

POWER GRID BANGLADESH PLC
Bidding Document
For
Procurement of
Design, Supply, Installation, Testing and Commissioning of 400 kV
Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation
Addendum No. 01
(Date: 27 July 2026)

Following revisions/changes are made in the Bidding Document which will form part of the Bidding Document:

Volume 1 of 3

1. Volume-1, Section 5: Tender and Contract Forms [Price Schedule for Plant and Service (Form PG5A-3)]:

Descriptions of the following items have been changed, and revised pages are attached as Attachment 1.

a) Schedule-1:

- i) Item No. 1A1.4 (Page No '5-20' has been revised and attached as Attachment 1.1)
- ii) Item No. 1B4, 1B5, 1D.1 (Page No '5-21' has been revised and attached as Attachment 1.2)
- iii) Item No. 1D.1.1, 1J, 1J.1, 1K, 1K.1 (Page No '5-22' has been revised and attached as Attachment 1.3)

b) Schedule-2:

- i) Item No. 1A1.4, 1B4, 1B5 (Page No '5-24' has been revised and attached as Attachment 1.4)
- ii) Item No. 1D.1, 1D.1.1 (Page No '5-25' has been revised and attached as Attachment 1.5)
- iii) Item No. 1J, 1J.1, 1K, 1K.1 (Page No '5-26' has been revised and attached as Attachment 1.6)

c) Schedule-4:

- i) Item No. 1M.1 (Page No '5-28' has been revised and attached as Attachment 1.7)

d) Schedule-5:

- i) Item No. 1A1.4 (Page No '5-29' has been revised and attached as Attachment 1.8)
- ii) Item No. 1B4, 1B5, 1D.1, 1D.1.1 (Page No '5-30' has been revised and attached as Attachment 1.9)
- iii) Item No. 1K, 1K.1, 1K.2 (Page No '5-31' has been revised and attached as Attachment 1.10)
- iv) Item No. 1L, 1L1.1 (Page No '5-32' has been revised and attached as Attachment 1.11)

Volume 2 of 3

1. SECTION-17: Drawings forming Part of the Specifications:
Revised Layout (Drawing No: KALIAKOIR/1.2 (REV-1)) (Drawing S/L No.-2/ Page 586) and Power cable trench & Gantry Drawings (new) (after page 637/ end of volume-2) are attached as Attachment 2.
Drawing List has been updated accordingly with Attachment-2, which will replace Section 17 Drawings List (page 18/1).
2. SECTION-17: Drawings forming Part of the Specifications:
A drawing of 230 kV Switchyard Panel Room (new) (after page 637/ end of volume-2) is attached as Attachment-3
Drawing List has been updated accordingly with Attachment-2, which will replace Section 17 Drawings List (page 18/1).

Volume 3 of 3

1. Scope of Works, Schedule A:
 - i. Few item descriptions have been changed in scope of works and the Revised Schedule A (scope of works) is attached as Attachment 4. (page SA-1 to SA-11)
 - ii. Scope of Works, Schedule A: Item No: IO: IO1(page SA-11)
The source point of the Transportation of Equipment from where the transportation shall be arranged, is attached as Attachment 4.1.
2. Schedule E: Technical Particulars and Guarantees:
GTP of 230kV XLPE Power Cable was missing inadvertently in the original bid documents and so shall be added in Schedule-E, (after page 246/ end of volume-3) which is attached as Attachment 5.

