

**POWER GRID COMPANY OF BANGLADESH LIMITED**  
**Dhaka and Western Zone Transmission Grid Expansion Project**

**Design, Supply, Installation, Testing & Commissioning of Rampura-Bashundhara  
132kV Underground Cable Line on Turnkey Basis (Package-2)**  
**[Invitation for Bids No.: 27.21.0000.101.07.312.21.5537 dated December 22, 2021]**  
**[OCB No.: PGCB/ADB/3853-BAN/DWZTGEP/UGTL/P2]**

**ADDENDUM NO. 1**

(Date: February 08, 2022)

Following revisions/changes are made in the Bidding Document which will form part of the Bidding Document:

**Volume 1 of 3**

1. Scetion-9: Contract Forms, Appendix-2-Price Adjustment, Page 9-11

The text "400kV and 230kV XLPE power cable" from the heading "Power Cable" is replaced by the text "132kV XLPE power cable"

2. Scetion-9: Contract Forms, Appendix-2-Price Adjustment (Power Cable), Page 9-11

The text "Subscript 'o' refers to indices as on 30 days prior to the date of opening of Technical Bids" is replaced by the text "Subscript 'o' refers to indices on the base date" and the text "Subscript '1' refers to indices 60 days prior to the date of shipment of materials" is replaced by the text "Subscript '1' refers to indices on the adjustment date".

**Volume 3 of 3**

1. **Price Schedule No. 4, Item 6.7 and 6.8, Page-3**

Quantity "12" for the item "6.7" is replaced by the quantity "19" and quantity "66" for the item "6.8" is replaced by the quantity "114".

2. **Price Schedule No. 2, Item 1.1.4, Page-1**

The text "Long rod type polymer" is replaced by the text "Composite polymer".

3. **Price Schedule No. 3, Item 2.1, Page-1**

The text "prototype testing" is replaced by the text "proto assembly test".

4. **Price Schedule No. 4, Item 5.2, Page-2**

The text "24 fibres" is replaced by the text "48 fibres".

5. **Technical Data Schedule, 2.9.1: 132kV Outdoor Cable Sealing End, Item 4 & 5**

The text "Porcelain" is deleted.

All other terms and conditions of the bidding document shall remain unaltered.