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Section-1: Instructions to Tenderers

A. General

1. Scope of Tender 1.1 The Procuring Entity, as indicated in the Tender Data Sheet (TDS)
issues this Tender Document for the supply and installation of plant
and equipment incidental thereto as specified in the TDS and as
detailed in Section 6: Schedule of Requirements. The name of the
Tender and the number and identification of its constituent lot(s)
are stated in the TDS.

1.2 The successful Tenderer shall be required to execute the Plant
and Equipment as specified in the General Conditions of Contract
and Particular Conditions of Contract.

2. Interpretation 2.1 (a) the term “in writing” means communication written by hand
or machine duly signed and includes properly authenticated
messages by facsimile or electronic mail;

(b) ifthe contextso requires, singular means plural and vice-versa;

(c) “day” means calendar days unless otherwise specified as
working days;

(d) “Person” means and includes an individual, body of
individuals, sole proprietorship, partnership, company,
association or cooperative society, NGO that wishes to
participate in Procurement proceedings;

(e) “Tenderer” means a Person who submits a Tender;

(f) “Tender Document” means the Document provided by a
Procuring Entity to a Tenderer as a basis for preparation of the
Tender; and

(g) “Tender” depending on the context, means a Tender submitted
by a Tenderer for delivery of Goods to a Procuring Entity in
response to an Invitation for Tender.

(h) “BPPA” means the Bangladesh Public Procurement Authority
formed under the Bangladesh Public Procurement Authority
Act, 2023.

3. Source of Funds 3.1 The Procuring Entity has been allocated public funds as indicated
in the TDS and intends to apply a portion of the funds to eligible
payments under the Contract for which this Tender Document is
issued.

3.2 For the purpose of this provision, “public funds” means any
monetary resources appropriated to the Procuring Entity under
Government budget, or financing, grants and credits placed at
the disposal of the Procuring Entity through the Government by
the development partners or foreign states or organisations and
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also includes any fund of a government, semi-government or a
statutory body established by law.

3.3 Payments by the development partner, if so indicated in the TDS,
will be made only at the request of the Government and upon
approval by the development partner or foreign state or
Organisation in accordance with the applicable Financing/
Credit/Grant Agreement, and will be subject in all respects to the
terms and conditions of that Agreement.

4. Corrupt, Fraudulent, | 4.1 The Government, and the Development Partner, if applicable,
Collusive, Coercive or requires that the Procuring Entity as well as the Tenderers and
Obstructive Practices Contractors (including sub-contractors, agents, personnel,
consultants, and service providers) shall observe the highest
standard of ethics during implementation of procurement
proceedings and the execution of Contracts under public funds.

4.2 For the purposes of ITT Sub Clause 4.3, the terms set forth below as

follows:

(@) “Corrupt practice” means offering or promising to offer,
directly or indirectly, any bribe, employment, valuable
item or service, or financial benefit to any officer or
employee of the Procuring Entity or of any other public or
private authority, with the intent to influence any act,
decision, or procedure of the Procuring Entity in the course
of the procurement process or contract execution, or the
acceptance or solicitation of such by any officer or
employee of the Procuring Entity. It shall also include any
involvement of the Procuring Entity or any of its employees
in corrupt, fraudulent, collusive, coercive, or obstructive
practices as mentioned in this Rule;

(b) “Fraudulent practice” means any act of providing false
statements, dishonestly concealing information, or
omitting or misrepresenting or distorting facts by any
person to influence a decision in the procurement process
or contract execution;

(c) “Collusive practice” means a scheme or arrangement
between two (2) or more Persons, knowingly or
unknowingly involving the Procuring Entity or any of its
employees, thatis designed to arbitrarily reduce the number
of Tenders submitted or fix Tender prices at artificial, non-
competitive levels, thereby denying the Procuring Entity the
benefits of competitive price arising from genuine and open
competition;

(d) “Coercive practice” means harming or threatening to harm,
directly or indirectly, Persons or their property to
influence a decision to be taken in the Procurement
proceeding or the execution of a Contract, and this will
include creating obstructions in the normal submission
process used for Tenders.
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(e) “Obstructive practice” means deliberately destroying,
falsifying, altering, or concealing evidence related to a
procurement-related investigation, or providing false
statements to an investigator so as to impede the
investigation of allegations of corrupt, fraudulent,
collusive, coercive, or obstructive practices; or
intimidating, harassing, or threatening an investigator so
as to discourage the disclosure of information or prevent
the investigator from carrying out their duties, or directly
or indirectly obstructing any action undertaken by the
Bangladesh Public Procurement Authority (BPPA) in
discharging its responsibilities assigned under the
Bangladesh Public Procurement Authority Act, 2023.

4.3 Should any corrupt, fraudulent, collusive, coercive or obstructive

practice of any kind be determined by the Procuring Entity or the

Development Partner, if applicable, this will be dealt in

accordance with the provisions of the Public Procurement Act

2006 and Public Procurement Rules, 2025 and Guidelines of the

Development Partners as stated in the ITT sub-clause 3.3.

4.4 If corrupt, fraudulent, collusive, coercive or obstructive practices

of any kind is determined by the Procuring Entity against any
Tenderer or Contractors (including sub-contractors, agents,
personnel, consultants, and service providers) in competing for,
or in executing, a contract under public fund:

(@) Procuring Entity and/or the Development Partner
shall exclude the concerned Tenderer from further
participation in the concerned procurement
proceedings;

(b) Procuring Entity and/or the Development Partner
shall reject any recommendation for award that had
been proposed for that concerned Tenderer;

(c) Procuring Entity and/or the Development Partner
shall declare, at its discretion, the concerned Tenderer
to be ineligible to participate (debarment) in any Public
Procurement proceedings for a specific period of time;

(d) Procuring Entity shall suspend the concerned
Tenderer from participating in any other
procurement proceedings within the PE
organization for the period of finalizing the
debarment process;

(e) Development Partner shall sanction the concerned
Tenderer or individual, at any time, in accordance
with prevailing Development Partner’ sanctions
procedures, including by publicly declaring such
Tenderer or individual ineligible, either indefinitely
or for a stated period of time: (i) to be awarded a
Development Partner-financed contract; and (ii) to

Design, Supply, Installation, Testing and Commissioning of 400kV Transformer Bay & 230 kV Transmission Line
Diameter Extension at Kaliakoir Substation



Section 1 — Instructions to Tenderers 1-6

be a nominated sub-contractor, consultant,
manufacturer or Contractor, or service provider of
an otherwise eligible firm being awarded a
Development Partner-financed contract; and

(f) Development Partner shall cancel the portion of the
financing allocated to a contract if it determines at
any time that representatives of the Procuring Entity
or of a beneficiary of the financing engaged in
corrupt, fraudulent, collusive, coercive or
obstructive practices during the procurement or the
execution of that Development Partner financed
contract, without the Procuring Entity having taken
timely and appropriate action satisfactory to the
Development Partner to remedy the situation.

4.5 Tenderer shall be aware of the provisions on corruption,

fraudulence, collusion, coercion and obstruction of the Public
Procurement Act, 2006, the Public Procurement Rules, 2025 and
others as stated in GCC Clause 38.

4.6 In further pursuance of this policy, Tenderers, Contractors and
their sub-contractors, agents, personnel, consultants, service
providers shall permit the Government, the BPPA and the
Development Partner to inspect any accounts and records and
other documents relating to the Tender submission and contract
performance, and to have them audited by auditors appointed by
the Government, the BPPA and/or the Development Partner
during the procurement or the execution of that Development
Partner financed contract.

5. Eligible Tenderers | 5-1 This Invitation for Tenders is open to all potential Tenderers
from all countries, except for any specified in the TDS.

5.2 Tenderers shall have the legal capacity (not barred by Public
Procurement Act or any other law(s) to sign the contract) to
enter into the Contract under the Applicable law.

53 Tenderers shall be enrolled in the relevant professional or trade
organisations registered in its own country.

5.4

Tenderers may be a physical or juridical individual or body of
individuals, or company, association or any combination of them
in the form of a Joint Venture (JV) invited to take part in public
procurement or seeking to be so invited or submitting a Tender
in response to an Invitation for Tenders.
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5.5 Tenderers shall have fulfilled its obligations to pay taxes and

social security contributions, if any, under the provisions of laws
and regulations of the country of its origin.

5.6 Tenderers should not be associated, or have been associated in

the past, directly or indirectly, with a consultant or any of its
Partners which have been engaged by the Procuring Entity to
provide consulting services for the preparation of the design,
specifications, and other documents to be used for the
procurement of the works to be performed under this Invitation
for Tenders.

5.7 Tenderers in its own name or its other names or also in the case

of its Persons in different names shall not be under a declaration
of ineligibility due to suspension or debarment for corrupt,
fraudulent, collusive, coercive or obstructive practices as stated
under ITT Sub Clause 4.4.

58 Tenderers are not currently restrained due to suspension or

debarred from participating in Public Procurement on grounds
of fundamental breach of contract under any Contract.

59 Tenderers shall not be insolvent, be in receivership, be bankrupt,

be in the process of bankruptcy, be not temporarily barred from
undertaking business and it shall not be the subject of legal
proceedings for any of the foregoing.

510 | Government-owned enterprise in Bangladesh may also

participate in the Tender if it is legally and financially
autonomous, it operates under commercial law, and it is not a
dependent agency of the Procuring Entity.

511 | Tenderers shall provide such evidence of their continued

eligibility satisfactory to the Procuring Entity, as the Procuring
Entity will reasonably request.

512 | These above requirements for eligibility will extend, as

applicable, to each JV partner and Subcontractor proposed by the
Tenderers.

513 | A Tenderer shall not have a conflict of interest. Any Tenderer

found to have a conflict of interest shall be disqualified. A
Tenderer may be considered to have a conflict of interest for the
purpose of this Tendering process, if the Tenderer:
a) directly or indirectly controls, is controlled by or is
under common control with another Tenderer; or
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b) receives or has received any direct or indirect subsidy
from another Tenderer; or

c) has the same legal representative as another Tenderer;
or

d) has a relationship with another Tenderer, directly or
through common third parties, that puts it in a position
to influence the Tender of another Tenderer, or influence
the decisions of the procuring entity regarding this
tendering process; or

e) any of its partners participated as a consultant in the
preparation of the design or technical specifications of
the Goods that are the subject of the Tender.

5.14 | A Tenderer shall provide its/their Beneficial Ownership related
information, as the specified in Form PG5A-2, if it/they will be
awarded the contract and declare their consent on publishing
that information publicly following the signing of contract.

5.15 | A tenderer has not been under restriction imposed by any
Development Partner operating in Bangladesh on grounds
related to their procurement affairs.

6. Eligible Plants and | 6-1 All plants and services to be supplied under the Contract are
Services from eligible sources, unless their origin is from a country
specified in the TDS and all expenditures under the contract will
be limited to such plant, and services.

6.2 For purposes of this Clause, the term “Plant” means permanent

plant, equipment, machinery, apparatus, articles and things of all
kinds to be provided in the facilities; and “installation services”
means all those services ancillary to the supply of the Plant for the
Facilities, such as transportation and provision of marine or other
similar insurance, inspection, expediting, site preparation,
installation,  testing, = pre-commissioning, = commissioning,
operations, maintenance, the provision of operations and
maintenance manuals, training etc.

For the purposes of this Clause, “origin” means the country
where the plant, or component parts thereof are mined, grown,
produced or manufactured, and from which the services are
provided. Plant components are produced when, through
manufacturing, processing, or substantial or major assembling
of components, a commercially recognized product results that
is substantially different in its basic characteristics or in purpose
or utility from its components or country where the goods have
been mined, grown, cultivated, produced, manufactured or
processed; or through manufacture, processing, or assembly,
another commercially recognized article results that differs

Design, Supply, Installation, Testing and Commissioning of 400kV Transformer Bay & 230 kV Transmission Line
Diameter Extension at Kaliakoir Substation



Section 1 — Instructions to Tenderers 1-9

substantially in its basic characteristics from its components or
the place from which the related services are supplied.

6.3 The origin of plant and equipment and associated services is
distinct from the nationality of the Tenderer. The nationality of
the firm that produces, assembles, distributes, or sells the goods
shall not determine their origin.

7. Site Visit 7.1 The Tenderer is advised to visit and examine the site where the
plant is to be installed and its surroundings and obtain for itself
on its own responsibility all information that may be necessary
for preparing the tender and entering into a contract for the
provision of Plant and Installation Services.

7.2 The Tenderer and any of its personnel or agents will be granted
permission by the Procuring Entity to enter upon its premises
and lands for the purpose of such visit, but only upon the express
condition that the Tenderer, its personnel, and agents will
release and indemnify the Procuring Entity and its personnel
and agents from and against all liability in respect thereof, and
will be responsible for death or personal injury, loss of or
damage to property, and any other loss, damage, costs, and
expenses incurred as a result of the inspection.

7.3 The Tenderer should ensure that the Purchaser is informed of
the visit in adequate time to allow it to make appropriate
arrangements.

7.4 The costs of visiting the Site shall be at Tenderer’s own expense.

B. Tender Document

8. Tender Document: | 8-1 The Sections comprising the Tender Document are listed
General below, and should be read in conjunction with any Addendum
issued under ITT Clause 11.

e Section1 Instructions to Tenderers (ITT)

e Section2 Tender Data Sheet (TDS)

e Section3 General Conditions of Contract (GCC)

e Section4 Particular Conditions of Contract (PCC)
e Section5 Tender and Contract Forms

e Section 6 Procuring Entity’s Requirements

e Section7 Drawings

8.2 The Procuring Entity is not responsible for the completeness of
the Tender Document and their addenda, if these were not
purchased directly from the Procuring Entity, or through its
agent as specified in the TDS.
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8.3 Tenderers are expected to examine all instructions, forms,
terms, and specifications in the Tender Document as well as in
addendum to Tender, if any.

9. Clarification of 9.1 A prospective Tenderer requiring any clarification of the
Tender Document Tender Document shall contact the Procuring Entity in writing
at the Procuring Entity’s address and within time as specified
in the TDS.

9.2 The Procuring Entity is not obliged to answer any clarification
request received after that date as stated under ITT Sub Clause
9.1.

9.3 The Procuring Entity shall respond in writing within five (5)
working days of receipt of any such request for clarification
received under ITT Sub Clause 9.1.

9.4 The Procuring Entity shall forward copies of its response to all
those who have purchased the Tender Document, including a
description of the enquiry but without identifying its source.

9.5

Should the Procuring Entity deem it necessary to amend the
Tender Document as a result of a clarification, it will do so
following the procedure under ITT Clause 11.

10. Pre-Tender 10.1 | To clarify issues and to answer questions on any matter arising in
the Tender Document, the Procuring Entity may, if stated in the
TDS, hold a pre-Tender Meeting at the place, date and time as
specified in the TDS. All potential Tenderers are encouraged and
invited to attend the meeting, if it is held.

10.2 Tenderers are requested to submit any questions in writing so as
to reach the Procuring Entity not later than one day prior to the
date of the meeting.

10.3 | Minutes of the pre-Tender meeting, including the text of the
questions raised and the responses given, together with any
responses prepared after the meeting, will be transmitted within
five (5) working days after holding the meeting to all those who
purchased the Tender document and to even those who did not
attend the meeting. Any revision to the Tender Document listed in
ITT Sub Clause 8.1 that may become necessary as a result of the
pre-Tender meeting will be made by the Procuring Entity
exclusively through the issue of an Addendum pursuant to ITT
Sub Clause 11 and not through the minutes of the pre-Tender
meeting,

10.4 | Non-attendance at the Pre-Tender meeting will not be a cause for
disqualification of a Tenderer.

Meeting

Design, Supply, Installation, Testing and Commissioning of 400kV Transformer Bay & 230 kV Transmission Line
Diameter Extension at Kaliakoir Substation



Section 1 — Instructions to Tenderers 1-11

11. Addendum to 11.1 | At any time prior to the deadline for submission of Tenders, the
Procuring Entity, on its own initiative or in response to an inquiry
in writing from a Tenderer, having purchased the Tender
Document, or as a result of a pre-Tender meeting may revise the
Tender Document by issuing an Addendum.

Tender Document

11.2 The Addendum issued under ITT Sub Clause 11.1 shall become an
integral part of the Tender Document and shall have a date and an
issue number and must be circulated by mail or e-mail, to
Tenderers who have purchased the Tender Documents, within
five (5) working days of issuance of such Addendum, to enable
Tenderers to take appropriate action

11.3 The Procuring Entity shall also ensure posting of the relevant

addenda with the reference number and date on their websites
including notice boards, where the Procuring Entity had originally
posted the IFTs.

114
11.5

The Tenderer shall acknowledge receipt of an addendum.

Tenderers who have purchased the Tender Documents but have
not received any addendum issued under ITT Sub-clause 11.1
shall inform the Purchaser of the fact by fax, mail or e-mail before
two-third of the time allowed for the submission of Tenders has
elapsed.

11.6 To give a prospective Tenderer reasonable time in which to take

an addendum into account in preparing its Tender, the Procuring
Entity may, at its discretion, extend the deadline for the
submission of Tenders, pursuant to ITT Sub Clause 41.2.

11.7 If an addendum is issued when time remaining is less than one-

third of the time allowed for the preparation of Tenders, the
Procuring Entity at its discretion shall extend the deadline by an
appropriate number of days for the submission of Tenders,
depending upon the nature of the Procurement requirement and
the addendum. In any case, the minimum time for such extension
shall not be less than three (3) working days.
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C. Qualification Criteria

12. General Criteria 12.1 | Tenderers shall possess the necessary professional and technical
qualifications and competence, financial resources, equipment and
other physical facilities, managerial capability, specific experience,
reputation and the personnel, to perform the contract, which entails
setting pass/fail criteria, which if not met by the Tenderers, will
result in consideration of its Tender as non-responsive.

12.2 | In addition to meeting the eligibility criteria, as stated in ITT Clause
5, Tenderers must satisfy the other criteria stated in ITT Clauses 13
to 18 inclusive.

12.3 | To qualify for multiple number of contracts/lots in a package made
up of this and other individual contracts/lots for which Tenders are
invited in the Invitation for Tenders, the Tenderers shall
demonstrate having resources and experience sufficient to meet the
aggregate of the qualifying criteria for the individual contracts. The
requirement of general experience as stated under ITT Sub Clause
13.1(a) and specific experience, unless otherwise of different
nature, as stated under ITT Sub Clause 13.1(b) shall not be
separately applicable for each individual lot.
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16. Equipment
Capacity

13. Experience 13.1 | Tenderers shall have the following minimum level of supply
Criteria experience to qualify for the supplying of Goods under the Contract:
(8 a minimum number of years of general experience in
the role of Contractor or Subcontractor or

Management Contractor as specified in the TDS; and

(b) specific experience as a Contractor or Subcontractor or
Management Contractor that are similar to the
proposed plant and services in at least a number of
contract(s) and, each with a minimum value, over the
period, as specified in TDS.

14. Financial Criteria | 141 | Tenderers shall have the following minimum level of financial
capacity to qualify for the supply, execution and performance of
plant and services under the Contract:

(a) satisfactory resolution of all claims under litigation cases
and shall not have serious negative impact on the financial
capacity of the Tenderers. All pending litigation shall be
treated as resolved against the Tenderers;

(b) availability of minimum financial resources in any
form or combination of forms of liquid assets or credit
line(s) or working capital, net of other contractual
commitments of the amount as specified in the TDS;
and

(c) the average annual turnover as specified in the TDS
calculated as total certified payments received for
contracts in progress or completed, during the period
specified in the TDS.

15. Personnel 151 | The Tenderer shall have the following minimum level of personnel

Capacity capacity to qualify for the performance of the plant and services
under the Contract.

A Project Manager, Engineers, and other key staff with
qualifications and experience as specified in the TDS;
16.1

The Tenderer shall own suitable equipment and other physical
facilities or have proven access through contractual arrangement to
hire or lease such equipment or facilities for the desired period,
where necessary or have assured access through lease, hire, or
other such method, of the essential equipment, in full working
order, as specified in the TDS.
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17.Joint Venture (JV)

17.1

Tenderers may participate in the procurement proceedings forming
a Joint Venture(JV) by an agreement, without alterations, in the
format as specified in the Format PG5A-2b, executed case by case on
a non-judicial stamp of value as specified in the TDS or alternately
with the intent to enter into such an agreement supported by a
Letter of Intent along with the proposed agreement duly signed by
all legally authorised partners of the intended ]V and authenticated
by a Notary Public, with the declaration that the partners will
execute the JV agreement in the event the Tenderer is successful.

17.2

The figures for each of the partners of a JV shall be added together
to determine the Tenderer’s compliance with the minimum
qualifying criteria; however, for aJV under ITT Sub Clause 17.1, with
number of partners as specified in the TDS to qualify, Lead partner
and other partners must meet the criteria as specified in the TDS.
Failure to comply with these requirements will result in non-
responsiveness of the JV Tender.

17.3

Each partner of the JV shall be jointly and severally liable for the
execution of the Contract, all liabilities and ethical and legal
obligations in accordance with the Contract terms.

17.4

JV shall nominate the Lead Partner as Representative or Partner-
in-charge being entrusted with the Contract administration and
management at Site who shall have the authority to conduct all
business for and on behalf of any and all the partners of the JV
during the Tendering process and, in the event the ]V is awarded
the Contract, during contract execution including the receipt of
payments for and on behalf of the JV.

17.5

The business share of the Lead Partner shall be the highest among all
the partners. Other partner(s) shall have at least 25% of business
share each.

18. Subcontractor (s)

18.1

Tenderers may intend to subcontract an activity or portion of the Plant
and Services that will be subcontracted, if any, including the entity (ies)
to whom each portion will be subcontracted to, subject to maximum
allowable limit for subcontracting of Plant and Services specified in the
TDS, in which case such item(s) and the proposed Subcontractor shall
be clearly identified in the Form PG5A-2c.

18.2

The Procuring Entity may require Tenderers to provide more
information about their subcontracting arrangements. If any
Subcontractor is found ineligible or unsuitable to carry out the
subcontracted tasks, the Procuring Entity may request the Tenderers
to propose an acceptable substitute.

18.3

A Subcontractor may participate in more than one Tender, but only in
that capacity.

18.4

The Procuring Entity may also select in advance Nominated
Subcontractor(s) to execute certain specific components of the Works
and if so, those will be specified in the TDS.

18.5

If a contractor wishes to subcontract an activity or part of the works
according to the provision of ITT Clause 18.1 after entering into the
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contract, it can only be done after approval of Head of the Procuring
Entity (HOPE) or an officer authorized by him or her (AO).

18.6

Any unauthorised subcontracting after entering into the contract shall
be considered as fundamental breach of contract.

D. Tender Preparation

19. Only one Tender

19.1

If a Tender for Plants and Services is invited for a number of lots on a”
lot-by-lot” basis, each such lot shall constitute a Tender. Tenderers
shall submit only one (1) Tender for each lot, either individually or as
aJVCA. Tenderer who submits or participates in more than one (1)
Tender in one (1) lot of the package will cause all the Tenders of that
particular Tenderer to be rejected.

20. Cost of Tendering

20.1

Tenderers shall bear all costs associated with the preparation and
submission of its Tender, and the Procuring Entity shall not be
responsible or liable for those costs, regardless of the conduct or
outcome of the Tendering process.

21. Issuance and Sale
of Tender Document

211

The Procuring Entity shall make Tender Documents available
immediately to the potential Tenderers, requesting and willing to
purchase at the corresponding price by the date the advertisement
has been published in the newspaper.

21.2

Full contact details with mailing address, telephone and facsimile
numbers and electronic mail address, as applicable, of those to whom
Tender Documents have been issued shall be recorded with a
reference number by the Procuring Entity.

21.3

There shall not be any pre-conditions whatsoever, for sale of Tender
Documents and the sale of such Document shall be permitted up to
the day prior to the day of deadline for the submission of Tender.

22. Language of
Tender

221

Tenders shall be written in the English language. Correspondences
and documents relating to the Tender may be written in English or
Bangla. Supporting documents and printed literature furnished by
the Tenderers that are part of the Tender may be in another language,
provided they are accompanied by an accurate translation of the
relevant passages in the English or Banglalanguage, in which case, for
purposes of interpretation of the Tender, such translation shall
govern.

22.2

Tenderers shall bear all costs of translation to the governing language
and all risks of the accuracy of such translation.

23. Contents of
Tender

23.1

The Tender prepared by the Tenderers shall comprise Two Envelope
submitted simultaneously, one called the Technical Offer (Envelope -
01) containing the documents listed in ITT Sub Clause 23.2 and other
called the Financial Offer containing the documents listed in 23.3, both
envelopes enclosed together in an outer Single envelope.
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23.2

The Technical Offer (Envelope-01) prepared by the Tenderers will
comprise the following:

(a) the Tender Submission Letters (Form PG5A-1a), as stated
under ITT Sub Clause 24.1;

(b) the Tenderer Information as stated under ITT Clauses 5,
28 and 31 (Form PG5A-2a);

(c) the Tender Security as stated under ITT Clauses 34, 35 and
36.

(d) the alternatives, if permissible, as stated under ITT Clause
25;

(e) the written confirmation authorizing the signatory of the
Tender including National ID to commit the Tenderer if
applicable, as stated under ITT Sub Clause 39.4;

(f) the Valid Trade license;

(g) The Tenderer shall submit with its Tender the following
documents as a proof of fulfilling taxation obligations in
accordance with ITT Sub Clause 5.5;

i. TIN certificate;

ii. Acknowledgement slip issued by the
competent income tax authority as a proof of
submission of income tax return for the
Assessment Year as mentioned in the TDS; and

iii. Value Added Tax registration -certificate/
Business Identification Number.

(h) the Technical Proposal describing work plan & method,
personnel, equipment and schedules as stated under ITT
Clause 30;

(i) documentary evidence as stated under ITT Clause 28 and
31 establishing the Tenderer’s eligibility and the
minimum qualifications of the Tenderers required to be
met for due performance of the Works under the
Contract;

(j) An affidavit confirming the legal capacity stating that
there are no existing orders of any judicial court that
prevents either the Tenderer or employees of a Tenderer
entering into or signing a Contract with the Procuring
Entity as stated under ITT clause 5;

(k) An affidavit confirming that the Tenderer is not insolvent,
in receivership or not bankrupt or not in the process of
bankruptcy, not temporarily barred from undertaking
their business for financial reasons and shall not be the
subject of legal proceedings for any of the foregoing as
stated under ITT Clause 5;

Design, Supply, Installation, Testing and Commissioning of 400kV Transformer Bay & 230 kV Transmission Line

Diameter Extension at Kaliakoir Substation




Section 1 — Instructions to Tenderers

1-17

() Documentary evidence demonstrating that they are
enrolled in the relevant professional or trade
organizations registered in Bangladesh or in case of
foreign tenderer in their country of origin or a certificate
concerning their competency issued by a professional
institution in accordance with the law of the country of
their origin, as stated under ITT Clause 5;

(m) The country of origin declarations, to establish the
eligibility of the Plant and Services as stated under ITT
Clause 6, in the Price Schedule for Plant and Services
(Form PG5A-3) as, applicable, furnished in Section 5:
Tender and Contract Forms;

(n) Documentary evidence as stated under ITT Clauses 29,
that the Goods and Related Services conform to the
Tender Documents;

(o) Documentary evidence as stated under ITT Clause 31
that the Tenderer’s qualifications conform to the Tender
Documents;

(p) document establishing legal and financial autonomy and
compliance with commercial law, as stated under ITT Sub
Clause 5.10 in case of government owned entity;

(@) In addition to the requirements stated under ITT Sub
Clause 18.1, Tenders submitted by a JVCA or proposing a
Subcontractor shall include.

i. a Joint Venture Agreement entered into by all
partners, executed on a non-judicial stamp of
value or equivalent as stated under ITT Sub
Clause 17.1; or

ii. a Letter of Intent along with the proposed
agreement duly signed by all partners of the
intended ]V with the declaration that it will
execute the Joint Venture agreement in the event
the Tenderer is successful;

iii. the]V Partner Information (Form PG5A-2b);
iv. the Subcontractor Information (Form PG5A-
2¢).
(r) the completed Specifications Submission and Compliance

Sheet (Form PG5A-5) as stated under ITT clause 29.1;
(s) Any other document as specified in the TDS.

23.3

The Financial Offer (Financial Envelope-02) prepared by the
Tenderers will comprise the following:

(a) the Financial Offer Submission Letter (Form PG5A-1b),
as stated under ITT Sub Clause 23.3;

(b) the completed Price Schedule for Plant and Services for
each lot in accordance with ITT Clauses 24, 26 and 27;
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(c) the written confirmation authorizing the signatory of
the Tender to commit the Tenderer, as stated under ITT
Sub Clause 39.4;

(d) any other document as specified in the TDS.

24. Tender
Submission Letter
and Price Schedule

24.1

Tenderers shall submit the Technical Offer Submission Letter (Form
PG5A-1a), which shall be completed without any alterations to its
format, filling in all blank spaces with the information requested,
failing which the Tender may be rejected as being incomplete.

24.2

Tenderers shall submit the Financial Offer submission letter (Form
PG5A-1b) along with priced Schedule using the form(s) furnished in
Section 5: Form PG5A-3 (Price Schedule)

24.3

If in preparing its Tender, the Tenderer has made errors in the unit
rate or the total price, and wishes to correct such errors prior to
submission of its Tender, it may do so, but shall ensure that each
correction is initialled by the authorised person of the Tenderer.

25. Alternatives

25.1

Unless otherwise specified in the TDS, Technical alternatives shall not
be considered.

25.2

When specified in ITT clause 25.1, Tenderers are permitted to submit
alternative technical solutions for specified parts of the Works, and
such parts will be identified in the TDS.

25.3

Only the technical alternatives, if any, of the lowest evaluated
Tenderer conforming to the basic technical requirements will be
considered by the Procuring Entity.

26. Tender Prices,
Discounts and Price
Adjustment

26.1

The prices and discounts quoted by the Tenderers in the Tender
Submission Letter (Form PG5A-1a and PG5A-1b) and Price Schedule
(Form PG5A-3) shall conform to the requirements specified below.

26.2

Tenderers shall fill in unit rates for all items of the Goods both in
figures and in words as described in the Price Schedule, excluding any
discount offered.

26.3

Unless otherwise specified in the TDS, tenderers shall quote for the
entire Plant and Installation Services on a “single responsibility” basis
such that the total tender price covers all the Contractor’s obligations
mentioned in or to be reasonably inferred from the tender document
in respect of the design, manufacture, including procurement and
subcontracting (if any), delivery, construction, installation and
completion of the plant. This includes all requirements under the
Contractor’s responsibilities for testing, pre-commissioning and
commissioning of the plant and, where so required by the tender
document, the acquisition of all permits, approvals and licenses, etc.;
the operation, maintenance and training services and such other
items and services as may be specified in the Tender Document, all in
accordance with the requirements of the General Conditions of
Contract. [tems against which no price is entered by the Tenderer will
not be paid for by the Purchaser when executed and shall be deemed
to be covered by the prices for other items.
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26.4 | Tenderers are required to quote the price for the commercial,
contractual and technical obligations outlined in the tender
document.

26.5 | Tenderers shall give a breakdown of the prices in the manner and
detail called for in the Price Schedules included in Section 5, Tender
and Contract Forms.

26.6 Depending on the scope of the Contract, the Price Schedules may

comprise up to the seven (7) schedules listed below. Separate
numbered Schedules included in Section 5, Tender Forms, from
those numbered 1-4 below, shall be used for each of the elements
of the Plant and Installation Services. The total amount from each
Schedule corresponding to an element of the Plant and Installation
Services shall be summarized in the schedule titled Grand
Summary, (Schedule 6), giving the total tender price(s) to be
entered in the Letter of Tender.

Schedule No.1 Plant (including Mandatory Spare Parts)
Supplied from Abroad

Schedule No. 2 Plant (including Mandatory Spare Parts)
Supplied from within the Purchaser’s
Country

Schedule No.
Schedule No.
Schedule No.
Schedule No.
Schedule No.

Design Services

Civil works part

Installation and other Services

Grand Summary (Schedule Nos. 1 to 4)
Recommended Spare Parts

N Oy U1 W

Tenderers shall note that the plant and equipment included in
Schedule Nos. 1 and 2 above exclude materials used for civil, building
and other construction works. All such materials shall be included
and priced under Schedule No. 4, Installation Services.

26.7 | In the Schedules, tenderers shall give the required details and a

breakdown of their prices as follows:

a) Plant to be supplied from abroad (Schedule No. 1):

The price of the plant shall be quoted on CIP-named
place of destination/CIF basis as specified in the TDS
and as applicable.

(b) Plant manufactured within the Purchaser’s country
(Schedule No. 2):

i) The price of the plant shall be quoted on an EXW
INCOTERM basis (such as “ex-works,” “ex-
factory,” “ex-warehouse” or “off-the-shelf,” as
applicable),
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(ii) Sales tax and all other taxes payable in the
Procuring Entity’s country on the plant if the
contract is awarded to the Tenderer, and

(iii) The total price for the item.
(c) Design Services (Schedule No. 3).

(d) Installation Services shall be quoted separately
(Schedule No. 4) and shall include rates or prices for
local transportation to named place of final
destination as specified in the TDS, insurance and
other services incidental to delivery of the plant, all
labor, contractor’s equipment, temporary worKks,
materials, consumables and all matters and things of
whatsoever nature, including operations and
maintenance services, the provision of operations and
maintenance manuals, training, etc., where identified
in the Tender Document, as necessary for the proper
execution of the installation and other services,
including all taxes, duties, levies and charges payable
in the Procuring Entity’s country as of twenty-eight
(28) days prior to the deadline for submission of
tenders.

(e) Recommended spare parts shall be quoted separately
(Schedule 6) as specified in either subparagraph (a)
or (b) above in accordance with the origin of the spare
parts

26.8

The current edition of INCOTERMS, published by the International
Chamber of Commerce shall govern.

26.9

The prices shall be either fixed or adjustable as specified in the
TDS.

26.10

In the case of Fixed Price, prices quoted by the Tenderer shall be
fixed during the Tenderer’s performance of the contract and not
subject to variation on any account. A tender submitted with an
adjustable price quotation will be treated as non-responsive and
rejected.

26.11

In the case of Adjustable Price, prices quoted by the Tenderer shall
be subject to adjustment during performance of the contract to
reflect changes in the cost elements such as labor, material,
transport and contractor’s equipment in accordance with the
procedures specified in the corresponding Appendix to the
Contract Agreement. A tender submitted with a fixed price
quotation will not be rejected, but the price adjustment will be
treated as zero. Tenderers are required to indicate the source of
labor and material indices in the corresponding Form in Section 5,
Tender and Contract Forms.

26.12

If so, indicated in ITT 19.1, tenders are to be invited for individual
lots or for any combination of lots (packages). Tenderers wishing
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to offer any price reduction (discount) for the award of more than
one lot shall specify in their Tender Submission Letter the price
reductions applicable to each package, or alternatively, to
individual Contracts within the package, and the manner in which
the price reductions will apply.

26.13

Tenderers wishing to offer any unconditional discount shall specify in
their Letter of Tender the offered discounts and the manner in which
price discounts will apply.

26.14

All items or lots in Section 6: Schedule of Requirements must be listed

and priced separately on the Price Schedule following the Form
PG5A-3.

26.15

The price to be quoted in Tender Submission Letter (Form PG5A-1a
and PG5A-1Db) shall be the total price of the Tender, excluding any
discounts offered.

26.16

Tenderers shall quote any unconditional discounts and the
methodology for application of that discount in the Tender
Submission Letter as stated under ITT Sub Clause 24.1.

26.17

Tenderers wishing to offer any unconditional discount for the award
of more than one lot shall specify the discount applicable to each lot,
or alternatively, to any combination of lots within the package in their
Tender. Discounts will be submitted as stated under ITT Sub Clause
26.12, provided the Tenders for all lots are submitted and opened
together.

26.18

All applicable taxes, custom duties, VAT and other levies payable by
the Contractor under the Contract, or for any other causes, as of the
date twenty-eight (28) days prior to the deadline for submission of
Tenders, shall be included in the unit rates and the total Tender price
submitted by the Tenderers.

26.19

If so indicated under ITT Sub Clause 26.9, Tenders are being invited
with a provision for price adjustments. The unit rates or prices quoted
by the Tenderer are subject to adjustment during the performance of
the Contract in accordance with the provisions of the relevant GCC
Clause and, in such case the Procuring Entity shall provide the indexes
and weightings or coefficients in Appendix to the Tender for the price
adjustment formulae specified in the PCC.

26.20

The Procuring Entity may require the Tenderer to justify its proposed
indexes, if any of those as stated under ITT Sub Clause 26.11, are instructed
to be quoted by the Tenderer in Appendix to the Tender.

26.21

The price adjustment stated under ITT Sub Clause 26.9and 26.11 shall
be dealt with in accordance with the provisions in Section 12 and 22
of the Public Procurement Act, 2006 and Rule 4 and 51 of the Public
Procurement Rules, 2025.
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27. Tender Currency

27.1

For expenditures that will be incurred in Bangladesh, the Tenderer
shall quote the prices in Bangladeshi Taka (BDT).

27.2

Suppliers offering Goods manufactured or assembled in Bangladesh,
are permitted to submit their Tender in a combination of local and
foreign currencies.

27.3

In case of National Tender, all quoted price shall be in local currency.

27.4

In case of international competitive tender, for expenditures that will
be incurred outside Bangladesh, the Tenderer may quote the prices
as specified in TDS.

28. Documents
Establishing
Eligibility of the
Tenderer

28.1

Tenderers, if applying as a sole Tenderer, shall submit documentary
evidence to establish its eligibility as stated under ITT Clause 5 and,
in particular, it shall:

(@) complete the eligibility declarations in the Tender
Submission Letter (Form PG5A-1a and PG5A-1b);
(b) complete the Tenderer Information (Form PG5A-2a);

(c) complete Subcontractor Information (Form PG5A-2c),
if it intends to engage any Subcontractor(s).

28.2

Tenderers, if applying as a partner of an existing or intended ]V shall
submit documentary evidence to establish its eligibility as stated
under ITT Clause 5 and, in particular, in addition to as stated under
ITT Sub Clause 28.1, it shall:

(@) provide for each JV partner, completed JV Partner
Information (Form PG5A-2b);

(b)  provide the JV agreement as per Format PG5A-2b or
Letter of Intent along with the proposed agreement of
the intended ]V as stated under ITT Sub Clause 17.1.

29. Documents
Establishing the
Eligibility and
Conformity of Plant
and Services

29.1

Tenderers shall complete the country of origin declarations in the
Price Schedule Forms and, submit documentary evidence to
establish the origin of all Goods to be supplied under the Contract
as stated under ITT Clause 6.

29.2

To establish the conformity of the plant and services to the Tender
Documents, the Tenderer shall furnish, as part of its Tender, the
documentary evidence (which may be in the form of literature,
specifications and brochures, drawings or data) that the Goods and
Related Services conform to the technical specifications and
standards specified in Section 7, Technical Specifications.

29.3

Documentary evidence of conformity of the Goods to the Tender
Documents may be in the form of literature, drawings, and data, and
shall consist of:

(&) a detailed description of the essential technical and
performance characteristics of the plant and services,
including the functional guarantees of the proposed plant
and services, in response to the Specification;
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(b) a list giving full particulars, including available sources, of
all spare parts and special tools necessary for the proper
and continuing functioning of the plant for the period
named in the TDS, following completion of plant and
services in accordance with provisions of contract; and

(c) a commentary on the Procuring Entity’s Technical
Specifications demonstrating substantial responsiveness of
the plant and services to those specifications. Tenderers shall
note that standards for workmanship, materials and
equipment designated by the Procuring Entity in the Tender
Document are intended to be descriptive (establishing
standards of quality and performance) only and not
restrictive. The Tenderer may substitute alternative
standards, brand names and/or catalog numbers in its
tender, provided that it demonstrates to the Procuring
Entity’s satisfaction that the substitutions are substantially
equivalent or superior to the standards designated in the

Establishing the
Tenderer’s
Qualification

Specification.
30. Documents 30.1 | Tenderers shall furnish a Technical Proposal including a statement of
Establishing work methods, equipment, personnel, schedule, risks involved and
Technical Proposal measures thereagainst and any other information as stipulated in
TDS, in sufficient detail to demonstrate the adequacy of the
Tenderer’s proposal to meet the work requirements and the
completion time.
31. Documents 31.1 | Tenderers shall complete and submit the Tenderer Information

(Form PG5A-2a) and shall include documentary evidence, as
applicable to satisfy the following:

a) general experience in the supply of Goods as stated
under ITT Sub Clause 13.1(a), substantiated by the
year of Tenderer’s registration/constitution/licensing
in its country of origin;

b) specific experience of satisfactory completion of
supply of Goods under public or private sector of
similar nature and size as stated under ITT Sub Clause
13.1(b), substantiated by Completion Certificate (s)
issued or duly certified, by the relevant Procuring
Entity(s);

¢) information regarding claims under litigation, current
or during the last years as specified in the TDS, in which
the Tenderer is involved, the parties concerned, and
value of claim as stated under ITT Sub Clause 14.1(a),
substantiated by statement in its letter-head pad;

d) adequacy of minimum liquid asset substantiated by
bank statement having previous date’s closing balance
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with three (3) months transaction details; or (ii)
updated balance statement on previously approved
credit line; or (iii) unconditional specific credit
commitment letter issued in the format as specified in
Form PG5A-8 without alteration from any scheduled
bank of Bangladesh, and issued not earlier than
twenty-eight (28) days prior to the day of the initial (if
applicable) deadline for submission of Tenders for this
Contract as stated under ITT Sub Clause 14.1(b) or (iv)
working capital substantiated by audited financial
statements mentioned in (h) below,;

e) if required in the TDS, a Tenderer that does not
manufacture or produce the Goods shall submit the
Manufacturer’s Authorization Letter (Form PG5A-6);

f) authority to seek references from the Tenderer’s
Bankers or any other sources in its letter-head pad;

g) reports on the financial standing of the Tenderers, such
as profit and loss statements and audited balance sheet
for the previous years as specified in the TDS,
substantiated by Audit Reports;

h) information regarding technical and administrative
personnel along with their qualification and experience
proposed for the Contract as stated under ITT Clause 15;
and

i) major items of construction equipment proposed to
carry out the Contract as stated under ITT Clause 16,
substantiated by statement(s) of the entity(s)
participating in the Tender in its letter-head pad
declaring source of its availability and documents related
to ownership or hiring or leasing.

32. Validity Period of
Tender

32.1

Tender validities shall be determined on the basis of the complexity
of the Tender and the time needed for its examination, evaluation,
approval of the Tender and issuance of the Notification of Award
(NOA).

32.2

Tenders shall remain valid for the period as specified in the TDS after
the date of Tender submission deadline. A Tender valid for a period
shorter than that specified will be considered, non- responsive.

33. Extension of
Tender Validity and
Tender Security

331

In exceptional circumstances, prior to the expiration of the Tender
Validity period, the Procuring Entity may solicit all the Tenderers’
consent to an extension of the period of validity of their Tenders,
subject to a maximum of two times; provided that those Tenderers
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have passed the preliminary examination as stated under ITT Sub
Clauses 46.2.

33.2

The request for extension of Tender Validity period shall state the
new date of the validity of the Tender.

33.3

The request and the responses shall be made in writing. Validity of
the Tender Security provided under ITT Clause 34 shall also be
suitably extended for twenty-eight (28) days beyond the new date for
the expiry of the Tender Validity. If a Tenderer does not respond or
refuses the request it shall not forfeit its Tender Security, but its
Tender shall no longer be considered in the evaluation proceedings.
A Tenderer agreeing to the request will not be required or permitted
to modify its Tender.

34. Tender Security

34.1

Tenderers shall furnish as part of its Technical offer (envelope-1)
Tender, in favour of the Procuring Entity or as otherwise directed on
account of the Tenderer, a Tender Security in original form (not copy)
and in the amount, as specified in the TDS.

34.2

If the Tender is a Joint Venture, the Tenderer shall furnish as part of
its Tender, in favour of the Procuring Entity or as otherwise directed
on account of the title of the existing or intended JV or any of the
partners of that JV or in the names of all future partners as named in
the Letter of Intent of the ]V, a Tender Security in original form and in
the amount as stated under ITT Sub Clause 34.1.

34.3

In case of substitution of the Tender as stated under ITT Clause 43.3
a new Tender Security shall be required in the substituted Tender.

35. Form of Tender
Security

35.1

The Tender Security shall:
(a) atthe Tenderer’s option, be either;
i. in the form of a Bank Draft or Pay Order, or

ii. in the form of an irrevocable unconditional Bank
Guarantee issued by any scheduled Bank of
Bangladesh, in the format (Form PG5A-7)
without any alteration, furnished in Section 5:
Tender and Contract Forms;

(b) In case of ICT, in the form of an irrevocable bank guarantee
issued by an internationally reputable bank and shall require
to be endorsed by its any correspondent bank located in
Bangladesh, to make it enforceable, in the format (Form
PG5A-7) furnished in Section 5: Tender and Contract Forms;

(c) be payable promptly upon written demand by the Procuring
Entity in the case of the conditions as stated under ITT Sub
Clause 38.1 being invoked; and

(d) remain valid for at least twenty-eight (28) days beyond the
expiry date of the Tender Validity in order to make a claim in
due course against a Tenderer in the circumstances as stated
under ITT Sub Clause 38.1.
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36 Authenticity of
Tender Security

36.1

The authenticity of the Tender Security submitted by a Tenderer may
be examined and verified by the Procuring Entity at its discretion in
writing from the Bank issuing the security, prior to finalization of the
Evaluation Report.

36.2

If a Tender Security is found to be not-authentic, the Procuring Entity
may proceed to take measures against that Tenderer as stated under
ITT Sub Clause 4.4.

36.3

A Tender not accompanied by a valid Tender Security will be
considered non-responsive.

37. Return of Tender
Security

37.1

No Tender Security shall be returned to the Tenderers before
Approval of Evaluation Report.

37.2

Non-responsive Tenderer’s Tender Security will be returned after
approval of Evaluation Report but within twenty-eight (28) days of
the expiry of the Tender Validity period as stated under ITT Sub
Clauses 32.1. The Tender Security of the responsive Tenderers except
the 1st, 2nd, and 3rd lowest responsive Tenderers may be returned, in
the same manner, upon written request from them to the Procuring
Entity.

37.3

The Tender Security of the 1st, 2nd, and 3rd lowest responsive
Tenderers (as the case may be) will be returned upon the successful
Tenderer’s furnishing of the performance security and signing of the
Contract Agreement, if not otherwise subject to ITT Clause 38.1.

38. Forfeiture of
Tender Security

38.1

The Tender Security may be forfeited, if a Tenderer:

(@) withdraws its Tender after opening of Tenders but
within the validity of the Tender as stated under ITT
Clause 32 and 33; or

(b) does not accept the correction of the Tender price
following the correction of the arithmetic errors as
stated under ITT Clause 53; or

(c) fails to furnish Performance Security or tenderer’s
submitted Performance Security has been found
unauthentic as stated under ITT Sub Clauses 66.1 and
66.2; or

(d) refuses or fails to sign the Contract as stated under ITT
Sub Clause 71.2.

(e) involves in any corrupt, fraudulent, collusive, coercive
or obstructive practice of any kind as defined in ITT
Clause 4.

39. Format and
Signing of Tender

39.1

Tenderers shall prepare one (1) original of the documents
comprising the Technical Offer as described in ITT Clause 23.2 and
clearly mark it “ORIGINAL OF TECHNICAL OFFER” In addition, the
Tenderers shall prepare the number of copies of the Technical Offer,
as specified in the TDS and clearly mark each of them “COPY OF THE
TECHNICAL OFFER.” In the event of any discrepancy between the
original and the copies, the ORIGINAL shall prevail.

39.2

Tenderers shall prepare one (1) original of the documents
comprising the Financial Offer as described in ITT Clause 23.3 and
clearly mark it “ORIGINAL OF FINANCIAL OFFER” In addition, the
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Tenderers shall prepare the number of copies of the Financial Offer,
as specified in the TDS and clearly mark each of them “COPY OF THE
FINANCIAL OFFER” In the event of any discrepancy between the
original and the copies, the ORIGINAL shall prevail.

39.3

Alternatives, if permitted as stated under ITT Clause 22, shall be
clearly marked “Alternative”.

39.4

The original and each copy of the Offer shall be typed or written in
indelible ink and shall be signed by the Person duly authorized to sign
on behalf of the Tenderer. This Tender specific authorization shall be
attached to the Technical Offer Submission Letter (Form PG5A-1a)
and Financial Offer Submission Letter (Form PG5A-1b). The name
and position held by each Person(s) signing the authorization must
be typed or printed below the signature. All pages of the original and
of each copy of the Tender, except for un-amended printed literature,
shall be numbered sequentially and signed by the person signing the
Tender. The original and each copy of the Tender shall be typed or
written in indelible ink and shall be signed by the Person duly
authorized to sign on behalf of the Tenderer. This Tender specific
authorization document shall be attached to the Tender Submission
Letter (Form PG5A-1c). The name and position held by each
Person(s) signing the authorization must be typed or printed below
the signature. All pages of the original and of each copy of the Tender,
except for un-amended printed literature, shall be numbered
sequentially and signed by the person signing the Tender.

39.5

Any interlineations, erasures, or overwriting will be valid only if they
are signed or initialled by the Person(s) signing the Tender.

E. Tender Submission

40. Sealing, Marking
and Submission of
Tender

40.1

Tenderers shall enclose the original of Technical Offer in one (1)
envelope and all the copies of the Technical Offer, including the
alternatives, if permitted under ITT Clause 25, in another envelope,
duly marking the envelopes as “ORIGINAL OF TECHNICAL OFFER”
“ALTERNATIVES” (if permitted), “COPY OF TECHNICAL
OFFER”,”ALTERNATIVES” (if permitted) These sealed envelopes for
the original and copies of the technical Tender shall then be enclosed
and sealed in one single envelope and clearly mark it “Envelope-01:
TECHNICAL OFFER”. Tenderers shall enclose the original in one (1)
envelope and all the copies of the Tender, including the alternatives,
if permitted under ITT Clause 25, in another envelope, duly marking
the envelopes as “ORIGINAL (0)” “ALTERNATIVE (A)” (if permitted)
and “COPY.” These sealed envelopes will then be enclosed and sealed
in one (1) single outer envelope.

40.2

The inner and outer envelopes of Technical Offer shall:

(a) be addressed to the Procuring Entity at the address as
stated under ITT Sub Clause 41.1;
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(b) bear the name of the Tender and the Tender Number as
stated under ITT Sub Clause 1.1;

(c) bear the name and address of the Tenderer;

(d) bear astatement “DO NOT OPEN BEFORE -----------------
----- ” the time and date for Tender opening as stated
under ITT Sub Clause 44.1;

(e) bear any additional identification marks as specified in
the TDS.

40.3

Tenderers shall enclose the original of Financial Offer in one (1)
envelope and all the copies of the Financial Offer in another envelope,
duly marking the envelopes as “ORIGINAL OF FINANCIAL OFFER” &
“COPY OF FINANCIAL OFFER" These sealed envelopes for the
original and copies of the Financial Tender shall then be enclosed
and sealed in one single envelope and clearly mark it “ENVELOPE-
02: FINANCIAL OFFER.

40.4

The inner and outer envelopes of Financial Offer shall:
(a) be addressed to the Procuring Entity at the address as
stated under ITT Sub Clause 41.1;

(b) bear the name of the Tender and the Tender Number as
stated under ITT Sub Clause 1.1;

(c) bear the name and address of the Tenderer;

(d) bear a statement “DO NOT OPEN BEFORE THE
TECHNICAL OFFER EVALUATION AND APPROVAL".

(e) bear any additional identification marks as specified in
the TDS.

40.5

The Envelope-01 as stated in ITT Clause 40.1 and Envelope-02 as in
ITT Clause 40.3 shall then be enclosed and sealed in one single outer
envelope which shall contain the information as stated under ITT
Clause 40.2 (a) to (e) & ITT Clause 40.4 (a) to (e).

40.6

Tenderers are solely and entirely responsible for pre-disclosure of
Tender information if the envelope(s) are not properly sealed and
marked.

40.7

Tenders shall be delivered by hand or by mail, including courier
services at the address(s) as stated under ITT Sub Clause 41.1.

40.8

The Procuring Entity will, on request, provide the Tenderer with
acknowledgement of receipt showing the date and time when it’s
Tender was received.
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41. Deadline for
Submission of Tender

41.1

Tenders shall be delivered to the Procuring Entity at the address
specified in the TDS and not later than the date and time specified in
the TDS.

41.2

The Procuring Entity may;, at its discretion, extend the deadline for
submission of Tender as stated under ITT Sub Clause 41.1, in which
case all rights and obligations of the Procuring Entity and Tenderers
previously subject to the deadline will thereafter be subject to the
new deadline as extended.

41.3

Tenders shall be received at only one place as specified under ITT
Sub Clause 41.1.

42. Late Tender

42.1

Any Tender received by the Procuring Entity after the deadline for
submission of Tenders as stated under ITT Sub Clause 41.1 shall
be declared LATE and returned unopened to the Tenderer.

43, Modification,
Substitution or
Withdrawal of Tender

43.1

Tenderers may modify, substitute or withdraw its Tender after it has
been submitted by sending a written notice duly signed by the
authorized signatory and properly sealed, and shall include a copy of
the authorization; provided that such written notice including the
affidavit is received by the Procuring Entity prior to the deadline for
submission of Tenders as stated under ITT Clause 41.

43.2

Tenderers shall not be allowed to retrieve its original Tender, but
shall be allowed to submit corresponding modification to its
original Tender marked as “MODIFICATION (M)".

43.3

Tenderers shall not be allowed to retrieve its original Tender, but
shall be allowed to submit another Tender marked as
“SUBSTITUTION (S)".

43.4

Tenderers shall be allowed to withdraw its Tender by a Letter of
Withdrawal marked as “WITHDRAWAL(W)".

F. Tender Opening and Evaluation

44, Tender Opening

44.1

Only the Technical Offer (Envelope-1) shall be opened immediately
after the deadline for submission of Tenders at the primary place as
specified in the TDS but not later than ONE HOUR, Tenders shall be
opened immediately after the deadline for submission of Tenders at
the place as specified in the TDS but not later than ONE HOUR after
expiry of the submission deadline.

Financial offer (Envelop-02) shall not be opened with technical offer
(Envelop-1) and shall be kept unopened at the Custody of the Head
of the Procuring Entity or his Authorised Officer (AO).

44.2

Persons not associated with the Tender may not be allowed to
attend the public opening of Tenders.
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443 | Tenderers’ representatives shall be duly authorised by the
Tenderer. Tenderers or their authorised representatives will be
allowed to attend and witness the opening of Tenders, and will sign
aregister evidencing their attendance.

44 .4

The authenticity of withdrawal or substitution of, or modifications
to original Tender, if any made by a Tenderer in specified manner,
shall be examined and verified by the Tender Opening Committee
(TOC) based on documents submitted as stated under ITT Sub
Clause 43.1.

44.5 Verify (M), (S), (W), (A), (O) by following step by steps

(a) Step 1: envelopes marked “Withdrawal (W)” shall be
opened and “Withdrawal” notice read aloud & recorded
in the opening sheet. After verify the withdrawal letter
is genuine, corresponding tender shall not be opened,
but returned unopened to the Tenderer by Procuring
Entity (PE) at a late time. No Tender withdrawal shall
be permitted unless the corresponding withdrawal
notice shall be as stated in 43.4 and in such case the
Tender shall be opened and recorded.

(b) Step 2: the remaining Tenders will be sorted out and
those marked “SUBSTITUTION (S)” or “MODIFICATION
(M)” of Tender will be linked with their corresponding
Original Tender.

(c) Step 3: outer envelopes marked “SUBSTITUTION (S)”
shall be opened. The inner envelopes containing the
“Substitution of Technical Offer (STO)” and/or
“Substitution of Financial Offer (SFO)” shall be
exchanged for the corresponding envelopes being
substituted, which are to be returned to the Tenderer
unopened by the Procuring Entity at a later time
immediately after opening of Technical Offers. Only the
Substitution of Technical Offer, if any, shall be opened,
read out, and recorded. Substitution of Financial Offer
will remain unopened in accordance with ITT Sub
Clause 45.1. No envelope shall be substituted unless the
corresponding substitution notice contains a valid
authorization to request the substitution and is read
out and recorded at Technical Offer opening.
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(d) Step 4: outer envelopes marked “MODIFICATION (M)”
shall be opened. No Technical Offer and/or Financial
Offer shall be modified unless the corresponding
modification notice contains a valid authorization to
request the modification and is read out and recorded
at the opening of Technical Offers. Only the Technical
Offers, both Original as well as Modification, are to be
opened, read out, and recorded at the opening.
Financial Offers, both Original as well as Modification,
will remain unopened in accordance with ITT Sub
Clause 45.1

(e) Step 5: if so specified in this Tender Document, the
envelopes marked “Alternative of Technical Offer
(ATO)” shall be opened and read aloud with the
corresponding Technical Offer and recorded.

44.6 | Ensuring that only the correct (MTO), (STO), (ATO), (OTO)

envelopes are opened, details of each Technical Offer will be

dealt with as follows:

(@) the Chairperson of the TOC will read aloud each
Technical Offer and record in the Technical Offer
Opening Sheet (TOOS):

(i) the name and address of the Tenderer;

(i) state if it is a withdrawn, modified, substituted or
original Technical Offer;

(iii) any alternatives;

(iv) record the rejection of the Tender which
submitted Technical Offer and Financial Offer
together in one envelope.

(v) the presence or absence of any requisite Tender
Security; and

(vi) such other details as the Procuring Entity, at its
discretion, may consider appropriate.

(b) Only Technical Offer and alternatives read aloud at the
Technical Offer Opening will be considered in
evaluation.

@) all pages of the original version of the Technical
Offer, except for un-amended printed literature,
will be initialled by members of the TOC.
Remember, no financial Offer shall be opened with
the Technical Offer.
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44.7 Upon completion of Tender opening, all members of the TOC and
the Tenderers or Tenderer’s duly authorised representatives
attending the Tender opening shall sign by name, address,
designation, the TOS, copies of which shall be issued to the Head of
the Procuring Entity or an officer authorised by him or her and also
to the members of the TOC and any authorised Consultants
Representatives and, to the Tenderers immediately.

44.8 | The omission of a Tenderer’s signature on the record shall not
invalidate the contents and effect of the record under ITT Sub
Clause 44.7.

44.9 | No Tender i.e,, Technical or Financial Offer will be rejected at the
Tender opening stage except the LATE Tenders as stated in the ITT

Clause 42.
45, Evaluation of 45.1 | Technical Offers shall be examined and evaluated only on the basis
Tenders of the criteria specified in the Tender Document.

45.2 | Tender Evaluation Committee (TEC) shall examine, evaluate and
compare Tenders that are responsive to the requirements of Tender
Documents in order to identify the successful Tenderer.

45.3 | TEC may consider a Tender Offer as responsive in the Evaluation,
only if it is submitted in compliance with the mandatory
requirements set out in the Tender Document. The evaluation
process should begin immediately after Technical Offer opening
following two steps:

(@) Preliminary examination
(b) Technical examination and responsiveness

46. Preliminary 46.1 | TEC shall examine the Tenders to confirm that all documentations
as stated under ITT Clause 23 have been provided, to determine the

Examination
completeness of each document submitted.

46.2 | TEC shall confirm that the following documents and information

have been provided in the Tender. If any of these documents or
information is missing, the Tender shall be considered rejected.
(a) All Forms, as applicable, duly filled-in and signed, as
in Tender Forms (Section 5);
(b) Priced Schedule;

(c) Written confirmation authorizing the signatory of the
Tender to commit the Tenderer; and

(d) Valid Tender Security.
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47. Technical 47.1 Only those Tenders surviving preliminary examination need to be
Responsiveness and examined in this phase.

Technical Evaluation | 47.2 Secondly, the TEC will examine the adequacy and authenticity of the

documentary evidence which may follow the order below:

(a) verification of the completeness of the country of origin
declaration in the Price Schedule for Plant and
Services (Form PG5A-3) as furnished in Section 5:
Tender and Contract Forms to determine the eligibility
of the Goods and Related Services as stated under ITT
Sub Clause 23.2(n).

(b) verification and examination of the documentary
evidence and completed Technical Proposal (Form
PG5A-4) as furnished in Section 5: Tender and
Contract Forms to establish the conformity of the
Goods and Related Services to the Tender Documents
as stated under ITT Sub Clause 23.2 (d) and 23.2(0).

(© verification and examination of the documentary
evidence that the Tenderer’s qualifications
conform to the Tender Documents and the
Tenderer meets each of the qualification criterion
specified in Sub-Section C, Qualification Criteria as
stated under ITT Sub Clause 23.2(p).

(d) verification and examination of the documentary
evidence that Tenderer has met all the requirements
in regards under Section 6, Procuring Entity's
Requirements, without any material deviation or
reservation.

(e) verification and examination of the documentary
evidence and completed Specification Submission
Sheet (Form PG5A-5) to determine the conformity of
the Goods and related services.

47.3 | TRC may consider a Tender as responsive in the evaluation, only if
comply with the mandatory requirements as stated under Clause
47.2.

474 | The TEC's determination of a Tender’s responsiveness is to be
based on the documentary evidence as requested in Clause 47.2
without recourse to extrinsic evidence.

47.5

Information contained in a Tender, that was not requested in the
Tender Document shall not be considered in evaluation of the
Tender.
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47.6 | A responsive Tender is one that conforms in all respects to the
requirements of the Tender Document without material deviation,
reservation, or omission. A material deviation, reservation, or
omission is one that:
(a) affects in any substantial way the scope, quality, or
supply of goods specified in the Contract; or

(b) limits in any substantial way, or is inconsistent with
the Tender Documents, the Procuring Entity’s
rights or the Tenderer’s obligations under the
Contract; or

(¢) if rectified would unfairly affect the competitive
position of other Tenderers presenting responsive
Tenders.

During the evaluation of Tenders, the following definitions shall
apply:
“Deviation” is a departure from the requirements
specified in the Tender Document;
“Reservation” is the setting of limiting conditions or
withholding from complete acceptance of the
requirements specified in the Tender Document; and

“Omission” is the failure to submit part or all of the
information or documentation required in the Tender

Document.

47.7 If a Tender is not responsive to the mandatory requirements set out
in the Tender Document, shall not subsequently be made
responsive by the Tenderer by correction of the material deviation,
reservation, or omission.

47.8

There shall be no requirement as to the minimum number of
responsive Tenders.

47.9 | Provided that a Tender is responsive, TEC may request that the
Tenderer submit the necessary information or documentation,
within a reasonable period of time to rectify nonmaterial
nonconformities or omissions in the Tender related to
documentation requirements. Such omission shall not be related to
any aspect of the rates of the Tender reflected in the Priced Schedule
or any mandatory criteria. Failure of the Tenderer to comply with
the request may result in the consideration of its Tender as non-
responsive.

47.1 | TEC may regard a Tender as responsive even if it contains:

0 (@) minor or insignificant deviations which do not
meaningfully alter or depart from the technical
specifications, characteristics and commercial terms
and, conditions or other mandatory requirements set
out in the Tender Document; or

(b) errors or oversights, that if corrected, would not alter
the key aspects of the Tender.
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48. Clarification on 48.1 | TEC may ask Tenderers for clarification of their Technical Offers in
Tender order to facilitate the examination and evaluation of Technical
Offers. The request for clarification by the TEC and the response
from the Tenderer shall be in writing, and Technical Offers
clarifications which may lead to a change in the substance of the
Technical Offers or in any of the key elements of the Technical Offers
as stated under ITT Sub Clause 47.2, will neither be sought nor be
permitted.

48.2 | Any request for clarifications by the TEC shall not be directed
towards making an apparently non-responsive Tender
responsive and reciprocally the response from the concerned
Tenderer shall not be articulated towards any addition,
alteration or modification to its Tender.

48.3 | The Tenderer shall be provided a reasonable timeline, but not less
than three (3) working days, to respond against a clarification
request. Ifa Tenderer does not provide clarifications of its Technical
Offer by the date and time, its Tender shall not be considered in the
evaluation.

49, Restrictions on 49.1 | Following the opening of Tenders until issuance of Notification
Disclosure of of Award no Tenderer shall, unless requested to provide
clarification to its Tender or unless necessary for submission of

Information . ) ) . :
a complaint, communicate with the concerned Procuring Entity.

49.2 | Tenderers shall not seek to influence in anyway, the examination
and evaluation of the Tenders.

49.3 | Any effort by a Tenderer to influence the Procuring Entity in its
decision concerning the evaluation of Tenders, Contract awards
may result in the non-responsiveness of its Tender as well as
further action in accordance with Section 64 (5) of the Public
Procurement Act, 2006.

494 | All clarification requests shall remind Tenderers of the need for

confidentiality and that any breach of confidentiality on the part of
the Tenderer may result in their Tender being non-responsive.

50. Approval of 50.1 | TECshall prepare the Technical Evaluation Report and shall directly
submit the Evaluation Report to the Head of the Procuring Entity

Technical Evaluation
Ve (HOPE) or Authorized Officer for approval.

Report
51. Financial Offer 51.1 | After getting approval of the Technical Offer Evaluation Report,
Financial Offer (Envelope-02) of only the Responsive Tenderers
who have been determined as qualified to the requirements of the
Technical Offer, shall be opened publicly, the date, time and place of
Financial Offer Opening shall be communicated to the Responsive
Tenderers in writing by issuing a Financial Offer Opening notice not
less than seven days before the opening.

51.2 | Ensuring that only the correct MFO, SFO, OFO envelopes of the
Responsive Tenderers shall be opened, in the presence of the
Responsive Tenderer’s representatives who choose to attend, on

Opening
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the date, time and at the place as notified by the Procuring Entity
in accordance with ITT Clause 51.1. Details of each Technical
Offer will be dealt with as follows:

(a) the Chairperson of the Tender Evaluation Committee
will read aloud each Financial Offer and record in the
Financial Offer Opening Sheet (FOOS):

(vii) the name and address of the Tenderer;

(viii) state if it is a modified, substituted or original
Financial Offer;

(ixX) the Tender Price;
(X) the number of initialed corrections;
(xi) any discounts; and

(xii) any other details as the Procuring Entity, at its
discretion, may consider appropriate

(b) only the discounts and alternatives read aloud and
recorded at the Financial Offer Opening will be
considered in Financial Offer Evaluation. No Tenders
shall be rejected at the opening of the Financial Offer.

(c) all pages of the original version of the Financial Offer,
except for un-amended printed literature, will be
initialled by members of the Tender Evaluation
Committee.

The Procuring Entity shall, in writing, notify the Non-responsive
Tenderers who have not been determined as qualified to the
requirements of the Technical Offer and shall return their
Financial Offers (Envelope-02) unopened after signing the
Contract Award with the evaluated lowest responsive Tenderer.

52. Clarification on 52.1 | TEC may ask Tenderers for clarification of their Financial Offers,
Financial Offer about the breakdowns of unit rates, in order to facilitate the
examination and evaluation of Financial Offers. The request for
clarification by the TEC and the response from the Tenderer shall
be in writing.

52.2 | Changes in the Tender price shall not be sought or permitted,
except to confirm the correction of arithmetical errors
discovered by the TEC in the evaluation of the Tenders, as stated
under ITT Sub Clause 55.1.

52.3 | Ifa Tenderer does not provide clarifications of its Financial Offer

by the date and time, its Tender shall not be considered in the
evaluation.

52.4 | Requests for clarifications on Financial Offers shall be duly
signed only by the TEC Chairperson.
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53. Correction of 53.1 Provided that the Tender is responsive, the TEC shall correct
Arithmetical Errors arithmetical errors on the following basis:

(a) ifthereis a discrepancy between the unit price and
the line item total price that is obtained by
multiplying the unit price and quantity, the unit
price will prevail and the line item total price shall
be corrected, unless in the opinion of the TEC there
is an obvious misplacement of the decimal point in
the unit price, in which case the total price as
quoted will govern and the unit price will be
corrected; and

(b) if there is an error in a total corresponding to the
addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected; and

(c) ifthereisadiscrepancy between words and figures,
the amount in words shall prevail, unless the
amount expressed in words is related to an
arithmetic error, in which case the amount in
figures shall prevail subject to (a) and (b) above.

53.2 | TEC shall correct the arithmetic errors and shall promptly notify

the concerned Tenderer(s). If the Tenderer does not accept the
correction of arithmetic errors, its Tender shall be rejected.

54. Conversion to 541 For evaluation and comparison purpose, TEC shall convert all
Single Currency Tender prices expressed in the amounts in various currencies
into an amount in Bangladeshi Taka currency, using the selling
exchange rates established by the Bangladesh Bank, on the date
of Tender opening.

55. Financial 55.1 | TEC will evaluate each Financial Offer that has been opened duly.
55.2

Evaluation To evaluate a Tender, the TEC will consider the following:

(@) the Tender price for Item(s) or Lot

(b) adjustments for correction of arithmetical errors,
as stated under ITT Sub Clause 53.1;

()  Adjustment in order to take into consideration the
unconditional discounts and methodology for
application of the discount offered for being
awarded more than one lot, as stated under ITT Sub
Clauses 23.10 and 23.11, if any.

55.3 | If Tenders are invited for a single lot or for a number of lots as
stated under ITT Sub-clauses 26.10, TEC shall evaluate
only lots that have included at least the percentage of
items per lot. The TEC shall evaluate and compare the
Tenders taking into account:

(@) Lowest evaluated tender for each lot;
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(b) The price discount/reduction per lot;

(c) Least cost combination for the Purchaser, considering
discounts and the methodology for its application as
stated under ITT Sub-clauses 26.16 and 26.17 offered
by the Tenderer in its Tender.

55.4 | Only those spare parts and tools which are specified as a item in
the List of Goods and Related Services in Section 6, Procuring
Entity’s Requirement or adjustment as stated under ITT Sub-
clause 55.6, shall be taken into account in the Tender evaluation.
Supplier-recommended spare parts for a specified operating
requirement as stated under ITT Sub-clause 29.3(b) shall not be
considered in Tender evaluation.

55.5 | Variations, deviations, alternatives and other factors which are in
excess of the requirements of the Tender Document or otherwise
result in unsolicited benefits for the Procuring Entity will not be
considered in Tender evaluation.

5.6 The Procuring Entity’s evaluation of a Tender may require the

consideration of other factors, in addition to the Tender price
quoted as stated under ITT Clause 26. The effect of the factors
selected, if any, shall be expressed in monetary terms to facilitate
comparison of Tenders. The factors, methodologies and criteria to
be used shall be as specified in TDS. The applicable economic
factors, for the purposes of evaluation of Tenders shall be:

(@) adjustment for deviations in the Delivery and
Completion Schedule;

(b) cost of major replacement components, mandatory
spare parts and service.

55.7 TEC may recommend to increase the amount of the Performance

Security above the amounts as stated under ITT Sub Clause 66.1 but
not exceeding twenty-five (25) percent of the Contract Price, if in
the opinion of the TEC, it is found that the item prices are
unbalanced.

56. Identifying 56.1 | The provisions regarding identifying SLT is applicable to National
Significantly Low- approach of tendering (NCT) only.

priced Tenders (SLT) | 56.2

Prices of all technically responsive Tenderers shall be checked to
identify Significantly Low-priced Tender through a specified
manner mentioned in the following Sub Clauses.

56.3 | During the evaluation of tenders, the proposed prices of all
technically responsive tenderers (at least two tenders) shall be
used to determine a Weighted Average, considering:

i.  the official cost estimate,

ii.  the prices obtained from the recent Price Index in
public procurement processes following ITT Sub
Clause 56.4 and
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iii.  the tenderers’ quoted prices.
The weights shall be as follows:

e official cost estimate = 0.20
e Prices obtained from the recent Price Index = 0.30
e Prices quoted by all responsive tenderers = 0.50

The formula shall be:

n
=05 %Z X + 0.2 % xpcg + 0.3 % Xypps
i=1

Thereafter, the Weighted Standard Deviation (sd) of the quoted
prices of all responsive tenders shall be determined using the
following formula:

s BT

Where:
e x; = Quoted prices of tenderers
e T = Weighted Average

e n = Number of responsive tenderers.

56.4 | Finally, the lower limit of acceptable prices shall be [x* (x
bar)—sd]. Any tender quoted below this limit shall be considered
as a significantly low-priced tender and shall be treated as
financially non-responsive and rejected.

56.5 | For determining the recent National Public Procurement Price
Index, a national average percentage deviation for Goods
procurement category shall be calculated from the e-GP system
over a period of 28 days-consisting of the day of tender opening
and the preceding 27 days.

56.6 | To determine the NPP], in all procurement processes (except for
cases under the Limited Tendering Method in National
procurement) where a Notice of Award has been issued during
28-days period, the percentage deviation between the officially
estimated price and the awarded tender price shall be calculated,
and the national average of such deviations shall be determined.
Xnepr shall be determined through multiplication between
officially estimated price and NPPI derived from the e-GP system.

56.7 | In the case of only one technically responsive tender, the above
methodology shall not be applied; instead, the lowest evaluated
price obtained shall be directly compared with the official cost
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estimate. If the deviation of the evaluated price of the responsive
tender from the official estimate exceeds twenty percent (20%),
such tender shall be deemed non-responsive. If the deviation of
the evaluated price from the official cost estimate is twenty
percent (20%) or less, the said tenderer may be recommended
for issuance of the Notification of Award subject to successful
Post-Qualification verification under ITT Sub Clause 59.

57. Price Comparison | 57-1 | The lowest-priced Tender among the technically and financially
responsive Tenders through ITT Clause 52 shall be determined
as the Lowest Evaluated Responsive Tender and shall be
recommended for issuance of the Notification of Award subject
to successful Post-Qualification verification under ITT Sub
Clause 59.

57.2 | In the extremely unlikely event that there is a tie for the lowest
evaluated price, the Tender Evaluation Committee shall initially
examine the possible presence of collusive practices, and if such
practices are found, further actions shall be taken in accordance
with Rule 149 of the PPR 2025.

57.3 | Where there is a tie in the lowest evaluated bid but no case of the
collusive practice is identified, the Tenderer with the superior past
performance with the Procuring Entity shall be selected, whereby
factors such as delivery period, quality of Goods delivered,
complaints history and performance indicators could be taken into
consideration.

57.4 | In the event that there is a tie for the lowest price and none of the
Tenderers has the record of past performance with the Procuring
Entity as stated under ITT Sub Clause 57.3, then the Tenderer shall
be selected, subject to firm confirmation through the Post-
qualification process, after consideration as to whether the quality
of Goods that is considered more advantageous by the end-users.

57.5 | The successful Tenderer shall not be selected through lottery under

any circumstances.

58. Negotiations 581 | No negotiations shall be held during the financial offer evaluation
or award, with the lowest or any other Tenderer.

58.2 | The Procuring Entity through the TEC may, however, negotiate with

the lowest evaluated Tenderer with the objective to reduce the
Contract Price by reducing the scope of works or a reallocation of
risks and responsibilities, only when it is found that the lowest
evaluated Tender is significantly higher than the official estimated
cost; the reasons for such higher price being duly investigated.

583 | Ifthe Procuring Entity decides to negotiate for reducing the scope

of the requirements under ITT Sub Clause 58.2, it will be required
to guarantee that the lowest Tenderer remains the lowest Tenderer
even after the scope of work has been revised and shall further be
ensured that the objective of the Procurement will not be seriously
affected through this reduction.
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584 | In the event that the Procuring Entity decides because of a high

Tender price to reduce the scope of the requirements to meet the
available budget, the Tenderer is not obliged to accept the award
and shall not be penalised in any way for un-accepting the proposed
award.

59. Post-qualification 59.1 | The determination on Post-qualification shall be based upon an
examination and verification of the documentary evidence of the
Tenderer’s eligibility and qualifications submitted by the Tenderer,
pursuant to ITT Clauses 28, 30 and 31, clarifications as stated under
ITT Clause 48 and the qualification criteria indicated in ITT Clauses
12 to 18. Factors not included therein shall not be used in the
evaluation of the Tenderer’s qualification.

59.2 | An affirmative determination shall be a prerequisite for award of

the Contract to the Tenderer. A negative determination shall result
in non-responsiveness of the Tenderer’s Tender, in which event the
Procuring Entity shall proceed to the next lowest evaluated Tender
to make a similar determination of that Tenderer’s capabilities to
perform the Contract satisfactorily, if awarded.

59.3 | TEC may verify information contained in the Tender by visiting the
premises of the Tenderer as a part of the post qualification process,
if practical and appropriate.

59.4 | The objective of any visit under ITT Sub-Clause 59.3 shall be limited
to a general and visual inspection of the Tenderer’s facilities and its
plant and equipment, and there shall be no discussion concerning
the Tender or its evaluation with the Tenderer during such visit(s).

60. Procuring Entity’s | 60-1 | The Procuring Entity reserves the right to accept any Tender or to

Right to Accept any or reject any or all the Tenders any time prior to contract award and,
to Reject Any or All to annul the Procurement proceedings with prior approval of the
Tenders Head of the Procuring Entity, any time prior to contract award

following specified procedures, without thereby incurring any
liability to Tenderers, or any obligations to inform the Tenderers of
the grounds for the Procuring Entity’s action.

61. Rejection of All 611 | The Procuring Entity may, in the circumstances as stated under
Tenders ITT Sub Clause 61.2 reject all Tenders following
recommendations from the TEC only after the approval of such
recommendations by the Head of the Procuring Entity.

61.2 All Tenders can be rejected, if -

(@) the price of the lowest evaluated Tender exceeds
the official estimated cost, provided the estimate is
realistic, or

(b) there is evidence of lack of effective competition;
such as non-participation by a number of potential
Tenderers; or
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(c) the Tenderers are unable to propose completion of
the contract within the stipulated time in its Tender,
though the stipulated time is reasonable and
realistic; or

(d) all Tenders are non-responsive; or

(e) If, in the tendering process or in the tender
documents, any defect, deviation, or inconsistency
is observed, which appears to hinder the objective
of public procurement should the procurement
process be continued; or

(f) evidence of professional misconduct, affecting
seriously the Procurement process, is established
pursuant to Rule 149 of the Public Procurement
Rules, 2025.

61.3 Notwithstanding anything contained in ITT Sub-Clause 61.2
Tenders may not be rejected if the lowest evaluated price is in
conformity with the market price.

62. Informing 62.1 | Notice of the rejection will be given promptly within three (3)
Reasons for Rejection working days of decision taken by the Head of the Procuring Entity
to all Tenderers and, the Procuring Entity will, upon receipt of a
written request, communicate to any Tenderer the reason(s) for its
rejection but is not required to justify those reason(s).

G. Contract Award

63. Award Criteria 63.1 | The Procuring Entity shall award the Contract to the Tenderer
whose Tender is responsive to all the requirements of the Tender
Document and that has been determined to be the lowest
evaluated Tender, provided further that the Tenderer is
determined to be Post-qualified in accordance with ITT Clause
59.

63.2 | Tenderer will not be required, as a condition for award, to

undertake responsibilities not stipulated in the Tender Documents,
to change its price, or otherwise to modify its Tender.

64. Notification of 64.1 | Prior to the expiry of the Tender Validity period and within three
Award (3) working days of receipt of the approval of the award by the
Approving Authority, the Procuring Entity shall issue the
Notification of Award (NOA) to the successful Tenderer.

64.2 | The NOA, (Form PG5A-9) attaching the Contract Agreement as
per the sample (Form PG5A-10) to be signed, shall state:

(a) the acceptance of the Tender by the Procuring
Entity;
(b) the price at which the contract is awarded;
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(¢) the amount of the Performance Security and its
format;

(d) the date and time within which the Performance
Security shall be furnished; and

(e) the date and time within which the Contract shall
be signed.

64.3 | In the event, the Tenders were invited for one (1) or more items
on an ‘“item-by-item” basis, contract(s) will comprise the
corresponding item(s) awarded to the successful Tenderer(s)
and, Contract(s) will be signed per each of the successful
Tenderer(s) covering the corresponding item(s).

64.4 | In the event, the Tenders were invited for a single lot, contract
will comprise the corresponding items in the lot awarded to the
successful Tenderer and, Contract will be signed with the
successful Tenderer of the lot, covering the item(s).

64.5 | In the event, the Tenders were invited for a number of lots on a
“lot-by-lot” basis, contracts will comprise the corresponding
items in a lot awarded to the successful Tenderer(s) and,
Contract(s) will be signed per each of the successful Tenderer(s)
per lot, covering the corresponding item(s).

65. Reporting on 65.1 Immediately, but no later than 24 hours, after issuing the
Contract Awarding Notification of Award, the Procuring Entity shall, for the
information of other tenderers and procurement-related
stakeholders, publish the contract award details Format PG5A-B on
the his/her notice board or on its own website, as well as on the
BPPA website. Such information shall remain displayed on the
notice board or retained on the website for at least twenty-eight

(28) days.
66. Performance 66.1 | performance Security shall be provided by the successful Tenderer
Security in BDT currency and within the timeline as mentioned in the TDS.

662 | The proceeds of the Performance Security shall be payable to the
Procuring Entity unconditionally upon first written demand as
compensation for Contractor’s failure to complete its obligations
under the Contract.

66.3 | In the event a Government owned enterprise as stated under ITT
Sub Clause 5.10 is the successful Tenderer, there shall be Security
Deposit as specified in the TDS, in lieu of the Performance Security,
as stated under ITT Sub Clause 66.1

67. Form and Time 67.1 | performance Security, as stated under ITT Clause 66, may be in the

Limit for Furnishing form of a Bank Draft, or a Pay Order or an irrevocable unconditional

of Performance Bank Guarantee in the format (Form PG5A-11), without any

Security alteration, issued by any Scheduled Bank of Bangladesh acceptable
to the Procuring Entity.

67.2 | Within the timeline mentioned in the TDS from the issuance of
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the NOA but not later than the date specified therein, the
successful Tenderer shall furnish the Performance Security for
the due performance of the Contract in the amount as stated
under ITT Sub Clauses 66.1 or 66.2.

68. Validity of 68.1 | Performance Security shall be required to be valid until a date
twenty-eight (28) days beyond the Intended Completion Date as

Performance Security YRR
specified in Tender Document.

69. Authenticity of 69.1 | The Procuring Entity shall verify the authenticity of the
Performance Security submitted by the successful Tenderer by
sending a written request to the branch of the Bank issuing the
Pay Order or Bank Draft or irrevocable unconditional Bank
Guarantee in specified format.

Performance Security

69.2 | In case of Performance Security being found unauthentic,
measures shall be taken following ITT Sub Clause 4.4.

70. Retention Money | 70.1 | Upon the completion of delivery of Goods and subsequent
acceptance by the TEAC, the Procuring Entity shall deduct from
the payment certificate, a retention amount at the percentage
rate as mentioned in TDS.

70.2 | The Performance Security mentioned in ITT Sub Clause 66.1 and
the money to be retained as per ITT Sub Clause 70.1 will together
be considered as the Contractual Security.

70.3 | The Contractual Security against the contract shall not go beyond
the amount mentioned in the TDS unless it is recommended by
the TEC to extend as mentioned in ITT Sub Clause 70.4.

70.4 | The Procuring Entity shall increase the amount of the
Contractual Security on the recommendation of TEC above the
amounts as per Rule 36(2) of the PPR 2025.

71.Contract Signing | 71.1 | At the same time as the Procuring Entity issues the NOA, the
Procuring Entity will send the draft Contract Agreement and all
documents forming the Contract to the successful Tenderer.
71.2 | Within the timeline mentioned in the TDS from the issuance of the
NOA but not later than the date specified therein, the successful
Tenderer and the Procuring Entity shall sign the contract.

71.3 | Failure of the successful Tenderer to submit the Performance
Security, as stated under ITT Sub Clause 66.1, or to sign the
Contract, as stated under ITT Sub Clauses 71.1 and 71.2, shall
constitute sufficient grounds for the annulment of the award and
forfeiture of the Tender Security. In that event the Procuring
Entity may award the Contract to the next lowest evaluated
responsive Tenderer, who is determined by the TEC to be
qualified to perform the Contract satisfactorily.

and Contractual
Security
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72. Notification of 72.1 | Immediately, but no later than three (3) days after the signing of
contract, the Procuring Entity shall publish the contract-related
information, in the format prescribed in Format PG5A-C on the
his/her notice board or on its own website. The Procuring Entity
shall also publish, on the BPPA website or web portal, the
contract-related information together with details of the
beneficial ownership of the successful Tenderer. This
information shall be kept posted in the notice board or websites
for at least thirty (30) days.

Contract Signing

73. Debriefing of 73.1 | Debriefing of Tenderers by the Procuring Entity shall outline the
relative status and weakness only of his or her Tender requesting
to be informed of the grounds for not accepting the Tender
submitted by him or her, without disclosing information about
any other Tenderer.

73.2 | Inthe case of debriefing, confidentiality of the evaluation process
shall be maintained.

74. Adjudicator 74.1 | The Procuring Entity proposes the person named in the TDS to
be appointed as Adjudicator under the Contract, at an indicative
hourly fee and for those reimbursable expenses as specified in

Tenderers

the TDS.
75. Right to Complain | 75-1 | e gerer has the right to complain and appeal in accordance
and appeal with the Sections 29 and 30 of Public Procurement Act 2006 and

the Rule 72 of Public Procurement Rules, 2025. The Procuring
Entity shall cause to dispose of the complaint and appeal in
accordance with the provisions of Section 30 of Public
Procurement Act 2006 and Rules 72-77 of Public Procurement
Rules, 2025.
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Section 2. Tender Data Sheet

Instructions for completing the Tender Data Sheet are provided, as needed, in the notes in italics

and under lined mentioned for the relevant ITT clauses.

ITT Clause

Amendments of, and Supplements to, Clauses in the Instruction to Tenderers

A. General

ITT1.1

The Procuring Entity is Power Grid Bangladesh PLC (Power Grid)

The Name of the Tender is: Design, Supply, Installation, Testing and Commissioning
of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation

Tender Ref: 27.21.0000.101.07.432.26.2629 ; Date-10.06.2026
Lot No(s): 01

ITT1.1

The number of the Invitation for Tender is: 27.21.0000.101.07.432.26.2629;
Date-10.06.2026

The procedure of Tendering:

International Competitive Tendering (ICT).

Single stage two envelopes and open tendering method (OTM).
lots comprising the Tender: single Lot

The name of the ICT is:

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay
and 230 kV Transmission Line Diameter Extension at Kaliakoir Substation

The identification number of the ICT is: POWERGRID /BayExtensions/KaliakoirSS

ITT 3.1

The source of public fund is Power Grid’s own fund.

ITT 3.3

The name of the Development Partner is :None

ITT 5.1

Tenderers from the following countries are not eligible: Israel and countries having
no diplomatic relations with the Government of the People’s Republic of
Bangladesh

ITT5.16
(newly added)

The following text is added at the end:

A firm that is under a declaration of ineligibility by Power Grid Bangladesh PLC or
GoB in accordance with ITT 4 at the date of the deadline for tender submission or
thereafter, shall be disqualified. Moreover, In the event of cancellation or
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termination of a contract by Power Grid due to the contractor's failure to
implement the contracted work in accordance with the terms and conditions, the
contractor shall be deemed ineligible to submit the tender for a period of three (3)
years from the date of such termination. This restriction applies to the contractor,
both individually and as a joint venture (JV) partner.

ITT 6.1 Materials, Equipment and associated services from the following counties are not
eligible: Israel and countries having no diplomatic relations with the Government
of the People’s Republic of Bangladesh

B. Tender Document
ITT 8.2 The following are authorised agents/offices of the Procuring Entity for the purpose
of issuing the Tender Document:
Company Secretary
Power Grid Bangladesh PLC
2nd Floor, Power Grid Bangladesh PLC
Grid Bhaban, Avenue-3, Jahurul Islam City, Aftabnagar, Badda,
Dhaka-1212, Bangladesh
Tel:+88 (2)+88-02-55046731, +88-02-55046732, +88-02-55046733, +88-02-
55046734, +88-02-55046735
Fax: +88 (2)5504 6722
Email: se.contract@pgcb.gov.bd, secretary.cs@pgcb.gov.bd
ITT9.1 For clarification of Tender Document purposes only, the Procuring Entity’s

address is:
Company Secretary
Power Grid Bangladesh PLC

2nd Floor, Power Grid Bangladesh PLC
Grid Bhaban, Avenue-3, Jahurul Islam City, Aftabnagar, Badda,

Dhaka-1212, Bangladesh

Tel:+88 (2)+88-02-55046731, +88-02-55046732, +88-02-55046733, +88-02-
55046734, +88-02-55046735

Fax: +88 (2)5504 6722

Email: se.contract@pgcb.gov.bd, secretary.cs@pgcb.gov.bd

A prospective tenderer requiring any clarification of the tender document shall
contact in writing at the procuring entity’s address before 21(twenty-one) days
from the date of tender submission.
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ITT 10.1

The Pre- Tender meeting shall be held at

Address: Tender opening Room, 16th Floor, Head Office of Power Grid
Bangladesh PLC (Power Grid), Grid Bhaban, Avenue-03, Jahurul Islam City,
Aftabnagar, Badda, Dhaka-1212, Bangladesh.

Date: June 29, 2026
Time: 11.00 Hours Local Time (GMT+6 hours)

C. Qualification Criteria

ITT 13.1(a)

The minimum of years of general experience of the Tenderer in the role of
contractor, subcontractor, or management contractor in power sector
construction works shall be 70 (Ten) years, years counting backward from the date
of publication of IFT in the newspaper.

ITT 13.1(b)

Participation as a contractor (single entity or JV partner) in 03 (three) contracts
that have been successfully completed within the last 10 (ten) years (years
counting backward from the tender submission deadline) and that are similar to
the proposed contract where the value (only relevant portions will be considered),
of the Tenderer’s (or JV partner) participation in one contract exceeds USD 3.5
(Three and a half) million and with a total aggregated value of three contracts at
least: USD 5.0 (Five) million.

The similarity of the Tenderer's (or JV partner) participation shall be based on the
physical size, nature of works, complexity, methods, technology or other
characteristics as described in Procuring Entity’s Requirements.

a) Each contract must include design, supply, installation, testing & commissioning
of extension /renovation/new 220/X kV or higher voltage level AIS substations of
minimum two bays

b) One contract must be of extension/renovation/new 380/X kV or higher voltage
level AIS substation of minimum one bay

The above three contracts should meet the criteria mentioned below:

(i) At least one (1) of the above mentioned contracts shall be in successful
operation for minimum of three (3) years (years counting backward from the
tender submission deadline).

(ii) At least one (1) of the above mentioned contracts must be completed outside
the Tenderer’s own country or inside Bangladesh.

All of the above experiences shall be supported by end user’s certificates in their
letterhead indicating their address, official email, telephone & fax number and
details of project (i.e. name, address & nationality of customer; details of Contract,
voltage & equipment; completion period, commissioning date /commercial
operation date, Contract value).

For contracts under which the Tenderer participated as a joint venture member,
only the Tenderer’s share, by value, shall be considered to meet this requirement
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(Documentary evidence shall be submitted to justify Tenderer’s share in the
contract.)

In case of ]V, the partner’s contribution shall be not less than 20% within the
contract, otherwise that project will not be considered.

For non-compliance of above requirements, the Tender shall be considered non-
responsive.

ITT 14.1 (a)

The maximum 3(three) number of arbitration against the Tenderer over a period
5 (five) years.

ITT 14.1(b)

The minimum amount of financial resources as liquid asset or working capital or
credit line(s) or specific credit commitment or in any combination of them, of the
Tenderers shall be USD 850,000 (United States Dollars Eight Hundred Fifty
Thousand) or equivalent.

ITT 14.1(c)

The required average annual turnover shall be greater than USD 5.0 (Five) million
calculated as total certified payments received for contracts in progress or
completed within the last 5(five) years (best three (3) years in the last five (5)
years shall be considered; years counting backward from the date of tender
submission).

ITT 15.1

A Project Manager, Engineer, and other key staff shall have the following qualifications
and experience:

Total Works | Experience in
No Position Experience similar works
(Years) (Years)
1 Contractor’s >15 >10
Representative/Project
Manager(In case of Joint
Venture or Consortium, the
Representative must come from
the majority shareholder of the
JV or consortium)
2 Substation Design Engineer >10 >5
3 Site Manager >10 >5
4 Control and Protection| >10 >5
Engineer
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5 Chief supervisor for AIS| >10 >5
substation

6 Civil Engineer >10 >5

7 Workforce Management / >8 >5
Health & Safety
(Accident Prevention) Officer

8 Environmental Specialist >8 >5

ITT 16.1

The Tenderer shall own or have proven access to hire or lease of the major equipment,
in full working order as follows:

No | Equipment Type and Characteristics Minimum Number Required
1 Mobile Crane 1
2 Dump truck 2
3 Concrete mixer 2
4 CT analyzer 1
5 Dissolve Gas Analyser 1
6 5kV Digital Insulation Resistance Tester 1
7 Digital Micro Ohm Meter 0-600 A DC for 1
contact resistance measurement.
8 1 Phase AC Primary injection test set 0- 1
500A
9 Secondary Injection equipment 1
10 Protection relay testing equipment 1
11 Tan-delta test equipment 1
12 AC Hipot Tester for XLPE cable 1
13 SF6 Gas Leak Detector 1

The Contractor must arrange the additional (in quantity and capacity) and/or special
equipment which is not mentioned in the above list but technically requires for timely
completion of the works. Equipment of the sub-contractors can also be considered as
the Contractor’s equipment.
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The value of non-judicial stamp for execution of the Joint Venture Agreement shall be
ITT17.1 Tk 300 only.
Maximum number of partners in the JV shall be 3 (three)
ITT 17.2 The minimum qualification requirements of Leading Partner, other Partner(s) and
requirements by summation of a JV shall be as follows:
ITT Clauses Requirements Requirements for Requirements for
References | by summation Leading Partner other Partner(s)
ITT- Summation ) Same as for
13.1(a) not applicable Same as stated in TDS Leading Partner
ITT-13.1(b) 100%
(summation Atleast one Contract | Minimum requirement
of different not applicable
contracts)
ITT-14.1(b) 100% At least 40% of Atleast 25% of
0 requirement requirement
ITT-14.1(c) 100% At least 40% of At least 25% of
0 requirement requirement
ITT-15.1 Minimum requirement | Minimum requirement
100% ; K
not applicable not applicable
ITT-16.1 Minimum . .
. Minimum requirement
100% requirement not .
. not applicable
applicable
ITT-17.5 100% Maximum among the Minimum 25%
Partners
D. Preparation of Tender
ITT 18.1 The maximum of percentage of Goods allowed to be subcontracted : 25%
ITT 18.4 The Nominated Subcontractor(s) named shall execute the following specific
components of the proposed Works: None
ITT 19.1 Tenders are being invited for single lot
ITT 23.2(f) Tenderers shall have the following up to date valid License-
’ Registration/ Certificate of Incorporation/ Trade License/ Business License in its
country of origin
ITT 23.2(g) ii. Income Tax Assessment Year shall be :2024-2025
ITT 23.2(s) The Tenderer shall submit with its technical offer the following additional
documents:
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1. The Tenderer shall submit the following documents from concerned
manufacturer. Failure to comply with following requirements will result in
rejection of the Subcontractor but not the Tenderer.
Table Below:
Documents
Description Minimum Criteria to be met Submissi
of Item ubmission
Requirements
A Substation
related items
1. | AIS i. Manufacturer’s Authorization e Reference
Disconnector | - Manufacturer’s proposed factory list of
Switch shall have at least ten (10) years of projects
(400KV and manufacturing experience prior to | ¢ Reference
the date of Tender submission for list of the
230KkV) o . .
similar or higher rating contracts
Disconnector Switch with minimum with
delivery of one hundred (100) documenta
similar or higher rating ry proof of
Disconnector Switches including 50 quantity
nos. outside manufacturer’s manufactur
country or in Procuring Entity’s ed
country over the last 5 years. e Operational
iii. wvalid ISO 9001:2015 issued by an acceptance
authorized agency of proposed certificate
manufacturer’s factory. or end user
iv. At least one evidence from end certificate
users for satisfactory service of from the
similar or higher rating equipment Procuring
for a minimum of three (3) years Entity or
outside manufacturer’s country or the
in Procuring Entity’s country as on Engineer to
the date of Tender opening. demonstrat
v. Satisfactory Type test reports as per e
Section-6 of the Tender Document compliance
for similar or higher rating with the
equipment. requiremen
vi. Technical data sheets (in t.
manufacturer’s letterhead | ¢  V3lid ISO
stationary with signature of the 9001
manufacturer’s authorized person), certificate
drawings, wiring diagrams, | ¢ J|,istof
catalogues and other technical performed
documents as per Tender T
Document. ype tests
2. | Current I. Manufacturer’s Authorization and reports
Transformers | - Valid ISO ISO 9001:2015 of as per the
proposed manufactures. requiremen
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230kV)

(400kV and

Vi.

Manufacturer’s proposed factory
shall have at least ten (10) years of
manufacturing experience prior to
the date of Tender submission for
similar or higher rating equipment.
At least one evidence from end
users for satisfactory service of
similar or higher rating equipment
for a minimum of three (3) years
outside manufacturer’s country or
in Procuring Entity’s country as on
the date of Tender opening.
Satisfactory Type test reports as
per Section-6 of the Tender
Document for similar or higher
rating equipment.

Technical data sheets (in
manufacturer’s letterhead
stationary with signature of the
manufacturer’s authorized person),
drawings, wiring diagrams,
catalogues and other technical
documents as per Tender
Document.

3. Protective
Relays and
Substation

Automation
System (SAS)

il.

iii.

iv.

Vi.

. Manufacturer's Authorization

letter.

At least ten (10) years of
manufacturing experience prior to
the date of Tender submission for
Substation Automation System &
Protective Relay. Minimum delivery
of atleast ten (10) complete
substation automation system over
the last three (3) years

Evidence from end users for
satisfactory service of equipment
for 400kV level (Relay and BCU) for
a minimum of three (3) years in
Procuring Entity’s country as on
the date of Tender opening.

valid ISO 9001:2015 issued by an
authorized agency of proposed
manufacturer’s factory.

. Type tests for each type as as per

Section-6 of the Tender Document.
Technical data sheets (in
manufacturer’s letterhead
stationary with signature of the
manufacturer‘s authorized person),

ts of Tender
Documents
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drawings, wiring diagrams,
catalogues and other technical
documents.

on

Equipment

PLC)

4, Communicati

(Fiber Optic
Multiplexer &

. Manufacturer's Authorization

ii.

iil.

iv.

letter.

At least ten (10) years of
manufacturing experience prior to
the date of Tender submission for
Communication Equipment (Fiber
Optic Multiplexer).Minimum
delivery of at least ten (10)
complete substation
communication equipment over the
last three (3) years

At least one evidence from end
users for satisfactory service of
equipment for a minimum of three
(3) years outside manufacturer’s
country or in Procuring Entity’s
country as on the date of Tender
opening.

valid ISO 9001:2015 issued by an
authorized agency of proposed
manufacturer’s factory.

. Technical data sheets (in

vi.

vii.

manufacturer‘s letterhead
stationary with signature of the
manufacturer’s authorized person),
drawings, wiring diagrams,
catalogues and other technical
documents.

Existing Fiber Optic Multiplexer
used in Power Grid’s Grid network
at kaliakoir Sub-station is
ABB(Hitachi) Make FOX 515/615
type.

The proposed Fiber Optic
Multiplexer shall have to be
integrated with existing
telecommunication Network
Management System and
compatible with existing
equipment.

5. | DFDR

il.

Manufacturer's Authorization
letter.

At least ten (10) years of
manufacturing experience
prior to the date of Tender
submission for DFDR.
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Minimum delivery of at least
ten (10) DFDR over the last
three (3) years.

iii.  Atleast one evidence from end
users for satisfactory service of
equipment for a minimum of
three (3) years outside
manufacturer’s country or in
Procuring Entity’s country as
on the date of Tender opening.

iv.  valid ISO 9001:2015 issued by
an authorized agency of
proposed manufacturer’s
factory.

v.  Existing DFDR used at kaliakoir
Sub-station is Qualitrol BEN
6000 type.

vi.  Technical data sheets (in
manufacturer’s letterhead
stationary with signature of the
manufacturer‘s authorized
person), drawings, wiring
diagrams, catalogues and other
technical documents.

6. Post
Insulator

i. Manufacturer's Authorization letter

ii. Manufacturer’s proposed factory
shall have at least ten (10) years of
manufacturing experience prior to
the date of Tender submission for
similar or higher rating post
insulator with minimum delivery of
at least one hundred (100) similar
or higher rating post insulator over
the last ten (10) years.

iii. Atleast one evidence from end

users for satisfactory service of
similar or higher rating Post
insulator for a minimum of three
(3) years outside manufacturer’s
country or in Procuring Entity’s
country as on the date of Tender
opening.

iv. valid ISO 9001:2015 issued by an
authorized agency of proposed
manufacturer’s factory.

v. Satisfactory Type test reports as
per Section-6 of the Tender
Document for similar or higher
rating of each type insulator.
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vi.

Technical data sheets (in
manufacturer‘s letterhead
stationary with signature of the
manufacturer's authorized person),
drawings, wiring diagrams,
catalogues and other technical
documents.

7. | Battery

ii.

iil.

iv.

. Manufacturer's

Authorization
letter.

At least last ten (10) years of
manufacturing experience prior to
the date of Tender submission for
battery. Minimum delivery of at
least ten (10) complete substation
battery and/or Charger systems
over the last 5 years.

At least one evidence from end
users for satisfactory service of
equipment for a minimum of three
(3) years outside manufacturer’s
own country or in Procuring
Entity’s country as on the date of
Tender opening.

Valid ISO 9001:2015 issued by an
authorized agency of proposed
manufacturer’s factory.

. Technical  data  sheets (in

manufacturer's letterhead
stationary with signature of the
manufacturer‘s authorized person),
drawings, wiring diagrams,
catalogues and other technical
documents.

8. | Battery
Charger

il.

jil.

. Manufacturer's Authorization

letter.

At least last ten (10) years of
manufacturing experience prior to
the date of Tender submission for
Battery Charger. Minimum delivery
of atleast ten (10) complete
substation battery and/or Charger
systems over the last 5 years.

At least one evidence from end
users for satisfactory service of
equipment for a minimum of three
(3) years outside manufacturer’s
own country or in Procuring
Entity’s country as on the date of
Tender opening.
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iv. valid ISO 9001:2015 issued by an

authorized agency of proposed
manufacturer’s factory.

Technical data sheets (in
manufacturer’s letterhead
stationary with signature of the
manufacturer’s authorized person),
drawings, wiring diagrams,
catalogues and other technical
documents.

0. XLPE HV
Power Cable
(230kV)

il.

iil.

iv.

Manufacturer's Authorization
letter.

Valid ISO 9001:2015 certificate
issued by an authorized agency
for proposed manufacturer’s
factory.

Manufacturer’s proposed
factory shall have at least ten
years of manufacturing
experience of 220kV or higher
voltage rating XLPE cables.
Tenderer shall furnish supply
record of similar or higher
voltage rating XLPE cables
including 220kV, 2000 mm2 or
higher rating at least for the
last ten (10) years.

At least one evidence from end
users for satisfactory service of
equipment (220kV or higher
voltage rated and at least
2000mm?2 XLPE cable) for a
minimum of three (3) years
outside the manufacturer’s
country or in Procuring Entity’s
country as on the date of
Tender opening. Evidence of
satisfactory service shall be
issued by the end user’s
respective letterhead
stationary indicating address,
telephone and email numbers
of the users.

Tenderer shall submit
satisfactory type test reports of
XLPE power cable with 220kV
or higher voltage rated
manufactured by proposed
factory as mentioned in
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Vi.

section-6, volume-1 of 3 of the
Bid document.

Tenderer shall submit the
drawings as per requirements
mentioned in section 6, Volume
1 of 3 of the Bid document

10.

Outdoor
cable sealing
end

il.

iii.

iv.

vi.

Manufacturer's Authorization
letter.

Valid ISO 9001:2015 certificate
issued by an authorized agency
for proposed manufacturer’s
factory.

Manufacturer’s proposed
factory shall have at least
10(ten) years of manufacturing
experience of similar or higher
voltage rating Outdoor cable
sealing end. Tenderer shall
furnish supply record of similar
or higher voltage rating
Outdoor cable sealing end at
least for the last ten (10) years.
At least one evidence from end
users for satisfactory service of
equipment (220kV or higher
voltage rated and at least
2000mm?2 cable sealing end)
for a minimum of three (3)
years outside the
manufacturer’s country or in
Procuring Entity’s country as
on the date of Tender opening.
Evidence of satisfactory service
issued for outdoor cable sealing
end by the end user’s
respective letterhead
stationary indicating address,
telephone and email numbers
of the users.

Tenderer shall submit
satisfactory type test reports of
similar or higher voltage rated
type cable sealing end
manufactured by proposed
factory as mentioned in
section-6, volume-1 of 3 of the
Bid document.

Tenderer shall submit the
drawings as per requirements
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mentioned in section 6, Volume
1 of 3 of the Bid document

Subcontracto
r

1. Electrical i.  Proposed Subcontractors must

have valid Certificate of

Works . ) .

incorporation: Tenderer will

Subcontracto submit the required document

r from subcontractor for
evidences.

ii.  Atleastlastten (10) years of
experience in installation of
high voltage substations,
including rated voltage 220 kV
or higher.

iii. At least one contract for the
installation of a new substation
with 220/X kV or higher rated
voltage, of minimum two HV
line bays in last five (5) years.
Evidence of satisfactory
performance should be in the
end user’s / Contractor’s
respective letterhead
stationary indicating address,
telephone and fax numbers

iv. Subcontractor's reference list
and end user's letters

Note: The subcontractor’s experience
shall not be evaluated during Tender
evaluation stage and shall be finalized
during execution of the project.
However, Tenderer may propose the
name of the subcontractor in their
Tender Proposal.

2. Civil Works i.  Proposed Subcontractors must
have valid Certificate of
incorporation: Tenderer will
submit the required document
from subcontractor for
evidences.

ii.  Atleastlastten (10) years of
experience in civil works for
installation of high voltage
substations including rated
voltages of 220 kV or higher.

Subcontracto
r
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iii. At least one (1) contract for
civil works for the installation
of substations of 220/X kV or
higher rated voltage, of
minimum two (2) HV bays in
the last five (5) years. Evidence
of satisfactory performance
should be in the end user’s /
Contractor’s respective
letterhead stationary
indicating address, telephone
and fax numbers.

iv.  Subcontractor's reference list
and end user's letters

Note: The subcontractor’s experience
shall not be evaluated during Tender
evaluation stage and shall be finalized
during execution of the project.
However, Tenderer may propose the
name of the subcontractor in their
Tender Proposal.

In the case of a Tenderer who offers to supply and install major items of plant
under the contract, which the Tenderer did not manufacture or otherwise
produce, the Tenderer shall provide the Manufacturer’s authorization, using the
form provided in Section 5 (Tender and Contract Forms), showing that the
Tenderer has been duly authorized by the Manufacturer or producer of the related
plant and equipment or component to supply and install that item in the Procuring
Entity’s country. Failure to submit the Manufacturer’s authorization at the first
instance is considered a minor, nonmaterial omission and shall be subject to
clarification. However, failure of the Tenderer to submit the omitted authorization
shall lead to rejection of the Subcontractor or Manufacturer of the item under
evaluation in accordance with ITT 48.3.

2. Tenderer shall have to submit audited financial balance sheet for last 3 years to
demonstrate the current soundness of the tenderer’s position and its prospective
long-term profitability;

3. Tenderer shall have to submit properly filled up Specification submission and
Compliance sheet (Form PG5A-5);

4. Tenderer shall have to submit validate document to demonstrate minimum
amount of liquid assets or working capital or credit facilities of the Tenderer.

5. Delivery and Completion time Schedule of work in bar chart form;

6. Common approach or methodology for carrying out the work including detailed
relevant information and work program;

7. Complete CV with detailed experience of the key personnel, who will perform
the work;
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8. List of special equipment and tools(with their operational guide), which will be
handed over to Power Grid after completion of work

9. Certificate of Incorporation

10. Name and Nationality of Proposed manufacturer

ITT 23.3(d)

The Tenderer shall submit with its financial offer the following additional
documents: None

ITT 25.1

Alternatives will not be permitted.

ITT 26.3

Tenderers shall quote for the entire Plant and Installation Services on a single
responsibility basis

No certification/bifurcation of the price for Items against which no price is entered
by the Tenderer will be done by the Procuring Entity for the purpose of payment of
any government taxes and duties. If the contractor has left any line item blank or
mentioned the price of the item as "included,/-,/” the Procuring Entity reserves the
right to ask the Tenderer to quote a price for each such item of the price schedule
before signing of the contract without in any way changing the quoted price of
respective schedules.

26.7(a)

CIP basis. Port of Destination: Chattogram/Dhaka/Khulna(Mongla) /Benapole.
Place of Destination: Kaliakoir Grid Substation, Gazipur, Bangladesh.

26.7(d)

Local transportation to named place of final destination is: : Kaliakoir Grid
Substation, Gazipur, Bangladesh

ITT 26.9

The prices quoted by the Tenderer shall be fixed for the duration of the Contract.

ITT 27.4

For expenditures that will be incurred outside Bangladesh, the Tenderer may quote the
prices in : USD/ any freely convertible currency and Bangladesh Taka.

Tenderers shall have to quote all prices under Schedule 4 (Civil Works) and Schedule 5
(Installation and other Services) in Bangladeshi Taka (BDT). However, if there is a
specific requirement for quoting the price in foreign currency, then the tenderer has to
give proper justification while submitting the financial bid.

Tenderer shall quote a Firm Contract Price for the work as described in Section 6:
Procuring Entity’s Requirement of this Tender document. Prices quoted shall be firm
for a period of Tender validity. Prices of all items shall be entered in the Price Schedule
for Plant and Service (Form PG5A-3).

During the course of work, the Contractor finds any additional supply/work require to
be carried out, that additional work shall also be done by the contractor including
supply of necessary spares/ materials/ consumables to complete the said additional
work within the Contract price. No additional payment shall be allowed in this respect.

ITT 29.3 (b)

Spare parts are: Required

Period of time the Equipment are expected to be functioning (for the purpose of
spare parts): 5 years
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ITT 31.1(c)

The required information regarding claims under litigation shall be current or
during the last 10 (ten) years.

ITT 31.1(e)

Manufacturer’s Authorisation is required for all the items listed in TDS [ITT
23.2(s)]

ITT 31.1(g)

The required reports on the financial standing, such as profit and loss statements
and audited balance sheet shall be for the past 05 (five) years.

ITT 32.2

The Tender Validity period shall be 150 days.

ITT 34.1

The amount of Tender Security shall be USD 100,000 (United States Dollar One
Hundred thousand) only or BDT 1,22,30,000 (Taka One Crore Twenty Two Lac
Thirty Thousand) only in form of an irrevocable and unconditional Bank Guarantee
issued by a schedule bank of Bangladesh or by a foreign bank duly endorsed and
authenticated by a schedule bank of Bangladesh in favour of the Purchaser, Power
Grid Bangladesh, PLC.

Any Tender not accompanied by a Tender security in compliance with the above
amount shall be rejected.

The Tenderer shall submit the original of above Tender security with the original
technical tender, otherwise the Tender shall be rejected.

ITT 39.1

The Original & two copies of the Technical Proposal and the Original & two copies of
the Financial Proposal shall be submitted within the Tender submission deadline.
Any technical proposal associated with financial proposal in the same envelopes
will be rejected.

The Tenderer shall as also submit 2 (two) electronic copies (one non-editable and
one editable format) in USB memory. In case of discrepancies, the information
provided in the “Original” hard copy of the tender proposal shall prevail. The
electronic copy of the technical offer shall be included in the envelope with the
technical proposal. The electronic copy of the financial offer shall be included in the
envelope with the financial offer. The electronic copy of the price Tender shall
additionally include the price schedules in editable format (MS Excel).

E. Submission of Tender

ITT 40.2 (€)

The inner and outer envelopes shall bear the following additional identification
marks :

1. Tender Enquiry no. & Date

Brief Description of work

Date of submission

Name & Address of the Procuring Entity
Name & Address of the Tenderer

S T

Seal & Signature of the Tenderer
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ITT 40.4(e)

The inner and outer envelopes shall bear the following additional identification
marks :

1. Tender Enquiry no. & Date
. Brief Description of work
. Date of submission

2
3
4. Name & Address of the Procuring Entity
5. Name & Address of the Tenderer

6

Seal & Signature of the Tenderer

ITT 411

For Tender submission purposes, the Procuring Entity’s address is:
Attention: The Company Secretary
Address: Power Grid Bangladesh PLC

Grid Bhaban, Avenue-3, 16th Floor (Meeting room of Contract Department),
Jahurul Islam Avenue, Aftab Nagar, Badda, Dhaka-1212, Bangladesh.

The deadline for Tender submission is Date: July 28, 2026
Time: 11.00 Hours Bangladesh Standard Time (BST)

Tenderers shall not have the option of submitting their Tenders electronically.

F. Opening and Evaluation of Tenders

ITT 44.1

The Tender opening shall take place at:
Address: Power Grid Bangladesh PLC

Grid Bhaban, Avenue-3, 16th Floor (Meeting room of Contract Department),
Jahurul Islam Avenue, Aftab Nagar, Badda, Dhaka-1212, Bangladesh.

Time & Date: As specified in the Tender Notice or amendment of opening date &
time (if any).

ITT 54
(newly added)

For evaluation and comparison purposes, all tender prices expressed in various
currencies shall be converted into a single currency: Bangladesh Taka (BDT).

The source of the selling exchange rate shall be: For USD to BDT conversion- Current
Weighted Average Rate (WAR) of interbank exchange rate published by Bangladesh
Bank. For other currencies conversion to BDT - Selling cross rate(s) published by
Bangladesh Bank.

The date for the selling exchange rate shall be: Date of the Technical Tender Opening.
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ITT 55.6

The applicable economic factors, for the purposes of evaluation of Tenders shall be:
(a) Not Applicable

(b)Not Applicable

(c) Domestic Preference

A margin of preference will be granted to eligible domestically produced Plant &
Equipment with the following provisions:

I

ii.

iii.

iv.

vi.

vii.

The preference margin shall not be applied to the whole facilities but only
to the eligible domestically produced Plant & Equipment within the
Contract;

Plant & Equipment offered from outside the Procuring Entity’s country
shall be quoted CIP (Section 5: Tender and Contract Forms, Schedule No.1),
and Plant and Equipment offered locally shall be quoted EXW (ex-works,
ex-factory, ex warehouse, ex showroom, or off-the-shelf, as applicable) free
of sales and similar taxes (Section 5: Tender and Contract Forms, Schedule
No.2).

All other cost components for services and works such as costs for design,
local handling, transportation, storage, installation and commissioning
shall be quoted as per Section 5: Tender and Contract Forms, Schedule No.
3 - Design Services, Schedule No. 4 - Civil works and Schedule No.5-
Installation and Other Services;

In the comparison of Tenders, only the CIP price component of each Tender
for the plant & equipment offered from outside the Procuring Entity’s
country shall be increased by ten percent (10%). However, to be qualified
for domestic preference, the Tenderer has to submit documentary evidence
from their local manufacturers that at least 30% value is added locally
through wage and/or raw materials.

No margin of preference shall be applied to any of the services or works
included in the contract;

If a Tenderer proposes a plant/equipment from two or more manufacturers
among which some manufacturers are from within Procuring Entity’s
country and other manufacturers from outside Procuring Entity’s country,
then the Tenderer shall quote price for that plant/equipment either in EXW
price column(Schedule No.2) or in CIP price column (Schedule No.1). In
case, such Tenderer quotes EXW price, then domestic preference will be
applied as mentioned above provided that the proposed local (within
Procuring Entity’s country) manufacturer found technically responsive.

If a proposed local (within Procuring Entity’s country) manufacturer is
found technically non-responsive, domestic preference will not be
applicable.

On the other hand, in case, such Tenderer quotes CIP price for that
plant/equipment, then domestic preference will not be applicable.

No domestic preference shall be applied to any of the services or works
included in the contract.
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ITT 56

Clause 56 shall be deleted.

G. Award of Contract

ITT 66.1

The amount of Performance Security shall be ten (10) percent of the Contract Price.
The security shall be reduced to five (5) percent of the Contract Price on the date
of Operational Acceptance.

The security shall be denominated in the currency or currencies of the Contract, or
in a freely convertible currency acceptable to the Procuring Entity.

The Performance Security shall be in the form of irrevocable and unconditional
Bank Guarantee on 300 BDT Non-judicial stamp issued by a scheduled bank of
Bangladesh or by a foreign bank duly endorsed & authenticated (means Bank
Guarantee shall be payable/ en-cashable from the authenticating Bank in
Bangladesh) by a scheduled bank of Bangladesh, to make it enforceable pursuant
to Rule 36(4) of the Public Procurement Rules, 2025.

The successful Tenderer shall furnish the Performance Security for the due
performance of the Contract within 28 (twenty-eight) working days of issuance of
the Notification of Award (NoA).

ITT 66.3

The Security Deposit shall be deducted @ ten (10) percent from the successful
Tenderer’'s (any government enterprise) payable invoices during Contract
implementation, if awarded the Contract.

ITT 68.1

i) The Performance security shall be required to be valid until a date twenty-eight
(28) days beyond the date of completion of the contractor’s performance
obligations under the contract, including any warranty obligations.

ii) If under any circumstances date of completion of the contractor’s performance
obligations under the Contract, including any warranty obligations is to be
extended, the Performance Security shall correspondingly be extended for the
extended period.

ITT 70.1

The Procuring Entity shall deduct from the payment certificate, a retention amount
at the percentage rate of five (5) percent from the payment certificate as Retention
Money.

ITT 70.3

The Contractual Security against the contract shall not go beyond fifteen (15)
percent of the contract price.

ITT 71.2

The successful Tenderer shall sign the contract with the Procuring Entity within 42
(forty-two) days of issuance of the Notification of Award (NoA).

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line
Diameter Extension at Kaliakoir Substation




Section 2 - Tender Data Sheet

2-21

ITT 74.1

The Procuring Entity proposes the person as Adjudicator under the Contract:

For the attention:

Title/position: Company Secretary Employer:
Power Grid Bangladesh PLC Email address:
secretary.cs@pgcb.gov.bd
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Section-3: General Conditions of Contract

A. General

1. Definitions 1.1 In the Conditions of Contract, which include Particular
Conditions and these General Conditions, the following words
and expressions shall have the meaning hereby assigned to
them. Boldface type is used to identify the defined terms:

(a) Actmeans The Public Procurement Act, 2006 (Act 24
of 2006).

(b) Adjudicator is the expert appointed jointly by the
Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in GCC
Sub Clause 82.2.

(c) Completion means that the Facilities (or a specific
part thereof where specific parts are specified in
the Contract) have been completed operationally
and structurally and put in a tight and clean
condition, that all work in respect of Pre-
Commissioning of the Facilities or such specific
part thereof has been completed, and that the
Facilities or specific part thereof are ready for
Commissioning

(d) Completion Schedule means the fulfilment of the
Related Services by the Contractor in accordance
with the terms and conditions set forth in the
Contract;

(e) StartDate is the date defined in the PCC and it is the
last date when the Contractor shall commence
execution of the goods/works/services under the
Contract.

(f) Intended Completion Date is the date calculated from
the Commencement Date as specified in the PCC, on
which it is intended that the Contractor shall
complete the Works and Physical services as
specified in the Contract and may be revised only
by the Project Manager by issuing an extension of
time or an acceleration order.

(g) Effective Date means the date of fulfilment of all
conditions of the Contract Agreement, from which
the Time for Completion shall be counted.

(h) Completion Certificate means the Certificate issued
by the Project Manager as evidence that the
Contractor has executed the services in all respects
as per design, drawing, specifications and
Conditions of Contract.

(i) Time for Completion means the time within which
Completion of the Facilities as a whole (or of a part
of the Facilities where a separate Time for
Completion of such part has been prescribed) is to
be attained, in accordance with the relevant
provisions of the Contract.
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(j) Variation means any change to the plant and
services directly procured from the original
Contractor to cover increases or decreases in
quantities, including the introduction of new work
items that are either due to change of plans, design
or alignment to suit actual field conditions, within
the general scope and physical boundaries of the
contract.

(k) Schedules means the document(s) entitled
schedules, completed by the Contractor and
submitted with the Tender Submission Letter, as
included in the Contract. Such document may
include the data, lists and schedules of rates and /or
prices.

()  Contract Agreement means the Agreement entered
into between the Procuring Entity and the
Contractor, together with the Contract Documents
referred to therein, including all attachments,
appendices, and all documents incorporated by
reference therein;

(m) Contract Documents means the documents listed in
GCC Clause 7.1, including any amendments thereto.

(n) Contract Price means the price stated in the
Notification of Award and thereafter as adjusted in
accordance with the provisions of the Contract and
further clearly determined in the PCC;

(o) Operational Acceptance means the acceptance by the
Procuring Entity of the Facilities (or any part of the
Facilities where the Contract provides for
acceptance of the Facilities in parts), which certifies
the Contractor’s fulfillment of the Contract in
respect of Functional Guarantees of the Facilities
(or the relevant part thereof) in accordance with
the provisions of contract

(p) Site Investigation Reports are those that were
included in the Tender Document and are factual
and interpretative reports about the surface and
subsurface conditions at the Site.

(q) Pre-Commissioning means the testing, checking and
other requirements specified in the Procuring
Entity’s Requirements that are to be carried out by
the Contractor in preparation for Commissioning;

(r) Commissioning means operation of the Facilities or
any part thereof by the Contractor following
Completion, which operation is to be carried out by
the Contractor for the purpose of carrying out
Guarantee Test(s).

(s) Guarantee Test(s)means the test(s) specified in the
Procuring Entity’s Requirements to be carried out
to ascertain whether the Facilities or a specified
part thereof is able to attain the Functional
Guarantees specified in the Appendix to the
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(t)

(w)

(2)

Contract Agreement titled Functional Guarantees,
in accordance with the provisions of GCC Sub-
Clause 43.2 (Guarantee Test) hereof.

Installation Services means all those services
ancillary to the supply of the Plant for the Facilities,
to be provided by the Contractor under the
Contract, such as transportation and provision of
marine or other similar insurance, inspection,
expediting, site preparation works (including the
provision and use of Contractor’s Equipment and
the supply of all construction materials required),
installation, testing, pre-commissioning,
commissioning, operations, maintenance, the
provision of operations and maintenance manuals,
training, etc. as the case may require.

Cost means all expenditures reasonably incurred or
to be incurred by the Contractor, whether on or off
the point of delivery, including overhead, taxes,
duties, fees and such other similar levies including
corresponding incidental charges and premiums
for banking and insurances, as applicable;

Day means calendar day unless otherwise specified
as working days.

Dayworks means work carried out following the
instructions of the Procuring Entity or the
authorised Project Manager and is paid for on the
basis of time spent by the Contractor’s workers and
equipment at the rates specified in the Schedules,
in addition to payments for associated Materials
and Plant.

Defect is any part of the Works not completed in
accordance with the Contract;

Defect Liability Period means the period of validity
of the warranties given by the Contractor
commencing at Completion of the Facilities or a
part thereof, during which the Contractor is
responsible for defects with respect to the
Facilities (or the relevant part thereof) as provided
in contract document.

Defects Correction Certificate is the certificate issued
by the Project Manager upon correction of defects
by the Contractor

(aa) Force Majeure means an event or situation beyond

the control of the Contractor that is not foreseeable,
is unavoidable, and its origins not due to negligence
or lack of care on the part of the Contractor; such
events may include, but not be limited to, acts of the
Government in its sovereign capacity, wars or
revolutions, fires, floods, epidemics, quarantine
restrictions, and freight embargoes or more as
included in GCC Clause 56;

(bb) GCC means the General Conditions of Contract.
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(cc) Government means the Government of the People’s
Republic of Bangladesh.

(dd) Goods means raw materials, products and
equipment and objects in solid, liquid or gaseous
form, electricity, and related Services if the value of
such Services does not exceed that of the Goods
themselves. It also means mean the Contractor’s
Plant, Equipment, Materials or any of them as
appropriate;

(ee) Works means all works associated with the
construction, reconstruction, site preparation,
demolition, repair, maintenance or renovation of
railways, roads, highways, or a building, an
infrastructure or structure or an installation or any
construction work relating to excavation,
installation of equipment and materials,
decoration, as well as physical services ancillary to
works as detailed in the PCC, if the value of those
services does not exceed that of the Works
themselves.

(ff) Plant means permanent plant, equipment,
machinery, apparatus, materials, articles, ancillary
buildings/structure and things of all kinds to be
provided and incorporated in the Facilities by the
Contractor under the Contract (including the spare
parts to be supplied by the Contractor), but does
not include Contractor’s Equipment;

(99) Equipment means all facilities, equipment,
machinery, tools, apparatus, appliances or things of
every kind required in or for installation,
completion and maintenance of Facilities that are
to be provided by the Contractor, but does not
include Plant, or other things intended to form or
forming part of the Facilities.

(hh) Facilities means the Plant to be supplied and
installed, as well as all the Installation Services to
be carried out by the Contractor under the
Contract. It also includes any ancillary building or
infra structure that needs to be
constructed/built/erected to support the plant.

(i) Specification means the Specification of the
goods/works/related services included in the
Contract and any modifications or additions to the
specifications made or approved by the Project
Manager in accordance with the Contract.

(i) Materials means things of all kinds other than Plant
intended to form or forming part of the Permanent
Works, including the supply-only materials, if any,
to be supplied by the Contractor under the Contract

(kk) "Head of the Procuring Entity" means the Secretary of
a Ministry or a Division, the Head of a Government
Department or Directorate; or the Chief Executive,
or as applicable, Divisional Commissioner, Deputy
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Commissioner, District Judge; or by whatever
designation called, of alocal Government agency, an
autonomous or semi-autonomous body or a
corporation, or a corporate body established under
the Companies Act;

() Procuring Entity/Employer/Purchaser means an
Entity having administrative and financial powers
to undertake Procurement of Goods, Works or
Services using public funds, as specified in the PCC;

(mm) Project Manager is the person named in the PCC or
any other competent person appointed by the
Procuring Entity and notified to the Contractor who
is responsible for supervising the execution and
completion of the plant and services and
administering the Contract

(nn) PCC means the Particular Conditions of Contract;

(oo) Approving Authority means the authority which, in
accordance with the Delegation of Financial
powers, approves the award of Contract for the
Procurement of Goods, Works and Services ;

(pp) Subcontractor means any natural person, private or
government entity, or a combination of the above,
to whom any part of the Goods to be supplied or
execution of any part of the Related Services is
subcontracted by the Contractor;

(qq) Contractor/supplier means the Person under
contract with the Procuring Entity for the supply
and installation of Plant & Equipment under the
Rules and the Act as stated in the PCC.

(rr) Contractor’s Representative means any person
nominated by the Contractor and approved by the
Procuring Entity to perform the duties delegated by
the Contractor.

(ss) Drawings include calculations and other information
provided in Section 7 or as approved by the Project
Manager for the execution and completion of the
Contract;

(tt)  Site means the point(s) of delivery named in the PCC.

(uu) Writing means communication written by hand or
machine duly signed and includes properly

authenticated messages by facsimile or electronic
mail.
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2. Interpretation 21 In interpreting the GCC, singular also means plural, male also
means female or neuter, and the other way around. Headings in
the GCC shall not be deemed part thereof or be taken into
consideration in the interpretation or construction of the Contract.
Words have their normal meaning under the language of the
Contract unless specifically defined.

2.2 Entire Agreement:

The Contract constitutes the entire agreement between the
Procuring Entity and the Contractor and supersedes all
communications, negotiations and agreements (whether written
or verbal) of parties with respect thereto made prior to the date of
Contract Agreement; except those stated under GCC Sub Clause
7.1(k).

2.3 Amendment:

No amendment or other variation of the Contract shall be valid
unless it is in writing, is dated, expressly refers to the Contract,
and is signed by a duly authorised representative of each party
thereto.

2.4 Non-waiver:

(a) Subject to GCC Sub Clause 2.4(b), no relaxation,
forbearance, delay, or indulgence by either party in
enforcing any of the terms and conditions of the Contract
or the granting of time by either party to the other shall
prejudice, affect, or restrict the rights of that party under
the Contract, neither shall any waiver by either party of
any breach of Contract operate as waiver of any
subsequent or continuing breach of Contract.

(b) Any waiver of a party’s rights, powers, or remedies under
the Contract must be in writing, dated, and signed by an
authorized representative of the party granting such
waiver, and must specify the right and the extent to which
itis being waived.

2.5 Severability:

If any provision or condition of the Contract is prohibited or

rendered invalid or unenforceable, such prohibition, invalidity or

unenforceability shall not affect the validity or enforceability of
any other provisions and conditions of the Contract.

2.6 Sectional completion:

If sectional completion is specified in the PCC, references in the

GCC to the Works, the Completion Date, and the Intended

Completion Date apply to any section of the Works (other than

references to the Completion Date and Intended Completion

Date for the whole of the Works).

3. Communications & | 3-1 Communications between Parties (notice, request or consent

required or permitted to be given or made by one party to the

other) pursuant to the Contract shall be in writing to the
addresses specified in the PCC.

Notices

3.2 A notice shall be effective when delivered or on the notice’s
effective date, whichever is later.
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3.3 A Party may change its address for notice hereunder by giving
the other Party notice of such change to the address.

4, Governing Law 4.1 The Contract shall be governed by and interpreted in
accordance with the laws of the People’s Republic of
Bangladesh.

5. Governing 5.1 The Contract shall be written in English. All correspondences
and documents relating to the Contract may be written in
English or Bangla. Supporting documents and printed literature
that are part of the Contract may be in another language,
provided they are accompanied by an accurate translation of the
relevant passages in English, in which case, for purposes of
interpretation of the Contract, such translation shall govern.

5.2 The Contractor shall bear all costs of translation to the
governing language and all risks of the accuracy of such
translation.

Language

6. Corrupt, 6.1 The Government, and the Development Partner, if applicable,
Fraudulent, Collusive, requires that the Procuring Entity as well as the Tenderers and
Coercive or Contractors (including sub-contractors, agents, personnel,
Obstructive Practices consultants, and service providers) shall observe the highest
standard of ethics during implementation of procurement
proceedings and the execution of Contracts under public funds.

6.2 For the purpose of GCC Sub Clause 6.2 the terms set forth below as
follows-

(a) “Corrupt practice” means offering or promising to
offer, directly or indirectly any bribe,
employment, valuable item or service, or financial
benefit to any officer or employee of the Procuring
Entity or of any other public or private authority,
with the intent to influence any act, decision, or
procedure of the Procuring Entity in the course of
the procurement process or contract execution, or
the acceptance or solicitation of such by any
officer or employee of the Procuring Entity. It shall
also include any involvement of the Procuring
Entity or any of its employees in corrupt,
fraudulent, collusive, coercive, or obstructive
practices as mentioned in this Rule;

(b) “Fraudulent practice” means any act of providing
false statements, dishonestly concealing
information, or omitting or misrepresenting or
distorting facts by any person to influence a decision
in the procurement process or contract execution;

() “Collusive practice” means a scheme or
arrangement between two (2) or more Persons,
knowingly or unknowingly involving the
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Procuring Entity or any of its employees, that is
designed to arbitrarily reduce the number of
Tenders submitted or fix Tender prices at
artificial, non-competitive levels, thereby denying
the Procuring Entity the benefits of competitive
price arising from genuine and open competition;

(d) “Coercive practice” means harming or threatening
to harm, directly or indirectly, Persons or their
property to influence a decision to be taken in a
Procurement proceeding or the execution of a
Contract, and this will include creating
obstructions in the normal submission process
used for Tenders

(e) “Obstructive practice” means deliberately
destroying, falsifying, altering, or concealing
evidence related to a procurement-related
investigation, or providing false statements to
an investigator so as to impede the
investigation of allegations of corrupt,
fraudulent, collusive, coercive, or obstructive
practices; or intimidating, harassing, or
threatening an investigator so as to discourage
the disclosure of information or prevent the
investigator from carrying out their duties, or
directly or indirectly obstructing any action
undertaken by the Bangladesh Public
Procurement Authority (BPPA) in discharging
its responsibilities assigned under the
Bangladesh Public Procurement Authority Act,
2023.

6.3

Should any corrupt, fraudulent, collusive, coercive or obstructive
practice of any kind, in competing for or in executing the Contract,
is determined by the Procuring Entity, then the Procuring Entity
may, upon giving 14 days’ notice to the Contractor, terminate the
Contractor’s employment under the Contract and the provisions of
Clause 73 shall apply as if such expulsion had been made under
Sub-Clause 73.1 (Termination for Default).

6.4

If corrupt, fraudulent, collusive, coercive or obstructive practice of
any kind, determined by the Procuring Entity or the Development
Partner (if applicable) against the Contractor alleged to have
carried out such practices, the Procuring Entity and/or the
Development Partner shall;

(a) exclude the Contractor from further participation in
the particular Procurement proceeding; or
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(b) declare, atits discretion, the Contractor to be ineligible
to participate in further Procurement proceedings,
either indefinitely or for a specific period of time.

6.5

The Contractor shall be aware of the provisions on corruption,
fraudulence, collusion, coercion and of the Public Procurement
Act, 2006, the Public Procurement Rules, 2025 and in case of
Development Partner financed contract, the Procurement
Guidelines of the Development Partner.

6.6

The Contractor (including its manufacturers, sub-contractors,
agents, personnel, consultants and service providers) shall
permit the Government and/or the Development Partner to
inspect the Contractor’s accounts and records and other
documents relating to the submission of Tender and contract
performance, and to have them audited by auditors appointed
by the Government and/or the Development Partner, if so
required.

7. Documents
Forming the Contract
and Priority of
Documents

7.1

The following documents forming the Contract shall be in the
following order of precedence, namely:

(a) The signed Contract Agreement;
(b) The Notification of Award;

(c) The Completed Tender and the Appendix to the
Tender;

(d) Particular Conditions of Contract;
(e) General Conditions of Contract;
(f) Technical Specifications;

(g) Personnel Information;

(h) Equipment Information;

(i) Drawings;

(j) Priced Schedule for Plant and Services (PG5A-3)
and Schedule of Requirements and;

(k) Other Documents including correspondences listed in
the PCC forming part of the Contract.

8. Assignment

8.1

The Contractor shall not assign his rights or obligations under
the Contract, in whole or in part, except with the Procuring
Entity’s prior written consent.

9, Eligibility

9.1

The Supplier/Contractor and its Subcontractor(s) shall have the
nationality of a country other than that specified in the PCC.

9.2

All Goods and related services to be supplied under the Contract
shall have their origin in the countries except any specified in
the PCC.

10. Gratuities /
Agency fees

10.1

No fees, gratuities, rebates, gifts, commissions or other
payments, other than those shown in the Tender or in the
Contract, have been given or received in connection with the
procurement process or in the Contract execution.
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11. Confidential 111 The Procuring Entity and the Contractor shall keep confidential
Details and shall not, without the written consent of the other party
hereto, divulge to any third party any documents, data, or other
information furnished directly or indirectly by the other party
hereto in connection with the Contract, whether such
information has been furnished prior to, during or following
completion or termination of the Contract. Notwithstanding
the above, the Contractor may furnish to its Subcontractor such
documents, data, and other information it receives from the
Procuring Entity to the extent required for the Subcontractor to
perform its work under the Contract, in which event the
Contractor shall obtain from such Subcontractor an
undertaking of confidentiality similar to that imposed on the
Contractor under GCC Clause 11.

11.2 The Procuring Entity shall not use such documents, data, and

other information received from the Contractor for any
purposes unrelated to the Contract. Similarly, the Contractor
shall not use such documents, data, and other information
received from the Procuring Entity for any purpose other than
the design, construction, or other work and services required
for the performance of the Contract.

11.3 The obligations of a party under GCC Sub Clauses 11.1 and 11.2

above, however, shall not apply to information that: the
Procuring Entity or Contractor needs to share with institutions
participating in the financing of the Contract; now or hereafter
enters the public domain through no fault of that party; can be
proven to have been possessed by that party at the time of
disclosure and which was not previously obtained, directly or
indirectly, from the other party; or otherwise lawfully becomes
available to that party from a third party that has no obligation
of confidentiality.

114 The above provisions of GCC Clause 11 shall not in any way

modify any undertaking of confidentiality given by either of the
parties hereto prior to the date of the Contract in respect of the
Works or any part thereof.

11.5 Any document, other than this Contract itself, enumerated in GCC
Clause 12.1 shall remain the property of the Procuring Entity and
shall be returned (all copies) to the Procuring Entity on
completion of the Contractor’s performance under this Contract if
so required by the Procuring Entity.

11.6 The provisions of GCC Clause 11 shall survive completion or
termination, for whatever reason

12. Trademark, 12.1 | The Procuring Entity should not be liable for any infringement of
Patent and intellectual property rights arising from use of the goods procured.
Intellectual Property In case there are third-party claims of such infringement of patent,

trademark, or industrial design rights, the Contractor must
indemnify and hold the Procuring Entity free and harmless against
such claims and shall not be in contravention of Trademark Act,
2009 and Patent and Design Act, 1911.

Rights
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13. Copyright 13.1 | The copyright in all drawings, documents, and other materials
containing data and information furnished to the Procuring Entity
by the Contractor herein shall remain vested in the Contractor, or,
ifthey are furnished to the Procuring Entity directly or through the
Contractor by any third party, including suppliers of materials, the
copyrightin such materials shall remain vested in such third party.

14. License/ Use of 14.1 For the operation and maintenance of the Plant, the Contractor
Technical hereby grants a non-exclusive and non-transferable license
Information (without the right to sub-license) to the Procuring Entity under

the patents, utility models or other industrial property rights
owned by the Contractor or by a third Party from whom the
Contractor has received the right to grant licenses thereunder, and
shall also grant to the Procuring Entity a non-exclusive and non-
transferable right (without the right to sub-license) to use the
know-how and other technical information disclosed to the
Procuring Entity under the Contract. Nothing contained herein
shall be construed as transferring ownership of any patent, utility
model, trademark, design, copyright, know-how or other
intellectual property right from the Contractor or any third Party
to the Procuring Entity.

15. Joint Venture (JV) | 151 | Ifthe Contractoris a %A

(a) each partner of the JV shall be jointly and severally
liable for all liabilities and ethical or legal obligations to
the Procuring Entity for performance of the Contract;

(b) the JV partners shall nominate the Leading Partner as
Representative or Partner-in-charge being entrusted
with the Contract administration and management at
Site who shall have the authority to conduct all
business including the receipt of payments for and on
behalf of all partners of the JV;

(c) If there is a dispute that results in legal action being
taken in court then action will be taken against all
partners of the ]V, if they are available and, if only one
partner is available, then that partner alone shall
answer on behalf of all partners and, if the complaint
lodged is proven, the penalty shall be applicable on that
partner alone as whatever penalty all the partners
would have received; provided that if the other
partners of the JV subsequently become available
before the legal action has been completed, the
Procuring Entity shall have the right to take action
against those other partners of that JV as well.

(d) the composition or constitution and legal status of the
JV shall not be altered without the prior approval of the
Procuring Entity;

(e) alteration of partners, except the Leading partner, shall
only be allowed if any of them is found to be
incompetent or has any serious difficulties which may
impact the overall implementation of the Works,

Design, Supply, Installation, Testing and Commissioning of 400kV Transformer Bay & 230 kV Transmission Line Diameter Extension
at Kaliakoir Substation



Section 3-General Conditions of Contract 3-12

whereby the incoming partner shall require to possess
qualifications higher than that of the outgoing partner;

(f) The business share of the Leading Partner shall be the
highest among all the partners. Other partner(s) shall
have at least 25% of business share each.

16. Nominated 16.1 Nominated Subcontractor named in the Contract shall be entitled to

Subcontractor execute the specific components of the Works stated in the PCC.

16.2 The Contractor shall not be under obligations to employ a Nominated
Subcontractor against whom the Contractor raises reasonable
objection by notice to the Engineer as soon as practicable, with
supporting particulars while there are reasons to believe that the
Subcontractor does not have sufficient competence, resources or
financial strength, or does not accept to indemnify the Contractor
against and from any negligence or misuse of Goods by the
nominated Subcontractor, or does not accept to enter into a
subcontract which specifies that, for the subcontracted work
including design, if any, the Nominated Subcontractor shall
undertake to the Contractor such obligations and liabilities as will
enable the contractor to discharge his or her liabilities under the
Contract.

17. Other Contractors | 17-1 | The Contractor shall cooperate and share the Site with other
Contractors, public authorities, utilities, the Engineer and the
Procuring Entity between the dates given in the Schedule of other
Contractors. The Contractor shall also provide facilities and services
for them as described in the Schedule. The Procuring Entity may
modify the Schedule of other Contractors, and shall notify the
Contractor of any such modification.

18. Possession of the | 18.1 | The Procuring Entity shall give possession of the Site or part(s) of the
Site Site, to the Contractor on the date(s) stated in the PCC. If possession
of a part of the Site is not given by the date stated in the PCC, the
Procuring Entity will be deemed to have delayed the start of the
relevant activities, and this will be a Compensation Event.

19. Access to the Site | 19.1 | The Contractor shall allow the Engineer and any person authorised
by the Engineer access to the Site and to any place where work in
connection with the Contract is being carried out or is intended to be
carried out.
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20. Safety, Security 20.1 The Contractor shall throughout the execution and completion of
and Protection of the the Works and the remedying of any defects therein:
Environment (a) take all reasonable steps to safeguard the health

and safety of all workers working on the Site and
other persons entitled to be on it, and to keep the
Site in an orderly state;

(b) provide and maintain at the Contractor’s own cost
all lights, guards, fencing, warning signs and
watching for the protection of the Works or for
the safety on-site; and

(c) take all reasonable steps to protect the
environment on and off the Site and to avoid
damage or nuisance to persons or to property of
the public or others resulting from pollution,
noise or other causes arising as a consequence of
the Contractors methods of operation.

21. Working Hours 211 | The Contractor shall not perform any work on the Site on the
weekly holidays, or during the night or outside the normal
working hours, or on any religious or public holiday, without the
prior written approval of the Project Manager.

22. Welfare of 22.1 | The Contractor shall comply with all the relevant labour Laws
Laborers applicable to the Contractor’s personnel relating to their
employment, health, safety, welfare, immigration and shall
allow them all their legal rights.

22.2 The Contractor, in particular, shall provide proper
accommodation to his or her labourers and arrange proper
water supply, conservancy and sanitation arrangements at the
site for all necessary hygienic requirements and for the
prevention of epidemics in accordance with relevant
regulations, rules and orders of the government.

22.3 The Contractor, further in particular, shall pay reasonable wages

to his or her labourers, and pay them in time. In the event of
delay in payment the Procuring Entity may effect payments to
the labourers and recover the cost from the Contractor.

224 The Contractor shall appoint an accident prevention officer at

the Site, responsible for maintaining safety and protection
against accidents. This person shall be qualified for this
responsibility, and shall have the authority to issue instructions
and take appropriate protective measures to prevent accidents
that could result in injury. Throughout the execution of the
Works, the Contractor shall provide whatever is required by this
person to exercise this responsibility and authority.

23. Subcontractor 231 Subcontracting the whole of the Plant and Service by the
Contractor shall not be permissible. The Contractor shall be
responsible for the acts or defaults of any Subcontractor, his or
her agents or employees, as if they were the acts or defaults of
the Contractor.
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232 Any subcontracting arrangements made during contract

implementation and not disclosed at the time of the Tendering
shall not be allowed.

233 Subcontracting of any portion of the works shall not relieve the

Contractor from any liability or obligations that may arise from its
performance.

234 Contractor shall retain full responsibility for the contract and cannot

pass any contractual obligations to the Subcontractor and under no
circumstances assignment of the contract to the Subcontractor be
allowed.

23.5 The Contractor shall not be required to obtain consent from the

Project Manager or his representative, for suppliers solely of
Materials or to a subcontract for which the Specialist
Subcontractor(s) is already named in the Contract.

236 The prior consent, in writing, of the Engineer shall however be

obtained for other proposed Subcontractor(s).

237 Subcontractors shall comply with the provisions of GCC Clause 6 and

11.

24. Dayworks 24.1 If applicable, the Dayworks rates in the Contractor’s Tender
shall be used for small additional amounts of work only when
the Project Manager has given written instructions in advance
for additional work to be paid for in that way.

24.2 All works to be paid for as Dayworks shall be recorded by the

Contractor on forms approved by the Project Manager. Each
completed form shall be certified and signed by the Project
Manager within seven (7) days of the works being done.

24.3 The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

25. Child Labor 25.1 | The Contractor shall not employ any child to perform any work
that is economically exploitative, or is likely to be hazardous to,
or to interfere with, the child's education, or to be harmful to
the child's health or physical, mental, spiritual, moral, or social
development in compliance with the applicable laws and other
relevant treaties ratified by the government.

26. Fossils& 26.1 All fossils, coins, articles of value or antiquity, and structures
antiquities and other remains or items of geological or archaeological
interest found on the Site shall be placed under the care and
authority of the Procuring Entity. The Contractor shall take
reasonable precautions to prevent Contractor’s Personnel or
other persons from removing or damaging any of these findings.

26.2 The Contractor shall, upon discovery of any such finding,

promptly give notice to the Project Manager, who shall issue
instructions for dealing with it. If the Contractor suffers delay
and/or incurs cost from complying with the instructions, the
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Contractor shall give a further notice to the Project Manager and
shall be entitled subject to Claims under GCC Clause 81.

B. Subject Matter of Contract

27. Scope of Facilities | 27-1 | Unless otherwise expressly limited in the Procuring Entity’s
Requirements, the Contractor’s obligations cover the provision of
all Plant and the performance of all Installation Services required
for the design, and the manufacture (including procurement,
quality assurance, construction, installation, associated civil
works, Pre Commissioning and delivery) of the Plant, and the
installation, completion and commissioning of the Facilities in
accordance with the plans, procedures, specifications, drawings,
codes and any other documents as specified in the Section,
Procuring Entity’s Requirements. Such specifications include, but
are not limited to, the provision of supervision and engineering
services; the supply of labor, materials, equipment, spare parts
and accessories; Contractor’'s Equipment; construction utilities
and supplies; temporary materials, structures and facilities;
transportation (including, without limitation, unloading and
hauling to, from and at the Site); and storage, except for those
supplies, works and services that will be provided or performed
by the Procuring Entity, as set forth in the Appendix to the
Contract Agreement titled Scope of Works and Supply by the
Procuring Entity

27.2 The Contractor shall, unless specifically excluded in the Contract,
perform all such work and/or supply all such items and materials
not specifically mentioned in the Contract but that can be
reasonably inferred from the Contract as being required for
attaining Completion of the Facilities as if such work and/or items
and materials were expressly mentioned in the Contract

27.3 In addition to the supply of Mandatory Spare Parts included in the
Contract, the Contractor agrees to supply spare parts required for
the operation and maintenance of the Facilities for the period
specified in the PCC and the provisions, if any, specified in the PCC.
However, the identity, specifications and quantities of such spare
parts and the terms and conditions relating to the supply thereof
are to be agreed between the Procuring Entity and the Contractor,
and the price of such spare parts shall be that given in Price
Schedule No.1 & 2 under form PG5A-3, which shall be added to the
Contract Price. The price of such spare parts shall include the
purchase price therefor and other costs and expenses (including
the Contractor’s fees) relating to the supply of spare parts.

28. Time for 28.1 | The Contractor shall attain Completion of the Facilities or of a part

Commencement where a separate time for Completion of such part is specified in
the Contract, within the time stated in the PCC or within such
extended time to which the Contractor shall be entitled under GCC
Clause 70.2 hereof

29. Time for 29.1 | The Contractor shall attain Completion of the Facilities or of a part

Completion where a separate time for Completion of such part is specified in

the Contract, within the time stated in the PCC or within such
extended time to which the Contractor shall be entitled under GCC
Clause 70.2 hereof.
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30. Procuring Entity’s | 30.-1 | Whenever the performance of the obligations in this Contract
Responsibilities requires that the Contractor obtain permits, approvals and other
license from local public authorities, the Procuring Entity may, if
so needed by the Contractor, make its best effort to assist the
Contractor in complying with such requirements in a timely and
expeditious manner. However, the Contractor shall bear the costs
of such permits and/or licenses.

30..2 | The Procuring Entity shall be responsible for acquiring and
providing legal and physical possession of the Site and access
thereto, and for providing possession of and access to all other
areas reasonably required for the proper execution of the
Contract, including all requisite rights of way, as specified in the
Appendix to the Contract Agreement titled Scope of Works and
Supply by the Procuring Entity. The Procuring Entity shall give full
possession of and accord all rights of access thereto on or before
the date(s) specified in that Appendix.

30.3 The Procuring Entity shall acquire and pay for all permits,
approvals and/or licenses from all local, state or national
government authorities or public service undertakings in the
country where the Site is located which (a) such authorities or
undertakings require the Procuring Entity to obtain in the
Procuring Entity’s name, (b) are necessary for the execution of the
Contract, including those required for the performance by both the
Contractor and the Procuring Entity of their respective obligations
under the Contract, and (c) are specified in the Appendix (Scope
of Works and Supply by the Procuring Entity).

30.4 If requested by the Contractor, the Procuring Entity shall use its
best endeavours to assist the Contractor in obtaining in a timely
and expeditious manner all permits, approvals and/or licenses
necessary for the execution of the Contract from all local, state or
national government authorities or public service undertakings
that such authorities or undertakings require the Contractor or
Subcontractors or the personnel of the Contractor or
Subcontractors, as the case may be, to obtain

30.5 Unless otherwise specified in the Contract or agreed upon by the
Procuring Entity and the Contractor, the Procuring Entity shall
provide sufficient, properly qualified operating and maintenance
personnel; shall supply and make available all raw materials,
utilities, lubricants, chemicals, catalysts, other materials and
facilities; and shall perform all work and services of whatsoever
nature, including those required by the Contractor to properly
carry out Pre Commissioning, Commissioning and Guarantee
Tests, all in accordance with the provisions of the Appendix to the
Contract Agreement titled Scope of Works and Supply by the
Procuring Entity, at or before the time specified in the program
furnished by the Contractor under the provisions of contract
specified or as otherwise agreed upon by the Procuring Entity and
the Contractor.

30.6 The Procuring Entity shall be responsible for the continued
operation of the Facilities after Completion, in accordance with
GCC Sub-Clause 42.8, and shall be responsible for facilitating the
Guarantee Test(s) for the Facilities, in accordance with GCC Sub-
Clause 43.2.
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30.7 All costs and expenses involved in the performance of the
obligations under this GCC Clause 30 shall be the responsibility of
the Procuring Entity, save those to be incurred by the Contractor
with respect to the performance of Guarantee Tests, in accordance
with GCC Sub-Clause 43.2.

30.8 In the event that the Procuring Entity shall be in breach of any of
his obligations under this Clause, the additional cost incurred by
the Contractor in consequence thereof shall be determined by the
Project Manager and added to the Contract Price

31. Contractor’s 31.1 | The Contractor shall design, manufacture including associated
Responsibilities purchases and/or subcontracting, install and complete the
Facilities in accordance with the Contract. When completed, the
Facilities should be fit for the purposes for which they are intended
as defined in the Contract.

31.2 The Contractor confirms that it has entered into this Contract on
the basis of a proper examination of the data relating to the
Facilities including any data as to boring tests provided by the
Procuring Entity, and on the basis of information that the
Contractor could have obtained from a visual inspection of the Site
if access thereto was available and of other data readily available
to it relating to the Facilities as of the date twenty-eight (28) days
prior to tender submission. The Contractor acknowledges that
any failure to acquaint itself with all such data and information
shall not relieve its responsibility for properly estimating the
difficulty or cost of successfully performing the Facilities

31.3 The Contractor shall acquire and pay for all permits, approvals
and/or licenses from all local, state or national government
authorities or public service undertakings in the country where
the Site is located which such authorities or undertakings require
the Contractor to obtain in its name and which are necessary for
the performance of the Contract, including, without limitation,
visas for the Contractor’s and Subcontractor’s personnel and entry
permits for all imported Contractor’s Equipment. The Contractor
shall acquire all other permits, approvals and/or licenses that are
not the responsibility of the Procuring Entity under GCC Sub-
Clause 30.3 hereof and that are necessary for the performance of

the Contract.
32. Procuring Entity’s | 321 The Procuring Entity carries the risks that the Contract states are
and Contractor’s Risk Procuring Entity’s risks and the Contractor carries the risks that

the Contract states are Contractor’s risks

3_3- Procuring Entity’s 33.1 From the Start Date until the Defects Correction Certificate has
Risks been issued, the following are Procuring Entity’s risks:

(g) the risk of personal injury, death, or loss of or
damage to property (excluding the Works, Plant,
Materials, and Equipment), which are due to

i.  use or occupation of the Site by the Works
or for the purpose of the Works, which is the
unavoidable result of the Works or

ii.  negligence, breach of statutory duty, or
interference with any legal right by the
Procuring Entity or by any person
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employed by or Contracted to him except
the Contractor.

iii. the risk of damage to the Works, Plant,
Materials, and Equipment to the extent that
it is due to a fault of the Procuring Entity or
in the Procuring Entity’s design, or due to
war or radioactive contamination directly
affecting the country where the Works are
to be executed.

33.2 From the Completion Date until the Defects Correction

Certificate has been issued, the risk of loss of or damage to the
Works, Plant, and Materials is Procuring Entity’s risk, except
loss or damage due to:

(a) aDefect which existed on the Completion Date;

(b) an event occurring before the Completion Date,
which was not itself Procuring Entity’s risk; or

(c) the activities of the Contractor on the Site after
the Completion Date.

34. Contractor’s Risks | 341 | gro the Start Date until the Defects Correction Certificate has
been issued the risks of personal injury, death, and loss of or
damage to property including without limitation, the Works,
Plant, Materials, and Equipment, which are not Procuring
Entity’s risks are Contractor’s risks.

C. Execution of the Facilities

35. Representatives: | 35-1 | Ifthe Project Manager is not named in the Contract, then within
Project Manager fourteen (14) days of the Effective Date, the Procuring Entity
shall appoint and notify the Contractor in writing of the name
of the Project Manager. The Procuring Entity may from time to
time appoint some other person as the Project Manager in place
of the person previously so appointed, and shall give a notice of
the name of such other person to the Contractor without delay.
No such appointment shall be made at such a time or in such a
manner as to impede the progress of work on the Facilities.
Such appointment shall only take effect upon receipt of such
notice by the Contractor. The Project Manager shall represent
and act for the Procuring Entity at all times during the
performance of the Contract. All notices, instructions, orders,
certificates, approvals and all other communications under the
Contract shall be given by the Project Manager, except as herein
otherwise provided.

35.2 All notices, instructions, information and other
communications given by the Contractor to the Procuring Entity
under the Contract shall be given to the Project Manager, except
as herein otherwise provided.
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36. Representatives: 36.1 1If the Contractor’s Representative is not named in the

Contractor’s Contract, then within fourteen (14) days of the Effective Date,
Representative & the Contractor shall appoint the Contractor’s Representative
Construction and shall request the Procuring Entity in writing to approve the
Manager person so appointed. If the Procuring Entity makes no

objection to the appointment within fourteen (14) days, the
Contractor’s Representative shall be deemed to have been
approved. If the Procuring Entity objects to the appointment
within fourteen (14) days giving the reason therefor, then the
Contractor shall appoint a replacement within fourteen (14)
days of such objection, and the foregoing provisions of this GCC
Sub-Clause 39.2.1 shall apply thereto.

36.2 The Contractor’s Representative shall represent and act for the
Contractor at all times during the performance of the Contract
and shall give to the Project Manager all the Contractor’s
notices, instructions, information and all other communications
under the Contract.

The Contractor shall not revoke the appointment of the
Contractor’s Representative without the Procuring Entity’s
prior written consent, which shall not be unreasonably
withheld. If the Procuring Entity consents thereto, the
Contractor shall appoint some other person as the Contractor’s
Representative, pursuant to the procedure set out in GCC Sub-
Clause 39.2.1.

36.3 The Contractor’s Representative may, subject to the approval of

the Procuring Entity which shall not be unreasonably withheld,
at any time delegate to any person any of the powers, functions
and authorities vested in him or her. Any such delegation may
be revoked at any time. Any such delegation or revocation shall
be subject to a prior notice signed by the Contractor’s
Representative, and shall specify the powers, functions and
authorities thereby delegated or revoked. No such delegation
or revocation shall take effect unless and until a copy thereof
has been delivered to the Procuring Entity and the Project
Manager. Any act or exercise by any person of powers, functions
and authorities so delegated to him or her in accordance with
this GCC Sub-Clause 39.2.3 shall be deemed to be an act or
exercise by the Contractor’s Representative.

36.4 From the commencement of installation of the Facilities at the
Site until Completion, the Contractor’s Representative shall
appoint a suitable person as the Construction Manager. The
Construction Manager shall supervise all work done at the Site
by the Contractor and shall be present at the Site throughout
normal working hours except when on leave, sick or absent for
reasons connected with the proper performance of the
Contract. Whenever the Construction Manager is absent from
the Site, a suitable person shall be appointed to act as the
Construction Manager’s deputy.
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36.5 The Procuring Entity may by notice to the Contractor object to
any representative or person employed by the Contractor in the
execution of the Contract who, in the reasonable opinion of the
Procuring Entity, may behave inappropriately, may be
incompetent or negligent, or may commit a serious breach of
the Site regulations provided under GCC Sub-Clause 40.4. The
Procuring Entity shall provide evidence of the same,
whereupon the Contractor shall remove such person from the
Facilities.

36.6 If any representative or person employed by the Contractor is
removed in accordance with GCC Sub-Clause 36.5, the
Contractor shall, where required, promptly appoint a
replacement.

37. Work Program 37.1 | Contractor’s Organization

The Contractor shall supply to the Procuring Entity and the
Project Manager a chart showing the proposed organization to
be established by the Contractor for carrying out work on the
Facilities within twenty-one (21) days of the Effective Date.
The chart shall include the identities of the key personnel and
the curricula vitae of such key personnel to be employed shall
be supplied together with the chart. The Contractor shall
promptly inform the Procuring Entity and the Project Manager
in writing of any revision or alteration of such an organization
chart.

37.2 Program of Performance

Within twenty-eight (28) days after the Effective Date, the
Contractor shall submit to the Project Manager a detailed
program of performance of the Contract, made in a form
acceptable to the Project Manager and showing the sequence in
which it proposes to design, manufacture, transport, assemble,
install and Pre Commission the Facilities, as well as the date by
which the Contractor reasonably requires that the Procuring
Entity shall have fulfilled its obligations under the Contract so
as to enable the Contractor to execute the Contract in
accordance with the program and to achieve Completion,
Commissioning and Acceptance of the Facilities in accordance
with the Contract. The program so submitted by the Contractor
shall accord with the Time Schedule included in the Appendix
to the Contract Agreement titled Time Schedule, and any other
dates and periods specified in the Contract. The Contractor
shall update and revise the program as and when appropriate
or when required by the Project Manager, but without
modification in the Times for Completion specified in the PCC
pursuant to Sub-Clause 29.1 and any extension granted in
accordance with GCC Clause 70.2, and shall submit all such
revisions to the Project Manager.

373 | Progress Report

The Contractor shall monitor progress of all the activities
specified in the program referred to in GCC Sub-Clause 31.2

Design, Supply, Installation, Testing and Commissioning of 400kV Transformer Bay & 230 kV Transmission Line Diameter Extension
at Kaliakoir Substation



Section 3-General Conditions of Contract 3-21

above, and supply a progress report to the Project Manager
every month.

The progress report shall be in a form acceptable to the Project
Manager and shall indicate: (a) percentage completion
achieved compared with the planned percentage completion for
each activity; and (b) where any activity is behind the program,
giving comments and likely consequences and stating the
corrective action being taken.

374 | Progress of Performance

If at any time the Contractor’s actual progress falls behind the
program referred to in GCC Sub-Clause 37.2, or it becomes
apparent that it will so fall behind, the Contractor shall, at the
request of the Procuring Entity or the Project Manager, prepare
and submit to the Project Manager a revised program, taking
into account the prevailing circumstances, and shall notify the
Project Manager of the steps being taken to expedite progress
so as to attain Completion of the Facilities within the Time for
Completion under GCC Sub-Clause 29.1, any extension thereof
entitled under GCC Sub-Clause 70.1, or any extended period as
may otherwise be agreed upon between the Procuring Entity
and the Contractor.

37.5 | Procedures

The Contract shall be executed in accordance with the Contract
Documents including the procedures given in the Forms and
Procedures of the Procuring Entity’s Requirements. The
Contractor may execute the Contract in accordance with its own
standard project execution plans and procedures to the extent
that they do not conflict with the provisions contained in the
Contract.

38. Design and 38.1 | Specifications and Drawings

Engineering

(a) The Contractor shall execute the basic and detailed design
and the engineering work in compliance with the provisions
of the Contract, or where not so specified, in accordance
with good engineering practice. The Contractor shall be
responsible for any discrepancies, errors or omissions in the
specifications, drawings and other technical documents that
it has prepared, whether such specifications, drawings and
other documents have been approved by the Project
Manager or not, provided that such discrepancies, errors or
omissions are not because of inaccurate information
furnished in writing to the Contractor by or on behalf of the
Procuring Entity.

(b) The Contractor shall be entitled to disclaim responsibility
for any design, data, drawing, specification or other
document, or any modification thereof provided or
designated by or on behalf of the Procuring Entity, by giving
a notice of such disclaimer to the Project Manager.
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38.2 Codes and Standards

Wherever references are made in the Contract to codes and
standards in accordance with which the Contract shall be
executed, the edition or the revised version of such codes and
standards current at the date twenty-eight (28) days prior to
date of tender submission shall apply unless otherwise
specified. During Contract execution, any changes in such codes
and standards shall be applied subject to approval by the
Procuring Entity and shall be treated in accordance with GCC
Clause 69.

38.3 Approval/Review of Technical Documents by Project Manager

38.3.1 The Contractor shall prepare or cause its Subcontractors
to prepare, and furnish to the Project Manager the
documents listed in the Appendix to the Contract
Agreement titled List of Documents for Approval or
Review, for its approval or review as specified and in
accordance with the requirements of GCC Sub-Clause
37.2 (Program of Performance).

Any part of the Facilities covered by or related to the
documents to be approved by the Project Manager shall
be executed only after the Project Manager’s approval
thereof.

GCC Sub-Clauses 38.3.2 through 38.3.6 shall apply to
those documents requiring the Project Manager’s
approval, but not to those furnished to the Project
Manager for its review only

38.3.2 Within fourteen (14) days after receipt by the Project
Manager of any document requiring the Project
Manager’s approval in accordance with GCC Sub-Clause
38.3.1, the Project Manager shall either return one copy
thereof to the Contractor with its approval endorsed
thereon or shall notify the Contractor in writing of its
disapproval thereof and the reasons therefor and the
modifications that the Project Manager proposes. If the
Project Manager fails to take such action within the said
fourteen (14) days, then the said document shall be
deemed to have been approved by the Project Manager.

38.3.3. The Project Manager shall not disapprove any
document, except on the grounds that the document
does not comply with the Contract or that it is contrary
to good engineering practice.

38.3.4 If the Project Manager disapproves the document, the
Contractor shall modify the document and resubmit it
for the Project Manager’s approval in accordance with
GCC Sub-Clause 38.3.2. If the Project Manager approves
the document subject to modification(s), the
Contractor shall make the required modification(s),
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whereupon the document shall be deemed to have
been approved.

38.3.5 The Project Manager’s approval, with or without
modification of the document furnished by the
Contractor, shall not relieve the Contractor of any
responsibility or liability imposed upon it by any
provisions of the Contract except to the extent that any
subsequent failure results from modifications required
by the Project Manager.

38.3.6 The Contractor shall not depart from any approved
document unless the Contractor has first submitted to the
Project Manager an amended document and obtained the
Project Manager’s approval thereof, pursuant to the
provisions of this GCC Sub-Clause 38.3. If the Project
Manager requests any change in any already approved
document and/or in any document based thereon, the
provisions of GCC Clause 70 shall apply to such request.

39. Procurement 39.1 | Plant

Subject to GCC Sub-Clause 65.2, the Contractor shall procure
and transport all Plant in an expeditious and orderly manner
to the Site.

39.2 Procuring Entity-Supplied Plant

If the Appendix to the Contract Agreement titled Scope of Works
and Supply by the Procuring Entity, provides that the Procuring
Entity shall furnish any specific items to the Contractor, the
following provisions shall apply:

i The Procuring Entity shall, at its own risk and expense,
transport each item to the place on or near the Site as
agreed upon by the Parties and make such item available
to the Contractor at the time specified in the program
furnished by the Contractor, pursuant to GCC Sub-Clause
37.2, unless otherwise mutually agreed.

ii. Upon receipt of such item, the Contractor shall inspect
the same visually and notify the Project Manager of any
detected shortage, defect or default. The Procuring
Entity shall immediately remedy any shortage, defect or
default, or the Contractor shall, if practicable and
possible, at the request of the Procuring Entity, remedy
such shortage, defect or default at the Procuring Entity’s
cost and expense. After inspection, such item shall fall
under the care, custody and control of the Contractor.
The provision of this GCC Sub-Clause 39.2.ii. shall apply
to any item supplied to remedy any such shortage or
default or to substitute for any defective item, or shall
apply to defective items that have been repaired.

iii. =~ The foregoing responsibilities of the Contractor and its
obligations of care, custody and control shall not relieve
the Procuring Entity of liability for any undetected
shortage, defect or default, nor place the Contractor under
any liability for any such shortage, defect or default
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whether under GCC Clause 45 or under any other
provision of Contract.

39.3 Transportation

i The Contractor shall at its own risk and expense
transport all the materials and the Contractor’s
Equipment to the Site by the mode of transport that the
Contractor judges most suitable under all the
circumstances.

ii. Unless otherwise provided in the Contract, the
Contractor shall be entitled to select any safe mode of
transport operated by any person to carry the materials
and the Contractor’s Equipment.

iii. Upon dispatch of each shipment of materials and the
Contractor’s Equipment, the Contractor shall notify the
Procuring Entity by telex, cable, facsimile or electronic
means, of the description of the materials and of the
Contractor’s Equipment, the point and means of
dispatch, and the estimated time and point of arrival in
the country where the Site is located, if applicable, and
at the Site. The Contractor shall furnish the Procuring
Entity with relevant shipping documents to be agreed
upon between the Parties.

iv.  The Contractor shall be responsible for obtaining, if
necessary, approvals from the authorities for
transportation of the materials and the Contractor’s
Equipment to the Site. The Procuring Entity shall use
its best endeavors in a timely and expeditious
manner to assist the Contractor in obtaining such
approvals, if requested by the Contractor. The
Contractor shall indemnify and hold harmless the
Procuring Entity from and against any claim for
damage to roads, bridges or any other traffic facilities
that may be caused by the transport of the materials
and the Contractor’s Equipment to the Site.

39.4 | Customs Clearance

The Contractor shall, at its own expense, handle all imported
materials and Contractor’s Equipment at the point(s) of import
and shall handle any formalities for customs clearance, subject
to the Procuring Entity’s obligations under GCC Sub-Clause
65.2, provided that if applicable laws or regulations require any
application or act to be made by or in the name of the Procuring
Entity, the Procuring Entity shall take all necessary steps to
comply with such laws or regulations. In the event of delays in
customs clearance that are not the fault of the Contractor, the
Contractor shall be entitled to an extension in the Time for
Completion, pursuant to GCC Clause 70.
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40. Installation 40.1 | Setting Out/Supervision

I. Bench Mark: The Contractor shall be responsible for the
true and proper setting-out of the Facilities in relation to
bench marks, reference marks and lines provided to it in
writing by or on behalf of the Procuring Entity.

If, at any time during the progress of installation of the
Facilities, any error shall appear in the position, level or
alignment of the Facilities, the Contractor shall forthwith
notify the Project Manager of such error and, at its own
expense, immediately rectify such error to the
reasonable satisfaction of the Project Manager. If such
error is based on incorrect data provided in writing by or
on behalf of the Procuring Entity, the expense of
rectifying the same shall be borne by the Procuring
Entity.

ii. Contractor’s Supervision: The Contractor shall give or
provide all necessary superintendence during the
installation of the Facilities, and the Construction
Manager or its deputy shall be constantly on the Site to
provide full-time superintendence of the installation. The
Contractor shall provide and employ only technical
personnel who are skilled and experienced in their
respective callings and supervisory staff who are
competent to adequately supervise the work at hand.

40.2 Labor:
40.2.1 Engagement of Staff and Labor

(a) Except as otherwise stated in the Specification,

the Contractor shall make arrangements for the
engagement of all staff and labor, local or
otherwise, and for their payment, housing, feeding
and transport.

(b) The Contractor shall provide and employ on the
Site in the installation of the Facilities such skilled,
semi-skilled and unskilled labor as is necessary for
the proper and timely execution of the Contract.
The Contractor is encouraged to use local labor that
has the necessary skills.

(c) The Contractor shall be responsible for obtaining
all necessary permit(s) and/or visa(s) from the
appropriate authorities for the entry of all labor
and personnel to be employed on the Site into the
country where the Site is located. The Procuring
Entity will, if requested by the Contractor, use his
best endeavors in a timely and expeditious manner
to assist the Contractor in obtaining any local, state,
national or government permission required for
bringing in the Contractor’s personnel.
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(d) The Contractor shall at its own expense provide
the means of repatriation to all of its and its
Subcontractor’s personnel employed on the
Contract at the Site to the place where they were
recruited or to their domicile. It shall also provide
suitable temporary maintenance of all such
persons from the cessation of their employment on
the Contract to the date programmed for their
departure. In the event that the Contractor defaults
in providing such means of transportation and
temporary maintenance, the Procuring Entity may
provide the same to such personnel and recover the
cost of doing so from the Contractor.

40.2.2 Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit,
staff and labor from amongst the Procuring Entity’s
Personnel.

40.2.3 Facilities for Staff and Labor

Except as otherwise stated in the Specification, the
Contractor shall provide and maintain all necessary
accommodation and welfare facilities for the
Contractor’s Personnel. The Contractor shall also
provide facilities for the Procuring Entity’s Personnel as
stated in the Specification.

The Contractor shall not permit any of the Contractor’s
Personnel to maintain any temporary or permanent
living quarters within the structures forming part of the
Permanent Works.

40.3 Contractor’s Equipment

40.3.1 All Contractor’s Equipment brought by the Contractor
onto the Site shall be deemed to be intended to be used
exclusively for the execution of the Contract. The
Contractor shall not remove the same from the Site
without the Project Manager’s consent that such
Contractor’s Equipment is no longer required for the
execution of the Contract.

40.3.2 Unless otherwise specified in the Contract, upon
completion of the Facilities, the Contractor shall
remove from the Site all Equipment brought by the
Contractor onto the Site and any surplus materials
remaining thereon.

40.3.3 The Procuring Entity will, if requested, use its best
endeavors to assist the Contractor in obtaining any
local, state or national government permission
required by the Contractor for the export of the
Contractor’s Equipment imported by the Contractor for
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use in the execution of the Contract that is no longer
required for the execution of the Contract.

40.4 Site Regulations and Safety

The Procuring Entity and the Contractor shall establish Site
regulations setting out the rules to be observed in the
execution of the Contract at the Site and shall comply
therewith. The Contractor shall prepare and submit to the
Procuring Entity, with a copy to the Project Manager, proposed
Site regulations for the Procuring Entity’s approval, which
approval shall not be unreasonably withheld.

Such Site regulations shall include, but shall not be limited to,
rules in respect of security, safety of the Facilities, gate control,
sanitation, medical care, and fire prevention. reasonable costs
incurred by the Procuring Entity in connection therewith shall
be paid by the Contractor to the Procuring Entity. Otherwise,
the cost of such remedial work shall be borne by the Procuring
Entity.

40.5 Site Clearance

Site Clearance in Course of Performance: In the course of
carrying out the Contract, the Contractor shall keep the Site
reasonably free from all unnecessary obstruction, store or
remove any surplus materials, clear away any wreckage,
rubbish or temporary works from the Site, and remove any
Contractor’s Equipment no longer required for execution of
the Contract.

40.6 Opportunities for Other Contractors

40.6.1 The Contractor shall, upon written request from the
Procuring Entity or the Project Manager, give all
reasonable opportunities for carrying out the work to
any other contractors employed by the Procuring Entity
on or near the Site.

40.6.2 If the Contractor, upon written request from the
Procuring Entity or the Project Manager, makes available to
other contractors any roads or ways the maintenance for
which the Contractor is responsible, permits the use by such
other contractors of the Contractor’s Equipment, or provides
any other service of whatsoever nature for such other
contractors, the Procuring Entity shall fully compensate t41.
he Contractor for any loss or damage caused or occasioned by
such other contractors in respect of any such use or service,
and shall pay to the Contractor reasonable remuneration for
the use of such equipment or the provision of such services.

40.7 Emergency Work

40.7.1 If, by reason of an emergency arising in connection with
and during the execution of the Contract, any protective
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or remedial work is necessary as a matter of urgency to
prevent damage to the Facilities, the Contractor shall
immediately carry out such work.

If the Contractor is unable or unwilling to do such work
immediately, the Procuring Entity may do or cause such
work to be done as the Procuring Entity may determine is
necessary in order to prevent damage to the Facilities. In
such event the Procuring Entity shall, as soon as
practicable after the occurrence of any such emergency,
notify the Contractor in writing of such emergency, the
work done and the reasons therefor. If the work done or
caused to be done by the Procuring Entity is work that the
Contractor was liable to do at its own expense under the
Contract.

40.7.2 Clearance of Site after Completion: After Completion of
all parts of the Facilities, the Contractor shall clear away
and remove all wreckage, rubbish and debris of any kind
from the Site, and shall leave the Site and Facilities in a
clean and safe condition.

40.8 Watching and Lighting

The Contractor shall provide and maintain at its own expense
all lighting, fencing, and watching when and where
necessary for the proper execution and the protection of
the Facilities, or for the safety of the owners and
occupiers of adjacent property and for the safety of the
public.

41. Test & Inspection | 41.1 | The Contractor shall at its own expense carry out at the place of
manufacture and/or on the Site all such tests and/or
inspections of the Plant and any part of the Facilities as are
specified in the Contract.

41.2 The Procuring Entity and the Project Manager or their
designated representatives shall be entitled to attend the
aforesaid test and/or inspection, provided that the Procuring
Entity shall bear all costs and expenses incurred in connection
with such attendance including, but not limited to, all traveling
and board and lodging expenses.

41.3 | Whenever the Contractor is ready to carry out any such test
and/or inspection, the Contractor shall give a reasonable
advance notice of such test and/or inspection and of the place
and time thereof to the Project Manager. The Contractor shall
obtain from any relevant third Party or manufacturer any
necessary permission or consent to enable the Procuring Entity
and the Project Manager or their designated representatives to
attend the test and/or inspection.

41.4 The Contractor shall provide the Project Manager with a
certified report of the results of any such test and/or
inspection. If the Procuring Entity or Project Manager or their
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designated representatives fails to attend the test and/or
inspection, or if it is agreed between the Parties that such
persons shall not do so, then the Contractor may proceed with
the test and/or inspection in the absence of such persons, and
may provide the Project Manager with a certified report of the
results thereof.

41.5 The Project Manager may require the Contractor to carry out
any test and/or inspection not required by the Contract,
provided that the Contractor’s reasonable costs and expenses
incurred in the carrying out of such testand/or inspection shall
be added to the Contract Price. Further, if such test and/or
inspection impede the progress of work on the Facilities
and/or the Contractor’s performance of its other obligations
under the Contract, due allowance will be made in respect of
the Time for Completion and the other obligations so affected.

41.6 If any Plant or any part of the Facilities fails to pass any test
and/or inspection, the Contractor shall either rectify or replace
such Plant or part of the Facilities and shall repeat the test
and/or inspection upon giving a notice under GCC Sub-Clause
41.3.

41.7 If any dispute or difference of opinion shall arise between the
Parties in connection with or arising out of the test and/or
inspection of the Plant or part of the Facilities that cannot be
settled between the Parties within a reasonable period of time,
it may be referred to an 82.3.

41.8 The Contractor shall afford the Procuring Entity and the Project
Manager, at the Procuring Entity’s expense, access at any
reasonable time to any place where the Plant are being
manufactured or the Facilities are being installed, in order to
inspect the progress and the manner of manufacture or
installation, provided that the Project Manager shall give the
Contractor a reasonable prior notice.

41.9 The Contractor agrees that neither the execution of a test
and/or inspection of Plant or any part of the Facilities, nor the
attendance by the Procuring Entity or the Project Manager, nor
the issue of any test certificate pursuant to GCC Sub-Clause
41.4, shall release the Contractor from any other
responsibilities under the Contract.

41.10 | No part of the Facilities or foundations shall be covered up on
the Site without the Contractor carrying out any test and/or
inspection required under the Contract. The Contractor shall
give a reasonable notice to the Project Manager whenever any
such parts of the Facilities or foundations are ready or about to
be ready for test and/or inspection; such test and/or inspection
and notice thereof shall be subject to the requirements of the
Contract.
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41.11 | The Contractor shall uncover any part of the Facilities or
foundations, or shall make openings in or through the same as
the Project Manager may from time to time require at the Site,
and shall reinstate and make good such part or parts.

41.12 | If any parts of the Facilities or foundations have been covered
up at the Site after compliance with the requirement of GCC Sub-
Clause 41.10 and are found to be executed in accordance with
the Contract, the expenses of uncovering, making openings in or
through, reinstating, and making good the same shall be borne
by the Procuring Entity, and the Time for Completion shall be
reasonably adjusted to the extent that the Contractor has
thereby been delayed or impeded in the performance of any of
its obligations under the Contract.

42, Completion of the | 42.1 | As soon as the Facilities or any part thereof has, in the opinion
Facilities of the Contractor, been completed operationally and
structurally and put in a tight and clean condition as specified
in the Procuring Entity’s Requirements, excluding minor items
not materially affecting the operation or safety of the Facilities,
the Contractor shall so notify the Procuring Entity in writing.

42.2 Within seven (7) days after receipt of the notice from the
Contractor under GCC Sub-Clause 42.1, the Procuring Entity
shall supply the operating and maintenance personnel specified
in the Appendix to the Contract Agreement titled Scope of
Works and Supply by the Procuring Entity for Pre-
Commissioning of the Facilities or any part thereof.

Pursuant to the Appendix to the Contract Agreement titled
Scope of Works and Supply by the Procuring Entity, the
Procuring Entity shall also provide, within the said seven (7)
day period, the raw materials, utilities, lubricants, chemicals,
catalysts, facilities, services and other matters required for Pre-
Commissioning of the Facilities or any part thereof.

42.3 As soon as reasonably practicable after the operating and
maintenance personnel have been supplied by the Procuring
Entity and the raw materials, utilities, lubricants, chemicals,
catalysts, facilities, services and other matters have been
provided by the Procuring Entity in accordance with GCC Sub-
Clause 42.2, the Contractor shall commence Pre-commissioning
of the Facilities or the relevant part thereof in preparation for
Commissioning, subject to GCC Sub-Clause 43.5.

42.4 The Project Manager shall, within fourteen (14) days after
receipt of the Contractor’s notice under GCC Sub-Clause 39.4,
either issue a Completion Certificate in the form specified in the
Procuring Entity’s Requirements (Forms and Procedures),
stating that the Facilities or that part thereof have reached
Completion as of the date of the Contractor’s notice, or notify
the Contractor in writing of any defects and/or deficiencies.

If the Project Manager notifies the Contractor of any defects
and/or deficiencies, the Contractor shall then correct such
defects and/or deficiencies, and shall repeat the procedure.
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42.5 If the Project Manager is satisfied that the Facilities or that part
thereof have reached Completion, the Project Manager shall,
within seven (7) days after receipt of the Contractor’s repeated
notice, issue a Completion Certificate stating that the Facilities
or that part thereof have reached Completion as of the date of
the Contractor’s repeated notice.

42.6 If the Project Manager is not so satisfied, then it shall notify the
Contractor in writing of any defects and/or deficiencies within
seven (7) days after receipt of the Contractor’s repeated notice,
and the above procedure shall be repeated.

42.7 If the Project Manager fails to issue the Completion Certificate
and fails to inform the Contractor of any defects and/or
deficiencies within fourteen (14) days after receipt of the
Contractor’s notice or within seven (7) days after receipt of the
Contractor’s repeated notice under GCC Sub-Clause 42.4, or if
the Procuring Entity makes use of the Facilities or part thereof,
then the Facilities or that part thereof shall be deemed to have
reached Completion as of the date of the Contractor’s notice or
repeated notice, or as of the Procuring Entity’s use of the
Facilities, as the case may be.

42.8 As soon as possible after Completion, the Contractor shall
complete all outstanding minor items so that the Facilities are
fully in accordance with the requirements of the Contract,
failing which the Procuring Entity will undertake such
completion and deduct the costs thereof from any monies
owing to the Contractor.

42.9 Upon Completion, the Procuring Entity shall be responsible for
the care and custody of the Facilities or the relevant part
thereof, together with the risk of loss or damage thereto, and
shall thereafter take over the Facilities or the relevant part
thereof.

43. Commissioning | 43-1 | Commissioning

and Operational 43.1.1 Commissioning of the Facilities or any part thereof

Acceptance shall be commenced by the Contractor immediately
after issue of the Completion Certificate by the Project
Manager, pursuant to GCC Sub-Clause 42.4, or
immediately after the date of the deemed Completion,
under GCC Sub-Clause 42.5.

43.1.2 The Procuring Entity shall supply the operating and
maintenance personnel and all raw materials, utilities,
lubricants, chemicals, catalysts, facilities, services and
other matters required for Commissioning.

43.1.3 In accordance with the requirements of the Contract,
the Contractor’s and Project Manager’s advisory
personnel shall attend the Commissioning, including
the Guarantee Test, and shall advise and assist the
Procuring Entity.

43.2 | Guarantee Test
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43.2.1 Subject to GCC Sub-Clause 43.5, the Guarantee Test and
repeats thereof shall be conducted by the Contractor
during Commissioning of the Facilities or the relevant
part thereof to ascertain whether the Facilities or the
relevant part can attain the Functional Guarantees
specified in the Appendix to the Contract Agreement
titled Functional Guarantees. The Procuring Entity
shall promptly provide the Contractor with such
information as the Contractor may reasonably require
in relation to the conduct and results of the Guarantee
Test and any repeats thereof.

43.2.2 If for reasons not attributable to the Contractor, the
Guarantee Test of the Facilities or the relevant part
thereof cannot be successfully completed within the
period from the date of Completion specified in the PCC
or any other period agreed upon by the Procuring
Entity and the Contractor, the Contractor shall be
deemed to have fulfilled its obligations with respect to
the Functional Guarantees, and GCC Sub-Clauses 46.2
and 46.3 shall not apply.

43.3 Operational Acceptance

43.3.1 The Contractor may give a notice to the Project
Manager requesting the issue of an Operational
Acceptance Certificate in the form provided in the
Procuring Entity’s Requirements (Forms and
Procedures) in respect of the Facilities or the part
thereof specified in such notice as of the date of such
notice.

43.3.2 The Project Manager shall, after consultation with the
Procuring Entity, and within seven (7) days after
receipt of the Contractor’s notice, issue an Operational
Acceptance Certificate.

43.3.3 If within seven (7) days after receipt of the Contractor’s
notice, the Project Manager fails to issue the
Operational Acceptance Certificate or fails to inform
the Contractor in writing of the justifiable reasons why
the Project Manager has not issued the Operational
Acceptance Certificate, the Facilities or the relevant
part thereof shall be deemed to have been accepted as
of the date of the Contractor’s said notice.

43.4 Partial Acceptance

43.4.1 If the Contract specifies that Completion and
Commissioning shall be carried out in respect of parts
of the Facilities, the provisions relating to Completion
and Commissioning including the Guarantee Test shall
apply to each such part of the Facilities individually, and
the Operational Acceptance Certificate shall be issued
accordingly for each such part of the Facilities.
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43.4 If a part of the Facilities comprises facilities such as
buildings, for which no Commissioning or Guarantee
Test is required, then the Project Manager shall issue
the Operational Acceptance Certificate for such facility
when it attains Completion, provided that the
Contractor shall thereafter complete any outstanding
minor items that are listed in the Operational
Acceptance Certificate.
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43.5 Delayed Pre-commissioning and/or Guarantee Test

43.5.1 In the event that the Contractor is unable to proceed
with the Pre-commissioning of the Facilities pursuant
to Sub-Clause 42.3, or with the Guarantee Test
pursuant to Sub-Clause 43.2, for reasons attributable to
the Procuring Entity either on account of non-
availability of other facilities under the responsibilities
of other contractor(s), or for reasons beyond the
Contractor’s control, the provisions leading to
“deemed” completion of activities such as Completion,
pursuant to GCC Sub-Clause 42.6, and Operational
Acceptance, pursuant to GCC Sub-Clause 43.3.3, and
Contractor’s obligations regarding Defect Liability
Period, pursuant to GCC Sub-Clause 45.2, Functional
Guarantee, pursuant to GCC Clause 46, and Care of
Facilities, pursuant to GCC Clause 50, and GCC Clause
71.1, Suspension, shall not apply. In this case, the
following provisions shall apply.

43.5.2 When the Contractor is notified by the Project Manager
that he will be unable to proceed with the activities and
obligations pursuant to clauses 62, 63 & 64, the
Contractor shall be entitled to the following:

(a) the Time of Completion shall be extended
for the period of suspension without
imposition of liquidated damages pursuant
to GCC Sub-Clause 44.2;

(b) payments due to the Contractor in
accordance with the provision specified in
the Appendix to the Contract Agreement
titled Terms and Procedures of Payment,
which would not have been payable in
normal circumstances due to non-
completion of the subject activities, shall be
released to the Contractor against
submission of a security in the form of a
bank guarantee of equivalent amount
acceptable to the Procuring Entity, and
which shall become null and void when the
Contractor will have complied with its
obligations regarding those payments,
subject to the provision of Sub-Clause
43.5.3 below;

(c) the expenses towards the above security
and extension of other securities under the
contract, of which validity needs to be
extended, shall be reimbursed to the
Contractor by the Procuring Entity;

(d) the additional charges towards the care of
the Facilities pursuant to GCC Sub-Clause
50.1 shall be reimbursed to the Contractor

Design, Supply, Installation, Testing and Commissioning of 400kV Transformer Bay & 230 kV Transmission Line Diameter Extension
at Kaliakoir Substation



Section 3-General Conditions of Contract 3-35

by the Procuring Entity for the period
between the notification mentioned above
and the notification mentioned in Sub-
Clause 43.5.4 below. The provision of GCC
Sub-Clause 49.2 shall apply to the Facilities
during the same period.

43.5.3 In the event that the period of suspension under above
Sub-Clause 43.5.1 actually exceeds one hundred eighty
(180) days, the Procuring Entity and Contractor shall
mutually agree to any additional compensation payable
to the Contractor.

43.5.4 When the Contractor is notified by the Project Manager
that the plant is ready for Pre-commissioning, the
Contractor shall proceed without delay in performing
Pre-commissioning, in accordance with Clause 42.
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D. Guarantees and Liabilities

44, Completion Time | 441 | The Contractor guarantees that it shall attain Completion of the
Facilities (or a part for which a separate time for completion is
specified) within the Time for Completion specified in the PCC
pursuant to GCC Sub-Clause 29.1, or within such extended time to
which the Contractor shall be entitled under GCC Clause 70 hereof.

Guarantee

442 If the Contractor fails to attain Completion of the Facilities or any

part thereof within the Time for Completion or any extension
thereof under GCC Clause 70, the Contractor shall pay to the
Procuring Entity liquidated damages in the amount specified in
the PCC as a percentage rate of the Contract Price or the relevant
part thereof. The aggregate amount of such liquidated damages
shall in no event exceed the amount specified as “Maximum” in the
PCC as a percentage rate of the Contract Price. Once the
“Maximum” is reached, the Procuring Entity may consider
termination of the Contract, pursuant to GCC Sub-Clause 73.1.

Such payment shall completely satisfy the Contractor’s obligation
to attain Completion of the Facilities or the relevant part thereof
within the Time for Completion or any extension thereof under
GCC Clause 70. The Contractor shall have no further liability
whatsoever to the Procuring Entity in respect thereof.

However, the payment of liquidated damages shall not in any way
relieve the Contractor from any of its obligations to complete the
Facilities or from any other obligations and liabilities of the
Contractor under the Contract.

Save for liquidated damages payable under this GCC Sub-Clause
44 2, the failure by the Contractor to attain any milestone or other
act, matter or thing by any date specified in the Appendix to the
Contract Agreement titled Time Schedule, and/or other program
of work prepared pursuant to GCC Sub-Clause 37.2 shall not
render the Contractor liable for any loss or damage thereby
suffered by the Procuring Entity.

44.3 If the Contractor attains Completion of the Facilities or any part

thereof before the Time for Completion or any extension thereof
under GCC Clause 70, the Procuring Entity shall pay to the
Contractor a bonus in the amount specified in the PCC. The
aggregate amount of such bonus shall in no event exceed the
amount specified as “Maximum” in the PCC.

45. Defect Liability 451 The Contractor warrants that the Facilities or any part thereof
shall be free from defects in the design, engineering, materials and
workmanship of the Plant supplied and of the work executed.

45.2 The Defect Liability Period shall be five hundred and forty (540)
days from the date of Completion of the Facilities (or any part
thereof) or one year from the date of Operational Acceptance of
the Facilities (or any part thereof), whichever first occurs,
unless specified otherwise in the PCC pursuant to GCC Sub-
Clause 45.10.

If during the Defect Liability Period any defect should be found
in the design, engineering, materials and workmanship of the
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Plant supplied or of the work executed by the Contractor, the
Contractor shall promptly, in consultation and agreement with
the Procuring Entity regarding appropriate remedying of the
defects, and at its cost, repair, replace or otherwise make good
as the Contractor shall determine at its discretion, such defect
as well as any damage to the Facilities caused by such defect.
The Contractor shall not be responsible for the repair
replacement or making good of any defect or of any damage to
the Facilities arising out of or resulting from any of the following
causes:

(a) improper operation or maintenance of the
Facilities by the Procuring Entity;

(b) operation of the Facilities outside specifications
provided in the Contract; or

(© Normal wear and tear.

45.3 The Contractor’s obligations under this GCC Clause 45 shall not

apply to:

(a) any materials that are supplied by the Procuring
Entity under GCC Sub-Clause 39.2, are normally
consumed in operation, or have a normal life
shorter than the Defect Liability Period stated
herein;

(b) any designs, specifications or other data designed,
supplied or specified by or on behalf of the
Procuring Entity or any matters for which the
Contractor has disclaimed responsibility herein; or

(c) Any other materials supplied or any other work
executed by or on behalf of the Procuring Entity,
except for the work executed by the Procuring
Entity under GCC Sub-Clause 45.7.

454 The Procuring Entity shall give the Contractor a notice stating

the nature of any such defect together with all available
evidence thereof, promptly following the discovery thereof. The
Procuring Entity shall afford all reasonable opportunity for the
Contractor to inspect any such defect.

45.5 The Procuring Entity shall afford the Contractor all necessary

access to the Facilities and the Site to enable the Contractor to
perform its obligations under this GCC Clause 45.

The Contractor may, with the consent of the Procuring Entity,
remove from the Site any Plant or any part of the Facilities that
are defective if the nature of the defect, and/or any damage to
the Facilities caused by the defect, is such that repairs cannot be
expeditiously carried out at the Site.

45.6 If the repair, replacement or making good is of such a character

that it may affect the efficiency of the Facilities or any part
thereof, the Procuring Entity may give to the Contractor a notice
requiring that tests of the defective part of the Facilities shall be
made by the Contractor immediately upon completion of such
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remedial work, whereupon the Contractor shall carry out such
tests.

If such part fails the tests, the Contractor shall carry out further
repair, replacement or making good, as the case may be, until
that part of the Facilities passes such tests. The tests shall be
agreed upon by the Procuring Entity and the Contractor.

45.7 If the Contractor fails to commence the work necessary to

remedy such defect or any damage to the Facilities caused by
such defect within a reasonable time (which shall in no event be
considered to be less than fifteen (15) days), the Procuring
Entity may, following notice to the Contractor, proceed to do
such work, and the reasonable costs incurred by the Procuring
Entity in connection therewith shall be paid to the Procuring
Entity by the Contractor or may be deducted by the Procuring
Entity from any monies due the Contractor or claimed under the
Performance Security.

458 If the Facilities or any part thereof cannot be used by reason of

such defect and/or making good of such defect, the Defect
Liability Period of the Facilities or such part, as the case may be,
shall be extended by a period equal to the period during which
the Facilities or such part cannot be used by the Procuring
Entity because of any of the aforesaid reasons.

45.9 Except as provided in GCC Clauses 45 and 52, the Contractor

shall be under no liability whatsoever and howsoever arising,
and whether under the Contract or at law, in respect of defects
in the Facilities or any part thereof, the Plant, design or
engineering or work executed that appear after Completion of
the Facilities or any part thereof, except where such defects are
the result of the gross negligence, fraud, or criminal or willful
action of the Contractor.

4510 | 1y addition, any such component of the Facilities, and during the

period of time as may be specified in the PCC, shall be subject to
an extended defect liability period. Such obligation of the
Contractor shall be in addition to the defect liability period
specified under GCC Sub-Clause 45.2.

46. Functional 46.1 | The Contractor guarantees that during the Guarantee Test, the
Guarantees Facilities and all parts thereof shall attain the Functional
Guarantees specified in the Appendix to the Contract
Agreement titled Functional Guarantees, subject to and upon
the conditions therein specified.

46.2 If, for reasons attributable to the Contractor, the minimum level

of the Functional Guarantees specified in the Appendix to the
Contract Agreement titled Functional Guarantees, are not met
either in whole or in part, the Contractor shall at its cost and
expense make such changes, modifications and/or additions to
the Plant or any part thereof as may be necessary to meet at
least the minimum level of such Guarantees. The Contractor
shall notify the Procuring Entity upon completion of the
necessary changes, modifications and/or additions, and shall
request the Procuring Entity to repeat the Guarantee Test until
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the minimum level of the Guarantees has been met. If the
Contractor eventually fails to meet the minimum level of
Functional Guarantees, the Procuring Entity may consider
termination of the Contract, pursuant to GCC Sub-Clause 69.2.2.

46.3 If, for reasons attributable to the Contractor, the Functional

Guarantees specified in the Appendix to the Contract
Agreement titled Functional Guarantees, are not attained either
in whole or in part, but the minimum level of the Functional
Guarantees specified in the said Appendix to the Contract
Agreement is met, the Contractor shall, at the Contractor’s
option, either

(a) make such changes, modifications and/or additions
to the Facilities or any part thereof that are necessary
to attain the Functional Guarantees at its cost and
expense, and shall request the Procuring Entity to
repeat the Guarantee Test or

(b) pay liquidated damages to the Procuring Entity in
respect of the failure to meet the Functional
Guarantees in accordance with the provisions in the
Appendix to the Contract Agreement titled
Functional Guarantees.

464 The payment of liquidated damages under GCC Sub-Clause 46.3,

up to the limitation of liability specified in the Appendix to the
Contract Agreement titled Functional Guarantees, shall
completely satisfy the Contractor’s guarantees under GCC Sub-
Clause 46.3, and the Contractor shall have no further liability
whatsoever to the Procuring Entity in respect thereof. Upon the
payment of such liquidated damages by the Contractor, the
Project Manager shall issue the Operational Acceptance
Certificate for the Facilities or any part thereof in respect of
which the liquidated damages have been so paid.

47. Patent Indemnity | 471 | The Contractor shall, subject to the Procuring Entity’s
compliance with GCC Sub-Clause 47.2, indemnify and hold
harmless the Procuring Entity and its employees and officers
from and against any and all suits, actions or administrative
proceedings, claims, demands, losses, damages, costs, and
expenses of whatsoever nature, including attorney’s fees and
expenses, which the Procuring Entity may suffer as a result of
any infringement or alleged infringement of any patent, utility
model, registered design, trademark, copyright or other
intellectual property right registered or otherwise existing at
the date of the Contract by reason of: (a) the installation of the
Facilities by the Contractor or the use of the Facilities in the
country where the Site is located; and (b) the sale of the
products produced by the Facilities in any country.

Such indemnity shall not cover any use of the Facilities or any
part thereof other than for the purpose indicated by or to be
reasonably inferred from the Contract, any infringement
resulting from the use of the Facilities or any part thereof, or any
products produced thereby in association or combination with
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any other equipment, plant or materials not supplied by the
Contractor, pursuant to the Contract Agreement.

47.2 If any proceedings are brought or any claim is made against the

Procuring Entity arising out of the matters referred to in GCC
Sub-Clause 34.1, the Procuring Entity shall promptly give the
Contractor a notice thereof, and the Contractor may at its own
expense and in the Procuring Entity’s name conduct such
proceedings or claim and any negotiations for the settlement of
any such proceedings or claim.

If the Contractor fails to notify the Procuring Entity within
twenty-eight (28) days after receipt of such notice that it
intends to conduct any such proceedings or claim, then the
Procuring Entity shall be free to conduct the same on its own
behalf. Unless the Contractor has so failed to notify the
Procuring Entity within the twenty-eight (28) day period, the
Procuring Entity shall make no admission that may be
prejudicial to the defense of any such proceedings or claim.

The Procuring Entity shall, at the Contractor’s request, afford all
available assistance to the Contractor in conducting such
proceedings or claim, and shall be reimbursed by the Contractor
for all reasonable expenses incurred in so doing.

47.3 The Procuring Entity shall indemnify and hold harmless the

Contractor and its employees, officers and Subcontractors from
and against any and all suits, actions or administrative
proceedings, claims, demands, losses, damages, costs, and
expenses of whatsoever nature, including attorney’s fees and
expenses, which the Contractor may suffer as a result of any
infringement or alleged infringement of any patent, utility
model, registered design, trademark, copyright or other
intellectual property right registered or otherwise existing at
the date of the Contract arising out of or in connection with any
design, data, drawing, specification, or other documents or
materials provided or designed by or on behalf of the Procuring
Entity.

48. Limitation of 48.1 | Except in cases of criminal negligence or willful misconduct,

Liability (@) neither Party shall be liable to the other Party, whether
in contract, tort, or otherwise, for any indirect or
consequential loss or damage, loss of use, loss of
production, or loss of profits or interest costs, which
may be suffered by the other Party in connection with
the Contract, other than specifically provided as any
obligation of the Party in the Contract, and

(b) the aggregate liability of the Contractor to the Procuring
Entity, whether under the Contract, in tort or otherwise,
shall not exceed the amount resulting from the
application of the multiplier specified in the PCC, to the
Contract Price or, if a multiplier is not so specified, the
total Contract Price, provided that this limitation shall
not apply to the cost of repairing or replacing defective
equipment, or to any obligation of the Contractor to
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indemnify the Procuring Entity with respect to patent
infringement..

E. Risk Distribution

49. Transfer of 49.1 Ownership of the Plant (including spare parts) to be imported into
the country where the Site is located shall be transferred to the
Procuring Entity upon loading on to the mode of transport to be
used to convey the Plant from the country of origin to that country.
49.2 Ownership of the Plant (including spare parts) procured in the
country where the Site is located shall be transferred to the
Procuring Entity when the Plant are brought on to the Site.

Ownership

49.3 Ownership of the Contractor’s Equipment used by the Contractor
and its Subcontractors in connection with the Contract shall
remain with the Contractor or its Subcontractors.

49.4 Ownership of any Plant in excess of the requirements for the
Facilities shall revert to the Contractor upon Completion of the
Facilities or at such earlier time when the Procuring Entity and the
Contractor agree that the Plant in question are no longer required
for the Facilities.

49.5 Notwithstanding the transfer of ownership of the Plant, the
responsibility for care and custody thereof together with the risk
of loss or damage thereto shall remain with the Contractor
pursuant to GCC Clause 50 (Care of Facilities) hereof until
Completion of the Facilities or the part thereof in which such Plant
are incorporated.

50. Care of Facilities 50.1 | The Contractor shall be responsible for the care and custody of the
Facilities or any part thereof until the date of Completion of the
Facilities pursuant to GCC Clause 42 or, where the Contract
provides for Completion of the Facilities in parts, until the date of
Completion of the relevant part, and shall make good at its own
cost any loss or damage that may occur to the Facilities or the
relevant part thereof from any cause whatsoever during such
period. The Contractor shall also be responsible for any loss or
damage to the Facilities caused by the Contractor or its
Subcontractors in the course of any work carried out, pursuant to
GCC Clause 45. Notwithstanding the foregoing, the Contractor
shall not be liable for any loss or damage to the Facilities or that
part thereof caused by reason of any of the matters specified or
referred to in paragraphs (a), (b) and (c) of GCC Sub-Clauses 50.2.

Design, Supply, Installation, Testing and Commissioning of 400kV Transformer Bay & 230 kV Transmission Line Diameter Extension
at Kaliakoir Substation



Section 3-General Conditions of Contract 3-42

50.2 If any loss or damage occurs to the Facilities or any part thereof or
to the Contractor’s temporary facilities by reason of
(a) insofar as they relate to the country where the Site is

located, nuclear reaction, nuclear radiation,
radioactive contamination, pressure wave caused by
aircraft or other aerial objects, or any other
occurrences that an experienced contractor could not
reasonably foresee, or if reasonably foreseeable could
not reasonably make provision for or insure against,
insofar as such risks are not normally insurable on the
insurance market and are mentioned in the general
exclusions of the policy of insurance, including War
Risks and Political Risks, taken out under GCC Clause
17 hereof; or

(b) anyuse or occupation by the Procuring Entity or any
third Party other than a Subcontractor, authorized
by the Procuring Entity of any part of the Facilities;
or

(c) any use of or reliance upon any design, data or
specification provided or designated by or on behalf
of the Procuring Entity, or any such matter for which
the Contractor has disclaimed responsibility herein,

50.3 the Procuring Entity shall pay to the Contractor all sums payable
in respect of the Facilities executed, notwithstanding that the same
be lost, destroyed or damaged, and will pay to the Contractor the
replacement value of all temporary facilities and all parts thereof
lost, destroyed or damaged. If the Procuring Entity requests the
Contractor in writing to make good any loss or damage to the
Facilities thereby occasioned, the Contractor shall make good the
same at the cost of the Procuring Entity in accordance with GCC
Clause 64. If the Procuring Entity does not request the Contractor
in writing to make good any loss or damage to the Facilities
thereby occasioned, the Procuring Entity shall either request a
change in accordance with GCC Clause 69, excluding the
performance of that part of the Facilities thereby lost, destroyed or
damaged, or, where the loss or damage affects a substantial part of
the Facilities, the Procuring Entity shall terminate the Contract
pursuant to GCC Sub-Clause 71.1 hereof.

50.4 The Contractor shall be liable for any loss of or damage to any

Contractor’s Equipment, or any other property of the Contractor

used or intended to be used for purposes of the Facilities, except

(i) as mentioned in GCC Sub-Clause 45.2 with respect to the

Contractor’s temporary facilities, and (ii) where such loss or

damage arises by reason of any of the matters specified in GCC

Sub-Clauses 50.2 (b) and (¢).

51. Loss of or Damage | >1.1 | Subjectto GCCSub-Clause 51.3, the Contractor shall indemnify and

to Property; Accident hold harmless the Procuring Entity and its employees and officers

from and against any and all suits, actions or administrative
proceedings, claims, demands, losses, damages, costs, and
expenses of whatsoever nature, including attorney’s fees and
expenses, in respect of the death or injury of any person or loss of
or damage to any property other than the Facilities whether
accepted or not, arising in connection with the supply and

or Injury to Workers;
Indemnification
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installation of the Facilities and by reason of the negligence of the
Contractor or its Subcontractors, or their employees, officers or
agents, except any injury, death or property damage caused by the
negligence of the Procuring Entity, its contractors, employees,
officers or agents.

51.2 If any proceedings are brought or any claim is made against the
Procuring Entity that might subject the Contractor to liability
under GCC Sub-Clause 51.1, the Procuring Entity shall promptly
give the Contractor a notice thereof and the Contractor may at its
own expense and in the Procuring Entity’s, name conduct such
proceedings or claim and any negotiations for the settlement of
any such proceedings or claim.

>1.3 If the Contractor fails to notify the Procuring Entity within twenty-

eight (28) days after receipt of such notice that it intends to
conduct any such proceedings or claim, then the Procuring Entity
shall be free to conduct the same on its own behalf. Unless the
Contractor has so failed to notify the Procuring Entity within the
twenty-eight (28) day period, the Procuring Entity shall make no
admission that may be prejudicial to the defense of any such
proceedings or claim.

The Procuring Entity shall, at the Contractor’s request, afford all
available assistance to the Contractor in conducting such
proceedings or claim, and shall be reimbursed by the Contractor
for all reasonable expenses incurred in so doing.

514 The Procuring Entity shall indemnify and hold harmless the

Contractor and its employees, officers and Subcontractors from
any liability for loss of or damage to property of the Procuring
Entity, other than the Facilities not yet taken over, that is caused
by fire, explosion or any other perils, in excess of the amount
recoverable from insurances procured under GCC Clause 52,
provided that such fire, explosion or other perils were not caused
by any act or failure of the Contractor.

515 The Party entitled to the benefit of an indemnity under this GCC

Clause 51 shall take all reasonable measures to mitigate any loss
or damage which has occurred. If the Party fails to take such
measures, the other Party’s liabilities shall be correspondingly
reduced.

52. Insurance 52.1 To the extent specified in the Appendix and in PCC to the
Contract Agreement titled Insurance Requirements, the
Contractor shall at its expense take out and maintain in effect,
or cause to be taken out and maintained in effect, during the
performance of the Contract, the insurances set forth below in
the sums and with the deductibles and other conditions
specified in the said Appendix. The identity of the insurers and
the form of the policies shall be subject to the approval of the
Procuring Entity, who should not unreasonably withhold such
approval.

(a) Cargo Insurance During Transport

Covering loss or damage occurring while in transit
from the Contractor’s or Subcontractor’s works or
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stores until arrival at the Site, to the Plant (including
spare parts therefor) and to the Contractor’s
Equipment.

(b) Installation All Risks Insurance

Covering physical loss or damage to the Facilities at
the Site, occurring prior to Completion of the
Facilities, with extended maintenance coverage for
the Contractor’s liability in respect of any loss or
damage occurring during the Defect Liability
Period while the Contractor is on the Site for the
purpose of performing its obligations during the
Defect Liability Period.
(c) Third Party Liability Insurance

Covering bodily injury or death suffered by third
Parties including the Procuring Entity’s personnel,
and loss of or damage to property occurring in
connection with the supply and installation of the
Facilities.

(d) Automobile Liability Insurance

Covering use of all vehicles used by the Contractor
or its Subcontractors, whether or not owned by
them, in connection with the execution of the
Contract.

(e) Workers’ Compensation

In accordance with the statutory requirements
applicable in any country where the Contract or
any part thereof is executed.

(f)  Procuring Entity’s Liability

In accordance with the statutory requirements
applicable in any country where the Contract or any
part thereof is executed.

(g) Other Insurances

Such other insurances as may be specifically agreed
upon by the Parties hereto as listed in the Appendix
to the Contract Agreement titled Insurance
Requirements.

52.2 The Procuring Entity shall be named as co-insured under all

insurance policies taken out by the Contractor pursuant to GCC
Sub-Clause 52.1, except for the Third Party Liability, Workers’
Compensation and Procuring Entity’s Liability Insurances, and
the Contractor’s Subcontractors shall be named as co-insureds
under all insurance policies taken out by the Contractor
pursuant to GCC Sub-Clause 52.1 except for the Cargo Insurance
during Transportation, Workers’ Compensation and Procuring
Entity’s Liability Insurances. All insurer’s rights of subrogation
against such co-insureds for losses or claims arising out of the
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performance of the Contract shall be waived under such
policies.

523 The Contractor shall, in accordance with the provisions of the

Appendix to the Contract Agreement titled Insurance
Requirements, deliver to the Procuring Entity certificates of
insurance or copies of the insurance policies as evidence that
the required policies are in full force and effect. The certificates
shall provide that no less than twenty-one (21) days’ notice
shall be given to the Procuring Entity by insurers prior to
cancellation or material modification of a policy.

52.4 The Contractor shall ensure that, where applicable, its

Subcontractor(s) shall take out and maintain in effect adequate
insurance policies for their personnel and vehicles and for work
executed by them under the Contract, unless such
Subcontractors are covered by the policies taken out by the
Contractor.

52.5 The Procuring Entity shall at its expense take out and maintain

in effect during the performance of the Contract those
insurances specified in the Appendix to the Contract Agreement
titled Insurance Requirements, in the sums and with the
deductibles and other conditions specified in the said Appendix.
The Contractor and the Contractor’s Subcontractors shall be
named as co-insured under all such policies. All insurers’ rights
of subrogation against such co-insured for losses or claims
arising out of the performance of the Contract shall be waived
under such policies. The Procuring Entity shall deliver to the
Contractor satisfactory evidence that the required insurances
are in full force and effect. The policies shall provide that not
less than twenty-one (21) days’ notice shall be given to the
Contractor by all insurers prior to any cancellation or material
modification of the policies. If so requested by the Contractor,
the Procuring Entity shall provide copies of the policies taken
out by the Procuring Entity under this GCC Sub-Clause 52.5.

52.6 If the Contractor fails to take out and/or maintain in effect the

insurances referred to in GCC Sub-Clause 51.1, the Procuring
Entity may take out and maintain in effect any such insurances
and may from time to time deduct from any amount due to the
Contractor under the Contract any premium that the Procuring
Entity shall have paid to the insurer, or may otherwise recover
such amount as a debt due from the Contractor. If the Procuring
Entity fails to take out and/or maintain in effect the insurances
referred to in GCC 49.5, the Contractor may take out and
maintain in effect any such insurances and may from time to
time deduct from any amount due the Procuring Entity under
the Contract any premium that the Contractor shall have paid to
the insurer, or may otherwise recover such amount as a debt
due from the Procuring Entity. If the Contractor fails to or is
unable to take out and maintain in effect any such insurances,
the Contractor shall nevertheless have no liability or
responsibility towards the Procuring Entity, and the Contractor
shall have full recourse against the Procuring Entity for any and
all liabilities of the Procuring Entity herein.
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52.7 Unless otherwise provided in the Contract, the Contractor shall

prepare and conduct all and any claims made under the policies
affected by it pursuant to this GCC Clause 52, and all monies
payable by any insurers shall be paid to the Contractor. The
Procuring Entity shall give to the Contractor all such reasonable
assistance as may be required by the Contractor. With respect
to insurance claims in which the Procuring Entity’s interest is
involved, the Contractor shall not give any release or make any
compromise with the insurer without the prior written consent
of the Procuring Entity. With respect to insurance claims in
which the Contractor’s interest is involved, the Procuring Entity
shall not give any release or make any compromise with the
insurer without the prior written consent of the Contractor.

53. Limitation of 53.1 Except in cases of criminal negligence or wilful misconduct,
Liability (a) the Contractor shall not be liable to the Procuring
Entity, whether in contract, tort, or otherwise,
for any indirect or consequential loss or damage,
loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall
not apply to any obligation of the Contractor to
pay liquidated damages to the Procuring Entity;
and

(b) the aggregate liability of the Contractor to the
Procuring Entity, whether under the Contract, in
tort or otherwise, shall not exceed the total
Contract Price, provided that this limitation shall
not apply to the cost of repairing or replacing
defective equipment, or to any obligation of the
Contractor to indemnify the Procuring Entity
with respect to patent infringement.

54. Unforeseen 54.1 If, during the execution of the Contract, the Contractor shall
Conditions encounter on the Site any physical conditions other than
climatic conditions, or artificial obstructions that could not
have been reasonably foreseen prior to the date of the Contract
Agreement by an experienced contractor on the basis of
reasonable examination of the data relating to the Facilities
including any data as to boring tests, provided by the Procuring
Entity, and on the basis of information that it could have
obtained from a visual inspection of the Site if access thereto
was available, or other data readily available to it relating to
the Facilities, and if the Contractor determines that it will in
consequence of such conditions or obstructions incur
additional cost and expense or require additional time to
perform its obligations under the Contract that would not have
been required if such physical conditions or artificial
obstructions had not been encountered, the Contractor shall
promptly, and before performing additional work or using
additional Plant or Contractor’s Equipment, notify the Project
Manager in writing beforehand:
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(a) the physical conditions or artificial obstructions
on the Site that could not have been reasonably
foreseen;

(b) the additional work and/or Plant and/or
Contractor’s Equipment required, including the
steps which the Contractor will or proposes to
take to overcome such conditions or obstructions;

(c) the extent of the anticipated delay; and

(d) the additional cost and expense that the
Contractor is likely to incur.)

On receiving any notice from the Contractor under this GCC
Sub-Clause 54.1, the Project Manager shall promptly consult
with the Procuring Entity and Contractor and decide upon the
actions to be taken to overcome the physical conditions or
artificial obstructions encountered. Following such
consultations, the Project Manager shall instruct the Contractor,
with a copy to the Procuring Entity, of the actions to be taken.

54.2 Any reasonable additional cost and expense incurred by the
Contractor in following the instructions from the Project
Manager to overcome such physical conditions or artificial
obstructions referred to in GCC Sub-Clause 54.1 shall be paid
by the Procuring Entity to the Contractor as an addition to the
Contract Price.

54.3 If the Contractor is delayed or impeded in the performance of
the Contract because of any such physical conditions or
artificial obstructions referred to in GCC Sub-Clause 54.1, the
Time for Completion shall be extended in accordance with GCC
Clause 65.

55. Adjustment for 55.1 Unless otherwise specified in the Contract, if after the Contract,
Changes in Legislation any law, regulation, ordinance, order or by law having the force
of law is enacted, promulgated, abrogated, or changed in
Bangladesh (which shall be deemed to include any change in
interpretation or application by the competent authorities) that
subsequently affects the Delivery Date and/or the Contract Price,
then such Delivery Date and/or Contract Price shall be
correspondingly increased or decreased, to the extent that the
Contractor has thereby been affected in the performance of any
of its obligations under the Contract.

56. Force Majeure 56.1 Force Majeure may include, but is not limited to, exceptional
events or circumstances of the kind listed below:

(i)  war, hostilities (whether war be declared or not),
invasion, act of foreign enemies;

(i)  rebellion, terrorism, sabotage by persons other
than the Contractor’'s Personnel, revolution,
insurrection, military or usurped power, or civil
war;
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(iii) riot, commotion, disorder, strike or lockout by
persons other than the Contractor’s Personnel;

(iv) munitions of war, explosive materials, ionising
radiation or contamination by radio-activity,
except as may be attributable to the Contractor’s
use of such munitions, explosives, radiation or
radio-activity, and

(v) natural catastrophes such as cyclone, hurricane,
typhoon, tsunami, storm surge, floods, earthquake,
landslides, fires, epidemics, quarantine restrictions,
or volcanic activity;

(vi) freight embargoes;

(vii) acts of the Government in its sovereign capacity.

56.2 The Head of Procuring Entity decides the existence of a Force
Majeure that will be the basis of the issuance of order for
suspension of Supply as stated under GCC Sub Clause 59.2.

57. Notice of Force 571 If a Party is or will be prevented from performing its substantial
Majeure obligations under the Contract by Force Majeure, then it shall give
notice within fourteen (14) days after the party became aware,
to the other Party of the event or circumstances constituting the
Force Majeure and shall specify the obligations, the performance
of which is or will be prevented.

57.2 Notwithstanding any other provision of this Clause, Force
Majeure shall not apply to obligations of either Party to make
payments to the other Party under the Contract.

58. Duty to Minimise | 581 Each Party shall at all times use all reasonable endeavours to
Delay minimise any delay in the performance of the Contract as a result
of Force Majeure.

58.2 A Party shall give notice to the other Party when it ceases to be
affected by the Force Majeure.

59. Consequences of 59.1 The Contractor shall not be liable for forfeiture of its security,
liquidated damages, or termination for default if and to the
extent that it's delay in performance or other failure to
perform its obligations under the Contract is the result of an
event of Force Majeure

Force Majeure

59.2 The Procuring Entity may suspend the delivery or contract
implementation, wholly or partly, by written order for a
certain period of time, as it deems necessary due to Force
Majeure as defined in the Contract.

59.3 Delivery shall be made either upon the lifting or the expiration
of the suspension order. However, if the Procuring Entity
terminates the contract as stated under GCC Clause 59,
resumption of delivery cannot be done.

59.4 After receiving notice under GCC Sub Clause 57.1, the
Procuring Entity shall proceed to determine these matters
under the provisions of the Contract.
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F. Payment

60. Contract Price 60.1 The Contract Price shall be paid as specified in the Contract Agreement
Form PG5A- 8.

60.2 Unless an adjustment clause is provided for in the PCC, the

Contract Price shall be a firm lump sum not subject to any
alteration, except in the event of a Change in the Facilities or as
otherwise provided in the Contract.

60.3 Subject to GCC Sub-Clauses 30.2, 31.1 and 54 hereof, the
Contractor shall be deemed to have satisfied itself as to the
correctness and sufficiency of the Contract Price, which shall,
except as otherwise provided for in the Contract, cover all its
obligations under the Contract.

60.4 Prices shall be adjusted for fluctuations in the cost of inputs

only if provided for in the PCC. If so provided, the amounts as
certified in each payment certificate, before deducting for
Advance Payment, shall be adjusted by applying the respective
price adjustment factor to the payment amount. The generic
formula indicated below in the form as specified in the PCC
applies:

P=A + B (Im/Io)

where:

P is the adjustment factor

A and B are Coefficients specified in the PCC, representing the
nonadjustable and adjustable portions, respectively, of the
Contract; and

Im is the Index during the month the work has been executed
and lo is the Index prevailing twenty-eight (28) days prior to
the deadline for submission of Tender.

The Indexes to be used is as published by the Bangladesh
Bureau of Statistics (BBS) on a monthly basis. In case not
available, then other countries or authorities of the sources
mentioned in Appendix to the Tender may be used.

60.5 If the value of the Index is changed after it has been used in a

calculation, the calculation shall be corrected and an
adjustment made in the next or in the final payment certificate.
The Index value shall be deemed to take account of all changes
in price due to fluctuations.

61. Terms of Payment | 61.1 The Contract Price, including any Advance Payments specified
in PCC, if applicable, shall be paid in the manner as specified in
the PCC and in the Appendix to the Contract Agreement titled
Terms and Procedures of Payment, which also outlines the
procedures to be followed in making application for and
processing payments.

61.2 No payment made by the Procuring Entity herein shall be

deemed to constitute acceptance by the Procuring Entity of the
Facilities or any part(s) thereof.
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61.3 Payments shall be made promptly by the Procuring Entity after

submission of an invoice or request for payment by the
Contractor, and after the Procuring Entity has accepted it.

614 The currency or currencies in which payments are made to the

Contractor under this Contract shall be specified in the
Appendices to the Contract Agreement titled Terms and
Procedures of Payment, subject to the general principle that
payments will be made in the currency or currencies in which
the Contract Price has been stated in the Contractor’s tender.

61.5 In the event that the Procuring Entity fails to pay the Contractor
any payment by its respective due date or within the period as
stated under GCC Sub Clause 61.3, the Procuring Entity shall pay
to the Contractor interest on the amount of such delayed payment
at the rate specified in the PCC, for the period of delay until
payment has been made in full.

61.6 If an amount certified is increased in a subsequent certificate as a
result of an award by the Adjudicator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as set
out in this clause. Interest shall be calculated from the date upon
which the increased amount would have been certified in the
absence of dispute.

62. Advance Payment | 621 The Contractor shall, within twenty-eight (28) days of the
Security notification of contract award, provide a security in an amount
equal to the advance payment calculated in accordance with the
Appendix to the Contract Agreement titled Terms and
Procedures of Payment, and in the same currency or currencies.

62.2 The security shall be in the form provided in the tender
documents or in another form acceptable to the Procuring Entity.
The amount of the security shall be reduced in proportion to the
value of the Facilities executed by and paid to the Contractor from
time to time, and shall automatically become null and void when
the full amount of the advance payment has been recovered by
the Procuring Entity. The security shall be returned to the
Contractor immediately after its expiration.

63. Performance 63.1 The Procuring Entity shall notify the Contractor of any claim
made against the Bank issuing the Performance Security. in the

Securit
y amount specified in the PCC.
63.2 The Procuring Entity may claim against the security if any of the
following events occurs for fourteen (14) days or more.
i. The Contractor is in breach of the Contract and the
Procuring Entity has duly notified him or her; and
ii. The Contractor has not paid an amount due to the
Procuring Entity and the Procuring Entity has duly
notified him or her.
63.3

In the event as stated under GCC Sub Clause 63.2, the Contractor
is liable to pay compensation under the Contract amounting to
the full value of the Performance Security or more, the Procuring
Entity may call the full amount of the security.
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63.4 Unless otherwise specified in the PCC, the security shall be
reduced by half on the date of the Operational Acceptance. The
Security shall become null and void, or shall be reduced pro rata
to the Contract Price of a part of the Facilities for which a separate
Time for Completion is provided, five hundred and forty (540)
days after Completion of the Facilities or three hundred and sixty
five (365) days after Operational Acceptance of the Facilities,
whichever occurs first; provided, however, that if the Defects
Liability Period has been extended on any part of the Facilities
pursuant to GCC Sub-Clause 45.8 hereof, the Contractor shall
issue an additional security in an amount proportionate to the
Contract Price of that part. The security shall be returned to the
Contractor immediately after its expiration, provided, however,
that if the Contractor, pursuant to GCC Sub-Clause 45.10, is liable
for an extended defect liability obligation, the performance
security shall be extended for the period specified in the PCC
pursuant to GCC Sub-Clause 45.10 and up to the amount specified
in the PCC.

63.5 If there is no reason to call the security, the security shall be
discharged by the Procuring Entity and returned to the
Contractor not later than seven (7) days following the date of
making the final payment to the Contractor under the Contract
and subject to the issuance of the Acceptance Certificate by the
Procuring Entity,

64. Retention Money | 641 The Procuring Entity shall retain an amount from the payable
amount due to the Contractor at the percentage specified in the
PCC until successful expiration of the Defect Liability period.

64.2 The total amount retained under GCC Sub Clause 64.1 shall be
kept to meet any claims during the Defect Liability Period and
shall be returned after the successful expiration of Defects
Liability Period and the Project Manager has certified in the form
of Defects Corrections Certificate.

65. Taxes and Duties 65.1 The Contractor shall be entirely responsible for all kinds of taxes,
customs duties, VAT, fees, levies, and such other charges assessed
on the Contractor, its Subcontractors or their employees by all
municipal, state or national government authorities in
connection with the Facilities in and outside of the country where
the Site is located.

65.2 Notwithstanding GCC Sub-Clause 65.1 above, the Procuring

Entity shall bear and promptly pay

(a) all customs and import duties for the Plant specified in Price
Schedule No. 1; and

(b) other domestic taxes such as, sales tax and value added tax
(VAT) on the Plant specified in Price Schedules No. 1 and No.
2 and that is to be incorporated into the Facilities, and on the
finished goods, imposed by the law of the country where the
Site is located.

65.3 In the event that the rate of any direct or indirect tax (including,
but notlimited to, income tax, VAT, customs duties, etc.) is altered
by virtue of any law, regulation, order, or other legal instrument,
the Contract Price shall, subject to the approval of the Head of the
Procuring Entity, be adjusted (either upward or downward) so as
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to ensure that the net amount payable to the Contractor remains
unaffected by such legal changes.

66. Payments to 66.1 The Contractor shall pay to the Nominated Subcontractor(s) the
amounts shown on the Nominated Subcontractor’s invoices
approved by the Contractor in accordance with the subcontract
included under the Contract.

Nominated
Subcontractor(s)

67. Price Adjustment | 67.1 Where the Contract Period (excluding the Defects Liability
Period) exceeds eighteen (18) months, it is normal procedure
that prices payable to the Contractor shall be subject to
adjustment during the performance of the Contract to reflect
changes occurring in the cost of labour and material components.
In such cases the tender documents shall include in the Appendix
2, a formula of such price adjustment.

67.2 Where Contracts are of a shorter duration than eighteen (18)
months or in cases where there is to be no Price Adjustment, the
following provision shall not be included. Instead, it shall be
indicated under this Appendix 2 that the prices are to remain firm
and fixed for the duration of the Contract.

67.3 If the value of the Index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment
made in the next or in the final payment certificate. The Index
value shall be deemed to take account of all changes in price due
to fluctuations.

68. Liquidated 68.1 Except as provided under GCC Sub Clause 56, if the Contractor
Damages fails to complete the Plant and Equipment Works within the
Intended Completion Date or extended Intended Completion
Date of the contract or Intended Sectional Completion Date or
extended sectional completion date of any section under the
contract, the Procuring Entity shall, as Liquidated Damages,
deduct from the Contract Price, a sum at the percent-rate per day
of delay as specified in the PCC, of the contract value of the
uncompleted works or part thereof completed after the Intended
Completion Date or extended Intended Completion Date, as
applicable. The total amount of Liquidated Damages or Delay
Damages shall not exceed the amount specified in the PCC. The
Procuring Entity may deduct Liquidated Damages from
payments due to the Contractor. Payment of Liquidated damages
shall not affect the Contractor’s liabilities.

G. Change in Contract Elements

69. Change in the 69.1 Introducing a Change
Facilities 69.1.1 Subject to GCC Sub-Clauses 69.2.5 and 69.2.7, the

Procuring Entity shall have the right to propose, and
subsequently require, that the Project Manager order
the Contractor from time to time during the
performance of the Contract to make any change,
modification, addition or deletion to, in or from the
Facilities hereinafter called “Change”, provided that
such Change falls within the general scope of the
Facilities and does not constitute unrelated work and
that it is technically practicable, taking into account
both the state of advancement of the Facilities and the
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technical compatibility of the Change envisaged with
the nature of the Facilities as specified in the Contract

69.1.2 The Contractor may from time to time during its
performance of the Contract propose to the Procuring
Entity with a copy to the Project Manager, any Change
that the Contractor considers necessary or desirable to
improve the quality, efficiency or safety of the Facilities.
The Procuring Entity may at its discretion approve or
reject any Change proposed by the Contractor,
provided that the Procuring Entity shall approve any
Change proposed by the Contractor to ensure the safety
of the Facilities.

69.1.3 Notwithstanding GCC Sub-Clauses 64.1.1 and 64.1.2, no
change made necessary because of any default of the
Contractor in the performance of its obligations under
the Contract shall be deemed to be a Change, and such
change shall not result in any adjustment of the Contract
Price or the Time for Completion.

69.1.4 The procedure on how to proceed with and execute
Changes is specified in GCC Sub-Clauses 64.2 and 64.3,
and further details and forms are provided in the
Procuring Entity’s Requirements (Forms and
Procedures)

69.2

Changes Originating from Procuring Entity

69.2.1 If the Procuring Entity proposes a Change pursuant to
GCC Sub-Clause 69.1.1, it shall send to the Contractor a
“Request for Change Proposal,” requiring the Contractor
to prepare and furnish to the Project Manager as soon as
reasonably practicable a “Change Proposal,” which shall
include the following:

(a) Dbrief description of the Change

(b) effect on the Time for Completion

(c) estimated cost of the Change

(d) effect on Functional Guarantees (if any)

(e) effect on the Facilities

(f) effect on any other provisions of the Contract.

69.2.2 Prior to preparing and submitting the “Change
Proposal,” the Contractor shall submit to the Project
Manager an “Estimate for Change Proposal,” which shall
be an estimate of the cost of preparing and submitting
the Change Proposal.

Upon receipt of the Contractor’s Estimate for Change
Proposal, the Procuring Entity shall do one of the
following:

(a) accept the Contractor’'s estimate with
instructions to the Contractor to proceed with
the preparation of the Change Proposal
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69.2.3

(b) advise the Contractor of any part of its Estimate
for Change Proposal that is unacceptable and
request the Contractor to review its estimate

(c) advise the Contractor that the Procuring Entity
does not intend to proceed with the Change.

Upon receipt of the Procuring Entity’s instruction to
proceed under GCC Sub-Clause 69.2.2 (a), the Contractor
shall, with proper expedition, proceed with the
preparation of the Change Proposal, in accordance with
GCC Sub-Clause 69.2.1.

69.2.4 The pricing of any Change shall, as far as practicable, be

69.2.5

69.2.6

calculated in accordance with the rates and prices
included in the Contract. If such rates and prices are
inequitable, the Parties thereto shall agree on specific
rates for the valuation of the Change

If before or during the preparation of the Change
Proposal it becomes apparent that the aggregate effect of
compliance therewith and with all other Change Orders
that have already become binding upon the Contractor
under this GCC Clause 69 would be to increase or
decrease the Contract Price as originally set forth in
Article 2 (Contract Price) of the Contract Agreement by
more than fifteen percent (15%), the Contractor may
give a written notice of objection thereto prior to
furnishing the Change Proposal as aforesaid. If the
Procuring Entity accepts the Contractor’s objection, the
Procuring Entity shall withdraw the proposed Change
and shall notify the Contractor in writing thereof.

The Contractor’s failure to so object shall neither affect
its right to object to any subsequent requested Changes
or Change Orders herein, nor affect its right to take into
account, when making such subsequent objection, the
percentage increase or decrease in the Contract Price
that any Change not objected to by the Contractor
represents.

Upon receipt of the Change Proposal, the Procuring
Entity and the Contractor shall mutually agree upon all
matters therein contained. Within fourteen (14) days
after such agreement, the Procuring Entity shall, if it
intends to proceed with the Change, issue the Contractor
with a Change Order.

If the Procuring Entity is unable to reach a decision
within fourteen (14) days, it shall notify the Contractor
with details of when the Contractor can expect a
decision.

If the Procuring Entity decides not to proceed with the
Change for whatever reason, it shall, within the said
period of fourteen (14) days, notify the Contractor
accordingly. Under such circumstances, the Contractor
shall be entitled to reimbursement of all costs
reasonably incurred by it in the preparation of the
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69.2.7

Change Proposal, provided that these do not exceed the
amount given by the Contractor in its Estimate for
Change Proposal submitted in accordance with GCC Sub-
Clause 69.2.2.

If the Procuring Entity and the Contractor cannot reach
agreement on the price for the Change, an equitable
adjustment to the Time for Completion, or any other
matters identified in the Change Proposal, the Procuring
Entity may nevertheless instruct the Contractor to
proceed with the Change by issue of a “Pending
Agreement Change Order.” Upon receipt of a Pending
Agreement Change Order, the Contractor shall
immediately proceed with effecting the Changes covered
by such Order. The Parties shall thereafter attempt to
reach agreement on the outstanding issues under the
Change Proposal.

69.3

Changes Originating from Contractor

69.3.1 If the Contractor proposes a Change pursuant to GCC

69.3.2.

Sub-Clause 69.1.2, the Contractor shall submit to the
Project Manager a written “Application for Change
Proposal,” giving reasons for the proposed Change and
including the information specified in GCC Sub-Clause
69.2.1.

Upon receipt of the Application for Change Proposal,
the Parties shall follow the procedures outlined in GCC
Sub-Clauses 69.2.6 and

However, should the Procuring Entity choose not to
proceed, the Contractor shall not be entitled to recover
the costs of preparing the Application for Change
Proposal.

70. Extension of
Delivery and
Completion Schedule

70.1

The Contractor must deliver the Plant and the services
procured within the period prescribed by the Procuring Entity,
as specified in the TDS.

70.2

The Time(s) for Completion specified in the PCC pursuant to
GCC Sub-Clause 29.1 shall be extended if the Contractor is
delayed or impeded in the performance of any of its obligations
under the Contract by reason of any of the following:

(a) any Change in the Facilities as provided in GCC
Clause 69

(b) any occurrence of Force Majeure as provided in
GCC Clause 56, unforeseen conditions as provided
in GCC Clause 54, or other occurrence of any of the
matters specified or referred to in paragraphs (a),
(b) and (c) of GCC Sub-Clause 50.2

(c) any suspension order given by the Procuring
Entity under GCC Clause 44 hereof or reduction in
the rate of progress pursuant to GCC Sub-Clause
71.2 or
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(d) any changes in laws and regulations as provided
in GCC Clause 55 or

(e) any default or breach of the Contract by the
Procuring Entity, Appendix to the Contract
Agreement titled, or any activity, act or omission
of the Procuring Entity, or the Project Manager, or
any other contractors employed by the Procuring
Entity, or

(f) anydelay on the part of a sub-contractor, provided
such delay is due to a cause for which the
Contractor himself would have been entitled to an
extension of time under this sub-clause, or

(g) delays attributable to the Procuring Entity or
caused by customs, or

(h) any other matter specifically mentioned in the
Contract

by such period as shall be fair and reasonable in all the
circumstances and as shall fairly reflect the delay or
impediment sustained by the Contractor.

70.3

Except where otherwise specifically provided in the Contract,
the Contractor shall submit to the Project Manager a notice of a
claim for an extension of the Time for Completion, together with
particulars of the event or circumstance justifying such
extension as soon as reasonably practicable after the
commencement of such event or circumstance. As soon as
reasonably practicable after receipt of such notice and
supporting particulars of the claim, the Procuring Entity and
the Contractor shall agree upon the period of such extension.
The Contractor shall at all times use its reasonable efforts to
minimize any delay in the performance of its obligations under
the Contract.

70.4

In all cases where the Contractor has given a notice of a claim
for an extension of time under GCC 65.2, the Contractor shall
consult with the Project Manager in order to determine the
steps (if any) which can be taken to overcome or minimize the
actual or anticipated delay. The Contractor shall there after
comply with all reasonable instructions which the Project
Manager shall give in order to minimize such delay. If
compliance with such instructions shall cause the Contractor to
incur extra costs and the Contractor is entitled to an extension
of time under GCC 65.1, the amount of such extra costs shall be
added to the Contract Price.

70.5

Within twenty-one (21) days of receipt of the Contractor’s notice,
the Procuring Entity shall evaluate the situation and may grant
time extensions, if based on justifiable grounds, without liquidated
damages.
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70.6

The Procuring may extend up to thirty percent (30%) of the
original contract time. above 30% of the original contract time
as mentioned in GCC Sub Clause 70.1.

70.7

In the case an extension of the original delivery schedule
required under GCC Sub Clause 70.1 is or will be more than
thirty (30) percent but not beyond one hundred (100) percent
additional to the original Contract time, approval of the Head of
the Procuring Entity or an officer authorized by him or her for
the same shall be required.

70.8

In exceptional cases, where an extension of the original contract
time required under GCC Sub Clause 70.1 is or will be more than
one hundred (100) percent of the original Contract time,
approval of the Secretary of the concerned ministry or division
for the same shall be required.

70.9

Except in case of Force Majeure, as provided under GCC Clause
56, a delay by the Contractor in the performance of its delivery
and completion obligations shall render the Contractor liable to
the imposition of Liquidated Damages pursuant to GCC Clause
68, unless an extension of the Delivery and Completion
Schedule is agreed upon, pursuant to GCC Clause 70.

71. Suspension

71.1

The Procuring Entity may request the Project Manager, by
notice to the Contractor, to order the Contractor to suspend
performance of any or all of its obligations under the Contract.
Such notice shall specify the obligation of which performance
is to be suspended, the effective date of the suspension and the
reasons thereof. The Contractor shall thereupon suspend
performance of such obligation, except those obligations
necessary for the care or preservation of the Facilities, until
ordered in writing to resume such performance by the Project
Manager.

If, by virtue of a suspension order given by the Project Manager,
other than by reason of the Contractor’s default or breach of
the Contract, the Contractor’s performance of any of its
obligations is suspended for an aggregate period of more than
ninety (90) days, then at any time thereafter and provided that
at that time such performance is still suspended, the
Contractor may give a notice to the Project Manager requiring
that the Procuring Entity shall, within twenty-eight (28) days
of receipt of the notice, order the resumption of such
performance or request and subsequently order a change in
accordance with GCC Clause 69, excluding the performance of
the suspended obligations from the Contract.

If the Procuring Entity fails to do so within such period, the
Contractor may, by a further notice to the Project Manager, elect
to treat the suspension, where it affects a part only of the
Facilities, as a deletion of such part in accordance with GCC
Clause 69 or, where it affects the whole of the Facilities
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71.2

(a) the Procuring Entity has failed to pay the
Contractor any sum due under the Contract within
the specified period, has failed to approve any
invoice or supporting documents without just
cause pursuant to the Appendix to the Contract
Agreement titled Terms and Procedures of
Payment, or commits a substantial breach of the
Contract, the Contractor may give a notice to the
Procuring Entity that requires payment of such
sum, with interest thereon as stipulated in GCC
Sub-Clause 61.6, requires approval of such invoice
or supporting documents, or specifies the breach
and requires the Procuring Entity to remedy the
same, as the case may be. If the Procuring Entity
fails to pay such sum together with such interest,
fails to approve such invoice or supporting
documents or give its reasons for withholding such
approval, or fails to remedy the breach or take
steps to remedy the breach within fourteen (14)
days after receipt of the Contractor’s notice or

(b) the Contractor is unable to carry out any of its
obligations under the Contract for any reason
attributable to the Procuring Entity, including but
not limited to the Procuring Entity’s failure to
provide possession of or access to the Site or other
areas in accordance with GCC Sub-Clause 30.2, or
failure to obtain any governmental permit
necessary for the execution and/or completion of
the Facilities,

then the Contractor may by fourteen (14) days’ notice
to the Procuring Entity suspend performance of all or
any of its obligations under the Contract, or reduce the
rate of progress.

71.3

If the Contractor’s performance of its obligations is suspended
or the rate of progress is reduced pursuant to this GCC Clause
71, then the Time for Completion shall be extended in
accordance with GCC Sub-Clause 43.1, and any and all
additional costs or expenses incurred by the Contractor as a
result of such suspension or reduction shall be paid by the
Procuring Entity to the Contractor in addition to the Contract
Price, except in the case of suspension order or reduction in the
rate of progress by reason of the Contractor’s default or breach
of the Contract.

71.4

During the period of suspension, the Contractor shall not
remove from the Site any Plant, any part of the Facilities or any
Contractor’s Equipment, without the prior written consent of
the Procuring Entity.

H. Termination and Settlement of Disputes

Design, Supply, Installation, Testing and Commissioning of 400kV Transformer Bay & 230 kV Transmission Line Diameter Extension

at Kaliakoir Substation




Section 3-General Conditions of Contract 3-59

72. Notice to Correct | 721 If the Contractor fails to carry out any obligation under the
Contract the Project Manager may, by giving a Notice to the
Contractor, require the Contractor to make good the failure and
to remedy it within a specified time (‘Notice to Correct’ in these
Conditions).

The Notice to Correct shall:
(a) describe the Contractor’s failure to comply
with any contractual obligations;
(b) state the Sub-Clause and/or provisions of the
Contract under which the Contractor has the
obligation; and
specify the time within which the Contractor shall remedy the
failure, which shall be reasonable, taking due regard of the
nature of the failure and the work and/or other action required
to remedy it.

72.2 After receiving a Notice to correct the Contractor shall

immediately respond but not later than 5 (five) days by giving
a reply to the Project Manager describing the measures the
Contractor will take to remedy the failure, and stating the date
on which such measures will be commenced in order to
comply with the time specified in the notice to correct. The
time specified in the notice to correct shall not imply any
extension of the Time for Completion.

73. Termination for 73.1 The Procuring Entity or the Contractor, without prejudice to
Default any other remedy for breach of Contract, by giving fourteen
(14) working-days written Notice of Termination mentioning
the clause of breach to the other party, may terminate the
Contract in whole or in part if the other party causes a
fundamental breach of Contract. Fundamental breaches of the
Contract shall include, but shall not be limited to, the following:

i. the Contractor stops work for twenty-eight (28) days
when no stoppage of work is shown on the current
Programme or the Contractor stops works repeatedly
without any valid ground and the stoppage has not been
authorized by the Project Manager.

ii. the Contractor fails to commence the work within the
Start date;

iii. the Contractor does not maintain a Security, which is
required;

iv. the Contractor fails to comply with instructions of the
Notice to Correct as specified in GCC Clause 72;

v. the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not
withdrawn within eighty-four (84) days;

vi. the Procuring Entity fails to handover the full works-site
or a substantial portion of the works-site to the
Contractor within eighty-four (84) days of contract
signing.

vii. the Project Manager gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and
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the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager;

viil. the Contractor has delayed the completion of the Works
by the number of days for which the maximum amount of
Liquidated Damages can be paid, as specified in GCC Sub
Clause 68;

ix. the Contractor has subcontracted the Works exceeding
the percentage as mentioned in GCC Sub Clause 23.1 or
any subcontractor has been engaged during contract
implementation without the prior approval of the Head
of Procuring Entity or Authorized Officer as specified in
GCC Sub Clause 23.6.

X. the Contractor, in the judgment of the Procuring Entity
has engaged in corrupt or fraudulent or collusive or
coercive or obstructive practices, in case development
partner, as defined in GCC Clause 6, in competing for or in
executing the Contract.

xi. A payment certified by the Project Manager is not paid by
the Procuring Entity to the Contractor within eighty-four
(84) days of the date of the Project Manager’s certificate.

732 If any of the events pointed out under GCC Sub Clause 72.1 or

any such event that is not listed in that clause but can be
deemed as a fundamental breach of a contract happens, the
affected party shall notify (first notice- Notice of Default) the
defaulted party of such event and its intention to terminate
the contract making reference(s) to the relevant GCC Clauses
and ask the defaulted party the reason why the affected party
will not terminate the contract with a 21-day timeline from
the issuance of the first notice to provide any clarification.

73.3 If the Procuring Entity receives a reasonable clarification on

the breaching event from the Contractor or the Contractor
attempts and accomplishes any remedial action to mitigate
the breach event, the Procuring Entity may affirm the contract
without limiting its right to terminate the contract for any
other fundamental breach by the Contractor.

734 If the Procuring Entity does not receive any response or

receive an unacceptable clarification on the breach event, it
may terminate the contract mentioning an immediate effective
date through a final notice.

73.5 The final notice (Notice of Termination) will be issued by the

Procuring Entity getting approval from the Head of the
Procuring Entity and the Contractor shall not perform any
activity after issuance of that notice.

73.6 The Head of the Procuring Entity may create a Contract

Termination Review Committee (CTRC) to assist him in the
discharge of this function. All decisions recommended by the
CTRC shall be subject to the approval of the Head of the
Procuring Entity.
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73.7 In the event the Procuring Entity terminates the Contract in
whole or in part, as stated under GCC Clause 73.1, the Procuring
Entity may procure, upon such terms and in such manner as it
deems appropriate, Plant similar to those not completed or not
performed, and the Contractor shall be liable to the Procuring
Entity for any additional costs as mentioned in the PCC for such
similar Goods. However, the Contractor shall continue
performance of the Contract to the extent not terminated.

74. Termination for 74.1 The Procuring Entity shall terminate this Contract if the
Contractor is declared bankrupt or insolvent as determined with
finality by a court of competent jurisdiction. In this event,
termination will be without compensation to the Contractor,
provided that such termination will not prejudice or affect any
right of action or remedy which has accrued or will accrue
thereafter to the Procuring Entity and/or the Contractor.

Insolvency

75. Termination for 75.1 The Procuring Entity, by giving twenty-one (21) days written
notice sent to the Contractor, may terminate this Contract, in
whole or in part, at any time for its convenience. The notice of
termination shall specify that the termination is for the procuring
Entity’s convenience, the extent to which performance of the
Contractor under the contract is terminated, and the date upon
which such termination becomes effective.

Convenience

75.2 The Goods that have been delivered and/or performed or are

ready for delivery or performance within twenty-one (21) days
after the Contractor’s receipt of Notice to Terminate shall be
accepted by the Procuring Entity at the contract terms and prices.
For Goods not yet performed and/or ready for delivery, the
Procuring Entity may elect:

(a) tohaveany portion delivered and/or performed and paid
at the contract terms and prices; and/or

(b) to cancel the remainder and pay to the Contractor an
agreed amount for partially completed and/or
performed goods and for materials and parts previously
procured by the Contractor

75.3 The expiration of the Delivery and Completion Schedule,
initiation of amicable settlement of disputes, adjudication and
arbitral proceedings under the set terms and conditions shall
not be deemed a termination of the contract.

76. Payment upon 761 If the Contract is terminated because of a fundamental breach
Termination of Contract under GCC Sub Clause 73.1 by the Contractor, the
Project Manager shall issue a certificate for the value of the
Works done and Plant and Materials ordered less advance
payments received up to the date of the issue of the certificate
and less the amount from percentage to apply to the contract
value of the works not completed, as indicated in the PCC. If the
total amount due to the Procuring Entity exceeds any payment
due to the Contractor, the difference shall be a debt payable to
the Procuring Entity.
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76.2 If the Contract is terminated for the Procuring Entity’s

convenience or because of a fundamental breach of Contract
by the Procuring Entity, the Project Manager shall issue a
payment certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s foreign personnel employed
solely on the Works and recruited specifically for the Works,
and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of
the certificate.

763 If the Contract is terminated for reasons of Force Majeure, the

The Project Manager shall determine the value of the work
done and issue a Payment Certificate which shall include.

(a) the amounts payable for any work carried out for
which unit rates or prices are stated in the
Contract;

(b)  the cost of Plant and Materials ordered for the
Works which have been delivered to the
Contractor, or of which the Contractor is liable to
accept delivery: this Plant and Materials shall
become the property of (and be at the risk of) the
Procuring Entity when paid for by the Procuring
Entity, and the Contractor shall place the same at
the Procuring Entity’s disposal;

(c) other costs or liabilities which in the
circumstances were reasonably and necessarily
incurred by the Contractor in the expectation of
completing the Works;

(d) the cost of removal of Temporary Works and
Contractor’s Equipment from the Site; and

(e)  the cost of repatriation of the Contractor’s staff
and labour employed wholly in connection with
the Works at the date of termination.

77. Property 77.1 All Materials on the Site, Plant, Equipment, Temporary Works,
and Works shall be deemed to be the property of the Procuring
Entity if the Contract is terminated because of the Contractor’s
default stated under GCC Sub Clause 73.1.

78. Frustration 781 If the Contract is frustrated by the occurrence of a situation of
Force Majeure as defined in GCC Sub Clause 56, the Engineer
shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all
works carried out before receiving it and for any work carried
out afterwards to which a commitment was made.

79. Amendment to 79.1 The amendment to Contract shall generally include equitable
Contract adjustments in original Contract price, Delivery and
Completion Schedule and, any other changes acceptable under
the conditions of the Contract.
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79.2 The Procuring Entity shall amend the Contract, incorporating
the changes approved in accordance with the Delegation of
Financial Power or sub-delegation thereof and, introduced to
the original terms and conditions of the Contract.

80. Compensation 80.1 The following shall be Compensation Events:

Events (a) The Procuring Entity does not give access to or
possession of the Site or part of the Site by the Site
Possession Date stated in the GCC Sub Clause 18.1;

(b) The Procuring Entity modifies the Schedule of other
Contractors in a way that affects the works of the
Contractor under the Contract;

(c) The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for
execution of the Works on time;

(d) The Project Manager instructs the Contractor to
uncover or to carry out additional tests upon work,
which is then found to have no Defects;

(e) The Project Manager unreasonably does not approve
a subcontract to be let, if applicable;

(f) Ground conditions are substantially more adverse
than could reasonably have been assumed before
issuance of the Notification of Award from the
information issued to Tenderers (including the Site
Investigation Reports), from information available
publicly and from a visual inspection of the Site;
Other Contractors, public authorities, utilities, or the
Procuring Entity do not work within the dates and
other constraints stated in the Contract, and they
cause delay or extra cost to the Contractor;

(g) The advance payment is delayed;

(h) The effects on the Contractor of any of the Procuring
Entity’s Risks;

(i) The Project Manager unreasonably delays issuing a
Completion Certificate;

(i) A situation of Force Majeure has occurred, as defined
in GCC Clause 56; and

(k) Other Compensation Events described in the
Contract or determined by the Project Manager in the
PCC shall apply.

80.2 If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or
the Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the
Intended Completion Date shall be extended, only on
justifiably acceptable grounds duly recorded.
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80.3 As soon as the Contractor has provided information
demonstrating the effect of each Compensation Event upon the
Contractor’s forecast cost, the Project Manager shall assess it,
and the Contract Price shall be adjusted accordingly. If the
Contractor’s forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The Project Manager will assume that
the Contractor will react competently and promptly to the
event.

80.4 The Contractor shall not be entitled to compensation to the
extent that the Procuring Entity’s interests are adversely
affected by the Contractor not having given early warning or
not having cooperated with the Project Manager.

81. Contractor’s 81.1 If the Contractor considers himself to be entitled to any
Claims extension of the Completion Time and/or any additional
payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shall give notice
to the Procuring Entity, describing the event or circumstance
giving rise to the claim. The notice shall be given as soon as
practicable, and not later than twenty-eight (28) days after the
Contractor became aware, or should have become aware, of
the event or circumstance

81.2 If the Contractor fails to give notice of a claim within such
period of twenty-eight (28) days, the Intended Completion
Date shall not be extended, the Contractor shall not be entitled
to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim.

81.3 Within forty-two (42) days after the Contractor became aware
or should have become aware of the event or circumstance
giving rise to the claim, or within such other period as may be
proposed by the Contractor and approved by the Engineer, the
Contractor shall send to the Engineer a fully detailed claim
which includes full supporting particulars of the basis of the
claim and of the extension of time and/or additional payment
claimed, for settlement.

82. Settlement of 82.1 Amicable Settlement:
Disputes

The Procuring Entity and the Contractor shall use their best
efforts to settle amicably all disputes arising out of or in
connection with this Contract or its interpretation.

822 Adjudication
(a)  If the Contractor /Procuring Entity believe that
amicable settlement of dispute is not possible
between the two parties, the dispute shall be
referred to the Adjudicator within fourteen (14)
days of first written correspondence on the
matter of disagreement;

(b)  The Adjudicator named in the PCC is jointly
appointed by the parties. In case of disagreement
between the parties, the Appointing Authority

Design, Supply, Installation, Testing and Commissioning of 400kV Transformer Bay & 230 kV Transmission Line Diameter Extension
at Kaliakoir Substation



Section 3-General Conditions of Contract 3-65

designated in the PCC shall appoint the
Adjudicator within fourteen (14) days of receipt
of a request from either party;

(c)  The Adjudicator shall give its decision in writing
to both parties within twenty-eight (28) days of a
dispute being referred to it;

(d)  The Contractor shall make all payments (fees and
reimbursable expenses) to the Adjudicator, and
the Procuring Entity shall reimburse half of these
fees through the regular progress payments;

(e) Should the Adjudicator resign or die, or should the
Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with
the provisions of the Contract; a new Adjudicator
will be jointly appointed by the Procuring Entity
and the Contractor. In case of disagreement
between the Procuring Entity and the Contractor
the Adjudicator shall be designated by the
Appointing Authority designated in the PCC at the
request of either party, within fourteen (14) days of
receipt of a request from either Party.

82.3 Arbitration

(@) If the Parties are unable to reach a settlement
under GCC Clause 82.1 or 82.2 within twenty-
eight (28) days of the first written
correspondence on the matter of disagreement or
within twenty-eight (28) days of the date of
decision made by the Adjudicator as per GCC Sub
Clause 82.2(c), then either Party may give notice
to the other party of its intention to commence
arbitration in accordance with GCC Sub Clause
82.3(b);

(b)  The arbitration shall be conducted in accordance
with the Arbitration Act (Act No 1 of 2001) of
Bangladesh as at present in force and in the place
shown in the PCC.
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Section 4. Particular Conditions of Contract

Instructions for completing the Particular Conditions of Contract are provided, as needed, in the notes in
italics mentioned for the relevant GCC clauses.

GCC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

GCC 1.1(1)

The Procuring Entity is Power Grid Bangladesh PLC.

GCC 1.1(tt)

The site(s) is located at: Kaliakoir, Gazipur.

and is defined in drawings No:

GCC 1.1(g)

The Effective Date upon which the period until the Time for Completion of the
Facilities shall be counted from is the date when all of the following conditions
have been fulfilled:

(a) This Contract Agreement has been duly executed for and on behalf of the
Procuring Entity and the Contractor.

(b) The Contractor has submitted to the Procuring Entity the performance
security and the advance payment guarantee.

(c) The Procuring Entity has paid the Contractor the advance payment

GCC 1.1 (s)

“Guarantee Test(s)” means the testing and commissioning of the Facilities.

GCC3.1

For notices, the Procuring Entity’s contact details shall be:

Attention: Company Secretary, Power Grid Bangladesh PLC

Address: 2nd Floor, Grid Bhaban, Avenue-3, Jahurul Islam City, Aftabnagar,
Badda,Dhaka-1212, Bangladesh

Telephone: :+88 (2)+88-02-55046731, +88-02-55046732, +88-02-55046733,
+88-02-55046734, +88-02-55046735

Facsimile number: +88 (2)5504 6722
Electronic mail address: se.contract@pgcb.gov.bd, secretary.cs@pgcb.gov.bd

For notices, the Contractor’s contact details shall be:
Attention:

Address:

Telephone:

Facsimile number:

Electronic mail address:

GCC7
(Replaced)

Sub-Clause 7.1 is replaced by the following-
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The following documents forming the Contract shall be interpreted in the
following order of priority:

(@) thesigned Contract Agreement (Form PG5A-10) and the Appendices
hereto

(b) Power of Attorney issued by Contractor for signing the Contract.
(c) Performance Security

(d) Minutes of Pre-Contract Meeting(s) (if any)

(e) Vetting from relevant departments (if required)

(f)  Price Schedules including arithmetic correction and/or discount (if
any)

(g) the Notification of Award (PG5A-9);

(h) Tender Submission Letter for Financial Proposal (PG5A-1b); and
Price Schedules for Plant and Services (PG5A-3) submitted by the
Tenderer;

(i) Tender Submission Letter for Technical Proposal (PG5A-1a);
(j)  All Addenda and Clarifications

(k) the Particular Conditions of Contract;

() the General Conditions of Contract;

(m) Remaining portion of Tender document

(n) Replies against Power Grid's Clarification (if any)

(o) Clarification sought by the Procuring Entity (if any).

(p) Tender Proposal submitted by the Contractor

GCC9.1

The Contractor or the Subcontractor that is a national of, or registered in, the
following countries are not eligible:

Israel and countries having no diplomatic relations with the Government of the
People’s Republic of Bangladesh

GCC9.2

Materials, Equipment and associated services from the following counties are
not eligible:

Israel and countries having no diplomatic relations with the Government of the
People’s Republic of Bangladesh

GCC16.1

Nominated Subcontractor(s) named below:
Not Applicable

GCC18.1

Possession of the Site or part(s) of the Site, to the Contractor shall be given on the
following date(s): within 28 (twenty-eight) days from the date of Contract signing

GCC 27.3

The Contractor agrees to supply spare parts for a period of 5 (five) years
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The Contractor shall carry sufficient inventories to ensure an ex-stock supply of|
consumable spares for the Plant. Other spare parts and components shall be
supplied as promptly as possible, but at the most within six (6) months of placing|
the order and opening the letter of credit. In addition, in the event of termination
of the production of spare parts, advance notification will be made to the
Procuring Entity of the pending termination, with sufficient time to permit the
Procuring Entity to procure the needed requirement. Following such termination,
the Contractor will furnish to the extent possible and at no cost to the Procuring]
Entity the blueprints, drawings and specifications of the spare parts, if requested,

GCC28.1

The Contractor shall commence work on the Facilities within 07 (seven) days from
the Effective Date for determining Time for Completion as specified in the
Contract Agreement.

GCC 29.1

The time for completion of the whole of the facilities within 540 (Five Hundred
Forty) days from the effective date as described in the contract agreement.

GCC30.3

Replaced by the following:

The Procuring Entity shall give administrative support to accord permits,
approvals and/or licenses from local, state or national government authorities or
public service undertakings in the country where the Site is located.

The Contractor shall acquire and pay for all permits, approvals and/or licenses
from local, state or national government authorities or public service
undertakings in the country where the site is located which

(@) such authorities or undertakings require to be obtained in the Procuring
Entity's name,

(b) are necessary for execution of the contract, including those required for the
performance by both the Contractor and the Procuring Entity of their
respective obligations under the contract, and

(c) are specified in the appendix (scope of works and supply by the Procuring
Entity) to the contract agreement.

The cost of acquiring such permits, approvals and/or licenses are deemed to be
included in the contract price.

GCC 30.5

Replaced by the following:

The Procuring Entity shall provide sufficient, properly qualified operating and
maintenance personnel for pre-commissioning, commissioning and guarantee
tests.

The Contractor shall supply any raw materials, utilities, lubricants, chemicals,
catalysts, facilities, services and other matters for pre-commissioning,
commissioning and guarantee tests.

The Contractor shall perform pre-commissioning, commissioning and guarantee
tests in accordance with the terms and conditions of the contract.

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line
Diameter Extension at Kaliakoir Substation



Section 4: Particular Conditions of Contract Page 4-4

The representatives of the Procuring Entity will witness the tests and certify them
accordingly.

GCC 31.4 (New
Clause)

The Contractor shall supply any raw materials, utilities, lubricants, chemicals,
catalysts, facilities, services and other matters in an amount sufficient to carry out
the pre-commissioning, commissioning and guarantee tests as prescribed and
required in the Scope of Works under the Contract.

GCC 31.5 (New
Clause)

The Contractor, immediately after notification of award, shall provide the
Procuring Entity free of charge with 8 (eight) hardcopies of all engineering data,
drawings and descriptive materials submitted with the Tender, which will form
part of the contract.

GCC 31.6 (New
Clause)

The Contractor, at his own cost, within 30 (thirty) days after contract signature,
shall provide the Procuring Entity with 8 (eight) hard copies of the CONTRACT
DOCUMENT

GCC 38.1 (b)

DELETED

GCC42.2

The second paragraph of GCC Sub-clause 42.2 is deleted.

GCC 423

Sub-Clause 42.3 is replaced by the following:

As soon as reasonably practicable after the operating and maintenance personnel
have been supplied by the Procuring Entity in accordance with GC Sub-Clause
42.2, the Contractor shall commence Pre-commissioning of the Facilities or the
relevant part thereof in preparation for Commissioning, subject to GC Sub-Clause
43.5.

GCC43.1.2

Sub-clause 43.1.2 is replaced by the following:

The Procuring Entity shall deploy the operating and maintenance personnel
pursuant to GC Sub-clause 30.5 and the Contractor shall provide all materials and
support services pursuant to GC Sub-clause 32.4 as required for Commissioning.

GCC43.1.3

The following paragraph is added at the end of Sub-Clause 43.1.3:

Immediately after the Commissioning, the Contractor shall so notify the Project
Manager in writing.

GCC43.3.1
(Replaced)

i.  Subject to GCC Subclause 43.4 below, Operational Acceptance shall occur in
respect of the Facilities or any part thereof when-

(a) the Guarantee Test has been successfully completed and the Functional
Guarantees are met; or

(b) the Guarantee Test has not been successfully completed or has not been
carried out for reasons not attributable to the Contractor within the period from
the date of Completion specified in the PCC, or any other agreed upon period as
specified in GCC Subclause 43.2.2 above; or

(c) the Contractor has paid the liquidated damages specified in GCC Subclause
46.3 for Functional Gurantee hereof- Not Applicable; and
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(d) any minor items mentioned in GCC Subclause 42.8 hereof relevant to the
Facilities or that part thereof have been completed.

ii. The Contractor may give a notice to the Project Manager requesting the issue
of an Operational Acceptance Certificate in the form provided in the
Procuring Entity’s Requirements (Forms and Procedures) in respect of the
Facilities or the part thereof specified in such notice as of the date of such

notice.
GCC 43.2.2 The Guarantee Test of the Facilities shall be successfully completed immediately
after Completion of the facility
GCC 44.3 No bonus will be given for earlier Completion of the Facilities or part thereof.
GCC 45.9 Replace "completion of facilities" with "commissioning" in line 5.
GCC 45.2 The first paragraph of Sub-Clause 27.2 is replaced by the following-
The Defect Liability Period shall be twelve (12) months from the date of
Operational Acceptance of facilities for all equipment/materials.
GCC 45.10 The .crltlcal components covered under the extended defect liability: Not
Applicable.
GCC 48.1 (b) The multiplier of the Contract Price is: 1 (one)
GCC52.1 The insurance cover shall be: As per Appendix of Contract Agreement
GCC52.8 A new Sub-Clause is added at the end of Clause 52.7:
(New Clause) The Contractor shall follow the existing import act including insurance act and related

acts of the Government of Bangladesh.

As per the Insurance Corporation Act (Amendment) 1990, all insurance coverage
(100%) required for this contract shall be done with Sadharan Bima Corporation,
Bangladesh, who are the sole public sector general insurance organization in the
country

GCC 52.9 (New
Clause)

The following texts shall be added at the end of GCC Clause 52.8:

In the event of any time extension granted for completion of a Facility or any part
thereof, a reduced level of Erection All Risk (EAR) insurance coverage may be
accepted. In such cases, EAR insurance will not be required for any parts of the facility
that are already covered under existing insurance through the defect liability period
or have successfully completed their defect liability period.

The Contract Price shall be adjusted in accordance with the provisions of the

GCC 60.2

Appendix to the Contract Agreement titled Adjustment Clause.
GCC60.4 The Contract is not subject to price adjustment.
GCC61.1 The original Contract price is:
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GCCo61.1

The Advance Payment shall be 10 (ten) percent of the original Contract Price against
an irrevocable unconditional Bank Guarantee and shall be paid to the Contractor
within 45 days after receipt of invoice and an irrevocable advance payment security
for the equivalent amount made out in favour of the Procuring Entity.

GCC61.5

Not Applicable

GCC62.1

Sub-Clause 62.1 is replaced with the following:

The Contractor shall, within 28 days of the contract signing, provide security for the
amount equal to the advance payment. The Security Amount shall be calculated in
accordance with the Appendix (Terms and Procedures of Payment) to the Contract
Agreement and in the same currency or currencies.

GCC 63.1

The amount of performance security, as a percentage of the Contract Price for the
Facility or for the part of the Facility for which a separate Time for Completion is
provided, shall be shall be 10 (ten) percent of the contract price.

GCC 63.4

The performance security shall reduce to 5% of the contract price on the date of
the Operational Acceptance. The security shall be valid until completion of the
Defects Liability Period (plus 28 days), provided, however, that if the Defects
Liability Period has been extended on any part of the Facilities pursuant to GCC
Sub-Clause 45.8 hereof, the Contractor shall issue an additional security in an
amount proportionate to the Contract Price of that part.

GCC 63.6
(New Clause)

The performance security shall be in the form of the unconditional bank
guarantee as per form included in Section 5 (Tender and Contract Forms) issued
by a scheduled bank of Bangladesh or by a foreign bank duly endorsed &
authenticated (means Bank Guarantee shall be payable/ en-cashable from the
authenticating Bank in Bangladesh) by a scheduled bank of Bangladesh, to make
it enforceable pursuant to Rule 36(4) of the Public Procurement Rules, 2025.

GCC 64.1

The portion of payments to be retained is 5 ( five) percent of the contract price.

In case of front loading or unbalanced price loading, PE may extend this
proportion up to twenty (20) percent of the contract price. In such cases, money
retained for meeting any claims during Defect Liability Period shall be half of the
total money retained but not less than 5 (five) percent of the contract price.
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GCC65.1

The following paragraphs are added at the end of the Sub-Clause 65.1:

While making payment to the Contractor or instructing the respective bank to
effect the payment to the Contractor, the Procuring Entity is entitled to deduct
income tax at source at applicable rate(s), which is required as per law of the
Procuring Entity’s country from Schedule 2, 3, 4 & 5. In the event of withholding
of income tax, the same shall be withheld and deposited to the govt. exchequer in
the credit of Contractor by the Procuring Entity as per prevailing law of the
Procuring Entity’s country and evidence thereof shall be furnished to the
Contractor.

The Contractor shall be entirely responsible for payment of all taxes including
sales tax or VAT, stamp duties, licence fees and other such levies imposed inside
the Procuring Entity’s country, for purchasing any goods or services by them from
any supplier(s), which may be required in the course of supply of all items and
services mentioned in this contract.
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GCC 65.2
(Replaced)

Sub-Clause 65.2 is replaced with the following:

d.

Any material import from abroad under price schedule No.1 shall be
considered as the direct import of the Power Grid and Power Grid ‘s
Business Identification Number (BIN) will be used for the import. Power
Grid shall bear and promptly pay all relevant customs and import duties
as well as other local taxes, e.g., a value added tax (VAT), advance income
tax (AIT) and other charges, which imposed by the law of the country, that
are to be incorporated into the facilities. Accordingly, The items under-
price schedule No.1 shall be quoted exclusive of customs duties, VAT, AIT
and other relevant duties and taxes.

Applicable VAT at the time of making payment to the Contractor as VDS
(VAT deduction at source) for any or all of the items under the price
schedule of this contract shall bear by the Procuring Entity and deposit
the same to the govt. exchequer as per prevailing law of the Procuring
Entity’s Country. The Tenderer shall quote Tender-prices of all items of
the price schedules under this contract exclusive of VDS.

The Contractor shall be entirely responsible for payment of all taxes
including sales tax or VAT, stamp duties, licence fees and other such levies
imposed outside the Procuring Entity’s country.

The Procuring Entity shall not be responsible for the payment of Customs
Duties and VAT at Customs Clearing stage for the items specified in Price
Schedule No.4 & 5 .The Contractor shall be responsible for the payment
of customs duties and VAT, income tax, other charges and levies for the
items imported for civil works material specified in Price Schedule No.4
& 5.

The Contractor shall at his cost and expense, secure any work permit,
labour permit, tax clearance, tax exemption certificate and any other
authorization, which may be required by the Government of Bangladesh
to permit imported personnel of Contractor and his Subcontractors to
perform their work at site.

The Contractor shall be liable to the Procuring Entity for customs duties
and taxes paid by the Procuring Entity, and for other lawful taxes which
may be or may become payable on the Contractor's equipment, tools and
supplies imported for the works and subsequently sold in Bangladesh.
The Contractor has to obtain the permission of the Procuring Entity prior
to any sale.

To obtain the necessary import permits and satisfy the requirements of
the customs authorities, the Procuring Entity requires the following
documentation:

Within 60 days of contract signature, the Contractor shall submit a
detailed delivery schedule of plant he is to provide under the contract,
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indicating the type of equipment, name of the Manufacturer and country
of origin. Six copies of the schedule have to be submitted to the Procuring
Entity.

On behalf of the Government of Bangladesh, the Ministry of Commerce
annually issues a schedule of import-protected items. The Contractor
shall be responsible for advising the Project Manager of any plant he
intends to ship under the contract, which is import-protected. The Project
Manager has to receive this advice at least four months before the plant
reaches Bangladesh in order to permit the Procuring Entity to obtain the
necessary import permits.

For the shipment of plant, shipping documents need to be distributed as
follows:

(i) To the Company Secretary, Power Grid Company of Bangladesh Ltd,
Grid Bhaban , Avenue-3, Aftabnagar, Dhaka 1212:

1 original plus 10 copies of the invoices endorsed by the
Contractor

1 negotiable plus 10 copies of the bill of lading endorsed
by the Contractor

1 original plus 10 copies of the insurance certificate
10  copies of packing lists

10  copies of the freight memo

1 original plus 10 copies of the certificate of origin
10  copies of the insurance invoice

10  copies of the application for payment

10  copies of the pre-shipment inspection certificate or
waiver thereof

(ii) To the Project Manager:
2 copies of the above documentation
(iii)  To the Representative of Project Manager:
2 copies of the above documentation.

f. Import licenses and permits for the plant shall be obtained by the
Procuring Entity at no cost to the Contractor. No import and export
customs duties levied on food of any sort or personal effects imported for
consumption by the Contractor's imported personnel shall be paid by the
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Procuring Entity.

g. If however, after payment of customs and import duties by the Procuring
Entity, goods are discovered to have arrived in Bangladesh in such a badly
damaged condition due to the Contractor's negligence that they have to
be replaced by the contractor, the Contractor will be responsible for the
payment of the customs and import duties levied on all of the replacement
of the imported plant and machinery.

h. The Contractor will be responsible for payment of all costs, with the
exception of those costs that are specifically to the account of the
Procuring Entity as described in PCC 65.2(a), related to clearances of
plant and Contractor's equipment at the port of entry. The Contractor
shall perform all necessary customs formalities for clearance of materials
from the port in consultation with Power Grid.

It is the Contractor's responsibility to ensure that all negotiable shipping
documentation and all necessary import information are forwarded to the
Procuring Entity so the Procuring Entity receives them in Bangladesh at least 14
days prior to the arrival of the ship in the Bangladesh port. Demurrage and any
other charges resulting from the lack of documents or incorrect documentation
received in Bangladesh shall be to the Contractor's account.

GCC 68 Applicable rate for liquidated damages: 0.1% (zero point One percent) of the
contract price or the relevant part thereof per day.
Maximum deduction for liquidated damages: 10% (ten percent) of the contract
price

GCC 80.1(k) The following additional events shall also be the Compensation Events: none

GCC 82.2(b)&(e) The Adjudicator jointly appointed by the Parties is:

Name:
Address:
Tel/Cell No:
Fax No:

e-mail address:

In case of disagreement between the parties, the Appointing Authority for the
Adjudicator is the Head, Department of Electrical & Electronics Engineering,
Bangladesh University of Engineering and Technology, Dhaka.
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GCC 82.3

Sub-Clause 82.3(b) is replaced with the following:

a. Contracts with foreign Contractors:

International arbitration shall be conducted in accordance with the United Nations
Commission on International Trade Law (UNCITRAL) Arbitration Rules of 1976 as at
present in force. Arbitration shall be administered by the Singapore International
Arbitration Centre (SIAC). The place of arbitration shall be the place of the
institution administering the arbitration.

b. Contracts with Contractors being nationals of the Procuring Entity’s
country:

Arbitration shall be conducted in accordance with the “Bangladesh Arbitration
Act 2001”. The place of arbitration shall be Dhaka, Bangladesh
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Section 5.

Form

PG5A-1a
PG5A-1b
PG5A-1c
PG5A-2a
PG5A-2b
PG5A-2c
PG5A-3
PG5A-4

PG5A-5
PG5A-6

PG5A-7
PG5A-8

PG5A-9
PG5A-10
PG5A-11
PG5A-12
PG5A-13
PG5A-14

Tender and Contract Forms

Title
Tender Forms
Tender Submission Letter for Technical Offer
Tender Submission Letter for Financial Offer
Letter of Authorization
Tenderer Information
JV Partner Information (if applicable)
Subcontractor Information (ifapplicable)
Price Schedule for Plant and Services
Technical Proposal

Specifications Submission and Compliance Sheet

Manufacturer’s Authorisation Letter

Bank Guarantee for Tender Security (when this option is chosen)

Bank’s Letter of Commitment for Line of Credit (when this option is chosen)
Contract Forms

Notification of Award

Contract Agreement

Bank Guarantee for Performance Security (when this option is chosen)
Bank Guarantee for Advance Payment (if applicable)

Bank Guarantee for Retention Money Security (when this option is chosen)

Contract Amendment

5-1

Forms PG5A-1 to PG5A-8 are the contents of the Tender Forms and should be completed as stated in ITT

Clauses 23.

Forms PG5A-9 to PG5A-14 are the contents of the Contract Forms as stated in GCC Clause 7.
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Tender Submission Letter for Technical offer (Form PG5A-1a)

[This letter should be completed and signed by the Authorised Signatory preferably on the Letter-Head
Pad of the Tenderer and be appended in the technical proposal envelope]

To:

Date:

The Company Secretary

Power Grid Bangladesh PLC

Head Office, Avenue-03, Jahurul Islam City
2nd Floor, Aftabnagar, Badda, Dhaka-1212,

Bangladesh.

Invitation for Tender No: 27.21.0000.101.07.432.26.xxxx
ICT No.: POWERGRID/Bay Extensions/Kaliakoir/SS

We, the undersigned, offer to design, manufacture, test, deliver, install, pre-commission and commission
in conformity with the Tender Document, the following Plant and Services, viz:

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV
Transmission Line Diameter Extension at Kaliakoir Substation

In signing this letter, and in submitting our Tender, we also confirm that:

()

(b)

©

(d)

(e)

or

our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub Clause
32.1) and it shall remain binding upon us and may be accepted at any time before the
expiration of that period;

a Tender Security is attached in the form of a [state Pay Order, Bank Draft Bank
Guarantee/ in the amount stated in the Tender Data Sheet (ITT Sub Clause 34.1) and
valid for a period of twenty-eight (28) days beyond the Tender Validity date;

we have examined and have no reservations to the Tender Document, issued by you on
[insert date/; including Addendum to Tender Document No(s) [state numbers], issued
in accordance with the Instructions to Tenderers (ITT Clause 11). [/insert the number
and issuing date of each addendum, or delete this sentence if no Addendum has been
issued];

we, including as applicable, any JV partner or Subcontractor for any part of the contract
resulting from this Tender process, have nationalities from eligible countries, in
accordance with ITT Sub Clause 5.1;

we are submitting this Tender as a sole Tenderer in accordance with ITT Sub Clause
19.1

we are submitting this Tender as the partners of a JV, comprising the following other
partners in accordance with ITT Clause 17,

Name of Partner Location & District of Partner

B W I N
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®

or

®

(h)

®

0)

®)

)

(m)

()

(0)

we are not a Government owned entity as defined in ITT Sub Clause 5.10

we are a Government owned entity, and we meet the requirements of ITT Sub Clause
5.10;

we, including as applicable any JV partner, declare that we are not associated, nor have
been associated in the past, directly or indirectly, with a consultant or any other entity
that has prepared the design, specifications and other documents in accordance with
ITT Sub Clause 5.6;

we, including as applicable any JV partner or Subcontractor for any part of the contract
resulting from this Tender process, have not been declared ineligible by the
Government of Bangladesh on charges of engaging in corrupt, fraudulent, collusive,
coercive or obstructive practices in accordance with ITT Sub Clause 5.7;

furthermore, we are aware of ITT Clause 4 concerning such practices and pledge not to
indulge in such practices in competing for or in executing the Contract;

we intend to subcontract an activity or part of the Works, in accordance with ITT Clause
18.1 to the following Subcontractor(s);

Activity or part of the Plant and | Name of Subcontractor with Location and
services District

we, including as applicable any ]V partner, confirm that we are not currently suspended
or debarred in connection with ITT Clause 5.8,

we are not participating as Tenderer in more than one Tender in this Tendering
process. We understand that your written Notification of Award shall constitute the
acceptance of our Tender and shall become a binding Contract between us, until a
formal Contract is prepared and executed;

we, including as applicable any ]V partner, confirm that we do not have a record of
insolvency, receivership, bankrupt or being wound up, our business activities were not
been suspended, and it was not been the subject of legal proceedings in accordance with
ITT Sub Clause 5.9;

we, including as applicable any ]V partner, confirm that we have fulfilled our obligations
to pay taxes and social security contributions applicable under the relevant national
laws and regulations of Bangladesh in accordance with ITT Sub Clause 5.5;

we understand that you reserve the right to reject all the Tenders or annul the Tender
proceedings, without incurring any liability to Tenderer, in accordance with ITT Clause
60.

Signature: [insert signature of authorised representative
of the Tenderer]

Name: [insert full name of signatory with National ID
Number]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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In the capacity of: [insert capacity of signatory]

Duly authorised to sign the Tender for and on behalf of the Tenderer

[If there is more than one (1) signatory, or in the case of a JV, add other boxes and sign accordingly].
Attachment 1:

[ITT Sub Clause 39.4]

Written confirmation authorising the above signatory(ies) to commit the Tenderer

[and, if applicable]

Attachment 2:

[ITT Sub Clause 28.2(b)]

Copy of the JV Agreement / Letter of Intent to form ]V with draft proposed Agreement

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation
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Tender Submission Letter for Financial offer
(Form PG5A-1b)

[This letter should be completed and signed by the Authorised Signatory
preferably on the Letter-Head Pad of the Tendererand be appended in the financial proposal envelope]

To: Date:

The Company Secretary

Power Grid Bangladesh PLC

Head Office, Avenue-03, Jahurul Islam City

2nd Floor, Aftabnagar, Badda, Dhaka-1212, Bangladesh.

Invitation for Tender No: 27.21.0000.101.07.432.26.xxxx
ICT No.: POWERGRID/Bay Extensions/Kaliakoir/SS

We, the undersigned, offer to design, manufacture, test, deliver, install, precommission and
commission in conformity with the Tender Document, the following Plant and Services, viz:
Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV
Transmission Line Diameter Extension at Kaliakoir Substation

In accordance with ITT Clause 26 and 27, the following price applies to our Tender:

The Tender price is: Amount
(ITT Sub Clause 26.4 and 27) [in figures]
Amount
[in words]
Plant (including Mandatory Spare Parts) Amount
Supplied from abroad [in figures]
Amount
[in words]
Plant (including Mandatory Spare Parts) Tk.
supplied from within the Procuring Entity’s [in figures]
Country Taka
[in words]
Design Services Amount

[in figures]
Amount

[in words]

Civil works

Amount

[in figures]
Amount

[in words]

Installation and Other Services

Amount

[in figures]
Amount

[in words]

Recommended Spare parts Price
(If economic Factor is applicable)

Amount

[in figures]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Amount

[in words]
The advance payment (when applicable) is: Taka
[insert the amount based on percentage of the Tender | [in words]
Price] Taka
(GCC Sub Clause 61.1) Jin words]

12.

and we shall accordingly submit an Advance Payment Guarantee in the format shown in Form PG5A-

In accordance with ITT Clause 28, the following discounts shall apply to our Tender:

The unconditional discount proposed in this
package/Lot/other lot(s) of the Tender is: In Percentage (%).---------===-----

The discount shall be equally applicable on all the
items of Schedule of requirements within each lot
after arithmetical correction.

In signing this letter, and in submitting our Tender, we also confirm that:

()

(b)

©

(d)

(e

@

or

our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub Clause
32.1) and it shall remain binding upon us and may be accepted at any time before the
expiration of that period;

a Tender Security is attached in the form of a [state Pay Order, Bank Draft Bank
Guarantee/ in the amount stated in the Tender Data Sheet (ITT Sub Clause 34.1) and
valid for a period of twenty-eight (28) days beyond the Tender Validity date;

if our Tender is accepted, we commit to furnishing a Performance Security within the
time stated under ITT Sub Clause 67.2 in the amount stated in the Tender Data Sheet
(ITT Sub Clause 66.1) and in the form specified in the Tender Data Sheet (ITT Sub
Clause 66.1) valid for a period of twenty-eight (28) days beyond the expiration of Defect
Liability Period of the Plant and Services;

we have examined and have no reservations to the Tender Document, issued by you on
[insert date]; including Addendum to Tender Document No(s) [state numbers], issued
in accordance with the Instructions to Tenderers (ITT Clause 11). finsert the number
and issuing date of each addendum; or delete this sentence if no Addendum has been
issued];

we, including as applicable, any JV partner or Subcontractor for any part of the contract
resulting from this Tender process, have nationalities from eligible countries, in
accordance with ITT Sub Clause 5.1;

we are submitting this Tender as a sole Tenderer in accordance with ITT Sub Clause
19.1

we are submitting this Tender as the partners of a ]V, comprising the following other
partners in accordance with ITT Clause 17,

Name of Partner Location & District of Partner

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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®

or

(h)

®

0)

(¥

)

(m)

()

(0)

()

we are not a Government owned entity as defined in ITT Sub Clause 5.10

we are a Government owned entity, and we meet the requirements of ITT Sub Clause
5.10;

we, including as applicable any JV partner, declare that we are not associated, nor have
been associated in the past, directly or indirectly, with a consultant or any other entity
that has prepared the design, specifications and other documents in accordance with
ITT Sub Clause 5.6;

we, including as applicable any JV partner or Subcontractor for any part of the contract
resulting from this Tender process, have not been declared ineligible by the
Government of Bangladesh on charges of engaging in corrupt, fraudulent, collusive,
coercive or obstructive practices in accordance with ITT Sub Clause 5.7;

furthermore, we are aware of ITT Clause 4 concerning such practices and pledge not to
indulge in such practices in competing for or in executing the Contract;

we intend to subcontract an activity or part of the Works, in accordance with ITT Clause
18.1 to the following Subcontractor(s);

Activity or part of the Plant and | Name of Subcontractor with Location and
Services District

we, including as applicable any ]V partner, confirm that we are not currently suspended
or debarred in connection with ITT Clause 5.8,

we are not participating as Tenderer in more than one Tender in this Tendering
process. We understand that your written Notification of Award shall constitute the
acceptance of our Tender and shall become a binding Contract between us, until a
formal Contract is prepared and executed;

we, including as applicable any ]V partner, confirm that we do not have a record of
insolvency, receivership, bankrupt or being wound up, our business activities were not
been suspended, and it was not been the subject of legal proceedings in accordance with
ITT Sub Clause 5.9;

we, including as applicable any ]V partner, confirm that we have fulfilled our obligations
to pay taxes and social security contributions applicable under the relevant national
laws and regulations of Bangladesh in accordance with ITT Sub Clause 5.5;

we understand that you reserve the right to reject all the Tenders or annul the Tender
proceedings, without incurring any liability to Tenderer, in accordance with ITT Clause
60.

Signature: [insert signature of authorised representative
of the Tenderer]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at

Kaliakoir Substation
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Name: [insert full name of signatory with National ID
Number]
In the capacity of: [insert capacity of signatory]

Duly authorised to sign the Tender for and on behalf of the Tenderer

[If there is more than one (1) signatory, or in the case of a JV, add other boxes and sign accordingly].
Attachment 1:

[ITT Sub Clause 39.4]

Written confirmation authorising the above signatory(ies) to commit the Tenderer

[and, if applicable]

Attachment 2:

[ITT Sub Clause 28.2(b)]

Copy of the JV Agreement / Letter of Intent to form JV with draft proposed Agreement

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation
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Letter of Authorization (Form PG5A-1c¢)

[This is the format for the Letter of Authorization submitted by the tenderer in accordance with ITT Clause 39.4]

Invitation for Tender No: Date:

Tender Package No: Lot No (when applicable)

To:

[ Name and address of the Procuring Entity]

[/We, the undersigned, as the Sole Proprietor/Authorized Partner/Partner-in-Charge/Managing
Director/Chairman/Chief Executive Officer of the firm titled [/nsert Name and Address of the firm], do
hereby authorize [/nsert name, designation, address and NID of the person being authorized| to sign all
the documents related with the tender on behalf of the firm. His/her specimen signatures are given

below:

(signature)

(Signature)
Name, designation, address and NID

Date:

Note:

1. Relevant documentary evidence of authorizing capacity of the signatory of this authorization
letter shall be attached.

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation
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Tenderer Information (Form PG5A-2a)

[This format shall be completed and signed by the Tenderer or his/her Authorised Signatory, without
alterations, on the Letter-head pad of the Tenderer]

Invitation for Tender No: IFT Noj
Tender Package No: [ Package NoJ
Lot No (when applicable) [Lot No)]
1. Eligibility Information of the Tenderer [ITT -Clauses 5 & 28]
1.1 Nationality of individual or country

of registration

1.2 Tenderer’s legal title

1.3 Tenderer’s registered address

1.4 Tenderer’s legal status /complete the relevant box]

Proprietorship

(Please mention name and NID of
the proprietor)

Partnership

(Please mention name and NID of
the partners)

Limited Liability Concern

(Please mention name and NID of
CEO or MD and the Directors
(members of Board of Directors)
and/ or Shareholders (at least 10%
shares) of the concern)

Government-owned Enterprise

Others
[please describe, if applicable]

1.5 Tenderer’s year of registration
1.6 Tenderer’s authorised representative details
Name

National ID number

Address

Telephone / Fax numbers

e-mail address

1.7 Litigation [ITT Sub Cause 14.1(a)]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation
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A. No pending litigation

O [if no pending litigation put Tick Mark in Box]

B. Pending litigation

Mont
h/

Year

Matter in dispute

Value of Pending
Claim in Taka

1.8

aside

Tenderer to attach photocopies of
the original documents mentioned

[All documents required under ITT Clauses 5 and 28]

The following two information are applicable for National Tenderers

1.9 Tenderer’'s Value Added Tax
Registration (VAT) Number

1.10 Tenderer’s Tax Identification
Number (TIN)

[The foreign Tenderers, in accordance with ITT Sub Clause 5.1, shall provide evidence by a written
declaration to that effect to demonstrate that it meets the criterion]

2. Qualification Information of the Tenderer [ITT Clause 31]

General Experience in the Supply of Goods [State years of experience]

2.2

Specific Experience of satisfactory completion of supply of similar Goods

Contract No

Name of Contract

[ insert reference no] of [ insert year]

[insert name]

Completion date
Total Contract Value

[insert date]

[insert amount]

Role in Contract Prime Subcontractor Management Contractor
[tick relevant box]. Contractor
Award date [insert date]

Procuring Entity’s Name

Address

Tel

e-mail

Brief description with
justifications of the

similarity compared to the
Procuring Entity’s
requirements

[state justification in support of its similarity compared to the

proposed supply]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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2.3 | Supply and/or production capacity of Goods are:

Year | Quantity Type of Goods

2.4 | Liquid assets available [ITT Sub Clause 14.1(b)]

No Source of Financing Amount Available

In order to confirm the above statements, the Tenderer shall submit, as applicable, the documents
mentioned in ITT Sub Clause 31.1(d)

2.5 Contact Details [ITT Sub Clause 31.1 (f)]

Name, address, and other contact details of Tenderer Bankers and other Procuring Entity(s) that
may provide references, if contacted by this Procuring Entity

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation
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[This Form should be completed and signed by each ]V partner without alterations, preferably on its Letter-

JV Partner Information (Form PG5A-2b)

Head Pad]

Invitation for Tender No:

Tender Package No:

Lot No. (when applicable)

Package No]

5-13

Eligibility Information of the JV Partner [ITT -Clauses 5 & 28]

Nationality of individual or country
of registration

1.2

JV Partner’s legal title

1.3

JV Partner’s registered address

1.4

JV Partner’s legal status /[complete the

relevant box]

Proprietorship

(Please mention name and NID of
the proprietor)

Partnership

(Please mention name and NID of
the partners)

Limited Liability Concern

(Please mention name and NID of
CEO or MD and the Directors (members
of Board of Directors) and/ or
Shareholders (at least 10% shares) of
the concern)

Government-owned Enterprise

1.5

JV Partner’s year of registration

1.6

JV Partner’s authorised representative details

Name

National ID number

Address

Telephone / Fax numbers

e-mail address

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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1.7 Litigation [ITT Cause 13]

A. No pending litigation D[if no pending litigation put Tick Mark in Box]
B. Pending litigation
Year | Matter in dispute Value of Pending | Value of
Claim in Taka Pending Claim
as Percentage
of Net Worth

1.8 JV Partner to attach photocopies of
the original documents mentioned
aside [All documents required under ITT Clauses 5 and 29]

The following two information are applicable for national JV Partners only

1.9 JV Partner’s Value Added Tax
Registration (VAT) Number

1.10 | JV Partner’'s Tax Identification
Number (TIN)

[The foreign JV Partners, in accordance with ITT Sub Clause 5.1, shall provide evidence by a written
declaration to that effect to demonstrate that it meets the criterion]

2. Key Activity(ies) for which it is intended to be joint ventured, if it can be specified [ITT Sub Clause

17.2]
Elements of Activity Brief description of Activity
3. Qualification Information of the JV Partners [ITT Clause 31]

3.1 General Experience in Construction Works of JV Partners [State years of experience]

3.2 Specific Experience in Construction Works of JV Partners
Completed Contracts of similar nature, complexity and methods/construction technology

Contract No [ insert reference no] of [ insert year]

Name of Contract [insert name]

Role in Contract Prime Contractor | Subcontractor Management Contractor
[tick relevant box].

Award date [insert date]

Completion date [insert date]

Total Contract Value [insert amount]

Procuring Entity’s Name
Address
Tel / Fax

e-mail

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Brief description with

justifications  of  the | [state justification in support of its similarity compared to the

similarity compared to the | hroposed works]
Procuring Entity’s

requirements

3.3 Average Annual Construction Turnover

[Select one option from below and delete the italics]

[Option 1: Based on Profit and Loss Account or Audit Report duly conducted by Registered Chartered
Accountancy Firm, Exchange Rate shall be rate at the end of the period reported by the concerned central
bank of the country]

Period or Year Amount and Currency Amount in Equivalent BDT.
1 2 3

Option 2: Based on total certified payments received for contracts in progress or completed under public
sector for a period as stated under ITT Sub Clause 14.1(b) [applicable for local tenderer]

SL Period or Tender ID or Ref. No. Received Amount Business Turnover
Year Date Share
1 2 3 4 5 6 7
Total
AACT

3.4 Liquid assets available to meet the construction cash flow [ITT Sub Clause 14.1(b)]

No Source of Financing Amount Available

In order to confirm the above statements, the JV Partners shall submit, as applicable, the documents
mentioned in ITT Sub Clause 31.1(d)

3.5 Contact Details [ITT Sub Clause 31.1 (f)]

Name, address, and other contact details of ]V Partner’s Bankers and other Procuring Entity(s) that
may provide references, if contacted by this Procuring Entity

3.6 Qualifications and experience of key technical and administrative personnel proposed for Contract
administration and management [ITT Sub Clause 31.1(h)]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Name Position

Years of General
Experience

Years of Specific
Experience

the Personnel Information (Form PG5A-2b)|

[JV Partners to complete details of as many personnel as are applicable. Each personnel listed above should complete

3.7

Major Construction Equipment proposed to carry out the Contract [ITT Sub Clause 31.1(i)]

[tem of Equipment

Condition

(new, good, average,

poor)

Owned, leased or to be
purchased

(state owner, lessor or seller)

[Tenderer to list details of each item of major construction equipment, as applicable]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at

signatory]

Name: [insert full name of Signature
signatory] with Date
and Seal
In the capacity of: [insert designation of [ Sign]

Duly authorized to sign the Tender for and on behalf of the Tenderer

Kaliakoir Substation
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Subcontractor Information Form (Form PG5A-2c)-Not Applicable

[This Form should be completed_and signed by each Subcontractor, without alterations, preferably on its Letter-
Head Pad]

Invitation for Tender No: [IFT No]

Tender Package No [Package No]
Lot No. (when applicable) [Lot No]

1. Eligibility Information of the Subcontractor [/77T -Clauses 5 & 28]

1.1 Nationality of Individual or country
of Registration

1.2 Subcontractor’s legal title

1.3 Subcontractor’s registered address

1.4 Subcontractor’s legal status /complete the relevant box]

Proprietorship

(Please mention name and NID of
the proprietor)

Partnership

(Please mention name and NID of
the partners)

Limited Liability Concern

(Please mention name and NID of
CEO or MD and the Directors (members
of Board of Directors) and/ or
Shareholders (at least 10% shares) of
the concern)

Government-owned Enterprise

1.5 Subcontractor’s year of registration

1.6 Subcontractor’s authorised
representative details

Name

Address

Telephone numbers

e-mail address

1.7 Subcontractor to attach copies of the | All documents to the extent relevant to ITT Clause 5 and
following original documents 28 in support of its qualifications

The following two information are applicable for national Subcontractors

1.8 Subcontractor’s Value Added Tax
Registration (VAT) Number

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation
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1.9

Subcontractor’s Tax Identification
Number (TIN)

[The foreign Subcontractors, in accordance with ITT sub Clause 5.1, shall provide evidence by a written
declaration to that effect to demonstrate that it meets the criterion]

2. Key Activity(ies) for which it is intended to be Subcontracted [ITT Sub Clause 18.1]

2.1

Elements of Activity

Brief description of Activity

2.2

List of Similar Contracts in which the proposed Subcontractor had been engaged

Name of Contract and
Year of Execution

Value of Contract

Name of Procuring
Entity

Contact Person and
contact details

Type of Work
performed

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation
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Price Schedule for Plant and Service (Form PG5A-3)

(This form should be completed and submitted by the tenderer and appended in the financial proposal
envelope)

Invitation for Tender No: [indicate IFT No]
Tender Package No [indicate Package No]
This Package is divided into the following Number of Lots [indicate number of Lot(s)]
General

1. The Price Schedules are divided into separate Schedules as follows:

Schedule No. 1:  Plant (including Mandatory Spare Parts) Supplied from Abroad

Schedule No. 2:  Plant (including Mandatory Spare Parts) Supplied from within the
Procuring Entity’s Country

Schedule No. 3:  Design Services

Schedule No.4:  Civil Works part

Schedule No.5:  Installation and Other Services
Schedule No.6:  Grand Summary

Schedule No.7:  Recommended Spare Parts-(Not Applicable)

2. The Schedules do not generally give a full description of the plant to be supplied and the
services to be performed under each item. Tenderers shall be deemed to have read the
Procuring Entity’s Requirements and other sections of the Tender Document and reviewed the
Drawings to ascertain the full scope of the requirements included in each item prior to filling in
the rates and prices. The entered rates and prices shall be deemed to cover the full scope as
aforesaid, including overheads and profit.

3. If tenderers are unclear or uncertain as to the scope of any item, they shall seek clarification in
accordance with ITT 9.1 prior to submitting their tender.

Pricing

4, Prices shall be filled in indelible ink, and any alterations necessary due to errors, etc., shall be

initialed by the Tenderer.

As specified in the Tender Data Sheet and Special Conditions of Contract, prices shall be fixed
and firm for the duration of the Contract, or prices shall be subject to adjustment in accordance
with the corresponding Appendix (Price Adjustment) to the Contract Agreement.

5. Tender prices shall be quoted in the manner indicated and in the currencies specified in the
Instructions to Tenderers in the Tender Document.

For each item, tenderers shall complete each appropriate column in the respective Schedules,
giving the price breakdown as indicated in the Schedules.

Prices given in the Schedules against each item shall be for the scope covered by that item as
detailed in Section 6 (Procuring Entity’s Requirements) or elsewhere in the Tender Document.

6. Payments will be made to the Contractor in the currency or currencies indicated under each
respective item.

7. When requested by the Procuring Entity for the purposes of making payments or partial
payments, valuing variations or evaluating claims, or for such other purposes as the Procuring
Entity may reasonably require, the Contractor shall provide the Procuring Entity with a
breakdown of any composite or lump sum items included in the Schedules.

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation
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Design, Supply, Installation, Testing and Commissioning of 400kV Transformer Bay and 230kV Transmission Line Diameter Extension at

Kaliakoir Substation on Turnkey Basis

Schedule 1: Plant & Equipment supplied from abroad

Foreign Currency

ItNeorT\ Description of Equipment Requirement Unit Quantity Unit Price Total Price
CIp CIP
(1) (2) (3)=(1)x(2)
For Kaliakoir substation
1A1 [400 kV Air Insulated Switchgear, equipment connection and steel structures
420kV, 4000A, 50kA/1sec, 50Hz, 1425kVp BIL, live tank type, single pole
operated, SF6 gas circuit breakers with spring-stored energy operating
1A11 mechanism with PIR or CSD as phase switching mechanism with support set 0
structure
420kV, 4000A, 50kA/1sec, 50Hz, 1425kVp BIL,horizontal double break, post
1A1.2 |type, motor operated disconnectors with motor/manual operated earthing Set 1
switch.
420kV, 4000A, 50kA/1sec, 50Hz, 1425kVp BIL,horizontal double break, post
1A13 type, motor operated disconnectors without earthing switch. set 2
1A14 Single-phase, 6-core, 400kV, 50kA/1sec,4000-2000/1A, 50Hz, 1425kVp BIL, No 3
post type current transformer.
Single-phase, 3-core, 400kV, 50Hz, 1425kVp BIL, capacitor type voltage
1A1.5 No 0
transformer.
390kV rated voltage, 312kV(rms) continuous operating voltage at 50°c 10kA
1A1.6 |nominal discharge current, 50Hz, Heavy duty station class, gapless metal oxide No 0
type, single phase surge arresters.
1A1.7 |Post type support insulators for 400kV busbar and switchgear No 15
Rigid tubular bus and/ or flexible conductors, insulators, fittings including all
1A1.8 [necessary clamps and connectors as required for completing extension of
400kV AIS Switchyard
i) |_Rigid Tubular Bus lot 1
i) |_Flexible Conductor for jumper, equipment connections lot 1
iii) [_Insulator lot 1
iv) |_Fittings, Clamp & Connectors with Nut-Bolts lot 1
1A1.9 |Steel Structures for gantry and equipment supports
a) |Equipment support structures including nut & bolts
i) |DS with ES set 1
ii) |DS without ES set 2
i) [CT No 3
iv) [CVT/IVT No 0
v) [LA No 0
vi) |PI No 15
b)* |Cable tray including fitting, fixing accessories lot 1
1B 230kV Switchyard, structures & connections
230kV Air Insulated Switchgear, Equipment Connection and Steel
Structure
230KV, 3150A, 50kA/1sec, 50Hz, 1425kVp BIL, live tank type, single-pole
1B1 operation, SF6 gas circuit breakers with spring-stored energy operating Sets 0
mechanism
182 230KV, 3150A, 50kA/1sec, 50Hz, 1425kVp BIL, horizontal double break, post Sets 3

type, motor operated disconnectors with motor-operated earthing switch.
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Foreign Currency

Item L. A . 3 Quantity
No. Description of Equipment Requirement Unit Unit Price Total Price
cip cip
(1) (2) (3)=(1)x(2)
230kV, 3150A, 50kA/1sec, 50Hz, 1425kVp BIL, horizontal double break, post
1B3 . ) . ) Sets 6
type, motor operated disconnectors without earthing switch
1B4 Single-phase, 5-core, 230kV, 50kA/1sec, 3000-1500/1A, 50Hz, 1425kVp BIL Nos 1
post type current transformer
Single-phase, 3-core, 400kV, 50Hz, 1425kVp BIL, capacitor type voltage
1B5 Nos 0
transformers.
198kV rated voltage, 158kV(rms) continuous operating voltage at 50°c 10kA
1B6 nominal discharge current, 50Hz, Heavy duty station class, gapless metal oxide Nos 0
type, single phase surge arresters.
230KV post type support insulators required for completing 230kV busbar and
1B7 ) A : e . . Nos 36
switchgear as specified in the technical specifications and bid drawings.
rigid tubular bus [Aluminium of grade 63401 WP], flexible conductors, insulators,
fittings including all necessary clamps and connectors required for completing
1B8 230KV busbar and switchgear connection as specified in the technical lot 1
specifications and bid drawings. Bus capacity shall be minimum 4000A/50kA/1s.
Existing Bus is Aluminium Tube with outer dia. 160mm.
Steel structures for gantry and equipment supports required for completing
1B9 230KV busbar and switchgear as specified in the technical specifications and bid lot 1
drawings.
a) |_Gantry Column including nut & bolts nos 12
b) | Gantry beam including nut & bolts nos 6
¢) |_Equipment support structures including nut & bolts
i) |Circuit Breaker nos 3
ii) [Disconnector without Earth Switch nos 6
iii) [Disconnector with Earth Switch nos 3
iv) |Current Transformer nos 12
v) | Voltage Transformer nos 9
vi) [Surge Arrester nos 12
vii) |Post type support insulators nos 36
viii) [Cable Sealing End(CSE) nos 8
d) |_Cable tray including fitting, fixing accessories lot 1
1C Power Transformer & Earthing/Auxiliary Transformer
Auxiliary transformer 33/0.415kV, 300kVA: to be supplied by power grid. But
its installation, 33kV & 415V connection to it, including 33kV CT, PT, LA, CB,
1c1 DS/DES & other 33kV & 415V equipment as required; necessary 33kV and ot 1
415V cables/conductors, LVAC panels as required, including incoming &
outgoing feeder breakers (Nos. to be fixed at design stage), busbars and full
LVAC panel arrangements shall be under this project scope.
Necessary grounding arrangements for the tertiary 33kV side of the
1C2 400/230/33kV, 520MVA Transformer (project scope), including 33kV LA, PT, lot 1
and other necessary conductor/clamp-connectors.
1D |Control, Protection, SAS and Metering
420kV Circuits
Confiiguration/modification of existing Control Panel for for 400/230kV,
1D.1 |520MVA Power Transformer bay with required accessories and materials. lot 1

(PGCB will supply only CSD and BCU )
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Foreign Currency

Item L. ) ) 3 Quantity
No Description of Equipment Requirement Unit Unit Price Total Price
' (o] cp
(1) (2) (3)=(1)x(2)
Confiiguration/modification of Power Grid supplied Relay Panel for
400/230kV, 520MVA Power Transformer bay . Required accessories and
1D.1.1 . . . . lot 1
materials shall be supply to complete the Protection functionality as per PGCB
Standard. (PGCB will supply Bay Unit for busbar protection)
Modification / Extension of Busbar Protection including all necessary
1D.2 . set 1
requirements.
1D.3 |Tarif metering : Energy Meters (Main & Check) total 2 Nos with Panel lot 1
230KkV Circuits
1D4 Control, Monitoring, Protection (Main-1 & Main-2 relay) & Substation Automation sefs 5
' Facility including event recording function for 230KV circuits line bays.
D5 Upgradation/modification of existing CRP Panel of line feeder to use as a 230kV sefs 1
' incomer bays of 400/230kV Transformer and to integrate SAS system
1D.6 Renovation/Extension of existing Busbar protection for 230kV system. lot 1
1D.7 [Tarif metering : Energy Meters (Main & Check) total 6 Nos with Panel Lot 1
D8 Extension of the existing Substation Automation System, including all Lot 1
"~ |necessary requirements.
Digital Fault & Disturbance Recorder (Modification/Extension of existing
1E  |system), including all necessary requirements. Lot 1
Extension of Fibre Optic Multiplexer Equipment and PLC Equipment for
1F " |communication and Protection Lot 1
1G Power Cable
2000 mm?2 (least), 245 kV, 2,000A, 50kA/ 1 sec, 50Hz, 1,050/460 kV BIL, single
1G.1 |phase XLPE cable. Four phases cable shall be laid of which one phase as spare. m 1320
Length: 330x4=1320 meter.
245 kV, 2,000A, 50kA/ 1 sec, 50Hz, 1,050/460 kV BIL, cable terminal end &
1G.2 . . Nos. 8
associated support structures for single phase XLPE cable.
1H |Multicore Cables
1H.1 [Multicore Cables for control, protection, metering & power circuits
i) LV Control Cable lot 1
ii) LV Power Cable lot 1
11 |Earthing and Lightning Protection
1.1 |_Extension of Earthing system lot 1
11.2 |_Extension of Lightning Protection System lot 1
1) |Batteries, chargers & DC distribution
1J.1 [110V Ni-cad Batteries with chargers & distribution board
a) Extension of 110V DC Distribution panel and board/New DCDB panel Lot 1
b) 110V Ni-cad Batteries with chargers
i. _110V Battery Banks, not less than 400Ah set 1
ii. _Charger, not less than 150A set 1
1).2 |48V Ni-cad Batteries with chargers & distribution board
i) Extension of 48V DC Distribution panel and board/New DCDB panel Lot 1
1K [LVAC Distribution
1K.1 |_Extension of AC 415V or 240V distribution panels lot 1
1L Civil Works, Building and Foundation
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Foreign Currency

Item L. ) ) 3 Quantity
No Description of Equipment Requirement Unit Unit Price Total Price
' (o] cp
(1) (2) (3)=(1)x(2)
Complete civil items required for outdoor works including boundary wall,
1L.1 . Refer to Schedule B4
gantry foundation, necessary land development.
C lete civil ks f Switchyard Panel R SPR) & ir,
L2 om.p.e e.cwl works for new Switchyard Panel Room ( .) repair, Refer to Schedule B4
modification works of other control houses for the extension work.
1L.3 |Testing of Foundation Refer to Schedule B4
1M Lighting, small power, air conditioning and Ventilation
M1 Extension of Lighting, Air Conditioning system, small power and emergency ot 1
"~ |DC lighting for new SPR and Local control houses. ©
IM.2 Extension of Lighting for ouside building for security, roadway, switchyard ot 1
. o

and emergency DC lighting.

TOTAL (To be indicated in Schedule No.6 Grand Summary)
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Schedule B2: Plant & Equipment Supplied from within the Procuring Entity’s Country
Unit Price Total Price
It tit i i
em Description of Equipment Requirement Unit Quantity Foreign Local Foreign Local
No. Currency | Currency | Currency | Currency
EXW EXW EXW EXW
(1) (2) (3) (4)=(1) | (5)=(1)
For Kaliakoir substation
1A1 |400 kV Air Insulated Switchgear, equipment connection and steel structures
420kV, 4000A, 50kA/1sec, 50Hz, 1425kVp BIL, live tank type, single pole
1AL1 operated, SF6 gas circuit breakers with spring-stored energy operating Set 0
"~ [mechanism with PIR or CSD as phase switching mechanism with support €
structure
420kV, 4000A, 50kA/1sec, 50Hz, 1425kVp BIL,horizontal double break, post
1A1.2 |type, motor operated disconnectors with motor/manual operated earthing Set 1
switch.
420kV, 4000A, 50kA/1sec, 50Hz, 1425kVp BIL,horizontal double break, post
1A1.3 . . . . Set 2
type, motor operated disconnectors without earthing switch.
1A14 Single-phase, 6-core, 400kV, 50kA/1sec,4000-2000/1A, 50Hz, 1425kVp BIL, N 3
" |post type current transformer. °
Single-phase, 3-core, 400kV, 50Hz, 1425kVp BIL, capacitor type voltage
1A1.5 No 0
transformer.
390kV rated voltage, 312kV(rms) continuous operating voltage at 50°c 10kA
1A1.6 |nominal discharge current, 50Hz, Heavy duty station class, gapless metal oxide No 0
type, single phase surge arresters.
1A1.7 [Post type support insulators for 400kV busbar and switchgear No 15
Rigid tubular bus and/ or flexible conductors, insulators, fittings including all
1A1.8 [necessary clamps and connectors as required for completing extension of
400kV AIS Switchyard
i) |Rigid Tubular Bus lot 1
ii) |_Flexible Conductor for jumper, equipment connections lot 1
iii) |_Insulator lot 1
iv) |_Fittings, Clamp & Connectos with Nut-Bolts lot 1
1A1.9 [Steel Structures for gantry and equipment supports
a) [Equipment support structures including nut & bolts
i) |DS with ES set 1
ii) |DS without ES set 2
i) |CT No 3
iv) [CVT/IVT No 0
v) [LA No 0
vi) |PI No 15
b)* |Cable tray including fitting, fixing accessories lot 1
1B 230kV Switchyard, structures & connections
230kV Air Insulated Switchgear, Equipment Connection and Steel
Structure
230kV, 3150A, 50kA/1sec, 50Hz, 1425kVp BIL, live tank type, single-pole
1B1 operation, SF6 gas circuit breakers with spring-stored energy operating Sets 0
mechanism
230KV, 3150A, 50kA/1sec, 50Hz, 1425kVp BIL, horizontal double break, post
1B2 . ; ) ; Sets 3
type, motor operated disconnectors with motor-operated earthing switch.
230kV, 3150A, 50kA/1sec, 50Hz, 1425kVp BIL, horizontal double break, post
1B3 ) : ) ) Sets 6
type, motor operated disconnectors without earthing switch
Single-phase, 5-core, 230kV, 50kA/1sec, 3000-1500/1A, 50Hz, 1425kVp BIL
1B4 Nos 12
post type current transformer
Single-phase, 3-core, 400kV, 50Hz, 1425kVp BIL, capacitor type voltage
transformers.
198KV rated voltage, 158kV(rms) continuous operating voltage at 50°c 10kA
1B6 nominal discharge current, 50Hz, Heavy duty station class, gapless metal oxide Nos 0

type, single phase surge arresters.
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Unit Price Total Price
It tit i i
em Description of Equipment Requirement Unit Quantity Foreign Local Foreign Local
No. Currency | Currency | Currency | Currency
EXW EXW EXW EXW
(1) (2) (3) (4)=(1) | (5/=(1)
230kV post type support insulators required for completing 230kV busbar and
1B7 . Lo ) - ; . Nos 36
switchgear as specified in the technical specifications and bid drawings.
rigid tubular bus [Aluminium of grade 63401 WP], flexible conductors,
insulators, fittings including all necessary clamps and connectors required for
1B8 completing 230kV busbar and switchgear connection as specified in the lot 1
technical specifications and bid drawings. Bus capacity shall be minimum
4000A/50kA/1s. Existing Bus is Aluminium Tube with outer dia. 160mm.
Steel structures for gantry and equipment supports required for completing
1B9 230kV busbar and switchgear as specified in the technical specifications and bid lot 1
drawings.
a) |_Gantry Column including nut & bolts nos 12
b) |_Gantry beam including nut & bolts nos 6
¢) |_Equipment support structures including nut & bolts
i) [Circuit Breaker nos 3
i) [Disconnector without Earth Switch nos 6
iii) |Disconnector with Earth Switch nos 3
iv) [Current Transformer nos 12
v) | Voltage Transformer nos 9
vi) |Surge Arrester nos 12
vii) |Post type support insulators nos 36
viii) |Cable Sealing End(CSE) nos 8
d) [_Cable tray including fitting, fixing accessories lot 1
1C Power Transformer & Earthing/Auxiliary Transformer
Auxiliary transformer 33/0.415kV, 300kVA: to be supplied by power grid. But
its installation, 33kV & 415V connection to it, including 33kV CT, PT, LA, CB,
DS/DES & other 33kV & 415V equipment as required; necessary 33kV and
1c1 |415V cables/conductors, LVAC panels as required, including incoming & lot 1
outgoing feeder breakers (Nos. to be fixed at design stage), busbars and full
LVAC panel arrangements shall be under this project scope.
Necessary grounding arrangements for the tertiary 33kV side of the
1c2 |400/230/33kV, 520MVA Transformer (project scope), including 33kV LA, PT, lot 1
and other necessary conductor/clamp-connectors.
1D [Control, Protection, SAS and Metering
420kV Circuits
Confiiguration/modification of existing Control Panel for for 400/230kV,
1D.1 [520MVA Power Transformer bay with required accessories and materials. lot 1
(PGCB will supply only CSD and BCU )
Confiiguration/modification of Power Grid supplied Relay Panel for 400/230kV,
1011 520MVA Power Transformer bay . Required accessories and materials shall be ot 1
""" |supply to complete the Protection functionality as per PGCB Standard. (PGCB °
will supply Bay Unit for busbar protection)
Modification / Extension of Busbar Protection including all necessary
1D.2 . set 1
requirements.
1D.3 |Tarif metering : Energy Meters (Main & Check) total 2 Nos with Panel lot 1
230KV Circuits
1D4 Control, Monitoring, Protection (Main-1 & Main-2 relay) & Substation Automation sets )
' Facility including event recording function for 230KV circuits line bays.
D5 Upgradation/modification of existing CRP Panel of line feeder to use as a 230kV sets 1
' incomer bays of 400/230kV Transformer and to integrate SAS system
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Unit Price Total Price
It tit i i
em Description of Equipment Requirement Unit Quantity Foreign Local Foreign Local
No. Currency | Currency | Currency | Currency
EXW EXW EXW EXW
(1) (2) (3) (4)=(1) | (5)=(1)
1D.6 |Renovation/Extension of existing Busbar protection for 230kV system. lot 1
1D.7 [Tarif metering : Energy Meters (Main & Check) total 6 Nos with Panel Lot 1
D8 Extension of the existing Substation Automation System, including all Lot 1
"~ |[necessary requirements. 0
Digital Fault & Disturbance Recorder (Modification/Extension of existing
1E  [system), including all necessary requirements. Lot 1
Extension of Fibre Optic Multiplexer Equipment and PLC Equipment for
1F  |communication and Protection Lot 1
1G Power Cable
2000 mm?2 (least), 245 kV, 2,000A, 50kA/ 1 sec, 50Hz, 1,050/460 kV BIL, single
1G.1 |phase XLPE cable. Four phases cable shall be laid of which one phase as spare. m 1320
Length: 330x4=1320 meter.
16.2 245 kV, 2,000A, 50kA/ 1 sec, 50Hz, 1,050/460 kV BIL, cable terminal end & N 8
"~ |associated support structures for single phase XLPE cable. 0s-
1H |Multicore Cables
1H.1 |Multicore Cables for control, protection, metering & power circuits
i) LV Control Cable lot 1
i) LV Power Cable lot 1
11 |Earthing and Lightning Protection
11.1 |_Extension of Earthing system lot 1
11.2 |_Extension of Lightning Protection System lot 1
1) |Batteries, chargers & DC distribution
1J.1 |110V Ni-cad Batteries with chargers & distribution board
a) Extension of 110V DC Distribution panel and board/New DCDB panel Lot 1
b) 110V Ni-cad Batteries with chargers
i _110V Battery Banks, not less than 400Ah set 1
ii. _Charger, not less than 150A set 1
1).2 |48V Ni-cad Batteries with chargers & distribution board
i) Extension of 48V DC Distribution panel and board/New DCDB panel Lot 1
1K |LVAC Distribution
1K.1 [_Extension of AC 415V or 240V distribution panels lot 1
1L Civil Works, Building and Foundation
1L.1 |Complete civil items required for outdoor works including boundary wall, Refer to Schedule B4
C lete civil ks f Switchyard Panel R SPR) & ir,
L2 om.p.e e'cwl works for new Switchyard Panel Room ( ') repair, Refer to Schedule B4
modification works of other control houses for the extension work.
1L.3 |Testing of Foundation Refer to Schedule B4
M Lighting, small power, air conditioning and Ventilation
ML Extension of Lighting, Air Conditioning system, small power and emergency ot 1
"™ |DC lighting for new SPR and Local control houses. °
M2 Extension of Lighting for ouside building for security, roadway, switchyard ot 1

and emergency DC lighting.

TOTAL (To be indicated in Schedule No.6 Grand Summary)
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Schedule 3: Design Services
Unit Price ' Total Price '
¢ - -
No. Description Unit Qty Foreign Local Foreign Local
currency [ currency [ currency [ currency
(O] @ (€)) HXOQ | HXA)
Kaliakoir SS 400kV and 230kV Bay Extension Works
a) |Design and engineering services, local and foreign part Lump sum 1
TOTAL OF SCHEDULE NO.3
(To be indicated in Schedule No.6 Grand Summary)
Name of Bidder
Signature of Bidder

Notes
! Specify currency in accordance with Tender Data Sheet
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Local Currency (in BDT)

I;?:_l Description of Equipment Requirement Unit Quantity | Unit Price| Total Price
@) &) @=1x@2
IM Civil Works, Building and Foundation
Complete civil items required for outdoor works including boundary wall, necessary
IM.1 land development and slope protection
i |Outdoor equipment foundation 400kV switchyard
a) |CB set 1
b) [DS with ES set 1
c) |DS without ES set 2
d) |CT No. 3
e) [CVT No. 3
f) |LA No. 3
g) |PI No. 15
ii |Outdoor gantry foundation 230kV switchyard Nos 12
iii  |Outdoor equipment foundation 230kV switchyard
a) |CB set 3
b) [DS with ES set 3
c) |DS without ES set 6
d) |CT Nos. 12
e) |CVT Nos. 9
f) |LA Nos. 12
g) |PI Nos. 36
iv |Internal road
a) |8m wide road m 30
b) [4.5m wide road m 85
v |Cable Trench / Tunnel with soakpit for
a) |LV power & control cable for 230kV system m 300
b) [HV Power cable for 230kV system m 330
vi | _Whole scope area with necessary land development, surface finishing with lot 1
vii |Gravelling in switchyard area sqm 3500
IM.2 |Complete civil works for Control Room, Operation & Panel Room
Modification works for Control Room and SPR room as necessary for 400kV
a) Lot 1
& 230kV system
b) |Complete civil works for 1 No. 230kV Switchyard Panel Room with battery
i) | Foundation works lot 1
ii) | Super structures lot 1
iii) [ All finish works lot 1
IM.3 |Testing of Foundation
i)| _Compression Test No. 1
ii)| _ Uplift Test No. 1
IN [Lighting, small power, air conditioning and Ventilation
IN.1 [gxtension of Lighting, Air Conditioning system, small power and emergency DC lot 1
lighting for new SPR and Local control houses.
IN.2 (Extension of AC Lighting for ouside building for security, roadway, switchyard and lot 1

incorporation of emergency DC lighting for all.

TOTAL (To be indicated in Schedule No.6 Grand Summary)
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Local Currency (in BDT)
tit Unit Pri Total Pri
Item No. Description of Equipment Requirement Unit Quantity LIl e
@ 6] @=0x@
For Kaliakoir substation
1A1 400 kV Air Insulated Switchgear, equipment connection and steel structures
420kV, 4000A, 50kA/1sec, 50Hz, 1425k Vp BIL, live tank type, single pole
1A1.1 |operated, SF6 gas circuit breakers with spring-stored energy operating mechanism Set 1
with PIR or CSD as phase switching mechanism with support structure
420kV, 4000A, 50kA/1sec, 50Hz, 1425k Vp BIL,horizontal double break, post
1A1.2 . . . . Set 1
type, motor operated disconnectors with motor/manual operated earthing switch.
420kV, 4000A, 50kA/1sec, 50Hz, 1425k Vp BIL,horizontal double break, post
1A1.3 . . . . Set 2
type, motor operated disconnectors without earthing switch.
1A1.4 Single-phase, 6-core, 400kV, 50kA/1sec,4000-2000/1A, 50Hz, 1425k Vp BIL, post N 3
’ type current transformer. ©
Single-phase, 3-core, 400kV, 50Hz, 1425k Vp BIL, capacitor type voltage
1A1.5 No 3
transformer.
390kV rated voltage, 312kV(rms) continuous operating voltage at 50°c 10kA
1A1.6 |nominal discharge current, S0Hz, Heavy duty station class, gapless metal oxide No 3
type, single phase surge arresters.
1A1.7 |Post type support insulators for 400kV busbar and switchgear Nos 15
Rigid tubular bus and/ or flexible conductors, insulators, fittings including all
1A1.8 |necessary clamps and connectors as required for completing extension of
400kV AIS Switchyard
i) Rigid Tubular Bus lot 1
ii) _Flexible Conductor for jumper, equipment connections lot 1
iii) _Insulator lot 1
iv) _Fittings, Clamp & Connectos with Nut-Bolts lot 1
1A1.9 |Steel Structures for gantry and equipment supports
a) Equipment support structures including nut & bolts
i) DS with ES set 1
ii) DS without ES set 2
i) |CT No 3
iv) CVT/IVT No 3
v) |LA No 3
vi) PI No 15
b)* Cable tray including fitting, fixing accessories lot 1
1B 230kV Switchyard, structures & connections
230kV Air Insulated Switchgear, Equipment Connection and Steel
Structure
230kV, 3150A, 50kA/1sec, 50Hz, 1425kVp BIL, live tank type, single-pole
1B1 operation, SF6 gas circuit breakers with spring-stored energy operating Sets 3
mechanism
230kV, 3150A, 50kA/1sec, 50Hz, 1425k Vp BIL, horizontal double break,
1B2 . . . . Sets 3
post type, motor operated disconnectors with motor-operated earthing switch.
230kV, 3150A, 50kA/1sec, 50Hz, 1425k Vp BIL, horizontal double break,
1B3 Sets 6

post type, motor operated disconnectors without earthing switch
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Local Currency (in BDT)
Item No. Description of Equipment Requirement Unit Quantity | Unit Price | Total Price
@ @ @=0x?®
184 Single-phase, 5-core, 230kV, 50kA/1sec, 3000-1500/1A, 50Hz, 1425kVp Nos 12
BIL post type current transformer
Single-phase, 3-core, 400kV, 50Hz, 1425k Vp BIL, capacitor type voltage
1B5 Nos 9
transformers.
198kV rated voltage, 158kV(rms) continuous operating voltage at 50°c 10kA
1B6 nominal discharge current, 50Hz, Heavy duty station class, gapless metal Nos 12
oxide type, single phase surge arresters.
400kV post type support insulators required for completing 400kV busbar
1B7 . . . . . . . . Nos 36
and switchgear as specified in the technical specifications and bid drawings.
rigid tubular bus [Aluminium of grade 63401 WP], flexible conductors,
insulators, fittings including all necessary clamps and connectors required for
1B8 completing 230kV busbar and switchgear connection as specified in the lot 1
technical specifications and bid drawings. Bus capacity shall be minimum
4000A/50kA/1s. Existing Bus is Aluminium Tube with outer dia. 160mm.
Steel structures for gantry and equipment supports required for completing
1B9 230kV busbar and switchgear as specified in the technical specifications and lot 1
bid drawings.
a) [_Gantry Column including nut & bolts nos 12
b) |_Gantry beam including nut & bolts nos 6
¢) [_Equipment support structures including nut & bolts nos
i) [Circuit Breaker nos 3
ii) [Disconnector without Earth Switch nos 6
iii) [Disconnector with Earth Switch nos 3
iv) |Current Transformer nos 12
v) | Voltage Transformer nos 9
vi) |Surge Arrester nos 12
vii) [Post type support insulators nos 36
viii) |Cable Sealing End(CSE) nos 8
d) |_Cable tray including fitting, fixing accessories lot 1
1C Power Transformer & Earthing/Auxiliary Transformer
Auxiliary transformer 33/0.415kV, 300kVA: to be supplied by power grid. But its
installation, 33kV & 415V connection to it, including 33kV CT, PT, LA, CB, DS/DES
& other 33kV & 415V equipment as required; necessary 33kV and 415V
1C1  |cables/conductors, LVAC panels as required, including incoming & outgoing lot 1
feeder breakers (Nos. to be fixed at design stage), busbars and full LVAC panel
arrangements shall be under this project scope.
Necessary grounding arrangements for the tertiary 33kV side of the
400/230/33kV, 520MVA Transformer (project scope), including 33kV LA, PT, and
12 other necessary conductor/clamp-connectors. lot 1
1D Control, Protection, SAS and Metering
420kV Circuits
Confiiguration/modification of existing Control Panel for for 400/230kV, 520MVA
1D.1 |Power Transformer bay with required accessories and materials. (PGCB will lot 1
supply only CSD and BCU )
Confiiguration/modification of Power Grid supplied Relay Panel for 400/230kV,
1011 520MVA Power Transformer bay . Required accessories and materials shall be ot 1

supply to complete the Protection functionality as per PGCB Standard. (PGCB will
supply Bay Unit for busbar protection)
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Local Currency (in BDT)
tit Unit Pri Total Pri
Item No. Description of Equipment Requirement Unit Quantity Ll e
@ @ @=0x?®
Modification / Extension of Busbar Protection including all necessary
1D.2 . set 1
requirements.
1D.3  |Tarif metering : Energy Meters (Main & Check) total 2 Nos with Panel lot 1
230kV Circuits
D4 Control, Monitoring, Protection (Main-1 & Main-2 relay) & Substation Automation sets 5
' Facility including event recording function for 230KV circuits line bays.
D5 Upgradation/modification of existing CRP Panel of line feeder to use as a 230kV sets 1
' incomer bays of 400/230kV Transformer and to integrate SAS system
1D.6 Renovation/Extension of existing Busbar protection for 230kV system. lot 1
1D.7 Tarif metering : Energy Meters (Main & Check) total 6 Nos with Panel lot 2
1D8 Extension of the existing Substation Automation System integration, including Lot |
' all necessary requirements. ©
IE Digital Fault & Disturbance Recorder (Modification/Extension of existing Lot |
system), including all necessary requirements. ©
1F SCADA system for Telecontrol and Telemetering including as follows:
Modification/Extension of SCADA hardware & software
2) Modification/Extension of SCADA hardware & software including all Lot 1
1F.1 necessary requirements.
b Integration work with Master & Backup NLDC including Lot I
Engineering & Commissioning
G Extension of Fibre Optic Multiplexer Equipment and PLC Equipment for Communication and
Protection
1H Power Cable
2000 mm?2 (least), 245 kV, 2,000A, 50kA/ 1 sec, 50Hz, 1,050/460 kV BIL, single
1H.1 |phase XLPE cable. Four phases cable shall be laid of which one phase as spare. m 1320
Length: 330x4=1320 meter.
245 kV, 2,000A, 50kA/ 1 sec, 50Hz, 1,050/460 kV BIL, cable terminal end &
IH2  |associated support structures for single phase XLPE cable. Nos. 8
11 Multicore Cables
111 Multicore Cables for control, protection, metering & power circuits
i) LV Control Cable lot 1
ii) LV Power Cable lot 1
1] Earthing and Lightning Protection
1J.1 | _Extension of Earthing system lot 1
1J.2 | Extension of Lightning Protection System lot 1
1K Batteries, chargers & DC distribution
1K.1  [110V Ni-cad Batteries with chargers & distribution board
a) Extension of 110V DC Distribution panel and board/New DCDB panel (if Lot |
required) ©
b) 110V Ni-cad Batteries with chargers
i _ 110V Battery Banks, not less than 400Ah set 1
ii. | Charger, not less than 150A set 1
1K.2 |48V Ni-cad Batteries with chargers & distribution board
i) Extension of 48V DC Distribution panel and board/New DCDB panel (if Lot 1

required)




Section 5: Tender and Contract Forms 5-32
Local Currency (in BDT)
tit Unit Pri Total Pri
Item No. Description of Equipment Requirement Unit Quantity Ll e
@ @ @=0x?®
1L LVAC Distribution
1L.1 | Extension of AC 415V or 240V distribution panel lot 1
10 Transportation of equipments
10.1 lot 1

Transportation of Item no: 1A1.1, 1A1.5, 1A1.6, 1B1, 1BS, 1B6

TOTAL (To be indicated in Schedule No.6 Grand Summary)
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Schedule 6: Grand Summary

Schedule No

Description

Total Price

Foreign Currency | Local Currency

(... )

(in BDT)

Schedule No. 1:

Plant & Equipment (including Mandatory Spare Parts) Supplied from Abroad

Schedule No. 2:

Plant & Equipment (including Mandatory Spare Parts) Supplied from within the
Procuring Entity's Country

Schedule No. 3:

Design Services

Schedule No. 4:

Civil works

Schedule No. 5:

Installation and Other Services

GRAND TOTAL (Schedule No.1 to Schedule No.5)

Name of Bidder

Signature of Bidder
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Schedule No. 7 - Recommended Spare Parts (Not Applicable)
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Unit Price Total Price
EXW CIP
A Local Imported Local Foreign

Item Description Qty Parts Parts Currency Currency
Local Foreign Portion Portion
Currency Currency

1 2 3 4 5 6=3x4 7=3x5

TOTAL

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as

there are currencies

Name: [insert full name of Signature with
signatory] Date and Seal
In the capacity [insert designation of [ Sign]
of: signatory]

Duly authorized to sign the Tender for and on behalf of the Tenderer

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at

Kaliakoir Substation
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Appendix to the Tender
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[In Tables below, the Procuring Entity shall indicate the source and base
values with dates of Indexes, unless otherwise instructed to be quoted by the
Tenderer, for the different Cost Components and mention its Weightings or

Coefficients]

Table 1.1: Price Adjustment Data- Not Applicable

[ ITT Sub Clause 26.9: To be provided by the Procuring Entity]

Index Descriptions Base Value Sources of Index
Note:
1. The sources of Indexes and its values with dates shall be Bangladesh Bureau of

Statistics (BBS) unless otherwise mentioned by the Procuring Entity or instructed

to be quoted by the Tenderer.

2. The Procuring Entity may require the Tenderer to justify its proposed Indexes, if

guoted by the Tenderer.

3. The Base Value of the Indexes shall be those prevailing twenty eight (28) days prior

to the deadline for submission of the Tenders.

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Table 1.2: Price Adjustment Data- Not Applicable
[ GCC Sub Clause 56.4: To be provided by the Procuring Entity]
Cogfﬁa_ents or Coefficients or Weightings for
Weightings for -
. . Index adjustable Cost Components
Item Bill No. if .. non-
. Descriptio . Total
Group | applicable adjustable
ns
Cost
Component blc|d|e|f|g|h]i
1
1
1
1
1
1
Note:

The Weightings or Coefficients of the Cost Components shall be mentioned by the Procuring Entity
based on the proportion of components involved in the items caused to be impacted by rise and
fall in its prices.

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Technical Proposal (Form PG5A-4)

[The Revised Technical Proposal, if any, shall follow the same format and structure]

Site Organization

Method Statement

Mobilization Structure

Construction Structure

Plant

Safety Plan

Personnel

Equipment

Proposed subcontractors for Major Items of Plant and Services

Time Schedule

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Site Organization
[insert technical proposal for site organization]

[The Tenderer shall include in the tender an appropriate organization chart. This shall
include

head office as well as site components and clearly demonstrate that the Tenderer possesses
the

staff and organizational resources to complete the Supply and Installation of Plant &
Equipment.]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Method Statement
[insert technical proposal for Method Statement/

[The Tenderer shall furnish an overall description covering all activities and processes from
inception to site works and commissioning.

In particular methods of minimizing the impact on the environment in accordance with the
relevant laws and regulations during the construction phase shall be described.]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Mobilization Schedule
[insert technical proposal for Mobilization Schedule]

[This shall be included in the overall time schedule to be provided by the Tenderer as per
“Time Schedule” in Section 5.Tendering Forms

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Construction Schedule

[insert technical proposal for Construction Schedule]

[This shall be included in the overall time schedule to be provided by the Tenderer as per
“Time Schedule” in Section5. Tendering Forms]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Plant
[insert technical proposal for Plant]|

[The Tenderer shall provide the plant and equipment it intends to use in the construction
process to demonstrate that it has the capability to complete the Supply and Installation of
Plant & Equipment.]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Safety Plan
[insert technical proposal for Safety Plan]

[The Tenderer shall demonstrate that it has a comprehensive safety system that will be used
during the construction and installation phase. This system shall meet all safety
requirements

in accordance with all relevant laws, rules and regulations.]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Personnel Information

[This Form should be completed for each person proposed by the Tenderer on Form PG5A-2a& PG5A-2b, where applicable]

Page 5-44

Invitation for Tender No:

[IFT No]

Tender Package No

[Package No]

Lot No. (when applicable)

[Lot No]

A Proposed Position (tick the relevant box)

[J  Construction Project Manager

0

Prime Candidate

[J  Alternative Candidate

[J  Key Personnel

0

Prime Candidate

[J  Alternative Candidate

B. Personal Data

Name

Date of Birth

Years overall experience

National ID Number

Years of employment with the Tenderer

Professional Qualifications:
1.

C. Present Employment /to be completed only if not employed by the Tenderer]

Name of Procuring Entity

(working under):

Address of Procuring Entity

(working under):

Present Job Title:

Years with present Procuring Entity:

Tel No:

Fax No:

e-mail address:

Contact /manager/personnel officer]:

D. Professional Experience

Summarise professional experience over the past twenty years, in reverse chronological order. Indicate particular
technical and managerial experience relevant to the project.

From

To

Company / Project / Position / Relevant technical and management experience.

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Name: [insert full name of Signature  with
signatory| Date and Seal
In the capacity of: [insert  designation of [ Sign]

signatory]

Duly authorised to sign the Tender for and on behalf of the Tenderer

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at

Kaliakoir Substation

Page 5-45
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Equipment Information

[The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements for the key
equipment listed in TDS . A Separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the
Tenderer]

Invitation for Tender No: [indicate IFT No]

Tender Package No [indicate Package No]

This Package is divided into the following Number of Lots [indicate number of
Lot(s)]

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Currentlocation
Details of current commitments

Source Indicate source of the equipment
0 owned [J Rented [ Leased [ Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project
Name: [insert full name of Signature with
signatory] Date and Seal
In the capacity [insert designation of [ Sign]
of: signatory]
Duly authorised to sign the Tender for and on behalf of the Tenderer

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Proposed Subcontractors for Major Items of Plant and
Installation Services

A list of major items of Plant and Installation Services is provided below.

The following Subcontractors and/or manufacturers are proposed for carrying out the item
of
the facilities indicated. Tenderers are free to propose more than one for each item

Major Items of Plant and Proposed Nationality
Installation Services Subcontractors/Manufacturers

Form Functional Guarantee

The Tenderer shall copy in the left column of the table below, the identification of each
functional

guarantee required in the Specification and stated by the Procuring Entity in ITT 24(n) and
in the right column, provide the corresponding value for each functional guarantee of the
proposed plant and equipment.

Invitation for Tender No: [indicate IFT No]
Tender Package No [indicate Package No]
This Package is divided into the following Number of Lots [indicate number of ot(s)]
Required Functional Guarantee Value of Functional Guarantee of the Proposed
Plant and Equipment

OB W N

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Specifications Submission and Compliance Sheet (Form PG5A-5)

Invitation for Tender No: Date:
Tender Package No: Package [enter description
Description: as specified in
Section 6]
Tender Lot No: Lot [enter description
Description: as specified in
Section 6]
[tem Name of Goods Country | Make and Full Technical Specifications and
No. . of Model (when Standards
or Related Service . .
Origin applicable)
1 2 3 4 5
FOR GOODS Note 1
FOR RELATED SERVICES
[The Tenderer should complete all the columns as required]
Signature: [insert signature of authorised representative
of the Tenderer]
Name: [insert full name of signatory with National ID]
In the capacity of: [insert designation of signatory]

Duly authorised to sign the Tender for and on behalf of the Tenderer

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Manufacturer’s Authorisation Letter (Form PG5A - 6)

[The Tenderer shall require the Manufacturer to fill in this Form in accordance with the instructions
indicated. This letter of authorization should be on the letterhead of the Manufacturer and should be
signed by a person with the proper authority to sign documents that are binding on the Manufacturer.
The Tenderer shall include it in its tender, if so indicated in the TDS as stated under ITT Sub-Clause

31.1(e)]

ICB No.: POWERGRID/Bay Extensions/Kaliakoir/SS
Invitation for Bid No.: 27.21.0000.101.07.432.26.xxxx ; Date-xxxx

Manufacturer's Authorization No.: Date:
To:
The Company Secretary
Power Grid Bangladesh PLC
Head Office, Avenue-03, Jahurul Islam City
2nd Floor, Aftabnagar
Badda, Dhaka-1212, Bangladesh.

WHEREAS

We [insert complete name of Manufacturer/,

who are official manufacturers of/insert type of goods manufactured], having factories at [insert full
address of Manufacturer’s factories], do hereby

authorize /insert complete name of Tenderer] to supply the following Plant and Equipment,
manufactured by us [insert name and or brief description of the Goods].

We hereby extend our full guarantee and warranty as stated under GCC Clause 45 of the General
Conditions of Contract, with respect to the Goods offered by the above Tenderer.

Signed: [insert signature(s) of authorized representative(s) of the Manufacturer]
Name: [insert complete name(s) of authorized representative(s) of the Manufacturer]

Address: [insert full address including Fax and e-mail]
Title: [insert title]

Date: [insert date of signing]

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Bank Guarantee for Tender Security (Form PG5A- 7)

[this is the format for the Tender Security to be issued by a scheduled bank
of Bangladesh as stated under ITT Clauses 34 and 35]

ICB No.: POWERGRID/Bay Extensions/Kaliakoir/SS

Invitation for Bid No.: 27.21.0000.101.07.432.26.xxxx ; Date-xxxx
To:
The Company Secretary
Power Grid Bangladesh PLC
Head Office, Avenue-03, Jahurul Islam City
2nd Floor, Aftabnagar
Badda, Dhaka-1212, Bangladesh

TENDER GUARANTEE No: [insert number]

We have been informed that /name of Tenderer] (hereinafter called “the Tenderer”) intends to submit to
you its Tender dated /date of Tender] (hereinafter called “the Tender”) for the supply of /description of
Goods]under the above Invitation for Tenders (hereinafter called “the IFT”).

Furthermore, we understand that, according to your conditions, the Tender must be supported by a Bank
Guarantee for Tender Security.

At the request of the Tenderer, we [name of Bank]hereby irrevocably unconditionally undertake to pay
you, without cavil or argument, any sum or sums not exceeding in total an amount of Tk [insert amount
in figures and words]upon receipt by us of your first written demand accompanied by a written statement
that the Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer:

a.  has withdrawn its Tender after opening of Tenders but within the validity of the Tender Security;
or

b. failed to furnish Performance Security within the period stipulated in the NOA; or
refused to sign the Contract Agreement by the time specified in the NOA; or

did not accept the correction of the Tender price following the correction of the arithmetic errors
as stated under ITT.

e. involves in any corrupt, fraudulent, collusive, coercive or obstructive practice of any kind as defined
inITT Clause 4.

This guarantee will expire

(a) ifthe Tendereristhe successful Tenderer, upon our receipt of a copy of the Contract Agreement
signed by the Tenderer or a copy of the Performance Security issued to you in accordance with
the ITT; or

(b) if the Tenderer is not the successful Tenderer, twenty-eight (28) days after the expiration of
the Tenderer’s Tender Validity period, being /date of expiration of the Tender Validity plus
twenty-eight (28) days].

Consequently, we must receive at the above-mentioned office any demand for payment under this
guarantee on or before that date.

Signature Signature

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation



Section 5: Tender and Contract Forms Page 5-51

Letter of Commitment for Bank’s undertaking for Line of Credit (Form
PG5A-8)

[This is the format for the Credit Line to be issued by any scheduled Bank of Bangladesh in accordance with ITT Clause
31.1(d)]

ICB No.: POWERGRID/Bay Extensions/Kaliakoir/SS
Invitation for Bid No.: 27.21.0000.101.07.432.26.xxxx ; Date-xxxx
To:
The Company Secretary
Power Grid Bangladesh PLC
Head Office, Avenue-03, Jahurul Islam City
2nd Floor, Aftabnagar
Badda, Dhaka-1212, Bangladesh

CREDIT COMMITTMENT No: [insert number]

We have been informed that /name of Tenderer] (hereinafter called “the Tenderer”) intends to submit to
you its Tender (hereinafter called “the Tender”) for the execution of the Supply of [description of Goods]
under the above Invitation for Tenders (hereinafter called “the IFT").

Furthermore, we understand that, according to your conditions, the Tenderer’s Financial Capacity i.e.
Liquid Asset must be substantiated by a Letter of Commitment of Bank’s Undertaking for Line of Credit.

At the request of, and arrangement with, the Tenderer, we [name and address of the Bank] do hereby agree
and undertake that [ name and address of the Tenderer] will be provided by us with a revolving line of credit,
in case awarded the Contract, for the delivery of Goods viz.[insert name of Goods], for an amount not less
than BDT{[/n figure] ( in words) for the sole purpose of the execution of the above Contract. This Revolving
Line of Credit will be maintained by us until issuance of “Acceptance Certificate” by the Procuring Entity.

In witness whereof, authorised representative of the Bank has hereunto signed and sealed this Letter of
Commitment.

Signature Signature

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
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Notification of Award (Form PG5A - 9)
[Procuring Entity's letterhead]

Reference No: Date:

To:
[Name of the successful tenderer]

This is to notify you that your Tender dated [insert date] for the supply of the Goods for [ name of Contract] for
the Contract Price of BDT [state amount in figures and in words| as evaluated in accordance with the
Instructions to Tenderers, has been approved by the competent authority.

You are, thus, requested to take following actions:

i furnish a Performance Security in the specified format and in the amount of Tk [state amount
in figures and words], within [mention number of days as per Rule 123(7)] working days of
issuance of this letter but no later than [specify the date of the last working day of the allowed
time] in accordance with ITT Clause No 66;

ii. sign the Contract within [ mention number of days as per Rule 123(11)] days of issuance of this
letter but no later than [specify the date of the last working day of the allowed time] in
accordance with ITT Clause 71.

You may proceed with the supply of the Plant and Services only upon completion of the above tasks. You may
also please note that this Notification of Award shall constitute the formation of this Contract which shall
become binding upon you.

You are requested to submit (Number of sets) sets of the Draft Contract Documents until (date).

You are also requested to send your authorized representative(s) for the finalization of the contract
documents until (date).

A copy of the draft Contract of Agreement is enclosed for your necessary actions.

Signed

Duly authorized to sign for and or behalf of

[name of Procuring Entity]
Date:

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation



Section 5: Tender and Contract Forms Page 5-53

Contract Agreement (Form PG5A - 10)

THIS AGREEMENT made at Dhaka on this the ....... day of ....... ,202
BETWEEN

Power Grid Bangladesh PLC (Power Grid)

an Enterprise of Bangladesh Power Development Board, duly incorporated under the Company's Act,
1994 of Bangladesh, having its principal place of business at Head Office, Avenue-03, Jahurul Islam
City, Aftabnagar, Badda, Dhaka-1212, Bangladesh represented by its .......c..cccccevunnnns , MY ,
hereinafter referred to as the "Procuring Entity" (which expression shall unless excluded by or
repugnant to the context, mean and include its legal representatives, successors-in-interests,
administrators, and assignees of the FIRST PART)

AND
M/s. ...,
a company limited by shares duly incorporated under the relevant laws of ...... and having its
registered office at ........... represented by its ... Mr......., Passport NoO............. ,
Nationality................. hereinafter referred to as the "Contractor" (which expression shall unless

excluded by or repugnant to the context, mean and include its legal representatives, successors-in-
interests, administrators, and assignees of the SECOND PART).

WHEREAS the Procuring Entity invited Tenders for certain plant and services, viz, /brief description
of plant and services] and has accepted a Tender by the Contractor for the supply of those plant and
services in the sum of Taka /Contract Price in figures and in words] (hereinafter called “the Contract
Price”).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the General Conditions of Contract hereafter referred to.

2.  The following documents forming the Contract shall be in the following order of precedence,
namely :

(@) the signed Contract Agreement (Form PG5A-10) and the Appendices hereto;
(b) Power of Attorney issued by Contractor for signing the Contract.

(c) Performance Security

(d) Minutes of Pre-Contract Meeting(s) (if any)

(e) Vetting from relevant departments (if required)

()  Price Schedules including arithmetic correction and/or discount (if any)
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(g) the Notification of Award (PG5A-9);

(h) Tender Submission Letter for Financial Proposal (PG5A-1b); and Price Schedules for
Plant and Services (PG5A-3) submitted by the Tenderer;

(i)  Tender Submission Letter for Technical Proposal (PG5A-1a);
()  All Addenda and Clarifications

(k)  the Particular Conditions of Contract;

()  the General Conditions of Contract;

(m) Remaining portion of Tender document

(n) Replies against Power Grid's Clarification (if any)

(o) Clarification sought by the Procuring Entity (if any).

(p) Tender Proposal submitted by the Contractor
(q) any other document including correspondence listed in the PCC forming part of the Contract

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to provide
the plants and related services and to remedy any defects therein in conformity in all respects
with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the provision
of the plant and services and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

5. The Appendices listed in the attached List of Appendices shall be deemed to form an integral
part of this Contract Agreement. Reference in the Contract to any Appendix shall mean the
Appendices attached hereto, and the Contract shall be read and construed accordingly.

IN WITNESS whereof the Procuring Entity and the Contractor have caused this Agreement to be duly
executed by their duly authorized representatives in accordance with the laws of Bangladesh on the
day, month and year first written above.

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation



Section 5: Tender and Contract Forms Page 5-55

Signed by, for and on behalf of Signed by, for and on behalf of the
M/s. Power Grid Bangladesh PLC M/S. e
in the presence of in the presence of

APPENDICES [This appendixes shall be the part of the contract]

Appendix 1 - Terms and Procedures of Payment

Appendix 2 - Price Adjustment

Appendix 3 - Insurance Requirements

Appendix 4 - Time Schedule

Appendix 5 - List of Major Items of Plant and services and List of Approved
Subcontractors

Appendix 6 - Scope of Works and Supply by the Procuring Entity

Appendix 7 - List of Documents for Approval or Review

Appendix 8 - Functional Guarantees
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Appendix 1. Terms and Procedures of Payment

In accordance with the provisions of GCC Clause 61 (Terms of Payment), the Procuring Entity shall
pay the Contractor in the following manner and at the following times, on the basis of the Price
Breakdown given in the section on Price Schedules. Payments will be made in the currencies
quoted by the Tenderer unless otherwise agreed between the parties. Applications for payment
in respect of part deliveries may be made by the Contractor as work proceeds.

If the tenderer quotes its price in EXW column but the proposed local manufacturer found
technically non-responsive and foreign manufacturer found technically responsive then such
equipment/plant/item will be supplied from technically responsive outside Procuring Entity’s
country manufacturer. But, as there will be no price quoted in CIP column for such
equipment/plant/item hence the CIP price for such item will be the quoted EXW price and it will
be presumed that there was no EXW quoted price and the payment will be done accordingly. If
the proposed manufactures from outside the Procuring Entity’s country and within the Procuring
Entity’s country are found technically responsive and if the price is quoted as EXW, but need to be
supplied as CIP, then the Custom Duties & Value Added Tax (CD & VAT) and associated other taxes
for such plant/equipment shall be paid by the Contractor.

On the other hand, in case, such tenderer quotes price in price schedule of outside Procuring
Entity’s country (CIP price) but the proposed foreign manufacturer found technically non-
responsive and local manufacturer found technically responsive, then such
equipment/plant/item will be supplied from technically responsive local manufacturer. But, as
there would be no price quoted in EXW column for such equipment/plant/item, hence EXW price
for such item will be the quoted CIP price and payment will be done accordingly. If the proposed
manufactures from outside the Procuring Entity’s country and within the Procuring Entity’s
country are found technically responsive and if the price is quoted as CIP, but need to be supplied
as EXW, then Tax Deductible at Source (TDS) for such plant/equipment shall be deducted from
the Contractor.

(A) Terms of Payment

Schedule No. 1 - Plant and Equipment Supplied from Abroad
In respect of plant and equipment supplied from abroad, the following payments shall be
made:

Ten percent (10%) of the total CIP amount as an advance payment against receipt of invoice
and an irrevocable unconditional advance payment security for the equivalent amount made
out in favour of the Procuring Entity. The advance payment security may be reduced in
proportion to the value of the plant and equipment delivered to the site, as evidenced by
delivery documents.

Eighty (80%)of the total or pro rata CIP amount upon Incoterm “CIP,” upon delivery to the
site and inspection/verification by TEAC (Technical Examination and Acceptance Committee)
within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata CIP amount upon issue of the Completion Certificate,

within forty-five (45) days after receipt of invoice.

Design, Supply, Installation, Testing and Commissioning of 400 kV Transformer Bay and 230 kV Transmission Line Diameter Extension at
Kaliakoir Substation



Section 5: Tender and Contract Forms Page 5-57

Five percent (5%) of the total or pro rata CIP amount upon successful expiration of Defect
Liability period and issuance of the Defects Correction Certificate, within forty-five (45) days
after receipt of invoice.

Schedule No. 2 - Plant and Equipment Supplied from within the Procuring Entity’s Country
In respect of plant and equipment supplied from within the Procuring Entity’s country, the
following payments shall be made:

Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice,
and an irrevocable unconditional advance payment security for the equivalent amount made
out in favor of the Procuring Entity. The advance payment security may be reduced in
proportion to the value of the plant and equipment delivered to the site, as evidenced by
delivery documents.

Eighty (80%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,” upon delivery
to the site and inspection/verification by TEAC (Technical Examination and Acceptance
Committee)within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Completion
Certificate, within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata EXW amount upon successful expiration of Defect
Liability period and issuance of the Defects Correction Certificate, within forty-five (45) days
after receipt of invoice.

Schedule No. 3 - Design Services
In respect of design services for both the foreign currency and the local currency portions, the
following payments shall be made:

Ten percent (10%) of the total design services amount as an advance payment against receipt
of invoice and an irrevocable advance payment security for the equivalent amount made out
in favor of the Procuring Entity.

Eighty Five percent (85%) of the total or pro rata design services amount upon acceptance of
design by the Project Manager within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata design services amount upon successful expiration

of Defect Liability period and issuance of the Defects Correction Certificate, within forty-five
(45) days after receipt of invoice.

Schedule No.4- Civil Works
In respect of civil works for both the foreign and local currency portions, the following

payments shall be made:
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Ten percent (10%) of the total civil works amount as an advance payment against receipt of
invoice and an irrevocable unconditional advance payment security for the equivalent amount
made out in favor of the Procuring Entity. The advance payment security may be reduced in
proportion to the value of work performed by the Contractor as evidenced by the invoices for
civil works.

Eighty percent (80%) of the measured value of work performed by the Contractor, as
identified in the said Program of Performance, during the preceding month, as evidenced by
the Procuring Entity’s authorization of the Contractor’s application, will be made monthly
within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata value of civil works performed by the Contractor as
evidenced by the Procuring Entity’s authorization of the Contractor’s monthly applications,
upon issue of the Completion Certificate, within forty-five (45) days after receipt of invoice.

Five percent (5%)of the total or pro rata value of civil works performed by the Contractor as
evidenced by the Procuring Entity’s authorization of the Contractor’s monthly applications,
upon successful expiration of Defect Liability period and issuance of the Defects Correction
Certificate, within forty-five (45) days after receipt of invoice.

Schedule No. 5 - Installation and other Services
In respect of installation services for both the foreign and local currency portions, the
following payments shall be made:

Ten percent (10%) of the total installation and other services amount as an advance payment
against receipt of invoice and an irrevocable unconditional advance payment security for the
equivalent amount made out in favor of the Procuring Entity. The advance payment security
may be reduced in proportion to the value of work performed by the Contractor as evidenced
by the invoices for installation services.

Eighty (80%) of the measured value of work performed by the Contractor, as identified in the
said Program of Performance, during the preceding month, as evidenced by the Procuring
Entity’s authorization of the Contractor’s application, will be made monthly within forty-five
(45) days after receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the
Contractor as evidenced by the Procuring Entity’s authorization of the Contractor’s monthly
applications, upon issue of the Completion Certificate, within forty-five (45) days after receipt
of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the
Contractor as evidenced by the Procuring Entity’s authorization of the Contractor’s monthly
applications, upon successful expiration of Defect Liability period and issuance of the Defects
Correction Certificate, within forty-five (45) days after receipt of invoice.
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(B) Payment Procedures

The procedures to be followed in applying for certification and making payments shall be as
follows:

Foreign Currency Portion: All Foreign currency payment will be through an irrevocable commercial
letter of credit except the advance payment. All costs in connection with the Letter of Credit inside
Bangladesh shall be borne by the Procuring Entity and costs outside Bangladesh shall be borne by
the Contractor. Only the advance payment (10% of the foreign currency portion) will be paid through
direct disbursement by Power Grid, without letter of credit. The remaining payments (90% of the
foreign currency portion) will be made through an irrevocable commercial Letter of Credit. But LC
value will be increased by remaining 10% of contract value at the time when it will be required for
customs clearance purpose for clearance of goods from Port only.

Local Currency Portion: The local currency portion of the contract price will be paid as per Power Grid's
financial and account rules or any other account rules in force and adopted by the Procuring Entity.
The Procuring Entity will not allow the contractor to ship plant items when civil infrastructure is not
ready at the project site. Upon certification of the Procuring Entity/Engineer for the civil infrastructure
and fulfillment of all other relevant issues, the plant items will be shipped. The contractor will obtain
the clearance in a reasonable time before the completion of the civil works so that the plant items reach
the sites immediately after completion of the relevant civil works.
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Appendix 2. Price Adjustment (Not Applicable)

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment
during performance of the Contract to reflect changes in the cost of labour and material
components, in accordance with the following formula:

(1) Transformer

The formula for calculating the price adjustment to be applied to the Contract price

component of the power transformer is as follows:-

L M M M M VA
Pi=[Pox(a+b—+c——+d——te—1 1 f —4)_pgx=L
Lo M o1 M o2 Mg, M s Z,
Where,
P; = Price Adjustment amount of power transformer, payable to the Contractor
P, = Contract price (base price)
a=  percentage of fixed element in Contract price (a = 30%)
b= percentage of labour component in Contract price (b= 16%)
c=  percentage of material Core (Si steel) component in Contract price (c=
18%)
d=  percentage of materials (Copper) component in Contract price (d= 22%)
e =  percentage of materials (Steel) component in Contract price (e= 12%)
= percentage of materials (Zinc) component in Contract price (f= 2%)

Lo, L1 = labour indices applicable to the appropriate industry in the country of
origin of the base date and the date for adjustment, respectively

Mo, Mi1 = material (Core, Si steel) indices applicable of the base date and the

date for adjustment, respectively

Moz, Mh2 = material (Copper) indices applicable of the base date and the date
for adjustment, respectively

Moz, Miz = material (Steel) indices applicable of the base date and the date for

adjustment, respectively

Moa, My = material (Zinc) indices applicable of the base date and the date for

adjustment, respectively
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Z = number of units of currency of Contract Price equal to one unit of currency of
respective Index

Where, Zo is for base date and Z; is for Adjustment date

CONDITIONS APPLICABLE TO PRICE ADJUSTMENT

[tem Country of Origin; Source of Indices Used Base Date
Currency of index Title/definition Indices
Value Date

(1) Power Transformer

L (Labour) Manufacturer’s own Country’s
Government authorized agency

Mo1, M11 (Si steel) Manufacturer’s own Country’s
Government authorized agency
Moz, M1z (Copper) London Metal Exchange
Moz, M13 (Steel) London Metal Exchange
Mos, M14 (Zinc) London Metal Exchange

(2) Power Cable
The formula for calculating the price adjustment to be applied to the Contract price component of
230kV XLPE power cable is as follows:-

Ml
P, = Pox(a + bm)-Po

Where,

P1 = Price Adjustment amount of XLPE power cable

P, = Contract price (base price)

a = percentage of fixed element in Contract price (a = 67%)

b = percentage of material (Copper) component in Contract price (b = 33%)

M,, M; = material (Copper) indices applicable of the base date and the date for adjustment,
respectively

[tem Country of Origin; Source of Indices Used Base Date
Currency of index Title/definition Indices
Value Date
M(Copper) LME

The following conditions shall apply:

a. The base date shall be the date 28 days prior to the deadline for submission of the Tender.
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b. The date of adjustment shall be the mid-point of the period of manufacture of the component
or Plant. The mid-point shall be determined by considering the start date of manufacture to be
30 days after Contract Effective Date. The end date of manufacture is considered to be 30 days
prior to the shipping date.

C. No price increase will be allowed beyond the original delivery date unless covered by an
extension of time awarded by the Procuring Entity under the terms of the Contract. No price
increase will be allowed for periods of delay for which the Contractor is responsible. The
Procuring Entity will, however, be entitled to any price decrease occurring during such periods
of delay.

d. If the currency in which the Contract price, P, is expressed is different from the currency of the
country of origin of the labour and/or materials indexes, a correction factor will be applied to
avoid incorrect adjustments of the Contract price. The correction factor shall correspond to the
ratio of exchange rates between the two currencies on the base date and the date for
adjustment as defined above.

e. No price adjustment shall be payable on the portion of the Contract price paid to the Contractor
as an advance payment.

f. Any payments resulting from price adjustments will be settled at the end of contract.
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Appendix 3. Insurance Requirements
Insurances To Be Taken Out By The Contractor

In accordance with the provisions of GCC Clause 52, the Contractor shall at its expense take out and
maintain in effect, or cause to be taken out and maintained in effect, during the performance of the
Contract, the insurances set forth below in the sums and with the deductibles and other conditions
specified. The identity of the insurers and the form of the policies shall be subject to the approval of
the Procuring Entity, such approval not to be unreasonably withheld.

100% of the insurances in the Procuring Entity's country shall be made by the Sadharan Bima
Corporation, Bangladesh.

(a) Cargo Insurance

Covering loss or damage occurring, while in transit from the supplier’s or manufacturer’s works or
stores until arrival at the Site, to the Facilities (including spare parts therefore) and to the
construction equipment to be provided by the Contractor or its Subcontractors.

Amount ]?e(?uctlble Parties insured From To
limits
[in currency(ies)] [in currency(ies)] [names] [place] [place]
0 ier’
110%  of t.he Power Grid Supplier’s ’ or The
contract price Baneladesh PLC Manufacturer’s site
(CIP) & Works or stores

(b) Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the
Facilities, with an extended maintenance coverage for the Contractor’s liability in respect of any loss
or damage occurring during the defect liability period while the Contractor is on the Site for the
purpose of performing its obligations during the defect liability period.

Amount Deductible limits Parties insured From To
[in currency(ies)] [in currency(ies)] [names] [place] [place]
. Power Grid Bangladesh
110% of the
° ) As per insurance PLC and Contractor /
contract price act Subcontractor

(c) Third Party Liability Insurance

Covering bodily injury or death suffered by third parties (including the Procuring Entity’s personnel)
and loss of or damage to property (including the Procuring Entity’s property and any parts of the
Facilities that have been accepted by the Procuring Entity) occurring in connection with the supply
and installation of the Facilities.

Amount Deductible limits Parties insured From To

[in currency(ies)] [in currency(ies)] [names] [place] [place]
Power Grid
Bangladesh  PLC

USD 0.5M and Contractor /
Subcontractor
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(d) Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not owned by
them) in connection with the supply and installation of the Facilities. Comprehensive insurance in
accordance with statutory requirements.

(e) Workers’ Compensation
In accordance with the statutory requirements applicable in any country where the Facilities or any
part thereof is executed.

(f) Procuring Entity’s Liability

In accordance with the statutory requirements applicable in any country where the Facilities or any
part thereof is executed.

(g) Other Insurances

The Contractor is also required to take out and maintain at its own cost the following insurances:

Details:
Amount Deductible limits Parties insured From To
[in currency(ies)] [in currency(ies)] [names] [place] [place]

The Procuring Entity shall be named as co-insured under all insurance policies taken out by the
Contractor pursuant to GCC Sub-Clause 52.1, except for the Third Party Liability, Workers’
Compensation and Procuring Entity’s Liability Insurances, and the Contractor’s Subcontractors shall
be named as co-insureds under all insurance policies taken out by the Contractor pursuant to GCC
Sub-Clause 52.1, except for the Cargo, Workers’ Compensation and Procuring Entity’s Liability
Insurances. All insurer’s rights of subrogation against such co-insureds for losses or claims arising
out of the performance of the Contract shall be waived under such policies.
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Insurances to be Taken Out By the Procuring Entity

The Procuring Entity shall at its expense take out and maintain in effect during the

performance of the Contract the following insurances.

Details:

Amount ]?eclluctlble Parties insured From To
limits

[in currency(ies)] [in currency(ies)] [names] [place] [place]
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Appendix 4A. Time Schedule
Time for completion of the whole facilities shall be 540 (five hundred forty) days from the Effective Date as described in Section 4 - Particular
Conditions of Contract, Sub-Clause 29.1.
Durati Month
on
1 2 10 11 12 13 14 15 16 17 18
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Appendix 4B: Equipment Delivery Schedule (Show Activity in Bar Chart for required months in relation with time schedule).

Durati Month
on
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Appendix 5. List of Major Items of Plant and Services and List of Approved
Subcontractors

A list of major items of plant and services is provided below.

The following Subcontractors and/or manufacturers are approved for carrying out the item of the
facilities indicated. Where more than one Subcontractor is listed, the Contractor is free to choose
between them, but it must notify the Procuring Entity of its choice in good time prior to appointing
any selected Subcontractor. In accordance with GCC Sub-Clause 23.1, the Contractor is free to
submit proposals for Subcontractors for additional items from time to time. No Subcontracts shall
be placed with any such Subcontractors for additional items until the Subcontractors have been
approved in writing by the Procuring Entity and their names have been added to this list of
Approved Subcontractors.

Sl
No.

Major Items
of Plant and
Services

Approved
Subcontractors/Manufacturers

Nationality
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Appendix 6. Scope of Works and Supply by the Procuring Entity

The following personnel, facilities, works and supplies shall apply as appropriate.

Page 5-56

All personnel, facilities, works and supplies will be provided by the Procuring Entity in good
time so as not to delay the performance of the Contractor, in accordance with the approved
Time Schedule and Program of Performance pursuant to GCC Sub-Clause 37.2.

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free

of charge to the Contractor.

Personnel

Charge to Contractor (if any)

Procuring Entity's personnel will be
engaged to supervise and certify the
works and tests. Names of personnel will
be communicated later.

No charge to Contractor.

Facilities

Charge to Contractor (if any)

Works

Charge to Contractor (if any)

Procuring Entity will not do any works.
In case the Contractor does not re-
instate the Procuring Entity's existing
facilities (civil, fencing etc.), the
Procuring Entity will complete it.

Will be deducted from Contractor's
payment.

Supplies

Charge to Contractor (if any)

The Procuring Entity will not generally
supply any machinery / equipment and
materials to the Contractor. In the event
of any such requirement and subject to
availability, the Procuring Entity may
extend the facilities to wuse such
machinery and materials by the
Contractor on rental charge/cost under
normal terms and conditions.

The Contractor will be required to
pay the amount to be determined by
the Procuring Entity for such
facilities.
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Appendix 7. List of Documents for Approval or Review

Pursuant to GCC Sub-Clause 38.3.1, the Contractor shall prepare, or cause its Subcontractor to
prepare, and present to the Project Manager in accordance with the requirements of GCC Sub-
Clause 37.2 (Program of Performance), the following documents for

(A) Approval

1. CESMP

2. Weekly and Monthly H&S Reports

3. Site Survey Elaborate

4. Geotechnical Elaborate

5. General design & Fire protection design
6. Electrical Final Design

7. Civil Final Design

8. Mechanical Final Design

9. Detail Electrical Design

10. Detail Civil Design

11. As-build design

12. Manufacturers

13. Detail description of the equipment, drawings, characteristics, type tests, etc.
14. Plan and program of Training

15. Plan and program for Factory Acceptance Test
16. Routine Test Reports

17. Plan and program of deliveries

18. Delivery documentation

19. Subcontractors

20. Plan and program for Site Test

21. Site Test Reports

22. Plan and program for Commissioning
23. Final Testing & Commissioning Report
24. Other

(B) Review

Plan and Program of Works and Services
Organization Schedule

Site Organization

Monthly Progress Reports

Final Report

Other

oW =
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Appendix 8. Functional Guarantees

1. General
This Appendix sets out

(a) the functional guarantees referred to in GCC Clause 46 (Functional Guarantees)

(b) the preconditions to the validity of the functional guarantees, either in production
and/or consumption, set forth below

(c) the minimum level of the functional guarantees

(d) the formula for calculation of liquidated damages for failure to attain the functional
guarantees.

2. Preconditions

The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the
following preconditions being fully satisfied:

2.1 The Procuring Entity's advisory personnel shall attend the commissioning, including the
guarantee test, and shall advise and assist the Contractor.

2.2 The Procuring Entity shall promptly provide the Contractor with such information as the
Contractor may reasonably require in relation to the conduct and results of the guarantee test and
any repetitions thereof.

3.  Functional Guarantees
Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows:

3.1 Testing & commissioning of all the equipment & materials performed and test results
in the standard limits

3.2 Plant & equipment and making ready for commercial operation of the facilities.
4.  Failure in Guarantees and Liquidated Damages
4.1 Failure to Attain Guaranteed Production Capacity
Not used.
4.2 Raw Materials and Utilities Consumption in Excess of Guaranteed Level
Not Applicable.
4.3 Minimum Levels

Notwithstanding the provisions of this paragraph, if as a result of the guarantee
test(s), the following minimum levels of performance guarantees (and consumption
guarantees) are not attained by the Contractor, the Contractor shall at its own cost
make good any deficiencies until the Facilities reach any of such minimum
performance levels, pursuant to GCC Sub-Clause 46.2:
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(a) Commissioning of the Facilities attained in the guarantee test: 100% (one hundred
percent) of the facility

4.4 Limitation of Liability-Not Applicable

Subject to para. 4.3 above, the Contractor’s aggregate liability to pay liquidated
damages for failure to attain the functional guarantees shall not exceed ten (10%)
percent of the Contract price.
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Bank Guarantee for Performance Security (Form PG5A - 11)

[This is the format for the Performance Security to be issued by an Internationally reputable bank and it shall have
correspondent bank located in Bangladesh, to make it enforceablein accordance with ITT Sub-Clause 66]

Beneficiary: [ Name and address of the Procuring Entity|
Date:

Performance Guarantee No.:

PERFORMANCE GUARANTEE No: /insert Performance Guarantee number]

We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has entered into
Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of contract and brief
description of plant and services] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Contractor, we [ name of the bank] hereby irrevocably undertake to pay you any sum or sums
not exceeding in total an amount of [name of the currency and amount in words|! [amount in figures] such sum being
payable in the types and proportions of currencies in which the Contract Price is payable, upon receipt by us
of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of
its obligation(s) under the Contract, without your needing to prove or to show grounds for your demand or the
sum specified therein.

This guarantee shall expire no later than the earlier of

(a) 540 days after our receipt of
(i)  acopy of the Completion Certificate; or

(i) aregistered letter from the Contractor, attaching a copy of the notice to the project manager that
the Facilities are ready for commissioning, and stating that 14 days have elapsed from receipt of
such notice (or 7 days have elapsed if the notice was a repeated notice) and the project manager
has failed to issue a Completion Certificate or inform the Contractor in writing of any defects or
deficiencies; or

(iii) a registered letter from the Contractor stating that no Completion Certificate has been issued
but the Procuring Entity is making use of the Facilities; or

(b) the [date] day of [month], [year]?.

Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication
No. 758, except that the supporting statement under Article 15 (a) is hereby excluded.

[SIgnature( s) and seal of bank (where appropriate )]

' The guarantor shall insert an amount representing the percentage of the accepted contract amount specified in the contract and denominated
either in the currency(ies) of the contract or in any freely convertible currency acceptable to the Procuring Entity.

2 Insert the expected expiration date of the Defect Liability Period. The Procuring Entity should note that in the event of an extension of the time
for completion of the contract, the Procuring Entity would need to request an extension of this guarantee from the guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Procuring Entity
might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension
of this guarantee for a period not to exceed [6 months][1 year], in response to the Procuring Entity’s written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.”
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Bank Guarantee for Advance Payment (Form PG5A - 12)

[this is the format for the Advance Payment Security to be issued by an internationally reputable bank and it shall have
correspondent bank located in Bangladesh, to make it enforceable in accordance with GCC Clause 61.1]

Beneficiary: [ Name and address of the Procuring Entity|
Date:
Advance Payment Guarantee No.:

We have been informed that [name of the contractor] (hereinafter called "the Contractor") has entered into
Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of contract and brief
description of plant and services| (hereinafter called "the Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum
[name of the currency and amount in words|3 [amount in figures] is to be made against an advance payment guarantee.

At the request of the Contractor, we [name of the bank| hereby irrevocably undertake to pay you any sum or sums
not exceeding in total an amount of [ name of the currency and amount in words|* [amount in figures| upon receipt by us of
your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its
obligation under the Contract because the Contractor:

(a) used the advance payment for purposes other than the costs of mobilization and cash flow support in
respect of the Works; or

(b) has failed to repay the advance payment when it has become due and payable in accordance with the
conditions of the Contract, specifying the amount payable by the Contractor.

It is a condition for any claim and payment under this guarantee to be made that the advance payment referred
to above must have been received by the Contractor on its account number [ contractor’s account number] at [ name
and address of the bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as indicated in copies of interim statements or payment certificates, which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate, indicating that 80% of the Contract Price has been certified for payment, or on the [date] day of
[month], [year], > whichever is earlier. Consequently, any demand for payment under this guarantee must be
received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, ICC Publication
No. 758, except that the supporting statement under Article 15(a) is hereby excluded.®

[SIgnature(s 7) and seal of bank (where appropriate )]

3 The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of the advance payment as
specified in the contract, or in any freely convertible currency acceptable to the Procuring Entity.

Footnote 1.

5 Insert the expected expiration date of the time for completion. The Procuring Entity should note that in the event of an extension of the time for completion
of the contract, the Procuring Entity would need to request an extension of this guarantee from the guarantor. Such request must be in writing and must be
made prior to the expiration date established in the guarantee. In preparing this guarantee, the Procuring Entity might consider adding the following text to
the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [6 months] [1
year], in response to the Procuring Entity’s written request for such extension, such request to be presented to the Guarantor before the expiry of the
guarantee.”

6 orthe Procuring Entity may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that subparagraph (i) of Sub-article 20(a)
is hereby excluded” as appropriate.
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-- Note to Bidder -- If the bank issuing advance payment security is located outside the Procuring Entity’s country, it shall be counter-
guaranteed or encashable by a bank in the Procuring Entity’s country.

Bank Guarantee for Retention Money Security (Form PG5A-13)

[This is the format for the Retention Money Guarantee to be issued by any scheduled Bank of Bangladesh in
accordance with GCC Clause 64]

Demand Guarantee

[Bank’s Name, and Address of Issuing Branch or Office]
Beneficiary: [insert Name and Address of the Procuring Entity]
Date: [insert date]

RETENTION MONEY GUARANTEE No.: [insert number]

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has entered
into Contract Number [insert reference number of the Contract] dated [insert date] with you, for the
execution of [insert name of Contract and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, when the Taking-Over
Certificate has been issued for the Works and the first half of the Retention Money has been certified for
payment, payment of Tk. [insert the amount of the second half of the Retention Money] which becomes
due after the Defects Liability Period has passed and certified in the form of Defects Correction Certificate,
is to be made against a Retention Money Guarantee.

At the request of the Contractor, we [insert name of Bank] hereby irrevocably unconditionally undertake
to pay you any sum or sums not exceeding in total an amount of Tk. [insert amount in figures] (Taka [insert
amount in words]) upon receipt by us of your first demand in writing accompanied by a written statement
stating that the Contractor is in breach of its obligation under the Contract because the Contractor failed
to properly correct the defects duly notified in respect of the Supply and Installation of Plant & Equipment.

Itis a condition for any claim and payment under this guarantee to be made that the payment of the second
half of the Retention Money referred to above must have been received by the Contractor on its account
number[insert A/C no] at [name and address of Bank].

This guarantee is valid until [insert the date of validity of Guarantee that being twenty-eight (28) days
beyond the Defects Liability Period]. Consequently, we must receive at the above-mentioned office any
demand for payment under this guarantee on or before that date.
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Contract Amendment (Form PG5A-14)
[Insert Full Contact Details of the Procuring Entity]

CONTRACT AMENDMENT

Contract No.

Amendment No.

Approval Reference No.

Contract No. [insert number/year]| by and between the [insert Procuring Entity’s name] and [insert
Contractor’s legal title] for the contract named [insert name of the Goods] is amended as follows:

1. GCC Clause [insert clause no], is hereby revised as

2. GCC Clause [insert clause no], is hereby revised as

and so on.
The effective date of this Amendment is [insert effective date] or upon execution whichever is later.

ALL OTHER TERMS AND CONDITIONS OF THE ORIGINAL CONTRACT SHALL REMAIN IN FULL
FORCE AND EFFECT

THIS AMENDMENT, consisting of [insert number] page(s) and [insert number] attachment(s), is
executed by the persons signing below who warrant that they have the authority to execute this
Amendment under the original Contract.

IN WITNESS WHEREOF, the Procuring Entity and the Contractor have signed this Amendment.

[Contractor’s Authorized Signatory] [Procuring Entity’s Authorized Signatory]
Signature Signature
Title Date Title Date
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6.1 Scope of Supply of Plant and Installation Services by the
Contractor

6.1.1 General Description of the Scope

The number of the 27.21.0000.101.07.432.26.xxxx ; Date-xxxx
Invitation letter for Bids
is:

The Procuring Entity is: ~ Power Grid Bangladesh PLC

The name of the ICT is: Design, Supply, Installation, Testing and Commissioning of
400kV Transformer Bay and 230kV Transmission Line
Diameter Extension at Kaliakoir Substation on Turnkey

Basis.
The identification POWERGRID/Bay Extensions/Kaliakoir /SS
number of the ICT is:
The number of lots 1 (Onmne)
(contracts) comprising
this ICT is:

6.1.2 Brief Description of the Scope of Works

Please refer to Volume 2 of the Tender Document.
Type Test Requirements

Following type test certificates of the major equipment of similar or higher specifications
(voltage, short circuit rating & capacity) required by the tender shall be submitted as per
relevant IEC Standard.

Type test certificates of Circuit Breaker, Instrument Transformer (CT/VT), Disconnector
switch (DS), Surge Arrester, XLPE HV Power Cable and Outdoor Cable sealing end shall be
issued by STL member testing laboratories.

0] Circuit Breaker (AIS)- 400kV and 230kV
(a) Dielectric tests (LI, SI & Power Frequency)

(b) Temperature-rise tests
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(c) Short time withstand current and peak withstand current tests
(d) Short circuit Current making & breaking tests

(e) Capacitive current switching tests

(f) Reactor Switching test

(g) Mechanical operation tests.

(h) Out of phase making & breaking test.

(i) Surge arrester (AIS)- 400kV and 230kV
() Power frequency voltage withstands and lightning impulse voltage withstand
(b) tests on complete arrester housing.
(c) Operating duty test.
(d) Long duration current impulse withstands test.
(e) Residual voltage test.

(f) Pressure relief test/Short circuit test
(iii)  Disconnector (AIS)- 400kV and 230kV

(a) Lightning Impulse voltage withstand dry test.
(b) Switching Impulse voltage withstand dry test.
(c) Power frequency voltage withstand dry test.
(d) Short time withstand current test.

(e) Temperature rise test

(iv)  Voltage Transformer (AIS)- 400kV and 230kV
(a) Temperature rise test.
(b) Impulse voltages (Lightning & Switching Impulse) withstand tests for
voltage transformers for service in exposed installation.
(c) Capacitance and tand measurement at power-frequency.
(d) Short circuit test
(e) Accuracy tests.

(f) Transient response test

(v) Current Transformer (AIS) -400kV and 230kV

(a) Short time current test.
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(b) Impulse voltages withstand tests for current transformers for service in exposed
installation.
(c) Power frequency voltage withstand test.
(d) Temperature rise test.
(e) Measurement of Errors
(vi)  PostInsulators

(a) Verification of dimensions

(b) Dry lightning impulse voltage test

(c) Switching impulse voltage test for 400kV only as per IEEE Guideline.

(d) Wet power frequency withstand voltage test
(e) Cantilever failing load test

(fH Specified tension load test

(g) Compression and buckling withstand load test

(vii) XLPE Power Cable
(a) Bending test followed by partial discharge test
(b) Tan Delta measurement
(c) Heating cycle voltage test
(d) Partial discharge tests: At ambient temperature, and At high temperature.
(e) PQTest
(f) Lightning impulse voltage test
(viii) Outdoor Cable sealing end

As per relevant [EC latest version

For each equipment, the Bidder shall provide the List of performed Type tests as following

Equipment

No. | Type test Name of Type Number of Date of Number of
test laboratory Type test report | report pages
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*The Independent laboratory shall be accredited based on ISO / IEC Guide 25 / 17025

by the national accreditation body of the country where the laboratory is located.

6.2 Specification

Please refer to Volume 2 of the Tender Document.
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6.3 Form of Completion Certificate

Contract No: Date:
To:

[Name of Contractor]

Pursuant to GCC Clause 42 (Completion of the Facilities) of the General Conditions of the
Contract entered into between yourselves and the Procuring Entity dated /insert date], for
the supply and installation of plant and Services for /mame of contract], we hereby notify
you that the following part(s) of the Facilities was (were) complete on the date specified
below, and that, in accordance with the terms of the Contract, the Procuring Entity hereby
takes over the said part(s) of the Facilities, together with the responsibility for care and
custody and the risk of loss thereof on the date mentioned below.

1. Description of the Facilities or part thereof:

2. Date of Completion:

However, you are required to complete the outstanding items listed in the attachment hereto as
soon as practicable.

This letter does not relieve you of your obligation to complete the execution of the Facilities in
accordance with the Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

for and on behalf of the Procuring Entity

[ Signature |

[ Title of the Project Manager |
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6.4 Form of Operational Acceptance Certificate

Contract No: Date:
To:

[Name of Contractor]

Pursuant to GCC Clause 43.3 (Operational Acceptance) of the General Conditions of the
Contract entered into between yourselves and the Procuring Entity dated /insert date], for

the supply and installation of plant and Services for /name of contract], we hereby notify
you that the Functional Guarantees of the following part(s) of the Facilities were

satisfactorily attained on the date specified below.
1. Description of the Facilities or part thereof:

2. Date of Operational Acceptance:

This letter does not relieve you of your obligation to complete the execution of the Facilities in
accordance with the Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

for and on behalf of the Procuring Entity

[ Signature |

[ Title of the Project Manager |
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6.5 Form of Change Order Procedure and Forms

Contract No: Date:
To:

[Name of Contractor]

CONTENTS

1. General
2. Change Order Log
3.  References for Changes

ANNEXES

Annex 1 Request for Change Proposal
Annex 2 Estimate for Change Proposal
Annex 3 Acceptance of Estimate

Annex4 Change Proposal

Annex 5 Change Order

Annex 6 Pending Agreement Change Order
Annex 7 Application for Change Proposal
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Change Order Procedure

1.

General

This section provides samples of procedures and forms for implementing changes in
the Facilities during the performance of the Contract in accordance with GCC Clause 69
(Change in the Facilities) of the General Conditions.

Change Order Log

The Contractor shall keep an up-to-date Change Order Log to show the current status
of Requests for Change and Changes authorized or pending, as Annex 8. Entries of the
Changes in the Change Order Log shall be made to ensure that the log is up-to-date. The
Contractor shall attach a copy of the current Change Order Log in the monthly progress
report to be submitted to the Procuring Entity.

References for Changes

(1) Request for Change as referred to in GCC Clause69 shall be serially numbered CR-
X-nnn.

(2) Estimate for Change Proposal as referred to in GCC Clause 69 shall be serially
numbered CN-X-nnn.

(3) Acceptance of Estimate as referred to in GCC Clause 69 shall be serially numbered
CA-X-nnn.

(4) Change Proposal as referred to in GCC Clause 69 shall be serially numbered CP-X-
nnn.

(5) Change Order as referred to in GCC Clause 69 shall be serially numbered CO-X-
nnn.

Note: (a) Requests for Change issued from the Procuring Entity’s Home Office and
the Site representatives of the Procuring Entity shall have the following
respective references:

Home Office CR-H-nnn
Site CR-S-nnn

(b) The above number “nnn” is the same for Request for Change, Estimate for
Change Proposal, Acceptance of Estimate, Change Proposal and Change
Order.
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Annex 1. Request for Change Proposal

(Procuring Entity’s Letterhead)

To: Date:

Attention:

Contract Name:

Contract Number:

With reference to the captioned Contract, you are requested to prepare and submit a Change

Proposal for the Change noted below in accordance with the following instructions within
days of the date of this letter

1.  Title of Change:

2. Change Request No.

3. Originator of Change: Procuring Entity:
Contractor (by Application for Change Proposal No. 1

4.  Brief Description of Change:

5. Facilities and/or Item No. of equipment related to the requested Change:
6. Reference drawings and/or technical documents for the request of Change:

Drawing No./Document No. Description

7.  Detailed conditions or special requirements on the requested Change:
8.  General Terms and Conditions:

(a) Please submit your estimate to us showing what effect the requested Change will
have on the Contract Price.

(b) Your estimate shall include your claim for the additional time, if any, for
completion of the requested Change.

(c) If you have any opinion negative to the adoption of the requested Change in
connection with the conformability to the other provisions of the Contract or the
safety of the Plant or Facilities, please inform us of your opinion in your proposal
of revised provisions.
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(d) Any increase or decrease in the work of the Contractor relating to the services of
its personnel shall be calculated.

(e) You shall not proceed with the execution of the work for the requested Change

until we have accepted and confirmed the amount and nature in writing.
Signature: [insert signature of authorised representative of the Procuring Entity]
Name: [insert full name of signatory with National ID Number]
Title of the Signatory: [insert title of the Signatory]
Name of the Procuring Entity: [insert name of the Procuring Entity]
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Annex 2. Estimate for Change Proposal

(Contractor’s Letterhead)

To: Date:
Attention:

Contract Name:
Contract Number:

With reference to your Request for Change Proposal, we are pleased to notify you of the
approximate cost of preparing the below-referenced Change Proposal in accordance with
GCC Sub-Clause 69.2.1 of the General Conditions. We acknowledge that your agreement to
the cost of preparing the Change Proposal, in accordance with GCC Sub-Clause 69.2.2, is
required before estimating the cost for change work.

Title of Change:
Change Request No./Rev.:
Brief Description of Change:
Scheduled Impact of Change:
Cost for Preparation of Change Proposal: 2

SANC ol

(a) Engineering (Amount)
(i) Engineer hrs x rate/hr =
(ii) Draftsperson hrs x rate/hr =
Sub-total hrs
Total Engineering Cost
(b) Other Cost
Total Cost (a) + (b)

Signature: [insert  signature  of  authorised
representative of the Procuring Entity]
Name: [insert full name of signatory with
National ID Number]
Title of the Signatory: [insert title of the Signatory]
Name of the Procuring Entity: [insert name of the Procuring Entity]

2 Costs shall be in the currencies of the Contract.
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Annex 3. Acceptance of Estimate

(Procuring Entity’s Letterhead)
To:
Attention:

Contract Name:
Contract Number:

Page 6-12

Date:

We hereby accept your Estimate for Change Proposal and agree that you should proceed
with the preparation of the Change Proposal.

1.  Title of Change:

2.  Change Request No./Rev.:

3.  Estimate for Change Proposal No./Rev.:

4.  Acceptance of Estimate No./Rev.:

5. Brief Description of Change:

6. Other Terms and Conditions: In the event that we decide not to order the Change
accepted, you shall be entitled to compensation for the cost of preparation of Change
Proposal described in your Estimate for Change Proposal mentioned in para. 3 above
in accordance with GCC Clause 69 of the General Conditions.

Signature: [insert signature of authorised representative of the
Procuring Entity]
Name: [insert full name of signatory with National ID

Number]

Title of the Signatory:

[insert title of the Signatory]

Name of the Procuring Entity:

[insert name of the Procuring Entity]
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Annex 4. Change Proposal

(Contractor’s Letterhead)

To:

Date:

Attention:

Contract Name:
Contract Number:

In response to your Request for Change Proposal No. , we hereby
submit our proposal as follows:

1.  Title of Change:
2.  Change Proposal No./Rev.:
3.  Originator of Change: Procuring Entity: [
Contractor:
4.  Brief Description of Change:
5. Reasons for Change:
6. Facilities and/or Item No. of Equipment related to the requested Change:
7.  Reference drawings and/or technical documents for the requested Change:
Drawing/Document No. Description
8.  Estimate of increase/decrease to the Contract Price resulting from Change Proposal:3
(Amount)

(a) Direct material
(b) Major construction equipment

(c) Directfield labor (Total ___hrs)

3 Costs shall be in the currencies of the Contract.
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10.

11.

12.

13.

(d) Subcontracts
(e) Indirect material and labor
(f) Site supervision

(g) Head office technical staff salaries

Process engineer hrs @ rate/hr
Project engineer hrs @ rate/hr
Equipment engineer hrs @ rate/hr
Procurement hrs @ rate/hr
Draftsperson hrs @ rate/hr
Total hrs

(h) Extraordinary costs (computer, travel, etc.)

i Fee for general administration, % of Items
g

(j) Taxes and customs duties

Total lump sum cost of Change Proposal
(Sum of items (a) to (j))

Cost to prepare Estimate for Change Proposal
(Amount payable if Change is not accepted)

Additional time for Completion required due to Change Proposal
Effect on the Functional Guarantees
Effect on the other terms and conditions of the Contract

Validity of this Proposal: within /Number/ days after receipt of this Proposal by the
Procuring Entity

Other terms and conditions of this Change Proposal:
(@) You are requested to notify us of your acceptance, comments or rejection of this
detailed Change Proposal within days from your receipt of this

Proposal.

(b) The amount of any increase and/or decrease shall be taken into account in the
adjustment of the Contract Price.
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(c) Contractor’s cost for preparation of this Change Proposal:2

Signature: [insert  signature  of  authorised
representative of the Contractor]
Name: [insert full name of signatory with
National ID Number]
Title of the Signatory: [insert title of the Signatory]
Name of the Contractor: [insert name of the Contractor]

2 Specify where necessary.
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Annex 5. Change Order

(Procuring Entity’s Letterhead)
To: Date:
Attention:

Contract Name:
Contract Number:

We approve the Change Order for the work specified in the Change Proposal (No. ),
and agree to adjust the Contract Price, Time for Completion and/or other conditions of the

Contract in accordance with GCC Clause 69 of the General Conditions.

1.  Title of Change:

2.  Change Request No./Rev.:

3. Change Order No./Rev.:

4.  Originator of Change: Procuring Entity:

Contractor:
5. Authorized Price:
Ref. No.: Date:
Foreign currency portion plus Local currency portion

6. Adjustment of Time for Completion
None Increase days Decrease days

7.  Other effects, if any

Authorized by: Date:
(Procuring Entity)

Accepted by: Date:

(Contractor)
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Annex 6. Pending Agreement Change Order

(Procuring Entity’s Letterhead)
To: Date:
Attention:

Contract Name:
Contract Number:

We instruct you to carry out the work in the Change Order detailed below in accordance with
GCC Clause64 of the General Conditions.

1.  Title of Change:

2. Procuring Entity’s Request for Change Proposal No./Rev.: dated:

3. Contractor’s Change Proposal No./Rev.: dated:

4.  Brief Description of Change:

5. Facilities and/or Item No. of equipment related to the requested Change:

6. Reference Drawings and/or technical documents for the requested Change:

Drawing/Document No. Description

7.  Adjustment of Time for Completion:
8.  Other change in the Contract terms:

9.  Other terms and conditions:

Signature: [insert  signature  of  authorised
representative of the Procuring Entity]
Name: [insert full name of signatory with
National ID Number]
Title of the Signatory: [insert title of the Signatory]
Name of the Procuring Entity: [insert name of the Procuring Entity]
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Annex 7. Application for Change Proposal
(Contractor’s Letterhead)

To:

Attention:

Contract Name:
Contract Number:

Page 6-18

Date:

We hereby propose that the below-mentioned work be treated as a Change in the Facilities.

1.  Title of Change:

2.  Application for Change Proposal No./Rev.: dated:
3. Brief Description of Change:
4.  Reasons for Change:
5.  Order of Magnitude Estimation (in the currencies of the Contract):
6. Scheduled Impact of Change:
7.  Effect on Functional Guarantees, if any:
8. Appendix:
Signature: [insert signature of authorised
representative of the Contractor|
Name: [insert full name of signatory with
National ID Number]
Title of the Signatory: [insert title of the Signatory]
Name of the Contractor: [insert name of the Contractor]
Signature Seal
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6.6 Supplementary Information

[The Tenderer shell furnish additional description/information covering all activities, if
any/
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Section 7. Drawings

Please refer to Volume 2 of the Tender Document
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