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A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids (IFB) indicated in the Bid Data Sheet 
(BDS), the Employer, as indicated in the BDS, issues this Bidding Document 
for the procurement of plant and services as specified in Section 6 (Employer’s 
Requirements). The name, identification, and number of lot/s (contract/s) of 
the open competitive bidding (OCB) are provided in the BDS. 

 1.2 Throughout this Bidding Document, 

(a) the term “in writing” means communicated in written form and delivered 
against receipt; 

(b) except where the context requires otherwise, words indicating the singular 
also include the plural and words indicating the plural also include the 
singular; and 

(c) “day” means calendar day. 

2. Source of Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated in the BDS 
has applied for or received financing (hereinafter called “funds”) from the 
Asian Development Bank (hereinafter called “ADB”) toward the cost of the 
project named in the BDS. The Borrower intends to apply a portion of the funds 
to eligible payments under the contract(s) for which this Bidding Document is 
issued. 

 2.2 Payments by ADB will be made only at the request of the Borrower and upon 
approval by ADB in accordance with the terms and conditions of the Financing 
Agreement between the Borrower and ADB (hereinafter called ”Financing 
Agreement”), and will be subject in all respects to the terms and conditions of 
that Financing Agreement. No party other than the Borrower shall derive any 
rights from the Financing Agreement or have any claim to the funds. 

3. Fraud and 
Corruption  

3.1 ADB requires Borrowers (including beneficiaries of ADB-financed activity) and 
their personnel, as well as firms and individuals participating in an ADB-
financed activity, including but not limited to, Bidders, Suppliers, and 
Contractors, agents, subcontractors, subconsultants, service providers, 
subsuppliers, manufacturers (including their respective officers, directors, 
employees and personnel) under ADB-financed contracts to observe the 
highest standard of ethics during the procurement and execution of such 
contracts in accordance with ADB’s Anticorruption Policy (1998, as amended 
from time to time). In pursuance of this policy, ADB  

(a) defines, for the purposes of this provision, the terms set forth below as 
follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, 
directly or indirectly, anything of value to influence improperly the 
actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts 
to mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of the 
party to influence improperly the actions of a party; 

(iv) “collusive practice” means an arrangement between two or more 
parties designed to achieve an improper purpose, including 
influencing improperly the actions of another party; 

(v) “abuse” means theft, waste, or improper use of assets related to 
ADB-related activity, either committed intentionally or through 
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reckless disregard; 

(vi) “conflict of interest” means any situation in which a party has 
interests that could improperly influence that party’s performance of 
official duties or responsibilities, contractual obligations, or 
compliance with applicable laws and regulations; and 

(vii) “integrity violation" is any act, as defined under ADB’s Integrity 
Principles and Guidelines (2015, as amended from time to time), 
which violates ADB’s Anticorruption Policy, including (i) to (vi) above 
and the following: obstructive practice, violations of ADB sanctions, 
retaliation against whistleblowers or witnesses, and other violations 
of ADB's Anticorruption Policy, including failure to adhere to the 
highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award or any of its officers, directors, employees, 
personnel, subconsultants, subcontractors, service providers, suppliers or 
manufacturers has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other integrity 
violations in competing for the Contract;  

(c) will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the Borrower or of a 
beneficiary of ADB-financing engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices or other integrity violations during the 
procurement or the execution of that contract, without the Borrower having 
taken timely and appropriate action satisfactory to ADB to remedy the 
situation, including by failing to inform ADB in a timely manner at the time 
they knew of the integrity violations; 

(d) will impose remedial actions on a firm or an individual, at any time, in 
accordance with ADB’s Anticorruption Policy and Integrity Principles and 
Guidelines, including declaring ineligible, either indefinitely or for a stated 
period of time, to participate 1  in ADB-financed, -administered, or -
supported activities or to benefit from an ADB-financed, -administered, or 
-supported contract, financially or otherwise, if it at any time determines 
that the firm or individual has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, coercive or obstructive practices or other 
integrity violations; and 

(e) will have the right to require that a provision be included in the Bidding 

Documents and in contracts financed, administered, or supported by 
ADB, requiring Bidders, suppliers and contractors, consultants, 
manufacturers, service providers and other third parties engaged or 
involved in ADB-related activities, and their respective officers, directors, 
employees and personnel,  to permit ADB or its representative to inspect 
the site and their assets, accounts and records and other documents 
relating to the bid submission and contract performance and to have them 
audited by auditors appointed by ADB. 

 3.2 All Bidders, consultants, contractors, suppliers, manufacturers, service 
providers, and other third parties engaged or involved in ADB-related 
activities, and their respective officers, directors, employees and personnel, 
are obliged to cooperate fully in any investigation when requested by ADB to 
do so. As determined on a case by case basis by ADB, such cooperation 
includes, but is not limited to, the following: 

(a) being available to be interviewed and replying fully and truthfully to all 
questions asked; 

(b) providing ADB with any items requested that are within the party’s control 
including, but not limited to, documents and other physical objects; 

                                                 
1
  Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity (different 

names are used depending on the particular Bidding Document). 
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(c) upon written request by ADB, authorizing other related entities to release 
directly to ADB such information that is specifically and materially related, 
directly or indirectly, to the said entities or issues which are the subject of 
the investigation; 

(d) cooperating with all reasonable requests to search or physically inspect 
their person and/or work areas, including files, electronic databases, and 
personal property used on ADB activities, or that utilizes ADB’s 
Information and Communications Technology (ICT) resources or systems 
(including mobile phones, personal electronic devices, and electronic 
storage devices such as external disk drives); 

(e) cooperating in any testing requested by ADB, including but not limited to, 
fingerprint identification, handwriting analysis, and physical examination 
and analysis; and 

(f) preserving and protecting confidentiality of all information discussed with, 
and as required by, ADB. 

3.3 All Bidders, consultants, contractors and suppliers shall require their officers, 
directors, employees, personnel, agents to ensure that, in its contract with its 
sub-consultants, subcontractors, and other third parties engaged or involved 
in ADB-related activities, such sub-consultants, subcontractors, and other 
third parties similarly are obliged to cooperate fully in any investigation when 
requested by ADB to do so. 

3.4 The Employer hereby puts the Bidder on notice that the Bidder or any Joint 
Venture partner of the Bidder (if any) may not be able to receive any payments 
under the Contract if the Bidder or any of its Joint Venture partners, as 
appropriate, is, or is owned (in whole or in part) by a person or entity subject 
to applicable sanctions. 

3.5 Furthermore, Bidders shall be aware of the provision stated in GCC 9.6 and 
GCC 42.2.1 (c). 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government-owned 
enterprise subject to ITB 4.5 - or any combination of them with a formal intent 
to enter into an agreement or under an existing agreement in the form of a 
Joint Venture.  In the case of a Joint Venture, 

(a) all partners shall be jointly and severally liable, and 

(b) the Joint Venture shall nominate a Representative who shall have the 
authority to conduct all business for and on behalf of any and all the 
partners of the Joint Venture during the bidding process and, in the event 
the Joint Venture is awarded the Contract, during contract execution. 

 4.2 A Bidder, and all partners constituting the Bidder, shall have the nationality of 
an eligible country, in accordance with Section 5 (Eligible Countries).  A Bidder 
shall be deemed to have the nationality of a country if the Bidder is a citizen 
or is constituted, incorporated, or registered, and operates in conformity with 
the provisions of the laws of that country.  This criterion shall also apply to the 
determination of the nationality of proposed subcontractors or suppliers for 
any part of the Contract including related services. 

 4.3 A Bidder shall not have a conflict of interest. All Bidders found to have a 
conflict of interest shall be disqualified.  A Bidder may be considered to be in 
a conflict of interest with one or more parties in this bidding process if any of, 
including but not limited to, the following apply:   

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of 
them; or 

(c) they have the same legal representative for purposes of this bid; or 
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(d) they have a relationship with each other, directly or through common third 
parties, that puts them in a position to have access to material information 
about or improperly influence the bid of another Bidder, or influence the 
decisions of the Employer regarding this bidding process; or 

(e) a Bidder participates in more than one bid in this bidding process, either 
individually or as a partner in a Joint Venture, except for alternative offers 
permitted under ITB 13. This will result in the disqualification of all Bids in 
which it is involved. However, subject to any finding of a conflict of interest 
in terms of ITB 4.3 (a) - (d) above, this does not limit the participation of a 
Bidder as a subcontractor in another Bid or of a firm as a subcontractor in 
more than one Bid; or  

(f) a Bidder, Joint Venture partner, associates, parent company or any 
affiliated entity, participated as a consultant in the preparation of the 
design or technical specifications of the plant and services that are the 
subject of the Bid; or 

(g) a Bidder was affiliated with a firm or entity that has been hired (or is 
proposed to be hired) by the Employer or Borrower as Project Manager 
for the Contract; or 

(h) a Bidder would be providing goods, works, or nonconsulting services 
resulting from or directly related to consulting services for the preparation 
or implementation of the project specified in the BDS ITB 2.1 that it 
provided or were provided by any affiliate that directly or indirectly 
controls, is controlled by, or is under common control with that firm. 

(i) A Bidder that has a financial or familial relationship with staff of the 
Employer including project implementing/executing agency, or of a 
recipient of a part of the loan who: (i) are directly or indirectly involved in 
the preparation of the bidding documents or specifications of the contract, 
and/or the bid evaluation process of such contract; or (ii) would be 
involved in the implementation or supervision of such contract unless the 
conflict stemming from such relationship has been resolved in a manner 
acceptable to ADB throughout the procurement process and execution of 
the contract. 

 4.4 A firm will not be eligible to participate in any procurement activities under an ADB-

financed, -administered, or -supported project while under temporary suspension or 

debarment by ADB pursuant to its Anticorruption Policy (see ITB 3), whether such 

debarment was directly imposed by ADB, or enforced by ADB pursuant to the 

Agreement for Mutual Enforcement of Debarment Decisions.  A bid from a temporary 

suspended or debarred firm will be rejected and such bid may be in breach of 

debarment conditions, thereby subject to further ADB’s investigation.  

 4.5 Government-owned enterprises in the Borrower’s country shall be eligible only 

if they can establish that they (i) are legally and financially autonomous, (ii) 
operate under commercial law, and (iii) are not dependent agencies of the 
Employer. 

4.6 A Bidder shall not be under suspension from bidding by the Employer as the 
result of the execution of a Bid–Securing Declaration. 

 4.7 Bidders shall provide such evidence of their continued eligibility satisfactory 
to the Employer, as the Employer shall reasonably request. 

 4.8 Bidders shall be excluded if by an act of compliance with a decision of the 
United Nations Security Council taken under Chapter VII of the Charter of the 
United Nations, the Borrower’s country prohibits any import of goods from, or 
payments to, a particular country, person, or entity in respect of goods or 
services originating in that country. Where the Borrower’s country prohibits 
payments to a particular person or entity or for particular goods or services by 
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such an act of compliance, that firm shall be excluded. 

5. Eligible Plant 
and Services 

5.1 The plant and services to be supplied under the Contract shall have their origin 
in eligible source countries as defined in ITB 4.2 and all expenditures under 
the Contract will be limited to such plant and services.  

 5.2 For purposes of ITB 5.1 above, “origin” means the place where the plant, or 
component parts thereof are mined, grown, produced, or manufactured, and 
from which the services are provided. Plant components are produced when, 
through manufacturing, processing, or substantial or major assembling of 
components, a commercially recognized product results that is substantially 
in its basic characteristics or in purpose or utility from its components. 

B. Contents of Bidding Document 

6. Sections of 
Bidding 
Document 

6.1 The Bidding Document consists of Parts I, II, and III, which include all the 
sections indicated below, and should be read in conjunction with any addenda 
issued in accordance with ITB 8. 

PART I Bidding Procedures 
Section 1 - Instructions to Bidders (ITB) 
Section 2 - Bid Data Sheet (BDS) 
Section 3 - Evaluation and Qualification Criteria (EQC) 
Section 4 - Bidding Forms (BDF) 
Section 5 - Eligible Countries (ELC) 

 
PART II Requirements 

Section 6 - Employer’s Requirements (ERQ) 

PART III Conditions of Contract and Contract Forms 
Section 7 - General Conditions of Contract (GCC) 
Section 8 - Special Conditions of Contract (SCC) 
Section 9 - Contract Forms (COF) 

 6.2 The IFB issued by the Employer is not part of the Bidding Document. 

 6.3 The Employer is not responsible for the completeness of the Bidding 
Document and its addenda, if they were not obtained directly from the source 
stated by the Employer in the IFB. 

 6.4 The Bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Document.  Failure to furnish all information or 
documentation required by the Bidding Document may result in the rejection 
of the Bid. 

7. Clarification of 
Bidding 
Document, Site 
Visit, Pre-Bid 
Meeting 

7.1 A prospective Bidder requiring any clarification on the Bidding Document shall 
contact the Employer in writing at the Employer’s address indicated in the 
BDS, or raise inquiries during the pre-bid meeting if provided for in accordance 
with ITB 7.4. The Employer will respond to any request for clarification, 
provided that such request is received no later than 21 days prior to the 
deadline for submission of bids. The Employer’s response shall be in writing 
with copies to all Bidders who have acquired the Bidding Document in 
accordance with ITB 6.3, including a description of the inquiry but without 
identifying its source. Should the Employer deem it necessary to amend the 
Bidding Document as a result of a request for clarification, it shall do so 
following the procedure under ITB 8 and ITB 24.2. 

 7.2 The Bidder is advised to visit and examine the site where the plant is to be 
installed and its surroundings and obtain for itself on its own responsibility all 
information that may be necessary for preparing the Bid and entering into a 
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contract for the provision of plant and services. The costs of visiting the site 
shall be at the Bidder’s own expense. 

 7.3 The Bidder and any of its personnel or agents will be granted permission by 
the Employer to enter its premises and lands for the purpose of such visit, but 
only upon the express condition that the Bidder, its personnel, and agents, will 
release and indemnify the Employer and its personnel and agents from and 
against all liability in respect thereof, and will be responsible for death or 
personal injury, loss of or damage to property, and any other loss, damage, 
costs, and expenses incurred as a result of the inspection. 

 7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, 
if provided for in the BDS. The purpose of the meeting will be to clarify issues 
and to answer questions on any matter that may be raised at that stage. 

 7.5 The Bidder is requested to submit any questions in writing, to reach the 
Employer not later than 1 week before the pre-bid meeting. 

 7.6 Minutes of the pre-bid meeting, including the text of the questions raised, 
without identifying the source, and the responses given, together with any 
responses prepared after the meeting, will be transmitted promptly to all 
Bidders who have acquired the Bidding Document in accordance with ITB 6.3. 
Any modification to the Bidding Document that may become necessary as a 
result of the pre-bid meeting shall be made by the Employer exclusively 
through the issue of an addendum pursuant to ITB 8 and not through the 
minutes of the pre-bid meeting. 

 7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification 
of a Bidder. 

8. Amendment of 
Bidding 
Document 

8.1 At any time prior to the deadline for submission of Bids, the Employer may 
amend the Bidding Document by issuing addenda. 

 8.2 Any addendum issued shall be part of the Bidding Document and shall be 
communicated in writing to all who have obtained the Bidding Document from 
the Employer in accordance with ITB 6.3. 

 8.3 To give prospective Bidders reasonable time in which to take an addendum 
into account in preparing their Bids, the Employer may, at its discretion, extend 
the deadline for the submission of Bids, pursuant to ITB 24.2 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and submission 
of its Bid, and the Employer shall in no case be responsible or liable for those 
costs, regardless of the conduct or outcome of the bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid 
exchanged by the Bidder and the Employer, shall be written in the language 
specified in the BDS. Supporting documents and printed literature that are part 
of the Bid may be in another language provided they are accompanied by an 
accurate translation of the relevant passages into the language specified in 
the BDS, in which case, for purposes of interpretation of the Bid, such 
translation shall govern. 

11. Documents 
Comprising the 
Bid 

11.1 The Bid shall comprise two envelopes submitted simultaneously, one 
containing the Technical Bid and the other the Price Bid, both envelopes 
enclosed together in an outer single envelope. 
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 11.2 The Technical Bid submitted by the Bidder shall comprise the following: 

(a) Letter of Technical Bid; 

(b) Bid Security or Bid-Securing Declaration, in accordance with ITB 21; 

(c) alternative Bids, if permissible, in accordance with ITB 13; 

(d) written confirmation authorizing the signatory of the Bid to commit the 
Bidder, in accordance with ITB 22.2; 

(e) documentary evidence in accordance with ITB 14.1, that the plant and 
services offered by the Bidder in its Bid or in any alternative Bid, if 
permitted, are eligible; 

(f) documentary evidence in accordance with ITB 15, the Bidder’s eligibility 
and qualifications to perform the contract if its Bid is accepted;  

(g) Technical Proposal in accordance with ITB 17.   

(h) documentary evidence in accordance with ITB 16, that the plant and 
services offered by the Bidder conform to the Bidding Document; 

(i) in the case of a bid submitted by a Joint Venture, the Bid shall include a 
copy of the Joint Venture Agreement entered into by all partners. 
Alternatively, a Letter of Intent to execute a Joint Venture Agreement in 
the event of a successful bid shall be signed by all partners and submitted 
with the Bid, together with a copy of the proposed agreement; 

(j) list of subcontractors, in accordance with ITB 17.2; and 

(k) any other document required in the BDS. 

 11.3 The Price Bid submitted by the Bidder shall comprise the following:  

(a) Letter of Price Bid; 

(b) completed schedules as required, including Price Schedules, in 
accordance with ITB 12 and ITB 18; 

(c) alternative price Bids, if permissible, in accordance with ITB 13; and 

(d) any other document required in the BDS. 

12. Letter of Bid and 
Schedules  

12.1 The Letters of Technical Bid and Price Bid, and the Schedules, and all 
documents listed under ITB 11, shall be prepared using the relevant forms 
furnished in Section 4 (Bidding Forms). The forms must be completed without 
any alterations to the text, and no substitutes shall be accepted. All blank 
spaces shall be filled in with the information requested and as required in the 
BDS. 

13. Alternative Bids 13.1 The BDS indicates whether alternative Bids are allowed. If they are allowed, 
the BDS will also indicate whether they are permitted in accordance with ITB 
13.3, or invited in accordance with ITB13.2 and/or ITB 13.4. 

 
13.2 When alternatives to the Time Schedule are explicitly invited, a statement to 

that effect will be included in the BDS, and the method of evaluating different 
time schedules will be described in Section 3 (Evaluation and Qualification 
Criteria). 

 
13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer technical 

alternatives to the Employer’s requirements as described in the Bidding 
Document must also provide: (i) a price at which they are prepared to offer a 
plant meeting the Employer’s requirements; and (ii) all information necessary 
for a complete evaluation of the alternatives by the Employer, including 
drawings, design calculations, technical specifications, breakdown of prices, 
and proposed installation methodology and other relevant details. Only the 
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technical alternatives, if any, of the lowest evaluated Bidder conforming to the 
basic technical requirements shall be considered by the Employer. 

 
13.4 When Bidders are invited in the BDS to submit alternative technical solutions 

for specified parts of the facilities, such parts shall be described in Section 6 
(Employer’s Requirements). Technical alternatives for the specific parts of the 
facilities that comply with the performance and technical criteria specified for 
the plant and services shall be considered by the Employer on their own 
merits, pursuant to ITB 32.  

14. Documents 
Establishing the 
Eligibility of 
Plant and 
Services 

14.1 To establish the eligibility of the plant and services in accordance with ITB 5, 
Bidders shall complete the Country of Origin Declaration Form included in 
Section 4 (Bidding Forms). 

15. Documents 
Establishing the 
Eligibility and 
Qualifications of 
the Bidder 

15.1 To establish its eligibility and qualifications to perform the Contract in 
accordance with Section 3 (Evaluation and Qualification Criteria), the Bidder 
shall provide the information requested in the corresponding information 
sheets included in Section 4 (Bidding Forms). 

15.2 Domestic Bidders, individually or in Joint Ventures, applying for eligibility for 
domestic preference shall supply all information required to satisfy the criteria 
for eligibility as described in ITB 38. 

16. Documents 
Establishing 
Conformity of 
the Plant and 
Services 

16.1 The documentary evidence of the conformity of the plant and services to the 
Bidding Document may be in the form of literature, drawings and data, and 
shall furnish: 

(a) a detailed description of the essential technical and performance 
characteristics of the plant and services, including the functional 
guarantees of the proposed plant and services, in response to the 
Specification; 

(b) a list giving full particulars, including available sources, of all spare parts 
and special tools necessary for the proper and continuing functioning of 
the plant for the period named in the BDS, following completion of plant 
and services in accordance with provisions of the contract; and 

(c) a commentary on the Employer’s Specifications and adequate evidence 
demonstrating the substantial responsiveness of the plant and services to 
those specifications. Bidders shall note that standards for workmanship, 
materials and equipment designated by the Employer in the Bidding 
Document are intended to be descriptive (establishing standards of quality 
and performance) only and not restrictive. The Bidder may substitute 
alternative standards, brand names and/or catalog numbers in its Bid, 
provided that it demonstrates to the Employer’s satisfaction that the 
substitutions are substantially equivalent or superior to the standards 
designated in the Specifications. 

17. Technical 
Proposal, 
Subcontractors 

17.1 The Bidder shall furnish a Technical Proposal, including a statement of work 
methods, equipment, personnel, schedule, environmental, health and safety 
(EHS) management plan commensurate with the proposed scope of works, 
EHS Code of Conduct, and any other information as stipulated in Section 4 
(Bidding Forms), in sufficient detail to demonstrate the adequacy of the 
Bidders’ proposal to meet the work requirements and the completion time.   

 17.2 For major items of plant and services as listed by the Employer in Criterion 
2.5 of Section 3 (Evaluation and Qualification Criteria), which the Bidder 
intends to purchase or subcontract, the Bidder shall give details of the name 
and nationality of the proposed Subcontractors, including Manufacturers, for 
each of those items. In addition, the Bidder shall include in its Bid information 
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establishing compliance with the requirements specified by the Employer for 
these items. Bidders are free to list more than one Subcontractor against each 
item of the plant and services.  Quoted rates and prices will be deemed to 
apply to whichever Subcontractor is appointed, and no adjustment of the rates 
and prices will be permitted. 

 17.3 The Bidder shall be responsible for ensuring that any Subcontractor proposed 
complies with the requirements of ITB 4, and that any plant, or services to be 
provided by the Subcontractor comply with the requirements of ITB 5 and ITB 
15.1 

18. Bid Prices and 
Discounts 

18.1 Unless otherwise specified in the BDS and/or Section 6 (Employer’s 
Requirements), bidders shall quote for the entire plant and services on a 
“single responsibility” basis such that the total Bid price covers all the 
Contractor’s obligations mentioned in or to be reasonably inferred from the 
Bidding Document in respect of the design, manufacture, including 
procurement and subcontracting (if any), delivery, construction, installation, 
and completion of the plant. This includes all requirements under the 
Contractor’s responsibilities for testing, pre-commissioning and 
commissioning of the plant and, where so required by the Bidding Document, 
the acquisition of all permits, approvals, and licenses, etc.; the operation, 
maintenance, and training services and such other items and services as may 
be specified in the Bidding Document, all in accordance with the requirements 
of the General Conditions. Items against which no price is entered by the 
Bidder will not be paid for by the Employer when executed and shall be 
deemed to be covered by the prices for other items. 

 18.2 Bidders are required to quote the price for the commercial, contractual, and 
technical obligations outlined in the Bidding Document. The prices for all items 
in the Price Schedules shall be expressed in positive values.  If the prices are 
expressed in negative values, the bid will be rejected.  

 18.3 Bidders shall give a breakdown of the prices in the manner and detail called 
for in the Price Schedules included in Section 4 (Bidding Forms).  Where no 
different Price Schedules are included in the Bidding Document, Bidders shall 
present their prices in the following manner: Separate numbered Schedules 
included in Section 4 (Bidding Forms) shall be used for each of the following 
elements. The total amount from each Schedule (Nos. 1 to 4) shall be 
summarized in a Grand Summary (Schedule No. 5) giving the total bid price(s) 
to be entered in the Letter of Price Bid. Absence of the total bid price in the 
Letter of Price Bid may result in the rejection of the Bid. 

Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad 

Schedule No. 2: Plant and Mandatory Spare Parts Supplied from Within the 
Employer’s Country 

Schedule No. 3: Design Services 

Schedule No. 4: Installation and Other Services 

Schedule No. 5 Grand Summary (Schedule Nos. 1 to 4) 

Schedule No. 6: Recommended Spare Parts 

Bidders shall note that the plant and mandatory spare parts included in Schedule 
Nos. 1 and 2 above exclude materials used for civil, building, and other 
construction works. All such materials shall be included and priced under 
Schedule No. 4, Installation and Other Services. 

 18.4 In the Schedules, Bidders shall give the required details and a breakdown of 
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their prices as follows: 

(a) Plant to be Supplied from Abroad (Schedule No. 1):  

(i) the price of the plant shall be quoted carriage and insurance paid 
(CIP)-named place of destination basis specified in the BDS; 

(ii) all customs duties and other taxes paid or payable in the Employer’s 
country on the plant if the contract is awarded to the Bidder; and  

(iii) the total price for the plant. 

(b) Plant Supplied from Within the Employer’s Country (Schedule No. 2): 

(i) the price of the plant shall be quoted on an EXW Incoterm basis (ex 
works, ex factory, ex warehouse, ex showroom, as applicable), 
including all customs duties and sales and other taxes already paid 
or payable on the components and raw material used in the 
manufacture or assembly of plant quoted ex works or ex factory, or 
on the previously imported plant of foreign origin quoted ex 
warehouse, ex showroom;  

(ii) sales tax and other taxes payable in the Employer’s country on the 
plant if the contract is awarded to the Bidder, and  

(iii) the total price for the plant.  

(c) Design Services.  (Schedule No. 3). Rates or prices shall include all taxes, 
duties, levies, and charges payable in the Employerʼs country as of 28 
days prior to the deadline for submission of Bids. 

(d) Installation and Other Services (Schedule No. 4) shall be quoted 
separately  and shall include rates or prices for local transportation, 
insurance, and other services incidental to delivery of the plant, all labor, 
contractor’s equipment, temporary works, materials, consumables, and all 
matters and things of whatsoever nature, including operations and 
maintenance services, the provision of operations and maintenance 
manuals, training, etc., where identified in the Bidding Document, as 
necessary for the proper execution of the installation and other services, 
including all taxes, duties, levies, and charges payable in the Employer’s 
country as of 28 days prior to the deadline for submission of bids. 

(e) Recommended spare parts (Schedule No. 6) shall be quoted separately 
as specified in either subparagraph (a) or (b) above in accordance with 
the origin of the spare parts. 

 18.5 The current edition of Incoterms, published by the International Chamber of 
Commerce shall govern. 

 18.6 The prices shall be either fixed or adjustable as specified in the BDS. 

(a) In the case of Fixed Price, prices quoted by the Bidder shall be fixed 
during the Bidder’s performance of the contract and not subject to 
variation on any account. A Bid submitted with an adjustable price 
quotation will be treated as nonresponsive and rejected. 

(b) In the case of Adjustable Price, prices quoted by the Bidder shall be 
subject to adjustment during performance of the contract to reflect 
changes in the cost elements such as labor, material, transport, and 
contractor’s equipment in accordance with the procedures specified in the 
corresponding appendix to the Contract Agreement. A Bid submitted with 
a fixed price quotation will be treated as nonresponsive and be rejected. 
The Bidder shall furnish the indexes (e.g. for labor and materials), their 
weightings and source in the Tables of Adjustment Data included in 
Section 4 (Bidding Forms). The Employer may require the Bidder to justify 
its proposed indexes and weightings. Any bid that omits indexes and 
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weightings shall be subject to clarification with the Bidder. 

 18.7 If so indicated in BDS 1.1, Bids are being invited for individual lots (contracts) 
or for any combination of lots (packages). Bidders wishing to offer any price 
reduction (discount) for the award of more than one contract shall specify in 
their Letter of Price Bid the price reductions applicable to each package, or 
alternatively, to individual contracts within the package, and the manner in 
which the price reductions will apply.   

19. Currencies of 
Bid and 
Payment 

19.1 The currency(ies) of the bid shall be, as specified in the BDS. 

 19.2 Bidders may be required by the Employer to justify, to the Employerʼs 
satisfaction, their local and foreign currency requirements. 

20. Period of 
Validity of Bids 

20.1 Bids shall remain valid for the bid validity period specified in the BDS. The bid 
validity period starts from the date fixed for the bid submission deadline date 
prescribed by the Employer in accordance with ITB 24.1. A bid valid for a 
shorter period shall be rejected by the Employer as nonresponsive. 

 20.2 In exceptional circumstances, prior to the expiration of the bid validity period, 
the Employer may request Bidders to extend the period of validity of their Bids. 
The request and the responses shall be made in writing. If a bid security is 
requested in accordance with ITB 21, it shall also be extended 28 days beyond 
the deadline of the extended bid validity period. A Bidder may refuse the 
request without forfeiting its bid security. A Bidder granting the request shall 
not be required or permitted to modify its Bid. 

21. Bid Security/ 
Bid Securing 
Declaration 

21.1 Unless otherwise specified in the BDS, the Bidder shall furnish as part of its 
Bid, in original form, either a Bid-Securing Declaration or a bid security as 
specified in the BDS. In the case of a bid security, the amount and currency 
shall be as specified in the BDS. 

21.2 If a Bid-Securing Declaration is required pursuant to ITB 21.1, it shall use the 
form included in Section 4 (Bidding Forms). The Employer will declare a 
Bidder ineligible to be awarded a Contract for a specified period of time, as 
indicated in the BDS, if a Bid-Securing Declaration is executed. 

 21.3 If a bid security is specified pursuant to ITB 21.1, the bid security shall be, at 
the Bidder’s option, in any of the following forms: 

(a) an unconditional bank guarantee (hard copy of the bank guarantee or in 
the form of SWIFT message MT760), or 

(b) an irrevocable letter of credit, or 

(c) a cashier’s or certified check, 

all from a reputable source from an eligible country as described in Section 5 
(Eligible Countries). In the case of a bank guarantee, the bid security shall be 
submitted using either the Bid Security Form included in Section 4 (Bidding 
Forms) or another form acceptable to the Employer. The form must include 
the complete name of the Bidder. The bid security shall be valid for 28 days 
beyond the original validity period of the Bid, or beyond any period of 
extension if requested under ITB 20.2. 

 
21.4  Unless otherwise specified in the BDS, any Bid not accompanied by a 

substantially compliant bid security or Bid-Securing Declaration, if one is 
required in accordance with ITB 21.1, shall be rejected by the Employer as 
nonresponsive.   
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21.5 If a bid security is specified pursuant to ITB 21.1, the bid security of 

substantially nonresponsive Technical Bids shall be returned before opening 
the Price Bids. The bid security of unsuccessful Bidders at Price Bid 
evaluation shall be returned promptly upon the successful Bidder’s furnishing 
of the performance security pursuant to ITB 46. 

 
21.6 If a bid security is specified pursuant to ITB 21.1, the bid security of successful 

Bidders shall be returned promptly once the successful Bidder has signed the 
Contract and furnished the required performance security. 

 21.7 The bid security may be forfeited or the Bid-Securing Declaration executed, if 

(a) notwithstanding ITB 26.3, a Bidder withdraws its Bid during the period of 
bid validity specified by the Bidder on the Letters of Technical Bid and 
Price Bid, except as provided in ITB 20.2 or 

(b) the successful Bidder fails to:  

(i)  sign the Contract in accordance with ITB 45;  

(ii) furnish a performance security in accordance with ITB 46; or 

(iii) accept the arithmetical corrections of its Bid in accordance with ITB 
36. 

 
21.8 If the bid security is required as per ITB 21.1, the bid security of a Joint Venture 

shall be in the name of the Joint Venture that submits the Bid. If the Joint 
Venture has not been legally constituted at the time of bidding, the bid security 
shall be in the name of any or all of the Joint Venture partners. If the Bid-
Securing Declaration is required as per ITB 21.1, the Bid-Securing Declaration 
of a Joint Venture shall be in the name of the Joint Venture that submits the 
Bid. If the Joint Venture has not been legally constituted at the time of bidding, 
the Bid-Securing Declaration shall be in the names of all future partners as 
named in the letter of intent referred to in ITB 4.1. 

22. Format and 
Signing of Bid 

22.1 The Bidder shall prepare one original set of the Technical Bid and one original 
set of the Price Bid comprising the Bid as described in ITB 11 and clearly mark 
it “ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE BID”. Alternative 
bids, if permitted in accordance with ITB 13, shall be clearly marked 
“ALTERNATIVE”. In addition, the Bidder shall submit copies of the Bid, in the 
number specified in the BDS and clearly mark each of them “COPY.”  In the 
event of any discrepancy between the original and the copies, the original 
shall prevail. 

 
22.2 The original and all copies of the Bid shall be typed or written in indelible ink 

and shall be signed by a person duly authorized to sign on behalf of the Bidder.  
This authorization shall consist of a written confirmation as specified in the 
BDS and shall be attached to the Bid.  The name and position held by each 
person signing the authorization must be typed or printed below the signature. 
If a Bidder submits a deficient authorization, the Bid shall not be rejected in 
the first instance. The Employer shall request the Bidder to submit an 
acceptable authorization within the number of days as specified in the BDS. 
Failure to provide an acceptable authorization within the period stated in the 
Employer’s request shall cause the rejection of the Bid. If either the Letter of 
Technical Bid or Letter of Price Bid or the Bid-Securing Declaration (if 
applicable) is not signed, the Bid shall be rejected. 

 22.3 A Bid submitted by a Joint Venture shall be signed so as to be legally binding 
on all partners. 

 22.4 Any amendments such as interlineations, erasures, or overwriting shall be 
valid only if they are signed or initialed by the person signing the Bid. 
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D. Submission and Opening of Bids 

23. Submission, 
Sealing, and 
Marking of Bids 

23.1 Bidders shall submit their Bids as specified in the BDS. Procedures for 
submission, sealing and marking are as follows: 

(a) Bidders submitting Bids by mail or by hand shall enclose the original and 
each copy of the Bid, including alternative Bids, if permitted in accordance 
with ITB 13, in separate sealed envelopes, duly marking the envelopes as 
“ORIGINAL,” “ALTERNATIVE,” and “COPY.”  These envelopes 
containing the original and the copies shall then be enclosed in one single 
envelope. The rest of the procedure shall be in accordance with ITB 23.2 
to ITB 23.6. 

(b)  Bidders submitting Bids electronically shall follow the electronic bid 
submission procedures specified in the BDS. 

 23.2 The inner and outer envelopes shall 

(a) bear the name and address of the Bidder, 

(b) be addressed to the Employer in accordance with ITB 24.1, and 

(c) bear the specific identification of this bidding process indicated in the BDS  
1.1. 

 23.3 The outer envelopes and the inner envelopes containing the Technical Bid 
shall bear a warning not to open before the time and date for the opening of 
Technical Bid, in accordance with ITB 27.1. 

 23.4 The inner envelopes containing the Price Bid shall bear a warning not to open 
until advised by the Employer in accordance with ITB 27.7. 

 23.5 Alternative Bids, if permissible in accordance with ITB 13, shall be prepared, 
sealed, marked, and delivered in accordance with the provisions of ITB 20 
and ITB 21, with the inner envelopes marked in addition “ALTERNATIVE 
NO….” as appropriate. 

 23.6 If all envelopes are not sealed and marked as required, the Employer will 
assume no responsibility for the misplacement or premature opening of the 
Bid. 

24. Deadline for 
Submission of 
Bids 

24.1 Bids must be received by the Employer at the address and no later than the 
date and time indicated in the BDS.   

 24.2 The Employer may, at its discretion, extend the deadline for the submission 
of bids by amending the Bidding Document in accordance with ITB 8, in which 
case all rights and obligations of the Employer and Bidders previously subject 
to the deadline shall thereafter be subject to the deadline as extended. 

25. Late Bids 25.1 The Employer shall not consider any Bid that arrives after the deadline for 
submission of Bids, in accordance with ITB 24.  Any Bid received by the 
Employer after the deadline for submission of Bids shall be declared late, 
rejected, and returned unopened to the Bidder. 

26. Withdrawal, 
Substitution, 
and Modification 

26.1 A Bidder may withdraw, substitute, or modify its Bid after it has been submitted 
by sending a written notice, duly signed by an authorized representative, and 
shall include a copy of the authorization in accordance with ITB 22.2 (except 
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of Bids  for withdrawal notices, which do not require copies). The corresponding 
substitution or modification of the Bid must accompany the respective written 
notice.  All notices must be: 

(a) prepared and submitted in accordance with ITB 22 and ITB 23 (except for 
withdrawal notices, which do not require copies), and in addition, the 
respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for submission 
of Bids, in accordance with ITB 24. 

 26.2 Bids requested to be withdrawn in accordance with ITB 26.1 shall be returned 
unopened to the Bidders. 

 26.3 No Bid may be withdrawn, substituted, or modified in the interval between the 
deadline for submission of Bids and the expiration of the period of bid validity 
specified by the Bidder on the Letter of Technical Bid or any extension thereof.   

27. Bid Opening 27.1 The Employer shall open the Technical Bids in public at the address, on the 
date, and time specified in the BDS in the presence of Bidder’s designated 
representatives and anyone who choose to attend. Any specific electronic bid 
opening procedures required if electronic bidding is permitted in accordance 
with ITB 23.1, shall be as specified in the BDS. The Price Bids will remain 
unopened and will be held in custody of the Employer until the specified time 
of their opening.  If the Technical Bid and the Price Bid are submitted together 
in one envelope, the Employer may reject the entire Bid. Alternatively, the 
Price Bid may be immediately resealed for later evaluation. 

 27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and 
the envelope with the corresponding Bid shall not be opened, but returned to 
the Bidder. No bid withdrawal shall be permitted unless the corresponding 
withdrawal notice contains a valid authorization to request the withdrawal and 
is read out at bid opening. 

 27.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The 
inner envelopes containing the Substitution Technical Bid and/or Substitution 
Price Bid shall be exchanged for the corresponding envelopes being 
substituted, which are to be returned to the Bidder unopened. Only the 
Substitution Technical Bid, if any, shall be opened, read out, and recorded. 
Substitution Price Bid will remain unopened in accordance with ITB 27.1. No 
envelope shall be substituted unless the corresponding Substitution Notice 
contains a valid authorization to request the substitution and is read out and 
recorded at bid opening. 

 27.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No 
Technical Bid and/or Price Bid shall be modified unless the corresponding 
Modification Notice contains a valid authorization to request the modification 
and is read out and recorded at the opening of Technical Bids. Only the 
Technical Bids, both Original as well as Modification, are to be opened, read 
out, and recorded at the opening. Price Bids, both Original as well as 
Modification, will remain unopened in accordance with ITB 27.1. 

 27.5 All other envelopes holding the Technical Bids shall be opened one at a time, 
and the following read out and recorded:  

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the presence of a bid security or a Bid-Securing Declaration, if required; 
and 
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(d) any other details as the Employer may consider appropriate. 

Only Technical Bids and alternative Technical Bids read out and recorded at bid 
opening shall be considered for evaluation. Unless otherwise specified in the 
BDS, all pages of the Letter of Technical Bid are to be initialed by at least three 
representatives of the Employer attending the bid opening. No Bid shall be 
rejected at the opening of Technical Bids except for late Bids, in accordance 
with ITB 25.1. 

 27.6 The Employer shall prepare a record of the opening of Technical Bids that 
shall include, as a minimum: the name of the Bidder and whether there is a 
withdrawal, substitution, or modification; and alternative Bids; and the 
presence or absence of a bid security or a Bid-Securing Declaration, if one 
was required. The Bidders’ representatives who are present shall be 
requested to sign the record. The omission of a Bidder’s signature on the 
record shall not invalidate the contents and effect of the record. A copy of the 
record shall be distributed to all Bidders who submitted Bids on time, and 
posted online when electronic bidding is permitted. 

 27.7 At the end of the evaluation of the Technical Bids, the Employer will invite 
bidders who have submitted substantially responsive Technical Bids and who 
have been determined as being qualified for award to attend the opening of 
the Price Bids. The date, time, and location of the opening of Price Bids will 
be advised in writing by the Employer. Bidders shall be given reasonable 
notice of the opening of Price Bids. 

 27.8 The Employer will notify in writing Bidders who have been rejected for 
submitting nonresponsive Technical Bids and return their Price Bids 
unopened together with their bid securities, before opening the Price Bids of 
the substantially responsive Bidders. 

 27.9 The Employer shall conduct the opening of Price Bids of all Bidders who 
submitted substantially responsive Technical Bids, in the presence of Bidders` 
representatives who choose to attend at the address, on the date, and time 
specified by the Employer. The Bidder’s representatives who are present shall 
be requested to sign a register evidencing their attendance. 

 27.10 All envelopes containing Price Bids shall be opened one at a time and the 
following read out and recorded:  

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the Bid Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids, discounts, and alternative offers read out and recorded during the 
opening of Price Bids shall be considered for evaluation. Unless otherwise 
specified in the BDS, all pages of the Letter of Price Bid and Price Schedules 
are to be initialed by at least three representatives of the Employer attending 
bid the opening. No Bid shall be rejected at the opening of Price Bids. 

 27.11 The Employer shall prepare a record of the opening of Price Bids that shall 
include, as a minimum: the name of the Bidder, the Bid Price (per lot if 
applicable), any discounts, and alternative offers. The Bidders’ 
representatives who are present shall be requested to sign the record.  The 
omission of a Bidder’s signature on the record shall not invalidate the contents 
and effect of the record.  A copy of the record shall be distributed to all Bidders 
who submitted Bids on time, and posted online when electronic bidding is 
permitted. 
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E. Evaluation and Comparison of Bids 

28. Confidentiality 28.1 Information relating to the evaluation of Bids and recommendation of contract 
award, shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until publication of Contract award. 

 28.2 Any attempt by a Bidder to influence the Employer in the evaluation of the 
Bids or Contract award decisions may result in the rejection of its Bid. 

 28.3 Notwithstanding ITB 28.2, from the time of bid opening to the time of Contract 
award, if any Bidder wishes to contact the Employer on any matter related to 
the bidding process, it should do so in writing. 

29. Clarification of 
Bids 

 

29.1 To assist in the examination, evaluation, and comparison of the Technical and 
Price Bids, and qualification of the Bidders, the Employer may, at its 
discretion, ask any Bidder for a clarification of its Bid. Any clarification 
submitted by a Bidder that is not in response to a request by the Employer 
shall not be considered. The Employer’s request for clarification and the 
response shall be in writing.  No change in the substance of the Technical Bid 
or prices in the Price Bid shall be sought, offered, or permitted, except to 
confirm the correction of arithmetic errors discovered by the Employer in the 
evaluation of the Bids, in accordance with ITB 36. 

 29.2 If a Bidder does not provide clarifications of its Bid by the date and time set in 
the Employer’s request for clarification, its Bid may be rejected. 

30. Deviations, 
Reservations, 
and Omissions 

30.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding 
Document;  

(b) “Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the Bidding 
Document; and 

(c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Bidding Document. 

31. Examination  
of Technical 
Bids 

31.1 The Employer shall examine the Technical Bid to confirm that all documents 
and technical documentation requested in ITB 11.2 have been provided, and 
to determine the completeness of each document submitted. If any of these 
documents or information is missing, the Bid may be rejected. 

 31.2 The Employer shall confirm that the following documents and information have 
been provided in the Technical Bid. If any of these documents or information is 
missing, the offer shall be rejected. 

(a) Letter of Technical Bid; 

(b) written confirmation of authorization to commit the Bidder; 

(c) Bid Security or Bid-Securing Declaration, if applicable; and 

(d) Technical Proposal in accordance with ITB 17. 

32. Responsiveness 
of Technical Bid 

32.1 The Employer’s determination of a bid’s responsiveness is to be based on the 
contents of the Bid itself, as defined in ITB11. 

 32.2 A substantially responsive Technical Bid is one that meets the requirements 
of the Bidding Document without material deviation, reservation, or omission.  
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A material deviation, reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of 
the plant and services specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the Bidding Document, 
the Employer’s rights or the Bidder’s obligations under the proposed 
Contract; or 

(b) if rectified, would unfairly affect the competitive position of other Bidders 
presenting substantially responsive Bids. 

 32.3 The Employer shall examine the technical aspects of the Bid submitted in 
accordance with ITB 17, Technical Proposal, in particular to confirm that all 
requirements of Section 6 (Employer’s Requirements) have been met without 
any material deviation, reservation, or omission.  

 32.4 If a Bid is not substantially responsive to the requirements of the Bidding 
Document, it shall be rejected by the Employer and may not subsequently be 
made responsive by correction of the material deviation, reservation, or 
omission. 

33. Nonmaterial 
      Nonconformities  

33.1 Provided that a Bid is substantially responsive, the Employer may waive any 
nonconformities in the Bid that do not constitute a material deviation, 
reservation, or omission. 

 33.2 Provided that a Bid is substantially responsive, the Employer may request that 
the Bidder submit the necessary information or documentation, within a 
reasonable period of time, to rectify nonmaterial nonconformities in the Bid 
related to documentation requirements. Requesting information or 
documentation on such nonconformities shall not be related to any aspect of 
the Price Bid. Failure of the Bidder to comply with the request may result in 
the rejection of its Bid. 

 33.3 Provided that a Bid is substantially responsive, the Employer shall rectify 
quantifiable nonmaterial nonconformities related to the Bid Price. To this 
effect, the Bid Price shall be adjusted, for comparison purposes only, to reflect 
the price of a missing or nonconforming item or component. The adjustment 
shall be made using the method indicated in Section 3 (Evaluation and 
Qualification Criteria). 

34. Detailed 
Evaluation of 
Technical Bids 

34.1 The Employer will carry out a detailed technical evaluation of the Bids not 
previously rejected as being substantially nonresponsive, to determine 
whether the technical aspects are in compliance with the Bidding Document. 
The Bid that does not meet minimum acceptable standards of completeness, 
consistency, and detail, and the specified minimum and/or maximum 
requirements for specified functional guarantees, will be treated as 
nonresponsive and hence rejected. To reach such a determination, the 
Employer will examine and compare the technical aspects of the bids on the 
basis of the information supplied by the Bidders, taking into account the 
following: 

(a) overall completeness and compliance with the Employer’s Requirements; 
deviations from the Employer’s Requirements; conformity of the plant and 
services offered with specified performance criteria; suitability of the plant 
and services offered in relation to the environmental and climatic 
conditions prevailing at the site; and quality, function and operation of any 
process control concept included in the Bid. The Bid that does not meet 
minimum and/or maximum acceptable standards of completeness, 
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consistency, and detail will be rejected for nonresponsiveness; 

(b) type, quantity, and long-term availability of mandatory and recommended 
spare parts and maintenance services; and 

(c) other relevant factors, if any, listed in Section 3 (Evaluation and 
Qualification Criteria). 

 34.2 Where alternative technical solutions have been allowed in accordance with 
ITB 13, and offered by the Bidder, the Employer will make a similar evaluation 
of the alternatives. Where alternatives have not been allowed but have been 
offered, they shall be ignored. 

35. Eligibility and 
Qualification of 
the Bidder 

35.1 The Employer shall determine to its satisfaction during the evaluation of 
Technical Bids whether a Bidder meets the eligibility and qualifying criteria 
specified in Section 3 (Evaluation and Qualification Criteria). 

 35.2 The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to 
ITB 15. Unless permitted in the BDS, the determination shall not take into 
consideration the qualifications of other firms such as the Bidder’s 
subsidiaries, parent entities, or affiliates. 

 35.3 An affirmative determination shall be a prerequisite for the opening and 
evaluation of a Bidder’s Price Bid. The Employer reserves the right to reject 
the bid of any bidder found to be in circumstances described in GCC 42.2.1(a). 
A negative determination shall result into the disqualification of the Bid, in 
which event the Employer shall return the unopened Price Bid to the Bidder. 

 35.4 The capabilities of the manufacturers and subcontractors proposed in its Bid 
for the major items of plant and services to be used by a Bidder will also be 
evaluated for acceptability in accordance with Section 3 (Evaluation and 
Qualification Criteria). Their participation should be confirmed with a letter of 
intent between the parties, as needed. Should a manufacturer or 
subcontractor be determined to be unacceptable, the Bid will not be rejected, 
but the Bidder will be required to propose, without changing its bid price, an 
acceptable substitute manufacturer or subcontractor meeting the minimum 
technical specifications stated in Section 6 (Employer’s Requirements). If a 
Bidder does not provide an acceptable substitute manufacturer or 
subcontractor by the date and time set in the Employerʼs request for 
substitution of manufacturer or subcontractor, its Bid may be rejected. 

35.5 Prior to signing the Contract, the corresponding Appendix to the Contract 
Agreement shall be completed, listing the approved manufacturers or 
subcontractors for each item concerned. 

36. Correction of 
Arithmetical 
Errors 

36.1 During the evaluation of Price Bids, the Employer shall correct arithmetical 
errors on the following basis: 

(a) where there are errors between the total of the amounts given under the 
column for the price breakdown and the amount given under the Total 
Price, the amounts given under the column for the price breakdown shall 
prevail and the Total Price will be corrected accordingly; 

(b) where there are errors between the total of the amounts of Schedule Nos. 
1 to 4 and the amount given in Schedule No. 5 (Grand Summary), the 
total of the amounts of  
Schedule Nos. 1 to 4 shall prevail and the Schedule No. 5  
(Grand Summary) will be corrected accordingly; 

(c) if there is a discrepancy between the grand total price given in Schedule 
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No. 5 (Grand Summary) and the bid amount in item (c) of the Letter of 
Price Bid, the grand total price given in Schedule No. 5 (Grand Summary) 
will prevail and the bid amount in item (c) of the Letter of Price Bid will be 
corrected; and 

(d) if there is a discrepancy between words and figures, the amount in words 
shall prevail, unless the amount expressed in words is related to an 
arithmetical error, in which case the amount in figures shall prevail subject 
to (a), (b), and (c) above. 

 36.2 If the Bidder that submitted the lowest evaluated Bid does not accept the 
correction of errors, its Bid shall be disqualified and its bid security may be 
forfeited or its Bid-Securing Declaration executed. 

37. Conversion to 
Single Currency  

37.1 For evaluation and comparison purposes, the currency(ies) of the Bid shall be 
converted into a single currency as specified in the BDS.    

38. Domestic 
Preference 

38.1 Unless otherwise specified in the BDS, domestic preference shall not apply.      

39. Evaluation and 
Comparison of 
Price Bids 

39.1 The Employer shall use the criteria and methodologies listed in this clause. 
No other evaluation criteria or methodologies shall be permitted. 

 39.2 I. To evaluate a Price Bid, the Employer shall consider the following: 

(a) the bid price, excluding provisional sums and the provision, if any, for 
contingencies in the Price Schedules; 

(b) price adjustment for correction of arithmetical errors in accordance with 
ITB 36.1; 

(c) price adjustment due to discounts offered in accordance with ITB 18.7; 

(d) price adjustment due to quantifiable nonmaterial nonconformities in 
accordance with ITB 33.3; 

(e) converting the amount resulting from applying (a) to (c) above, if relevant, 
to a single currency in accordance with ITB 37;  

(f) assessment whether the bid is abnormally low in accordance with ITB 40; 
and 

(g) the evaluation factors indicated in Section 3 (Evaluation and Qualification 
Criteria). 

II. The Employer’s evaluation of a Bid will exclude and not take into account, 

(a) in the case of Plant and Mandatory Spare Parts (Schedule No. 1) 
supplied from abroad, all taxes and duties, applicable in the Employer’s 
country and payable on the Plant and Mandatory Spare Parts if the 
Contract is awarded to the Bidder; and 

(b) in the case of Plant and Mandatory Spare Parts (Schedule No. 2) 
supplied from within the Employer’s country, sales and other taxes, 
applicable in the Employer’s country and payable on the Plant and 
Mandatory Spare Parts if the Contract is awarded to the Bidder. 

 
39.3 If price adjustment is allowed in accordance with ITB 18.6, the estimated effect 

of the price adjustment provisions of the Conditions of Contract, applied over 
the period of execution of the Contract, shall not be taken into account in bid 
evaluation. 

 
39.4 If this Bidding Document allows Bidders to quote separate prices for different 

lots (contracts), and the award to a single Bidder of multiple lots (contracts), 
the methodology to determine the lowest evaluated price of the lot (contract) 
combinations, including any discounts offered in the Letter of Price Bid, is 
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specified in Section 3 (Evaluation and Qualification Criteria). 

 
39.5 If the Bid, which results in the lowest Evaluated Bid Price, is seriously 

unbalanced or front loaded in the opinion of the Employer, the Employer may 
require the Bidder to produce detailed price analyses for any or all items of 
the Price Schedules, to demonstrate the internal consistency of those prices 
with the methods and time schedule proposed. After evaluation of the price 
analyses, taking into consideration the terms of payments, the Employer may 
require that the amount of the performance security be increased at the 
expense of the Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the 
Contract. 

39.6 The Employer shall compare all substantially responsive Bids to determine 
the lowest evaluated Bid, in accordance with ITB 39.2. 

40. Abnormally Low 
Bids 

40.1 An abnormally low bid is one where the bid price, in combination with other 
elements of the bid, appears to be so low that it raises concerns as to the 
capability of the Bidder to perform the contract for the offered bid price. 

40.2 When the offered bid price appears to be abnormally low, the Employer shall 
undertake a three-step review process as follows: 

(a) identify abnormally low costs and unit rates by comparing them with the 
engineer’s estimates, other substantially responsive bids, or recently 
awarded similar contracts;  

(b) clarify and analyze the bidder’s resource inputs and pricing, including 
overheads, contingencies and profit margins; and  

(c) decide whether to accept or reject the bid. 

40.3 With regard to ITB 40.2 (b) above, the Employer will seek a written explanation 
from the bidder of the reasons for the offered bid price, including a detailed 
analysis of costs and unit prices, by reference to the scope, proposed 
methodology, schedule, and allocation of risks and responsibilities. This may 
also include information regarding the economy of the manufacturing process; 
the services to be provided, or the construction method to be used; the technical 
solutions to be adopted; and any exceptionally favorable conditions available 
to the bidder for the works, equipment or services proposed. 

40.4 After examining the explanation given and the detailed price analyses 
presented by the bidder, the Employer may: 

(a) accept the bid, if the evidence provided satisfactorily accounts for the low 
bid price and costs, in which case the bid is not considered abnormally low; 

(b) accept the bid, but require that the amount of the performance security be 
increased at the expense of the bidder to a level sufficient to protect the 
Employer against financial loss. The amount of the performance security 
shall generally be not more than 20% of the contract price; or 

(c) reject the bid if the evidence provided does not satisfactorily account for the 
low bid price, and make a similar determination for the next ranked bid, if 
required. 

41. Employer’s 
Right to Accept 
Any Bid, and to 
Reject Any or 
All Bids 

41.1 The Employer reserves the right to accept or reject any Bid, and to annul the 
bidding process and reject all Bids at any time prior to contract award, without 
thereby incurring any liability to Bidders. In case of annulment, all Bids 
submitted and specifically, bid securities, shall be promptly returned to the 
Bidders. 
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42. Notice of 
Intention for 
Award of 
Contract 

42.1 If Standstill provisions apply as specified in the BDS, the standstill period shall 
be defined in the BDS to specify the duration subsequent to notification of 
intention for award of contract (before making the actual contract award) within 
which any unsuccessful bidder can challenge the proposed award. 

 

F. Award of Contract  

43. Award Criteria 43.1 The Employer shall award the Contract to the Bidder whose offer has been 
determined successful in line with ITB 34 to ITB 40 above to be the lowest 
evaluated Bid and is substantially responsive to the Bidding Document, 
provided further that the Bidder is determined to be eligible and qualified to 
perform the Contract satisfactorily. 

44. Notification of 
Award 

44.1 Prior to the expiration of the period of bid validity and upon expiry of the 
standstill period specified in ITB 42.1, or upon satisfactory resolution of a 
complaint filed within standstill period, if applicable, the Employer shall 
transmit the Notification of Award through issuance of Letter of Acceptance 
using the form included in Section 9 (Contract Forms) to the successful 
Bidder, in writing, that its Bid has been accepted. At the same time, the 
Employer shall also notify all other Bidders of the results of the bidding.  

44.2 Unless standstill period applies, upon notification of award through issuance 
of Letter of Acceptance, unsuccessful Bidders may request in writing to the 
Employer for a debriefing seeking explanations on the grounds on which their 
Bids were not selected. The Employer shall promptly respond in writing and/or 
in a debriefing meeting to any unsuccessful Bidder who, after publication of 
contract award, requests a debriefing. 

44.3 Until a formal contract is prepared and executed, the notification of award 
through issuance of Letter of Acceptance shall constitute a binding Contract. 

 44.4 Within 2 weeks of the award of contract or expiry of the standstill period, where 
such period applies, or, if a complaint has been filed within the standstill 
period, upon receipt of ADB’s confirmation of satisfactory resolution of the 
complaint, the borrower shall publish in an English language newspaper or 
widely known and freely accessible website the results identifying the bid and 
lot or package numbers, as applicable and the following information:  

(a) name of each Bidder who submitted a bid;  

(b) bid prices as read out at bid opening;  

(c) name and evaluated prices of each bid that was evaluated;  

(d) name of Bidders whose Bids were rejected and the reasons for their 
rejection; and  

(e) name of the winning Bidder, and the price it offered, as well as the 
duration and summary scope of the contract awarded.  

45. Signing of 
Contract 

45.1 Promptly after notification, the Employer shall send the successful Bidder the 
Contract Agreement.  

 45.2 Within 28 days of receipt of the Contract Agreement, the successful Bidder 
shall sign, date, and return it to the Employer. 

46. Performance 
Security 

46.1 Within 28 days of the receipt of notification of award through issuance of Letter 
of Acceptance from the Employer, the successful Bidder shall furnish the 
performance security in accordance with the conditions of contract, subject to 
ITB 39.5 and ITB 40.4, using for that purpose the Performance Security Form 
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included in Section 9 (Contract Forms), or another form acceptable to the 
Employer.  If the bank issuing performance security is located outside the 
Employer’s country, it shall be counter-guaranteed or encashable by a bank 
in the Employer’s country. 

46.2 Failure of the successful Bidder to submit the abovementioned performance 
security or sign the Contract shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the bid security or execution of the 
Bid-Securing Declaration.  In that event, the Employer may award the Contract 
to the next lowest evaluated Bidder whose offer is substantially responsive 
and is determined by the Employer to be qualified to perform the Contract 
satisfactorily. 

47. Bidding-Related 
Complaints 

47.1 The procedures for dealing with Bidding-Related Complaints arising out of this 
bidding process are specified in the BDS. 
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Section 2: Bid Data Sheet 

 
This section consists of provisions that are specific to each procurement and supplement the information or 
requirements included in Section 1 (Instructions to Bidders).  

A.  General 

ITB 1.1 
The number of the Invitation for Bids (IFB) is:  

27.21.0000.101.07.425.24.6193,  dated 03rd  December, 2024 

The Employer is: Power Grid Bangladesh PLC 

The name of the open competitive bidding (OCB) is:  

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS 
Substation at Pekua and associated single/double circuit 400kV/230kV/132 kV LILO 
Lines on turnkey basis (Package-1) 

The procedure of bidding: Single stage two envelopes and open tendering method 

(OTM). 

The identification number of the OCB is: 

POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender                

The number and identification of lots (contracts) comprising this OCB is: 1 

ITB 2.1 The Borrower is: People’s Republic of Bangladesh for Power Grid Bangladesh PLC 

The name of the Project is: Power Transmission Strengthening and Integration of 
Renewable Energy Project. 

B.  Contents of Bidding Documents 

ITB 7.1 For clarification purposes only, the Employer’s address is:  

Power Grid Bangladesh PLC 
 
Attn.: Company Secretary 
Street address: Grid Bhaban 
Floor number: 2nd Floor 
City, ZIP code: Aftabnagar, Badda, Dhaka-1212 
Country: Bangladesh 
Fax: +88 02 55046722 
E-mail address: se.contract@pgcb.org.bd, share@pgcb.org.bd,  

tabbassom.pgcb.contract@gmail.com 

ITB 7.4 A Pre-Bid meeting will take place.  The date, time and place for the Pre-Bid meeting are 
as follows:  

Date: 26th December, 2024 

Time: 11:00 Hours Local Time 

Place: Power Grid Bangladesh PLC 
Grid Bhaban 

mailto:se.contract@pgcb.org.bd
mailto:share@pgcb.org.bd
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Tender Opening Room, 16th Floor, 
Aftabnagar, Badda, Dhaka-1212, 
Bangladesh.  

Bidders can also plan to join the meeting online and the link for the same will be uploaded 
2 working days before the scheduled date 

A site visit conducted by the Employer will not be organized. However, bidders are 
advised to acquaint themselves with the site conditions before bidding. No time extension 
in bid submission deadline shall be permitted on the ground that site visit got delayed for 
any reason 

ITB 8.2 The existing clause is amended as:  

Any addendum /addenda /pre bid clarification issued shall be part of the Bidding 
Document and shall be published on the Employer’s website and also communicated by 
e Mail to all the bidders who have purchased the bid document. The Bidders are advised 
to check the Employer’s website as well as their designated emails regularly. 

C.  Preparation of Bids 

ITB 9.1 The following shall be added: 

The bidding document in English language may be purchased by interested eligible 
Suppliers upon the submission of a written application to the Company Secretary, Power 
Grid at the address below and upon payment of a nonrefundable fee of USD 300.00 
(United States Dollar Three hundred) only or BDT 34,000.00 (Bangladesh Taka Thirty 
four thousand) only in the form of Pay Order/ Demand Draft in favour of the Power Grid 
Bangladesh PLC. The Bidding Document may be sent through a courier for an additional 
fee of BDT 14,000.00 (local delivery) or USD 120.00 (International delivery) in the form 
of Pay Order/ Demand Draft in favor of Power Grid Bangladesh PLC. 

Power Grid Bangladesh PLC 
Grid Bhaban, Avenue - 3, 
Jahurul Islam City, Aftabnagar, Badda, Dhaka – 1212, Bangladesh  
Phone: +88 02 55046731-35, Fax: +88 02 55046722 
E-mail: se.contract@pgcb.gov.bd; tabbassom.pgcb.contract@gmail.com,  
Website: www.pgcb.gov.bd 

ITB 10.1 The language of the Bid is: English 
All correspondence exchange shall be in English language. 
Language for translation of supporting documents and printed literature is English. 

ITB 11.3 (d) The Bidder shall submit with its Price Bid the following additional documents: None 

ITB 12.1 The units and rates in figures entered into the Price Schedules should be typewritten or 
if written by hand, must be in print form. Price Schedules not presented accordingly may 
be considered nonresponsive. 

ITB 13.1 Alternative bids are not permitted. 

ITB 13.2 Alternatives to the Time Schedule are not permitted. 
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ITB 13.4 Alternative technical solutions are not permitted. 

ITB 16.1 (b) The period following completion of plant and services in accordance with provisions of 
the contract shall be: 5 years 

ITB 18.1 Bidders shall quote for the entire plant and services on a single responsibility basis. 

No certification/bifurcation of the price for Items against which no price is entered by the 
Tenderer will be done by the employer for the purpose of payment of any government 
taxes and duties. 

If the contractor has left any line item blank or mentioned the price of the item as 
”included,/-,/” the Employer reserves the right to ask the bidder to quote a price for each 
such item of the price schedule before signing of the contract without in any way changing 
the quoted price . 

ITB 18.4(a)(i) The Incoterm for quoting plant to be supplied from abroad is:”Incoterms 2020 or Latest 
— ICC Official Rules for the Interpretation of Trade Terms” published in September 1999 
by the International Chamber of Commerce, 38 Course Albert 1er, 75008 Paris, France”. 

ITB 18.6 The prices quoted by the Bidder shall be: Adjustable 

The formula for adjusting the prices and explanatory details are specified in the Special 
Conditions of Contract (SCC). Bidder shall fill out the Tables of Adjustment Data in section 
4 Bidding forms. 

ITB 19.1  The currencies of the Bid shall be as follows: 

(a)  The prices shall be quoted either in the currency of the Bidder's home country, or in 
any fully convertible currency. 

(b)   A Bidder expecting to incur a portion of its expenditures in the performance of the 
Contract in more than one currency, and wishing to be paid accordingly, shall so 
indicate in the Schedule of Prices and the Letter of Price Bid. 

(c)  If some of the contract expenditures related to Design, Installation and Other 
Services are to be incurred in the Employer's country, such expenditures shall be 
quoted in either foreign and/or local currency, depending upon the currency in 
which the costs are to be incurred. 

(d)   Bidders may be required by the Employer to clarify their local and foreign currency 
requirements, and to substantiate that the amounts included in the Price Schedules 
are reasonable and responsive to ITB 18.1 in which case a detailed breakdown of 
its foreign currency requirements shall be provided by the Bidder 

(e) During the performance of the contract, the foreign currency portions of the 
outstanding balance of the Contract Price may be adjusted by agreement between 
the Employer and the Contractor to reflect any changes in foreign currency 
requirements for the contract. Any such adjustment shall be effected by comparing 
the amounts quoted in the bid with the amounts already used in the Facilities and 
the Contractor's future needs for imported items. 

ITB 20.1 The bid validity period shall be: 180 days. 
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ITB 21.1 

 

The Bidder shall furnish a bid security in the amount of: USD 1,000,000 or 11.50 Crore 
BDT  

ITB 21.2 Not Applicable. A Bid Securing Declaration will not be accepted in lieu of Bid Security 

ITB 21.4 Subject to the succeeding sentences, any bid not accompanied by an irrevocable and 
callable bid security shall be rejected by the Employer as nonresponsive. If a Bidder 
submits a bid security that (i) deviates in form, amount, and/or period of validity, or (ii) 
does not provide sufficient identification of the Bidder (including, without limitation, failure 
to indicate the name of the Joint Venture or, where the Joint Venture has not yet been 
constituted, the names of all future Joint Venture Partners), the Employer shall request 
the Bidder to submit a compliant bid security within 7 days of receiving such a request. 
Failure to provide a compliant bid security within the prescribed period of receiving such 
a request shall cause the rejection of the Bid. 

ITB 22.1 In addition to the original Bid, the number of copies is: 

2 (two) hard copies and 2 (two) electronic copies in USB memory. 

In case of discrepancies, the information provided in the "Original" hard copy of the bid 
shall prevail. 

● The electronic copy of the technical bid shall be included in the envelope with the 
original technical bid. 

● The electronic copy of the price bid shall be included in the envelope with the original 
price bid. 

● The electronic copy of the price bid shall additionally include the price schedules in 
editable format (MS Excel). 

Packing: 

Technical Bids: 

● Each technical bid (original, hard copy (1 No.) and hard copy (2 No.)) shall be packed 
in a separate "inner" envelope.  

● These three ‘’inner" envelopes containing the technical bids shall be packed together 
in one ‘’outer" envelope. 

Price Bids: 

● Each price bid (original, hard copy (1 No.) and hard copy (2 No.)) shall be packed in 
a separate ‘’inner" envelope. The electronic copy of the price schedules in editable 
format (MS Excel) shall be in the original copy. 

● These three ‘’inner" envelopes containing the price bids shall be packed together in 
one ‘’outer" envelope. 

Finally, Technical and Price Bids shall be packed together in one envelope. 

ITB 22.2 The written confirmation of authorization to sign on behalf of the Bidder shall consist of 
an organisational document, board resolution or its equivalent, or power of attorney 
specifying the representative's authority to sign the Bid on behalf of, and to legally bind, 
the Bidder. If the Bidder is an intended or an existing Joint Venture, the power of attorney 
should be signed by all partners and specify the authority of the named representative of 
the Joint Venture to sign on behalf of, and legally bind, the intended or existing Joint 
Venture. If the Joint Venture has not yet been formed, also include evidence from all 
proposed Joint Venture partners of their intent to enter into a Joint Venture in the event 
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of a contract award in accordance with ITB 11.2. 

ITB 22.2 The Bidder shall submit an acceptable authorization within seven (7) days. 

D.  Submission and Opening of Bids 

ITB 23.1 Bidders shall submit their Bids by mail or by hand. 

ITB 23.1 (b) Electronic bidding submission procedures shall be: Not applicable 

ITB 24.1  For bid submission purposes only, the Employer’s address is  

Power Grid Bangladesh PLC 

Attention: The Company Secretary 

Grid Bhaban, 2nd Floor,A/2 Jahurul Islam Avenue, Aftab Nagar, Badda, Dhaka-1212, 
Bangladesh 

 

The deadline for bid submission is 

Date: 20th January, 2025 

Time: 11:00 Hours Local Time 

Suppliers shall not have the option of submitting their Bids electronically. 

ITB 27.1 The bid opening of Technical Bids shall take place at: 

Address:  

Power Grid Bangladesh PLC, Grid Bhaban, 2nd Floor,A/2 Jahurul Islam Avenue, 
Aftab Nagar, Badda, Dhaka-1212, Bangladesh 

Electronic bid opening procedure shall be as follows: Not Applicable 

ITB 27.5 The Letter of Technical Bid shall be initialed by three (3) representatives of the Employer 
attending Technical Bid opening. 

ITB 27.10 The Letter of Price Bid and Price Schedules shall be initialed by all representatives of the 
Employer attending the Price Bid opening. 

E.  Evaluation and Comparison of Bids 

ITB 35.2 

 

The qualifications of other firms such as the Bidder’s subsidiaries, parent entities, or 
affiliates, “shall not” be permitted. 

ITB 36.1 The following texts are added at the end of ITB 36.1: 

(e) In case the Bidder filled the Unit Price and/or Total Price for an item but there is a 
discrepancy between the quantity of the same item quoted by the Bidder and the 
quantity provided by the Employer in the bidding documents, the quantity specified in 
the bidding documents shall prevail, and the total cost will be corrected by multiplying 
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the unit rate and quantity. 

(f) In case a Bidder quotes any additional item(s) not mentioned in the price schedules 
provided by the Employer in the bidding documents, these items shall be excluded, 
and the total quoted bid price shall be corrected accordingly. 

(g) In case the bidder quotes no unit price but only a total price is quoted for an item, the 

total price will be divided by the total quantity of this item to find out the unit price. In 

case the bidder quotes no total price but only a unit price is quoted for an item, the 

unit price will be multiplied by the total quantity of this item to find out the total price. 

(h) In case there is a discrepancy between the unit price and the total price, which is 

obtained by multiplying the unit price and quantity, the unit price shall prevail, and the 

total price shall be corrected. 

ITB 37.1 

 

 

The currency that shall be used for bid evaluation and comparison purposes to convert 
all bid prices expressed in various currencies into a single currency is: Bangladesh Taka 
(BDT) 

The source of the selling exchange rate shall be: the TT selling rate of Bangladesh 
Bank in Bangladesh. 

The date for the selling exchange rate shall be: Date of the Technical Bid Opening. 

ITB 38.1 Domestic preference shall apply. 

The application methodology will be as specified in Section 3 (Evaluation and 
Qualification Criteria). 

ITB 39.2  I. (c) The following texts are added at the end of ITB 39.2  I. (c) : 

If 
(i)  discount(s)/rebate(s) offered by the Bidder is/are percentage discount(s) and the 

price component(s) on which the said discount(s) apply is not indicated in the bid, 
this discount / rebate shall be considered on the total bid price [i.e. proportionately 
on each price component] during evaluation and in the event of award. 

(ii)  However, if a lump sum discount is offered, the foreign currency portion of the 
same shall be considered in full on the foreign currency price component of the 
bid price and the Bangladesh Taka portion shall be considered in full on the 
Bangladesh Taka price component of the bid price (by proportionately reducing 
foreign currency/Bangladesh Taka price of individual items) during evaluation and 
in case of award. 

 
To obtain unit prices of each item, the discount mentioned in (i) and (ii) above shall be 
applied proportionately to each individual item, and the above unit price shall be 
applicable for the entire contract period. 

ITB 42.1 Standstill provisions shall apply. The duration of standstill period will be 10 days from the 
date of notification of intention to award the contract. 

The Employer shall, at the start of the standstill period, notify in writing each Bidder that 
submitted a bid, of its intention to award a contract to the successful Bidder at the end of 
standstill period. The notification using the form included in Section 9 (Contract Forms) 
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shall include the following information: 

(a) the name of each Bidder who submitted a Bid; 

(b) the bid prices as read out at bid opening; 

(c) the name and evaluated prices of each bidder that was evaluated; 

(d) the name of Bidders whose bids were rejected and the reasons for their rejection; 

(e) the name of the winning Bidder, and the price it offered, as well as the duration and 
summary scope of the contract awarded; and 

a statement of the reason(s) the bids of the unsuccessful Bidders to whom the notification 
is addressed was unsuccessful, unless the price information under (e) of this paragraph 
already reveals the reason. 

 

 
 

F.  Award of Contract 
 

ITB 47.1 The procedures for Bidding-Related Complaints are referenced in Appendix 7 of the 
Procurement Regulations for ADB Borrowers. The Bidder should submit its complaint 
following these procedures, in writing, to: 

For the attention: Company Secretary 

Street address: Grid Bhaban 

Floor number: 2nd Floor 

City, ZIP code: Aftabnagar, Badda, Dhaka-1212 

Country: Bangladesh 

Fax: +88 02 55046722 

E-mail address: se.contract@pgcb.org.bd, share@pgcb.org.bd 
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Section 3: Evaluation and Qualification Criteria 
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1. Evaluation 

1.1 Technical Evaluation 

In addition to the criteria listed in ITB 34.1 (a)–(b), other relevant factors are as follows:  
Evaluation of the Bidder’s Technical Proposal will include an assessment of the Bidder’s technical 
capacity to successfully implement the contract considering its proposed site organization, method 
statement, mobilization, and construction schedule (to be described by the Bidder in sufficient detail to 
demonstrate the adequacy of its work methods, scheduling, and material sourcing) including the extent 
to which they are presented in a consistent manner and comply with requirements stipulated in Section 
6 (Employer’s Requirements) without material deviation, reservation, or omission.  
Noncompliance with equipment and personnel requirements described in Section 6 (Employer’s 
Requirements) shall not normally be a ground for bid rejection and such noncompliance will be subject 
to clarification during bid evaluation and rectification prior to contract award. 

 

1.2 Alternative Technical Solutions 

Alternative Technical Solutions are not permitted for this tender. 

1.3 Economic Evaluation 

In addition to the criteria listed in ITB 39.2 I (a)–(f), other relevant factors are as follows: 
Adjustments in price that result from the procedures outlined below shall be added, for purposes of 
comparative evaluation only, to arrive at an “Evaluated Bid Price.” Bid prices quoted by Bidders shall 
remain unaltered. 

1.3.1 Quantifiable Deviations and Omissions 

Pursuant to ITB 33.3, the cost of all quantifiable nonmaterial nonconformities or omissions from the 
contractual and commercial conditions shall be evaluated. The Employer will make its own assessment 
of the cost of any nonmaterial nonconformities and omissions for the purpose of ensuring fair 
comparison of Bids. 

1.3.2 Time Schedule 

Time to complete the plant and services from the effective date specified in Article 3 of the Contract 
Agreement for determining the time for completion of pre-commissioning activities is: 900 Days. No 
credit will be given for earlier completion.  

 
1.3.3 Operation and Maintenance (O&M) Costs  

             Not applicable 
 
1.3.4 Functional Guarantees of the Facilities 

a) For each unit of the three-phase 400 kV, 25 Mvar (ONAN) shunt reactors, 

Evaluated price of shunt reactor loss = N x a  

Where 

N = Total loss at 75°C, rated voltage and frequency in kW, and  

a = Cost/kW of total loss at 75°C, rated voltage and frequency valued at Taka 600,000.00 

 
b) To arrive at an "evaluated bid price", operating costs of the transformers (each transformer of the scope, 

except the auxiliary transformer) will be taken into account which includes the capitalization of 
transformer losses which will be evaluated in accordance with the following formula. 

 
For each unit of transformer, Capitalization of transformer losses  
= N x a + L x b + M x c 
 
Where, 
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N = Average No-load loss (core loss) in kW 
L = Average Load loss (copper loss) at 750C in kW 
M = Total load of transformer cooling fans at transformer maximum continuous rating in kW (when all 

cooling fans are in operation) 
a = Cost/kW of average no-load loss (core loss) valued at 600,000 Bangladesh Taka 
b = Cost/kW of average load loss (copper loss) valued at 300,000 Bangladesh Taka 
c = Cost/kW of auxiliary power valued at 300,000 Bangladesh Taka 
   
The details of the above are explained in the technical specifications of the transformer in Section 4 of 
volume 2 of the bidding documents. 
 

If any bidder proposes more than one manufacturer, bid will be evaluated & ranked considering the 
highest capitalization (worst case) value of transformer losses. 

It is to be noted that the bidder shall submit the confirmation letter with the bid regarding 
transformer loss in manufacturer’s respective letterhead stationery signed by the person who 
has issued the manufacturing authorization. 

 

 
 
1.3.5 Work, Services, Facilities, etc., to Be Provided by the Employer 

Where bids include the undertaking of work or the provision of services or facilities by the Employer in 
excess of the provisions allowed for in the Bidding Document, the Employer shall assess the costs of 
such additional work, services and/or facilities during the duration of the contract. Such costs shall be 
added to the bid price for evaluation. 
No works, services, facilities etc. to be provided by the Employer. The Contractor to make his own 
arrangements at his own cost 

 
 
1.3.6 Specific Additional Criteria – Not Applicable 

 
1.3.6.1 Environmental, Health and Safety Management Plan (EHSMP) 
 

Bidder is required to submit an outline Environmental, Health and Safety Management Plan in the 
Technical Proposal as indicated in Section 4. This may include a statement of bidder’s proposed 
approach and activities towards fulfilling Environmental Health and Safety obligations during 
implementation of the Contract. This may also include an outline of proposal towards meeting EHS 
requirements with respect to; 
 
(a) Policies, directives and guidelines of Forest and Environment Department of Bangladesh 
(b) Policies, directives and guidelines of Labor Department of Bangladesh 
(c) The Environment Management Plan (EMP) provided in this bid documents 
(d) EHS management requirements specified in Section 6 of the bid document. 
‘ 
The outline EHSMP submitted by the bidder shall form basis for preparing detailed EHSMP, that is 
required to be submitted by the successful bidder. The outline EHSMP will be evaluated with respect 
to responsiveness on pass / fail basis.  
 
Any bid not accompanied by the EHSMP may be rejected by the Employer as nonresponsive. If a 
Bidder submits a EHSMP that is not commensurate with the risks and impacts of the proposed works 
and activities in the bidding document, the Employer shall issue a request for clarification to request for 
further information from the Bidder. The Bidder must submit the requested information within 7 days of 
receiving such a request. Failure to provide a satisfactory response to the request for further information 
within the prescribed period of receiving such a request may cause the rejection of the Bid. 
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1.3.6.2 Sustainable Procurement 
 

The following sustainable procurement technical requirements will be evaluated on a pass/fail basis. 
Failure to meet any of the following requirements will result in mandatory rejection of the bid. 
 
i) Bidders’ agreement for obtaining necessary statutory clearances, permits and approvals for 

execution of works from the concerned statutory authorities and comply with applicable terms and 
conditions set out therein. Bidder’s confirmation in this respect shall be indicated in the technical 
proposal (method statement). 

 
ii) Insulating oil to be used in transformers shall be completely free from PCB or PCB additives and 

comply relevant IEC or equivalent standard in accordance with technical specifications. 
 
iii) Bidder’s key personnel assigned to the project shall include dedicated specialized staffs for EHS 

management of implementation works as per clause 2.5.3 of section 3 and the Environment 
Management Plan (EMP) provided in the bid document. Bidders’ compliance in this respect will be 
evaluated based on Form PER - 1 and PER – 2 submitted by the Bidder. 

 
 
1.3.7 Domestic Preference 

Domestic preference will be granted to eligible domestically produced Plant and Equipment in 
accordance with the following provisions: 

a) The preference margin shall not be applied to the whole facility but only to the eligible domestically 
produced Plant and Equipment within the contract. 

 
b) Plant and Mandatory Spare Parts supplied from abroad shall be quoted CIP (Section 4 [Bidding 

Forms], Schedule No. 1). Plant and Mandatory Spare Parts supplied from within the Employer’s 
country shall be quoted EXW (ex works, ex factory, ex warehouse, ex showroom, or off-the-shelf, 
as applicable) free of sales and similar taxes (Section 4 [Bidding Forms], Schedule No. 2). 
 

c) All other cost components for services and works such as costs for design, local handling, 
transportation, storage, installation, and commissioning shall be quoted separately. See Section 4 
(Bidding Forms), Schedule No. 3 - Design Services and Schedule No. 4 - Installation and Other 
Services. 
 

d) In the comparison of Bids, only the CIP price component of each Bid for the Plant and Equipment 
offered from outside the Employerʼs country shall be increased by 15 %. 
 

e) No domestic preference shall be applied to any of the services or works included in the contract. 
 

f) Bidders shall not be permitted or required to modify the mix of local and foreign Plant and 
Equipment after bid opening. 

 

 

 

 

1.4 Multiple Contracts 

Not Applicable. 
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2. Qualification 

2.1 Eligibility 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

2.1.1   Nationality 

Nationality in accordance with ITB 
4.2. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not applicable Forms 

 ELI - 1; ELI - 2 

with attachments 

2.1.2 Conflict of Interest 

No conflicts of interest in 
accordance with ITB 4.3. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not applicable Letter of Technical 
Bid 

2.1.3 ADB Eligibility 

Not having been declared ineligible 
by ADB, as described in ITB 4.4. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not applicable Letter of Technical 
Bid 

2.1.4 Government-Owned Enterprise 

Bidder required to meet conditions 
of ITB 4.5. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not applicable Forms ELI - 1; ELI - 2 

with attachments 

2.1.5 United Nations Eligibility 

Not having been excluded by an act 
of compliance with a United Nations 
Security Council resolution in 
accordance with ITB 4.8. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not applicable Letter of Technical 
Bid 
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2.2 Historical Contract Nonperformance 

 
2.2.1    History of Nonperforming Contracts 
 

a Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, 

including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged 
but fully settled against the contractor. Nonperformance shall not include contracts where Employers decision was overruled by the dispute 
resolution mechanism. Nonperformance must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation that 
has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances 
available to the Bidder have been exhausted. 

b This requirement also applies to contracts executed by the Bidder as Joint Venture partner. 

 

 

2.2.2    Suspension Based on Execution of Bid-Securing Declaration 
 

 

Not under suspension based on 
execution of a Bid Securing 
Declaration pursuant to ITB 4.6. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Technical Bid 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One 
Partner 

Nonperformance of a contracta 
did not occur as a result of 
contractor default since 1 
January 2019  

Must meet 
requirement 

Must meet 
requirement 

Must meet 

requirementb 

Not 
applicable 

Form CON-1 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One 
Partner 
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2.2.3   Pending Litigation and Arbitration 
 
Pending litigation and arbitration criterion shall apply. 
 

 

Criteria Compliance Requirements Documents 

Requirement 

 

Single 
Entity 

Joint Venture 

Submission 
Requirements All Partners 

Combined 
Each 

Partner 
One 

Partner 

All pending litigation, arbitration 
or other material events 
impacting the net worth and/or 
liquidity of the bidder, if any, 
shall be treated as resolved 
against the Bidder and so shall 
in total not represent more than 
50 percent of the Bidder’s net 
worth calculated as the 
difference between total assets 
and total liabilities. 

Must 
meet 
requireme
nt 

Not 
applicabl
e 

Must 
meet 
requireme
nt 

Not 
applica
ble 

Form CON – 1 

 
 
 
2.2.4   Declaration: Environmental, and Health and Safety Past Performance  
 

Criteria  Compliance Requirements 
Submission 

Requirements 

Requirement Single 
Entity 

All Partners 
Combined 

Each  
Partner 

One 
Partner 

 

Declare any contracts that 
have been suspended or 
terminated and/or performance 
security called by an employer 
for reasons related to the non-
compliance of any 
environmental, health and 
safety contractual obligations 
in the past five years. 

Must make the 
declaration. If the 
bidder proposes 
Specialist  Sub-
contractor/s to 
meet EQC 2.4.2, 
those Specialist 
Sub-contractor/s 
must also make 
the declaration 

Not 
applicable 

Each partner 
must make 
the 
declaration. If 
the bidder 
proposes 
Specialist 
Sub-
contractor/s to 
meet EQC 
2.4.2, those 
Specialist 
Sub-
contractor/s 
must also 
make the 
declaration. 

Not 
applicable 

Form CON-2 
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2.3  Financial Requirements 

2.3.1 Historical Financial Performance 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Submission of audited financial 
statements or, if not required by the 
law of the Bidder’s country, other 
financial statements acceptable to 
the Employer, for the last 5 years to 
demonstrate the current soundness 
of the Bidder’s financial position. As 
a minimum, the Bidder’s net worth 
for the last year calculated as the 
difference between total assets and 
total liabilities should be positive. 

Must meet 
requirement 

Not applicable Must meet 
requirement 

Not applicable Form FIN - 1    with 
attachments 

 
 
 

2.3.2 Average Annual Turnover 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Minimum average annual turnover 
of USD 47 M calculated as total 
certified payments received for 
contracts in progress or completed, 
the best 3 within the last 5 years. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 

 25%  

 of the 
requirement 

Must meet  

40% 

of the 
requirement 

Form FIN - 2 
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2.3.3 Financial Resources 
 
If the bid evaluation process and the decision for the award of the Contract takes more than 1 year from the 
date of bid submission, Bidders may be asked to resubmit their current contract commitments and latest 
information on financial resources supported by latest audited accounts or audited financial statements, or if 
not required by the law of the Bidder’s country, other financial statements acceptable to the Employer, and the 
Bidders’ financial capacity, will be reassessed on this basis. 
 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

For Single Entities: 

The Bidder must demonstrate that its 
financial resources defined in FIN - 3, 
less its financial obligations for its 
current contract commitments 
defined in FIN - 4, meet or exceed the 
total requirement for the Subject 
Contract of $8 M  

Must meet 
requirement 

Not applicable Not applicable Not applicable Form FIN - 3 and Form 
FIN - 4 

For Joint Ventures: 

(1) One partner must demonstrate 
that its financial resources 
defined in FIN - 3, less its 
financial obligations for its own 
current contract commitments 
defined in FIN - 4, meet or 
exceed its required share of 40%  
from the total requirement for the 
Subject Contract. 

AND 

 Not applicable Not applicable Not applicable Must meet 
requirement 

 Form FIN - 3 and 
Form FIN - 4 

(2) Each partner must demonstrate 
that its financial resources 
defined in FIN - 3, less its 
financial obligations for its own 
current contract commitments 
defined in FIN - 4, meet or 
exceed its required share of 25% 
from the total requirement for the 
Subject Contract. 

AND 

Not applicable Not applicable Must meet 
requirement 

Not applicable Form FIN - 3 and Form 
FIN - 4 
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(3) The Joint Venture must 
demonstrate that the combined 
financial resources of all 
partners defined in FIN - 3, less 
all the partners’ total financial 
obligations for the current 
contract commitments defined in 
FIN - 4, meet or exceed the total 
requirement for the Subject 
Contract of $ 8M  

Not applicable Must meet 
requirement 

Not applicable Not applicable Form FIN - 3 and 
Form FIN - 4 
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2.4 Bidder’s Experience 

2.4.1 Contracts of Similar Size and Nature 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

 
 

Participation as a Contractor/JV 

Partner in at least three contracts 

that have been successfully 

completed within the last 10 (ten) 

years, and those are similar to the 

proposed contract, where the total 

cumulative valueof upto four 

contracts must be at least: USD 

60,000,000 (Sixty million USD)a. Out 

of these contracts, at least one (01) 

contract value (must be at least USD 

25,000,000 (Twenty Five Million 

USD)a 

The similarity of the Bidder’s 

participation shall be based on the 

physical size, nature of works, 

complexity, methods, technology or 

other characteristics as described in 

Section6 (Employer’s requirements).  

The scope of each contract must 

include design, supply, installation, 

testing & commissioning of new 

construction or extension/ 

renovation of existing 380/X kV or 

higher rated voltage AIS/GIS 

substations with a minimum of three 

(03) bays including one (1) power 

transformer of 380/X kV or above. 

For the above contracts executed 

during the period stipulated in 2.4.1 

above, a minimum experience is 

required in the following key 

activities: 

 

(i) At least one contract shall be with 

new 380/X kV or higher voltage 

rating AIS substation.  

(ii)  

Must meet 
requirement 

Must meet 
requirement  

 

Must meet 
requirement  
for at least 

one contract 
mentioned in 
the column 1 
of this table 

Must meet 
requirements  
of at least two 
comparable 
contracts as 
mentioned in 
requirement 

Form EXP – 1d 
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(iii) At least one contract must be in 

successful operation for a minimum 

of three (3) years counting backward 

from the date of the bid submission 

deadline.  

(iv) At least one contract must be 

completed either in Bangladesh or 

outside the Bidder's own country 

(v) At least one contract must be 
completed with new 380/X kV or 
higher voltage rating transformer 
with capacity of 300 MVA or higher, 
including outdoor switchgear, 
switchyard / bay, control panels, 
power and control cabling in at least 
One (01) no. new or existing 
substations. 

Note: 

In addition to Form EXP-2 evidence 
of participation and successful / 
substantial completion of the related 
contracts such as (1) Signed 
contract agreement, and (2) Taking-
Over Certificate, Contract 
Completion Certificate or 
Performance Certificate issued by 
the client / employer in sufficient 
detail to verify the contract name, 
value and completion time (or 
substantial completion) shall be 
submitted with the Technical Bid. If 
the documents are other than in 
English, an accurate certified 
translation of these documents in 
English shall be provided. 

 

 

 
a   For contracts under which the Bidder participated as a Joint Venture partner or Subcontractor, only the Bidder’s share, by value, shall 

be considered to meet this requirement. 
b  For contracts implemented by a Joint Venture contractor, if the Bidder comprises the same Joint Venture, the 'Single Entity‘ requirements 

will apply.  
c In addition to the submission requirement Form EXP – 1, the bidder shall provide the following supporting documents: 
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2.4.2 Experience in Key Activities   

2.4.2(a) Must be complied with by the Bidder. In case of a Joint Venture Bidder, at least one of the partners 
must meet the requirement in the key activity. For contracts under which the Bidder participated as a Joint 
Venture partner, only the Bidder’s designated scope of works under the contracts shall be considered to meet 
this requirement. 

 

 
Table A 

Criteria Compliance Requirements Documents 

Requirement Single Entity Joint Venture 
Submission 

Requirements 

For the above or other contracts 
executed during the period 
stipulated in 2.4.1, a minimum 
experience in the following key 
activities: 

Must meet requirement One partner must meet 
requirement 

 

 

Form EXP – 2a 

Transmission Line: Completion of 
one contract (any nature) as 
Contractor/JV Partner/sub-
Contractor which includes 
stringing, erection and foundation 
of at least 5km 230kV or higher 
voltage overhead transmission line 
on lattice steel tower in the last 
10(ten) years prior to the Bid 
submission deadline.  

 

Evidences/certificates/supporting 
documents for above criteria shall 
be submitted in the bid. Evidence 
as mentioned above shall be given 
on the user’s letterhead, indicating 
address, telephone and fax 
numbers of the user. 

 

 

Note: 

In addition to Form EXP-2 evidence 
of participation and successful / 
substantial completion of the 
related contracts such as (1) 
Signed contract agreement, and (2) 
Taking-Over Certificate, Contract 
Completion Certificate or 
Performance Certificate issued by 
the client / employer in sufficient 
detail to verify the contract name, 
value and completion time (or 
substantial completion) shall be 
submitted with the Technical Bid. If 
the documents are other than in 
English, an accurate certified 
translation of these documents in 
English shall be provided. 
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2.4.2(b) The Employer accepts any of the following activities to be subcontracted. They may be complied with 
by the Bidder or by its proposed specialist subcontractor.  
 
If the key activity is to be undertaken by a Specialist Subcontractor, the Employer shall require evidence of the 
subcontracting agreement from the Bidder. 

 
Table B 

Criteria Compliance Requirements Documents 

Requirement 
Single Entity or its 

Specialist 
Subcontractors 

Joint Venture or its 
Specialist 

Subcontractors 

Submission 
Requirements 

For the above or other contracts 
executed during the period 
stipulated in 2.4.1, a minimum 
experience in the following key 
activities: 

One must meet 
requirement 

One must meet requirement 

 

 

Form EXP – 2a 

If the bidder/JV Partner does not 
comply with the above requirement 
mentioned in Table A this shall be 
complied by subcontractor. In such 
case, evidence of the agreement 
between bidder and Subcontractor 
shall be submitted in the bid and it 
also need to be confirmed by the 
bidder that the same subcontractor 
will perform the work during Contract 
execution.  

Evidences/certificates/supporting 
documents for above criteria shall be 
submitted in the bid. Evidence as 
mentioned above shall be given on 
the user’s letterhead, indicating 
address, telephone and fax numbers 
of the user. 

Note: 

In addition to Form EXP-2a evidence 
of participation and successful / 
substantial completion of the related 
contracts such as (1) Signed 
contract agreement, and (2) Taking-
Over Certificate, Contract 
Completion Certificate or 
Performance Certificate issued by 
the client / employer in sufficient 
detail to verify the contract name, 
value and completion time (or 
substantial completion) shall be 
submitted with the Technical Bid. If 
the documents are other than in 
English, an accurate certified 
translation of these documents in 
English shall be provided. 

   

a   Submission requirements: Form EXP – 2 shall be supported by documents such as Signed Contract Agreement, Taking-Over Certificate 

or Contract Completion Certificate indicating the contract name, value, completion date (or percentage of substantial completion), 
activities performed by Joint Venture partners, and other relevant details sufficient to demonstrate compliance with the requirements. 
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2.4.3 Specific Experience in Managing Environmental, Health and Safety Aspect 

 

Criteria Compliance Requirements Documents 

Requirement 
Single Entity or Its 

Specialist 
Subcontractors 

Joint Venture or Its 
Specialist 

Subcontractors 

Submissio
n 

Requiremen
ts 

For the contracts in 2.4.1 and 2.4.2 
above and/or any other contracts 
[substantially completed and under 
implementation] as prime contractor, 
Joint Venture partner, or 
Subcontractor between 1st January 
2019 and Bid submission deadline, 
experience in managing ES risks and 
impacts in the following aspects:  

1) Pollution control (oil management) 
requirements in the design of 
Substations/Switchyard 

2) Pollution control (piling mud 
management) requirements in the 
construction of transmission 
towers  

3) Safety requirements in 
construction of 
Substations/Switchyard and 
transmission lines  

Must meet requirements 

 

One member must meet 
requirements 

 

 

 

Form EXP – 3 
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2.5 Organizational Environmental, Health and Safety System 

 
2.5.1 Environmental, Health and Safety Certification 

 

Criteria Compliance Requirements Documents 

Requirement 
Single Entity or Its 

Specialist 
Subcontractors 

Joint Venture or Its 
Specialist 

Subcontractors 

Submissio
n 
Requiremen
ts 

Availability of a valid ISO certification 
or internationally recognized 
equivalent (equivalency to be 
demonstrated by the Bidder), and 
applicable to the worksite: 

1. ISO 14001 

2. ISO 45001 

 

Must meet requirements 

 

One member must meet 
requirements 

 

 

Form EXP – 4 

 

 
2.5.2 Environmental, Health and Safety Documentation 

 

Criteria Compliance Requirements Documents 

Requirement 
Single Entity or Its 

Specialist 
Subcontractors 

Joint Venture or Its 
Specialist 

Subcontractors 

Submissio
n 
Requiremen
ts 

Availability of in-house policies and 
procedures for ESHS management:  

1) Existence of a system for 
management and monitoring 
compliance with EHS 
requirements. 

2) Existence of official company 
procedures for the management 
of the following: 

- Occupational Health and Safety 
on worksites and community 
health and safety for works in 
the public domain; policy and 
related guidelines. 

- Oil management and other 
hazardous materials use and 
storage practice. 

- Solid and hazardous waste 
management segregation, 
storage, transport and disposal 
practice specifically waste oil 
management.  

- Piling management practice 
especially management of 
safety matters, piling mud and 
noise.  

Must meet requirements 

 

One member must meet 
requirements 

 

 

Form EXP – 5 



Section 3:  Evaluation and Qualification Criteria      3-17 

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
400kV/230kV/132kV LILO Lines on turnkey basis(Package-1) 

- Labor management practice, 
particularly of subcontracted 
workers and worker grievance 
redress mechanism. 

- Community stakeholder 
engagement and grievance 
redress practice. 

 

3) Existence of a system for 
monitoring compliance with EHS 
commitments for the Bidder’s 
Subcontractors and all its 
partners, particularly safety and 
labor management. 

 

 
 
 

 

2.5.3 Environmental, Health and Safety Dedicated Personnel 

 

Criteria Compliance Requirements Documents 

Requirement 
Single Entity or Its 

Specialist 
Subcontractors 

Joint Venture or Its 
Specialist 

Subcontractors 

Submissio
n 
Requiremen
ts 

Availability of in-house personnel 
dedicated to EHS issues: 

- Environmental Specialist including 
with expertise in Pollution Control 
including oil management. 

- Health and Safety Specialist  
- Social, and community liaison and 

Labor officer 
- EHS Site Supervisors 
- Ecologist including with expertise in 

bird sensitive design of 
transmission lines  

Must meet requirements 

 

One member must meet 
requirements 

 

Form EXP – 6 
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2.6 Subcontractors 

Subcontractors or Manufacturers for the following major items of plant and services must meet the following 
minimum qualification criteria, herein listed for a Subcontractor for that item. Failure to comply with this 
requirement will result in rejection of the Subcontractor but not the Bidder. 
 
 

Item 
No. 

Description of 
Item 

Minimum Criteria to be met 

Documents 

Submission 
Requirements 

A Substation 
related items 

  

1. 400/230/33 kV 
Power Transformer  

i. Manufacturer’s proposed factory shall have at least 
twenty (20) years of manufacturing experience prior 
to the date of bid submission of 380 kV or higher 
voltage rating power transformer with minimum 
delivery of at least ten (10) nos. of similar or higher 
rating (kV, MVA) three phase/3-single phase Power 
transformer over the last ten (10) years outside the 
manufacturer’s own country or in Bangladesh. 

ii. Manufacturer's Authorization letter. 
iii. At least one evidence from end users for satisfactory 

service of similar or higher rating (KV, MVA) 
equipment for a minimum of three (3) years outside 
manufacturer’s country as on the date of bid opening.  

iv. Copies of valid ISO 9001:2015 or equivalent 
certificates issued by an authorized agency of 
proposed manufacturer’s factory.  

v. Satisfactory Type test reports Section-VI of volume-1 
of 3 of the bidding Document for similar or higher 
rating equipment for three phase power transformer 
with similar or higher rating (MVA, KV). 

vi. Technical data sheets (in manufacturer’s letterhead 
stationary with signature of the manufacturer’s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents as per bid 
document. 

 Form EXP-7 
 Reference list of 

projects 
 Reference list of 

the contracts with 
documentary 
proof of quantity 
manufactured  

 Operational 
acceptance 
certificate or end 
user certificate 
from the 
Employer or the 
Engineer to 
demonstrate 
compliance with 
the requirement. 

 Valid ISO 9001 
certificate 

 List of performed 
Type tests and 
reports as per the 
requirements of 
bidding 
documents 

2. 230/132/33 kV 
Power Transformer 

i. Manufacturer’s proposed factory shall have at least 
twenty (20) years of manufacturing experience prior 
to the date of bid submission of 220 kV or higher 
voltage rating power transformer with minimum 
delivery of at least ten (10) nos. of similar or higher 
rating (kV, MVA) three phase Power transformer over 
the last ten (10) years outside the manufacturer’s own 
country or in Bangladesh. 

ii. Manufacturer's Authorization letter. 
iii. At least one evidence from end users for satisfactory 

service of similar or higher rating (KV, MVA) 
equipment for a minimum of three (3) years outside 
manufacturer’s country as on the date of bid opening.  

iv. Copies of valid ISO 9001:2015 or equivalent 
certificates issued by an authorized agency of 
proposed manufacturer’s factory.  

v. Satisfactory Type test reports Section-VI of volume-1 
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of 3 of the bidding Document for similar or higher 
rating equipment for three phase power transformer 
with similar or higher rating (MVA, KV). 

vi. Technical data sheets (in manufacturer’s letterhead 
stationary with signature of the manufacturer’s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents as per bid 
document. 

3. AIS Circuit Breaker 
(400kV, 230kV and 
132kV)  

i. Manufacturer’s Authorization (in case the bidder does 
not manufacture the proposed equipment)  

ii. Manufacturer’s proposed factory shall have at least 
ten (10) years of manufacturing experience prior to 
the date of bid submission for similar or higher rating 
Circuit breaker with minimum delivery of one hundred 
(100) similar or higher rating circuit breakers including 
50 nos. outside manufacturer’s country over the last 
5 years. 

iii. Valid Copies of valid ISO 9001:2015 or equivalent 
certificates issued by an authorized agency of 
proposed manufacturer’s factory. 

iv. At least one evidence from end users for satisfactory 
service of similar or higher rating equipment for a 
minimum of three (3) years outside manufacturer’s 
country or in employer’s country as on the date of bid 
opening. 

v. Satisfactory Type test reports as per Section-VI of 
volume-1 of 3 of the bidding Document for similar or 
higher rating equipment. 

vi. Technical data sheets (in manufacturer’s letterhead 
stationary with signature of the manufacturer’s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents as per bid 
document. 

4. AIS Disconnector 
Switch (400kV, 
230kV and 132kV) 

i. Manufacturer’s Authorization (in case the bidder does 
not manufacture the proposed equipment)  

ii. Manufacturer’s proposed factory shall have at least 
ten (10) years of manufacturing experience prior to 
the date of bid submission for similar or higher rating 
Disconnector Switch with minimum delivery of one 
hundred (100) similar or higher rating Disconnector 
Switches including 50 nos. outside manufacturer’s 
country or in employer’s country over the last 5 years. 

iii. Valid Copies of valid ISO 9001:2015 or equivalent 
certificates issued by an authorized agency of 
proposed manufacturer’s factory. 

iv. At least one evidence from end users for satisfactory 
service of similar or higher rating equipment for a 
minimum of three (3) years outside manufacturer’s 
country or in employer’s country as on the date of bid 
opening. 

v. Satisfactory Type test reports as per Section-VI of 
volume-1 of 3 of the bidding Document for similar or 
higher rating equipment. 

vi. Technical data sheets (in manufacturer’s letterhead 
stationary with signature of the manufacturer’s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents as per bid 
document. 
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5. Instrument 
Transformers 
(400kV, 230kV and 
132kV) 

(Voltage 
Transformer) 

i. Manufacturer’s Authorization (in case the bidder does 
not manufacture the proposed equipment)  

ii. Valid ISO 9001 or equivalent certificates of proposed 
manufactures.  

iii. Manufacturer’s proposed factory shall have at least 
ten (10) years of manufacturing experience prior to 
the date of bid submission for similar or higher rating 
equipment. 

iv. At least one evidence from end users for satisfactory 
service of similar or higher rating equipment for a 
minimum of three (3) years outside manufacturer’s 
country or in employer’s country as on the date of bid 
opening. 

v. Satisfactory Type test reports as per Section-VI of 
volume-1 of 3 of the bidding Document for similar or 
higher rating equipment. 

vi. Technical data sheets (in manufacturer’s letterhead 
stationary with signature of the manufacturer’s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents as per bid 
document. 

6. Instrument 
Transformers 
(400kV, 230kV and 
132kV) (Current 
Transformer)  

i. Manufacturer’s Authorization (in case the bidder does 
not manufacture the proposed equipment)  

ii. Valid ISO 9001 or equivalent certificates of proposed 
manufactures.  

iii. Manufacturer’s proposed factory shall have at least 
ten (10) years of manufacturing experience prior to 
the date of bid submission for similar or higher rating 
equipment. 

iv. At least one evidence from end users for satisfactory 
service of similar or higher rating equipment for a 
minimum of three (3) years outside manufacturer’s 
country or in employer’s country as on the date of bid 
opening. 

v. Satisfactory Type test reports as per Section-VI of 
volume-1 of 3 of the bidding Document for similar or 
higher rating equipment. 

vi. Technical data sheets (in manufacturer’s letterhead 
stationary with signature of the manufacturer’s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents as per bid 
document. 

7. Surge Arrester 
(400kV, 230kV and 
132kV) 

i. Manufacturer’s Authorization (in case the bidder do 
not manufacture the proposed equipment)  

ii. Valid ISO 9001 or equivalent certificates of proposed 
manufactures.  

iii. At least last ten (10) years of experience in 
manufacturing minimum similar or higher rating Surge 
Arresters, with minimum delivery of three hundred 
(300) similar or higher rating Surge Arresters 
including 100 nos. outside manufacturer’s country 
over the last 5 years. 

iv. Evidence from end users (at least one) of satisfactory 
service of similar type equipment with same 
specification or higher rating for a minimum of three 
(3) years outside manufacturer’s own country as on 
the date of bid opening. 

v. Satisfactory Type test reports as per Section-VI of 
volume-1 of 3 of the bidding Document for similar or 
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higher rating equipment. 
vi. Technical data sheets (in manufacturer’s letterhead 

stationary with signature of the manufacturer’s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents as per bid 
document. 

8. Wave Trap (AIS) 
(400kV) 

 

i. At least last ten (10) years of experience in 
manufacturing minimum similar or higher rating wave 
traps, with minimum delivery of at least one hundred 
(100) nos. of similar or higher rating wave traps over 
the last ten (10) years outside manufacturer’s own 
country. 

ii. Evidence from end users (at least one) of satisfactory 
service of similar or higher rating equipment for a 
minimum of three (3) years outside manufacturer’s 
own country as on the date of bid opening.  

iii. Manufacturer's authorization letter.  
iv. Copies of valid ISO 9001:2015 or equivalent 

certificates issued by an authorized agency of 
proposed manufacturer’s factory.  

v. Satisfactory Type test reports as per Section-VI of 
volume-1 of 3 of the bidding Document for similar or 
higher rating equipment for similar or higher rating 
Wave Trap manufactured by proposed factory.  

vi. Technical data sheets (in manufacturer’s letterhead 
stationary with signature of the manufacturer’s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents as per bid 
document. 

9. Shunt Reactor: 
400kV 

 

i. Manufacturer’s proposed factory shall have at least 
ten (10) years of manufacturing experience of 380 kV 
or higher voltage rating Shunt Reactors prior to the 
date of bid submission. Bidder shall furnish the above 
supply record illustrating the supply of at least six (6) 
numbers of Shunt Reactors having similar or higher 
capacity (kV, MVar) over the last ten (10) years 
outside the manufacturer‘s own country. 

ii. Manufacturer‘s Authorization letter. 
iii. Evidence from end users for satisfactory service of 

similar or higher rating (kV, MVar) equipment 
manufactured in the proposed factory for a minimum 
of three (3) years outside manufacturer‘s country as 
on the date of bid opening.  

iv. Copies of valid ISO 9001:2015 or equivalent 
certificates issued by an authorized agency of 
proposed manufacturer‘s factory. 

v. Satisfactory Type test reports as per Section-VI of 
volume-1 of 3 of the bidding Document for similar or 
higher rating equipment for three phase Shunt 
Reactors (with any cooling method) with similar of 
higher rating (kV, MVar) 

vi. Technical data sheets (in manufacturer‘s letterhead 
stationary with signature of the manufacturer‘s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents. 
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10. Protective Relays 
and Substation 
Automation 
System (SAS) 

i. At least ten (10) years of manufacturing experience 
prior to the date of bid submission for Substation 
Automation System & Protective Relay. Minimum 
delivery of at least ten (10) complete substation 
automation system over the last three (3) years.  

ii. Manufacturer's Authorization letter. 
iii. Evidence from end users for satisfactory service of 

equipment for 400kV level (Relay and BCU) for a 
minimum of three (3) years in employer’s country as 
on the date of bid opening.  

iv. Copies of valid ISO 9001:2015 or equivalent 
certificates issued by an authorized agency of 
proposed manufacturer’s factory. 

v. Type tests for each type as as per Section-VI of 
volume-1 of 3 of the bidding Document. 

vi. Technical data sheets (in manufacturer‘s letterhead 
stationary with signature of the manufacturer‘s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents. 

11. Communication 

Equipment 

(Fiber Optic 
Multiplexer & PLC) 

i. At least ten (10) years of manufacturing experience 
prior to the date of bid submission for Communication 
Equipment (Fiber Optic Multiplexer).Minimum 
delivery of at least ten (10) complete substation 
communication equipment over the last three (3) 
years.  

ii. Manufacturer's Authorization letter. 
iii. At least one evidence from end users for satisfactory 

service of equipment for a minimum of three (3) years 
outside manufacturer’s country as on the date of bid 
opening.  

iv. Copies of valid ISO 9001:2015 or equivalent 
certificates issued by an authorized agency of 
proposed manufacturer’s factory.  

v. Technical data sheets (in manufacturer‘s letterhead 
stationary with signature of the manufacturer‘s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents. 

vi. Existing Fiber Optic Multiplexers used in Power Grid’s 
Grid network are ABB(Hitachi) make FOX 515/615, 
Huawei Make OSN1800V and Areva make MSE 5001 
type. The proposed Fiber Optic Multiplexer shall have 
to be integrated with existing telecommunication 
Network Management System and compatible with 
existing equipment. 

12. DFDR i. At least ten (10) years of manufacturing experience 
prior to the date of bid submission for DFDR. 
Minimum delivery of at least ten (10) DFDR over the 
last three (3) years.  

ii. Manufacturer's Authorization letter 
iii. At least one evidence from end users for satisfactory 

service of equipment for a minimum of three (3) years 
outside manufacturer’s country as on the date of bid 
opening.  

iv. Copies of valid ISO 9001:2015 or equivalent 

certificates issued by an authorized agency of 

proposed manufacturer’s factory.  

v. Technical data sheets (in manufacturer‘s letterhead 
stationary with signature of the manufacturer‘s 
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authorized person), drawings, wiring diagrams, 
catalogues and other technical documents. 

13. Disc Insulator i. Manufacturer’s proposed factory shall have at least 
ten (10) years of manufacturing experience prior to 
the date of bid submission for similar or higher rating 
post insulator and/or disc insulator with minimum 
delivery of at least one hundred (100) similar to 
proposed type insulator or higher rating insulator over 
the last ten (10) years. 

ii. Manufacturer's Authorization letter (clearly 
mentioning Post and/or Disc Insulators). 

iii. At least one evidence from end users for satisfactory 
service of similar or higher rating insulator (Post 
and/or Disc Insulators as proposed) for a minimum of 
three (3) years outside manufacturer’s country as on 
the date of bid opening.  

iv. Copies of valid ISO 9001:2015 or equivalent 
certificates issued by an authorized agency of 
proposed manufacturer’s factory.  

v. Satisfactory Type test reports as per Section-VI of 
volume-1 of 3 of the bidding Document for similar or 
higher rating of each type insulator. 

vi. Technical data sheets (in manufacturer‘s letterhead 
stationary with signature of the manufacturer‘s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents. 

14. Battery  i. At least last ten (10) years of manufacturing 
experience prior to the date of bid submission for 
battery. Minimum delivery of at least ten (10) 
complete substation battery and/or Charger systems 
over the last 5 years. 

ii. Manufacturer's Authorization letter. 
iii. At least one evidence from end users for satisfactory 

service of equipment for a minimum of three (3) years 
outside manufacturer’s own country as on the date of 
bid opening.  

iv. Copies of valid ISO 9001:2015 or equivalent 
certificates issued by an authorized agency of 
proposed manufacturer’s factory.  

v. Technical data sheets (in manufacturer‘s letterhead 
stationary with signature of the manufacturer‘s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents. 

15 Battery Charger i. At least last ten (10) years of manufacturing 
experience prior to the date of bid submission for 
Battery Charger. Minimum delivery of at least ten (10) 
complete substation battery and/or Charger systems 
over the last 5 years. 

ii. Manufacturer's Authorization letter. 
iii. At least one evidence from end users for satisfactory 

service of equipment for a minimum of three (3) years 
outside manufacturer’s own country as on the date of 
bid opening.  

iv. Copies of valid ISO 9001:2015 or equivalent 
certificates issued by an authorized agency of 
proposed manufacturer’s factory.  

v. Technical data sheets (in manufacturer‘s letterhead 
stationary with signature of the manufacturer‘s 
authorized person), drawings, wiring diagrams, 
catalogues and other technical documents. 
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B Transmission 
related items 

  

1. Tower  i. At least last ten (10) years of experience prior to the 
date of tender submission in manufacturing minimum 
220 kV or higher voltage steel towers 

ii. Evidence from end users (at least one) of satisfactory 
service of equipment for a minimum of three (3) years 
prior to the tender submission date. 

iii. Minimum average delivery over the last 5 years of 
3,000 tons of steel towers including 220kV or higher 
voltage 

iv. Implemented ISO 9001 certificate 
v. For the manufacturer/subcontractor who has 

established a manufacturing facility in Employer’s 
country but doesn’t meet the above criteria by 
themselves: May come into a collaboration with a 
parent company (principal) who meets the criteria 
mentioned above. The Tenderer must furnish with its 
tender a legally enforceable Joint Deed of 
Undertaking along with the collaborator/principal to 
ensure equal responsibility of supply of tower 
materials and a confirmation letter from the parent 
company or the collaborator to    furnish additional 
performance guarantee for an amount of 10% of the 
cost of tower materials which shall be valid up to the 
defect liability period of three (3) years after issuance 
of operational acceptance certificate. The amount of 
Performance guarantee shall be ten percent (10%) of 
the price of tower material. Collaborator/principal will 
entirely liable for this    three (3) years warranty which 
shall be valid up to the period of three (3) years after 
issuance of operational acceptance certificate. 

● Form EXP-7  
● Reference list of 

projects 
● Reference list of 

the contracts with 
documentary 
proof of quantity 
manufactured  

● Operational 
acceptance 
certificate or end 
user certificate 
from the 
Employer or the 
Engineer to 
demonstrate 
compliance with 
the requirement.  

● Valid ISO 9001 
certificate  

● List of performed 
Type tests and 
reports as per the 
requirements of 
Volume 2. 

2. Bypass 
Equipment (ERS) 

i. At least last ten (10) years of experience in 
manufacturing Bypass Equipment (ERS)  

ii. At least 3 (three) contracts of the modular emergency 
restoration structures manufactured and sold by the 
proposed manufacturer during the last 10 (ten) years 
for restoration of lines at voltages of 132kV (or above). 
These references shall include the following:  

a. Supply record of the manufacturer which shall 
include:  

▪ The utility’s name;  
▪ Name, address, telephone and fax number 

of a contract person at the utility; 
▪ The quantity of components purchased 

including the bidder’s model number and 
part numbers;  

▪ A complete description of the utility's actual 
emergency use of the structures supplied by 
the bidder;  

b. User’s certificates from the above 3 (three) 
contracts, in their respective letter heads 
indicating their address, phone & fax number, as 
evidences to the procurement of ERS structures 
from the manufacturer.  

c. User’s certificates from at least one utility, in their 
respective letter head indicating their address, 
phone & fax number, to the effect that the ERS 
structures procured by them from the 
manufacturer is being used satisfactorily for at 
least 3 (three) years.  
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iii. furnish along with the bid, proof of experience, 
showing that the manufacturer of insulator have been 
in the business of manufacturing and supplying 
polymer/composite insulators of 132kV or higher 
voltage rating for the last 10 years. The bidder shall 
also furnish user’s certificate from at least one utility, 
in their respective letter heads indicating their 
address, phone & fax number, that the polymer/ 
composite insulators supplied by the manufacturer 
are in satisfactory use for at least 3 (three) years  

iv.  Manufacturer's authorization letter  
v.  Valid ISO 9001 certificate  

vi. Technical data sheets, drawings, catalogues and 
other technical documents 

3. Conductor (ACSR 
Finch) 

i. At least last ten (10) years of experience prior to the 
date of tender submission in manufacturing ACSR 
conductors. 

ii. Minimum average delivery over the last 5 years of 
300 km of ACSR conductors with equal or higher 
ratings than those offered. 

iii. Evidence from end users (at least one) of 
satisfactory service of offered or higher type ACSR 
conductor for a minimum of three (3) years on the 
date of tender submission. 

iv. Manufacturer's authorization letter 
v. Implemented ISO 9001 certificate; 
vi. Type test report for the offered type Conductor. 

4. OPGW   i. At least last ten (10) years of experience prior to the 
date of tender submission in manufacturing OPGW. 

ii. Evidence from end users (at least one) of 
satisfactory service of equipment for a minimum of 
three (3) years prior to the tender submission date. 

iii. Minimum average delivery over the last 5 years of 
100 km of OPGW with equal or higher ratings than 
those offered. 

iv. Implemented ISO 9001 certificate; 
v. Manufacturer Authorization; 
vi. Type test report for the offered type OPGW. 

5. Insulator  i. At least last ten (10) years of experience prior to the 
date of tender submission in manufacturing 
porcelain disc insulator of 210 kN or higher ratings. 

ii. Evidence from end users (at least one) of 
satisfactory service of equipment for a minimum of 
three (3) years prior to the tender submission date. 

iii. Minimum average delivery over the last 5 years of 
5,000 pieces of porcelain disc insulators with 210 kN 
or higher ratings. 

iv. Implemented ISO 9001 certificate; 
v. Manufacturer Authorization; 
vi. Type test report for the offered type Insulators. 

6. Fittings for 
Conductor 
(ACSR) & 
Insulator  

i. At least last ten (10) years of experience prior to the 
date of tender submission in manufacturing 
transmission line fittings with 210kN or above. 

ii. Evidence from end users (at least one) of 
satisfactory service of equipment for a minimum of 
three (3) years on the date of tender submission. 

iii. Manufacturer's authorization letter 

• Form EXP-7  
• Reference list of 

projects 
• Reference list of 

the contracts with 
documentary proof 
of quantity 
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iv. Implemented ISO 9001 certificate; 
 

manufactured  
• Operational 

acceptance 
certificate or end 
user certificate 
from the Employer 
or the Engineer to 
demonstrate 
compliance with 
the requirement.  

• Valid ISO 9001 
certificate  

 
 
 
 
 
 
 
 

C Subcontractor   

1. Electrical  

Works  

Subcontractor 

i. Proposed Subcontractors must have valid Certificate 
of incorporation: Bidder will submit the required 
document from subcontractor for evidences. 

ii. At least last ten (10) years of experience in 
installation of high voltage substations, including 
rated voltage 220 kV or higher.  

iii. At least one contract for the installation of a new 
substation with 220/X kV or higher rated voltage, of 
minimum two HV line bays and one power 
transformer, in last five (5) years. Evidence of 
satisfactory performance should be in the end user’s 
/ Contractor’s respective letterhead stationary 
indicating address, telephone and fax numbers  

iv. Subcontractor's reference list and end user's letters  
 

v. Note: The subcontractor’s experience shall not be 
evaluated during Bid evaluation stage and shall be 
finalized during execution of the project. However, 
bidder may propose the name of the subcontractor 
in their Bid Proposal. 

 

2. Civil Works 
Subcontractor 

i. Proposed Subcontractors must have valid Certificate 
of incorporation: Bidder will submit the required 
document from subcontractor for evidences. 

ii. At least last ten (10) years of experience in civil 
works for installation of high voltage substations 
including rated voltages of 220 kV or higher.  

iii. At least one (1) contract for civil works for the 
installation of new substations of 220/X kV or higher 
rated voltage, of minimum two (2) HV bays and one 
power transformer in the last five (5) years. Evidence 
of satisfactory performance should be in the end 
user’s / Contractor’s respective letterhead stationary 
indicating address, telephone and fax numbers.  

iv. Subcontractor's reference list and end user's letters  
v. Note: The subcontractor’s experience shall not be 

evaluated during Bid evaluation stage and shall be 
finalized during execution of the project. However, 
bidder may propose the name of the subcontractor 
in their Bid Proposal. 
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In the case of a Bidder who offers to supply and install major items of plant under the contract, which the Bidder 
did not manufacture or otherwise produce, the Bidder shall provide the Manufacturer’s authorization, using the 
form provided in Section 4 (Bidding Forms), showing that the Bidder has been duly authorized by the 
Manufacturer or producer of the related plant and equipment or component to supply and install that item in the 
Employer’s country. Failure to submit the Manufacturer’s authorization at the first instance is considered a 
minor, nonmaterial omission and shall be subject to clarification. However, failure of the Bidder to submit the 
omitted authorization shall lead to rejection of the Subcontractor or Manufacturer of the item under evaluation 
in accordance with ITB 35.4. 
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Section 4: Bidding Forms 

This section contains the forms to be completed by the Bidder and submitted as part of its Bid. 
 

Table of Forms 

Letter of Technical Bid 4-2 

Country of Origin Declaration Form 4-6 

Letter of Price Bid 4-7 

Price Schedules 4-9 

Tables of Adjustment Data 4-75 

Bid Security 4-76 

Bid-Securing Declaration 4-77 

 
Technical Proposal 4-78 

Site Organization 4-79 
Method Statement 4-80 
Mobilization Schedule 4-81 
Construction Schedule 4-82  
Environmental, Health and Safety Management Plan  4-82 
Environmental, Health and Safety Code of Conduct  4-83 
Plant 4-85 
Personnel 4-86 

Form PER – 1: Proposed Personnel 4-86 
Form PER – 2:  Resume of Proposed Personnel 4-87 

Equipment 4-88 
Proposed Subcontractors/Manufactureres for Major Items of Plant and Services 4-89 
Manufacturer's Authorization 4-90 
Affiliate Company Guarantee 4-91  
Time Schedule 4-92  
Functional Guarantee of the Proposed Facilities 4-93 

 

Bidders Qualification 4-94 
Form ELI - 1: Bidder’s Information Sheet 4-95 
Form ELI - 2: Joint Venture Information Sheet 4-97 
Form CON - 1: Historical Contract Nonperformance 4-98 
Form CON - 2: EHS Performance Declaration  4-99 
Form FIN - 1: Historical Financial Performance 4-101 
Form FIN - 2: Average Annual Turnover 4-102 
Form FIN – 3: Availability of Financial Resources 4-103 
Form FIN- 4:  Financial Requirements for Current Contract Commitments 4-104  
Form FIN- 5:  Self-Assessment Tool for Bidder's Compliance to Financial Resources 4-105 
Form EXP – 1:  Contracts of Similar Size and Nature 4-106 
Form EXP – 2:  Experience in Key Activities 4-107 
Form EXP – 3:  Specific Experience in Managing Environmental, Health and Safety Aspects  4-108 
Form EXP - 4: Environmental, Health and Safety Certification                          4-109 
Form EXP - 5: Environmental, Health and Safety Documentation              4-109 
Form EXP - 6: Environmental, Health and Safety Dedicated Personnel             4-109 
Form EXP - 7: Subcontractors                  4-110
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Letter of Technical Bid 
 

-- Note – 

The Bidder must accomplish the Letter of Technical Bid on its letterhead clearly showing the Bidder’s complete name and 
address. 

 

    Date:   

                                  OCB No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender               
                                                  Invitation for Bid No.: 27.21.0000.101.07.425.24.6193, 03.12.2024 

 

To  

Power Grid Bangladesh PLC 

The Company Secretary, Power Grid,  

Grid Bhaban, 2nd Floor 

Avenue-03, Jahurul Islam City, Aftabnagar, Badda, Dhaka-1212, Bangladesh 

 
 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued in 
accordance with Instructions to Bidders (ITB) 8. 

(b) We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and Integrity 
Principles and Guidelines (2015), both as amended from time to time. 

We offer to design, manufacture, test, deliver, install, pre-commission, and commission in conformity with 

the Bidding Document the following Plant and Services: Design, Supply, Installation, Testing & 

Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 

400kV/230kV/132kV LILO Lines on turnkey basis (Package-1) 

 

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert bid validity 

period as specified in ITB 20.1 of the BDS] days starts from the date fixed for the bid submission deadline in 
accordance with ITB 24.1, and it shall remain binding upon us and may be accepted at any time before 
the expiration of that period. 

(d) Our firm, including any Subcontractors or Manufacturers for any part of the Contract, have or will have 
nationalities from eligible countries, in accordance with ITB 4.2.  

(e) We, our directors, key officers, key personnel, including any Subcontractors, consultants, subconsultants, 
manufacturers, service providers or Suppliers for any part of the Contract, do not have any conflict of 
interest in accordance with ITB 4.3. 

 If there is any conflict of interest, please state details: 
(i) Parties involved in the conflict of interest: __________ 
(ii) Details about the conflict of interest: ______________ 

 
(f) We are not participating, as a Bidder, either individually or as partner in a Joint Venture, in more than one 

bid in this bidding process in accordance with ITB 4.3(e), other than alternative offers submitted in 
accordance with ITB 13.  
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(g) Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors, key officers, 
key personnel, associates, parent company, affiliates or subsidiaries, including any Subcontractors, 
consultants, subconsultants, manufacturers, service providers or Suppliers for any part of the contract, are 
not subject to, or not controlled by any entity or individual that is subject to, a temporary suspension or a 
debarment imposed by the Asian Development Bank or a debarment imposed by the Asian Development 
Bank in accordance with the Agreement for Mutual Enforcement of Debarment Decisions between the 
Asian Development Bank and other development banks.2 

(h) Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors, key officers, 
key personnel, associates, parent company, affiliates or subsidiaries, including any Subcontractors, 
consultants, subconsultants, manufacturers, service providers or Suppliers for any part of the contract, are 
not under ongoing investigation and/or sanctions proceedings by the Asian Development Bank or any 
multilateral development bank. 

If under ongoing investigation and/or sanction proceedings by the Asian Development Bank or any 
multilateral development bank, please state details: 

(i) Name of the multilateral development bank: _______________________ 
(ii) Reason for the ongoing investigation / allegations: _________________ 

 

(i) Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors, key officers, 
key personnel, associates, parent company, affiliates or subsidiaries, including any Subcontractors, 
consultants, subconsultants, manufacturers, service providers or Suppliers for any part of the Contract, 
are not temporarily suspended, debarred, declared ineligible, or subject to any national and/or international 
sanctions by any country, any international organization, any multilateral development bank and other 
donor agency. 

 

If so temporarily suspended, debarred, declared ineligible, or subject to any national and/or international 
sanctions by any country, any international organization, any multilateral development bank and other 
donor agency, please state details (as applicable to each Joint Venture partner, their respective direct or 
indirect shareholders, directors, key officers, key personnel, associate, parent company, affiliate, 
subsidiaries, Subcontractors, consultants, subconsultants, manufacturers, service providers and/or 
Suppliers): 

(i)   Name of Institution: __________________ 

(ii)  Period of the temporary suspension, debarment, ineligibility, or national or international sanction 
[start and end date]: ____________ 

(iii) Reason for the temporary suspension, debarment, ineligibility, or national or international sanction: 
________________________ 

 

(j) Our firm, Joint Venture partners, associates, parent company affiliates or subsidiaries, including any 
Subcontractors, consultants, subconsultants, manufacturers, service providers Suppliers,  key officers 
directors and key personnel have never been charged or convicted with any criminal offense (including 
felonies but excluding  misdemeanors) or infractions and/or violations of ordinance; nor charged or found 
liable in any civil or administrative proceedings in the last 10 years; or undergoing  investigation for such, 
or subject to any criminal, civil or administrative orders, monitorship or enforcement  actions. 

 
If so charged, convicted/found liable, under ongoing investigation, or subject to orders, monitorship or 
enforcement actions, please state details: 
 

                                                 
2 These institutions include African Development Bank, European Bank for Reconstruction and Development (EBRD), Inter-American 

Development Bank (IADB), and the World Bank Group. According to paragraph 9 of the Agreement, other international financial 
institutions may join upon the consent of all Participating Institutions and signature of a Letter of Adherence by the international financial 
institution substantially in the form provided (Annex B to the Agreement). Upon adherence, such international financial institution shall 
become a Participating Institution for purposes of the Agreement. Bidders are advised to check www.adb.org/integrity for updates. 

http://www.adb.org/integrity
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(i)  Nature of the offense/violation, proceedings, investigation, and/or monitorship or enforcement   
actions: __________________ 

(ii)  Court,  area of jurisdiction and/or the enforcement agency: __________________ 
(iii) Resolution [i.e. dismissed, settled, or convicted; duration of penalty]: __________________ 

(iv) Other relevant details [please specify]: ____________ 

 

(k) Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors, key officers, 
key personnel, associates, affiliates or subsidiaries, including any Subcontractors, consultants, 
subconsultants, manufacturers, service providers or Suppliers, can make and receive electronic fund 
transfer payments through the international banking system or otherwise discharge the Employer’s 
obligation upon initiation of wire transfer. 

 

If unable to make or receive funds through the international banking system or otherwise discharge the 
Employer’s obligation upon initiation of wire transfer, please state the details: 

(i) Nature of the restriction: _____________ 

(ii) Jurisdiction of the restriction: __________ 

(iii) Other relevant details: _______________ 

 

(l) Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries, including any 
Subcontractors, consultants, subconsultants, manufacturers, service providers or Suppliers, key officers, 
directors and key personnel are not from a country which is prohibited to export goods or services to, or 
receive any payments from the Employer’s country and/or are not prohibited to receive payments for 
particular goods or services by the Employer’s country by an act of compliance with a decision of the 
United Nations Security Council taken under Chapter VII of the Charter of the United Nations. 

 

(m) We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding process 
or execution of the Contract.3 

 

Name of Recipient Address Reason Amount 

        

       . 

 
 

(n) We understand that it is our obligation to notify the Employer of any changes in connection with the matters 
described in paragraphs (f), (h), (i), (j), (k), (l), (m) and (n) of this Letter of Technical Bid. 

 

(o) [We are not a government-owned enterprise] / [We are a government-owned enterprise but meet the 
requirements of ITB 4.5].4 

(p) We have not been suspended nor declared ineligible by the Employer based on execution of a Bid-
Securing Declaration in accordance with ITB 4.6. 

(q) At any time following submission of our Bid, we shall permit, and shall cause our Joint Venture partners, 
directors, key officers, key personnel, associates, parent company, affiliates or subsidiaries, including any 
Subcontractors, consultants, subconsultants, manufacturers, service providers or Suppliers for any part of 
the contract to permit ADB or its representative to inspect our sites, assets, accounts and records and 
other documents relating to the bid submission and to have them audited by auditors appointed by ADB. 
We understand that failure of this obligation may constitute obstructive practice that may result in 
debarment and/or contract termination. 

                                                 
3  If none has been paid or is to be paid, indicate “None”. 
4  Use one of the two options as appropriate. 
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(r) Regardless of whether the contract will be awarded to us, we shall preserve all accounts, records and 
other documents related to bid submission for at least 3 years from the date of submission of the bid or 
the period prescribed in applicable law, whichever is longer. 

(s) If we are awarded the contract, we shall preserve all accounts, records and other documents related to 
the procurement and execution of the contract for at least 5 years after completing the works contemplated 
in the relevant contracts or the period prescribed in applicable law, whichever is longer. 

(t) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with the 
requirements set forth in Section 6 (Employer’s Requirements) and our technical proposal, or as otherwise 
agreed with the Employer. 

(u) We certify on behalf of the Bidder, that the information provided in the bid has been fully reviewed, given 
in good faith, and to the best of our knowledge is true and complete. We understand that it is our obligation 
to inform the Employer of any changes to the information as and when it becomes known to us. We 
understand that any misrepresentation that knowingly or recklessly misleads, or attempts to mislead may 
lead to the automatic rejection of the Bid or cancellation of the contract, if awarded, and may result in 
remedial actions, in accordance with ADB’s Anticorruption Policy (1998, as amended to date) and Integrity 
Principles and Guidelines (2015, as amended from time to time). 

 

 

 

 

Name   

In the capacity of   

Signed    

Duly authorized to sign the Bid for and on behalf of   

Date    
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Country of Origin Declaration Form 
 
 

Name of Bidder _____________________ IFB Number ______________ Page ___ of ___ 
 

 

Item Description Country of Origin 
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Letter of Price Bid 
 

-- Note – 

The Bidder must accomplish the Letter of Price Bid on its letterhead clearly showing the Bidder’s complete name and address. 

 
 

 Date:   

                                              OCB No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender               
 Invitation for Bid No.: 27.21.0000.101.07.425.24.6193, 03.12.2024 

 

To  

Power Grid Bangladesh PLC 

The Company Secretary, Power Grid  

Grid Bhaban, 2nd Floor 

Avenue-03, Jahurul Islam City, Aftabnagar, Badda, Dhaka-1212, Bangladesh 

 

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Document, including Addenda issued in 
accordance with Instructions to Bidders (ITB) 8. 

(b) We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and Integrity 
Principles and Guidelines (2015), both as amended from time to time. 

(c) We offer to design, manufacture, test, deliver, install, pre-commission, and commission in conformity 
with the Bidding Document the following Plant and Services: Design, Supply, Installation, Testing 
& Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double 
circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1) 

(d) The total price of our Bid, excluding any discounts offered in item (d) below is the sum of   

 

(e) The discounts offered and the methodology for their application are as follows: [insert discounts and 

methodology for their application if any] 

(f) Our Bid shall be valid for a period of [insert bid validity period as specified in ITB 20.1 of the BDS] days starts 

from the date fixed for the submission deadline in accordance with ITB 24.1, and it shall remain binding 
upon us and may be accepted at any time before the expiration of that period. 

(g)  If our Bid is accepted, we commit to obtain a performance security in accordance with the Bidding 
Document. 

 

 [amount of foreign currency in words], [amount in figures], and [amount of local currency in words], [amount in 

figures]  
 
The total bid price from the Grand Summary (Schedule No. 5) should be entered by the Bidder inside this box. Absence 
of the total bid price in the Letter of Price Bid may result in the rejection of the bid. 
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(h) We understand that this bid, together with your written acceptance thereof included in your notification 
of award through the issuance of Letter of Acceptance, shall constitute a binding contract between us, 
until a formal contract is prepared and executed. 

(i) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you 
may receive. 

(j) At any time following submission of our Bid, we shall permit, and shall cause our Joint Venture partners, 

directors, key officers, key personnel, associates, parent company, affiliates or subsidiaries, including any 

Subcontractors, consultants, subconsultants, manufacturers, service providers or Suppliers for any part of the 

contract to permit ADB or its representative to inspect our sites, assets, accounts and records and other documents 

relating to the bid submission and to have them audited by auditors appointed by ADB. We understand that 

failure of this obligation may constitute obstructive practice that may result in debarment and/or contract 

termination.  

(k) Regardless of whether the contract will be awarded to us, we shall preserve all accounts, records and 
other documents related to bid submission for at least 3 years from the date of submission of the bid 
or the period prescribed in applicable law, whichever is longer. 

(l) If we are awarded the contract, we shall preserve all accounts, records and other documents related 
to the procurement and execution of the contract for at least 5 years after the completing the works 
contemplated in the relevant contracts or the period prescribed in applicable law, whichever is longer. 

(m) We confirm and stand by our commitments and other declarations made in connection with the 
submission of our Letter of Technical Bid. 

(n) We certify on behalf of the Bidder, that the information provided in the bid has been fully reviewed, 
given in good faith, and to the best of our knowledge is true and complete. We understand that it is our 
obligation to inform the Employer of any changes to the information as and when it becomes known to 
us. We understand that any misrepresentation that knowingly or recklessly misleads, or attempts to 
mislead may lead to the automatic rejection of the Bid or cancellation of the contract, if awarded; and 
may result in remedial actions, in accordance with ADB’s Anticorruption Policy (1998, as amended to 
date) and Integrity Principles and Guidelines (2015, as amended from time to time). 

 

Name   

In the capacity of   

Signed    

Duly authorized to sign the Bid for and on behalf of   

Date    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Section 4: Bidding Forms 4-9 

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
400kV/230kV/132kV LILO Lines on turnkey basis(Package-1) 

Price Schedules 
  

PREAMBLE 

General 

 

1. The Price Schedules are divided into separate Schedules as follows: 

Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad 

Schedule No. 2: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country 

Schedule No. 3: Design Services 

Schedule No. 4: Installation and Other Services  

Schedule No. 5: Grand Summary 

Schedule No. 6: Recommended Spare Parts 

 

2. The Schedules do not generally give a full description of the plant to be supplied and the services to be 
performed under each item. Bidders shall be deemed to have read the Employer’s Requirements and 
other sections of the Bidding Document and reviewed the Drawings to ascertain the full scope of the 
requirements included in each item prior to filling in the rates and prices. The entered rates and prices 
shall be deemed to cover the full scope as aforesaid, including overheads and profit. 

 

3. If Bidders are unclear or uncertain as to the scope of any item, they shall seek clarification in accordance 
with ITB 7 prior to submitting their bid. 

 

Pricing 

 

4. The units and rates in figures entered into the Price Schedules should be typewritten or if written by 
hand, must be in print form. Price Schedules not presented accordingly may be considered 
nonresponsive. Any alterations necessary due to errors, etc., shall be initialed by the Bidder.  

 As specified in the Bid Data Sheet and Special Conditions of Contract, prices shall be fixed and firm for 
the duration of the Contract, or prices shall be subject to adjustment in accordance with the 
corresponding Appendix (Price Adjustment) to the Contract Agreement. 

 

5. Bid prices shall be quoted in the manner indicated and in the currencies specified in the Instructions to 
Bidders in the Bidding Document. 

 For each item, Bidders shall complete each appropriate column in the respective Schedules, giving the 
price breakdown as indicated in the Schedules. 

 Prices given in the Schedules against each item shall be for the scope covered by that item as detailed 
in Section 6 (Employer’s Requirements) or elsewhere in the Bidding Document.  

 

6. Payments will be made to the Contractor in the currency or currencies indicated under each respective 
item. 

 

7. When requested by the Employer for the purposes of making payments or part payments, valuing 
variations or evaluating claims, or for such other purposes as the Employer may reasonably require, 
the Contractor shall provide the Employer with a breakdown of any composite or lump sum items 
included in the Schedules.



Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Total Price1

Foreign Currency  [ ]                                  

CIP

Foreign Currency  [ ]

CIP

1 2 3* 4 5 6 7= 5 x 6

1

Supply of 400 kV double circuit towers, complete with all stubs, 

nuts, bolts, locking nuts, washers, swivels/shackles, step bolts, 

tower notice and identification plates, ACDs, protective 

coating(Galvanizing), etc as per specification.

1.1 Tower type "4DL"

1.1.1 Tower type 4DL Standard each 1

1.1.2 Tower type 4DL+1.5 m each 0

1.1.3 Tower type 4DL+3 m each 1

1.1.4 Tower type 4DL+4.5 m each 2

1.1.5 Tower type 4DL+6 m each 6

1.1.6 Tower type 4DL+9 m each 13

1.2 Tower type "4D1"

1.2.1 Tower type 4D1 Standard each 0

1.2.2 Tower type 4D1+1.5 m each 0

1.2.3 Tower type 4D1+3 m each 0

1.2.4 Tower type 4D1+4.5 m each 0

1.2.5 Tower type 4D1+6 m each 0

1.2.6 Tower type 4D1+9 m each 0

1.2.7 Tower type 4D1+12 m each 1

1.2.8 Tower type 4D1+15 m each 1

1.2.9 Tower type 4D1+20m each 1

1.2.10 Tower type 4D1+25 m each 1

1.2.11 Tower type 4D1+30 m each 0

1.2.12 Tower type 4D1+40 m each 0

1.3 Tower type "4D25"

1.3.1 Tower type 4D25 Standard each 0

1.3.2 Tower type 4D25+1.5 m each 0

1.3.3 Tower type 4D25+3 m each 0

1.3.4 Tower type 4D25+4.5 m each 2

1.3.5 Tower type 4D25+6 m each 1

1.3.6 Tower type 4D25+9 m each 6

Unit Price1

Schedule No. 1A Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

 Schedule 1A-1

4-10 



Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Total Price1

Foreign Currency  [ ]                                  

CIP

Foreign Currency  [ ]

CIP

1 2 3* 4 5 6 7= 5 x 6

Unit Price1

Schedule No. 1A Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

1.4 Tower type "4D45"

1.4.1 Tower type 4D45 Standard each 0

1.4.2 Tower type 4D45+1.5 m each 0

1.4.3 Tower type 4D45+3 m each 0

1.4.4 Tower type 4D45+4.5 m each 0

1.4.5 Tower type 4D45+6 m each 1

1.4.6 Tower type 4D45+9 m each 1

1.5 Tower type "4DT6"

1.5.1 Tower type 4DT6 Standard each 1

1.5.2 Tower type 4DT6+1.5 m each 0

1.5.3 Tower type 4DT6+3 m each 1

1.5.4 Tower type 4DT6+4.5 m each 0

1.5.5 Tower type 4DT6+6 m each 1

1.5.6 Tower type 4DT6+9 m each 4

1.6 Auxiliary Crossarm for tower

1.6.1 Auxiliary crossarm for tower type 4DT6 per set of three 3

1.7 Tower Earthing

1.7.1 Type A Per Tower 30

1.7.2 Type B Per Tower 7

1.7.3 Type C Per Tower 7

1.7.4 Type D (if Required) Per Tower 1

1.8 Galvenized Tower Steel

(a) Fabricated ton 10

(b) Non-fabricated ton 10

2
Phase conductor, earthwire and OPGW cable, complete with 

repair sleeves and joints

2.1
"ACSR Finch" (double circuit line, both circuits erected, four 

conductors per phase) [3]
Route km2 13.5

 Schedule 1A-2
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Total Price1

Foreign Currency  [ ]                                  

CIP

Foreign Currency  [ ]

CIP

1 2 3* 4 5 6 7= 5 x 6

Unit Price1

Schedule No. 1A Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

2.2
a) ACSR "Dorking" earthwire with necessary midspan joints and repair 

sleeves. One earthwire on the line.
Route km2 13.5

2.3

ACSR Dorking equivalent OPGW inclusive of joint boxes, fixing clamps, 

fusion splices and connections to the joint boxes. One OPGW earthwire on 

the line.

Route km2 13.5

3.1
Insulator strings, with associated suspension and tension 

clamps for quadruple "ACSR Finch"  Conductor

a) 210kN twin suspension Insulators set  (Suspension) - disc only Set 138

b) 210kN twin suspension Insulators Fittings set for (Suspension) -

hardware fittings only
Set 138

a) 210kN twin suspension Insulators set for  (Heavy Suspension) - disc only Set 24

b) 210kN twin suspension Insulators Fittings Set for Conductor - hardware

fittings only
Set 24

a) 210kN jumper suspension Insulators Set- disc only Set 60

b) 210kN  jumper suspension Insulators Fittings Set hardware fittings only Set 60

a) 400kN twin tension Insulators Set - disc only Set 192

b) 400kN twin tension Insulators Fittings Set  - hardware fittings only Set 192

a) 210kN single upright low duty Insulators Set - disc only Set 12

b) 210kN single upright low duty Insulators Fittings Set hardware fittings

only
Set 12

a) 210kN single inverted low duty Insulators Set  disc only Set 12

b) 210kN single inverted low duty Insulators Fittings Set - hardware fittings

only
Set 12

3.1.1

3.1.2

3.1.3

3.1.4

3.1.5

3.1.6

 Schedule 1A-3
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Total Price1

Foreign Currency  [ ]                                  

CIP

Foreign Currency  [ ]

CIP

1 2 3* 4 5 6 7= 5 x 6

Unit Price1

Schedule No. 1A Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

3.2
Insulator strings, with associated suspension and tension 

clamps for quadruple " LL ACSR Finch"  Conductor

a) 400kN twin tension Insulators Set - disc only Set 12

b) 400kN twin tension Insulators Fittings Set   - hardware fittings only Set 12

3.3
Counterweights for 210kN suspension insulator sets complete with 

yoke plate attachment bolts to be used for 4D1 towers:

(a)          -  40kg set each 6

(b)          -  80kg set each 6

(c)          -  120kg set each 6

4.1 Earthwire sets, complete with all accessories.

4.1.1 Suspension set for ACSR "Dorking"earthwire set 27

4.1.2 Tension set for ACSR "Dorking" earthwire set 38

4.2
OPGW sets, complete with all accessories, incl. armour rods and 

earth bounds

4.2.1
Suspension set (including all fittings and accessories for surplus and 

to guide the OPGW to the joint box)
set 27

4.2.2
Tension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 38

5 Dampers

5.1 Vibration damper for phase conductor per span 45

5.2 Spacer damper for phase conductor per span 45

5.3 Vibration damper for OPGW per span 45

5.4 Vibration Damper for Earthwire per span 45

5.5 Spacer for jumper nos. 126

6 Aerial Markers and Tower Paint

6.1

Air craft obstruction lights solar powered complete with lamps, solar, 

panels, batteries, control equipment cables, support framework, 

tower work platform etc.

Per tower 28

3.2.1

 Schedule 1A-4
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Total Price1

Foreign Currency  [ ]                                  

CIP

Foreign Currency  [ ]

CIP

1 2 3* 4 5 6 7= 5 x 6

Unit Price1

Schedule No. 1A Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

6.2 Bird diverters pcs. 228

6.3
Bird guards, one bird guard per each crossarm applied on 

intermediate towers
pcs. 162

6.4 Aircraft warning spheres pcs. 310

6.5
Painting of 60 meter and over tower in accordance with the 

requirements of the Technical Specification
per tower 28

6.6
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in 

accordance with the requirements of the Technical Specification
Per tower 5

6.7

Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL 

whichever is greater from ground level in accordance with the 

requirements of the Technical Specification

Per tower 45

6A
Bypass Equipment with mandatory spares in accordance with 

Chapter 22 of Volume 2

6A.1
Bypass Equipment (ERS structure) components, including gimbal 

joints, foundation plates, guy plates etc.

6A.2 Insulators

6A.3 Guywire components including guywire

6A.4 Guy anchor assemblies

6A.5
Hardware fittings & other required components including Storage 

container

6A.6 Erection Tools & Equipment including Mandatory Spares

6A.7 Demonstration and Training Lot 1

7 Mandatory Spare Parts and Tools

7.1 Conductor ACSR Finch km 12

7.2
Optical fibre ground wire, 48 fibres OPGW, mechanically compatible 

with ACSR Dorking
km 3

7.3 ACSR Dorking Earthwire. km 2

8
Insulator strings, with associated suspension and tension 

clamps for quadruple "ACSR Finch"  Conductor

a) 210kN twin suspension Insulators set  (Suspension) - disc only Set 36

b) 210kN twin suspension Insulators Fittings set for (Suspension) -

hardware fittings only
Set 36

a) 210kN twin suspension Insulators set for  (Heavy Suspension) - disc only Set 18
8.2

Set 1

8.1

 Schedule 1A-5
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Total Price1

Foreign Currency  [ ]                                  

CIP

Foreign Currency  [ ]

CIP

1 2 3* 4 5 6 7= 5 x 6

Unit Price1

Schedule No. 1A Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

b) 210kN twin suspension Insulators Fittings Set for Conductor - hardware

fittings only
Set 18

a) 210kN jumper suspension Insulators Set- disc only Set 12

b) 210kN  jumper suspension Insulators Fittings Set hardware fittings only Set 12

a) 400kN twin tension Insulators Set - disc only Set 72

b) 400kN twin tension Insulators Fittings Set  - hardware fittings only Set 72

8.5 OPGW 48 fibres suspension set set 6

8.6 OPGW 48 fibres tension set set 10

8.7 OPGW junction box set 5

8.8 Earthwire suspension set set 6

8.9 Earthwire Tension set set 10

8.10 Vibration damper  for ACSR Finch conductor each 30

8.11 Spacer damper  for quadruple ACSR Finch conductor each 15

8.12 Vibration damper for OPGW each 10

8.13 Vibration damper for Earthwire each 10

8.14 Repair sleeve for conductor -  ACSR Finch pcs 10

8.15 Midspan joints for conductor -ACSR Finch pcs 10

8.16 Bird diverters pcs 5

8.17 Bird guard pcs 5

8.18 Aircraft warning markers pcs 10

8.19 Terminal ground resistance tester (tools) pcs 1

8.20
Motorised jointing compressor for all conductor complete with dies 

suitable for conductors & earthwires to be used for this Contract
each 1

8.2

8.3

8.4

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are 

currencies.

2. Definition of route km: Route km is the transmission line distance between two terminal points in plan view.  Route km is exclusive sag and other electrical clearances, elevation 

differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

 Total Columns 7  to be carried forward to Schedule No. 5 -Grand Summary

 Schedule 1A-6
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency EXW 

[ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

1

Supply of 400 kV double circuit towers, complete with all stubs, nuts, bolts, 

locking nuts, washers, swivels/shackles, step bolts, tower notice and 

identification plates, ACDs, protective coating(Galvanizing), etc as per 

specification.

1.1 Tower type "4DL"

1.1.1 Tower type 4DL Standard each 1

1.1.2 Tower type 4DL+1.5 m each 0

1.1.3 Tower type 4DL+3 m each 1

1.1.4 Tower type 4DL+4.5 m each 2

1.1.5 Tower type 4DL+6 m each 6

1.1.6 Tower type 4DL+9 m each 13

1.2 Tower type "4D1"

1.2.1 Tower type 4D1 Standard each 0

1.2.2 Tower type 4D1+1.5 m each 0

1.2.3 Tower type 4D1+3 m each 0

1.2.4 Tower type 4D1+4.5 m each 0

1.2.5 Tower type 4D1+6 m each 0

1.2.6 Tower type 4D1+9 m each 0

1.2.7 Tower type 4D1+12 m each 1

1.2.8 Tower type 4D1+15 m each 1

1.2.9 Tower type 4D1+20m each 1

1.2.10 Tower type 4D1+25 m each 1

1.2.11 Tower type 4D1+30 m each 0

1.2.12 Tower type 4D1+40 m each 0

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

Schedule 2A-1
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency EXW 

[ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

1.3 Tower type "4D25"

1.3.1 Tower type 4D25 Standard each 0

1.3.2 Tower type 4D25+1.5 m each 0

1.3.3 Tower type 4D25+3 m each 0

1.3.4 Tower type 4D25+4.5 m each 2

1.3.5 Tower type 4D25+6 m each 1

1.3.6 Tower type 4D25+9 m each 6

1.4 Tower type "4D45"

1.4.1 Tower type 4D45 Standard each 0

1.4.2 Tower type 4D45+1.5 m each 0

1.4.3 Tower type 4D45+3 m each 0

1.4.4 Tower type 4D45+4.5 m each 0

1.4.5 Tower type 4D45+6 m each 1

1.4.6 Tower type 4D45+9 m each 1

1.5 Tower type "4DT6"

1.5.1 Tower type 4DT6 Standard each 1

1.5.2 Tower type 4DT6+1.5 m each 0

1.5.3 Tower type 4DT6+3 m each 1

1.5.4 Tower type 4DT6+4.5 m each 0

1.5.5 Tower type 4DT6+6 m each 1

1.5.6 Tower type 4DT6+9 m each 4

1.6 Auxiliary Crossarm for tower

1.6.1 Auxiliary crossarm for tower type 4DT6 per set of three 3

Schedule 2A-2
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency EXW 

[ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

1.7 Tower Earthing

1.7.1 Type A Per Tower 41

1.7.2 Type B Per Tower 2

1.7.3 Type C Per Tower 2

1.7.4 Type D (if Required) Per Tower 0

1.8 Galvenized Tower Steel

(a) Fabricated ton 10

(b) Non-fabricated ton 10

2
Phase conductor, earthwire and OPGW cable, complete with repair sleeves 

and joints

2.1
"ACSR Finch" (double circuit line, both circuits erected, four conductors per 

phase) [3]
Route km2 13.5

2.2
 ACSR "Dorking" earthwire with necessary midspan joints and repair sleeves. One earthwire 

on the line.
Route km2 13.5

2.3
ACSR Dorking equivalent OPGW inclusive of joint boxes, fixing clamps, fusion splices and 

connections to the joint boxes. One OPGW earthwire on the line.
Route km2 13.5

3.1
Insulator strings, with associated suspension and tension clamps for 

quadruple "ACSR Finch"  Conductor

a) 210kN twin suspension Insulators set  (Suspension) - disc only Set 138

b) 210kN twin suspension Insulators Fittings set for  (Suspension) - hardware fittings only Set 138

a) 210kN twin suspension Insulators set for  (Heavy Suspension) - disc only Set 24

b)  210kN twin suspension Insulators Fittings Set for Conductor - hardware fittings only Set 24

a) 210kN jumper suspension Insulators Set- disc only Set 60

b) 210kN  jumper suspension Insulators Fittings Set hardware fittings only Set 60

3.1.1

3.1.2

3.1.3

Schedule 2A-3
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency EXW 

[ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

a) 400kN twin tension Insulators Set - disc only Set 192

b) 400kN twin tension Insulators Fittings Set  - hardware fittings only Set 192

a) 210kN single upright low duty Insulators Set - disc only Set 12

b) 210kN single upright low duty Insulators Fittings Set hardware fittings only Set 12

a) 210kN single inverted low duty Insulators Set  disc only Set 12

b) 210kN single inverted low duty Insulators Fittings Set - hardware fittings only Set 12

3.2
Insulator strings, with associated suspension and tension clamps for 

quadruple " LL ACSR Finch"  Conductor

3.2.1 a) 400kN twin tension Insulators Set - disc only Set 12

b) 400kN twin tension Insulators Fittings Set   - hardware fittings only Set 12

3.3
Counterweights for 210kN suspension insulator sets complete with yoke plate 

attachment bolts to be used for 4D1 towers:

(a)          -  40kg set each 6

(b)          -  80kg set each 6

(c)          -  120kg set each 6

4.1 Earthwire sets, complete with all accessories.

4.1.1 Suspension set for ACSR "Dorking"earthwire set 27

4.1.2 Tension set for ACSR "Dorking" earthwire set 38

4.2
OPGW sets, complete with all accessories, incl. armour rods and earth 

bounds

4.2.1
Suspension set (including all fittings and accessories for surplus and to guide the 

OPGW to the joint box)
set 27

4.2.2
Tension set (including all fittings and accessories for surplus and to guide the 

OPGW to the joint box)
set 38

3.1.4

3.1.5

3.1.6

Schedule 2A-4
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency EXW 

[ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

5 Dampers

5.1 Vibration damper for phase conductor per span 45

5.2 Spacer damper for phase conductor per span 45

5.3 Vibration damper for OPGW per span 45

5.4 Vibration Damper for Earthwire per span 45

5.5 Spacer for jumper nos. 126

6 Aerial Markers and Tower Paint

6.1
Air craft obstruction lights solar powered complete with lamps, solar, panels, 

batteries, control equipment cables, support framework, tower work platform etc.
Per tower 28

6.2 Bird diverters pcs. 228

6.3 Bird guards, one bird guard per each crossarm applied on intermediate towers pcs. 162

6.4 Aircraft warning spheres pcs. 310

6.5
Painting of 60 meter and over tower in accordance with the requirements of the 

Technical Specification
per tower 28

6.6
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in accordance 

with the requirements of the Technical Specification
Per tower 5

6.7

Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL whichever is 

greater from ground level in accordance with the requirements of the Technical 

Specification

Per tower 45

6A
Bypass Equipment with mandatory spares in accordance with Chapter 22 of 

Volume 2

6A.1
Bypass Equipment (ERS structure) components, including gimbal joints, 

foundation plates, guy plates etc.

6A.2 Insulators

6A.3 Guywire components including guywire

6A.4 Guy anchor assemblies

6A.5 Hardware fittings & other required components including Storage container

6A.6 Erection Tools & Equipment including Mandatory Spares

Set 1

Schedule 2A-5
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency EXW 

[ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

6A.7 Demonstration and Training Lot 1

7 Mandatory Spare Parts and Tools

7.1 Conductor ACSR Finch km 12

7.2
Optical fibre ground wire, 48 fibres OPGW, mechanically compatible with ACSR 

Dorking
km 3

7.3 ACSR Dorking Earthwire. km 2

8
Insulator strings, with associated suspension and tension clamps for 

quadruple "ACSR Finch"  Conductor

a) 210kN twin suspension Insulators set  (Suspension) - disc only Set 36

b) 210kN twin suspension Insulators Fittings set for (Suspension) - hardware

fittings only
Set 36

a) 210kN twin suspension Insulators set for  (Heavy Suspension) - disc only Set 18

b) 210kN twin suspension Insulators Fittings Set for Conductor - hardware

fittings only
Set 18

a) 210kN jumper suspension Insulators Set- disc only Set 12

b) 210kN  jumper suspension Insulators Fittings Set hardware fittings only Set 12

a) 400kN twin tension Insulators Set - disc only Set 72

b) 400kN twin tension Insulators Fittings Set  - hardware fittings only Set 72

8.5 OPGW 48 fibres suspension set set 6

8.6 OPGW 48 fibres tension set set 10

8.7 OPGW junction box set 5

8.8 Earthwire suspension set set 6

8.9 Earthwire Tension set set 10

8.1

8.2

8.3

8.4

Schedule 2A-6
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency EXW 

[ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

8.10 Vibration damper  for ACSR Finch conductor each 30

8.11 Spacer damper  for quadruple ACSR Finch conductor each 15

8.12 Vibration damper for OPGW each 10

8.13 Vibration damper for Earthwire each 10

8.14 Repair sleeve for conductor -  ACSR Finch pcs 10

8.15 Midspan joints for conductor -ACSR Finch pcs 10

8.16 Bird diverters pcs 5

8.17 Bird guard pcs 5

8.18 Aircraft warning markers pcs 10

8.19 Terminal ground resistance tester (tools) pcs 1

8.20
Motorised jointing compressor for conductor complete with dies suitable for all 

conductors & earthwires to be used for this Contract
each 1

2. Definition of route km: Route km is the transmission line distance between two terminal points in plan view. Route km is exclusive sag and other electrical clearances, elevation differences etc. The Contractor 

shall incorporate all such extra costs in his unit rate.

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

Total Columns 7 and 8 to be carried forward to Schedule No. 5 -Grand Summary

Schedule 2A-7
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Section 4:Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency 

[BDT]
Foreign Currency  [ ]

Local Currency 

[BDT]

Foreign Currency  [ 

]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

2

2.1
Proto assembly of all type towers with all extensions to prove compliance with specification. Payment for 

successful test only.

(a) Tower type 4DL each 1

(b) Tower type 4D1 each 1

(c) Tower type 4D25 each 1

(d) Tower type 4D45 each 1

(e) Tower type 4DT6 each 1

3

3.1 Foundation design for all soil types Lump sum 1

Detailed line design including plan and profiles; conductor, earthwire and OPGW sag tension calculations; tower 

spotting, establishment of line schedule; Design of insulator strings, OPGW and earthwire attachments
Lump sum 1

Item Description

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

Unit

Unit Price1

Schedule No. 3A Design Services 

 Total Columns 7 and 8 to be carried forward to Schedule No. 5 -Grand Summary

Total Price1

Tower Test

Foundation Design

Quantity

Line Design

1.1

Schedule 3A-1
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency 

[BDT]

Foreign 

Currency [ ]

Local Currency  

[BDT]

Foreign Currency 

[ ]

1 2 3 4 5 6 7 = 4 x 5 8= 4x6

1

1.1

1.2

1.2.1
Boreholes for geotechnical investigation, incl. laboratory test, borehole logs, sampling and 

interpretive report as per geotechnical specification

(a) Level 2 borehole 2

(b) Level 4 borehole 2

1.2.2 Soil resistivity tests (one per tower) unit 45

2

2.1

2.1.1 Pile Foundation for Soil Category-2 with 2m Raised Chimney per tower 8

2.1.2 Pile Foundation for Soil Category-3 with 2m Raised Chimney per tower 7

2.1.3 Pile Foundation for Soil Category-4 with 2m Raised Chimney per tower 6

2.2

2.2.1 Pile Foundation for any Soil Category with 2m Raised Chimney per tower 1

2.3 Tower type "4D1( 20m body extension)"

2.3.1 Pile Foundation for any Soil Category with 2m Raised Chimney per tower 1

2.3 Tower type "4D1(25m body extension)"

2.3.1 Pile Foundation for any Soil Category with 2m Raised Chimney per tower 1

2.4

2.4.1 Pile Foundation for Soil Category-2 with 2m Raised Chimney per tower 3

2.4.2 Pile Foundation for Soil Category-3 with 2m Raised Chimney per tower 3

2.4.3 Pile Foundation for Soil Category-4 with 2m Raised Chimney per tower 2

2.5

2.5.1 Pile Foundation for any Soil Category with 2m Raised Chimney per tower 2

Tower type "4D45"

Unit Price1 Total Price1

Survey, soil investigation works & Route Clearance

Schedule No. 4A Installation and Other Services 

Unit QuantityItem Description

1.1.1 Km

Survey Work & Route Clearance

Check survey in accordance with the requirements of the technical specification, incl. Full ground 

survey with change of route, if any, tower plotting and preparation and submission of route 

maps,submission of tower footing area on mouza maps for each tower location, profile drawings, 

SIMM documents, etc.

Tower type "4D25"

13.5

Geotechnical Investigations incl. taking samples, logging and lab testing

Tower type "4DL"

Tower type "4D1 (0m to 15m body extension)"

Foundations for towers including all setting out, Concrete, Reinforcement, Excavation, Pumping, Stub-Setting, Geotechnical Investigation (Level 2), Shuttering, Leveling, 

Timbering, supply & Installation of foundation steelwork, Earthing Materials,Backfilling, approved Protective Coating & site clearing etc.

Schedule 4A-1
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency 

[BDT]

Foreign 

Currency [ ]

Local Currency  

[BDT]

Foreign Currency 

[ ]

1 2 3 4 5 6 7 = 4 x 5 8= 4x6

Unit Price1 Total Price1

Schedule No. 4A Installation and Other Services 

Unit QuantityItem Description

2.6

2.6.1 Pile Foundation for Soil Category-2 with 2m Raised Chimney per tower 2

2.6.2 Pile Foundation for Soil Category-3 with 2m Raised Chimney per tower 3

2.6.3 Pile Foundation for Soil Category-4 with 2m Raised Chimney per tower 2

2.7 River Crossing Foundation for any soil category with 2m Raised Chimney

2.7.1 Pile Foundation  for Tower Type 4DL (Any Extension) per tower 2

2.7.2 Pile Foundation  for Tower Type 4D1 (Any Extension) per tower 1

2.7.3 Pile Foundation for Tower Type 4D25 (Any Extension) per tower 1

3

3.1

3.1.1 Tower type 4DL Standard each 1

3.1.2 Tower type 4DL+1.5 m each 0

3.1.3 Tower type 4DL+3 m each 1

3.1.4 Tower type 4DL+4.5 m each 2

3.1.5 Tower type 4DL+6 m each 6

3.1.6 Tower type 4DL+9 m each 13

3.2 Tower type "4D1"

3.2.1 Tower type 4D1 Standard each 0

3.2.2 Tower type 4D1+1.5 m each 0

3.2.3 Tower type 4D1+3 m each 0

3.2.4 Tower type 4D1+4.5 m each 0

3.2.5 Tower type 4D1+6 m each 0

3.2.6 Tower type 4D1+9 m each 0

3.2.7 Tower type 4D1+12 m each 1

3.2.8 Tower type 4D1+15 m each 1

3.2.9 Tower type 4D1+20 m each 1

3.2.10 Tower type 4D1+25 m each 1

3.2.11 Tower type 4D1+30 m each 0

3.2.12 Tower type 4D1+40 m each 0

3.3 Tower type "4D25"

3.3.1 Tower type 4D25 Standard each 0

3.3.2 Tower type 4D25+1.5 m each 0

3.3.3 Tower type 4D25+3 m each 0

3.3.4 Tower type 4D25+4.5 m each 2

3.3.5 Tower type 4D25+6 m each 1

3.3.6 Tower type 4D25+9 m each 6

3.4 Tower type "4D45"

3.4.1 Tower type 4D45 Standard each 0

3.4.2 Tower type 4D45+1.5 m each 0

Tower type "4DT6"

Erection of 400kV double circuit towers complete with all stubs, nuts, bolts, locking nuts, washers, phase conductor and earthwire , step bolts, tower notice and 

identification plates, ACDs, ptotective coating (Galvanizing), earthing etc.

Tower type "4DL"

Schedule 4A-2
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency 

[BDT]

Foreign 

Currency [ ]

Local Currency  

[BDT]

Foreign Currency 

[ ]

1 2 3 4 5 6 7 = 4 x 5 8= 4x6

Unit Price1 Total Price1

Schedule No. 4A Installation and Other Services 

Unit QuantityItem Description

3.4.3 Tower type 4D45+3 m each 0

3.4.4 Tower type 4D45+4.5 m each 0

3.4.5 Tower type 4D45+6 m each 1

3.4.6 Tower type 4D45+9 m each 1

3.5 Tower type "4DT6"

3.5.1 Tower type 4DT6 Standard each 1

3.5.2 Tower type 4DT6+1.5 m each 0

3.5.3 Tower type 4DT6+3 m each 1

3.5.4 Tower type 4DT6+4.5 m each 0

3.5.5 Tower type 4DT6+6 m each 1

3.5.6 Tower type 4DT6+9 m each 4

3.6 Galvenized Tower Steel

3.6.1 Fabricated Tower Steel per ton 10

3.7 Auxiliary Crossarm for tower

3.7.1 Auxiliary crossarm for tower type 4DT6
per set of 

three
3

4 Testing of Foundations

4.1

(a) Compression test per test 2

(b) Uplift test per test 2

(c) Pile Integrity test per test 180

4A

(a)
Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL whichever is greater from ground 

level in accordance with the requirements of the Technical Specification
per tower 45

(b)
Painting of tower having total height above GL exceeds 60m for aircraft navigation in accordance 

with the requirements of the Technical Specification
per tower 28

(c)
Painting of tower (Reflecting Paint) upto 3 meter above epoxy coat in submerge area in accordance 

with the requirements of the Technical Specification
per tower 5

5

5.1

Conductor "ACSR Finch"  (Double circuit line, both circuits erected, FOUR conductors per phase) 

including:

Installation of insulator strings, compressed dead-ends, compression junction sleeves, suspension 

clamps, Sagging and clipping, Installation of armour rods and Dampers, Pilot strings and jumpers 

and any other works required as per specification.

route km 13.5

Stringing of double circuit line, four conductors per phase, one OPGW and one conventional earthwire (length approx. Route km)

Tower Paint

Individual Pile test including supply,install and test to prove compliance with technical specification, payment for successful test only (applicable for all tower types 

selected by the Employer's Engineer):

Schedule 4A-3
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Section 4: Bidding Forms

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency 

[BDT]

Foreign 

Currency [ ]

Local Currency  

[BDT]

Foreign Currency 

[ ]

1 2 3 4 5 6 7 = 4 x 5 8= 4x6

Unit Price1 Total Price1

Schedule No. 4A Installation and Other Services 

Unit QuantityItem Description

5.2

One optical fibre ground wire, 48 fibres OPGW, mechanically compatible with ACSR Dorking shield 

wire, including joint box, including:Tension and semi-tension joints, suspension clamps, armour rods 

and dampers,Sagging and clipping, Installation of intermediate junction boxes and terminal junction 

boxes at substation gantries ,Earthing jumpers

route km 13.5

5.3
ACSR "Dorking" earthwire with necessary midspan joints and repair sleeves. One earthwire on the 

line.
route km 13.5

6 Dismantling & Bypass

6.1

Dismantling of existing line section (including tower, conductor, insulator and other 

accessories) whichever is required for line in/out, storing the dismantled materials at PGCB 

store

per span 3.00

6.2
By passing the required line section with ERS which will be supplied under this Contract 

and other all necessary materials for by passing shall be collected from PGCB store.
per span 3.00

6.3
Dismantling of by pass line after completing line in line out and storing the all the materials 

including ERS of by pass line at PGCB store
per span 3.00

7 Documentation

7.1 Establishment of as-built drawings, manuals and all requested documents as per specifications lump sum 1

8 Miscellaneous

8.1 Transport of the material and equipment supplied from Employer's Country lump sum 1

8.2 Insurance of material and equipment supplied from Employer's Country during transport lump sum 1

8.3 Additional counterpoise earthing in accordance with requirement of the Technical specification per meter 20

8.4 Miscellaneous Rates for works certified by the Engineer in accordance with method of Payment

(a) Additional Excavation cu.m 100

(b) Additional Concrete (Piling) cu.m 250

(c) Additional Concrete (other than Piling) cu.m 150

(d) Additional Reinforcement kg 500

(e) Additional Boring (for any diameter) rm 100

(f) Additional Permanent steel casing (minimum 8mm thick , any dia) Ton 100

(g) Back Filling of foundation cu.m 75

8.5

 ''Environmental Management & Monitoring Plan Implementation including Environmental Parameter 

Testing (as per EMP i.e., Monthly/ Quarterly) and Ecological study" in lieu of  "Environmental 

Management and Monitoring Plan including Ecological study''

lump sum 1

8.6 STI. STD and HIV/AIDS alleviation program lump sum 1

8.7
Payment for Compensation(For resettlement of affected people, dwelling/commercial structures, 

trees, crops etc. on the Right of Way)
lump sum 1

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

 Total Columns 7 and 8 to be carried forward to Schedule No. 5 -Grand Summary

Schedule 4A-4
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Section 4: Bidding Forms

B

Foreign 

Currency CIP 

[]

Foreign Currency CIP 

[]

1 2 3 4 5 6 7= 5 x 6

1 Overland Portion

1.1 Tower type "2DT6"

1.1.1 Tower type 2DT6+6 m each 0

1.1.2 Tower type 2DT6+9m each 0

1.2 Tower type "2QL"

1.2.1 Tower type 2QL +0m each 0

1.2.2 Tower type 2QL +1.5 m each 0

1.2.3 Tower type 2QL +3 m each 0

1.2.4 Tower type 2QL +4.5 m each 0

1.2.5 Tower type 2QL +6 m each 1

1.2.6 Tower type 2QL +9 m each 0

1.3 Tower type "2Q30"

1.3.1 Tower type 2Q30+ 9 m each 0

1.4 Tower type "2QT6"

1.4.1 Tower type 2QT6+ 3 m each 0

1.4.2 Tower type 2QT6+ 6 m each 1

1.4.3 Tower type 2QT6+ 9 m each 2

1.5 Auxiliary crossarm for tower type 2DT6 per set of three 1

1.6 Auxiliary crossarm for tower type 2QT6 per set of three 4

2
Phase conductor, earthwire and OPGW cable, complete with 

repair sleeves and joints

2.1 Overland Portion

2.1.1
"ACSR Mallard" Phase Conductor (3 Phase, Four Circuit, Twin 

Bundle per phase on the line)
Route km2 0.8

2.1.2

7x4.00mm equivalent OPGW inclusive of joint boxes, fixing clamps, 

fusion splices and connections to the joint boxes. Two OPGW 

earthwire on the line.

Route km2 0.8

3
Insulator strings, with associated suspension and tension 

clamps for twin ACSR Mallard  Conductor

3.1 Overland Portion

3.1.1 a) Single suspension string ,  120 kN  -disc only Set 12

b) Single suspension string ,  120 kN  -fittings only Set 12

3.1.2 a) Double tension string, 2x210kN  -disc only Set 60

b) Double tension string, 2x210kN  -fittings only Set 60

Schedule No. 1B Plant and Mandatory Spare Parts Supplied from Abroad 

Supply of 230 kV double and four circuit towers, complete with all stubs, nuts, bolts, locking nuts, washers, swivels/shackles, step bolts, tower notice and 

identification plates, ACDs, protective coating(Galvanizing) etc.

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

1B-1
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Section 4: Bidding Forms

B

Foreign 

Currency CIP 

[]

Foreign Currency CIP 

[]

1 2 3 4 5 6 7= 5 x 6

Schedule No. 1B Plant and Mandatory Spare Parts Supplied from Abroad 

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

3.1.3
a) Single jumper suspension I-string, having each string 1x120 kN-

disc only
Set 33

b) Single jumper suspension I-string, having each string 1x120 kN-

fittings only
Set 33

3.1.4 a) Single tension string, upright low duty 120kN- disc only Set 12

b) Single tension string, upright low duty 120kN- fittings only Set 12

3.1.5 a) Single tension string, inverted low duty 120kN -discs only Set 12

b) Single tension string, inverted low duty 120kN -fittings only Set 12

OPGW sets, complete with all accessories, incl. armour rods 

and earth bounds

3.1.6
Suspension set (including all fittings and accessories for surplus and 

to guide the OPGW to the joint box)
set 2

3.1.7
Tension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 14

Dampers

3.1.8 Vibration damper for phase conductor per span 6

3.1.9 Spacer damper for phase conductor per span 6

3.1.10 Vibration damper for OPGW per span 6

3.1.11 Spacer for jumper nos. 90

4 Aerial Markers

4.1
Painting of tower having height more than 60 meter in accordance 

with the requirements of the Technical Specification
per tower 4

4.1A

Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL 

whichever is greater from ground level in accordance with the 

requirements of the Technical Specification

per tower 4

4.2
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in 

accordance with the requirements of the Technical Specification
per tower 1

4.3

Air craft obstruction lights solar powered complete with lamps, solar, 

panels, batteries, control equipment cables, support framework, 

tower work platform etc.

Per Tower 4

4.4 Aircraft warning spheres each 24

1B-2
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Section 4: Bidding Forms

B

Foreign 

Currency CIP 

[]

Foreign Currency CIP 

[]

1 2 3 4 5 6 7= 5 x 6

Schedule No. 1B Plant and Mandatory Spare Parts Supplied from Abroad 

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

4.5 Bird diverters each 18

4.6
Bird guards, one bird guard per each crossarm applied on 

intermediate towers
each 12

4.7 Tower Earthing

a Type A Per Tower 2

b Type B Per Tower 1

c Type C Per Tower 1

d Type D (If required) Per Tower 0

5 Mandatory Spare Parts and Tools

5.1 Insulator and Fittings

Insulator sets complete with insulators and all hardware fittings 

including suspension clamps, tension dead ends,armour rods, 

arcing horn. Arcing ring etc

Overland Portion

5.1.1
120kN single suspension Insulators set  for "twin ACSR Mallard" - 

Complete Assembly
set 5

5.1.2
120kN jumper suspension set for "Twin ACSR Mallard" - Complete 

Assembly
set 5

5.1.3
210kN twin tension set for "Twin ACSR Mallard" - Complete 

Assembly
set 6

5.2 Phase conductor, earthwire, OPGW & Fittings

5.2.1 Conductor "ACSR Mallard"  type km 1

5.2.2 Midspan Joint for "ACSR Mallard" conductor each 5

5.2.3 Repair sleeve for "ACSR Mallard" conductor each 5

5.2.4 Vibration Damper for ACSR Mallard Conductor each 15

5.2.5 Spacer Damper for Twin Bundle "ACSR Mallard" each 5

5.2.6 Jumper Spacer for Twin Bundle "ACSR Mallard" each 10

5.2.7 Suspension set for 7x4.00mm Equivalent OPGW each 5

5.2.8 Tension set for 7x4.00mm Equivalent OPGW each 8

5.2.9 Vibration damper for 7x4.00mm Equivalent OPGW each 3

1B-3
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Section 4: Bidding Forms

B

Foreign 

Currency CIP 

[]

Foreign Currency CIP 

[]

1 2 3 4 5 6 7= 5 x 6

Schedule No. 1B Plant and Mandatory Spare Parts Supplied from Abroad 

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

5.3 Temporary earthing equipment each 1

5.4 Elcometer each 0

5.5
Motorised jointing compressor for conductor complete with 

dies suitable for conductors to be used for this Contract
each 0

                                   -   

Name of Bidder

Signature of Bidder

 Total Columns 7  to be carried forward to Schedule No. 5 - Grand Summary

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and 

Total Price as there are currencies.
2. Definition of route km: Route km is the transmission line distance between two terminal points in plan view.  Route km is exclusive sag and other electrical 

clearances, elevation differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

1B-4
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Section 4: Bidding Forms

B LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Local 

Currency  

EXW [BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

1 Overland Portion

1.1 Tower type "2DT6"

1.1.1 Tower type 2DT6+6 m each 0

1.1.2 Tower type 2DT6+9m each 0

1.2 Tower type "2QL"

1.2.1 Tower type 2QL +0m each 0

1.2.2 Tower type 2QL +1.5 m each 0

1.2.3 Tower type 2QL +3 m each 0

1.2.4 Tower type 2QL +4.5 m each 0

1.2.5 Tower type 2QL +6 m each 1

1.2.6 Tower type 2QL +9 m each 0

1.3 Tower type "2Q30"

1.3.1 Tower type 2Q30+ 9 m each 0

1.4 Tower type "2QT6"

1.4.1 Tower type 2QT6+ 3 m each 0

1.4.2 Tower type 2QT6+ 6 m each 1

1.4.3 Tower type 2QT6+ 9 m each 2

1.5 Auxiliary crossarm for tower type 2DT6 per set of three 1

1.6 Auxiliary crossarm for tower type 2QT6 per set of three 4

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule No. 2B Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

Supply of 230 kV double and four circuit towers, complete with all stubs, nuts, 

bolts, locking nuts, washers, swivels/shackles, step bolts, tower notice and 

identification plates, ACDs, protective coating(Galvanizing) etc.

2B-1
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Section 4: Bidding Forms

B LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Local 

Currency  

EXW [BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule No. 2B Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

2
Phase conductor, earthwire and OPGW cable, complete with 

repair sleeves and joints

2.1 Overland Portion

2.1.1
"ACSR Mallard" Phase Conductor (3 Phase, Four Circuit, Twin 

Bundle per phase on the line)
Route km2 0.8

2.1.2

7x4.00mm equivalent OPGW inclusive of joint boxes, fixing clamps, 

fusion splices and connections to the joint boxes. Two OPGW 

earthwire on the line.

Route km2 0.8

3
Insulator strings, with associated suspension and tension 

clamps for twin ACSR Mallard  Conductor

3.1 Overland Portion

a) Single suspension string ,  120 kN  -disc only Set 12

b) Single suspension string ,  120 kN  -fittings only Set 12

a) Double tension string, 2x210kN  -disc only Set 60

b) Double tension string, 2x210kN  -fittings only Set 60

a) Single jumper suspension I-string, having each string 1x120 kN-

disc only
Set 33

b) Single jumper suspension I-string, having each string 1x120 kN-

fittings only
Set 33

a) Single tension string, upright low duty 120kN- disc only Set 12

b) Single tension string, upright low duty 120kN- fittings only Set 12

a) Single tension string, inverted low duty 120kN -discs only Set 12

b) Single tension string, inverted low duty 120kN -fittings only Set 12

3.1.1

3.1.2

3.1.3

3.1.4

3.1.5

2B-2
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B LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Local 

Currency  

EXW [BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule No. 2B Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

OPGW sets, complete with all accessories, incl. armour rods 

and earth bounds

3.1.6
Suspension set (including all fittings and accessories for surplus and 

to guide the OPGW to the joint box)
set 2

3.1.7
Tension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 14

Dampers

3.1.8 Vibration damper for phase conductor per span 6

3.1.9 Spacer damper for phase conductor per span 6

3.1.10 Vibration damper for OPGW per span 6

3.1.11 Spacer for jumper nos. 90

4 Aerial Markers

4.1
Painting of tower having height more than 60 meter in accordance 

with the requirements of the Technical Specification
per tower 4

4.1A

Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL 

whichever is greater from ground level in accordance with the 

requirements of the Technical Specification

per tower 4

4.2
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in 

accordance with the requirements of the Technical Specification
per tower 1

4.3

Air craft obstruction lights solar powered complete with lamps, solar, 

panels, batteries, control equipment cables, support framework, 

tower work platform etc.

Per Tower 4

4.4 Aircraft warning spheres each 24

4.5 Bird diverters each 18

2B-3
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B LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Local 

Currency  

EXW [BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule No. 2B Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

4.6
Bird guards, one bird guard per each crossarm applied on 

intermediate towers
each 12

4.7 Tower Earthing

a Type A Per Tower 2

b Type B Per Tower 1

c Type C Per Tower 1

d Type D (If required) Per Tower 0

5 Mandatory Spare Parts and Tools

5.1 Insulator and Fittings

Insulator sets complete with insulators and all hardware fittings 

including suspension clamps, tension dead ends,armour rods, 

arcing horn. Arcing ring etc

Overland Portion

5.1.1
120kN single suspension Insulators set  for "twin ACSR Mallard" - 

Complete Assembly
set 5

5.1.2
120kN jumper suspension set for "Twin ACSR Mallard" - Complete 

Assembly
set 5

5.1.3
210kN twin tension set for "Twin ACSR Mallard" - Complete 

Assembly
set 6

5.2 Phase conductor, earthwire, OPGW & Fittings

5.2.1 Conductor "ACSR Mallard"  type km 1

5.2.2 Midspan Joint for "ACSR Mallard" conductor each 5

5.2.3 Repair sleeve for "ACSR Mallard" conductor each 5

5.2.4 Vibration Damper for ACSR Mallard Conductor each 15

5.2.5 Spacer Damper for Twin Bundle "ACSR Mallard" each 5

5.2.6 Jumper Spacer for Twin Bundle "ACSR Mallard" each 10

5.2.7 Suspension set for 7x4.00mm Equivalent OPGW each 5

5.2.8 Tension set for 7x4.00mm Equivalent OPGW each 8

5.2.9 Vibration damper for 7x4.00mm Equivalent OPGW each 3

5.3 Temporary earthing equipment each 1

2B-4
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B LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Local 

Currency  

EXW [BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule No. 2B Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

5.4 Elcometer each 0

5.5
Motorised jointing compressor for conductor complete with 

dies suitable for conductors to be used for this Contract
each 0

                             -   

Name of Bidder

Signature of Bidder

2. Definition of route km: Route km is the transmission line distance between two terminal points in plan view. Route km is exclusive sag and other electrical clearances, elevation differences etc. 

The Contractor shall incorporate all such extra costs in his unit rate.

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

 Total Columns 7 and 8 be carried forward to Schedule No. 5 - Grand Summary

2B-5
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B

Local Currency  

[BDT]

Foreign 

Currency  []

Local Currency  

[BDT]

Foreign 

Currency []

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

2 Tower Test

2.1
Proto assembly of all type towers with all extensions to prove compliance with specification. Payment for 

successful test only.

2.1.1 2DT6 each 0

2.1.2 2QL each 1

2.1.3 2Q30 each 0

2.1.4 2QT6 each 1

3 Foundation Design

3.1 Foundation design for all soil types Lump sum 1

                     -                        -   

Name of Bidder

Signature of Bidder

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

 Total Columns 7 & 8 to be carried forward to Schedule No. 5 - Grand Summary

Schedule No. 3B Design Services

Line Design

1.1
Detailed line design including plan and profiles; conductor, earthwire and OPGW sag tension calculations; tower spotting, 

establishment of line schedule; Design of insulator strings, OPGW and earthwire attachments
Lump sum 1

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

3B-1

4-37 



Section 4: Bidding Forms

B

Local Currency  

[BDT]

Foreign 

Currency []

Local Currency  

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

1.1

1.2

1.2.1
Boreholes for geotechnical investigation, incl. laboratory test, borehole logs, sampling and interpretive 

report as per geotechnical specification

(a) Level 2 borehole 1

(b) Level 4 borehole 1

1.2.2 Soil resistivity tests (one per tower) unit 4

2

2.1

2.1.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 0

2.2 Tower type "2QL"

2.2.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 1

2.3 Tower type "2Q30"

2.3.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 0

2.4 Tower type "2QT6"

2.4.1 Pile Foundation for Soil Category-2 with 2m Raised Chimney per tower 1

2.4.2 Pile Foundation for Soil Category-3 with 2m Raised Chimney per tower 1

2.4.3 Pile Foundation for Soil Category-4 with 2m Raised Chimney per tower 1

Geotechnical Investigations incl. taking samples, logging and lab testing

Foundations for towers including all setting out, Concrete, Reinforcement, Excavation, Pumping, Stub-Setting, Geotechnical Investigation (Level 2), Shuttering, Leveling, Timbering, supply & 

Installation of foundation steelwork, Earthing Materials,Backfilling, approved Protective Coating & site clearing etc.

Tower type "2DT6"

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Schedule No. 4B Installation and Other Services

Survey and soil investigation works

Survey Work

1.1.1

Check survey in accordance with the requirements of the technical specification, incl. Full ground 

survey with change of route, if any, tower plotting and preparation and submission of route maps, 

submission of tower footing area on mouza maps for each tower location, profile drawings, SIMM 

documents, etc.

Km 0.8

4B-1
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B

Local Currency  

[BDT]

Foreign 

Currency []

Local Currency  

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Schedule No. 4B Installation and Other Services

3

3.1 Tower type "2DT6"

3.1.1 Tower type 2DT6+6 m each 0

3.1.2 Tower type 2DT6+9 m each 0

3.2 Tower type "2QL"

3.2.1 Tower type 2QL +0m each 0

3.2.2 Tower type 2QL +1.5 m each 0

3.2.3 Tower type 2QL +3 m each 0

3.2.4 Tower type 2QL +4.5 m each 0

3.2.5 Tower type 2QL +6 m each 1

3.2.6 Tower type 2QL +9 m each 0

3.3 Tower type "2Q30"

3.3.1 Tower type 2Q30+ 9 m each 0

3.4 Tower type "2QT6"

3.3.1 Tower type 2QT6+ 3 m each 0

3.3.2 Tower type 2QT6+ 6 m each 1

3.3.3 Tower type 2QT6+ 9 m each 2

3.5 Auxiliary Crossarm for tower

3.5.1 Auxiliary crossarm for tower type 2DT6
per set of 

three
1

3.5.2 Auxiliary crossarm for tower type 2QT6
per set of 

three
4

4 Testing of Foundations

4.1

(a) Compression/Uplift test per test 1

(b) Pile Integrity test per test 16

Erection of 230kV double circuit & four circuit towers complete with all stubs, nuts, bolts, locking nuts, washers, phase conductor and earthwire swivels/shackles, step bolts, tower notice and 

identification plates, ACDs, ptotective coating(Galvanaizing), earthing etc.

Individual Pile test including supply,install and test to prove compliance with technical specification, payment for successful test only (applicable for all tower types selected by 

the Employer's Engineer):

4B-2
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B

Local Currency  

[BDT]

Foreign 

Currency []

Local Currency  

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Schedule No. 4B Installation and Other Services

4A

(a)
Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL whichever is greater from ground level 

in accordance with the requirements of the Technical Specification
per tower 4

(b)
Painting of tower having total height above GL exceeds 60m for aircraft navigation in accordance with 

the requirements of the Technical Specification
per tower 4

(c)
Painting of tower (Reflecting Paint) upto 3 meter above epoxy coat in submerge area in accordance 

with the requirements of the Technical Specification
per tower 1

5

5.1

Conductor "ACSR Mallard" Phase Conductor (3 Phase, Four Circuit, Twin Bundle per phase on the 

line)"

Installation of insulator strings, compressed dead-ends, compression junction sleeves, suspension 

clamps, Sagging and clipping, Installation of armour rods and Dampers, Pilot strings and jumpers and 

any other works required as per specification.

route km 0.8

5.2

7x4.00mm equivalent , 48 fibres OPGW, including joint box, Tension and semi-tension joints, 

suspension clamps, armour rods and dampers,Sagging and clipping, Installation of intermediate 

junction boxes and terminal junction boxes at substation gantries ,Earthing jumpers. Two OPGW 

earthwire on the line.

route km 0.8

Tower Paint

Stringing of double/four circuit line, two conductors per phase and 2(two) OPGW (length approx. Route km)

4B-3

4-40 



Section 4: Bidding Forms

B

Local Currency  

[BDT]

Foreign 

Currency []

Local Currency  

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Schedule No. 4B Installation and Other Services

6 Documentation

6.1 Establishment of as-built drawings, manuals and all requested documents as per specifications lump sum 1

7 Miscellaneous

7.1 Transport of the material and equipment supplied from Employer's Country lump sum 1

7.2 Insurance of material and equipment supplied from Employer's Country during transport lump sum 1

7.3 Additional counterpoise earthing in accordance with requirement of the Technical specification per meter 5

7.4 Miscellaneous Rates for works certified by the Engineer in accordance with method of Payment

(a) Additional Excavation cu.m 50

(b) Additional Concrete cu.m 50

(c) Additional Reinforcement kg 500

(d) Extra for surface resisting cement per cu.m of concrete cu.m 50

(e) Additional Boring (for any diameter) rm 50

(f) Sand Filling cu.m 50

7.5

 ''Environmental Management & Monitoring Plan Implementation including Environmental Parameter 

Testing (as per EMP i.e., Monthly/ Quarterly) and Ecological study" in lieu of  "Environmental 

Management and Monitoring Plan including Ecological study''

lump sum 1

7.6 STI. STD and HIV/AIDS alleviation program lump sum 1

7.7
Payment for Compensation(For resettlement of affected people, dwelling/commercial structures, 

trees, crops etc. on the Right of Way)
lump sum 1                            -   

8 Dismantling & Bypass

8.1

Dismantling of existing line section (including tower, conductor, insulator and other 

accessories) whichever is required for line in/out, storing the dismantled materials at 

PGCB store

per span 2.00

8.2
By passing the required line section with Tower/Pole/ERS. Tower/Pole/ERS for by passing 

shall be collected from PGCB store
per span 2.00

8.3
Dismantling of by pass line after completing line in line out and storing the 

Tower/Pole/ERS of by pass line as PGCB store
per span 2.00

-                             

Name of Bidder

Signature of Bidder

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

 Total Columns 7 & 8 to be carried forward to Schedule No. 5 - Grand Summary

4B-4
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C

Foreign Currency 

CIP []                         

Foreign Currency 

CIP  []                         

1 2 3 4 5 6 7= 5 x 6

1

Supply of 132 kV Double circuit towers, complete with all stubs, 

nuts, bolts, locking nuts, washers, swivels/shackles, step bolts, 

tower notice and identification plates, ACDs, protective 

coating(Galvanazing) etc.

1.1 Tower Type 1DT6

1.1.1 Tower Type 1DT6+6.0 m each 1

1.1.2 Tower Type 1DT6+9.0 m each 1

2

Supply of 132 kV Four circuit towers, complete with all stubs, 

nuts, bolts, locking nuts, washers, phase conductors and 

earthwire, swivels/shackles, step bolts, tower notice and 

identification plates, ACDs, protective coating(Galvanizing), etc.

2.1 Tower Type 1QL

2.1.1 Tower Type 1QL+6.0 m each 1

2.1.2 Tower Type 1QL+9.0 m each 1

2.3 Tower Type 1Q30

2.3.1 Tower type 1Q30 +9.0 m each 1

2.4 Tower Type 1QT6

2.4.1 Tower Type 1QT6+6.0 m each 1

2.4.2 Tower Type 1QT6+9.0 m each 1

2.5 Auxiliary Crossarm for tower

Schedule No. 1C Plant and Mandatory Spare Parts Supplied from Abroad 

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

1C-1
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C

Foreign Currency 

CIP []                         

Foreign Currency 

CIP  []                         

1 2 3 4 5 6 7= 5 x 6

Schedule No. 1C Plant and Mandatory Spare Parts Supplied from Abroad 

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

2.5.1 Auxiliary Crossarm for Tower Type 1QT6 per set of three 2

2.5.2 Auxiliary Crossarm for Tower Type 1DT6 per set of three 2

3 Tower Earthing

3.1 Type A Per Tower 4

3.2 Type B Per Tower 2

3.3 Type C Per Tower 1

3.4 Type D (if required) Per Tower 0

4 Phase conductor,  OPGW cable, complete with repair sleeves and joints

4.1
"Single ACSR Grosbeak" (four circuit line, all circuits erected, one 

conductors per phase)
Route km2 1

4.2
Two optical fibre ground wire, 48 fibres 7×3.25 steel earthwire 

equivalent OPGW,  including joint box
Route km2 1

5 Insulator strings, with associated suspension and tension clamps for single "ACSR Grosbeak"  Conductor

a) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - disc only
Set 24

b) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - hardware fittings only
Set 24

a) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - disc only
Set 84

b) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - hardware fittings only
Set 84

a) 70kN jumper suspension Insulators Set forsingle "ACSR Grosbeak"

Conductor - disc only
Set 42

b) 70kN jumper suspension Insulators Set forsingle "ACSR Grosbeak"

Conductor - hardware fittings only
Set 42

a) 70kN single upright low duty Insulators Set for single "ACSR

Grosbeak" Conductor - disc only
Set 12

b) 70kN single upright low duty Insulators Set for single "ACSR

Grosbeak" Conductor - hardware fittings only
Set 12

a) 70kN single inverted low duty Insulators Set for single "ACSR

Grosbeak" Conductor - disc only
Set 12

b) 70kN single inverted low duty Insulators Fittings Set for single

"ACSR Grosbeak" Conductor - hardware fittings only
Set 12

5.1

5.2

5.3

5.4

5.5

1C-2
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C

Foreign Currency 

CIP []                         

Foreign Currency 

CIP  []                         

1 2 3 4 5 6 7= 5 x 6

Schedule No. 1C Plant and Mandatory Spare Parts Supplied from Abroad 

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

6
OPGW sets, complete with all accessories, incl. armour rods and 

earth bounds

6.1
Suspension set (including all fittings and accessories for surplus and 

to guide the OPGW to the joint box)
set 4

6.2
Tension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 18

7 Dampers

7.1 Vibration damper for phase conductor per span 7

7.2 Vibration damper for OPGW per span 7

8 Aerial Markers and Tower Paint

8.1

Air craft obstruction lights solar powered complete with lamps, solar, 

panels, batteries, control equipment cables, support framework, tower 

work platform etc.

Per tower 0

8.2 Bird diverters pcs. 30

8.3
Bird guards, one bird guard per each crossarm applied on 

intermediate towers
pcs. 24

8.4 Aircraft warning spheres pcs. 0

8.5
Painting of 60 meter and over tower in accordance with the 

requirements of the Technical Specification
per tower 0

8.6
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in 

accordance with the requirements of the Technical Specification
per tower 2

8.7

Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL 

whichever is greater from ground level in accordance with the 

requirements of the Technical Specification

per tower 7

9 Mandatory Spare Parts and Tools

9.1 Conductor "ACSR Grosbeak"  type km 2

9.2
Optical fibre ground wire, 48 fibres 7×3.25 steel earthwire equivalent 

OPGW
km 1

a) 70kN suspension Insulators set for single "ACSR Grosbeak "

Conductor (Suspension) - disc only
set 6

b) 70kN suspension Insulators set for single "ACSR Grosbeak "

Conductor (Suspension) - hardware fittings only
set 6

9.3

1C-3
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C

Foreign Currency 

CIP []                         

Foreign Currency 

CIP  []                         

1 2 3 4 5 6 7= 5 x 6

Schedule No. 1C Plant and Mandatory Spare Parts Supplied from Abroad 

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

a) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - disc only
set 12

b) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - hardware fittings only
set 12

9.5 OPGW 48 fibres suspension set set 4

9.6 OPGW 48 fibres tension set set 8

9.7 OPGW junction box set 3

9.8
Vibration damper for phase conductor  single "ACSR Grosbeak"  

Conductor 
each 20

9.9 Vibration damper for OPGW each 10

9.10 Repair sleeve for conductor -  single "ACSR Grosbeak" Conductor pcs 5

9.11 Midspan joints for conductor  single "ACSR Grosbeak" Conductor pcs 5

9.12 Bird guard pcs 3

9.13 Terminal ground resistance tester (tools) pcs 1

9.14 Temporary earthing equipment each 1

9.15 Elcometer each 0

9.16

Motorised jointing compressor for conductor complete with dies 

suitable for all conductors & earthwires to be used for this 

Contract

each 0

                              -   

Name of Bidder

Signature of Bidder

2. Definition of route km: Route km is the transmission line distance between two terminal points in plan view.  Route km is exclusive sag and other electrical 

clearances, elevation differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

9.4

 Total Columns 7  to be carried forward to Schedule No. 5  Grand Summary

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total 

Price as there are currencies.

1C-4
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C

Local Currency  EXW 

[BDT]

Foreign 

Currency EXW [ ]

Local Currency 

EXW [BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

1

Supply of 132 kV Double circuit towers, complete with all stubs, 

nuts, bolts, locking nuts, washers, swivels/shackles, step bolts, 

tower notice and identification plates, ACDs, protective 

coating(Galvanazing) etc.

1.1 Tower Type 1DT6

1.1.1 Tower Type 1DT6+6.0 m each 1

1.1.2 Tower Type 1DT6+9.0 m each 1

2

Supply of 132 kV Four circuit towers, complete with all stubs, nuts, 

bolts, locking nuts, washers, swivels/shackles, step bolts, tower 

notice and identification plates, ACDs, protective 

coating(Galvanizing), etc.

2.1 Tower Type 1QL

2.1.1 Tower Type 1QL+6.0 m each 1

2.1.2 Tower Type 1QL+9.0 m each 1

2.3 Tower Type 1Q30

2.3.1 Tower type 1Q30 +9.0 m each 1

2.4 Tower Type 1QT6

2.4.1 Tower Type 1QT6+6.0 m each 1

2.4.2 Tower Type 1QT6+9.0 m each 1

2.5 Auxiliary Crossarm for tower

2.5.1 Auxiliary Crossarm for Tower Type 1QT6 per set of three 2

2.5.2 Auxiliary Crossarm for Tower Type 1DT6 per set of three 2

3 Tower Earthing

3.1 Type A Per Tower 4

3.2 Type B Per Tower 2

3.3 Type C Per Tower 1

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Schedule No. 2C Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

Total Price1

Quantity

Unit Price1

Item Description Unit

2C-1
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Section 4: Bidding Forms

C

Local Currency  EXW 

[BDT]

Foreign 

Currency EXW [ ]

Local Currency 

EXW [BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Schedule No. 2C Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

Total Price1

Quantity

Unit Price1

Item Description Unit

3.4 Type D (if required) Per Tower 0

4 Phase conductor,  OPGW cable, complete with repair sleeves and joints

4.1
"Single ACSR Grosbeak" (four circuit line, all circuits erected, one 

conductors per phase)
Route km2 1

4.2
Two optical fibre ground wire, 48 fibres 7×3.25 steel earthwire 

equivalent OPGW,  including joint box
Route km2 1

5 Insulator strings, with associated suspension and tension clamps for single "ACSR Grosbeak"  Conductor

a) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - disc only
Set 24

b) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - hardware fittings only
Set 24

a) 120kN tension Insulators Set for single "ACSR Grosbeak'' Conductor

- disc only
Set 84

b) 120kN tension Insulators Set for single "ACSR Grosbeak'' Conductor

- hardware fittings only
Set 84

a) 70kN jumper suspension Insulators Set forsingle "ACSR Grosbeak"

Conductor - disc only
Set 42

b) 70kN jumper suspension Insulators Set forsingle "ACSR Grosbeak"

Conductor - hardware fittings only
Set 42

a) 70kN single upright low duty Insulators Set for single "ACSR

Grosbeak" Conductor - disc only
Set 12

b) 70kN single upright low duty Insulators Set for single "ACSR

Grosbeak" Conductor - hardware fittings only
Set 12

a) 70kN single inverted low duty Insulators Set for single "ACSR

Grosbeak" Conductor - disc only
Set 12

b) 70kN single inverted low duty Insulators Fittings Set for single

"ACSR Grosbeak" Conductor - hardware fittings only
Set 12

6
OPGW sets, complete with all accessories, incl. armour rods and 

earth bounds

6.1
Suspension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 4

5.1

5.2

5.3

5.4

5.5

2C-2
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Section 4: Bidding Forms

C

Local Currency  EXW 

[BDT]

Foreign 

Currency EXW [ ]

Local Currency 

EXW [BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Schedule No. 2C Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

Total Price1

Quantity

Unit Price1

Item Description Unit

6.2
Tension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 18

7 Dampers

7.1 Vibration damper for phase conductor per span 7

7.2 Vibration damper for OPGW per span 7

8 Aerial Markers and Tower Paint

8.1

Air craft obstruction lights solar powered complete with lamps, solar, 

panels, batteries, control equipment cables, support framework, tower 

work platform etc.

Per tower 0

8.2 Bird diverters pcs. 30

8.3
Bird guards, one bird guard per each crossarm applied on intermediate 

towers
pcs. 24

8.4 Aircraft warning spheres pcs. 0

8.5
Painting of 60 meter and over tower in accordance with the 

requirements of the Technical Specification
per tower 0

8.6
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in 

accordance with the requirements of the Technical Specification
per tower 2

8.7

Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL 

whichever is greater from ground level in accordance with the 

requirements of the Technical Specification

per tower 7

9 Mandatory Spare Parts and Tools

9.1 Conductor "ACSR Grosbeak"  type km 2

9.2
Optical fibre ground wire, 48 fibres 7×3.25 steel earthwire equivalent 

OPGW
km 1

a) 70kN suspension Insulators set for single "ACSR Grosbeak "

Conductor (Suspension) - disc only
set 6

b) 70kN suspension Insulators set for single "ACSR Grosbeak "

Conductor (Suspension) - hardware fittings only
set 6

a) 120kN tension Insulators Set for single "ACSR Grosbeak'' Conductor

- disc only
set 12

b) 120kN tension Insulators Set for single "ACSR Grosbeak'' Conductor

- hardware fittings only
set 12

9.3

9.4

2C-3
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C

Local Currency  EXW 

[BDT]

Foreign 

Currency EXW [ ]

Local Currency 

EXW [BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Schedule No. 2C Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

Total Price1

Quantity

Unit Price1

Item Description Unit

9.5 OPGW 48 fibres suspension set set 4

9.6 OPGW 48 fibres tension set set 8

9.7 OPGW junction box set 3

9.8
Vibration damper for phase conductor  single "ACSR Grosbeak"  

Conductor 
each 20

9.9 Vibration damper for OPGW each 10

9.10 Repair sleeve for conductor -  single "ACSR Grosbeak" Conductor pcs 5

9.11 Midspan joints for conductor  single "ACSR Grosbeak" Conductor pcs 5

9.12 Bird guard pcs 3

9.13 Terminal ground resistance tester (tools) pcs 1

9.14 Temporary earthing equipment each 1

9.15 Elcometer each 0

9.16

Motorised jointing compressor for conductor complete with dies 

suitable for all conductors & earthwires to be used for this 

Contract

each 0

                         -   

Name of Bidder

Signature of Bidder

2. Definition of route km: Route km is the transmission line distance between two terminal points in plan view.  Route km is exclusive sag and other electrical clearances, elevation 

differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are 

currencies.

 Total Columns 7 and 8 to be carried forward to Schedule No. 5 - Grand Summary

2C-4
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C

Local Currency  

[BDT]

Foreign 

Currency  []

Local Currency  

[BDT]
Foreign Currency  []

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

2 Tower Test

2.1
Proto assembly of all type towers with all extensions to prove compliance with 

specification. Payment for successful test only.

(a) Tower type 1DT6 each 1

(b) Tower type 1QL each 1

(c) Tower type 1Q30 each 1

(d) Tower type 1QT6 each 1

3 Foundation Design

3.1 Foundation design for all soil types Lump sum 1

                     -                                                       -   

Name of Bidder

Signature of Bidder

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description Unit Quantity

Unit Price1 Total Price1

 Total Columns 7 & 8 to be carried forward to Schedule No. 5 -Grand Summary

Schedule No. 3C Design Services 

Line Design

1.1

Detailed line design including plan and profiles; conductor, earthwire and OPGW sag tension 

calculations; tower spotting, establishment of line schedule; Design of insulator strings, OPGW 

and earthwire attachments

Lump sum 1

3C-1
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C

Local Currency  

[BDT]

Foreign 

Currency  []

Local Currency   

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

1.1

1.2

1.2.1
Boreholes for geotechnical investigation, incl. laboratory test, borehole logs, sampling and interpretive 

report as per geotechnical specification

(a) Level 2 borehole 1

(b) Level 4 borehole 1

1.2.2 Soil resistivity tests (one per tower) unit 7

2

2.1

2.1.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 2

2.2

2.2.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 2

2.3

2.3.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 1

2.4 Tower type "1QT6"

2.4.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 2

3

3.1 Tower type "1DT6"

3.1.1 Tower type 1DT6+6 m each 1

3.1.2 Tower type 1DT6+9 m each 1

4

4.1 Tower Type "1QL"

4.1.1 Tower Type 1QL+6.0 m each 1

4.1.2 Tower Type 1QL+9.0 m each 1

Erection of 132kV double circuit towers complete with all stubs, nuts, bolts, locking nuts, washers, phase conductor and earthwire swivels/shackles, step bolts, tower notice and identification plates, 

ACDs, ptotective coating(Galvanizing), earthing etc.

Tower type "1QL"

Tower type "1Q30"

Geotechnical Investigations incl. taking samples, logging and lab testing

Erection of 132kV four circuit towers complete with all stubs, nuts, bolts, locking nuts, washers, phase conductor and earthwire swivels/shackles, step bolts, tower notice and identification plates, 

ACDs, ptotective coating(Galvanizing), earthing etc.

Tower type "1DT6"

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description

Schedule No. 4C Installation and Other Services 

Unit Quantity

Unit Price1 Total Price1

Survey and soil investigation works

Survey Work

1.1.1

Check survey in accordance with the requirements of the technical specification, incl. Full ground 

survey with change of route, if any, tower plotting and preparation and submission of route 

maps,submission of tower footing area on mouza maps for each tower location, profile drawings, 

SIMM documents, etc.

Km 1

Foundations for towers including all setting out, Concrete, Reinforcement, Excavation, Pumping, Stub-Setting, Geotechnical Investigation (Level 2), Shuttering, Leveling, Timbering, supply & 

Installation of foundation steelwork, Earthing Materials,Backfilling, approved Protective Coating & site clearing etc.

4C-1 
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C

Local Currency  

[BDT]

Foreign 

Currency  []

Local Currency   

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description

Schedule No. 4C Installation and Other Services 

Unit Quantity

Unit Price1 Total Price1

4.2 Tower Type "1Q30"

4.2.1 Tower type 1Q30 +9.0 m each 1

4.3 Tower type "1QT6"

4.3.1 Tower Type 1QT6+6.0 m each 1

4.3.2 Tower Type 1QT6+9.0 m each 1

4.4 Auxiliary Crossarm for tower

4.4.1 Auxiliary Crossarm for Tower Type 1QT6
per set of 

three
2

4.4.2 Auxiliary Crossarm for Tower Type 1DT6
per set of 

three
2

4A

(a)
Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL whichever is greater from ground level 

in accordance with the requirements of the Technical Specification
per tower 7

(b)
Painting of tower having total height above GL exceeds 60m for aircraft navigation in accordance with 

the requirements of the Technical Specification
per tower 0

(c)
Painting of tower (Reflecting Paint) upto 3 meter above epoxy coat in submerge area in accordance 

with the requirements of the Technical Specification
per tower 2

5 Testing of Foundations

5.1

(a) Compression test per test 1

(b) Uplift test per test 1

(c) Pile Integrity test per test 28

6

6.1

"Single ACSR  Grosbeak " (four circuit line, all circuits erected, one conductors per phase) including:

Installation of insulator strings, compressed dead-ends, compression junction sleeves, suspension 

clamps, Sagging and clipping, Installation of armour rods and Dampers, Pilot strings and jumpers and 

any other works required as per specification.

route km 1

6.2

Two optical fibre ground wire, 48 fibres 7×3.25 steel earthwire equivalent OPGW shield wire, including 

joint box, including:Tension and semi-tension joints, suspension clamps, armour rods and 

dampers,Sagging and clipping, Installation of intermediate junction boxes and terminal junction boxes 

at substation gantries ,Earthing jumpers

route km 1

Individual Pile test including supply,install and test to prove compliance with technical specification, payment for successful test only (applicable for all tower types selected by the Employer's 

Engineer):

Stringing of four circuit line, one conductors per phase, two OPGW  (length approx. Route km)

Tower Paint

4C-2 
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C

Local Currency  

[BDT]

Foreign 

Currency  []

Local Currency   

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description

Schedule No. 4C Installation and Other Services 

Unit Quantity

Unit Price1 Total Price1

7 Documentation

7.1 Establishment of as-built drawings, manuals and all requested documents as per specifications lump sum 1

8 Miscellaneous

8.1 Transport of the material and equipment supplied from Employer's Country lump sum 1

8.2 Insurance of material and equipment supplied from Employer's Country during transport lump sum 1

8.3 Additional counterpoise earthing in accordance with requirement of the Technical specification per meter 2

8.4 Miscellaneous Rates for works certified by the Engineer in accordance with method of Payment

(a) Additional Excavation cu.m 50

(b) Additional Concrete cu.m 50

(c) Additional Reinforcement kg 200

(d) Extra for surface resisting cement per cu.m of concrete cu.m 25

(e) Additional Boring (for any diameter) rm 100

(f) Sand Filling cu.m 50

8.5

 ''Environmental Management & Monitoring Plan Implementation including Environmental Parameter 

Testing (as per EMP i.e., Monthly/ Quarterly) and Ecological study" in lieu of  "Environmental 

Management and Monitoring Plan including Ecological study''

lump sum 1

8.6 STI. STD and HIV/AIDS alleviation program lump sum 1

8.7
Payment for Compensation(For resettlement of affected people, dwelling/commercial structures, 

trees, crops etc. on the Right of Way)
lump sum 1

9 Dismantling & Bypass

9.1

Dismantling of existing line section (including tower, conductor, insulator and other 

accessories) whichever is required for line in/out, storing the dismantled materials at 

PGCB store

per span 2.00

9.2
By passing the required line section with Tower/Pole/ERS. Tower/Pole/ERS for by passing 

shall be collected from PGCB store
per span 2.00

9.3
Dismantling of by pass line after completing line in line out and storing the 

Tower/Pole/ERS of by pass line as PGCB store
per span 2.00

Name of Bidder

 Total Columns 7 & 8 to be carried forward to Schedule No. 5 - Grand Summary

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Unit Price1 Total Price1

CIP CIP

1 2 3 4 5 6 7=5x6

1A 420 kV  Air Insulated Switchgear

1A.1 420KV Circuit breaker associated with transformer switching 

1A1.1 SF6 Circuit breaker,4000A, 63kA/1s, live tank, gang operating with CSD set 4

1A1.2 SF6 Circuit breaker, 4000A,63kA/1s, live tank, single pole operating with CSD & PIR set 1

1A.2 SF6 Circuit breaker, 4000A,63kA/1s, live tank, single pole operating with PIR set 8

1A.3 Disconnector switch with E/S , 4000A,63kA/1s set 4

1A.4 Disconnector switch without E/S, 4000A,63kA/1s set 29

1A.5 Busbar grounding Switch set 2

1A.6 Single phase current transformer, multi core, 4000/1,63kA/1s nos. 78

1A.7 Single phase capacitive voltage transformer, multi-core nos. 27

1A.8 Single phase surge arrester,390kV rated,10kA nos. 27

1A.9 Wave Trap,single phase, 420kV, 4000A, 63kA/1s nos. 4

1A.10 Post type support insulators for 400kV busbar and switchgear lot 1

1A.11
Rigid tubular bus and required conductors, insulators, fittings including all necessary 
clamps and connectors for busbar compositions

i) Rigid Tubular Bus lot 1

ii) _Flexible Conductor for jumper, equipment connections lot 1

iii) _Insulator lot 1

iv) _Fittings lot 1

1A.12 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 9

ii) Disconnector with Earth Switch set 4

iii) Disconnector without Earth Switch set 29

iv) Bus Earth Switch set 2

v) Current Transformer nos. 78

vi) Capacitive Voltage Transformer nos. 27

vii) Surge Arrester nos. 27

viii) Wave Trap nos. 4

ix) Post type support insulators for 400kV busbar and switchgear lot 1

d) _Cable tray including fitting, fixing accessories lot 1

1B 245 kV  Air Insulated Switchgear

1B.1 SF6 Circuit breaker,2000A,50kA/1s, live tank, gang operating for Transformer Bay set 5

1B.2 SF6 Circuit breaker,2000A, 50kA/1s,live tank, single pole operating for Line Bay set 2

1B.3 SF6 Circuit breaker,3150A,50kA/1s, live tank, gang operating for Bus Coupler Bay set 1

1B.4 Disconnector switch without E/S, 2000A,50kA/1s for Transformer Bay set 15

1B.5 Disconnector switch without E/S, 2000A,50kA/1s for Line bay set 4

1B.6 Disconnector switch without E/S, 3150A,50kA/1s for bus coupler bay set 2

1B.7 Disconnector switch with E/S, 2000A,50kA/1s for line bay set 2

1B.8 Single phase current transformer,50kA/1s multicore  for Transformer Bay nos. 15

1B.9 Single phase current transformer,50kA/1s multicore for line bay nos. 6

1B.10 Single phase current transformer,50kA/1s multicore for bus coupler bay nos. 3

1B.11 Single phase capacitive voltage transformer (CVT), multi core nos. 27

1B.12 Single phase surge arrester, 198kV rated,10kA nos. 21

1B.13
Flexible conductorsfor bus and jumper,  insulators, fittings including all necessary 
clamps and connectors for busbar compositions

i) _Flexible Conductor for Bus, jumper, equipment connections lot 1

ii) _Insulator lot 1

iii) _Fittings lot 1

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Item

Foreign Currency (in……….)

QuantityUnit
Country  of 

Origin
Description (For detailed description, please refer to specification and Schedule A)

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Schedule 1D-1 
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Unit Price Total Price

CIP CIP

1 2 3 4 5 6 7=5x6

Sub-Total brought forward

1B.14 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 8

ii) Disconnector without  Earth Switch set 21

iii) Disconnector with  Earth Switch set 2

iv) Bus Earth Switch set 0

v) Current Transformer nos. 24

vi) Capacitive Voltage Transformer nos. 27

vii) Surge Arrester nos. 21

viii) Wave Trap set 0

ix) Post type support insulators lot 1

d) _Cable tray including fitting, fixing accessories lot 1

1C 145 kV  Air Insulated Switchgear

1C.1 SF6 Circuit breaker,1600A,40kA/1s, live tank, gang operating for Transformer Bay set 2

1C.2 SF6 Circuit breaker,1600A, 40kA/1s,live tank, single pole operating for Line Bay set 6

1C.3 SF6 Circuit breaker,3150A,40kA/1s, live tank, gang operating for Bus Coupler Bay set 1

1C.4 Disconnector switch without E/S, 1600A,40kA/1s for Transformer Bay set 6

1C.5 Disconnector switch without E/S, 1600A,40kA/1s for Line bay set 12

1C.6 Disconnector switch without E/S, 3150A,40kA/1s for bus coupler bay set 2

1C.7 Disconnector switch with E/S, 1600A,40kA/1s for line bay set 6

1C.8 Single phase current transformer , 40kA/1s  multi core for Transformer Bay nos. 6

1C.9 Single phase current transformer , 40kA/1s for line bay nos. 18

1C.10 Single phase current transformer , 40kA/1s for bus coupler bay nos. 3

1C.11 Single phase  voltage transformer (IVT), multi-core nos. 30

1C.12 Single phase surge arrester, 120kV rated,10kA nos. 24

1C.13
Flexible conductorsfor bus and jumper,  insulators, fittings including all necessary 
clamps and connectors for busbar compositions

i) _Flexible Conductor for Bus, jumper, equipment connections lot 1

ii) _Insulator lot 1

iii) _Fittings lot 1

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Item

Foreign Currency (in……….)

Description (For detailed description, please refer to specification and Schedule A)
Country  of 

Origin
Unit Quantity

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Schedule 1D-2 
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Unit Price Total Price

CIP CIP

1 2 3 4 5 6 7=5x6

Sub-Total brought forward

1C.14 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts

i) For Main Bus lot 1

ii) For Jack-Bus lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 9

ii) Disconnector without  Earth Switch set 20

iii) Disconnector with Earth Switch set 6

iv) Bus Earth Switch set 0

v) Current Transformer nos. 27

vi)  Voltage Transformer nos. 30

vii) Surge Arrester nos. 24

viii) Wave Trap set 0

ix) Post type support insulators lot 1

d) _Cable tray including fitting, fixing accessories lot 1

1D 33kV Switches & connection

1D.1 33kV Vacuum Circuit breaker set 2

1D.2 33kV Disconnector switch set 4

1D.3 33kV Inductive voltage transformer (IVT), 2 core nos. 15

1D.4 Single pahse surge arrester, 30kV rated,10kA nos. 15

1D.5
Tertiary side connection including necessary fittings, structures, 33kV XLPE cable and 
conductors 

lot 1

1D.6 33kV Current  transformer nos. 6

1E Power Transformer & Earthing/Auxiliary Transformer

1E.1 400/230/33 kV, 400/520MVA (ONAN/ONAF), three phase Power Transformer set 3

1E.2 230/132/33 kV, 225/300MVA (ONAN/ONAF), three phase Power Transformer set 2

1E.3 33/0.4 kV, 500kVA Earthing auxiliary Transformer set 2

1E.4
Complete water spray fire fighting system for all 400/230/33 kV three phase outdoor type power 
transformer

Set 1

1E.5
Complete water spray fire fighting system for all 230/132/33 kV three phase outdoor type power 
transformer

Set 1

1E.6 On-line Dissolved Gas & moisture monitoring system for 400/230/33kV auto transformers bank set 3

1F Control, Protection, SAS and Metering

1F.1 Complete Station SAS Panels lot 1

420kV Circuits

1F.2 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 4

1F.3 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 3

1F.4 Complete Busbar Protection Panel set 2

1F.5 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.6 Complete Tarif metering panel lot 1

230kV Circuits

1F.7 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 2

1F.8 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 5

1F.9 Complete Control, Protection,monitoring & SAS Panel  for Bus Coupler circuits set 1

1F.10 Complete Busbar Protection Panel set 2

1F.11 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.12 Complete Tarif metering panel lot 1

145kV Circuits

1F.13 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 6

1F.14 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 2

1F.15 Complete Control, Protection,monitoring & SAS Panel  for Bus Coupler circuits set 1

1F.16 Complete Busbar Protection Panel set 1

1F.17 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.18 Complete Tarif metering panel lot 1

36kV Circuit

1F.19 Control, Monitoring, Protection & SAS for 33kV station power system lot 1

1F.20 Tariff metering lot 1

1G Multicore Cables

1G.1 Multicore Cables for control, protection, metering & power circuits

i) _LV Control Cable lot 1

ii) _LV Power Cable lot 1

Foreign Currency (in……….)

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Country  of 
Origin

Item Quantity

Sub Total Price in words............................................................................................................................................................................

Description (For detailed description, please refer to specification and Schedule A) Unit

Sub-Total Price carried forward

Schedule 1D-3 
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Unit Price Total Price

CIP CIP

1 2 3 4 5 6 7=5x6

Sub-Total brought forward

1H Earthing and Lightning Protection

1H.1 _Earthing system for complete substation lot 1

1H.2 _Lighting Protection System for complete substation lot 1

1I Batteries, chargers & DC distribution

1I.1 110V Ni-cad Batteries with chargers & distribution board & others

a) for 400kV System

i) _110V Battery Banks, Ah set 2

ii) _Charger,  A set 2

iii) _110V DC Distribution panel, MCC type lot 1

c) for 230kV System

i) _110V Battery Banks, Ah set 2

ii) _Charger, A set 2

iii) _110V DC Distribution panel, MCC type lot 1

iv) _Inverter for SAS set 2

b) for 132kV System

i) _110V Battery Banks, Ah set 2

ii) _Charger, A set 2

iii) _110V DC Distribution panel, MCC type lot 1

1I.2 48V Ni-cad Batteries with chargers & distribution board

i) _48V battery Banks,Ah set 2

ii) _Charger, A set 2

iii) _48V DC Disatribution Panel lot 1

1J LVAC Distribution

1J.1 _AC 415V or 240V distribution panels (MCC type) lot 1

1J.3 _Tariff metering at LV side(Main & Check) lot 1

1K Civil Works, Building and Foundation

1L Lighting, small power, air conditioning and Ventilation , Solar

1L.1
Lighting, small power, air conditioning and Ventilation and emergency DC lighting for control 
building and local control houses

lot 1

1L.2 Lighting for ouside building for security, roadway, switchyard and emergency DC lighting lot 1

1L.3
Complete Solar system (40KW solar panel) for substation  lighting.

lot 1

1M
Fibre Optic Multiplexer Equipment and PLC Equipment for Communication and 
Protection

1M.1 Indoor Fibre Optic Multipexer Equipment lot 1

1M.2
under ground optical fiber cable, armoured, 48/24 core  including Outdoor termination box,indoor 
MDF & pigtail cables

lot 1

1M.3 PLC Equipment lot 1

1N SCADA system  for Telecontrol and Telemetering

1N.1 Complete SCADA hardware & software lot 1

Refer to Schedule B4

Country  of 
Origin

Unit Quantity

Foreign Currency (in……….)

Item Description (For detailed description, please refer to specification and Schedule A)

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Schedule 1D-4 
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Unit Price Total Price

CIP CIP

1 2 3 4 5 6 7=5x6

Sub-Total brought forward

Mandatory Spare parts including Maitenance and Test Equipment

420 kV SWITCHGEAR

1 Complete SF6 gas, livetank type 420kV Circuit Breaker (single-pole operation type) set 1

2 Complete  420kV disconnector switch sets 1

3
Set of interrupting chamber including insulators, fixed and moving contacts for 420kV offered 
type  circuit breaklers

sets 2

4 420 kV post insulators suitable for disconnector nos. 3

5 Set (three phase) contacts for 420kV disconnector sets 2

6 390 kV surge arrester nos. 6

7 420kV capacitive voltage transformer nos. 3

8 Closing coils nos. 3

9 Tripping coils nos. 3

10 Motor for 420kV circuit  breaker operating mechanism nos. 2

11 Motor for disconnector drive nos. 2

12 Coils for Blocking magnet in disconnector drive nos. 3

145 kV SWITCHGEAR

13 Complete SF6 gas, livetank type 145kVCircuit Breaker (single-pole operation type) set 2

14 Complete  145 kV disconnector switch sets 2

15
Set of interrupting chamber including insulators, fixed and moving contacts for 145kV offered 
type  circuit breaklers

sets 2

16 145 kV post insulators suitable for disconnector nos. 3

17 Set (three phase) contacts for 145 kV disconnector sets 2

18 120 kV surge arrester nos. 6

19 145 kV capacitive voltage transformer nos. 3

20 Closing coils nos. 3

21 Tripping coils nos. 3

22 Motor for 145 kV circuit  breaking operating mechanism nos. 2

23 Motor for disconnector drive nos. 2

24 Coils for Blocking magnet in disconnector drive nos. 3

TRANSFORMERS

37 Auto-transformer 420kV bushings (Single Phase) nos. 1

38 Auto-transformer 230 kV bushings (Single Phase) nos. 1

39 Auto-transformer 145 kV bushings (Single Phase) nos. 1

40 Earthing transformer 36 kV  bushings nos. 1

41 Sets of auto transformer gaskets sets 1

42 Sets of earthing transformer gaskets sets 1

43 Sets of tap changer spares sets 1

44 Set of special tools, gauges and spanners (Bidders to give details) set 1

45 Spare transformer oil kg 32000

46 Silica gel 100% spare for all supplied transformer lot 1

47
Transformer oil treatment plant, 8000litre/hr
(Clause 4.13.2)

set 1

Description (For detailed description, please refer to specification and Schedule A)

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Foreign Currency (in……….)

Country  of 
Origin

Unit QuantityItem

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Schedule 1D-5 
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Unit Price Total Price

CIP CIP

1 2 3 4 5 6 7=5x6

Sub-Total brought forward

WATER SPRAY SYSTEM

48 Warter spray nozzles nos. 10

49 Release sprinklers nos. 5

50 Set of internal parts of deluge valve set 1

51 Set of sealings for deluge valves of each type set 1

52 Set of sealings for pipes and flanges set 1

53 Set of spare parts for jockey pump set 1

54 Set of spare parts for control panel and automatic level indicator set 1

55 Set of spare parts for the air supply and reducing devices set 1

56 Fire fighting pump complete with coupling set 1

PROTECTION, CONTROL, METERING

57 Distance relay set 2

58 Line differential relay with distance backup set 2

59 Biased different relay (3-phase) set 2

60 Overcurrent and Earth fault relay sets 2

61 Bay Control Unit sets 2

62 Central Unit for BBP sets 1

63 Bay Unit for BBP sets 2

64 Tripping relay (electrical reset) sets 3

65 Trip circuit supervision relay sets 3

66 Multifunction Meter nos. 3

67 Bulbs for discrepancy switches nos. 30

68 kWh & kVarh meter (Energy Meter) nos. 2

POWER & CONTROL CABLES

Spare cable comprising:

69 control cable, 7 core meter 500

70 control cable, 12 core meter 500

Batteries, Chargers, & DC Distribution

71 Battery fuses nos. 4

72 Set DC board incoming MCCB sets 2

73 Sets outgoing MCBs sets 4

74 Battery Charger complete unit, 110V sets 1

LV  AC SWITCHGEAR

75 3-phase set LVAC board incoming MCCB no. 1

76 3-phase sets outgoing MCCBs nos. 3

77 1-phase sets outgoing MCBs nos. 3

Fiber Optic Multiplexer Equipment

78 Set of spare modules of necessary function lot 1

O&M EQUIPMENT

79 3-phase portable (maintenance) earthing equipment devices with connectors and telescopic 
glass fibre operating pole suitable for plant supplied

sets 3

Total Price in words............................................................................................................................................................................

1 Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are 
currencies.

Foreign Currency (in……….)

Description (For detailed description, please refer to specification and Schedule A)
Country  of 

Origin

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Unit Quantity

 Total Columns 7  to be carried forward to Schedule No. 5 - Grand Summary

Item

Schedule 1D-6 
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Local Currency 
[In BDT]

Foreign 
Currency  [In 

……..]

Local 
Currency [In 

BDT]

Foreign Currency  
[In ……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

1A 420 kV  Air Insulated Switchgear

1A.1 420KV Circuit breaker associated with transformer switching 

1A1.1 SF6 Circuit breaker,4000A, 63kA/1s, live tank, gang operating with CSD set 4

1A1.2 SF6 Circuit breaker, 4000A,63kA/1s, live tank, single pole operating with CSD & PIR set 1

1A.2 SF6 Circuit breaker, 4000A,63kA/1s, live tank, single pole operating with PIR set 8

1A.3 Disconnector switch with E/S , 4000A,63kA/1s set 4

1A.4 Disconnector switch without E/S, 4000A,63kA/1s set 29

1A.5 Busbar grounding Switch set 2

1A.6 Single phase current transformer, multi core, 4000/1,63kA/1s nos. 78

1A.7 Single phase capacitive voltage transformer, multi-core nos. 27

1A.8 Single phase surge arrester,390kV rated,10kA nos. 27

1A.9 Wave Trap,single phase, 420kV, 4000A, 63kA/1s nos. 4

1A.10 Post type support insulators for 400kV busbar and switchgear lot 1

1A.11
Rigid tubular bus and required conductors, insulators, fittings including all necessary 
clamps and connectors for busbar compositions

i) Rigid Tubular Bus lot 1

ii) _Flexible Conductor for jumper, equipment connections lot 1

iii) _Insulator lot 1

iv) _Fittings lot 1

1A.12 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 13

ii) Disconnector with Earth Switch set 4

iii) Disconnector without Earth Switch set 29

iv) Bus Earth Switch set 2

v) Current Transformer nos. 78

vi) Capacitive Voltage Transformer nos. 27

vii) Surge Arrester nos. 27

viii) Wave Trap nos. 4

ix) Post type support insulators for 400kV busbar and switchgear lot 1

d) _Cable tray including fitting, fixing accessories lot 1

1B 245 kV  Air Insulated Switchgear

1B.1 SF6 Circuit breaker,2000A,50kA/1s, live tank, gang operating for Transformer Bay set
5

1B.2 SF6 Circuit breaker,2000A, 50kA/1s,live tank, single pole operating for Line Bay set 2

1B.3 SF6 Circuit breaker,3150A,50kA/1s, live tank, gang operating for Bus Coupler Bay set
1

1B.4 Disconnector switch without E/S, 2000A,50kA/1s for Transformer Bay set 15

1B.5 Disconnector switch without E/S, 2000A,50kA/1s for Line bay set 4

1B.6 Disconnector switch without E/S, 3150A,50kA/1s for bus coupler bay set 2

1B.7 Disconnector switch with E/S, 2000A,50kA/1s for line bay set 2

1B.8 Single phase current transformer,50kA/1s multicore  for Transformer Bay nos. 15

1B.9 Single phase current transformer,50kA/1s multicore for line bay nos. 6

1B.10 Single phase current transformer,50kA/1s multicore for bus coupler bay nos. 3

1B.11 Single phase capacitive voltage transformer (CVT), multi core nos. 27

1B.12 Single phase surge arrester, 198kV rated,10kA nos. 21

1B.13
Flexible conductorsfor bus and jumper,  insulators, fittings including all necessary 
clamps and connectors for busbar compositions

i) _Flexible Conductor for Bus, jumper, equipment connections lot 1

ii) _Insulator lot 1

iii) _Fittings lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Item

Unit Price1

Quantity

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Total Price1

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s

Description (For detailed description, please refer to specification and Schedule A) Unit

Schedule 2D-1
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Unit
Local Currency 

[In BDT]

Foreign 
Currency  [In 

……..]

Local 
Currency [In 

BDT]

Foreign Currency  
[In ……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

1B.14 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 8

ii) Disconnector without  Earth Switch set 21

iii) Disconnector with  Earth Switch set 2

iv) Bus Earth Switch set 0

v) Current Transformer nos. 24

vi) Capacitive Voltage Transformer nos. 27

vii) Surge Arrester nos. 21

viii) Wave Trap set 0

ix) Post type support insulators lot 1

d) _Cable tray including fitting, fixing accessories lot 1

1C 145 kV  Air Insulated Switchgear

1C.1 SF6 Circuit breaker,1600A,40kA/1s, live tank, gang operating for Transformer Bay set
2

1C.2 SF6 Circuit breaker,1600A, 40kA/1s,live tank, single pole operating for Line Bay set 6

1C.3 SF6 Circuit breaker,3150A,40kA/1s, live tank, gang operating for Bus Coupler Bay set
1

1C.4 Disconnector switch without E/S, 1600A,40kA/1s for Transformer Bay set 6

1C.5 Disconnector switch without E/S, 1600A,40kA/1s for Line bay set 12

1C.6 Disconnector switch without E/S, 3150A,40kA/1s for bus coupler bay set 2

1C.7 Disconnector switch with E/S, 1600A,40kA/1s for line bay set 6

1C.8 Single phase current transformer , 40kA/1s  multi core for Transformer Bay nos. 6

1C.9 Single phase current transformer , 40kA/1s for line bay nos. 18

1C.10 Single phase current transformer , 40kA/1s for bus coupler bay nos. 3

1C.11 Single phase  voltage transformer (IVT), multi-core nos. 30

1C.12 Single phase surge arrester, 120kV rated,10kA nos. 24

1C.13
Flexible conductorsfor bus and jumper,  insulators, fittings including all necessary 
clamps and connectors for busbar compositions

i) _Flexible Conductor for Bus, jumper, equipment connections lot 1

ii) _Insulator lot 1

iii) _Fittings lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Unit Price1

Item Quantity

Total Price1

Description (For detailed description, please refer to specification and Schedule A)

Schedule 2D-2
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Unit
Local Currency 

[In BDT]

Foreign 
Currency  [In 

……..]

Local 
Currency [In 

BDT]

Foreign Currency  
[In ……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

1C.14 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts

i) For Main Bus lot 1

ii) For Jack-Bus lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 9

ii) Disconnector without  Earth Switch set 20

iii) Disconnector with Earth Switch set 6

iv) Bus Earth Switch set 0

v) Current Transformer nos. 27

vi)  Voltage Transformer nos. 30

vii) Surge Arrester nos. 24

viii) Wave Trap set 0

ix) Post type support insulators lot 1

d) _Cable tray including fitting, fixing accessories lot 1

1D 33kV Switches & connection

1D.1 33kV Vacuum Circuit breaker set 2

1D.2 33kV Disconnector switch set 4

1D.3 33kV Inductive voltage transformer (IVT), 2 core nos. 15

1D.4 Single pahse surge arrester, 30kV rated,10kA nos. 15

1D.5
Tertiary side connection including necessary fittings, structures, 33kV XLPE cable and 
conductors 

lot 1

1D.6 33kV Current  transformer nos. 6

1E Power Transformer & Earthing/Auxiliary Transformer

1E.1 400/230/33 kV, 400/520MVA (ONAN/ONAF), three phase Power Transformer set 3

1E.2 230/132/33 kV, 225/300MVA (ONAN/ONAF), three phase Power Transformer set 2

1E.3 33/0.4 kV, 500kVA Earthing auxiliary Transformer set 2

1E.4
Complete water spray fire fighting system for all 400/230/33 kV three phase outdoor type 
power transformer

Set 1

1E.5
Complete water spray fire fighting system for all 230/132/33 kV three phase outdoor type 
power transformer

Set 1

1E.6
On-line Dissolved Gas & moisture monitoring system for 400/230/33kV auto transformers 
bank

set 3

1F Control, Protection, SAS and Metering

1F.1 Complete Station SAS Panels lot 1

420kV Circuits

1F.2 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 4

1F.3 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 3

1F.4 Complete Busbar Protection Panel set 2

1F.5 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.6 Complete Tarif metering panel lot 1

230kV Circuits

1F.7 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 2

1F.8 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 5

1F.9 Complete Control, Protection,monitoring & SAS Panel  for Bus Coupler circuits set 1

1F.10 Complete Busbar Protection Panel set 2

1F.11 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.12 Complete Tarif metering panel lot 1

145kV Circuits

1F.13 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 6

1F.14 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 2

1F.15 Complete Control, Protection,monitoring & SAS Panel  for Bus Coupler circuits set 1

1F.16 Complete Busbar Protection Panel set 1

1F.17 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.18 Complete Tarif metering panel lot 1

36kV Circuit

1F.19 Control, Monitoring, Protection & SAS for 33kV station power system lot 1

1F.20 Tariff metering lot 1

1G Multicore Cables

1G.1 Multicore Cables for control, protection, metering & power circuits

i) _LV Control Cable lot 1

ii) _LV Power Cable lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Total Price1

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Unit Price1

Item Description (For detailed description, please refer to specification and Schedule A) Quantity

Schedule 2D-3
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Quantity Total Price1

Unit
Local Currency 

[In BDT]

Foreign 
Currency  [In 

……..]

Local 
Currency [In 

BDT]

Foreign Currency  
[In ……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

1H Earthing and Lightning Protection

1H.1 _Earthing system for complete substation lot 1

1H.2 _Lighting Protection System for complete substation lot 1

1I Batteries, chargers & DC distribution

1I.1 110V Ni-cad Batteries with chargers & distribution board & others

a) for 400kV System

i) _110V Battery Banks, Ah set 2

ii) _Charger,  A set 2

iii) _110V DC Distribution panel, MCC type lot 1

c) for 230kV System

i) _110V Battery Banks, Ah set 2

ii) _Charger, A set 2

iii) _110V DC Distribution panel, MCC type lot 1

iv) _Inverter for SAS set 2

b) for 132kV System

i) _110V Battery Banks, Ah set 2

ii) _Charger, A set 2

iii) _110V DC Distribution panel, MCC type lot 1

1I.2 48V Ni-cad Batteries with chargers & distribution board

i) _48V battery Banks,Ah set 2

ii) _Charger, A set 2

iii) _48V DC Disatribution Panel lot 1

1J LVAC Distribution

1J.1 _AC 415V or 240V distribution panels (MCC type) lot 1

1J.3 _Tariff metering at LV side(Main & Check) lot 1

1K Civil Works, Building and Foundation

1L Lighting, small power, air conditioning and Ventilation

1L.1
Lighting, small power, air conditioning and Ventilation and emergency DC lighting for control 
building and local control houses

lot 1

1L.2
Lighting for ouside building for security, roadway, switchyard and emergency DC lighting

lot 1

1L.3
Complete Solar system (40KW solar panel) for substation  lighting.

lot 1

1M
Fibre Optic Multiplexer Equipment and PLC Equipment for Communication and 
Protection

1M.1 Indoor Fibre Optic Multipexer Equipment lot 1

1M.2
under ground optical fiber cable, armoured, 48/24 core  including Outdoor termination 
box,indoor MDF & pigtail cables

lot 1

1M.3 PLC Equipment lot 1

1N SCADA system  for Telecontrol and Telemetering

1N.1 Complete SCADA hardware & software lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Refer to Schedule B4

Unit Price1

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Item Description (For detailed description, please refer to specification and Schedule A)

Schedule 2D-4
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Unit
Local Currency 

[In BDT]

Foreign 
Currency  [In 

……..]

Local 
Currency [In 

BDT]

Foreign Currency  
[In ……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

Mandatory Spare parts including Maitenance and Test Equipment

420 kV SWITCHGEAR

1
Complete SF6 gas, livetank type 420kV Circuit Breaker (single-pole operation type) 

set 1

2 Complete  420kV disconnector switch sets 1

3
Set of interrupting chamber including insulators, fixed and moving contacts for 420kV offered 
type  circuit breaklers

sets 2

4 420 kV post insulators suitable for disconnector nos. 3

5 Set (three phase) contacts for 420kV disconnector sets 2

6 390 kV surge arrester nos. 6

7 420kV capacitive voltage transformer nos. 3

8 Closing coils nos. 3

9 Tripping coils nos. 3

10 Motor for 420kV circuit  breaker operating mechanism nos. 2

11 Motor for disconnector drive nos. 2

12 Coils for Blocking magnet in disconnector drive nos. 3

145 kV SWITCHGEAR

13
Complete SF6 gas, livetank type 145kVCircuit Breaker (single-pole operation type) 

set 2

14 Complete  145 kV disconnector switch sets 2

15
Set of interrupting chamber including insulators, fixed and moving contacts for 145kV offered 
type  circuit breaklers

sets 2

16 145 kV post insulators suitable for disconnector nos. 3

17 Set (three phase) contacts for 145 kV disconnector sets 2

18 120 kV surge arrester nos. 6

19 145 kV capacitive voltage transformer nos. 3

20 Closing coils nos. 3

21 Tripping coils nos. 3

22 Motor for 145 kV circuit  breaking operating mechanism nos. 2

23 Motor for disconnector drive nos. 2

24 Coils for Blocking magnet in disconnector drive nos. 3

TRANSFORMERS

37 Auto-transformer 420kV bushings (Single Phase) nos. 1

38 Auto-transformer 230 kV bushings (Single Phase) nos. 1

39 Auto-transformer 145 kV bushings (Single Phase) nos. 1

40 Earthing transformer 36 kV  bushings nos. 1

41 Sets of auto transformer gaskets sets 1

42 Sets of earthing transformer gaskets sets 1

43 Sets of tap changer spares sets 1

44 Set of special tools, gauges and spanners (Bidders to give details) set 1

45 Spare transformer oil kg 32000

46 Silica gel 100% spare for all supplied transformer lot 1

47
Transformer oil treatment plant, 8000litre/hr
(Clause 4.13.2)

set 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Total Price1Unit Price1

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Item Description (For detailed description, please refer to specification and Schedule A) Quantity

Schedule 2D-5
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Total Price1

Unit
Local Currency 

[In BDT]

Foreign 
Currency  [In 

……..]

Local 
Currency [In 

BDT]

Foreign Currency  
[In ……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

WATER SPRAY SYSTEM

48 Warter spray nozzles nos. 10

49 Release sprinklers nos. 5

50 Set of internal parts of deluge valve set 1

51 Set of sealings for deluge valves of each type set 1

52 Set of sealings for pipes and flanges set 1

53 Set of spare parts for jockey pump set 1

54 Set of spare parts for control panel and automatic level indicator set 1

55 Set of spare parts for the air supply and reducing devices set 1

56 Fire fighting pump complete with coupling set 1

PROTECTION, CONTROL, METERING

57 Distance relay set 2

58 Line differential relay with distance backup set 2

59 Biased different relay (3-phase) set 2

60 Overcurrent and Earth fault relay sets 2

61 Bay Control Unit sets 2

62 Central Unit for BBP sets 1

63 Bay Unit for BBP sets 2

64 Tripping relay (electrical reset) sets 3

65 Trip circuit supervision relay sets 3

66 Multifunction Meter nos. 3

67 Bulbs for discrepancy switches nos. 30

68 kWh & kVarh meter (Energy Meter) nos. 2

POWER & CONTROL CABLES

Spare cable comprising:

69 control cable, 7 core meter 500

70 control cable, 12 core meter 500

Batteries, Chargers, & DC Distribution

71 Battery fuses nos. 4

72 Set DC board incoming MCCB sets 2

73 Sets outgoing MCBs sets 4

74 Battery Charger complete unit, 110V sets 1

LV  AC SWITCHGEAR

75 3-phase set LVAC board incoming MCCB no. 1

76 3-phase sets outgoing MCCBs nos. 3

77 1-phase sets outgoing MCBs nos. 3

Fiber Optic Multiplexer Equipment

78 Set of spare modules of necessary function lot 1

O&M EQUIPMENT

79 3-phase portable (maintenance) earthing equipment devices with connectors and telescopic 
glass fibre operating pole suitable for plant supplied

sets 3

Total Price in words.....................................................................................................................................................................................................`

1

Unit Price1

Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit 
Price and Total Price as there are currencies.

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Description (For detailed description, please refer to specification and Schedule A)Item Quantity

 Total Columns 7 and 8 to be carried forward to Schedule No. 5 - Grand Summary

Schedule 2D-6
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Local Currency [In BDT] Foreign Currency  [In ……..] Local Currency [In BDT] Foreign Currency  [In …….]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

1.2
Preparation of As-Built drawing and operation & maintenance 
manual of the installation

Lot 1

Lot 1

Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.1

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 400kV/230kV/132kV LILO Lines on 
turnkey basis(Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Schedule 3D: Design Services

Unit Price1

Item
Description (For detailed description, please refer to 

specification and Schedule A)
Unit Quantity

Total Price1

 Total Columns 7 and 8 to be carried forward to Schedule No. 5 - Grand Summary

Schedule No. 3 Design Services 

Design Service

1.1
Basic and detailed design as per contract specification and 
requirement for entire scope of the contract

Schedule 3D-1
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

1 2 3 4 5 6 7 = 4x5 8 = 4x6

1A 420 kV  Air Insulated Switchgear

1A.1 420KV Circuit breaker associated with transformer switching 

1A1.1 SF6 Circuit breaker,4000A, 63kA/1s, live tank, gang operating with CSD set 4

1A1.2 SF6 Circuit breaker, 4000A,63kA/1s, live tank, single pole operating with CSD & PIR set 1

1A.2 SF6 Circuit breaker, 4000A,63kA/1s, live tank, single pole operating with PIR set 8

1A.3 Disconnector switch with E/S , 4000A,63kA/1s set 4

1A.4 Disconnector switch without E/S, 4000A,63kA/1s set 29

1A.5 Busbar grounding Switch set 2

1A.6 Single phase current transformer, multi core, 4000/1,63kA/1s nos. 78

1A.7 Single phase capacitive voltage transformer, multi-core nos. 27

1A.8 Single phase surge arrester,390kV rated,10kA nos. 27

1A.9 Wave Trap,single phase, 420kV, 4000A, 63kA/1s nos. 4

1A.10 Post type support insulators for 400kV busbar and switchgear lot 1

1A.11
Rigid tubular bus and required conductors, insulators, fittings including all necessary 
clamps and connectors for busbar compositions

i) Rigid Tubular Bus lot 1

ii) _Flexible Conductor for jumper, equipment connections lot 1

iii) _Insulator lot 1

iv) _Fittings lot 1

1A.12 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 13

ii) Disconnector with Earth Switch set 4

iii) Disconnector without Earth Switch set 29

iv) Bus Earth Switch set 2

v) Current Transformer nos. 78

vi) Capacitive Voltage Transformer nos. 27

vii) Surge Arrester nos. 27

viii) Wave Trap nos. 4

ix) Post type support insulators for 400kV busbar and switchgear lot 1

d) _Cable tray including fitting, fixing accessories lot 1

1B 245 kV  Air Insulated Switchgear

1B.1 SF6 Circuit breaker,2000A,50kA/1s, live tank, gang operating for Transformer Bay set 5

1B.2 SF6 Circuit breaker,2000A, 50kA/1s,live tank, single pole operating for Line Bay set 2

1B.3 SF6 Circuit breaker,3150A,50kA/1s, live tank, gang operating for Bus Coupler Bay set 1

1B.4 Disconnector switch without E/S, 2000A,50kA/1s for Transformer Bay set 15

1B.5 Disconnector switch without E/S, 2000A,50kA/1s for Line bay set 4

1B.6 Disconnector switch without E/S, 3150A,50kA/1s for bus coupler bay set 2

1B.7 Disconnector switch with E/S, 2000A,50kA/1s for line bay set 2

1B.8 Single phase current transformer,50kA/1s multicore  for Transformer Bay nos. 15

1B.9 Single phase current transformer,50kA/1s multicore for line bay nos. 6

1B.10 Single phase current transformer,50kA/1s multicore for bus coupler bay nos. 3

1B.11 Single phase capacitive voltage transformer (CVT), multi core nos. 27

1B.12 Single phase surge arrester, 198kV rated,10kA nos. 21

1B.13
Flexible conductorsfor bus and jumper,  insulators, fittings including all necessary 
clamps and connectors for busbar compositions

i) _Flexible Conductor for Bus, jumper, equipment connections lot 1

ii) _Insulator lot 1

iii) _Fittings lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Local Currency [In 
BDT]

Foreign 
Currency  [In 

……..]

Local Currency 
[In BDT]

Foreign 
Currency  [In 

……..]

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Schedule 4D: Installation and Other Services

Item Description (For detailed description, please refer to specification and Schedule A) QuantityUnit

Unit Price1 Total Price1

Schedule 4D-1
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

1B.14 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 8

ii) Disconnector without  Earth Switch set 21

iii) Disconnector with  Earth Switch set 2

iv) Bus Earth Switch set 0

v) Current Transformer nos. 24

vi) Capacitive Voltage Transformer nos. 27

vii) Surge Arrester nos. 21

viii) Wave Trap set 0

ix) Post type support insulators lot 1

d) _Cable tray including fitting, fixing accessories lot 1

1C 145 kV  Air Insulated Switchgear

1C.1 SF6 Circuit breaker,1600A,40kA/1s, live tank, gang operating for Transformer Bay set 2

1C.2 SF6 Circuit breaker,1600A, 40kA/1s,live tank, single pole operating for Line Bay set 6

1C.3 SF6 Circuit breaker,3150A,40kA/1s, live tank, gang operating for Bus Coupler Bay set 1

1C.4 Disconnector switch without E/S, 1600A,40kA/1s for Transformer Bay set 6

1C.5 Disconnector switch without E/S, 1600A,40kA/1s for Line bay set 12

1C.6 Disconnector switch without E/S, 3150A,40kA/1s for bus coupler bay set 2

1C.7 Disconnector switch with E/S, 1600A,40kA/1s for line bay set 6

1C.8 Single phase current transformer , 40kA/1s  multi core for Transformer Bay nos. 6

1C.9 Single phase current transformer , 40kA/1s for line bay nos. 18

1C.10 Single phase current transformer , 40kA/1s for bus coupler bay nos. 3

1C.11 Single phase  voltage transformer (IVT), multi-core nos. 30

1C.12 Single phase surge arrester, 120kV rated,10kA nos. 24

1C.13
Flexible conductorsfor bus and jumper,  insulators, fittings including all necessary 
clamps and connectors for busbar compositions

i) _Flexible Conductor for Bus, jumper, equipment connections lot 1

ii) _Insulator lot 1

iii) _Fittings lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Local Currency [In 
BDT]

Foreign 
Currency  [In 

……..]

Local Currency 
[In BDT]

Foreign 
Currency  [In 

……..]

Item Description (For detailed description, please refer to specification and Schedule A) Unit Quantity

Schedule 4D: Installation and Other Services

Unit Price1 Total Price1

Schedule 4D-2
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

1C.14 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts

i) For Main Bus lot 1

ii) For Jack-Bus lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 9

ii) Disconnector without  Earth Switch set 20

iii) Disconnector with Earth Switch set 6

iv) Bus Earth Switch set 0

v) Current Transformer nos. 27

vi) Voltage Transformer nos. 30

vii) Surge Arrester nos. 24

viii) Wave Trap set 0

ix) Post type support insulators lot 1

d) _Cable tray including fitting, fixing accessories lot 1

1D 33kV Switches & connection

1D.1 33kV Vacuum Circuit breaker set 2

1D.2 33kV Disconnector switch set 4

1D.3 33kV Inductive voltage transformer (IVT), 2 core nos. 15

1D.4 Single pahse surge arrester, 30kV rated,10kA nos. 15

1D.5
Tertiary side connection including necessary fittings, structures, 33kV XLPE cable and 
conductors 

lot 1

1D.6 33kV Current  transformer nos. 6

1E Power Transformer & Earthing/Auxiliary Transformer

1E.1 400/230/33 kV, 400/520MVA (ONAN/ONAF), three phase Power Transformer set 3

1E.2 230/132/33 kV, 225/300MVA (ONAN/ONAF), three phase Power Transformer set 2

1E.3 33/0.4 kV, 500kVA Earthing auxiliary Transformer set 2

1E.4
Complete water spray fire fighting system for all 400/230/33 kV three phase outdoor type power 
transformer

Set 1

1E.5
Complete water spray fire fighting system for all 230/132/33 kV three phase outdoor type power 
transformer

Set 1

1E.6 On-line Dissolved Gas & moisture monitoring system for 400/230/33kV auto transformers bank set 3

1F Control, Protection, SAS and Metering

1F.1 Complete Station SAS Panels lot 1

420kV Circuits

1F.2 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 4

1F.3 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 3

1F.4 Complete Busbar Protection Panel set 2

1F.5 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.6 Complete Tarif metering panel lot 1

230kV Circuits

1F.7 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 2

1F.8 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 5

1F.9 Complete Control, Protection,monitoring & SAS Panel  for Bus Coupler circuits set 1

1F.10 Complete Busbar Protection Panel set 2

1F.11 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.12 Complete Tarif metering panel lot 1

145kV Circuits

1F.13 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 6

1F.14 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 2

1F.15 Complete Control, Protection,monitoring & SAS Panel  for Bus Coupler circuits set 1

1F.16 Complete Busbar Protection Panel set 1

1F.17 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.18 Complete Tarif metering panel lot 1

36kV Circuit

1F.19 Control, Monitoring, Protection & SAS for 33kV station power system lot 1

1F.20 Tariff metering lot 1

1G Multicore Cables

1G.1 Multicore Cables for control, protection, metering & power circuits

i) _LV Control Cable lot 1

ii) _LV Power Cable lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Local Currency 
[In BDT]

Foreign 
Currency  [In 

……..]

Schedule 4D: Installation and Other Services

Local Currency [In 
BDT]

Item Description (For detailed description, please refer to specification and Schedule A) Unit Quantity

Unit Price1 Total Price1

Foreign 
Currency  [In 

……..]

Schedule 4D-3
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

1H Earthing and Lightning Protection

1H.1 _Earthing system for complete substation lot 1

1H.2 _Lighting Protection System for complete substation lot 1

1I Batteries, chargers & DC distribution

1I.1 110V Ni-cad Batteries with chargers & distribution board & others

a) for 400kV System

i) _110V Battery Banks, Ah set 2

ii) _Charger,  A set 2

iii) _110V DC Distribution panel, MCC type lot 1

c) for 230kV System

i) _110V Battery Banks, Ah set 2

ii) _Charger, A set 2

iii) _110V DC Distribution panel, MCC type lot 1

iv) _Inverter for SAS set 2

b) for 132kV System

i) _110V Battery Banks, Ah set 2

ii) _Charger, A set 2

iii) _110V DC Distribution panel, MCC type lot 1

1I.2 48V Ni-cad Batteries with chargers & distribution board

i) _48V battery Banks,Ah set 2

ii) _Charger, A set 2

iii) _48V DC Disatribution Panel lot 1

1J LVAC Distribution

1J.1 _AC 415V or 240V distribution panels (MCC type) lot 1

1J.3 _Tariff metering at LV side(Main & Check) lot 1

1K Civil Works, Building and Foundation

1K.1 Complete land development and slope protection
i)* _Complete land development with carried/dredged earth filling including approach road cum 904473

ii) _Slope protection

a. _Slope (1V:2H) protection with CC block with gravity retaining wall lot 1

1K.2 Complete civil items required for outdoor works
i) _Outdoor gantry foundation in 400kV switchyard

a. _Gantry column lot 1

ii) _Outdoor equipment foundation in 400kV switchyard

a.* _CB set** 13

b.* _DS without ES set** 29

c.* _DS with ES set** 4

d.* _Bus ES set** 2

e.* _CT nos 78

f.* _CVT nos. 27

g.* _LA nos. 27

h.* _Wave Trap set** 4

i. _PI lot 1

iii) _Outdoor gantry foundation including tower foundation in 230kV switchyard

a. _Gantry column lot 1

b. Tower lot 1

iv) _Outdoor equipment foundation in 230kV switchyard

a.* _CB set** 8

b.* _DS without ES set** 21

c.* _DS with ES set** 2

d.* _CT nos 24

e.* _CVT nos 27

f.* _LA nos 21

g. _PI lot 1

v) _Outdoor gantry foundation including tower foundation in 132kV switchyard

a. Gantry column lot 1

b. Tower lot 1

vi) _Outdoor equipment foundation in 132kV switchyard

a.* _CB set** 9

b.* _DS without ES set** 20

c.* _DS with ES set** 6

d.* _CT nos 27

e.* _IVT nos 30

f.* _LA nos 24

g. _PI lot 1

vii)* _Outdoor equipment foundation in 33kV switchyard

a. _CB set** 2

b. _DS set** 4

c. _IVT nos 15

d. _LA/SA nos 15

e. _CT nos 6

viii) _Outdoor gantry/tubular bus bar foundation in 33kV switchyard lot 1

ix)* _Transformer pad with foundation including oil pit

a. _520MVA transformer nos. 3

b. _300MVA transformer nos. 2

c. _Auxaliry Transformer nos. 2

x)* _Blast wall with foundation nos. 5

xi)* _Boundary wall for overall plan

a. _Boundary wall with RCC retaining wall m 900

b. _Boundary wall without retaining wall m 550

xii)* _Substation main gate nos. 1

xiii)* _Chain link fencing m 500

xiv)* _Approach road (pavement width 8m) m 20

xv)* _Internal road

a. _8m wide road m 800

b. _4.5m wide road m 500

c. _3m wide road m 300

d. _1.5 walk way m 10

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Local Currency [In 
BDT]

Foreign Currency  
[In ……..]

Local Currency 
[In BDT]

Foreign 
Currency  [In 

……..]

Total Price1

Schedule 4D: Installation and Other Services

Description (For detailed description, please refer to specification and Schedule A) Unit QuantityItem

Unit Price1

Schedule 4D-4
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

xvi)* _Surface drain m 1350

xvii) _Cable trench/tunnel with soak pit lot 1

xviii) _Whole substation surface finishing with drainage system including outlet (excluding surface drain) lot 1

xix) _Gravel laying in switchyard area lot 1

xx)* _Septic tank cum sowak well nos. 3

xxi) _Pump shed including deep tube well, motor, pump, water reservoir, water pipe line, electrical connection etc. lot 1

xxii)* _Guard house nos. 1

xxiii)* _Sentry post nos. 3

xxiv)* _Car port nos. 1

xxv)* _Ansar barrack nos. 1

xxvi) _Water Treatment Plant (minimum 50litre/hour capacity lot 1

xxvii)* _Guide Wall m 190

1K.3 Complete civil works for Control Room & Switchyard Panel Room building
i) _Complete civil works for one control room building including dormitory

a) _Foundation works lot 1

b) _Super structures lot 1

c) _All finish works like rendering, painting, water supply, sanitary, floor finish, furniture, etc. lot 1

ii) _Complete civil works for two 400kV switchyard panel room building

a) _Foundation works lot 1

b) _Super structures lot 1

c) _All finish works like rendering, painting, water supply, sanitary, floor finish, furniture, etc. lot 1

iii) Complete civil works for one 132kV switchyard panel room building

a) _Foundation works lot 1

b) _Super structures lot 1

c) _All finish works  like rendering, painting, water supply, sanitary, floor finish, furniture, etc. lot 1

1K.4* Testing of Foundation
i) _Compression test of pile nos. 5

ii) _Uplift test of pile nos. 3

1K.5 Complete firefighting system for transformers including water pond/reservoir, pipe network and pump lot 1

1L Lighting, small power, air conditioning and Ventilation

1L.1
Lighting, small power, air conditioning and Ventilation and emergency DC lighting for control building and local 
control houses lot 1

1L.2 Lighting for ouside building for security, roadway, switchyard and emergency DC lighting lot 1

1L.3
Complete Solar system (40KW solar panel) for substation  lighting.

lot 1

1M
Fibre Optic Multiplexer Equipment and PLC Equipment for Communication and 
Protection

1M.1 Indoor Fibre Optic Multipexer Equipment lot 1

1M.2
under ground optical fiber cable, armoured, 48/24 core  including Outdoor termination box,indoor 
MDF & pigtail cables

lot 1

1M.3 PLC Equipment lot 1

1N SCADA system  for Telecontrol and Telemetering

1N.1 Complete SCADA hardware & software lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Local Currency [In 
BDT]

Schedule 4D: Installation and Other Services

Item Description (For detailed description, please refer to specification and Schedule A) Unit Quantity

Unit Price1 Total Price1

Foreign 
Currency  [In 

……..]

Local Currency 
[In BDT]

Foreign 
Currency  [In 

……..]

Schedule 4D-5
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1
Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

2

2.0 A Local O&M Training* Lot 1 - -

2.0 B
Environmental Management & Monitoring Plan Implementation including Environmental Parameter Testing (as per 
EMP i.e., Monthly/ Quarterly) and Ecological study

Lot 1

 Total Columns 7 and 8 to be carried forward to Schedule No. 5 - Grand Summary

Total Price in words............................................................................................................................................................................
* actual payment shall be as per actual work at site
** one set includes foundation for three phases of a circuit

1

Local Currency [In 
BDT]

Foreign 
Currency  [In 

……..]

Local Currency 
[In BDT]

Foreign 
Currency  [In 

……..]

Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

Schedule 4D.1: Installation and Other Services

Additional Services

Unit QuantityItem Description (For detailed description, please refer to specification and Schedule A)

Unit Price1 Total Price1

Schedule 4D-6
Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________



1 3 4
A

1A
2A
3A
4A
5A

B
1B
2B
3B
4B
5B
C Scope C:LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

1C
2C
3C
4C
5C
D

1D
2D
3D
4D
5D

Grand Total Price in words............................................................................................................................................................................

Name of Bidder

Signature of Bidder

1

Scope B Total: 5B = 1B+2B+3B+4B

Scope C Total: 5C = 1C+2C+3C+4C

Schedule No. 4D. Installation and Other Services

Schedule No. 3B.  Design Services
Schedule No. 4B. Installation and Other Services

Schedule No. 3C.  Design Services
Schedule No. 4C. Installation and Other Services

Schedule No. 1B: Plant and Mandatory Spare Parts Supplied from Abroad
Schedule No. 2B: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Schedule No. 1A: Plant and Mandatory Spare Parts Supplied from Abroad
Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Scope A Total: 5A = 1A+2A+3A+4A

Scope B: LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Local Currency [In BDT]

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
400kV/230kV/132kV LILO Lines on turnkey basis(Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

2

Schedule No. 3D.  Design Services

Scope D Total: 5D = 1D+2D+3D+4D

Section D: Pekua 400/230/132kV AIS Substation

Description
Total Price1

Schedule No. 1C: Plant and Mandatory Spare Parts Supplied from Abroad
Schedule No. 2C: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

Foreign Currency  [In ……..]

Schedule No. 1D: Plant and Mandatory Spare Parts Supplied from Abroad
Schedule No. 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

GRAND TOTAL 5A + 5B + 5C + 5D (to Price Bid Form)

Schedule 5:  Grand Summary 

Item

Schedule No. 2A: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country
Schedule No. 3A.  Design Services
Schedule No. 4A. Installation and Other Services

Schedule B5-1
Schedule B: Bid Price



Unit Price Total Price Unit Price Total Price
CIP CIP EXW EXW

(1) (2) (3)=(1)x(2) (4) (5)=(1)x(4)

Name of Bidder

Signature of Bidder

1

Foreign Currency (in……….) Local Currency (in BDT)

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 400kV/230kV/132kV 
LILO Lines on turnkey basis(Package-1)

[Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender]

Schedule 6.  Recommended Spare Parts

Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there 
are currencies.

No Description Unit

Quantity

Schedule 6D-1
Section 4: Bidding Forms
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Tables of Adjustment Data 

(v) Table A - Local Currency 

 

 Index 
Code 

Index 
Description 

Source of Index 
Base Value 
and Date 

Bidder’s 
Local Currency 

Amount 

Bidder’s 
Proposed 
Weighting 

  
           ---- 

 
--- 

 
--- 

 
--- 

As per the 
value 
mentioned in 
price 
adjustment 
formula in 
Section 9, 
Volume 1 of 3 

 
   Total  1.00 

 
 

(w) Table B - Foreign Currency 

Name of Currency: __________________________________________________________________  

[Insert name of currency. If the Bidder wishes to quote in more than one foreign currency, this table should be repeated for 

each foreign currency.] 

 

 

Index Code 
Index 

Description 
Source of 

Index 
Base Value 
and Date 

Bidder’s 
Currency in 

Type/Amount 

Equivalent in 
FC1 

Bidder’s 
Proposed 
Weighting 

   
        --- 

 
--- 

 
--- 

 
--- 

 As per the 
value 
mentioned 
in price 
adjustment 
formula in 
Section 9, 
Volume 1 of 
3 

    Total  1.00 

 

 

- Note - 

The base date shall be the date 28 days prior to the deadline for submission of the bid. 
 
Tables of Adjustment Data shall only be included if prices are to be quoted as adjustable prices in accordance with ITB 18.6.  

 

  

To be entered by the bidder 

  

To be entered by the bidder 
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Bid Security 
 

Bank Guarantee 
 

[Bank’s name, and address of issuing branch or office]5 

 

Beneficiary:  [Name and address of the Employer]  

Date:  

Bid Security No.:   

 

We have been informed that [name of the Bidder] (hereinafter called "the Bidder") has submitted to you its bid 
dated [insert date] (hereinafter called "the Bid") for the execution of [name of contract] under Invitation for Bids 
No. [insert IFB number] (“the IFB”).  

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. 

At the request of the Bidder, we [name of Bank] hereby irrevocably undertake to pay you any sum or sums 
not exceeding in total an amount of [amount in words] [amount in figures] upon receipt by us of your first demand 
in writing accompanied by a written statement stating that the Bidder is in breach of its obligation(s) under 
the bid conditions, because the Bidder: 

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letters of Technical 
and Price Bid; or 

(b) does not accept the correction of errors in accordance with the Instructions to Bidders (hereinafter “the 
ITB”); or 

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i) 
fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the Performance 
Security, in accordance with the ITB. 

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of the 
Contract Agreement signed by the Bidder and the Performance Security issued to you upon the instruction 
of the Bidder; or (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our receipt of a copy of 
your notification to the Bidder of the name of the successful Bidder, or (ii) 28 days after the expiration of the 
Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the office indicated 
above on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 
Publication No.758.6 

 

 

[Authorized signature(s) and bank’s seal (where appropriate)] 

 

                                                 
5  All italicized text is for use in preparing this form and shall be deleted from the final document. 
6  Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458” as appropriate. 
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Bid-Securing Declaration 
 

 
Date: [insert date (as day, month and year)] 
Bid No.: [insert number of bidding process] 

Alternative No.: [insert identification No if this is a bid for an alternative] 

 
 
To: [insert complete name of the Employer] 

 

We, the undersigned, declare that:     

We understand that, according to your conditions, Bids must be supported by a Bid-Securing Declaration. 

We accept that we will automatically be suspended from being eligible for bidding in any contract with the 
Borrower for the period of time of [insert number of years as indicated in ITB 21.2 of the BDS] starting on the date that we 
receive a notification from the Employer, if we are in breach of our obligation(s) under the bid conditions, 
because we 

(a)  have withdrawn our Bid during the period of bid validity specified in the Letters of Technical and Price Bid; 
or 

(b)  do not accept the correction of errors in accordance with the Instruction to Bidders (hereinafter “the ITB”); 
or 

(c)  having been notified of the acceptance of our Bid by the Employer during the period of bid validity, (i) fail 
or refuse to execute the Contract; if required, or (ii) fail or refuse to furnish the Performance Security, in 
accordance with the ITB. 

We understand that this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon the 
earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) 28 days after the 
expiration of our Bid. 

 

 

Signed: [insert signature of person whose name and capacity are shown]  

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration]  

Name: [insert complete name of person signing the Bid-Securing Declaration]   

Duly authorized to sign the bid for and on behalf of [insert complete name of the Bidder] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

Corporate Seal (where appropriate) 
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Technical Proposal 
 

 

Site Organization 
 
Method Statement 
 
Mobilization Schedule 
 
Construction Schedule 
 
Environmental, Health and Safety Management Plan 
 
Environmental, Health and Safety Code of Conduct 
 
Plant 
 
Personnel 
 
Equipment 
 
Proposed Subcontractors for Major Items of Plant and Services 
 
Manufacturer’s Authorization 
 
Affiliate Company Guarantee 
 
Time Schedule 
 
Functional Guarantee of the Proposed Facilities 
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Site Organization 
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Method Statement 
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Mobilization Schedule 

 

The Mobilization Schedule should reflect the no-objection request and approval step for Site Specific 
Environmental, Health and Safety Management Plan as per Contract Conditions. 

 
 



Section 4: Bidding Forms 4-82 

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
400kV/230kV/132kV LILO Lines on turnkey basis(Package-1) 

Construction Schedule 

The construction schedule shall include the following key milestones: 

 

 

 

 

 

 

 

 

 

 

Environmental, Health and Safety Management Plan (EHSMP) 

 
The Bidder shall submit an outline Environmental, Health and Safety Management Plan (EHSMP) 
commensurate with the risks and impacts of the proposed works and activities. These strategies and plans shall 
describe in detail the actions, materials, equipment, management processes, etc. that will be implemented by 
the Contractor, and its subcontractors. 
 

In developing these strategies and plans, the Bidder shall have regard to the EHS provisions of the contract 
and EHS risks including those as may be more fully described in Section 6 (Employer’s Requirements) and the 
project Environmental Management Plan. 
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Environmental, Health and Safety Code of Conduct 

 

 

Environmental, Health and Safety Code of Conduct 

for Contractor’s Personnel Form 

Note to Bidder 

The minimum content of the EHS Code of Conduct form as set out by the Employer shall not be substantially modified. However, 
the Bidder may add requirements as appropriate, including to take into account Contract-specific issues/risks.   
 
The Bidder shall initial and submit the EHS Code of Conduct form as part of its bid. 

 
ENVIRONMENTAL, HEALTH AND SAFETY CODE OF CONDUCT  

FOR CONTRACTOR’S PERSONNEL  
 

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of Employer] 
for [enter description of the Works]. These Works will be carried out at [enter the Site and other locations 
where the Works will be carried out]. Our contract requires us to implement measures to address 
environmental, health and safety risks related to the Works.  

 
This EHS Code of Conduct is part of our measures to deal with environmental, health and safety risks related 
to the Works. It applies to all our staff, labourers and other employees at the Works Site or other places where 
the Works are being carried out. It also applies to the personnel of each subcontractor and any other personnel 
assisting us in the execution of the Works. All such persons are referred to as “Contractor’s Personnel” and 
are subject to this EHS Code of Conduct. 
 
This EHS Code of Conduct identifies the behavior that we require from all Contractor’s Personnel. 
 
Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be tolerated 
and where all persons should feel comfortable raising issues or concerns without fear of retaliation. 
 

 
REQUIRED CONDUCT 
 
Contractor’s Personnel shall: 
 
1. carry out his/her duties competently and diligently; 
2. comply with this EHS Code of Conduct and all applicable laws, regulations and other requirements, 

including requirements to protect the health, safety and well-being of other Contractor’s Personnel and 
any other person; 

3. maintain a safe working environment including by: 
a. ensuring that workplaces, machinery, equipment and processes under each person’s  control are 

safe and without risk to health; 
b. wearing required personal protective equipment; 
c. using appropriate measures relating to chemical, physical and biological substances and agents; 

and 
d. following applicable emergency operating procedures. 

4. report work situations that he/she believes are not safe or healthy and remove himself/herself from a 
work situation which he/she reasonably believes presents an imminent and serious danger to his/her 
life or health; 
5. treat other people with respect, and not discriminate against specific groups such as women, people 

with disabilities, migrant workers or children; 
6. report violations of this EHS Code of Conduct; and 
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7. not retaliate against any person who reports violations of this EHS Code of Conduct, whether to us 
or the Employer, or who makes use of the grievance mechanism for Contractor’s Personnel or the 
project’s Grievance Redress Mechanism. 

 
RAISING CONCERNS 

 
If any person observes behavior that he/she believes may represent a violation of this EHS Code of 
Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can be done 
by call [ ] to reach the Contractor’s hotline (if any) and leave a message. 
 
The person’s identity will be kept confidential, unless reporting of allegations is mandated by the country 
law. Anonymous complaints or allegations may also be submitted and will be given all due and 
appropriate consideration. We take seriously all reports of possible misconduct and will investigate and 
take appropriate action. We will provide warm referrals to service providers that may help support the 
person who experienced the alleged incident, as appropriate. 

 

 
CONSEQUENCES OF VIOLATING THE ENVIRONMENTAL, HEALTH AND SAFETY  
CODE OF CONDUCT 

 
Any violation of this EHS Code of Conduct by Contractor’s Personnel may result in serious 
consequences, up to and including termination and possible referral to legal authorities. 

 
FOR CONTRACTOR’S PERSONNEL: 

 
I have received a copy of this EHS Code of Conduct written in a language that I comprehend. I 
understand that if I have any questions about this EHS Code of Conduct, I can contact [enter name of 
Contractor’s contact person(s) with relevant experience)] requesting an explanation. 
 
 
Name of Contractor’s Personnel: [insert name] 
Signature: ______________________________________________ 
Date: (day month year): ___________________________________ 
 
Countersignature of authorized representative of the Contractor: 
Signature: ______________________________________________ 
Date: (day month year): ___________________________________ 
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Plant 
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Personnel 

Form PER – 1: Proposed Personnel 
 
Bidders should provide the details of proposed personnel and their experience record in the relevant Information 
Forms below for each of the candidate. 

 

1. Title of position 

 Name  

2. Title of position 

 Name  

3. Title of position 

 Name  

4. Title of position 

 Name  

etc. Title of position 

Name  

 
 

-- Note -- 

All titles of positions will be as listed in Section 6 (Employer’s Requirements). 
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Form PER – 2:  Resume of Proposed Personnel   

The Bidder shall provide all the information requested below. Use one form for each position. 

Position 

 

Personnel 
information 

Full Legal Name  

 

Date of Birth 

 Known as Place of Birth 

 Nationality Citizenship 

 Type of government ID 

 

Attach a copy of ID to this form 

ID number 

 Professional qualifications 

 

Present 
employment 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager/personnel officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 

From To Company/Project/Position/Relevant Technical and Management Experience 
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 Equipment 

Form EQU:  Equipment 

The Bidder shall provide adequate information and details to demonstrate clearly that it has the capability to 
meet the equipment requirements indicated in Section 6 (Employer’s Requirements), using the Forms below. 
A separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by 
the Bidder.  

Item of Equipment 

 

Equipment 
Information 

Name of manufacturer 

 

 

Model and power rating 

 Capacity 

 

 

Year of manufacture 

Current 
Status 

Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

 o Owned o Rented o Leased o Specially manufactured 

 

Omit the following information for equipment owned by the Bidder. 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental/lease/manufacture agreements specific to the project 
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Proposed Subcontractors and/or Manufacturers for Major Items of Plant and Services 

The following Subcontractors and/or Manufacturers are proposed for carrying out the item of the facilities 
indicated based on Criterion 2.5 of Section 3 (Evaluation and Qualification Criteria).  Bidders are free to propose 
more than one for each item. 

 
 

Major Items of Plant and Services Proposed Subcontractors or 
Manufacturers 

Nationality 
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Manufacturer's Authorization 

 

Date: [insert date (as day, month and year) of bid submission] 

OCB No.: [insert number of bidding process] 

 

To:  [insert complete name of the Employer]  

 

WHEREAS 

 

We [insert complete name of the manufacturer or manufacturer’s authorized agent], who are official manufacturers or agent 
authorized by the Manufacturer of [insert type of goods manufactured], having factories at [insert full address of 

manufacturer’s factories], do hereby authorize [insert complete name of the Bidder] to submit a bid the purpose of which is 
to provide the following goods, manufactured by us [insert name and/or brief description of the goods], and to 
subsequently negotiate and sign the Contract. 

 

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General Conditions of 
Contract, with respect to the goods offered by the above firm. 

 

Signed: [insert signature(s) of authorized representative(s) of the manufacturer]  

 

 

Name: [insert complete name(s) of authorized representative(s) of the manufacturer]  

Title: [insert title]  

Duly authorized to sign this Authorization on behalf of [insert complete name of the manufacturer] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

 

-- Note -- 
The bidder shall require the manufacturer to fill out this form in accordance with the instructions indicated. This letter of authorization should 
be signed by a person with the proper authority to sign documents that are binding on the manufacturer.  The bidder shall include it in its 
bid, if so indicated in the BDS. 
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Affiliate Company Guarantee  
 
 

Name of Contract/Contract No.: __________________________________________________________ 

Name and address of Employer: _________________________________________________________ 

____________________________________________________________________________________ 
[together with successors and assigns]. 

We have been informed that [name of Contractor] (hereinafter called the “Contractor”) is submitting an offer for the 
above-referenced Contract in response to your invitation, and that the conditions of your invitation require its 
offer to be supported by an affiliate company guarantee. 

In consideration of you, the Employer, awarding the Contract to the Contractor, we [name of affiliated company] 
irrevocably and unconditionally guarantee to you, as a primary obligation, that (i) throughout the duration of the 
Contract, we will make available to the Contractor our financial, technical capacity, expertise and resources 
required for the Contractor’s satisfactory performance of the Contract; and (ii) we are fully committed, along with 
the Contractor, to ensuring a satisfactory performance of the Contract. 

If the Contractor fails to so perform its obligations and liabilities and comply with the Contract, we will indemnify 
the Employer against and from all damages, losses and expenses (including legal fees and expenses) which 
arise from any such failure for which the Contractor is liable to the Employer under the Contract. 

This guarantee shall come into full force and effect when the Contract comes into full force and effect. If the 
Contract does not come into full force and effect within a year of the date of this guarantee, or if you demonstrate 
that you do not intend to enter into the Contract with the Contractor, this guarantee shall be void and ineffective. 
This guarantee shall continue in full force and effect until all the Contractor’s obligations and liabilities under the 
Contract have been discharged, when this guarantee shall expire and shall be returned to us, and our liability 
hereunder shall be discharged absolutely. 

This guarantee shall apply and be supplemental to the Contract as amended or varied by the Employer and the 
Contractor from time to time.  We hereby authorize them to agree on any such amendment or variation, the due 
performance of which and compliance with which by the Contractor are likewise guaranteed hereunder. Our 
obligations and liabilities under this guarantee shall not be discharged by any allowance of time or other 
indulgence whatsoever by the Employer to the Contractor, or by any variation or suspension of the works to be 
executed under the Contract, or by any amendments to the Contract or to the constitution of the Contractor or 
the Employer, or by any other matters, whether with or without our knowledge or consent. 

This guarantee shall be governed by the law of the same country (or other jurisdiction) that governs the Contract 
and any dispute under this guarantee shall be finally settled under the [Rules or Arbitration provided in the Contract].  
We confirm that the benefit of this guarantee may be assigned subject only to the provisions for assignment of 
the Contract. 

Signed by:……………………………………………     Signed by: …………………………………………… 
                                [signature]                                            [signature] 
                 ……………………………………………                 …………………………………………… 
                                     [name]                                      [name] 
                  [position in parent/subsidiary company]     [position in parent/subsidiary company] 
 
Date:…………………………………………… 
 
 
-- Note -- 

If permitted in accordance with ITB 35.2 of the BDS, the Bidder shall provide the Affiliate Company Guarantee Form filled out and signed 

by each subsidiary, parent entity, or affiliate that the Bidder submits for consideration of the Employer in determining its qualifications.  
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Time Schedule 

To be used by Bidder when alternative Time for Completion is invited in ITB 13.2. 
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Functional Guarantee of the Proposed Facilities 
 

Form FUNC 
 
The Bidder shall copy on the left column of the table below, the identification of each functional guarantee 
required in the Specification and stated by the Employer in EQC 1.3.4 of Section 3, Evaluation and Qualification 
Criteria, and on the right column, provide the corresponding value for each functional guarantee of the proposed 
plant and equipment.  
 

 

Functional Guarantee [as required 
by the Employer in Section 3] 

Functional Guarantee Value 
Offered by the Bidder 

1.  

2.  

3.  

…  

 
 



Section 4: Bidding Forms 4-94 

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
400kV/230kV/132kV LILO Lines on turnkey basis(Package-1) 

Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and Qualification 
Criteria) the Bidder shall provide the following information requested in the corresponding Information Sheets.  
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Form ELI - 1: Bidder’s Information Sheet 

 

Bidder’s Information 

 Information of the Bidder If the Bidder is a subsidiary or branch, 
information of any parent 

company/companies 

Names 
Full legal 
name(s) 

  

Full trading 
name(s) (if any) 

  

 

Addresses 

Registered 
address(es) 

  

Trading 
address(es) 

  

Postal 
address(es) (if 
different from 
trading 
address) 

  

Type of organization   

Country of 
constitution/incorporation/registration 

  

Year of constitution/incorporation/ 
registration 

  

Corporate or registration number   

In case of a Joint Venture, legal name 
of each partner 

 

Bidder’s authorized representative 

(name, address, telephone number(s), 
fax number(s), e-mail address) 

 



Section 4: Bidding Forms 4-96 

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
400kV/230kV/132kV LILO Lines on turnkey basis(Package-1) 

Attached are copies of the following documents: 

❑ 1.  In case of a single entity, articles of incorporation or constitution and company incorporation/registration of the legal entity 
named above, in accordance with ITB 4.1 and ITB 4.2. 

❑ 2.  Authorization to represent the firm or Joint Venture named above, in accordance with ITB 22.2. 

❑ 3. In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint Venture agreement, in accordance with ITB 4.1. 

❑ 4. In case of a government-owned enterprise, any additional documents not covered under 1 above required to comply with ITB 
4.5. 
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Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
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Form ELI - 2: Joint Venture Information Sheet 

Each partner of the Joint Venture and Specialist Subcontractor must fill out this form separately. 

Subcontractors are those listed in Technical Proposal – Proposed Subcontractors and/or Manufacturers for 
Major Items of Plant and Services 

 

 

 

Joint Venture / Specialist Subcontractor Information 

Bidder’s legal name 

 

 

Information of Joint Venture Partner or 

Specialist Subcontractor 
If any Joint Venture Partner or Specialist 

Subcontractor is a subsidiary or branch, 

information of any parent company/companies 

Names  

Full Legal name(s)   

Full trading name(s) 
(if any) 

  

Addresses 

Registered 
address(es) 

  

Trading address (es)   

Postal address (es) 
(if different from 
trading address) 

  

Type of organization  

Country of constitution/ 

incorporation/ registration 

 

Year of constitution/ incorporation/ 
registration 

 

Corporate or registration number 
 

Joint Venture Partner’s or 
Specialist Subcontractor’s 
authorized representative 
information 

(name, address, telephone 
number(s), fax number(s), e-mail 
address) 

 

Attached are copies of the following documents:      

❑ 1. Articles of incorporation or constitution and company incorporation/registration of the legal entity named above, in 
accordance with ITB 4.1 and ITB 4.2. 

❑ 2. Authorization to represent the firm named above, in accordance with ITB 22.2. 

❑ 3. In the case of a government-owned enterprise, documents establishing legal and financial autonomy and compliance with 
commercial law, in accordance with ITB 4.5. 
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 Form CON – 1: Historical Contract Nonperformance 

Each Bidder must fill out this form in accordance with Criteria 2.2.1 and 2.2.3 of Section 3 (Evaluation and 
Qualification Criteria) to describe any history of nonperforming contracts and pending litigation or arbitration 
formally commenced against it.  

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 

Joint Venture Partner: ___________________ 

Table 1: History of Nonperforming Contracts 
Choose one of the following: 

❑ No nonperforming contracts. 
❑ Below is a description of nonperforming contracts involving the Bidder (or each Joint Venture partner if Bidder is a Joint Venture). 

Year Description  

Amount of 
Nonperformed 

Portion of 
Contract ($ 
equivalent) 

Total Contract 
Amount ($ 
equivalent) 

[insert 
year] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] [insert 
amount] 

    

Table 2: Pending Litigation and Arbitration 
Choose one of the following: 

❑ No pending litigation, arbitration or any other material events impacting the net worth and/or liquidity of the bidder. 
❑ Below is a description of all pending litigation, arbitration involving the Bidder or any other material events impacting the net worth 

and/or liquidity of the bidder (or each Joint Venture partner if Bidder is a Joint Venture). 

Year Matter in Dispute  
Value of Pending 

Claim ($ 
Equivalent) 

Value of 
Pending 

Claim as a 
Percentage of 

Net Worth 

[insert 
year] 

Contract Identification, as applicable: [indicate complete 

contract name/ number, and any other identification] 
Name of Employer, parties involved in the material events 
impacting the net worth and/or liquidity of the bidder: [insert 

full name] 
Address of Employer, parties involved in the material 
events impacting the net worth and/or liquidity of the bidder: 
[insert street/city/country] 
Matter of Dispute: [indicate full description of dispute] 

Party who initiated the dispute: [indicate “Employer” or 

“Contractor”] 

Status: [indicate status of dispute] 

[insert amount] [insert 
amount] 

    

 
- Note - 

Table 2 of this form shall only be included if Criterion 2.2.3 of Section 3 (Evaluation and Qualification Criteria) is applicable. 
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Form CON – 2: EHS Performance Declaration 
 
Each Bidder must fill out this form in accordance with Criterion 2.2.4 of Section 3 (Evaluation and Qualification 
Criteria). 
 
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 
 
Joint Venture Partner: ___________________________ 
 
In case of a Specialist Subcontractors, each Specialist Subcontractor must fill out this form and provide the 
Specialist Subcontractor’s name: 
 
Specialist Subcontractor: _________________________ 
 

 

Environmental and Health and Safety Performance Declaration  

in accordance with Section 3 (Evaluation and Qualification Criteria) 

◻ No suspension or termination of contract: An employer has not suspended or terminated a 

contract and/or called the performance security for a contract for reasons related to Environmental or 
Health and Safety performance since the date specified in Criterion 2.5 of Section 3 (Evaluation and 
Qualification Criteria). 

◻ Declaration of suspension or termination of contract:  The following contract(s) has/have been 

suspended or terminated and/or Performance Security called by an employer(s) for reasons related 
to Environmental or Health and Safety performance since the date specified in Criterion 2.5 of Section 
3 (Evaluation and Qualification Criteria). Details are described below: 

◻ Declaration of request for replacement of Key Environment, Health and Safety Personnel:  The 
following contract(s) has/have experienced a request by the Employer to replace Environmental, 
Health and Safety Personnel for reasons related to Environmental or Health and Safety performance 
since the date specified in Criterion 2.5 of Section 3 (Evaluation and Qualification Criteria). Details 
are described below: 

◻ Declaration of past fatality resulted from EHS issues on site:  The following contract(s) has/have 
experienced a fatality resulted from EHS issues on site since the date specified in Criterion 2.5 of 
Section 3 (Evaluation and Qualification Criteria). Details are described below: 

Year Suspende
d or 

terminated 
portion of 
contract 

Contract Identification 

 

Total Contract 
Amount (current 
value, currency, 

exchange rate and 
US$ equivalent) 

[insert 
year] 

[insert 
amount and 
percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate main 
reason(s) e.g., discharge over environmental limit, 
workers did not have required health and safety permits 
to undertake high risk work, work carried out was not 
adhered to approved construction methodology and 
quality control plan] 

[insert amount] 

[insert 
year] 

[insert 
amount and 
percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 

Name of Employer: [insert full name] 

[insert amount] 
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Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate main 
reason(s)] 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to EHS performance 

Year Contract Identification 

Total Contract 
Amount (current 
value, currency, 

exchange rate and 
US$ equivalent) 

[insert 
year] 

Contract Identification: [indicate complete contract name/ number, and 
any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate main reason(s) e.g. 
discharge over environmental limit, workers did not have required 
health and safety permits to undertake high risk work, work carried out 
was not adhered to approved construction methodology and quality 
control plan] 

[insert amount] 

Key EHS personnel replacement requested by the Employer for reasons related to EHS 
performance 

Year Contract Identification and Reasons 

Personnel 
replacement 
action and 

results 

[insert 
year] 

Contract Identification: [indicate complete contract name/ number, and 
any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for requesting for replacement: [indicate main reason(s)] 

[insert description] 

Fatality due to EHS issues on Site 

Year Contract Identification 
Follow-on 

actions taken by 
the contractor 

[insert 
year] 

Contract Identification: [indicate complete contract name/ number, and 
any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Description of fatality event:  

Causation: 

[insert description] 
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Form FIN - 1: Historical Financial Performance 

Each Bidder must fill out this form. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 

Joint Venture Partner: ___________________ 

 

Financial Data for Previous _____ Years [$ Equivalent] 

Year 1:  Year 2:  Year __:  

 
Information from Balance Sheet 

 

Total Assets (TA)    

Total Liabilities (TL)    

Net Worth = TA-TL    

Current Assets (CA)    

Current Liabilities (CL)    

Working Capital = CA - 
CL 

   

    

Most Recent 
Working Capital 

 
To be obtained for most recent year and carried forward to FIN - 
3 Line 1; in case of Joint Ventures, to the corresponding Joint 
Venture Partner’s FIN – 3. 

 
Information from Income Statement 

 

Total Revenues     

Profits Before Taxes    

Profits After Taxes    

❑ Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last 
_____ years, as indicated above, complying with the following conditions. 

1. Unless otherwise required by Section 3 of the Bidding Documents, all such documents reflect the standalone financial 
situation of the legal entity or entities comprising the Bidder and not the Bidder’s parent companies, subsidiaries or 
affiliates. 

2. Historical financial statements must be audited by a certified accountant. 

3. Historical financial statements must be complete, including all notes to the financial statements. 

4. Historical financial statements must correspond to accounting periods already completed and audited (no statements for 
partial periods shall be requested or accepted). 
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Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
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Form FIN - 2: Average Annual Turnover 

Each Bidder must fill out this form. 

The information supplied should be the Annual Turnover of the Bidder or each partner of a Joint Venture for the 
total certified payments received from the clients for contracts in progress or completed, converted to US dollars 
at the rate of exchange at the end of the period reported. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 
 

Joint Venture Partner: ___________________ 

Annual Turnover Data for the Last _____ Years 

Year 
Amount 

Currency 
Exchange  

Rate 
$ 

Equivalent 

    

    

    

 Average Annual Turnover      
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Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
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Form FIN – 3:  Availability of Financial Resources 

Bidders must demonstrate sufficient financial resources, usually comprising of Working Capital supplemented 
by credit line statements or overdraft facilities and others to meet the Bidder’s financial requirements for 

(a) its current contract commitments, and  

(b) the subject contract. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 

Joint Venture Partner: ___________________ 

 

Financial Resources 

No. Source of financing Amount ($ equivalent) 

1 Working Capital (to be taken from FIN - 1) 
 

2 Credit Linea 
 

3 Other Financial Resources 
 

 
Total Available Financial Resources 

 

 

a  To be substantiated by a letter from the bank issuing the line of credit. 
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Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
400kV/230kV/132kV LILO Lines on turnkey basis(Package-1) 

Form FIN- 4:  Financial Requirements for Current Contract Commitments 

Bidders (or each Joint Venture partner) should provide information on their current commitments on all contracts 
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 

Joint Venture Partner: ___________________ 

Current Contract Commitments 

 

 

a Remaining outstanding contract values to be calculated from 28 days prior to the bid submission deadline ($ equivalent based 

on the foreign exchange rate as of the same date). 

b Remaining contract period to be calculated from 28 days prior to bid submission deadline. 

No. 
Name of 
Contract 

Employer’s 
Contact  

(Address, 
Tel, Fax) 

Contract 
Completion 

Date 

Outstanding 
Contract  

Value 

(X) a 

Remaining 
Contract 
Period in 

months (Y) b 

Monthly Financial 
Resources Requirement 

(X / Y) 

1       

2       

3       

4       

Total Monthly Financial Requirement for Current Contract Commitments $ . . . . . . . . . . . . . . . . .  
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Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
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Form FIN - 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources (Criterion 2.3.3 of 
Section 3) 

This form requires the same information submitted in Forms FIN - 3 and FIN - 4. All conditions of “Available 

Financial Resources Net of CCC ≥ Requirement for the Subject Contract” must be satisfied to qualify. 

 
Form FIN - 5A: For Single Entities 

For Single 
Entities: 

(A) 

Total Available 
Financial 

Resources from 
FIN – 3 

(B) 

Total Monthly 
Financial 

Requirement for 
Current Contract 

Commitments (CCC) 
from FIN – 4 

(C) 

Available 
Financial 

Resources Net 
of CCC 

D = (B - C) 

Requirement 
for the 
Subject 
Contract 

(E) 

Results:  
Yes or No 
[D must be 

greater than 

or equal to E] 
(F) 

 

_________ 

(Name of 

Bidder) 

 

 

 

 

 

 

 

. . . . . . . . . . . 

 

 

 
Form FIN - 5B: For Joint Ventures 

For Joint 
Ventures: 

(A) 

Total Available 
Financial 

Resources from 
FIN – 3  

(B) 

Total Monthly 
Financial 

Requirement for 
Current Contract 

Commitments 
(CCC) from FIN – 4 

(C) 

Available 
Financial 

Resources Net 
of CCC 

D = (B - C) 

Requirement 

for the 
Subject 
Contract 

(E) 

Results:  
Yes or No 
[D must be 

greater than 

or equal to E] 
(F) 

One 

Partner: 

     

________

____ 

(Name of 

Partner) 

   

 

 

. . . . . . . . . . . 

 

Each 

Partner: 

     

__________

___ 

(Name of 

Partner 1) 

   

 

 

. . . . . . . . . . . 

 

__________

___ 

(Name of 

Partner 2) 

   

 

 

. . . . . . . . . . . 

 

__________

___ 

(Name of 

Partner 3) 

   

 

 

. . . . . . . . . . . 

 

All partners  

combined 
∑ D  = Sum of available financial resources net of 

current contract commitments for all partners 

 

∑ D  = _______ 

 

. . . . . . . . . . . 

 

 

Note - 

Form FIN – 5 is made available for use by the bidder as a self-assessment tool, and by the Employer as an evaluation work 

sheet, to determine compliance with the financial resources requirement as stated in 2.3.3. Failure to submit Form FIN - 5 by 

the Bidder shall not lead to bid rejection. 
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Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
400kV/230kV/132kV LILO Lines on turnkey basis(Package-1) 

Form EXP – 1:  Contracts of Similar Size and Nature 

Fill out one (1) form per contract. Each contract shall be supported by documents such as Signed Contract 
Agreement, Taking-Over Certificate, Contract Completion Certificate or Performance Certificate. 

The exchange rate to be used to calculate the value of the contract for conversion to a specific currency shall 
be the selling rate of the Borrower’s Central bank on the date of the contract. 

Contract of Similar Size and Nature 

Contract No . . . . . . of . . . . . Contract Identification  

Award Date  Completion Date  

Role in Contract ❑ Contractor ❑ Management 
Contractor ❑ Subcontractor 

Total Contract Amount $ 

If partner in a Joint Venture 
or Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s name 

Address 

Telephone number 

Fax number 

E-mail 

 

Description of the Similarity in Accordance with Criterion 2.4.1 of Section 3 (Evaluation and 
Qualification Criteria) 
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Form EXP - 2:  Experience in Key Activities  

Fill out one (1) form per contract. Each contract shall be supported by documents such as Signed Contract 
Agreement, Taking-Over Certificate or Contract Completion Certificate. 

Each Bidder must fill out this form. 

If complied by Specialist Subcontractor, each Specialist Subcontractor must fill out this form and provide the 
Specialist Subcontractor’s name: 

Specialist Subcontractor: ___________________ 

Contract with Similar Key Activities 

Contract No . . . . . . of . . . . . Contract Identification  

Award Date  Completion Date  

Role in Contract ❑ Contractor ❑ Management 
Contractor ❑ Subcontractor 

Total Contract Amount $ 

If partner in a Joint Venture 
or Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s name 

Address 

Telephone number  

Fax number 

E-mail 

 

Description of the Key Activities in Accordance with Criterion 2.4.2 of Section 3 (Evaluation and 
Qualification Criteria) 
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Form EXP – 3: Specific Experience in Managing Environmental, Health and Safety Aspects 
 
Fill out one form per contract. 
 
Each Bidder must fill out this form. 
 
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 
 
Joint Venture Partner: _________ 
 

1. Key Requirement no 1 in accordance with Criterion 2.4.3 of Section 3: ______________________ 
 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 
Contractor 

€  

Partner 
In JV 

€  

Management 
Contractor 

€  

Subcontractor 
 

€  

Total Contract Amount  US$ 

Details of relevant 
experience 

 

 
2. Key Requirement no 2 in accordance with Criterion 2.4.3 of Section 3: ______________________ 
3. Key Requirement no 3 in accordance with Criterion 2.4.3 of Section 3: ______________________ 
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Form EXP – 4: Environmental, Health and Safety Certification 
 
Please provide the following information: 
 
Availability of the following valid ISO certification or internationally - recognized equivalent (equivalency to be 
demonstrated by the Bidder), and applicable to the worksite: 
 
- Environmental management certificate ISO 14001 
- Health and Safety management certificate ISO 45001 
 
 
 
 
 
Form EXP – 5: Environmental, Health and Safety Documentation 
 
 
Please provide the following information: 
 

Availability of in-house policies and procedures acceptable to the Employer for EHS management: 
1. Existence of a system for management and monitoring compliance with EHS requirements. 
2. Existence of a system for monitoring compliance with EHS commitments for the Bidder’s Subcontractors 

and all its partners, particularly safety and labor management. 
3. Existence of official company procedures for the management of the following relevant points: 

 
- Occupational Health and Safety on worksites and community health and safety for works in the public 

domain; policy and related guidelines. 
- Oil management and other hazardous materials use and storage practice. 
- Solid and hazardous waste management segregation, storage, transport and disposal practice 

specifically waste oil management.  
- Piling management practice especially management of safety matters, piling mud and noise.  
- Labor management practice, particularly of subcontracted workers and worker grievance redress 

mechanism. 
- Community stakeholder engagement and grievance redress practice. 

 
 
 
 
Form EXP – 6: Environmental, Health and Safety Dedicated Personnel 
 
Please provide CV [Form PER-2] of the in-house personnel of the main contractor/ Joint Venture partners for 
the EHS positions specified in Section 6 (Employers Requirements) : 

 
- Environmental officer including with expertise in Pollution Control including oil management. 
- Health and Safety officer  
- Social, community liaison and Labor officer 
- EHS site supervisors 

- Ecologist including with expertise in bird sensitive design of transmission lines 
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Form EXP - 7: Subcontractors  

Fill out one (1) form per contract. 

Contract for the Major Items 

Contract No . . . . . . of . . . . . 
. 

Contract Identification  

Award Date  Completion Date  

Role in Contract ❑ Contractor ❑ Management 
Contractor ❑ Subcontractor 

Total Contract Amount $ 

If partner in a Joint Venture 
or Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount  

Employerʼs name 

Address 

Telephone number  

Fax number 

E-mail 

 

Description of the Major Items in Accordance with Criterion 2.5 of Section 3 (Evaluation and 
Qualification Criteria) 
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Section 5: Eligible Countries 
 
The list of eligible countries is as follows: 

1. Afghanistan                                                           
2. Armenia  
3. Australia  
4. Austria  
5. Azerbaijan  
6. Bangladesh  
7. Belgium  
8. Bhutan  
9. Brunei Darussalam  
10. Cambodia  
11. Canada  
12. China, People’s Republic of  
13. Cook Islands  
14. Denmark  
15. Fiji  
16. Finland  
17. France  
18. Georgia  
19. Germany  
20. Hong Kong, China  
21. India  
22. Indonesia  
23. Ireland  
24. Italy  
25. Japan  
26. Kazakhstan  
27. Kiribati  
28. Korea, Republic of  
29. Kyrgyz Republic  
30. Lao PDR  
31. Luxembourg  
32. Malaysia  
33. Maldives  
34. Marshall Islands  
35. Micronesia, Federated States of  
36. Mongolia  
37. Myanmar  
38. Nauru  
39. The Netherlands  
40. Nepal  
41. New Zealand  
42. Niue  
43. Norway  
44. Pakistan  
45. Palau  
46. Papua New Guinea  
47. Philippines  
48. Portugal 
49. Samoa  
50. Singapore  
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51. Solomon Islands  
52. Sri Lanka  
53. Spain  
54. Sweden  
55. Switzerland  
56. Taipei, China  
57. Tajikistan  
58. Thailand  
59. Timor Leste  
60. Tonga  
61. Turkmenistan  
62. Turkey  
63. Tuvalu  
64. Uzbekistan  
65. United Kingdom  
66. United States  
67. Vanuatu  
68. Vietnam  
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1. Scope of Supply of Plant and Services 
 
 

General Description of the Scope 

The number of the 
Invitation letter for Bids is: 

27.21.0000.101.07.425.24.6193,  dated 3rd December, 2024 
 
 

The Employer is: 
 

Power Grid Bangladesh PLC 
 

The name of the ICB is: 
 

Design, Supply, Installation, Testing & Commissioning of 
400/230/132 kV AIS Substation at Pekua and associated single 
/double circuit 400kV/230kV/132kV LILO Lines on turnkey basis 
(Package-1) 
 

The identification number 
of the ICB is: 
 

POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-
Tender                

The number of lots 
(contracts) comprising this 
ICB is:  
 

1 
 

 
Brief Description of the Scope of Works 

 Please refer to Volume 2 of the bidding document.  
 

 
Type Test Requirements for Major Equipment (For Substation Part) 
 
Following type test certificates of the major equipment of similar or higher specifications (voltage, 

short circuit rating & capacity) required by the bid shall be submitted as per relevant IEC Standard.  

 

Type test certificates of Power Transformer of similar or higher specifications (voltage, short circuit 

rating & capacity) required by the tender shall be submitted as per relevant IEC/equivalent standard 

and shall be issued by STL1 member testing laboratories or from manufacturer's own testing 

laboratory. Test carried out at manufacturer's own testing laboratory must have been witnessed and 

certified by a representative from STL member testing laboratories. 

 

Type test certificates of Shunt reactor, Circuit Breaker, Instrument Transformer (CT/VT), Disconnector 

switch (DS) and Lightning Arrester shall be issued by STL member testing laboratories. 

 

 

(i) Power Transformer (400/230kV & 230/132kV ) 

 
(a) Temperature rise test. 

(b) Dielectric tests (Induced over voltage test, Lightning impulse voltage withstand test, 

Separate source voltage withstand test / Applied voltage test (AV)). 
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(c) Partial discharge test. 

(d) Measurement of sound level. 

(e) Short circuit withstand test (special test)* 

 

                  *Short circuit withstand test for 400/230kV Transformer 
 

For short circuit withstand test the rating of transformer shall be 380kV, 250MVA single/ 
three phase or higher rating.  

 
 

*Short circuit withstand test for 230/132kV Transformer 

Short circuit test certificates/reports shall be of minimum 220kV, 225MVA single/ three 
phase or higher rating.  

 

(ii) Circuit Breaker (AIS)- 400kV, 230kV and 132kV 

(a) Dielectric tests (LI, SI & Power Frequency) 

(b) Temperature-rise tests 

(c) Short time withstand current and peak withstand current tests 

(d) Short circuit Current making & breaking tests 

(e) Capacitive current switching tests 

(f) Reactor Switching test 

(g) Mechanical operation tests. 

(h) Out of phase making & breaking test. 

 

(iii) Lightning arrester (AIS)- 400kV, 230kV and 132kV 

(a) Power frequency voltage withstands and lightning impulse voltage withstand 

(b) tests on complete arrester housing. 

(c) Operating duty test. 

(d) Long duration current impulse withstands test. 

(e) Residual voltage test. 

(f) Pressure relief test/Short circuit test 

(iv) Disconnector (AIS)- 400kV, 230kV and 132kV 

(a) Lightning Impulse voltage withstand dry test. 

(b) Switching Impulse voltage withstand dry test. 

(c) Power frequency voltage withstand dry test. 

(d) Short time withstand current test. 

(e) Temperature rise test 
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(v) Voltage Transformer (AIS)- 400kV, 230kV and 132kV 

(a) Temperature rise test. 

(b) Impulse voltages (Lightning & Switching Impulse) withstand tests for 

voltage transformers for service in exposed installation. 

(c) Capacitance and tanδ measurement at power-frequency. 

(d) Short circuit test 

(e) Accuracy tests. 

(f) Transient response test 

 

(vi) Current Transformer (AIS) -400kV, 230kV and 132kV 

(a) Short time current test. 

(b) Impulse voltages withstand tests for current transformers for service in exposed 

installation. 

(c) Power frequency voltage withstand test. 

(d) Temperature rise test. 

(e) Measurement of Errors 

 

(vii) Wave Trap (AIS)- 400kV 

(a) Impulse Voltage Test 

(b) Power frequency voltage withstand test 

(c) Temperature rise test. 

(viii) Shunt Reactor: 

 

   (a) Temperature rise test. 

   (b) Dielectric tests (Induced over voltage test, Lightning impulse voltage withstand test, 

Switching impulse test, Separate source voltage withstand test/Applied voltage test 

(AV)). 

  (c) Partial Discharge test 

  (d) Measurement of sound-level 

  

For above type tests, the rating of Shunt Reactor shall be 400kV, 25 MVAR, 3- phase or higher 

rating. 
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For each equipment, the Bidder shall provide the List of performed Type tests as following 

Equipment  

No.  Type test  Name of Type test 
laboratory  

Number of  
Type test report  

Date of  
report  

Number of  
pages  

      

      

      

      

 

* The Independent laboratory shall be accredited based on ISO / IEC Guide 25 / 17025 by the 

national accreditation body of the country where the laboratory is located. 

Type Test Requirements (For Transmission Line Part) 
 
Test Certificates 
 
Not used 
 
Type test reports of offered OPGW (type tests shall be as stated in Volume 2, Clause 14.7.2.1 of the 
tendering documents) from Manufacturer's own laboratory / independent testing laboratory. 
 
Insulators (insulator units & insulator sets): 
 
 
Type test reports issued from independent testing laboratory outside manufacturer’s own country, 
which shall include type test as mentioned in clause 9.6, volume 2 of 3 of the tendering documents, 
performed on all the offered types of insulators (insulator units & insulator sets) as per IEC except 
power arc test, which shall conform to test procedures outlined in Clause 9.6, Volume 2 of 3 of the 
tendering documents: 
 
The Independent Testing Laboratories shall comply with the following requirements: 
1. Valid ISO-IEC/17025 Certificate issued from Accreditation body. 
2. Scope of accreditation for the laboratory shall include the required type tests. 
3. The Accreditation body shall be one of the Signatories under ILAC, IFA or IEEEC. 
4. Provide laboratory address and location details. 
 
Type Test of Conductor 
 
Type test reports from independent internationally reputed testing laboratory/manufacturer’s own 
laboratory for Conductor of all offered types (similar or higher size).The type tests shall be conducted 
as per relevant IEC/ASTM/BSEN standards. Such type test reports are required to be submitted with 
bid. Refer to Volume 2 of 3 of the tendering document for details of type test. 
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2.  Specifications 

 
 
 

Please refer to Volume 2 & 3 of the Bidding Documents.  
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3. Environmental, Health and Safety Management Requirement   

 
 
 

Please refer to Environmental Management and Monitoring Plan (EMP) attached in the Initial Environmental 
Examination (IEE) and Environmental Impact Assessment (EIA) Report. Please also see the Resettlement 

Action Plan (RAP) Report. 
 

 
The Contractor shall appoint at least one appropriately qualified and experienced, dedicated 
Environment Specialist and one social and community liaison officer to be based full-time on site to 
support, supervise and monitor EMP implementation on a day-to-day basis for the duration of 
“Physical Works” under the contract and to also act as the grievance redress mechanism focals for 
the local community to keep the affected persons informed of works and be available to receive, 
document, and deal with any grievances at the project site level.  
 
The Contractor shall appoint a part-time ecologist to undertake ecology surveys including 
overwintering bird surveys at the substation and along the TL and carcass surveys during the DLP, 
and prepare ecological survey reports and advise on implementation of ecological mitigation 
measures and supervise and monitor EMP implementation full-time on-site for the duration of all 
“Physical Works” involving tree and vegetation clearance activities and prepare tree plantation plan.  
 
The Contractor shall employ suitably qualified and experienced third-party monitoring experts to carry 
out field tests and laboratory analysis required by the definitive version of the EMP in respect of 
environmental monitoring for air quality, noise, surface water and groundwater quality, and soil. 
 
The Contractor shall appoint at least one appropriately qualified and experienced, dedicated Health 
and Safety Specialist with NEBOSH/IOSH certification or similar qualification to be based full-time on 
site to support, supervise and monitor EMP implementation with respect to health and safety (labor) 
on a day to day basis for the duration of “Physical Works” under the contract and also act as grievance 
redress mechanism focal for workers and in respect of occupational health and safety keep the 
affected persons (workers) informed and be available to receive, document, and deal with any 
grievances at the project site level.  
 

The Contractor will ensure that if multiple sites are operated at the same time each active construction 
site has adequate health and safety supervision to ensure the health and safety of all workers and 
local communities. This is to include a suitably qualified and experienced Health and Safety Officer 
having NEBOSH/IOSH certification or similar qualification nominated to the role of environment, 
health and safety site supervisor. The environment, health and safety site supervisors to be dedicated, 
full-time presence at each active construction site with at least one for each team of up to 50 persons.  
 
All subcontractors of the contractor will be required to appoint an EHS representative, who will be 
available on each work site at all times. 
 
The Contractor shall provide a cost per km for the procurement, supply, and installation of bird 
divertors at 10 m spacing along the earth wire. The bird divertors must be an internationally accepted, 
robust design of contrasting color, that reflects UV light, glows in the dark, and guaranteed for at least 
5 years. Before commissioning the transmission lines the Contractor shall install the bird divertors on 
all stretches of transmission line where the Employer has determined through environmental 
assessment birds are at risk of collision. Bird divertor acceptability and locations for installation will be 
agreed with the Employer during the detailed design. 
 
The Contractor will ensure no CFCs, no PCBs and no asbestos containing materials are used in the 
project. 
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The Contractor will ensure no forced or child labor or persons under 18 are employed on the project. 
 
The Contractor shall undertake a health and safety risk assessment and building on the EMP 
requirements the Contractor shall develop a SSEMP/Construction Environmental Management Plan 
and sub-plans, including a SSHSMP/Health and Safety Plan, incorporating emergency preparedness 
and response plans for approval of the Employer.  
 
The contractor shall take all measures and precautions necessary to ensure the health, safety and 
welfare of all persons entitled to be on the site and will ensure that works are carried out in a safe and 
efficient manner. Such precautions shall include those that, in the opinion of the Employer, are 
reasonable to prevent unauthorized entry on the site and to protect members of the public from any 
activities under the control of the contractor. 
 
The Contractor will carry out communicable disease awareness programs for labor, disseminate 
information at worksites on the risks of communicable vector borne and viral diseases, and provide 
adequate handwashing facilities and personal protective equipment, as part of health and safety 
measures for those employed during construction. 
 
The Contractor shall provide and maintain a suitably equipped and staffed first aid station. First aid 
equipment and free access for workers to a qualified nurse and/or doctor must be provided. 
Ambulance for moving injured persons to the nearest hospital must also be provided in ready to move 
condition. First-aid kits must be available immediately at all work sites and shall contain an adequate 
supply of in-date sterilized dressings and bandages with other necessary first aid equipment as per 
national health and safety (labor) laws and regulations and the EMP requirements.  
 
The Contractor shall provide and maintain all necessary temporary fire protection and firefighting 
facilities during the construction of the Works and shall comply with all national and state fire safety 
requirements. These facilities must include in-date, serviced, portable fire extinguishers suitable for 
fighting the potential hazards on the construction site. 
 
The provision of lighting, including standby facilities in the event of failure that, in the opinion of the 
Employer, is adequate to ensure the safe execution of any works that are to be carried out in light.  
 
The contractor is to ensure sufficient sanitation and welfare facilities (with all wastewater discharges 
connected to a sewerage system or septic tank with soakaway or self-contained portable toilets with 
disposal of the wastewater off-site) are available at each construction site and at any worker camps 
or accommodation provided by them or their subcontractors with a ratio of at least 1 toilet per every 
6 persons. Open defecation and urination are prohibited. Use of pit latrines is prohibited, and no direct 
discharge of untreated wastewater to surface water or groundwater is allowed. 
 
The contractor is to ensure any worker camps or accommodation provided by them or their 
subcontractors complies with all national and state requirements as well as the ILO guidelines on 
worker accommodation. 
 
If a local water source is to be used as drinking water supply it must be licensed for abstraction and 
be subject to adequate treatment to enable GoB and WHO drinking water standards to be maintained, 
the quality of raw and treated water to be tested regularly to confirm drinking water standards are met. 
 
The Contractor shall ensure adequate collection, separation, and storage of inert, solid, and 
hazardous waste on site and safe transportation for recycling through reputable, legitimate, licensed 
third parties and/or to suitably licensed and engineered waste management facilities suitable for the 
type of waste, with all waste transfer records retained. 
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The Contractor shall put in place a prohibition on firewood collection, fishing, hunting, or poaching by 
construction staff, as well as the staff of subcontractors and third-parties employed by them, 
regardless they are formally or informally contracted and ensure adequate alternative fuel is provided 
at any worker camps or accommodation for cooking and heating purposes.  
 
All equipment and machinery used during construction to be of modern design, maintained in good 
condition, and with secure and strong health and safety guards installed around moving parts and 
kept in use at all times.  Fuel, oils and lubricants for operating equipment and machinery must be kept 
on the drip trays whilst in use on site.  
 
Stack emissions of any temporary diesel generator set or hot mix to comply with national emission 
standards with the stack height design according to both GoB requirements and international good 
industry practice (as per IFC EHS General Guidelines). 
 
The Contractor shall communicate at least one month prior to the commencement of any “Physical 
Works” including site establishment tree or vegetation clearance advance notice to all local 
communities within 500m of the substation and 50m of the transmission line through notices, 
pamphlets or similar in local languages about the agreed schedule of, final substation plan, and details 
of planned construction works in their area.  
 
The Contractor shall ensure that throughout “Physical Works” including site establishment and tree 
or vegetation clearance signage is prominently visible for local communities and workers detailing 
Contractor and Employer Grievance Redress Mechanism focal contacts. 
 
Substation detailed design shall minimize the need to use SF6. If SF6 is used in circuit breakers 
comply with international norms and standards for handling, storage, and management of SF6; SF6 
insulated equipment shall be “sealed for life” where such equipment is available on the market and in 
all cases tested and guaranteed by the supplier at less than 0.1% per year leakage rate. Leakage 
alarm system will be provided. Provide SF6 leakage detector at each substation with SF6. 
 
All storage areas and any labor camps will be located outside of the high biodiversity value areas and 
on land not supporting natural habitat or requiring tree cutting. 
 
Tree cutting shall be minimized by design, Contractors shall undertake tree enumeration to quantify 
the number, size, and species of trees to be cut. Contractors shall ensure the tree felling permits are 
obtained in advance and follow any other applicable national and state requirements prior to felling of 
any trees.  
 
The Contractor shall provide a cost per tree for the replacement plantation of trees cut at a ratio of 
1:3 and complete all tree plantation required prior to commissioning in order to achieve a no net loss 
of biodiversity.  
 
Disturbed areas shall be revegetated to the extent practicable using locally native species immediately 
following the completion of works. 
 
Cut and fill requirements shall be minimized by design to reduce changes in topography and the 
extent of earthworks and thus dust generation during construction. The Contractor shall quantify the 
extent of earthworks required and locations for disposal of excavated spoil through landscaping within 
the site. Bioengineering methods to be considered for slope protection. 
 
No piling mud must be allowed to discharge untreated to surface water, adequate bunding must be 
provided around piling activities to contain piling mud. Sediment laden surface water runoff must be 
passed through a sedimentation tank having adequate settlement tank, to obtain at least 50 mg/l TSS, 
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before being allowed to enter surface water. Use of piling mud treatment equipment to be considered 
where space constraints exist preventing adequate settlement.  
 
Detailed design to ensure operational noise will be limited to 40 dB(A) LAeq 1hr at the site boundary 
except where a silent zone is located within 100m in which case operational noise will be limited to 
35 dB(A) LAeq 1hr at the site boundary – this will enable noise levels at adjacent receptors to be 
complied with. If noise standards/guidelines are already exceeded by the background level, this will 
be indicated in the IEE report, the Contractor will ensure that the standards/guidelines are met by the 
project design alone, and that substation operation will not result in >3dB(A) increase above 
background levels. The Contractor shall ensure transformers and other noise generating equipment 
are appropriately located within the substation to ensure noise standards/guidelines can be met at 
the site boundary. Since properties are within 500m of the substation boundary then noise calculations 
(modelling) considering low frequencies associated with transformer hum to be undertaken by the 
Contractor to demonstrate that noise standards/guidelines can be met. If noise levels cannot be met 
through siting alone, incorporate acoustic barrier(s) designed to international good practice around 
either the noise source and/or substation boundary to attenuate noise to level such that noise 
standards/guidelines will be met. 
 
Routing of the transmission line to ensure that no properties fall beneath the overhead line or within 
the GoB safety clearances.  
 
Detailed design to ensure EMF levels within the site boundary are within international good practice 
levels as per ICNRP (reference and peak values) for occupational exposure, and at the site boundary 
and the edge of the transmission line right of way or nearest property (whichever is shorter based on 
safety clearance) are as per the levels for community exposure.  
 
The Contractor shall undertake a Flood Risk and Drainage Assessment to inform the detailed design. 
Drainage shall be designed so that the discharge is no more than the greenfield runoff rate (if 
necessary, using retention ponds) so as not to exacerbate flooding on land outside of the substation. 
No surface water drainage will be permitted to discharge direct to surface water, sediment traps and 
oil interceptors shall be fitted, including on all the inflows to drainage ditches. 
 
During construction, a solid temporary fencing shall be installed around the substation boundary to 
minimize the dispersion of dust, it will also function as a temporary acoustic noise fence to minimize 
the noise and visual impact.  
 
Adequate sanitation and welfare facilities for O&M staff including indoor kitchen with provision for 
cooking facilities and separate eating area, male and female indoor toilets (at 1:6 staff ratio) and 
washrooms with a hot and cold running water supplies, drinking water supply meeting GoB and WHO 
drinking water standards, and rest areas will be incorporated into the substation control building in 
accordance with national requirements and ILO guidelines on worker accommodation.  
 
Detailed design will ensure all transformers are mounted on an impermeable plinth with spill 
containment bund of 110% capacity. 
 
Detailed design will provide a storage area with enclosed garbage bins where solid wastes can be 
segregated and stored for reuse, recycling or disposal in an undercover area with an impermeable 
floor. 
 
Detailed design will provide a storage area where hazardous wastes and all liquids (fuel, oil, and 
chemicals, empty drums, old transformers, etc.) can be stored in a locked, undercover area with an 
impermeable floor with spill containment bund of 110% capacity with notice boards for material data 
sheets.  
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Emergency eye wash and shower facilities shall be located adjacent to the storage areas at the 
substation. Spill prevention kits (sorbent pads, absorbent material, etc.) shall also be available at 
storage areas and other at-risk locations within clearly labelled containers. The Control Building shall 
also have fully equipped first aid kits at key locations in the clearly labelled containers. 
 
On all individual items of electrical equipment provide written and visual warning signs to include the 
ISO 7010 "Hazard Type: Electrical Symbol" warning of risk of electrocution with an internal fence for 
high-risk equipment.  
 
Transformers purchased shall be accompanied by a letter from the manufacturer they are guaranteed 
PCB free and labelled as PCB free before installation. The Contractor shall provide the Employer with 
material data sheets for insulating oil meeting their technical specifications for use in new 
transformers. 
 
Materials and equipment purchased shall be accompanied by a letter from the supplier or 
manufacturer saying they are guaranteed asbestos free. 
 
Sand and stone will only be obtained from existing approved quarries with environmental clearance 
and all sources of water will have abstraction license. Records will be kept of the volume of all the 
materials used and their source. 
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4.  Drawings  

 

 
 

 

                                             Please refer to Volume 2 of the bidding document 
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5.  Supplementary Information  
 

 
 
Project Country 
 
The works will be performed in Bangladesh. 
 
 
Contract Site 
 
The project region: Cox’s Bazar District. 
 
 
Port Facilities and Transport to Site 
 
Chattagram, Dhaka, Narayanganj, Benapole and Mongla are the ports of entry for material 
to Bangladesh by sea and road. Inland transport from Chittagong, Narayanganj, Benapole 
and Mongla to the site can be by barge or road. 
 
The Contractor is responsible for performing all dispatch, shipment, delivery, unloading, 
inland transportation and obtaining all approvals and consents etc. necessary for the 
movement of plant and contractors equipment from the port to the site. 
 
Where heavy loads are to be moved, the Contractor shall be responsible for performing 
surveys of the roads to ensure that all portions have adequate load bearing capacity. 
 
A comprehensive method statement shall be submitted to the Engineer/Employer detailing 
the proposed transport route(s) and requirements. Plans indicating all bridges, ducts, 
culverts, railway crossings, overhead lines, water mains etc., and their load bearing capacity 
or clearances as appropriate shall be given together with proposed means of achieving the 
transportation requirements. Any reinforcement, strengthening, modifications or temporary 
works required to obtain the necessary capacity shall be the responsibility of the contractor. 
The cost of the above is to be included in the Bid price. 
 
No plant is to be consigned to Bangladesh by air freight without the prior written approval of 
the Employer. 
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6.  Certificates 
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6.1 Form of Completion Certificate 
 

Contract: [. . . . .insert name of contract and contract identification details.  . . . . ] 

 

 Date:   

 Certificate No.:   

 

 
To:  [. . . . .insert name and address of contractor.  . . . . ] 
 

 
 

Dear Ladies and/or Gentlemen, 

 

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract 
entered into between yourselves and the Employer dated [. . . . .insert date. . . . . ], relating to the [. . . .brief 

description of the Facilities . . . .], we hereby notify you that the following part(s) of the Facilities was (were) 
complete on the date specified below, and that, in accordance with the terms of the Contract, the 
Employer hereby takes over the said part(s) of the Facilities, together with the responsibility for care and 
custody and the risk of loss thereof on the date mentioned below. 

1. Description of the Facilities or part thereof:  [. . . .description . . . .] 

2. Date of Completion:  [. . . .date . . . .] 

However, you are required to complete the outstanding items listed in the attachment hereto as soon as 
practicable. 

This letter does not relieve you of your obligation to complete the execution of the Facilities in accordance 
with the Contract nor of your obligations during the Defect Liability Period. 

 

Very truly yours, 

 

[. . . .Signature . . . .] 

Project Manager 
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6.2 Form of Operational Acceptance Certificate 
 

Contract: [. . . . .insert name of contract and contract identification details.  . . . . ] 

 

 Date:   

 Certificate No.:   

 

 
To:  [. . . . .insert name and address of contractor.  . . . . ] 

 
Pursuant to GCC Subclause 25.3 (Operational Acceptance) of the General Conditions of the Contract 
entered into between yourselves and the Employer dated [. . .date. . .], relating to the [. . .brief description of 

the facilities. . .], we hereby notify you that the Functional Guarantees of the following part(s) of the Facilities 
were satisfactorily attained on the date specified below.   

1. Description of the Facilities or part thereof:  [. . . description . . .] 

2. Date of Operational Acceptance:  [. . . date . . .] 

This letter does not relieve you of your obligation to complete the execution of the Facilities in accordance 
with the Contract nor of your obligations during the Defect Liability Period. 

 

Very truly yours, 

 

[. . . .Signature . . . .] 

Project Manager 
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7.  Change Orders 

 
 
 

7.1 Change Order Procedure 
7.1.1 General 
7.1.2 Change Order Log  
7.1.3 References for Changes  

 
 
 
7.2. Change Order Forms 

7.2.1 Request for Change Proposal 
7.2.2 Estimate for Change Proposal 
7.2.3 Acceptance of Estimate 
7.2.4 Change Proposal 
7.2.5 Change Order 
7.2.6 Pending Agreement Change Order 
7.2.7 Application for Change Proposal 
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7.1.  Change Order Procedure 

 
7.1.1 General 

 This section provides samples of procedures and forms for implementing changes in the 
Facilities during the performance of the Contract in accordance with GCC Clause 39 (Change 
in the Facilities) of the General Conditions. 

 
7.1.2  Change Order Log 

 The Contractor shall keep an up-to-date Change Order Log to show the current status of 
Requests for Change and Changes authorized or pending. Entries of the Changes in the Change 
Order Log shall be made to ensure that the log is up-to-date. The Contractor shall attach a copy 
of the current Change Order Log in the monthly progress report to be submitted to the Employer. 

 

7.1.3 References for Changes 

(1) Request for Change as referred to in GCC Clause 39 shall be serially numbered CR-X-
nnn. 

(2) Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially numbered 
CN-X-nnn. 

(3) Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered CA-
X-nnn. 

(4) Change Proposal as referred to in GCC Clause 39 shall be serially numbered CP-X-nnn. 

(5) Change Order as referred to in GCC Clause 39 shall be serially numbered CO-X-nnn. 

Note: 
(a) Requests for Change issued from the Employer’s Home Office and the Site 

representatives of the Employer shall have the following respective references: 
 
 Home Office CR-H-nnn 
 Site  CR-S-nnn 
 
(b) The above number “nnn” is the same for Request for Change, Estimate for Change 

Proposal, Acceptance of Estimate, Change Proposal and Change Order. 
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7.2 Change Order Forms 

  
7.2.1 Request for Change Proposal Form 

 [  Employer’s letterhead  ] 
 

 
To:  [  Contractor’s name and address  ] Date:  
 
Attention:  [  Name and title  ] 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
Dear Ladies and/or Gentlemen: 
 
With reference to the captioned Contract, you are requested to prepare and submit a Change Proposal 
for the Change noted below in accordance with the following instructions within [  number  ] days of the 
date of this letter [or on or before (  date  )]. 
 
1. Title of Change:  [  Title  ] 

2. Change Request No./Rev.:  [  Number  ] 

3. Originator of Change: 
 Employer:  [Name] 
 Contractor (by Application for Change Proposal No. [Number Refer to Annex 6.2.7]) 

4. Brief Description of Change:  [  Description  ] 

5. Facilities and/or Item No. of equipment related to the requested Change:  [  Description  ] 

6. Reference drawings and/or technical documents for the request of Change: 
  Drawing No./Document No.  Description 

7. Detailed conditions or special requirements on the requested Change:  [  Description  ] 

8. General Terms and Conditions: 

(a) Please submit your estimate showing what effect the requested Change will have on the 
Contract Price. 

(b) Your estimate shall include your claim for the additional time, if any, for completing the 
requested Change. 

(c) If you have any opinion that is critical to the adoption of the requested Change in 
connection with the conformability to the other provisions of the Contract or the safety of 
the Plant or Facilities, please inform us in your proposal of revised provisions. 

(d) Any increase or decrease in the work of the Contractor relating to the services of its 
personnel shall be calculated. 

(e) You shall not proceed with the execution of the work for the requested Change until we 
have accepted and confirmed the amount and nature in writing. 

[  Employer’s name  ] 
[  Signature  ] 
[  Name of signatory  ] 
[  Title of signatory  ] 
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7.2.2   Estimate for Change Proposal Form 
 

[  Contractor’s letterhead  ] 
 
 
 
To:  [  Employer's  name and address ] Date:  
 
 
Attention:  [  Name and title  ] 
 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
 
 
Dear Ladies and/or Gentlemen: 

 
With reference to your Request for Change Proposal, we are pleased to notify you of the approximate 
cost to prepare the below-referenced Change Proposal in accordance with GCC Subclause 39.2.1 of 
the General Conditions.  We acknowledge that your agreement to the cost of preparing the Change 
Proposal, in accordance with GCC Subclause 39.2.2, is required before estimating the cost for change 
work. 

 
1. Title of Change:  [  Title  ] 

2. Change Request No./Rev.:  [  Number  ] 

3. Brief Description of Change:  [  Description  ] 

4. Scheduled Impact of Change:  [  Description  ] 

5. Cost for Preparation of Change Proposal:  [  insert costs, which shall be in the currencies of the contract  ]  

(a) Engineering (Amount) 
 

(i) Engineer   hours (hrs) x   rate/hr =    
 
(ii) Draftsperson   hrs x   rate/hr =   
 Sub-total   hrs    
 Total Engineering Cost    

 
(b) Other Cost    

 
 Total Cost (a) + (b)       

 
 
 
 

[  Contractor's name  ] 
[  Signature  ] 
[  Name of signatory  ] 
[  Title of signatory  ] 
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7.2.3  Acceptance of Estimate Form 
 

[ Employer’s letterhead  ] 
 
To:  [  Contractor’s name and address  ] Date:  
 
Attention:  [ Name and title  ] 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
Dear Ladies and/or Gentlemen: 

 
We hereby accept your Estimate for Change Proposal and agree that you should proceed with the 
preparation of the Change Proposal. 

 
1. Title of Change:  [  Title  ] 

2. Change Request No./Rev.:  [  Request number/revision  ] 

3. Estimate for Change Proposal No./Rev.:  [  Proposal number/revision  ] 

4. Acceptance of Estimate No./Rev.:  [  Estimate number/revision  ] 

5. Brief Description of Change:  [  Description  ] 

6. Other Terms and Conditions:  In the event that we decide not to order the Change accepted, you 
shall be entitled to compensation for the cost of preparing the Change Proposal described in your 
Estimate for Change Proposal mentioned in para. 3 above in accordance with GCC Clause 39 of 
the General Conditions. 

 
 

[  Employer’s name  ] 
[  Signature  ] 
[  Name of signatory  ] 
[  Title of signatory  ] 
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7.2.4  Change Proposal Form 
 

[  Contractor’s letterhead  ] 
 
 
 
To:  [  Employer's  name and address  ] Date:  
 
 
Attention:  [  Name and title  ] 
 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
 
 
Dear Ladies and/or Gentlemen: 

 
In response to your Request for Change Proposal No. [Number], we hereby submit our proposal as follows: 

 
1. Title of Change:  [  Name  ] 

2. Change Proposal No./Rev.:  [  Proposal number / revision ] 

3. Originator of Change: Employer:  [ Name  ] / Contractor:  [  Name  ] 

4. Brief Description of Change:  [  Description  ] 

5. Reasons for Change:  [  Reason  ] 

6. Facilities and/or Item No. of Equipment related to the requested Change:  [  Facilities  ] 

7. Reference drawings and/or technical documents for the requested Change: 
 [  Drawing/Document No./Description  ] 

8. Estimate of increase/decrease to the Contract Price resulting from the Change Proposal: 

        Amount 
      [ insert  amounts in the currencies of the Contract ] 

(a) Direct material          

(b) Major construction equipment        

(c) Direct field labor (Total   hrs)        

(d) Subcontracts          

(e) Indirect material and labor        

(f) Site supervision          

(g) Head office technical staff salaries 

Process engineer   hrs @   rate/hr     
Project engineer   hrs @   rate/hr      
Equipment engineer   hrs @   rate/hr      
Procurement   hrs @   rate/hr      
Draftsperson   hrs @    rate/hr     
Total   hrs   

 
(h) Extraordinary costs (computer, travel, etc.)      

(i) Fee for general administration,   % of Items      

(j) Taxes and customs duties        
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Total lump sum cost of Change Proposal  [  Sum of items (a) to (j)  ] 

Cost to prepare Estimate for Change Proposal   [  Amount payable if Change is not accepted  ] 

  
9. Additional time for Completion required due to Change Proposal 

10. Effect on the Functional Guarantees 

11. Effect on the other terms and conditions of the Contract 

12. Validity of this Proposal:  within [Number] days after receipt of this Proposal by the Employer 

13. Other terms and conditions of this Change Proposal: 

(a) You are requested to notify us of your acceptance, comments or rejection of this detailed Change Proposal 
within [Number] days from your receipt of this Proposal. 

(b) The amount of any increase and/or decrease shall be taken into account in the adjustment of the Contract 
Price. 

(c) Contractor’s cost for preparation of this Change Proposal: [ . . . .insert amount. This cost shall be reimbursed by the 

employer in case of employer’s withdrawal or rejection of this Change Proposal without default of the contractor in accordance with GCC 

Clause 39 of the General Conditions . . . . ] 

 
 

[  Contractor's name  ] 
[  Signature  ] 
[  Name of signatory  ] 
[  Title of signatory  ] 
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7.2.5  Change Order Form 
 

[  Employer’s letterhead  ] 
 
 
To:  [  Contractor’s name and address  ] Date:  
 
 
Attention:  [  Name and title  ] 
 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
 
 
Dear Ladies and/or Gentlemen: 

 
We approve the Change Order for the work specified in the Change Proposal (No. [  number  ]), and agree 
to adjust the Contract Price, Time for Completion, and/or other conditions of the Contract in accordance 
with GCC Clause 39 of the General Conditions. 

 
1. Title of Change:  [  Name  ] 

2. Change Request No./Rev.:  [  Request number / revision  ] 

3. Change Order No./Rev.:  [  Order number / revision  ] 

4. Originator of Change: Employer:  [Name] / Contractor:  [  Name  ] 

5. Authorized Price: 

 Ref. No.:  [  Number  ] Date:  [  Date  ] 

 Foreign currency portion [  Amount  ]  plus Local currency portion [  Amount  ] 

6. Adjustment of Time for Completion 

 None  Increase [  Number  ] days   Decrease [  Number  ] days 

7. Other effects, if any 

 
 
 
 

Authorized by:    Date:    
    Employer 
 
 
Accepted by:    Date:    
    Contractor 
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7.2.6 Pending Agreement Change Order Form 
 

[  Employer’s letterhead  ] 
 
 
To:  [  Contractor’s name and address  ] Date:  
 
 
Attention:  [  Name and title  ] 
 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
 
 
Dear Ladies and/or Gentlemen: 
 
We instruct you to carry out the work in the Change Order detailed below in accordance with GCC 
Clause 39 of the General Conditions. 

 
1. Title of Change:  [  Name  ] 

2. Employer’s Request for Change Proposal No./Rev.:  [  number/revision  ] dated:  [ date  ] 

3. Contractor’s Change Proposal No./Rev.:  [  number / revision  ] dated:  [ date ] 

4. Brief Description of Change:  [ Description ] 

5. Facilities and/or Item No. of equipment related to the requested Change:  [ Facilities ] 

6. Reference Drawings and/or technical documents for the requested Change: 

 [  Drawing / Document No. / Description  ] 

7. Adjustment of Time for Completion: 

8. Other change in the Contract terms: 

9. Other terms and conditions: 

 

[  Employer’s name  ] 

[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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7.2.7  Application for Change Proposal Form 
 

[  Contractor’s letterhead  ] 
 
 
 
To:  [  Employer's  name and address  ] Date:  
 
 
Attention:  [  Name and title  ] 
 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
 
 
Dear Ladies and/or Gentlemen: 
 
We hereby propose that the work mentioned below be treated as a Change in the Facilities. 

 
1. Title of Change:  [  Name  ] 

2. Application for Change Proposal No./Rev.:  [  Number / revision  ] dated:  [  Date  ] 

3. Brief Description of Change:  [  Description  ] 

4. Reasons for Change: 

5. Order of Magnitude Estimation (amount in the currencies of the Contract): [  Amount  ] 

6. Scheduled Impact of Change: 

7. Effect on Functional Guarantees, if any: 

8. Appendix: 

 
[  Contractor's name  ] 

[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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8.  Personnel Requirements 
 
 

Using Form PER - 1 and PER - 2 in Section 4 (Bidding Forms), the Bidder must demonstrate that it 
has personnel who meet the following requirements: 

 
 

 
 
Using Form EXP-6 in Section 4 (Bidding Forms), the Bidder must demonstrate that it has EHS 
personnel who meet the following requirements: 

 
Key Personnel as determined by the EMP and other safeguard management plans 
 

Item 
No. 

Position/specialization Relevant academic qualifications 
Minimum years of 

relevant work 
experience 

Minimum 
time on-site 

(%FTE) 

1 Environmental Specialist 
(safeguards team lead)  

MSc in Environmental Science or 
related topic  
Qualifications as per the EMP 

15 
Experience as per the EMP 

Field- 90% 
Home-10% 

2 Health & Safety Specialist 
(Accident Prevention 
Officer) 

MSc in Health and Safety or related 
topic  
NEBOSH/IOSH Certification  
Qualifications as per the EMP  

10 
Experience as per the EMP  

 
Field- 90% 
Home-10% 

3 Labor Officer  BSc in Sociology or related topic 
Qualifications as per the EMP 

5 
Experience as per the EMP 

Field- 90% 
Home-10% 

4 Social and Community 
Liaison Officer 

BSc in Sociology or related topic 
Qualifications as per the EMP 

10 
Experience as per the EMP 

 
Field- 90% 
Home-10% 

5 Ecologist BSc in Ecology or related topic  
Qualifications as per the EMP 

10 
Experience as per the EMP 

 
Field- 90% 
Home-10% 

6 EHS Site Supervisors BSc in Environmental Engineering or 
Health and Safety or a related topic  
NEBOSH/IOSH Certification  
Qualifications as per the EMP 

 
5 
Experience as per the EMP 

 
Field- 90% 
Home-10% 

No. Position 
Total Work Experience 

[years] 

Experience In 
Similar Work 

[years] 

1 Contractor’s Representative (In case of Joint 
Venture or Consortium, the Representative 
must come from the majority shareholder of 
the JV or consortium) 

15 10 

2 Construction Manager 10 5 

3 Design Engineer for  Substation 10 5 

4 Design Engineer for  Transmission Line 10 5 

5 Control and protection Engineer 10 5 

6 Chief supervisor  10 5 

7 Civil Engineer Transmission Line 10 5 

8 Civil Engineer Substation 10 5 

9 Electrical Engineer  Transmission Line 10 5 

10 Electrical Engineer  Substation 10 5 
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9.  Equipment Requirements 
 

Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key 
equipment listed below: 

 

No. Equipment Type and Characteristics Minimum Number 
Required 

1 Mobile Crane  1 

 Mobile truck crane, Boom 40 meters, load 10 tons 1 

2 Dump truck  1 

3 Concrete mixer  2 

4 CT analyzer 1 

5 Dissolve Gas Analyzer 1 

6 5kV Digital Insulation Resistance Tester 1 

7 Digital Micro Ohm Meter 0-600 A DC for contact 
resistance measurement. 

1 

8 1 Phase AC Primary injection test set 0- 500A 1 

9 Secondary Injection equipment 1 

10 Protection relay testing equipment 1 

11 Ten delta test equipment 1 

12 SF6 Gas Leak Detector 1 

13 Winch-5tons, 2 

14 Tensioner-18 tons 2 

15 Puller-18tons 2 

16 Concrete mixer 2 
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A.  Contract and Interpretation 

 
 

1. Definitions 1.1 The following words and expressions shall have the meanings hereby 
assigned   them: 

(a) “Contract” means the Contract Agreement entered into between the 
Employer and the Contractor, together with the Contract Documents 
referred to therein; they shall constitute the Contract, and the term “the 
Contract” shall in all such documents be construed accordingly. 

(b) “Contract Documents” means the documents listed in Article 1.1 
(Contract Documents) of the Contract Agreement (including any 
amendments thereto). 

(c) “GCC” means the General Conditions of Contract. 

(d) “SCC” means the Special Conditions of Contract. 

(e) “day” means calendar day. 

(f) “year” means 365 days. 

(g) “month” means calendar month. 

(h) “Party” means the Employer or the Contractor, as the context requires. 

(i) “Employer” means the person named as such in the SCC and includes 
the legal successors or permitted assigns of the Employer. 

(j) “Project Manager” means the person appointed by the Employer in the 
manner provided in GCC Subclause 17.1 (Project Manager) hereof and 
named as such in the SCC to perform the duties delegated by the 
Employer. 

(k) “Contractor” means the person(s) named as Contractor in the Contract 
Agreement, and includes the legal successors or permitted assigns of 
the Contractor. 

(l) “Contractor’s Representative” means any person nominated by the 
Contractor and approved by the Employer in the manner provided in 
GCC Subclause 17.2 (Contractor’s Representative and Construction 
Manager) hereof to perform the duties delegated by the Contractor. 

(m) “Construction Manager” means the person appointed by the Contractor’s 
Representative in the manner provided in GCC Subclause 17.2.4.   

(n) “Subcontractor,” including manufacturers, means any person to whom 
execution of any part of the Facilities, including preparation of any design 
or supply of any Plant, is sub-contracted directly or indirectly by the 
Contractor, and includes its legal successors or permitted assigns. 

(o) “Dispute Board” means the person or persons named as such in the 
SCC appointed by agreement between the Employer and the Contractor 
to make a decision on or to settle any dispute or difference between the 
Employer and the Contractor referred to him or her by the parties 
pursuant to GCC Subclause 45.1 (Dispute Board) hereof. 

(p) “The Bank” means the financing institution named in the SCC. 

(q) “Contract Price” means the sum specified in Article 2.1 (Contract Price) 
of the Contract Agreement, subject to such additions and adjustments 
thereto or deductions therefrom, as may be made pursuant to the 
Contract. 

(r) “Facilities” means the Plant to be supplied and installed, as well as all 
the Installation Services to be carried out by the Contractor under the 
Contract. 
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(s) “Plant” means permanent plant, equipment, machinery, apparatus, 
articles and things of all kinds to be provided and incorporated in the 
Facilities by the Contractor under the Contract (including the spare parts 
to be supplied by the Contractor under GCC Subclause 7.3 hereof), but 
does not include Contractor’s Equipment. 

(t) “Installation Services” means all those services ancillary to the supply of 
the Plant for the Facilities, to be provided by the Contractor under the 
Contract, such as transportation and provision of marine or other similar 
insurance, inspection, expediting, site preparation works (including the 
provision and use of Contractor’s Equipment and the supply of all 
construction materials required), installation, testing, precommissioning, 
commissioning, operations, maintenance, the provision of operations 
and maintenance manuals, training, etc. as the case may require. 

(u) “Contractor’s Equipment” means all facilities, equipment, machinery, 
tools, apparatus, appliances, or things of every kind required in or for 
installation, completion and maintenance of Facilities that are to be 
provided by the Contractor, but does not include Plant, or other things 
intended to form or forming part of the Facilities. 

(v) “Country of Origin” means the countries and territories eligible under the 
rules of the Bank as further elaborated in the SCC. 

(w) “Site” means the land and other places upon which the Facilities are to 
be installed, and such other land or places as may be specified in the 
Contract as forming part of the Site. 

(x) “Effective Date” means the date of fulfillment of all conditions stated in 
Article 3 (Effective Date) of the Contract Agreement, upon which the 
period until the Time for Completion shall be counted from. 

(y) “Time for Completion” means the time within which Completion of the 
Facilities as a whole (or of a part of the Facilities where a separate Time 
for Completion of such part has been prescribed) is to be attained, as 
referred to in GCC Clause 8 and in accordance with the relevant 
provisions of the Contract. 

(z) “Completion” means that the Facilities (or a specific part thereof where 
specific parts are specified in the Contract) have been completed 
operationally and structurally and put in a tight and clean condition, that 
all work in respect of Precommissioning of the Facilities or such specific 
part thereof has been completed, and that the Facilities or specific part 
thereof are ready for Commissioning as provided in GCC Clause 24 
(Completion) hereof. 

(aa) “Precommissioning” means the testing, checking and other 
requirements specified in the Employer’s Requirements that are to be 
carried out by the Contractor in preparation for Commissioning as 
provided in GCC Clause 24 (Completion) hereof. 

(bb) “Commissioning” means operation of the Facilities or any part thereof by 
the Contractor following Completion, which operation is to be carried out 
by the Contractor as provided in GCC Subclause 25.1 (Commissioning) 
hereof, for the purpose of carrying out Guarantee Test(s). 

(cc) “Guarantee Test(s)” means the test(s) specified in the Employer’s 
Requirements to be carried out to ascertain whether the Facilities or a 
specified part thereof is able to attain the Functional Guarantees 
specified in the Appendix (Functional Guarantees) to the Contract 
Agreement in accordance with the provisions of GCC Subclause 25.2 
(Guarantee Test) hereof. 

(dd) “Operational Acceptance” means the acceptance by the Employer of the 
Facilities (or any part of the Facilities where the Contract provides for 
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acceptance of the Facilities in parts), which certifies the Contractor’s 
fulfillment of the Contract in respect of Functional Guarantees of the 
Facilities (or the relevant part thereof) in accordance with the provisions 
of GCC Clause 28 (Functional Guarantees) hereof and shall include 
deemed acceptance in accordance with GCC Clause 25 
(Commissioning and Operational Acceptance) hereof. 

(ee) “Defect Liability Period” means the period of validity of the warranties 
given by the Contractor commencing at Completion of the Facilities or a 
part thereof, during which the Contractor is responsible for defects with 
respect to the Facilities (or the relevant part thereof) as provided in GCC 
Clause 27 (Defect Liability) hereof. 

2. Contract 
Documents 

2.1 Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all 
documents forming part of the Contract (and all parts thereof) are intended to 
be correlative, complementary and mutually explanatory.  The Contract shall 
be read as a whole. 

3. Interpretation 3.1 In the Contract, except where the context requires otherwise, 

(a) words indicating one gender include all genders; 

(b) words indicating the singular also include the plural and words 
indicating the plural also include the singular; 

(c) provisions including the word “agree,” “agreed,” or “agreement” require 
the agreement to be record in writing;  

(d) the word “tender” is synonymous with “bid,” “tenderer” with “Bidder,” 
and “tender documents” with “Bidding Documents;” and 

(e) “written” or “in writing” means handwritten, typewritten, printed or 
electronically made, and resulting in a permanent record.  

The marginal words and other headings shall not be taken into consideration 
in the interpretation of these Conditions. 

3.2 Incoterms 

Unless inconsistent with any provision of the Contract, the meaning of any 
trade term and the rights and obligations of parties thereunder shall be as 
prescribed by Incoterms. 

“Incoterms” means international rules for interpreting trade terms published by 
the International Chamber of Commerce (latest edition), 38 Cours Albert 1er, 
75008 Paris, France. 

3.3 Entire Agreement 
Subject to GCC Subclause 16.4 hereof, the Contract constitutes the entire 
agreement between the Employer and Contractor with respect to the subject 
matter of Contract and supersedes all communications, negotiations, and 
agreements (whether written or oral) of parties with respect thereto made prior 
to the date of Contract. 

3.4 Amendment 
No amendment or other variation of the Contract shall be effective unless it is 
in writing, is dated, expressly refers to the Contract, and is signed by a duly 
authorized representative of each party hereto. 

3.5 Independent Contractor 
The Contractor shall be an independent contractor performing the Contract. 
The Contract does not create any agency, partnership, joint venture, or other 
joint relationship between the parties hereto. Subject to the provisions of the 
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Contract, the Contractor shall be solely responsible for the manner in which 
the Contract is performed.  All employees, representatives, or Subcontractors 
engaged by the Contractor in connection with the performance of the Contract 
shall be under the complete control of the Contractor and shall not be deemed 
to be employees of the Employer, and nothing contained in the Contract or in 
any subcontract awarded by the Contractor shall be construed to create any 
contractual relationship between any such employees, representatives, or 
Subcontractors and the Employer. 

3.6 Non-Waiver 
3.6.1 Subject to GCC Subclause 3.6.2 below, no relaxation, forbearance, 

delay, or indulgence by either party in enforcing any of the terms and 
conditions of the Contract or the granting of time by either party to the 
other shall prejudice, affect, or restrict the rights of that party under the 
Contract, nor shall any waiver by either party of any breach of Contract 
operate as waiver of any subsequent or continuing breach of Contract. 

3.6.2 Any waiver of a party’s rights, powers, or remedies under the Contract 
must be in writing, must be dated, and signed by an authorized 
representative of the party granting such waiver, and must specify the 
right and the extent to which it is being waived. 

 
 
3.7 Severability 

If any provision or condition of the Contract is prohibited or rendered invalid or 
unenforceable, such prohibition, invalidity, or unenforceability shall not affect 
the validity or enforceability of any other provisions and conditions of the 
Contract. 

3.8 Country of Origin 
“Origin” means the place where the plant and component parts thereof are 
mined, grown, produced, or manufactured, and from which the services are 
provided. Plant components are produced when, through manufacturing, 
processing, or substantial or major assembling of components, a commercially 
recognized product results that is substantially in its basic characteristics or in 
purpose or utility from its components. 

4.  Communications 4.1 Wherever these Conditions provide for the giving or issuing of approvals, 
certificates, consents, determinations, notices, requests, and discharges, 
these communications shall be 

(a) in writing and delivered against receipt; and 

(b) delivered, sent, or transmitted to the address for the recipient’s 
communications as stated in the Contract Agreement.  

When a certificate is issued to a Party, the certifier shall send a copy to the 
other Party. When a notice is issued to a Party, by the other Party or the Project 
Manager, a copy shall be sent to the Project Manager or the other Party, as 
the case may be. 

5. Law and 
Language 

5.1 The Contract shall be governed by and interpreted in accordance with laws 
of the country specified in the SCC. 

5.2 The ruling language of the Contract shall be that stated in the SCC.  

5.3 The language for communications shall be the ruling language unless 
otherwise stated in the SCC.  
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6. Fraud and 
Corruption 

6.1   ADB requires Borrowers (including beneficiaries of ADB-financed activity) and 
their personnel, as well as firms and individuals participating in an ADB-
financed activity, including but not limited to, Bidders, Suppliers, and 
Contractors, agents, subcontractors, subconsultants, service providers, 
subsuppliers, manufacturers (including their respective officers, directors, 
employees and personnel) under ADB-financed contracts to observe the 
highest standard of ethics during the procurement and execution of such 
contracts in accordance with ADB’s Anticorruption Policy (1998, as amended 
from time to time). In pursuance of this policy, ADB 

(a) defines, for the purposes of this provision, the terms set forth below as 
follows: 

(i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to influence 
improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other benefit 
or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of 
the party to influence improperly the actions of a party;  

(iv) “collusive practice” means an arrangement between two or more 
parties designed to achieve an improper purpose, including 
influencing improperly the actions of another party;  

(v) “abuse” means theft, waste, or improper use of assets related to 
ADB-related activity, either committed intentionally or through 
reckless disregard; 

(vi) “conflict of interest” means any situation in which a party has 
interests that could improperly influence that party’s performance 
of official duties or responsibilities, contractual obligations, or 
compliance with applicable laws and regulations; and 

(vii)  “integrity violation" is any act, as defined under ADB’s Integrity 
Principles and Guidelines (2015, as amended from time to time), 
which violates ADB’s Anticorruption Policy, including (i) to (vi) 
above and the following: obstructive practice, violations of ADB 
sanctions, retaliation against whistleblowers or witnesses, and 
other violations of ADB's Anticorruption Policy, including failure to 
adhere to the highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award or any of its officers, directors, employees, 
personnel, subconsultants, subcontractors, service providers, suppliers 
or manufacturers has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other integrity 
violations in competing for the Contract;  

(c) will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the borrower or of a 
beneficiary of ADB-financing engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices or other integrity violations during the 
procurement or the execution of that contract, without the borrower 
having taken timely and appropriate action satisfactory to ADB to 
remedy the situation, including by failing to inform ADB in a timely 
manner at the time they knew of the integrity violations;  

(d) will impose remedial actions on a firm or an individual, at any time, in 
accordance with ADB’s Anticorruption Policy and Integrity Principles 
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and Guidelines, including declaring ineligible, either indefinitely or for a 
stated period of time, to participate7 in ADB-financed, -administered, or 
-supported activities or to benefit from an ADB-financed, -administered, 
or -supported contract, financially or otherwise, if it at any time 
determines that the firm or individual has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices or other integrity violations; and 

(e) will have the right to require that a provision be included in bidding 
documents and in contracts financed, administered, or supported by 
ADB, requiring Bidders, suppliers and contractors, consultants, 
manufacturers, service providers and other third parties engaged or 
involved in ADB-related activities, and their respective officers, 
directors, employees and personnel,  to permit ADB or its 
representative to inspect the site and their assets,  accounts and 
records and other documents relating to the bid submission and 
contract performance and to have them audited by auditors appointed 
by ADB. 

6.2    All Bidders, consultants, contractors, suppliers, manufacturers, service 
providers, and other third parties engaged or involved in ADB-related 
activities and their respective officers, directors, employees and personnel, 
are obliged to cooperate fully in any investigation when requested by ADB to 
do so. As determined on a case by case basis by ADB, such cooperation 
includes, but is not limited to, the following: 

(a) being available to be interviewed and replying fully and truthfully to all 
questions asked; 

(b) providing ADB with any items requested that are within the party’s 
control including, but not limited to, documents and other physical 
objects; 

(c) upon written request by ADB, authorizing other related entities to 
release directly to ADB such information that is specifically and 
materially related, directly or indirectly, to the said entities or issues 
which are the subject of the investigation; 

(d) cooperating with all reasonable requests to search or physically inspect 
their person and/or work areas, including files, electronic databases, 
and personal property used on ADB activities, or that utilizes ADB’s 
Information and Communications Technology (ICT) resources or 
systems (including mobile phones, personal electronic devices, and 
electronic storage devices such as external disk drives); 

(e) cooperating in any testing requested by ADB, including but not limited 
to, fingerprint identification, handwriting analysis, and physical 
examination and analysis; and 

(f) preserving and protecting confidentiality of all information discussed 
with, and as required by, ADB. 

6.3    All Bidders, consultants, contractors and suppliers shall require their officers, 
directors, employees, personnel, agents to ensure that, in its contract with its 
sub-consultants, subcontractors, and other third parties engaged or involved 
in ADB-related activities, such sub-consultants, subcontractors, and other 
third parties similarly are obliged to cooperate fully in any investigation when 
requested by ADB to do so.  

The Contractor undertakes that no fees, gratuities, rebates, gifts, 
commissions or other payments, other than those shown in the bid, have been 
given or received in connection with the procurement process or in the 

                                                 
7
  Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity 

(different names are used depending on the particular Bidding Document). 
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contract execution.8 

 

 
B.  Subject Matter of Contract 
 

7. Scope of Facilities 7.1 Unless otherwise expressly limited in the Employer’s Requirements, the 
Contractor’s obligations cover the provision of all Plant and the performance 
of all Installation Services required for the design, the manufacture (including 
procurement, quality assurance, construction, installation, associated civil 
works, pre-commissioning and delivery) of the Plant and the installation, 
completion, and commissioning of the Facilities in accordance with the plans, 
procedures, specifications, drawings, codes, and any other documents as 
specified in the section Employer’s Requirements.  Such specifications 
include, but are not limited to, the provision of supervision and engineering 
services; the supply of labor, materials, equipment, spare parts (as specified 
in GCC Subclause 7.3 below) and accessories; Contractor’s Equipment; 
construction utilities and supplies; temporary materials, structures, and 
facilities; transportation (including, without limitation, unloading and hauling 
to, from and at the Site); and storage, except for those supplies, works, and 
services that will be provided or performed by the Employer, as set forth in 
the  Appendix (Scope of Works and Supply by the Employer) to the Contract 
Agreement. 

7.2 The Contractor shall, unless specifically excluded in the Contract, perform 
all such work and/or supply all such items and materials not specifically 
mentioned in the Contract but that can be reasonably inferred from the 
Contract as being required for attaining Completion of the Facilities as if such 
work and/or items and materials were expressly mentioned in the Contract. 

7.3 In addition to the supply of Mandatory Spare Parts included in the Contract, 
the Contractor agrees to supply spare parts required for the operation and 
maintenance of the Facilities for the period specified in the SCC and the 
provisions, if any, specified in the SCC.  However, the identity, specifications, 
and quantities of such spare parts and the terms and conditions relating to 
the supply thereof are to be agreed between the Employer and the 
Contractor, and the price of such spare parts shall be that given in Price 
Schedule No. 6, which shall be added to the Contract Price. The price of 
such spare parts shall include the purchase price therefore and other costs 
and expenses (including the Contractor’s fees) relating to the supply of spare 
parts. 

8. Time for 
Commencement 
and Completion 

8.1 The Contractor shall commence work on the Facilities within the period 
specified in the SCC and without prejudice to GCC Subclause 26.2 hereof, 
the Contractor shall thereafter proceed with the Facilities in accordance with 
the time schedule specified in the Appendix 4 (Time Schedule) to the 
Contract Agreement. 

8.2 The Contractor shall attain Completion of the Facilities or of a part where a 
separate time for Completion of such part is specified in the Contract, within 
the time stated in the SCC or within such extended time to which the 
Contractor shall be entitled under GCC Clause 40 hereof. 

9. Contractor’s 
Responsibilities 

9.1 The Contractor shall design, manufacture, including associated purchases 
and/or subcontracting, install, and complete the Facilities in accordance with 
the Contract. When completed, the Facilities should be fit for the purposes 
for which they are intended as defined in the Contract. 

9.2 The Contractor confirms that it has entered into this Contract on the basis of 
a proper examination of the data relating to the Facilities, including any data 

                                                 
8
 The undertaking also applies during the period of performance of the contract. 
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as to boring tests provided by the Employer, and on the basis of information 
that the Contractor could have obtained from a visual inspection of the Site 
if access thereto was available and of other data readily available to it relating 
to the Facilities as of the date 28 days prior to bid submission. The Contractor 
acknowledges that any failure to acquaint itself with all such data and 
information shall not relieve its responsibility for properly estimating the 
difficulty or cost of successfully performing the Facilities. 

9.3 The Contractor shall acquire and pay for all permits, approvals, and/or 
licenses from all local, state, or national government authorities or public 
service undertakings in the country where the Site is located, which such 
authorities or undertakings require the Contractor to obtain in its name and 
which are necessary for the performance of the Contract, including, without 
limitation, visas for the Contractor’s and Subcontractor’s personnel and entry 
permits for all imported Contractor’s Equipment. The Contractor shall acquire 
all other permits, approvals, and/or licenses that are not the responsibility of 
the Employer under GCC Subclause 10.3 hereof and that are necessary for 
the performance of the Contract. 

 
9.4 The Contractor shall comply with all laws in force in the country where the 

Facilities are to be implemented.  The laws will include all local, state, 
national, or other laws that affect the performance of the Contract and bind 
upon the Contractor.  The Contractor shall indemnify and hold harmless the 
Employer from and against any and all liabilities, damages, claims, fines, 
penalties, and expenses of whatever nature arising or resulting from the 
violation of such laws by the Contractor or its personnel, including the 
Subcontractors and their personnel, but without prejudice to GCC Subclause 
10.1 hereof. 

9.5 Any plant and services that will be incorporated in or be required for the 
Facilities and other supplies shall have their origin as specified under GCC 
Clause 1 (Country of Origin). Any Subcontractors retained by the Contractor 
shall be from a country as specified in GCC Clause 1 (Country of Origin). 

9.6 The Contractor shall permit ADB or its representatives to inspect the 
Contractor’s site, assets, accounts and records, and other documents 
relating to the bid submission and contract performance of the Contractor 
and to have them audited by auditors appointed by ADB, if so required by 
ADB. 

9.7 If the Contractor is a joint venture or consortium of two or more persons, all 
such persons shall be jointly and severally bound to the Employer for the 
fulfillment of the provisions of the Contract and shall designate one of such 
persons to act as a leader with authority to bind the joint venture or 
consortium. The composition or the constitution of the joint venture or 
consortium shall not be altered without the prior consent of the Employer. 

9.8 Protection of the Environment 

(a) The Contractor shall take all reasonable steps to protect the environment 
(both on and off the Site) and to limit damage and nuisance to people 
and property resulting from pollution, noise, and other results of his 
operations. 

(b) The Contractor shall ensure that emissions, surface discharges, and 
effluent from the Contractor’s activities shall not exceed the values 
stated in the Specification or prescribed by applicable Laws. 
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10. Employer’s 
Responsibilities 

10.1 All information and/or data to be supplied by the Employer as described in 
the Appendix (Scope of Works and Supply by the Employer) to the Contract 
Agreement shall be deemed to be accurate, except when the Employer 
expressly states otherwise. 

10.2 The Employer shall be responsible for acquiring and providing legal and 
physical possession of the Site and access thereto, and for providing 
possession of and access to all other areas reasonably required for the 
proper execution of the Contract, including all requisite rights of way, as 
specified in the Appendix (Scope of Works and Supply by the Employer) to 
the Contract Agreement. The Employer shall give full possession of and 
accord all rights of access thereto on or before the date(s) specified in that 
Appendix. 

10.3 The Employer shall acquire and pay for all permits, approvals, and/or 
licenses from all local, state, or national government authorities, or public 
service undertakings in the country where the Site is located which (a) such 
authorities or undertakings require the Employer to obtain in the Employer’s 
name, (b) are necessary for the execution of the Contract, including those 
required for the performance by both the Contractor and the Employer of 
their respective obligations under the Contract, and (c) are specified in the  
Appendix  (Scope of Works and Supply by the Employer) to the Contract 
Agreement. 

10.4 If requested by the Contractor, the Employer shall use its best endeavors to 
assist the Contractor in obtaining in a timely and expeditious manner all 
permits, approvals, and/or licenses necessary for the execution of the 
Contract from all local, state, or national government authorities, or public 
service undertakings that such authorities or undertakings require the 
Contractor or Subcontractors or the personnel of the Contractor or 
Subcontractors, as the case may be, to obtain. 

10.5 Unless otherwise specified in the Contract or agreed upon by the Employer 
and the Contractor, the Employer shall provide sufficient, properly qualified 
operating and maintenance personnel; shall supply and make available all 
raw materials, utilities, lubricants, chemicals, catalysts, other materials and 
facilities; and shall perform all work and services of whatsoever nature, 
including those required by the Contractor to properly carry out Pre-
commissioning, Commissioning, and Guarantee Tests, all in accordance 
with the provisions of the  Appendix (Scope of Works and Supply by the 
Employer) to the Contract Agreement at or before the time specified in the 
program furnished by the Contractor under GCC Subclause 18.2 hereof and 
in the manner thereupon specified or as otherwise agreed upon by the 
Employer and the Contractor. 

10.6 The Employer shall be responsible for the continued operation of the 
Facilities after Completion, in accordance with GCC Subclause 24.8, and 
shall be responsible for facilitating the Guarantee Test(s) for the Facilities, in 
accordance with GCC Subclause 25.2. 

10.7 All costs and expenses involved in the performance of the obligations under 
this GCC Clause 10 shall be the responsibility of the Employer, except those 
incurred by the Contractor with respect to the performance of Guarantee 
Tests, in accordance with GCC Subclause 25.2. 

10.8 In the event that the Employer shall be in breach of any of his obligations 
imposed by the Contract, then the additional cost reasonably incurred by the 
Contractor in consequence thereof shall be added to the Contract Price. 
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C.  Payment 
 

11. Contract Price 11.1 The Contract Price shall be as specified in Article 2 (Contract Price and Terms 
of Payment) of the Contract Agreement. 

11.2 Unless an adjustment clause is provided for in the SCC, the Contract Price 
shall be a firm lump sum not subject to any alteration, except in the event of 
a Change in the Facilities or as otherwise provided in the Contract. 

11.3 Subject to GCC Subclauses 9.2, 10.1, and 35 hereof, the Contractor shall be 
deemed to have satisfied itself as to the correctness and sufficiency of the 
Contract Price, which shall, except as otherwise provided for in the Contract, 
cover all its obligations under the Contract. 

12. Terms of 
Payment 

12.1 The Contract Price shall be paid as specified in Article 2 (Contract Price and 
Terms of Payment) of the Contract Agreement and in the Appendix (Terms 
and Procedures of Payment) to the Contract Agreement, which also outlines 
the procedures to be followed in making application for and processing 
payments. 

12.2 No payment made by the Employer herein shall be deemed to constitute 
acceptance by the Employer of the Facilities or any part(s) thereof. 

12.3 In the event that the Employer fails to make any payment by its respective 
due date or within the period set forth in the Contract, the Employer shall pay 
to the Contractor interest on the amount of such delayed payment at the 
rate(s) shown in the Appendix (Terms and Procedures of Payment) to the 
Contract Agreement for the period of delay until payment has been made in 
full, whether before or after judgment or arbitrage award. 

12.4 The currency or currencies in which payments are made to the Contractor 
under this Contract shall be specified in the Appendix (Terms and Procedures 
of Payment) to the Contract Agreement, subject to the general principle that 
payments will be made in the currency or currencies in which the Contract 
Price has been stated in the Contractor’s bid. 

13. Securities 13.1 Issuance of Securities 
The Contractor shall provide the securities specified below in favor of the 
Employer at the times, and in the amount, manner, and form specified below. 

 
 
13.2 Advance Payment Security 

13.2.1 The Contractor shall, within 28 days of the notification of contract 
award, provide a security in an amount equal to the advance payment 
calculated in accordance with the Appendix (Terms and Procedures 
of Payment) to the Contract Agreement, and in the same currency or 
currencies. 

13.2.2 The security shall be in the form provided in the Bidding Documents 
or in another form acceptable to the Employer.  The amount of the 
security shall be reduced in proportion to the value of the Facilities 
executed by and paid to the Contractor from time to time, and shall 
automatically become null and void when the full amount of the 
advance payment has been recovered by the Employer. The security 
shall be returned to the Contractor immediately after its expiration. 

13.3 Performance Security 
13.3.1 The Contractor shall, within 28 days of the notification of contract 

award, provide a security for the due performance of the Contract in 
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the amount specified in the SCC. 

13.3.2 The security shall be denominated in the currency or currencies of the 
Contract, or in a freely convertible currency acceptable to the 
Employer, and shall be in one of the forms of bank guarantees 
provided in the Bidding Documents, as stipulated by the Employer in 
the SCC, or in another form acceptable to the Employer. 

13.3.3 Unless otherwise specified in the SCC, the security shall be reduced 
by half on the date of the Operational Acceptance. The Security shall 
become null and void, or shall be reduced pro rata to the Contract 
Price of a part of the Facilities for which a separate Time for 
Completion is provided, 540 days after Completion of the Facilities or 
365 days after Operational Acceptance of the Facilities, whichever 
occurs first; provided, however, that if the Defects Liability Period has 
been extended on any part of the Facilities pursuant to GCC 
Subclause 27.8 hereof, the Contractor shall issue an additional 
security in an amount proportionate to the Contract Price of that part.  
The security shall be returned to the Contractor immediately after its 
expiration, provided, however, that if the Contractor, pursuant to GCC 
Subclause 27.10, is liable for an extended defect liability obligation, 
the performance security shall be extended for the period and up to 
the amount specified in the SCC. 

14. Taxes and Duties 14.1 Except as otherwise specifically provided in the Contract, the Contractor shall 
bear and pay all taxes, duties, levies, and charges assessed on the 
Contractor, its Subcontractors, or their employees by all municipal, state, or 
national government authorities in connection with the Facilities in and 
outside of the country where the Site is located. 

14.2 Notwithstanding GCC Subclause 14.1 above, the Employer shall bear and 
promptly pay all customs and import duties as well as other local taxes like, 
e.g., a value-added tax (VAT), imposed by the law of the country where the 
Site is located on the Plant specified in Price Schedule No. 1 and that are to 
be incorporated into the Facilities. 

14.3 If any tax exemptions, reductions, allowances, or privileges may be available 
to the Contractor in the country where the Site is located, the Employer shall 
use its best endeavors to enable the Contractor to benefit from any such tax 
savings to the maximum allowable extent. 

14.4 For the purpose of the Contract, it is agreed that the Contract Price specified 
in Article 2 (Contract Price and Terms of Payment) of the Contract Agreement 
is based on the taxes, duties, levies, and charges prevailing at the date 28 
days prior to the date of bid submission in the country where the Site is 
located (hereinafter called “Tax” in this GCC Subclause 14.4).  If any rates of 
Tax are increased or decreased, a new Tax is introduced, an existing Tax is 
abolished, or any change in interpretation or application of any Tax occurs in 
the course of the performance of Contract, which was or will be assessed on 
the Contractor, Subcontractors, or their employees in connection with 
performance of the Contract, an equitable adjustment of the Contract Price 
shall be made to fully take into account any such change by addition to the 
Contract Price or deduction therefrom, as the case may be, in accordance 
with GCC Clause 36  hereof. 
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D.  Intellectual Property 
 

15. License/Use of 
Technical 
Information  

15.1 For the operation and maintenance of the Plant, the Contractor hereby 
grants a non-exclusive and nontransferable license (without the right to 
sublicense) to the Employer under the patents, utility models, or other 
industrial property rights owned by the Contractor or by a third party from 
whom the Contractor has received the right to grant licenses thereunder, 
and shall also grant to the Employer a nonexclusive and nontransferable 
right (without the right to sublicense) to use the know-how and other 
technical information disclosed to the Employer under the Contract. Nothing 
contained herein shall be construed as transferring ownership of any patent, 
utility model, trademark, design, copyright, know-how, or other intellectual 
property right from the Contractor or any third party to the Employer. 

15.2 The copyright in all drawings, documents, and other materials containing data 
and information furnished to the Employer by the Contractor herein shall 
remain vested in the Contractor or, if they are furnished to the Employer 
directly or through the Contractor by any third party, including suppliers of 
materials, the copyright in such materials shall remain vested in such third 
party. 

16. Confidential 
Information 

16.1 The Employer and the Contractor shall keep confidential and shall not, 
without the written consent of the other party hereto, divulge to any third party 
any documents, data or other information furnished directly or indirectly by 
the other party hereto in connection with the Contract, whether such 
information has been furnished prior to, during, or following termination of the 
Contract.  Notwithstanding the above, the Contractor may furnish to its 
Subcontractor(s) such documents, data, and other information it receives 
from the Employer to the extent required for the Subcontractor(s) to perform 
its work under the Contract, in which event the Contractor shall obtain from 
such Subcontractor(s) an undertaking of confidentiality similar to that imposed 
on the Contractor under this GCC Clause 16. 

16.2 The Employer shall not use such documents, data, and other information 
received from the Contractor for any purpose other than the operation and 
maintenance of the Facilities. Similarly, the Contractor shall not use such 
documents, data, and other information received from the Employer for any 
purpose other than the design, procurement of Plant, construction, or such 
other work and services as are required for the performance of the Contract. 

16.3 The obligation of a party under GCC Subclauses 16.1 and 16.2 above, 
however, shall not apply to that information, which 

(a) now or hereafter enters the public domain through no fault of that party; 

(b) can be proven to have been possessed by that party at the time of 
disclosure and which was not previously obtained, directly or indirectly, 
from the other party hereto; and 

(c) otherwise lawfully becomes available to that party from a third party that 
has no obligation of confidentiality. 

16.4 The above provisions of this GCC Clause 16 shall not in any way modify any 
undertaking of confidentiality given by either of the parties hereto prior to the 
date of the Contract in respect of the Facilities or any part thereof. 

16.5 The provisions of this GCC Clause 16 shall survive termination, for whatever 
reason, of the Contract. 
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E.   Execution of the Facilities 
 

17. Representatives 17.1 Project Manager 
If the Project Manager is not named in the Contract, then within 14 days of 
the Effective Date, the Employer shall appoint and notify the Contractor in 
writing of the name of the Project Manager.  The Employer may from time to 
time appoint some other person as the Project Manager in place of the person 
previously so appointed, and shall give notice of the name of such other 
person to the Contractor without delay.  No such appointment shall be made 
at such a time or in such a manner as to impede the progress of work on the 
Facilities.  Such appointment shall only take effect upon receipt of such notice 
by the Contractor.  The Project Manager shall represent and act for the 
Employer at all times during the performance of the Contract.  All notices, 
instructions, orders, certificates, approvals, and all other communications 
under the Contract shall be given by the Project Manager, except as herein 
otherwise provided. 

All notices, instructions, information, and other communications given by the 
Contractor to the Employer under the Contract shall be given to the Project 
Manager, except as herein otherwise provided. 

17.2 Contractor’s Representative and Construction Manager 
17.2.1 If the Contractor’s Representative is not named in the Contract, then 

within 14 days of the Effective Date, the Contractor shall appoint the 
Contractor’s Representative and shall request the Employer in writing 
to approve the person so appointed.  If the Employer makes no 
objection to the appointment within 14 days, the Contractor’s 
Representative shall be deemed to have been approved.  If the 
Employer objects to the appointment within 14 days giving the reason 
therefor, then the Contractor shall appoint a replacement within 14 
days of such objection, and the foregoing provisions of this GCC 
Subclause 17.2.1 shall apply thereto. 

17.2.2 The Contractor’s Representative shall represent and act for the 
Contractor at all times during the performance of the Contract and 
shall give to the Project Manager all the Contractor’s notices, 
instructions, information, and all other communications under the 
Contract. 

All notices, instructions, information, and all other communications 
given by the Employer or the Project Manager to the Contractor under 
the Contract shall be given to the Contractor’s Representative or, in its 
absence, its deputy, except as herein otherwise provided. 
The Contractor shall not revoke the appointment of the Contractor’s 
Representative without the Employer’s prior written consent, which 
shall not be unreasonably withheld.  If the Employer consents thereto, 
the Contractor shall appoint some other person as the Contractor’s 
Representative, pursuant to the procedure set out in GCC Subclause 
17.2.1. 

17.2.3 The Contractor’s Representative may, subject to the approval of the 
Employer which shall not be unreasonably withheld, at any time 
delegate to any person any of the powers, functions and authorities 
vested in him or her.  Any such delegation may be revoked at any time.  
Any such delegation or revocation shall be subject to a prior notice 
signed by the Contractor’s Representative, and shall specify the 
powers, functions, and authorities thereby delegated or revoked.  No 
such delegation or revocation shall take effect unless and until a copy 
thereof has been delivered to the Employer and the Project Manager. 

Any act or exercise by any person of powers, functions and authorities 
so delegated to him or her in accordance with this GCC Subclause 
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17.2.3 shall be deemed to be an act or exercise by the Contractor’s 
Representative. 

17.2.4 From the commencement of installation of the Facilities at the Site until 
Completion, the Contractor’s Representative shall appoint a suitable 
person as the Construction Manager.  The Construction Manager shall 
supervise all work done at the Site by the Contractor and shall be 
present at the Site throughout normal working hours except when on 
leave, sick, or absent for reasons connected with the proper 
performance of the Contract.  Whenever the Construction Manager is 
absent from the Site, the Contractor’s Representative or the 
Construction Manager shall appoint a suitable person to act as the 
Construction Manager’s deputy. 

17.2.5 The Employer may by notice to the Contractor object to any 
representative or person employed by the Contractor in the execution 
of the Contract who, in the reasonable opinion of the Employer, may 
behave inappropriately, may be incompetent or negligent, or may 
commit a serious breach of the Site regulations provided under GCC 
Subclause 22.4.  The Employer shall provide evidence of the same, 
whereupon the Contractor shall remove such person from the 
Facilities. 

17.2.6 If any representative or person employed by the Contractor is 
removed in accordance with GCC Subclause 17.2.5, the Contractor 
shall, where required, promptly appoint a replacement. 

18. Work Program 18.1 Contractor’s Organization 
The Contractor shall supply to the Employer and the Project Manager a chart 
showing the proposed organization to be established by the Contractor for 
carrying out work on the Facilities within 21 days of the Effective Date. The 
chart shall include the identities of the key personnel, and the curricula vitae 
of such key personnel to be employed shall be supplied together with the 
chart.  The Contractor shall promptly inform the Employer and the Project 
Manager in writing of any revision or alteration of such an organization chart. 

18.2 Program of Performance 
Within 28 days after the Effective Date, the Contractor shall submit to the 
Project Manager a detailed program of performance of the Contract, made in 
a form acceptable to the Project Manager and showing the sequence in which 
it proposes to design, manufacture, transport, assemble, install, and pre-
commission the Facilities, as well as the date by which the Contractor 
reasonably requires that the Employer shall have fulfilled its obligations under 
the Contract so as to enable the Contractor to execute the Contract in 
accordance with the program and to achieve Completion, Commissioning, 
and Acceptance of the Facilities in accordance with the Contract.  The 
program so submitted by the Contractor shall accord with the Time Schedule 
included in the Appendix (Time Schedule) to the Contract Agreement and any 
other dates and periods specified in the Contract. The Contractor shall update 
and revise the program as and when appropriate or when required by the 
Project Manager, but without modification in the Times for Completion given 
in the SCC and any extension granted in accordance with GCC Clause 40, 
and shall submit all such revisions to the Project Manager. 

 
18.3 Progress Report 

The Contractor shall monitor progress of all the activities specified in the 
program referred to in GCC Subclause 18.2   above, and supply a progress 
report to the Project Manager every month. 
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The progress report shall be in a form acceptable to the Project Manager and 
shall indicate:  (a) percentage completion achieved compared with the 
planned percentage completion for each activity; and (b) where any activity 
is behind the program, giving comments and likely consequences and stating 
the corrective action being taken. 

18.4 Progress of Performance 
If at any time the Contractor’s actual progress falls behind the program 
referred to in GCC Subclause 18.2, or it becomes apparent that it will so fall 
behind, the Contractor shall, at the request of the Employer or the Project 
Manager, prepare and submit to the Project Manager a revised program, 
taking into account the prevailing circumstances, and shall notify the Project 
Manager of the steps being taken to expedite progress so as to attain 
Completion of the Facilities within the Time for Completion under GCC 
Subclause 8.2, any extension thereof entitled under GCC Subclause 40.1, or 
any extended period as may otherwise be agreed upon between the 
Employer and the Contractor. 

18.5 Procedures 
The Contract shall be executed in accordance with the Contract Documents 
including the procedures given in the Forms and Procedures of the 
Employer’s Requirements. 
 
The Contractor may execute the Contract in accordance with its own standard 
project execution plans and procedures to the extent that they do not conflict 
with the provisions contained in the Contract. 

19.Subcontracting 19.1 The Appendix 5 (List of Major Items of Plant and Services and List of 
Approved Subcontractors) to the Contract Agreement specifies major items 
of plant and services and a list of approved Subcontractors against each 
item, including manufacturers.  Insofar as no Subcontractors are listed 
against any such item, the Contractor shall prepare a list of Subcontractors 
for such item for inclusion in such list.  The Contractor may from time to time 
propose any addition to or deletion from any such list.  The Contractor shall 
submit any such list or any modification thereto to the Employer for its 
approval in sufficient time so as not to impede the progress of work on the 
Facilities. Such approval by the Employer for any of the Subcontractors shall 
not relieve the Contractor from any of its obligations, duties, or 
responsibilities under the Contract. 

19.2 The Contractor shall select and employ its Subcontractors for such major 
items from those listed in the lists referred to in GCC Subclause 19.1. 

19.3 For items or parts of the Facilities not specified in the Appendix (List of Major 
Items of Plant and Services and List of Approved Subcontractors for Major 
Items) to the Contract Agreement, the Contractor may employ such 
Subcontractors as it may select, at its discretion. 

19.4 Each subcontract shall include provisions which would entitle the Employer 
to require the sub-contract to be assigned to the Employer under GCC 19.5 
(if and when applicable), or in event of termination by the Employer under 
GCC 42.2. 

19.5 If a Sub-contractor's obligations extend beyond the expiry date of the 
relevant Defects Liability Period and the Project Manager, prior to that date, 
instructs the Contractor to assign the benefits of such obligations to the 
Employer, then the Contractor shall do so. 

20. Design and 
Engineering 

20.1 Specifications and Drawings 
20.1.1 The Contractor shall execute the basic and detailed design and the 

engineering work in compliance with the provisions of the Contract, or 
where not so specified, in accordance with good engineering practice. 
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The Contractor shall be responsible for any discrepancies, errors, or 
omissions in the specifications, drawings, and other technical 
documents that it has prepared, whether such specifications, 
drawings, and other documents have been approved by the Project 
Manager or not, provided that such discrepancies, errors, or omissions 
are not because of inaccurate information furnished in writing to the 
Contractor by or on behalf of the Employer. 

20.1.2 The Contractor shall be entitled to disclaim responsibility for any 
design, data, drawing, specification, or other document, or any 
modification thereof provided or designated by or on behalf of the 
Employer, by giving a notice of such disclaimer to the Project 
Manager. 

20.2 Codes and Standards 
Wherever references are made in the Contract to codes and standards in 
accordance with which the Contract shall be executed, the edition or the 
revised version of such codes and standards current at the date 28 days prior 
to date of bid submission shall apply unless otherwise specified.  During 
Contract execution, any changes in such codes and standards shall be 
applied subject to approval by the Employer and shall be treated in 
accordance with GCC Clause 39. 

20.3 Approval/Review of Technical Documents by Project Manager 
20.3.1 The Contractor shall prepare or cause its Subcontractors to prepare, 

and furnish to the Project Manager the documents listed in the 
Appendix (List of Documents for Approval or Review) to the Contract 
Agreement for its approval or review as specified and in accordance 
with the requirements of GCC Subclause 18.2 (Program of 
Performance). 

Any part of the Facilities covered by or related to the documents to be 
approved by the Project Manager shall be executed only after the 
Project Manager’s approval thereof. 

GCC Subclauses 20.3.2 through 20.3.7 shall apply to those 
documents requiring the Project Manager’s approval, but not to those 
furnished to the Project Manager for its review only. 

20.3.2 Within 14 days after receipt by the Project Manager of any document 
requiring the Project Manager’s approval in accordance with GCC 
Subclause 20.3.1, the Project Manager shall either return one copy 
thereof to the Contractor with its approval endorsed thereon or shall 
notify the Contractor in writing of its disapproval thereof and the 
reasons therefor and the modifications that the Project Manager 
proposes. 

If the Project Manager fails to take such action within the said 14 days, 
then the said document shall be deemed to have been approved by 
the Project Manager. 

20.3.3 The Project Manager shall not disapprove any document, except on 
the grounds that the document does not comply with the Contract or 
that it is contrary to good engineering practice. If the Project Manager 
disapproves a document, he shall specify the reasons for his decision. 

20.3.4 If the Project Manager disapproves the document, the Contractor shall 
modify the document and resubmit it for the Project Manager’s 
approval in accordance with GCC Subclause 20.3.2.  If the Project 
Manager approves the document subject to modification(s), the 
Contractor shall make the required modification(s), whereupon the 
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document shall be deemed to have been approved. 

20.3.5 If any dispute or difference occurs between the Employer and the 
Contractor in connection with or arising out of the disapproval by the 
Project Manager of any document and/or any modification(s) thereto 
that cannot be settled between the parties within a reasonable period, 
then such dispute or difference may be referred to a Dispute Board for 
determination in accordance with GCC Subclause 45.3 hereof.  If such 
dispute or difference is referred to a Dispute Board, the Project 
Manager shall give instructions as to whether and, if so, how, 
performance of the Contract is to proceed.  The Contractor shall 
proceed with the Contract in accordance with the Project Manager’s 
instructions, provided that if the Dispute Board upholds the 
Contractor’s view on the dispute and if the Employer has not given 
notice under Subclause 45.3 hereof, then the Contractor shall be 
reimbursed by the Employer for any additional costs incurred by 
reason of such instructions and shall be relieved of such responsibility 
or liability in connection with the dispute and the execution of the 
instructions as the Dispute Board shall decide, and the Time for 
Completion shall be extended accordingly. 

20.3.6 The Project Manager’s approval, with or without modification of the 
document furnished by the Contractor, shall not relieve the Contractor 
of any responsibility or liability imposed upon it by any provisions of 
the Contract except to the extent that any subsequent failure results 
from modifications required by the Project Manager. 

20.3.7 The Contractor shall not depart from any approved document unless 
the Contractor has first submitted to the Project Manager an amended 
document and obtained the Project Manager’s approval thereof, 
pursuant to the provisions of this GCC Subclause 20.3. 

If the Project Manager requests any change in any already approved 
document and/or in any document based thereon, the provisions of 
GCC Clause 39 shall apply to such request. 

21. Procurement 21.1 Materials 
Subject to GCC Subclause 14.2, the Contractor shall procure and transport 
all materials in an expeditious and orderly manner to the Site. 

21.2 Employer-Supplied Materials 

If the Appendix (Scope of Works and Supply by the Employer) to the Contract 
Agreement provides that the Employer shall furnish any specific items to the 
Contractor, the following provisions shall apply: 

21.2.1 The Employer shall, at its own risk and expense, transport each item 
to the place on or near the Site as agreed upon by the parties and 
make such item available to the Contractor at the time specified in the 
program furnished by the Contractor, pursuant to GCC Subclause 
18.2, unless otherwise mutually agreed. 

21.2.2 Upon receipt of such item, the Contractor shall inspect the same 
visually and notify the Project Manager of any detected shortage, 
defect, or default. The Employer shall immediately remedy any 
shortage, defect, or default, or the Contractor shall, if practicable and 
possible, at the request of the Employer, remedy such shortage, 
defect, or default at the Employer’s cost and expense.  After 
inspection, such item shall fall under the care, custody, and control of 
the Contractor. The provision of this GCC Subclause 21.2.2 shall 
apply to any item supplied to remedy any such shortage or default or 
to substitute for any defective item, or shall apply to defective items 
that have been repaired. 
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21.2.3 The foregoing responsibilities of the Contractor and its obligations of 
care, custody, and control shall not relieve the Employer of liability for 
any undetected shortage, defect, or default, nor place the Contractor 
under any liability for any such shortage, defect or default whether 
under GCC Clause 27 or under any other provision of Contract. 

21.3 Transportation 

21.3.1 The Contractor shall at its own risk and expense transport all the 
materials and the Contractor’s Equipment to the Site by the mode of 
transport that the Contractor judges most suitable under all the 
circumstances. 

21.3.2 Unless otherwise provided in the Contract, the Contractor shall be 
entitled to select any safe mode of transport operated by any person 
to carry the materials and the Contractor’s Equipment. 

21.3.3 Upon dispatch of each shipment of materials and the Contractor’s 
Equipment, the Contractor shall notify the Employer by telex, cable, 
facsimile, or electronic means, of the description of the materials and 
of the Contractor’s Equipment, the point and means of dispatch, and 
the estimated time and point of arrival in the country where the Site is 
located, if applicable, and at the Site.  The Contractor shall furnish the 
Employer with relevant shipping documents to be agreed upon 
between the parties. 

21.3.4 The Contractor shall be responsible for obtaining, if necessary, 
approvals from the authorities for transportation of the materials and 
the Contractor’s Equipment to the Site.  The Employer shall use its 
best endeavors in a timely and expeditious manner to assist the 
Contractor in obtaining such approvals, if requested by the Contractor. 
The Contractor shall indemnify and hold harmless the Employer from 
and against any claim for damage to roads, bridges, or any other traffic 
facilities that may be caused by the transport of the materials and the 
Contractor’s Equipment to the Site. 

 

21.4 Customs Clearance 

The Contractor shall, at its own expense, handle all imported materials and 
Contractor’s Equipment at the point(s) of import and shall handle any 
formalities for customs clearance, subject to the Employer’s obligations under 
GCC Subclause 14.2, provided that if applicable laws or regulations require 
any application or act to be made by or in the name of the Employer, the 
Employer shall take all necessary steps to comply with such laws or 
regulations.  In the event of delays in customs clearance that are not the fault 
of the Contractor, the Contractor shall be entitled to an extension in the Time 
for Completion, pursuant to GCC Clause 40. 

22. Installation 22.1 Setting Out/Supervision 

22.1.1 Benchmark 

(a) The Contractor shall be responsible for the true and proper 
setting-out of the Facilities in relation to bench marks, reference 
marks, and lines provided to it in writing by or on behalf of the 
Employer. 

(b) If, at any time during the progress of installation of the Facilities, 
any error shall appear in the position, level, or alignment of the 
Facilities, the Contractor shall forthwith notify the Project 
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Manager of such error and, at its own expense, immediately 
rectify such error to the reasonable satisfaction of the Project 
Manager.  If such error is based on incorrect data provided in 
writing by or on behalf of the Employer, the expense of rectifying 
the same shall be borne by the Employer. 

22.1.2 Contractor’s Supervision 

 The Contractor shall give or provide all necessary superintendence 
during the installation of the Facilities, and the Construction Manager 
or its deputy shall be constantly on the Site to provide full-time 
superintendence of the installation.  The Contractor shall provide and 
employ only technical personnel who are skilled and experienced in 
their respective callings and supervisory staff who are competent to 
adequately supervise the work at hand. 

22.2 Labor 

22.2.1 Engagement of Staff and Labor 

(a) Except as otherwise stated in the Specification, the Contractor 
shall make arrangements for the engagement of all staff and 
labor, local or otherwise, and for their payment, housing, 
feeding, and transport. 

(b) The Contractor shall provide and employ on the Site in the 
installation of the Facilities such skilled, semi-skilled, and 
unskilled labor as is necessary for the proper and timely 
execution of the Contract.  The Contractor is encouraged to use 
local labor that has the necessary skills. 

(c) The Contractor shall be responsible for obtaining all necessary 
permit(s) and/or visa(s) from the appropriate authorities for the 
entry of all labor and personnel to be employed on the Site into 
the country where the Site is located. The Employer will, if 
requested by the Contractor, use his best endeavors in a timely 
and expeditious manner to assist the Contractor in obtaining any 
local, state, national, or government permission required for 
bringing in the Contractor’s personnel. 

(d) The Contractor shall at its own expense provide the means of 
repatriation to all of its and its Subcontractor’s personnel 
employed on the Contract at the Site to the place where they 
were recruited or to their domicile.  It shall also provide suitable 
temporary maintenance of all such persons from the cessation 
of their employment on the Contract to the date programmed for 
their departure.  In the event that the Contractor defaults in 
providing such means of transportation and temporary 
maintenance, the Employer may provide the same to such 
personnel and recover the cost of doing so from the Contractor. 

22.2.2 Persons in the Service of Employer 

 The Contractor shall not recruit, or attempt to recruit, staff and labor 
from amongst the Employer’s Personnel. 

 
22.2.3 Labor Laws 

(a) The Contractor shall comply with all the relevant labor Laws 
applicable to the Contractor’s Personnel, including Laws relating 
to their employment, health, safety, welfare, immigration, and 
emigration, and shall allow them all their legal rights. 
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(b) The Contractor shall at all times during the progress of the 
Contract use its best endeavors to prevent any unlawful, riotous, 
or disorderly conduct or behavior by or amongst its employees 
and the labor of its Subcontractors. 

(c) The Contractor shall, in all dealings with its labor and the labor 
of its Subcontractors currently employed on or connected with 
the Contract, pay due regard to all recognized festivals, official 
holidays, religious, or other customs and all local laws and 
regulations pertaining to the employment of labor. 

22.2.4 Rates of Wages and Conditions of Labor 

(a) The Contractor shall pay rates of wages, and observe conditions 
of labor, which are not lower than those established for the trade 
or industry where the work is carried out. If no established rates 
or conditions are applicable, the Contractor shall pay rates of 
wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by 
employers whose trade or industry is similar to that of the 
Contractor. 

(b) The Contractor shall inform the Contractor’s Personnel about 
their liability to pay personal income taxes in the Country in 
respect of such of their salaries, wages, and allowances as are 
chargeable under the Laws for the time being in force, and the 
Contractor shall perform such duties in regard to such 
deductions thereof as may be imposed on him by such Laws. 

22.2.5 Working Hours 

(a) No work shall be carried out on the Site on locally recognized 
days of rest, or outside the normal working hours stated in the 
SCC, unless 

(i)  otherwise stated in the Contract; 

(ii)  the Project Manager gives consent; or 

(iii  the work is unavoidable, or necessary for the protection of 
life or property or for the safety of the Works, in which case 
the Contractor shall immediately advise the Project 
Manager. 

(b) If and when the Contractor considers it necessary to carry out 
work at night or on public holidays so as to meet the Time for 
Completion and requests the Project Manager’s consent 
thereto, the Project Manager shall not unreasonably withhold 
such consent. 

(c) This Subclause shall not apply to any work which is customarily 
carried out by rotary or double shifts. 

22.2.6 Facilities for Staff and Labor 

(a) Except as otherwise stated in the Specification, the Contractor 
shall provide and maintain all necessary accommodation and 
welfare facilities for the Contractor’s Personnel. The Contractor 
shall also provide facilities for the Employer’s Personnel as 
stated in the Specification. 

(b) The Contractor shall not permit any of the Contractor’s 
Personnel to maintain any temporary or permanent living 
quarters within the structures forming part of the Permanent 



Section 7: General Conditions of Contract  7-23 

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
400kV/230kV/132kV LILO Lines on turnkey basis(Package-1) 

Works. 

22.2.7 Health and Safety 

(a) The Contractor shall at all times take all reasonable precautions 
to maintain the health and safety of the Contractor’s Personnel. 
In collaboration with local health authorities, the Contractor shall 
ensure that medical staff, first aid facilities, sick bay, and 
ambulance service are available at all times at the Site and at 
any accommodation for Contractor’s and Employer’s Personnel, 
and that suitable arrangements are made for all necessary 
welfare and hygiene requirements and for the prevention of 
epidemics. 

(b) The Contractor shall appoint an accident prevention officer at 
the Site, responsible for maintaining safety and protection 
against accidents. This person shall be qualified for this 
responsibility, and shall have the authority to issue instructions 
and take protective measures to prevent accidents. Throughout 
the performance of the Contract, the Contractor shall provide 
whatever is required by this person to exercise this responsibility 
and authority. 

(c) The Contractor shall send to the Project Manager, details of any 
accident as soon as practicable after its occurrence. The 
Contractor shall maintain records and make reports concerning 
health, safety, and welfare of persons, and damage to property, 
as the Project Manager may reasonably require. 

22.2.8 Funeral Arrangements  
 In the event of the death of any of the Contractor’s personnel or 

accompanying members of their families, the Contractor shall be 
responsible for making the appropriate arrangements for their return 
or burial, unless otherwise specified in the SCC.  

22.2.9 Records of Contractor’s Personnel  
 The Contractor shall keep accurate records of the Contractor’s 

personnel, including the number of each class of Contractor’s 
Personnel on the Site and the names, ages, gender, hours worked, 
and wages paid to all workers. These records shall be summarized 
on a monthly basis in a form approved by the Project Manager and 
shall be available for inspection by the Project Manager until the 
Contractor has completed all work. 

22.2.10 Supply of Foodstuff 
 The Contractor shall arrange for the provision of a sufficient supply 

of suitable food as may be stated in the Specification at reasonable 
prices for the Contractor’s Personnel for the purposes of or in 
connection with the Contract. 

22.2.11 Supply of Water 
 The Contractor shall, having regard to local conditions, provide on 

the Site an adequate supply of drinking and other water for the use 
of the Contractor’s Personnel. 

22.2.12 Measures against Insect and Pest Nuisance 
 The Contractor shall at all times take the necessary precautions to 

protect the Contractor’s Personnel employed on the Site from insect 
and pest nuisance, and to reduce their danger to health. The 
Contractor shall comply with all the regulations of the local health 
authorities, including use of appropriate insecticide. 

22.2.13 Alcoholic Liquor or Drugs 
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 The Contractor shall not, otherwise than in accordance with the 
Laws of the Country, import, sell, give barter, or otherwise dispose 
of any alcoholic liquor or drugs, or permit or allow importation, sale, 
gift barter, or disposal by Contractor's Personnel. 

22.2.14 Arms and Ammunition 
 The Contractor shall not give, barter, or otherwise dispose of, to any 

person, any arms or ammunition of any kind, or allow Contractor's 
Personnel to do so. 

22.2.15 Prohibition of All Forms of Forced or Compulsory Labor 
 The contractor shall not employ "forced or compulsory labor" in any 

form. "Forced or compulsory labor" consists of all work or service, 
not voluntarily performed, that is extracted from an individual under 
threat of force or penalty. 

22.2.16 Prohibition of Harmful Child Labor 
 The Contractor shall not employ any child to perform any work that 

is economically exploitative, or is likely to be hazardous to, or to 
interfere with, the child's education, or to be harmful to the child's 
health or physical, mental, spiritual, moral, or social development. 

 

22.3 Contractor’s Equipment 

22.3.1 All Contractor’s Equipment brought by the Contractor onto the Site 
shall be deemed to be intended to be used exclusively for the 
execution of the Contract.  The Contractor shall not remove the same 
from the Site without the Project Manager’s consent that such 
Contractor’s Equipment is no longer required for the execution of the 
Contract. 

22.3.2 Unless otherwise specified in the Contract, upon completion of the 
Facilities, the Contractor shall remove from the Site all Equipment 
brought by the Contractor onto the Site and any surplus materials 
remaining thereon. 

22.3.3 The Employer will, if requested, use its best endeavors to assist the 
Contractor in obtaining any local, state or national government 
permission required by the Contractor for the export of the 
Contractor’s Equipment imported by the Contractor for use in the 
execution of the Contract that is no longer required for the execution 
of the Contract. 

22.4 Site Regulations and Safety 

The Employer and the Contractor shall establish Site regulations setting out 
the rules to be observed in the execution of the Contract at the Site and shall 
comply therewith.  The Contractor shall prepare and submit to the Employer, 
with a copy to the Project Manager, proposed Site regulations for the 
Employer’s approval, which approval shall not be unreasonably withheld. 

Such Site regulations shall include, but shall not be limited to, rules in respect 
of security, safety of the Facilities, gate control, sanitation, medical care, and 
fire prevention. 

22.5 Opportunities for Other Contractors 

22.5.1 The Contractor shall, upon written request from the Employer or the 
Project Manager, give all reasonable opportunities for carrying out 
the work to any other contractors employed by the Employer on or 



Section 7: General Conditions of Contract  7-25 

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
400kV/230kV/132kV LILO Lines on turnkey basis(Package-1) 

near the Site. 

22.5.2 If the Contractor, upon written request from the Employer or the 
Project Manager, makes available to other contractors any roads or 
ways the maintenance for which the Contractor is responsible, 
permits the use by such other contractors of the Contractor’s 
Equipment, or provides any other service of whatsoever nature for 
such other contractors, the Employer shall fully compensate the 
Contractor for any loss or damage caused or occasioned by such 
other contractors in respect of any such use or service, and shall pay 
to the Contractor reasonable remuneration for the use of such 
equipment or the provision of such services. 

22.5.3 The Contractor shall also so arrange to perform its work as to 
minimize, to the extent possible, interference with the work of other 
contractors.  The Project Manager shall determine the resolution of 
any difference or conflict that may arise between the Contractor and 
other contractors and the workers of the Employer in regard to their 
work. 

22.5.4 The Contractor shall notify the Project Manager promptly of any 
defects in the other Contractors’ work that come to its notice, and 
that could affect the Contractor’s work.  The Project Manager shall 
determine the corrective measures, if any, required to rectify the 
situation after inspection of the Facilities.  Decisions made by the 
Project Manager shall be binding on the Contractor. 

22.6 Emergency Work 

If, by reason of an emergency arising in connection with and during the 
execution of the Contract, any protective or remedial work is necessary as a 
matter of urgency to prevent damage to the Facilities, the Contractor shall 
immediately carry out such work. 

If the Contractor is unable or unwilling to do such work immediately, the 
Employer may do or cause such work to be done as the Employer may 
determine is necessary in order to prevent damage to the Facilities.  In such 
event the Employer shall, as soon as practicable after the occurrence of any 
such emergency, notify the Contractor in writing of such emergency, the work 
done and the reasons therefor.  If the work done or caused to be done by the 
Employer is work that the Contractor was liable to do at its own expense 
under the Contract, the reasonable costs incurred by the Employer in 
connection therewith shall be paid by the Contractor to the Employer.  
Otherwise, the cost of such remedial work shall be borne by the Employer. 

22.7 Site Clearance 

22.7.1 Site Clearance in Course of Performance 

 In the course of carrying out the Contract, the Contractor shall keep 
the Site reasonably free from all unnecessary obstruction, store, or 
remove any surplus materials, clear away any wreckage, rubbish, or 
temporary works from the Site, and remove any Contractor’s 
Equipment no longer required for execution of the Contract. 

22.7.2 Clearance of Site after Completion 

 After Completion of all parts of the Facilities, the Contractor shall 
clear away and remove all wreckage, rubbish, and debris of any kind 
from the Site, and shall leave the Site and Facilities in a clean and 
safe condition. 

22.8 Watching and Lighting 
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 The Contractor shall provide and maintain at its own expense all lighting, 
fencing, and watching when and where necessary for the proper execution 
and the protection of the Facilities, or for the safety of the owners and 
occupiers of adjacent property and for the safety of the public. 

23. Test and 
Inspection 

23.1 The Contractor shall at its own expense carry out at the place of manufacture 
and/or on the Site all such tests and/or inspections of the Plant and any part 
of the Facilities as are specified in the Contract. 

23.2 The Employer and the Project Manager or their designated representatives 
shall be entitled to attend the aforesaid test and/or inspection, provided that 
the Employer shall bear all costs and expenses incurred in connection with 
such attendance including, but not limited to, all traveling and board and 
lodging expenses. 

23.3 Whenever the Contractor is ready to carry out any such test and/or inspection, 
the Contractor shall give a reasonable advance notice of such test and/or 
inspection and of the place and time thereof to the Project Manager.  The 
Contractor shall obtain from any relevant third party or manufacturer any 
necessary permission or consent to enable the Employer and the Project 
Manager or their designated representatives to attend the test and/or 
inspection. 

23.4 The Contractor shall provide the Project Manager with a certified report of the 
results of any such test and/or inspection. 

If the Employer or Project Manager or their designated representatives fails 
to attend the test and/or inspection, or if it is agreed between the parties that 
such persons shall not do so, then the Contractor may proceed with the test 
and/or inspection in the absence of such persons, and may provide the 
Project Manager with a certified report of the results thereof. 

23.5 The Project Manager may require the Contractor to carry out any test and/or 
inspection not required by the Contract, provided that the Contractor’s 
reasonable costs and expenses incurred in the carrying out of such test 
and/or inspection shall be added to the Contract Price.  Further, if such test 
and/or inspection impedes the progress of work on the Facilities and/or the 
Contractor’s performance of its other obligations under the Contract, due 
allowance will be made in respect of the Time for Completion and the other 
obligations so affected. 

23.6 If any Plant or any part of the Facilities fails to pass any test and/or inspection, 
the Contractor shall either rectify or replace such Plant or part of the Facilities 
and shall repeat the test and/or inspection upon giving a notice under GCC 
Subclause 23.3. 

23.7 If any dispute or difference of opinion shall arise between the parties in 
connection with or arising out of the test and/or inspection of the Plant or part 
of the Facilities that cannot be settled between the parties within a reasonable 
period of time, it may be referred to an Dispute Board for determination in 
accordance with GCC Subclause 45.3. 

23.8 The Contractor shall afford the Employer and the Project Manager, at the 
Employer’s expense, access at any reasonable time to any place where the 
Plant are being manufactured or the Facilities are being installed, in order to 
inspect the progress and the manner of manufacture or installation, provided 
that the Project Manager shall give the Contractor a reasonable prior notice. 

23.9 The Contractor agrees that neither the execution of a test and/or inspection 
of Plant or any part of the Facilities, nor the attendance by the Employer or 
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the Project Manager, nor the issue of any test certificate pursuant to GCC 
Subclause 23.4, shall release the Contractor from any other responsibilities 
under the Contract. 

23.10 No part of the Facilities or foundations shall be covered up on the Site without 
the Contractor carrying out any test and/or inspection required under the 
Contract.  The Contractor shall give a reasonable notice to the Project 
Manager whenever any such parts of the Facilities or foundations are ready 
or about to be ready for test and/or inspection; such test and/or inspection 
and notice thereof shall be subject to the requirements of the Contract. 

23.11 The Contractor shall uncover any part of the Facilities or foundations, or shall 
make openings in or through the same as the Project Manager may from time 
to time require at the Site, and shall reinstate and make good such part or 
parts. 

 If any parts of the Facilities or foundations have been covered up at the Site 
after compliance with the requirement of GCC Subclause 23.10 and are found 
to be executed in accordance with the Contract, the expenses of uncovering, 
making openings in or through, reinstating, and making good the same shall 
be borne by the Employer, and the Time for Completion shall be reasonably 
adjusted to the extent that the Contractor has thereby been delayed or 
impeded in the performance of any of its obligations under the Contract. 

24. Completion of the 
Facilities 

24.1 As soon as the Facilities or any part thereof has, in the opinion of the 
Contractor, been completed operationally and structurally and put in a tight 
and clean condition as specified in the Employer’s Requirements, excluding 
minor items not materially affecting the operation or safety of the Facilities, 
the Contractor shall so notify the Employer in writing. 

24.2 Within 7 days after receipt of the notice from the Contractor under GCC 
Subclause 24.1, the Employer shall supply the operating and maintenance 
personnel specified in the Appendix (Scope of Works and Supply by the 
Employer) to the Contract Agreement for Pre-commissioning of the Facilities 
or any part thereof. 

Pursuant to the Appendix (Scope of Works and Supply by the Employer) to 
the Contract Agreement, the Employer shall also provide, within the said 7-
day period, the raw materials, utilities, lubricants, chemicals, catalysts, 
facilities, services, and other matters required for Pre-commissioning of the 
Facilities or any part thereof. 

24.3 As soon as reasonably practicable after the operating and maintenance 
personnel have been supplied by the Employer and the raw materials, 
utilities, lubricants, chemicals, catalysts, facilities, services, and other matters 
have been provided by the Employer in accordance with GCC Subclause 
24.2, the Contractor shall commence Pre-commissioning of the Facilities or 
the relevant part thereof in preparation for Commissioning, subject to GCC 
Subclause 25.5. 

24.4 As soon as all works in respect of Pre-commissioning are completed and, in 
the opinion of the Contractor, the Facilities or any part thereof is ready for 
Commissioning, the Contractor shall so notify the Project Manager in writing. 

24.5 The Project Manager shall, within 14 days after receipt of the Contractor’s 
notice under GCC Subclause 24.4, either issue a Completion Certificate in 
the form specified in the Employer’s Requirements (Forms and Procedures), 
stating that the Facilities or that part thereof have reached Completion as of 
the date of the Contractor’s notice under GCC Subclause 24.4, or notify the 
Contractor in writing of any defects and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects and/or 
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deficiencies, the Contractor shall then correct such defects and/or 
deficiencies, and shall repeat the procedure described in GCC Subclause 
24.4. 

If the Project Manager is satisfied that the Facilities or that part thereof have 
reached Completion, the Project Manager shall, within 7 days after receipt of 
the Contractor’s repeated notice, issue a Completion Certificate stating that 
the Facilities or that part thereof have reached Completion as of the date of 
the Contractor’s repeated notice. 

If the Project Manager is not so satisfied, then it shall notify the Contractor in 
writing of any defects and/or deficiencies within 7 days after receipt of the 
Contractor’s repeated notice, and the above procedure shall be repeated. 

24.6 If the Project Manager fails to issue the Completion Certificate and fails to 
inform the Contractor of any defects and/or deficiencies within 14 days after 
receipt of the Contractor’s notice under GCC Subclause 24.4 or within 7 days 
after receipt of the Contractor’s repeated notice under GCC Subclause 24.5, 
or if the Employer makes use of the Facilities or part thereof, then the 
Facilities or that part thereof shall be deemed to have reached Completion as 
of the date of the Contractor’s notice or repeated notice, or as of the 
Employer’s use of the Facilities, as the case may be. 

24.7 As soon as possible after Completion, the Contractor shall complete all 
outstanding minor items so that the Facilities are fully in accordance with the 
requirements of the Contract, failing which the Employer will undertake such 
completion and deduct the costs thereof from any monies owing to the 
Contractor. 

24.8 Upon Completion, the Employer shall be responsible for the care and custody 
of the Facilities or the relevant part thereof, together with the risk of loss or 
damage thereto, and shall thereafter take over the Facilities or the relevant 
part thereof. 

25. Commissioning 
and Operational 
Acceptance 

25.1 Commissioning 

25.1.1 Commissioning of the Facilities or any part thereof shall be 
commenced by the Contractor immediately after issue of the 
Completion Certificate by the Project Manager, pursuant to GCC 
Subclause 24.5, or immediately after the date of the deemed 
Completion, under GCC Subclause 24.6. 

25.1.2 The Employer shall supply the operating and maintenance personnel 
and all raw materials, utilities, lubricants, chemicals, catalysts, 
facilities, services, and other matters required for Commissioning. 

25.1.3 In accordance with the requirements of the Contract, the Contractor’s 
and Project Manager’s advisory personnel shall attend the 
Commissioning, including the Guarantee Test, and shall advise and 
assist the Employer. 

25.2 Guarantee Test 

25.2.1 Subject to GCC Subclause 25.5, the Guarantee Test and repeats 
thereof shall be conducted by the Contractor during Commissioning of 
the Facilities or the relevant part thereof to ascertain whether the 
Facilities or the relevant part can attain the Functional Guarantees 
specified in the Appendix (Functional Guarantees) to the Contract 
Agreement.  The Employer shall promptly provide the Contractor with 
such information as the Contractor may reasonably require in relation 
to the conduct and results of the Guarantee Test and any repeats 
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thereof. 

25.2.2 If for reasons not attributable to the Contractor, the Guarantee Test of 
the Facilities or the relevant part thereof cannot be successfully 
completed within the period from the date of Completion specified in 
the SCC or any other period agreed upon by the Employer and the 
Contractor, the Contractor shall be deemed to have fulfilled its 
obligations with respect to the Functional Guarantees, and GCC 
Subclauses 28.2 and 28.3 shall not apply. 

 

 

25.3 Operational Acceptance 

25.3.1 Subject to GCC Subclause 25.4 below, Operational Acceptance shall 
occur in respect of the Facilities or any part thereof when 

(a) the Guarantee Test has been successfully completed and the 
Functional Guarantees are met; or 

(b) the Guarantee Test has not been successfully completed or has 
not been carried out for reasons not attributable to the Contractor 
within the period from the date of Completion specified in the 
SCC, or any other agreed upon period as specified in GCC 
Subclause 25.2.2 above; or 

(c) the Contractor has paid the liquidated damages specified in GCC 
Subclause 28.3 hereof; and 

(d) any minor items mentioned in GCC Subclause 24.7 hereof 
relevant to the Facilities or that part thereof have been 
completed. 

25.3.2 At any time after any of the events set out in GCC Subclause 25.3.1 
have occurred, the Contractor may give a notice to the Project 
Manager requesting the issue of an Operational Acceptance 
Certificate in the form provided in the Employer’s Requirements 
(Forms and Procedures) in respect of the Facilities or the part thereof 
specified in such notice as of the date of such notice. 

25.3.3 The Project Manager shall, after consultation with the Employer, and 
within 7 days after receipt of the Contractor’s notice, issue an 
Operational Acceptance Certificate. 

25.3.4 If within 7 days after receipt of the Contractor’s notice, the Project 
Manager fails to issue the Operational Acceptance Certificate or fails 
to inform the Contractor in writing of the justifiable reasons why the 
Project Manager has not issued the Operational Acceptance 
Certificate, the Facilities or the relevant part thereof shall be deemed 
to have been accepted as of the date of the Contractor’s said notice. 

25.4 Partial Acceptance 

25.4.1 If the Contract specifies that Completion and Commissioning shall be 
carried out in respect of parts of the Facilities, the provisions relating 
to Completion and Commissioning including the Guarantee Test shall 
apply to each such part of the Facilities individually, and the 
Operational Acceptance Certificate shall be issued accordingly for 
each such part of the Facilities. 

25.4.2 If a part of the Facilities comprises facilities such as buildings, for 
which no Commissioning or Guarantee Test is required, then the 



Section 7: General Conditions of Contract  7-30 

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
400kV/230kV/132kV LILO Lines on turnkey basis(Package-1) 

Project Manager shall issue the Operational Acceptance Certificate for 
such facility when it attains Completion, provided that the Contractor 
shall thereafter complete any outstanding minor items that are listed 
in the Operational Acceptance Certificate. 

25.5 Delayed Pre-Commissioning and/or Guarantee Test 

25.5.1 In the event that the Contractor is unable to proceed with the Pre-
commissioning of the Facilities pursuant to Subclause 24.3, or with 
the Guarantee Test pursuant to Subclause 25.2, for reasons 
attributable to the Employer either on account of non availability of 
other facilities under the responsibilities of other contractor(s), or for 
reasons beyond the Employer’s control, the provisions leading to 
“deemed” completion of activities such as Completion, pursuant to 
GCC Subclause 24.6, and Operational Acceptance, pursuant to GCC 
Subclause 25.3.4, and Contractor’s obligations regarding Defect 
Liability Period, pursuant to GCC Subclause 27.2, Functional 
Guarantee, pursuant to GCC Clause 28, and Care of Facilities, 
pursuant to GCC Clause 32, and GCC Clause 41.1, Suspension, shall 
not apply.  In this case, the following provisions shall apply. 

25.5.2 When the Contractor is notified by the Project Manager that he will be 
unable to proceed with the activities and obligations pursuant to 
above Subclause 25.5.1, the Contractor shall be entitled to the 
following: 

(a) the Time of Completion shall be extended for the period of 
suspension without imposition of liquidated damages pursuant 
to GCC Subclause 26.2; 

(b) payments due to the Contractor in accordance with the 
provision specified in the  Appendix (Terms and Procedures of 
Payment) to the Contract Agreement, which would not have 
been payable in normal circumstances due to noncompletion of 
the subject activities, shall be released to the Contractor against 
submission of a security in the form of a bank guarantee of 
equivalent amount acceptable to the Employer, and which shall 
become null and void when the Contractor will have complied 
with its obligations regarding those payments, subject to the 
provision of Subclause 25.5.3 below; 

(c) the expenses towards the above security and extension of 
other securities under the contract, of which validity needs to 
be extended, shall be reimbursed to the Contractor by the 
Employer; 

(d) the additional charges towards the care of the Facilities 
pursuant to GCC Subclause 32.1 shall be reimbursed to the 
Contractor by the Employer for the period between the 
notification mentioned above and the notification mentioned in 
Subclause 25.5.4 below.  The provision of GCC Subclause 33.2 
shall apply to the Facilities during the same period. 

25.5.3 In the event that the period of suspension under above Subclause 
25.5.1 actually exceeds 180 days, the Employer and Contractor shall 
mutually agree to any additional compensation payable to the 
Contractor. 

25.5.4 When the Contractor is notified by the Project Manager that the plant 
is ready for Pre-commissioning, the Contractor shall proceed without 
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delay in performing all the specified activities and obligations under 
the contract. 

 
 

F.  Guarantees and Liabilities 
 

26. Completion Time 
Guarantee 

26.1 The Contractor guarantees that it shall attain Completion of the Facilities (or 
a part for which a separate time for completion is specified) within the Time 
for Completion specified in the SCC pursuant to GCC Subclause 8.2, or within 
such extended time to which the Contractor shall be entitled under GCC 
Clause 40 hereof. 

26.2 If the Contractor fails to attain Completion of the Facilities or any part thereof 
within the Time for Completion or any extension thereof under GCC Clause 
40, the Contractor shall pay to the Employer liquidated damages in the 
amount specified in the SCC as a percentage rate of the Contract Price or 
the relevant part thereof.  The aggregate amount of such liquidated damages 
shall in no event exceed the amount specified as “Maximum” in the SCC as 
a percentage rate of the Contract Price.  Once the “Maximum” is reached, the 
Employer may consider termination of the Contract, pursuant to GCC 
Subclause 42.2.2. 

Such payment shall completely satisfy the Contractor’s obligation to attain 
Completion of the Facilities or the relevant part thereof within the Time for 
Completion or any extension thereof under GCC Clause 40.  The Contractor 
shall have no further liability whatsoever to the Employer in respect thereof. 

However, the payment of liquidated damages shall not in any way relieve the 
Contractor from any of its obligations to complete the Facilities or from any 
other obligations and liabilities of the Contractor under the Contract. 

Save for liquidated damages payable under this GCC Subclause 26.2, the 
failure by the Contractor to attain any milestone or other act, matter or thing 
by any date specified in the Appendix (Time Schedule) to the Contract 
Agreement and/or other program of work prepared pursuant to GCC 
Subclause 18.2 shall not render the Contractor liable for any loss or damage 
thereby suffered by the Employer. 

26.3 If the Contractor attains Completion of the Facilities or any part thereof before 
the Time for Completion or any extension thereof under GCC Clause 40, the 
Employer shall pay to the Contractor a bonus in the amount specified in the 
SCC.  The aggregate amount of such bonus shall in no event exceed the 
amount specified as “Maximum” in the SCC. 

27. Defect Liability 27.1 The Contractor warrants that the Facilities or any part thereof shall be free 
from defects in the design, engineering, materials, and workmanship of the 
Plant supplied and of the work executed. 

27.2 The Defect Liability Period shall be 540 days from the date of Completion of 
the Facilities (or any part thereof) or 1 year from the date of Operational 
Acceptance of the Facilities (or any part thereof), whichever first occurs, 
unless specified otherwise in the SCC pursuant to GCC Subclause 27.10. 

If during the Defect Liability Period any defect should be found in the design, 
engineering, materials, and workmanship of the Plant supplied or of the work 
executed by the Contractor, the Contractor shall promptly, in consultation and 
agreement with the Employer regarding appropriate remedying of the defects, 
and at its cost, repair, replace, or otherwise make good as the Contractor 
shall determine at its discretion, such defect as well as any damage to the 
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Facilities caused by such defect.  The Contractor shall not be responsible for 
the repair, replacement, or making good of any defect or of any damage to 
the Facilities arising out of or resulting from any of the following causes: 

(a) improper operation or maintenance of the Facilities by the Employer, 

(b) operation of the Facilities outside specifications provided in the 
Contract, or 

(c) normal wear and tear. 

27.3 The Contractor’s obligations under this GCC Clause 27 shall not apply to: 

(a) any materials that are supplied by the Employer under GCC Subclause 
21.2, are normally consumed in operation, or have a normal life shorter 
than the Defect Liability Period stated herein;  

(b) any designs, specifications or other data designed, supplied, or 
specified by or on behalf of the Employer or any matters for which the 
Contractor has disclaimed responsibility herein; or 

(c) any other materials supplied or any other work executed by or on behalf 
of the Employer, except for the work executed by the Employer under 
GCC Subclause 27.7. 

27.4 The Employer shall give the Contractor a notice stating the nature of any such 
defect together with all available evidence thereof, promptly following the 
discovery thereof. The Employer shall afford all reasonable opportunity for 
the Contractor to inspect any such defect. 

27.5 The Employer shall afford the Contractor all necessary access to the Facilities 
and the Site to enable the Contractor to perform its obligations under this 
GCC Clause 27. 

The Contractor may, with the consent of the Employer, remove from the Site 
any Plant or any part of the Facilities that are defective if the nature of the 
defect, and/or any damage to the Facilities caused by the defect, is such that 
repairs cannot be expeditiously carried out at the Site. 

27.6 If the repair, replacement or making good is of such a character that it may 
affect the efficiency of the Facilities or any part thereof, the Employer may 
give to the Contractor a notice requiring that tests of the defective part of the 
Facilities shall be made by the Contractor immediately upon completion of 
such remedial work, whereupon the Contractor shall carry out such tests. 

If such part fails the tests, the Contractor shall carry out further repair, 
replacement or making good, as the case may be, until that part of the 
Facilities passes such tests.  The tests shall be agreed upon by the Employer 
and the Contractor. 

27.7 If the Contractor fails to commence the work necessary to remedy such defect 
or any damage to the Facilities caused by such defect within a reasonable 
time (which shall in no event be considered to be less than 15 days), the 
Employer may, following notice to the Contractor, proceed to do such work, 
and the reasonable costs incurred by the Employer in connection therewith 
shall be paid to the Employer by the Contractor or may be deducted by the 
Employer from any monies due the Contractor or claimed under the 
Performance Security. 

27.8 If the Facilities or any part thereof cannot be used by reason of such defect 
and/or making good of such defect, the Defect Liability Period of the Facilities 
or such part, as the case may be, shall be extended by a period equal to the 
period during which the Facilities or such part cannot be used by the 
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Employer because of any of the aforesaid reasons. 

27.9 Except as provided in GCC Clauses 27 and 33, the Contractor shall be under 
no liability whatsoever and howsoever arising, and whether under the 
Contract or at law, in respect of defects in the Facilities or any part thereof, 
the Plant, design, or engineering, or work executed that appear after 
Completion of the Facilities or any part thereof, except where such defects 
are the result of the gross negligence, fraud, criminal, or willful action of the 
Contractor. 

27.10 In addition, any such component of the Facilities and during the period of time 
as may be specified in the SCC shall be subject to an extended Defect 
Liability Period. Such obligation of the Contractor shall be in addition to the 
Defect Liability Period specified under GCC Subclause 27.2. 

 

 

 

28. Functional 
Guarantees 

28.1 The Contractor guarantees that during the Guarantee Test, the Facilities and 
all parts thereof shall attain the Functional Guarantees specified in the 
Appendix (Functional Guarantees) to the Contract Agreement, subject to, and 
upon the conditions therein specified. 

28.2 If, for reasons attributable to the Contractor, the minimum level of the 
Functional Guarantees specified in the Appendix (Functional Guarantees) to 
the Contract Agreement are not met either in whole or in part, the Contractor 
shall at its cost and expense make such changes, modifications, and/or 
additions to the Plant or any part thereof as may be necessary to meet at 
least the minimum level of such Guarantees. The Contractor shall notify the 
Employer upon completion of the necessary changes, modifications, and/or 
additions, and shall request the Employer to repeat the Guarantee Test until 
the minimum level of the Guarantees has been met. If the Contractor 
eventually fails to meet the minimum level of Functional Guarantees, the 
Employer may consider termination of the Contract, pursuant to GCC 
Subclause 42.2.2. 

28.3 If, for reasons attributable to the Contractor, the Functional Guarantees 
specified in the Appendix (Functional Guarantees) to the Contract Agreement 
are not attained either in whole or in part, but the minimum level of the 
Functional Guarantees specified in the said Appendix to the Contract 
Agreement is met, the Contractor shall, at the Contractor’s option, either 

(a) make such changes, modifications, and/or additions to the Facilities or 
any part thereof that are necessary to attain the Functional Guarantees 
at its cost and expense, and shall request the Employer to repeat the 
Guarantee Test or 

(b) pay liquidated damages to the Employer in respect of the failure to meet 
the Functional Guarantees in accordance with the provisions in the 
Appendix (Functional Guarantees) to the Contract Agreement. 

28.4 The payment of liquidated damages under GCC Subclause 28.3, up to the 
limitation of liability specified in the Appendix (Functional Guarantees) to the 
Contract Agreement, shall completely satisfy the Contractor’s guarantees 
under GCC Subclause 28.3, and the Contractor shall have no further liability 
whatsoever to the Employer in respect thereof.  Upon the payment of such 
liquidated damages by the Contractor, the Project Manager shall issue the 
Operational Acceptance Certificate for the Facilities or any part thereof in 
respect of which the liquidated damages have been so paid. 
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29. Patent Indemnity 29.1 The Contractor shall, subject to the Employer’s compliance with GCC 
Subclause 29.2, indemnify and hold harmless the Employer and its 
employees and officers from and against any and all suits, actions, or 
administrative proceedings, claims, demands, losses, damages, costs, and 
expenses of whatsoever nature, including attorney’s fees and expenses, 
which the Employer may suffer as a result of any infringement or alleged 
infringement of any patent, utility model, registered design, trademark, 
copyright, or other intellectual property right registered or otherwise existing 
at the date of the Contract by reason of  (a) the installation of the Facilities by 
the Contractor or the use of the Facilities in the country where the Site is 
located, and (b) the sale of the products produced by the Facilities in any 
country. 

Such indemnity shall not cover any use of the Facilities or any part thereof 
other than for the purpose indicated by or to be reasonably inferred from the 
Contract, any infringement resulting from the use of the Facilities or any part 
thereof, or any products produced thereby in association or combination with 
any other equipment, plant, or materials not supplied by the Contractor, 
pursuant to the Contract Agreement. 

29.2 If any proceedings are brought or any claim is made against the Employer 
arising out of the matters referred to in GCC Subclause 29.1, the Employer 
shall promptly give the Contractor a notice thereof, and the Contractor may 
at its own expense and in the Employer’s name conduct such proceedings or 
claim and any negotiations for the settlement of any such proceedings or 
claim. 

If the Contractor fails to notify the Employer within 28 days after receipt of 
such notice that it intends to conduct any such proceedings or claim, then the 
Employer shall be free to conduct the same on its own behalf.  Unless the 
Contractor has so failed to notify the Employer within the 28-day period, the 
Employer shall make no admission that may be prejudicial to the defense of 
any such proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available 
assistance to the Contractor in conducting such proceedings or claim, and 
shall be reimbursed by the Contractor for all reasonable expenses incurred 
in so doing. 

29.3 The Employer shall indemnify and hold harmless the Contractor and its 
employees, officers, and Subcontractors from and against any and all suits, 
actions or administrative proceedings, claims, demands, losses, damages, 
costs, and expenses of whatsoever nature, including attorney’s fees and 
expenses, which the Contractor may suffer as a result of any infringement or 
alleged infringement of any patent, utility model, registered design, 
trademark, copyright, or other intellectual property right registered or 
otherwise existing at the date of the Contract arising out of or in connection 
with any design, data, drawing, specification, or other documents or materials 
provided or designed by or on behalf of the Employer. 

30. Limitation of 
Liability 

30.1 Except in cases of criminal negligence or willful misconduct, 

(a) the Contractor shall not be liable to the Employer, whether in contract, 
tort, or otherwise, for any indirect or consequential loss or damage, loss 
of use, loss of production, or loss of profits or interest costs, provided 
that this exclusion shall not apply to any obligation of the Contractor to 
pay liquidated damages to the Employer, and 

(b) the aggregate liability of the Contractor to the Employer, whether under 
the Contract, in tort or otherwise, shall not exceed a multiple of the 
Contract Price specified in the SCC or, if a multiple is not so specified, 
the total Contract Price, provided that this limitation shall not apply to 
the cost of repairing or replacing defective equipment, or to any 
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obligation of the Contractor to indemnify the Employer with respect to 
patent infringement. 

 

 
 

G.  Risk Distribution 
 

31. Transfer of 
Ownership 

31.1 Ownership of the Plant (including spare parts) to be imported into the country 
where the Site is located shall be transferred to the Employer upon loading 
on to the mode of transport to be used to convey the Plant from the country 
of origin to that country. 

31.2 Ownership of the Plant (including spare parts) procured in the country where 
the Site is located shall be transferred to the Employer when the Plant are 
brought on to the Site. 

31.3 Ownership of the Contractor’s Equipment used by the Contractor and its 
Subcontractors in connection with the Contract shall remain with the 
Contractor or its Subcontractors. 

31.4 Ownership of any Plant in excess of the requirements for the Facilities shall 
revert to the Contractor upon Completion of the Facilities or at such earlier 
time when the Employer and the Contractor agree that the Plant in question 
are no longer required for the Facilities. 

31.5 Notwithstanding the transfer of ownership of the Plant, the responsibility for 
care and custody thereof together with the risk of loss or damage thereto 
shall remain with the Contractor pursuant to GCC Clause 32 (Care of 
Facilities) hereof until Completion of the Facilities or the part thereof in which 
such Plant are incorporated. 

32. Care of Facilities 32.1 The Contractor shall be responsible for the care and custody of the Facilities 
or any part thereof until the date of Completion of the Facilities pursuant to 
GCC Clause 24 or, where the Contract provides for Completion of the 
Facilities in parts, until the date of Completion of the relevant part, and shall 
make good at its own cost any loss or damage that may occur to the Facilities 
or the relevant part thereof from any cause whatsoever during such period.  
The Contractor shall also be responsible for any loss or damage to the 
Facilities caused by the Contractor or its Subcontractors in the course of any 
work carried out, pursuant to GCC Clause 27.  Notwithstanding the 
foregoing, the Contractor shall not be liable for any loss or damage to the 
Facilities or that part thereof caused by reason of any of the matters specified 
or referred to in paragraphs (a), (b) and (c) of GCC Subclauses 32.2 and 
38.1. 

32.2 If any loss or damage occurs to the Facilities or any part thereof or to the 
Contractor’s temporary facilities by reason of 

(a) insofar as they relate to the country where the Site is located, nuclear 
reaction, nuclear radiation, radioactive contamination, pressure wave 
caused by aircraft or other aerial objects, or any other occurrences that 
an experienced contractor could not reasonably foresee, or if 
reasonably foreseeable could not reasonably make provision for or 
insure against, insofar as such risks are not normally insurable on the 
insurance market and are mentioned in the general exclusions of the 
policy of insurance, including War Risks and Political Risks, taken out 
under GCC Clause 34 hereof; or 
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(b) any use or occupation by the Employer or any third party other than a 
Subcontractor, authorized by the Employer of any part of the Facilities; 
or 

(c) any use of or reliance upon any design, data, or specification provided 
or designated by or on behalf of the Employer, or any such matter for 
which the Contractor has disclaimed responsibility herein, 

the Employer shall pay to the Contractor all sums payable in respect of the 
Facilities executed, notwithstanding that the same be lost, destroyed, or 
damaged, and will pay to the Contractor the replacement value of all 
temporary facilities and all parts thereof lost, destroyed, or damaged. If the 
Employer requests the Contractor in writing to make good any loss or 
damage to the Facilities thereby occasioned, the Contractor shall make good 
the same at the cost of the Employer in accordance with GCC Clause 39.  If 
the Employer does not request the Contractor in writing to make good any 
loss or damage to the Facilities thereby occasioned, the Employer shall 
either request a change in accordance with GCC Clause 39, excluding the 
performance of that part of the Facilities thereby lost, destroyed or damaged, 
or, where the loss or damage affects a substantial part of the Facilities, the 
Employer shall terminate the Contract pursuant to GCC Subclause 42.1 
hereof.  

32.3 The Contractor shall be liable for any loss of or damage to any Contractor’s 
Equipment, or any other property of the Contractor used or intended to be 
used for purposes of the Facilities, except (i) as mentioned in GCC 
Subclause 32.2 with respect to the Contractor’s temporary facilities, and (ii) 
where such loss or damage arises by reason of any of the matters specified 
in GCC Subclauses 32.2 (b) and (c) and 38.1. 

32.4 With respect to any loss or damage caused to the Facilities or any part 
thereof or to the Contractor’s Equipment by reason of any of the matters 
specified in GCC Subclause 38.1, the provisions of GCC Subclause 38.3 
shall apply. 

33. Loss of or Damage 
to Property; 
Accident or Injury 
to Workers; 
Indemnification 

33.1 Subject to GCC Subclause 33.3, the Contractor shall indemnify and hold 
harmless the Employer and its employees and officers from and against any 
and all suits, actions, or administrative proceedings, claims, demands, 
losses, damages, costs, and expenses of whatsoever nature, including 
attorney’s fees and expenses, in respect of the death or injury of any person 
or loss of or damage to any property other than the Facilities whether 
accepted or not, arising in connection with the supply and installation of the 
Facilities and by reason of the negligence of the Contractor or its 
Subcontractors, or their employees, officers, or agents, except any injury, 
death, or property damage caused by the negligence of the Employer, its 
contractors, employees, officers, or agents. 

33.2 If any proceedings are brought or any claim is made against the Employer 
that might subject the Contractor to liability under GCC Subclause 33.1, the 
Employer shall promptly give the Contractor a notice thereof and the 
Contractor may at its own expense and in the Employer’s name conduct such 
proceedings or claim and any negotiations for the settlement of any such 
proceedings or claim. 

If the Contractor fails to notify the Employer within 28 days after receipt of 
such notice that it intends to conduct any such proceedings or claim, then 
the Employer shall be free to conduct the same on its own behalf.  Unless 
the Contractor has so failed to notify the Employer within the 28-day period, 
the Employer shall make no admission that may be prejudicial to the defense 
of any such proceedings or claim. 
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The Employer shall, at the Contractor’s request, afford all available 
assistance to the Contractor in conducting such proceedings or claim, and 
shall be reimbursed by the Contractor for all reasonable expenses incurred 
in so doing. 

33.3 The Employer shall indemnify and hold harmless the Contractor and its 
employees, officers, and Subcontractors from any liability for loss of or 
damage to property of the Employer, other than the Facilities not yet taken 
over, that is caused by fire, explosion, or any other perils, in excess of the 
amount recoverable from insurances procured under GCC Clause 34, 
provided that such fire, explosion, or other perils were not caused by any act 
or failure of the Contractor. 

33.4 The party entitled to the benefit of an indemnity under this GCC Clause 33 
shall take all reasonable measures to mitigate any loss or damage which has 
occurred.  If the party fails to take such measures, the other party’s liabilities 
shall be correspondingly reduced. 

34. Insurance 34.1 To the extent specified in the Appendix (Insurance Requirements) to the 
Contract Agreement, the Contractor shall at its expense take out and 
maintain in effect, or cause to be taken out and maintained in effect, during 
the performance of the Contract, the insurances set forth below in the sums 
and with the deductibles and other conditions specified in the said Appendix.  
The identity of the insurers and the form of the policies shall be subject to the 
approval of the Employer, who should not unreasonably withhold such 
approval. 

(a) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the 
Contractor’s or Subcontractor’s works or stores until arrival at the Site, 
to the Plant (including spare parts therefor) and to the Contractor’s 
Equipment. 

(b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, occurring 
prior to Completion of the Facilities, with an extended maintenance 
coverage for the Contractor’s liability in respect of any loss or damage 
occurring during the Defect Liability Period while the Contractor is on 
the Site for the purpose of performing its obligations during the Defect 
Liability Period. 

(c) Third Party Liability Insurance 

Covering bodily injury or death suffered by third parties including the 
Employer’s personnel, and loss of or damage to property occurring in 
connection with the supply and installation of the Facilities. 

(d) Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its 
Subcontractors, whether or not owned by them, in connection with the 
execution of the Contract. 

(e) Workers’ Compensation 

In accordance with the statutory requirements applicable in any 
country where the Contract or any part thereof is executed. 

(f) Employer’s Liability 

In accordance with the statutory requirements applicable in any 
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country where the Contract or any part thereof is executed. 

(g) Other Insurances 

Such other insurances as may be specifically agreed upon by the 
parties hereto as listed in the Appendix (Insurance Requirements) to 
the Contract Agreement. 

34.2 The Employer shall be named as co-insured under all insurance policies 
taken out by the Contractor pursuant to GCC Subclause 34.1, except for the 
Third Party Liability, Workers’ Compensation, and Employer’s Liability 
Insurances, and the Contractor’s Subcontractors shall be named as co-
insureds under all insurance policies taken out by the Contractor pursuant to 
GCC Subclause 34.1 except for the Cargo Insurance During Transport, 
Workers’ Compensation, and Employer’s Liability Insurances. All insurer’s 
rights of subrogation against such co-insureds for losses or claims arising 
out of the performance of the Contract shall be waived under such policies. 

34.3 The Contractor shall, in accordance with the provisions of the Appendix 
(Insurance Requirements) to the Contract Agreement, deliver to the 
Employer certificates of insurance or copies of the insurance policies as 
evidence that the required policies are in full force and effect.  The certificates 
shall provide that no less than 21 days’ notice shall be given to the Employer 
by insurers prior to cancellation or material modification of a policy. 

34.4 The Contractor shall ensure that, where applicable, its Subcontractor(s) shall 
take out and maintain in effect adequate insurance policies for their 
personnel and vehicles and for work executed by them under the Contract, 
unless such Subcontractors are covered by the policies taken out by the 
Contractor. 

34.5 The Employer shall at its expense take out and maintain in effect during the 
performance of the Contract those insurances specified in the Appendix 
(Insurance Requirements) to the Contract Agreement, in the sums and with 
the deductibles and other conditions specified in the said Appendix.  The 
Contractor and the Contractor’s Subcontractors shall be named as co-
insureds under all such policies.  All insurers’ rights of subrogation against 
such co-insureds for losses or claims arising out of the performance of the 
Contract shall be waived under such policies.  The Employer shall deliver to 
the Contractor satisfactory evidence that the required insurances are in full 
force and effect.  The policies shall provide that not less than 21 days’ notice 
shall be given to the Contractor by all insurers prior to any cancellation or 
material modification of the policies.  If so requested by the Contractor, the 
Employer shall provide copies of the policies taken out by the Employer 
under this GCC Subclause 34.5. 

34.6 If the Contractor fails to take out and/or maintain in effect the insurances 
referred to in GCC Subclause 34.1, the Employer may take out and maintain 
in effect any such insurances and may from time to time deduct from any 
amount due the Contractor under the Contract any premium that the 
Employer shall have paid to the insurer, or may otherwise recover such 
amount as a debt due from the Contractor.  If the Employer fails to take out 
and/or maintain in effect the insurances referred to in GCC 34.5, the 
Contractor may take out and maintain in effect any such insurances and may 
from time to time deduct from any amount due the Employer under the 
Contract any premium that the Contractor shall have paid to the insurer, or 
may otherwise recover such amount as a debt due from the Employer.  If the 
Contractor fails to or is unable to take out and maintain in effect any such 
insurances, the Contractor shall nevertheless have no liability or 
responsibility towards the Employer, and the Contractor shall have full 
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recourse against the Employer for any and all liabilities of the Employer 
herein. 

34.7 Unless otherwise provided in the Contract, the Contractor shall prepare and 
conduct all and any claims made under the policies effected by it pursuant 
to this GCC Clause 34, and all monies payable by any insurers shall be paid 
to the Contractor.  The Employer shall give to the Contractor all such 
reasonable assistance as may be required by the Contractor.  With respect 
to insurance claims in which the Employer’s interest is involved, the 
Contractor shall not give any release or make any compromise with the 
insurer without the prior written consent of the Employer. With respect to 
insurance claims in which the Contractor’s interest is involved, the Employer 
shall not give any release or make any compromise with the insurer without 
the prior written consent of the Contractor. 

35. Unforeseen 
Conditions 

35.1 If, during the execution of the Contract, the Contractor shall encounter on the 
Site any physical conditions other than climatic conditions, or artificial 
obstructions that could not have been reasonably foreseen prior to the date 
of the Contract Agreement by an experienced contractor on the basis of 
reasonable examination of the data relating to the Facilities including any 
data as to boring tests, provided by the Employer, and on the basis of 
information that it could have obtained from a visual inspection of the Site if 
access thereto was available, or other data readily available to it relating to 
the Facilities, and if the Contractor determines that it will in consequence of 
such conditions or obstructions incur additional cost and expense or require 
additional time to perform its obligations under the Contract that would not 
have been required if such physical conditions or artificial obstructions had 
not been encountered, the Contractor shall promptly, and before performing 
additional work or using additional Plant or Contractor’s Equipment, notify 
the Project Manager in writing of 

(a) the physical conditions or artificial obstructions on the Site that could 
not have been reasonably foreseen; 

(b) the additional work and/or Plant and/or Contractor’s Equipment 
required, including the steps which the Contractor will or proposes to 
take to overcome such conditions or obstructions; 

(c) the extent of the anticipated delay; and 

(d) the additional cost and expense that the Contractor is likely to incur. 

On receiving any notice from the Contractor under this GCC Subclause 35.1, 
the Project Manager shall promptly consult with the Employer and Contractor 
and decide upon the actions to be taken to overcome the physical conditions 
or artificial obstructions encountered.  Following such consultations, the 
Project Manager shall instruct the Contractor, with a copy to the Employer, 
of the actions to be taken. 

35.2 Any reasonable additional cost and expense incurred by the Contractor in 
following the instructions from the Project Manager to overcome such 
physical conditions or artificial obstructions referred to in GCC Subclause 
35.1 shall be paid by the Employer to the Contractor as an addition to the 
Contract Price. 

35.3 If the Contractor is delayed or impeded in the performance of the Contract 
because of any such physical conditions or artificial obstructions referred to 
in GCC Subclause 35.1, the Time for Completion shall be extended in 
accordance with GCC Clause 40. 
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36. Change in Laws 
and Regulations 

36.1 If, after the date 28 days prior to the date of Bid submission, in the country 
where the Site is located, any law, regulation, ordinance, order or by-law 
having the force of law is enacted, promulgated, abrogated, or changed, 
which shall be deemed to include any change in interpretation or application 
by the competent authorities, that subsequently affects the costs and 
expenses of the Contractor and/or the Time for Completion, the Contract 
Price shall be correspondingly increased or decreased, and/or the Time for 
Completion shall be reasonably adjusted to the extent that the Contractor 
has thereby been affected in the performance of any of its obligations under 
the Contract.  Notwithstanding the foregoing, such additional or reduced 
costs shall not be separately paid or credited if the same has already been 
accounted for in the price adjustment provisions where applicable, in 
accordance with the SCC, pursuant to GCC Subclause 11.2. 

37. Force Majeure 37.1 “Force Majeure” shall mean any event beyond the reasonable control of the 
Employer or of the Contractor, as the case may be, and which is unavoidable 
notwithstanding the reasonable care of the party affected, and shall include, 
without limitation, the following: 

(a) war, hostilities, or warlike operations whether a state of war be 
declared or not, invasion, act of foreign enemy and civil war; 

(b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military 
government, conspiracy, riot, civil commotion, and terrorist acts; 

(c) confiscation, nationalization, mobilization, commandeering or 
requisition by or under the order of any government or de jure or de 
facto authority or ruler or any other act or failure to act of any local 
state or national government authority; 

(d) strike, sabotage, lockout, embargo, import restriction, port congestion, 
lack of usual means of public transportation and communication, 
industrial dispute, shipwreck, shortage or restriction of power supply, 
epidemics, quarantine, and plague; 

(e) earthquake, landslide, volcanic activity, fire, flood or inundation, tidal 
wave, typhoon or cyclone, hurricane, storm, lightning, or other 
inclement weather condition, nuclear, and pressure waves or other 
natural or physical disaster; and 

(f) shortage of labor, materials, or utilities where caused by 
circumstances that are themselves Force Majeure. 

37.2 If either party is prevented, hindered, or delayed from or in performing any of 
its obligations under the Contract by an event of Force Majeure, then it shall 
notify the other in writing of the occurrence of such event and the 
circumstances thereof within 14 days after the occurrence of such event. 

37.3 The party who has given such notice shall be excused from the performance 
or punctual performance of its obligations under the Contract for so long as 
the relevant event of Force Majeure continues and to the extent that such 
party’s performance is prevented, hindered, or delayed.  The Time for 
Completion shall be extended in accordance with GCC Clause 40. 

37.4 The party or parties affected by the event of Force Majeure shall use 
reasonable efforts to mitigate the effect thereof upon its or their performance 
of the Contract and to fulfill its or their obligations under the Contract, but 
without prejudice to either party’s right to terminate the Contract under GCC 
Subclauses 37.6 and 38.5. 

37.5 No delay or nonperformance by either party hereto caused by the occurrence 
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of any event of Force Majeure shall 

(a) constitute a default or breach of the Contract; or 

(b) give rise to any claim for damages or additional cost or expense 
occasioned thereby, subject to GCC Subclauses 32.2, 38.3 and 38.4 

if and to the extent that such delay or nonperformance is caused by the 
occurrence of an event of Force Majeure. 

37.6 If the performance of the Contract is substantially prevented, hindered, or 
delayed for a single period of more than 60 days or an aggregate period of 
more than 120 days on account of one or more events of Force Majeure 
during the currency of the Contract, the parties will attempt to develop a 
mutually satisfactory solution, failing which either party may terminate the 
Contract by giving a notice to the other, but without prejudice to either party’s 
right to terminate the Contract under GCC Subclause 38.5. 

37.7 In the event of termination pursuant to GCC Subclause 37.6, the rights and 
obligations of the Employer and the Contractor shall be as specified in GCC 
Subclauses 42.1.2 and 42.1.3. 

37.8 Notwithstanding GCC Subclause 37.5, Force Majeure shall not apply to any 
obligation of the Employer to make payments to the Contractor herein. 

38. War Risks 38.1 “War Risks” shall mean any event specified in paragraphs (a) and (b) of GCC 
Subclause 37.1 and any explosion or impact of any mine, bomb, shell, 
grenade, or other projectile, missile, munitions or explosive of war, occurring 
or existing in or near the country (or countries) where the Site is located. 

38.2 Notwithstanding anything contained in the Contract, the Contractor shall 
have no liability whatsoever for or with respect to 

(a) destruction of or damage to Facilities, Plant, or any part thereof; 

(b) destruction of or damage to property of the Employer or any third party; 
or 

(c) injury or loss of life 

if such destruction, damage, injury or loss of life is caused by any war risks, 
and the Employer shall indemnify and hold the Contractor harmless from and 
against any and all claims, liabilities, actions, lawsuits, damages, costs, 
charges, or expenses arising in consequence of or in connection with the 
same. 

38.3 If the Facilities or any Plant or Contractor’s Equipment or any other property 
of the Contractor used or intended to be used for the purposes of the 
Facilities shall sustain destruction or damage by reason of any war risks, the 
Employer shall pay the Contractor for 

(a) any part of the Facilities or the Plant so destroyed or damaged to the 
extent not already paid for by the Employer and so far as may be 
required by the Employer, and as may be necessary for completion of 
the Facilities; 

(b) replacing or making good any Contractor’s Equipment or other 
property of the Contractor so destroyed or damaged; and 

(c) replacing or making good any such destruction or damage to the 
Facilities or the Plant or any part thereof. 

If the Employer does not require the Contractor to replace or make good any 
such destruction or damage to the Facilities, the Employer shall either 
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request a change in accordance with GCC Clause 39, excluding the 
performance of that part of the Facilities thereby destroyed or damaged or, 
where the loss, destruction, or damage affects a substantial part of the 
Facilities, shall terminate the Contract, pursuant to GCC Subclause 42.1. 

If the Employer requires the Contractor to replace or make good on any such 
destruction or damage to the Facilities, the Time for Completion shall be 
extended in accordance with GCC 40. 

38.4 Notwithstanding anything contained in the Contract, the Employer shall pay 
the Contractor for any increased costs or incidentals to the execution of the 
Contract that are in any way attributable to, consequent on, resulting from, 
or in any way connected with any war risks, provided that the Contractor shall 
as soon as practicable notify the Employer in writing of any such increased 
cost. 

38.5 If during the performance of the Contract any war risks shall occur that 
financially or otherwise materially affect the execution of the Contract by the 
Contractor, the Contractor shall use its reasonable efforts to execute the 
Contract with due and proper consideration given to the safety of its and its 
Subcontractors’ personnel engaged in the work on the Facilities, provided, 
however, that if the execution of the work on the Facilities becomes 
impossible or is substantially prevented for a single period of more than sixty 
(60) days or an aggregate period of more than one hundred and twenty (120) 
days on account of any war risks, the parties will attempt to develop a 
mutually satisfactory solution, failing which either party may terminate the 
Contract by giving a notice to the other. 

38.6 In the event of termination pursuant to GCC Subclauses 38.3 or 38.5, the 
rights and obligations of the Employer and the Contractor shall be specified 
in GCC Subclauses 42.1.2 and 42.1.3.  

 
H.  Change in Contract Elements 

 
39. Change in the 

Facilities 
39.1 Introducing a Change 

39.1.1 Subject to GCC Subclauses 39.2.5 and 39.2.7, the Employer shall 
have the right to propose, and subsequently require, that the Project 
Manager order the Contractor from time to time during the 
performance of the Contract to make any change, modification, 
addition, or deletion to, in or from the Facilities hereinafter called 
“Change,” provided that such Change falls within the general scope 
of the Facilities and does not constitute unrelated work and that it is 
technically practicable, taking into account both the state of 
advancement of the Facilities and the technical compatibility of the 
Change envisaged with the nature of the Facilities as specified in the 
Contract. 

39.1.2 The Contractor may from time to time during its performance of the 
Contract propose to the Employer with a copy to the Project Manager, 
any Change that the Contractor considers necessary or desirable to 
improve the quality, efficiency, or safety of the Facilities.  The 
Employer may at its discretion approve or reject any Change 
proposed by the Contractor, provided that the Employer shall approve 
any Change proposed by the Contractor to ensure the safety of the 
Facilities. 

39.1.3 Notwithstanding GCC Subclauses 39.1.1 and 39.1.2, no change 
made necessary because of any default of the Contractor in the 
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performance of its obligations under the Contract shall be deemed to 
be a Change, and such change shall not result in any adjustment of 
the Contract Price or the Time for Completion. 

39.1.4 The procedure on how to proceed with and execute Changes is 
specified in GCC Subclauses 39.2 and 39.3, and further details and 
forms are provided in the Employer’s Requirements (Forms and 
Procedures). 

39.2 Changes Originating from Employer 

39.2.1 If the Employer proposes a Change pursuant to GCC Subclause 
39.1.1, it shall send to the Contractor a “Request for Change 
Proposal,” requiring the Contractor to prepare and furnish to the 
Project Manager as soon as reasonably practicable a “Change 
Proposal,” which shall include the following: 

(a) brief description of the Change, 

(b) effect on the Time for Completion, 

(c) estimated cost of the Change, 

(d) effect on Functional Guarantees (if any), 

(e) effect on the Facilities, and 

(f) effect on any other provisions of the Contract. 

39.2.2 Prior to preparing and submitting the “Change Proposal,” the 
Contractor shall submit to the Project Manager an “Estimate for 
Change Proposal,” which shall be an estimate of the cost of preparing 
and submitting the Change Proposal. 

Upon receipt of the Contractor’s Estimate for Change Proposal, the 
Employer shall do one of the following: 

(a) accept the Contractor’s estimate with instructions to the 
Contractor to proceed with the preparation of the Change 
Proposal, 

(b) advise the Contractor of any part of its Estimate for Change 
Proposal that is unacceptable and request the Contractor to 
review its estimate 

(c) advise the Contractor that the Employer does not intend to 
proceed with the Change. 

39.2.3 Upon receipt of the Employer’s instruction to proceed under GCC 
Subclause 39.2.2 (a), the Contractor shall, with proper expedition, 
proceed with the preparation of the Change Proposal, in accordance 
with GCC Subclause 39.2.1. 

39.2.4 The pricing of any Change shall, as far as practicable, be calculated 
in accordance with the rates and prices included in the Contract.  If 
such rates and prices are inequitable, the parties thereto shall agree 
on specific rates for the valuation of the Change. 

39.2.5 If before or during the preparation of the Change Proposal it becomes 
apparent that the aggregate effect of compliance therewith and with 
all other Change Orders that have already become binding upon the 
Contractor under this GCC Clause 39 would be to increase or 
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decrease the Contract Price as originally set forth in Article 2 
(Contract Price) of the Contract Agreement by more than 15%, the 
Contractor may give a written notice of objection thereto prior to 
furnishing the Change Proposal as aforesaid.  If the Employer 
accepts the Contractor’s objection, the Employer shall withdraw the 
proposed Change and shall notify the Contractor in writing thereof. 

The Contractor’s failure to so object shall neither affect its right to 
object to any subsequent requested Changes or Change Orders 
herein, nor affect its right to take into account, when making such 
subsequent objection, the percentage increase or decrease in the 
Contract Price that any Change not objected to by the Contractor 
represents. 

39.2.6 Upon receipt of the Change Proposal, the Employer and the 
Contractor shall mutually agree upon all matters therein contained.  
Within 14 days after such agreement, the Employer shall, if it intends 
to proceed with the Change, issue the Contractor with a Change 
Order. 

If the Employer is unable to reach a decision within 14 days, it shall 
notify the Contractor with details of when the Contractor can expect a 
decision. 

If the Employer decides not to proceed with the Change for whatever 
reason, it shall, within the said period of 14 days, notify the Contractor 
accordingly. Under such circumstances, the Contractor shall be 
entitled to reimbursement of all costs reasonably incurred by it in the 
preparation of the Change Proposal, provided that these do not 
exceed the amount given by the Contractor in its Estimate for Change 
Proposal submitted in accordance with GCC Subclause 39.2.2. 

39.2.7 If the Employer and the Contractor cannot reach agreement on the 
price for the Change, an equitable adjustment to the Time for 
Completion, or any other matters identified in the Change Proposal, 
the Employer may nevertheless instruct the Contractor to proceed 
with the Change by issue of a “Pending Agreement Change Order.” 

Upon receipt of a Pending Agreement Change Order, the Contractor 
shall immediately proceed with effecting the Changes covered by 
such Order.  The parties shall thereafter attempt to reach agreement 
on the outstanding issues under the Change Proposal. 

If the parties cannot reach agreement within 60 days from the date of 
issue of the Pending Agreement Change Order, then the matter may 
be referred to the Dispute Board in accordance with the provisions of 
GCC Subclause 45.3. 

39.3 Changes Originating from Contractor 

39.3.1 If the Contractor proposes a Change pursuant to GCC Subclause 
39.1.2, the Contractor shall submit to the Project Manager a written 
“Application for Change Proposal,” giving reasons for the proposed 
Change and including the information specified in GCC Subclause 
39.2.1. 

Upon receipt of the Application for Change Proposal, the parties shall 
follow the procedures outlined in GCC Subclauses 39.2.6 and 39.2.7.  
However, should the Employer choose not to proceed, the Contractor 
shall not be entitled to recover the costs of preparing the Application 
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for Change Proposal. 

40. Extension of Time 
for Completion 

40.1 The Time(s) for Completion specified in the SCC shall be extended if the 
Contractor is delayed or impeded in the performance of any of its obligations 
under the Contract by reason of any of the following: 

(a) any Change in the Facilities as provided in GCC Clause 39; 

(b) any occurrence of Force Majeure as provided in GCC Clause 37, 
unforeseen conditions as provided in GCC Clause 35, or other 
occurrence of any of the matters specified or referred to in paragraphs 
(a), (b) and (c) of GCC Subclause 32.2; 

(c) any suspension order given by the Employer under GCC Clause 41 
hereof or reduction in the rate of progress pursuant to GCC Subclause 
41.2; or 

(d) any changes in laws and regulations as provided in GCC Clause 36; 
or 

(e) any default or breach of the Contract by the Employer, or any activity, 
act or omission of the Employer, or the Project Manager, or any other 
contractors employed by the Employer; or 

(f) any other matter specifically mentioned in the Contract; or 

(g) any delay on the part of a sub-contractor, provided such delay is due 
to a cause for which the Contractor himself would have been entitled 
to an extension of time under this Subclause 

by such period as shall be fair and reasonable in all the circumstances and 
as shall fairly reflect the delay or impediment sustained by the Contractor. 

40.2 Except where otherwise specifically provided in the Contract, the Contractor 
shall submit to the Project Manager a notice of a claim for an extension of 
the Time for Completion, together with particulars of the event or 
circumstance justifying such extension as soon as reasonably practicable 
after the commencement of such event or circumstance.  As soon as 
reasonably practicable after receipt of such notice and supporting particulars 
of the claim, the Employer and the Contractor shall agree upon the period of 
such extension.  In the event that the Contractor does not accept the 
Employer’s estimate of a fair and reasonable time extension, the Contractor 
shall be entitled to refer the matter to a Dispute Board, pursuant to GCC 
Subclause 45.3. 

40.3 The Contractor shall at all times use its reasonable efforts to minimize any 
delay in the performance of its obligations under the Contract. 

 In all cases where the Contractor has given a notice of a claim for an 
extension of time under GCC 40.2, the Contractor shall consult with the 
Project Manager in order to determine the steps (if any) which can be taken 
to overcome or minimize the actual or anticipated delay. The Contractor shall 
there after comply with all reasonable instructions, which the Project 
Manager shall give in order to minimize such delay. If compliance with such 
instructions shall cause the Contractor to incur extra costs and the 
Contractor is entitled to an extension of time under GCC 40.1, the amount of 
such extra costs shall be added to the Contract Price. 

41. Suspension 41.1 The Employer may request the Project Manager, by notice to the Contractor, 
to order the Contractor to suspend performance of any or all of its obligations 
under the Contract.  Such notice shall specify the obligation of which 
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performance is to be suspended, the effective date of the suspension and 
the reasons therefor.  The Contractor shall thereupon suspend performance 
of such obligation, except those obligations necessary for the care or 
preservation of the Facilities, until ordered in writing to resume such 
performance by the Project Manager. 

If, by virtue of a suspension order given by the Project Manager, other than 
by reason of the Contractor’s default or breach of the Contract, the 
Contractor’s performance of any of its obligations is suspended for an 
aggregate period of more than 90 days, then at any time thereafter and 
provided that at that time such performance is still suspended, the Contractor 
may give a notice to the Project Manager requiring that the Employer shall, 
within 28 days of receipt of the notice, order the resumption of such 
performance or request and subsequently order a change in accordance with 
GCC Clause 39, excluding the performance of the suspended obligations 
from the Contract. 

If the Employer fails to do so within such period, the Contractor may, by a 
further notice to the Project Manager, elect to treat the suspension, where it 
affects a part only of the Facilities, as a deletion of such part in accordance 
with GCC Clause 39 or, where it affects the whole of the Facilities, as 
termination of the Contract under GCC Subclause 42.1. 

41.2 If 
(a) the Employer has failed to pay the Contractor any sum due under the 

Contract within the specified period, has failed to approve any invoice 
or supporting documents without just cause pursuant to the  Appendix 
(Terms and Procedures of Payment) to the Contract Agreement, or 
commits a substantial breach of the Contract, the Contractor may give 
a notice to the Employer that requires payment of such sum, with 
interest thereon as stipulated in GCC Subclause 12.3, requires 
approval of such invoice or supporting documents, or specifies the 
breach and requires the Employer to remedy the same, as the case 
may be. If the Employer fails to pay such sum together with such 
interest, fails to approve such invoice or supporting documents or give 
its reasons for withholding such approval, or fails to remedy the breach 
or take steps to remedy the breach within 14 days after receipt of the 
Contractor’s notice; or 

(b) the Contractor is unable to carry out any of its obligations under the 
Contract for any reason attributable to the Employer, including but not 
limited to the Employer’s failure to provide possession of or access to 
the Site or other areas in accordance with GCC Subclause 10.2, or 
failure to obtain any governmental permit necessary for the execution 
and/or completion of the Facilities, 

then the Contractor may by 14 days’ notice to the Employer suspend 
performance of all or any of its obligations under the Contract, or reduce the 
rate of progress. 

41.3 If the Contractor’s performance of its obligations is suspended, or the rate of 
progress is reduced pursuant to this GCC Clause 41, then the Time for 
Completion shall be extended in accordance with GCC Subclause 40.1, and 
any and all additional costs or expenses incurred by the Contractor as a 
result of such suspension or reduction shall be paid by the Employer to the 
Contractor in addition to the Contract Price, except in the case of suspension 
order or reduction in the rate of progress by reason of the Contractor’s default 
or breach of the Contract. 
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41.4 During the period of suspension, the Contractor shall not remove from the 
Site any Plant, any part of the Facilities or any Contractor’s Equipment, 
without the prior written consent of the Employer. 

42. Termination 42.1 Termination for Employer’s Convenience 

42.1.1 The Employer may at any time terminate the Contract for any reason 
by giving the Contractor a notice of termination that refers to this GCC 
Subclause 42.1. 

42.1.2 Upon receipt of the notice of termination under GCC Subclause 
42.1.1, the Contractor shall, either immediately or upon the date 
specified in the notice of termination, 

(a) cease all further work, except for such work as the Employer 
may specify in the notice of termination for the sole purpose of 
protecting that part of the Facilities already executed, or any 
work required to leave the Site in a clean and safe condition; 

(b) terminate all subcontracts, except those to be assigned to the 
Employer pursuant to paragraph (d) (ii) below; 

(c) remove all Contractor’s Equipment from the Site, repatriate the 
Contractor’s and its Subcontractors’ personnel from the Site, 
remove from the Site any wreckage, rubbish and debris of any 
kind, and leave the whole of the Site in a clean and safe 
condition; and 

(d) subject to the payment specified in GCC Subclause 42.1.3,  

(i) deliver to the Employer the parts of the Facilities 
executed by the Contractor up to the date of termination; 

(ii) to the extent legally possible, assign to the Employer all 
right, title and benefit of the Contractor to the Facilities 
and to the Plant as of the date of termination, and, as 
may be required by the Employer, in any subcontracts 
concluded between the Contractor and its 
Subcontractors; and 

(iii) deliver to the Employer all non-proprietary drawings, 
specifications and other documents prepared by the 
Contractor or its Subcontractors as at the date of 
termination in connection with the Facilities. 

42.1.3 In the event of termination of the Contract under GCC Subclause 
42.1.1, the Employer shall pay to the Contractor the following 
amounts: 

(a) the Contract Price, properly attributable to the parts of the 
Facilities executed by the Contractor as of the date of 
termination; 

(b) the costs reasonably incurred by the Contractor in the removal 
of the Contractor’s Equipment from the Site and in the 
repatriation of the Contractor’s and its Subcontractors’ 
personnel; 

(c) any amounts to be paid by the Contractor to its Subcontractors 
in connection with the termination of any subcontracts, 
including any cancellation charges; 

(d) costs incurred by the Contractor in protecting the Facilities and 
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leaving the Site in a clean and safe condition pursuant to 
paragraph (a) of GCC Subclause 42.1.2; and 

(e) the cost of satisfying all other obligations, commitments and 
claims that the Contractor may in good faith have undertaken 
with third parties in connection with the Contract and that are 
not covered by paragraphs (a) through (d) above. 

42.2 Termination for Contractor’s Default 

42.2.1 The Employer, without prejudice to any other rights or remedies it 
may possess, may terminate the Contract forthwith in the following 
circumstances by giving a notice of termination and its reasons 
therefor to the Contractor, referring to this GCC Subclause 42.2: 

(a) if the Contractor becomes bankrupt or insolvent, has a 
receiving order issued against it, compounds with its creditors, 
or, if the Contractor is a corporation, a resolution is passed or 
order is made for its winding up, other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction, 
a receiver is appointed over any part of its undertaking or 
assets, or if the Contractor takes or suffers any other analogous 
action in consequence of debt; 

(b) if the Contractor assigns or transfers the Contract or any right 
or interest therein in violation of the provision of GCC Clause 
43; and 

(c) if the Contractor, in the judgment of the Employer has engaged 
in integrity violations, as defined in GCC Clause 6, in competing 
for or in executing the Contract. 

 

42.2.2 If the Contractor 

(a) has abandoned or repudiated the Contract; 

(b) has without valid reason failed to commence work on the 
Facilities promptly or has suspended, other than pursuant to 
GCC Subclause 41.2, the progress of Contract performance for 
more than 28 days after receiving a written instruction from the 
Employer to proceed; 

(c) persistently fails to execute the Contract in accordance with the 
Contract or persistently neglects to carry out its obligations 
under the Contract without just cause; 

(d) refuses or is unable to provide sufficient materials, services or 
labor to execute and complete the Facilities in the manner 
specified in the program furnished under GCC Subclause 18.2 
at rates of progress that give reasonable assurance to the 
Employer that the Contractor can attain Completion of the 
Facilities by the Time for Completion as extended; 

then the Employer may, without prejudice to any other rights it may 
possess under the Contract, give a notice to the Contractor, stating 
the nature of the default and requiring the Contractor to remedy the 
same.  If the Contractor fails to remedy or to take steps to remedy the 
same within 14 days of its receipt of such notice, then the Employer 
may terminate the Contract forthwith by giving a notice of termination 
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to the Contractor that refers to this GCC Subclause 42.2. 

42.2.3 Upon receipt of the notice of termination under GCC Subclauses 
42.2.1 or 42.2.2, the Contractor shall, either immediately or upon such 
date as is specified in the notice of termination, 

(a) cease all further work, except for such work as the Employer 
may specify in the notice of termination for the sole purpose of 
protecting that part of the Facilities already executed, or any 
work required to leave the Site in a clean and safe condition; 

(b) terminate all subcontracts, except those to be assigned to the 
Employer pursuant to paragraph (d) below; 

(c) deliver to the Employer the parts of the Facilities executed by 
the Contractor up to the date of termination; 

(d) to the extent legally possible, assign to the Employer all right, 
title and benefit of the Contractor to the Facilities and to the 
Plant as of the date of termination, and, as may be required by 
the Employer, in any subcontracts concluded between the 
Contractor and its Subcontractors; and 

(e) deliver to the Employer all drawings, specifications and other 
documents prepared by the Contractor or its Subcontractors as 
of the date of termination in connection with the Facilities. 

42.2.4 The Employer may enter upon the Site, expel the Contractor, and 
complete the Facilities itself or by employing any third party.  The 
Employer may, to the exclusion of any right of the Contractor over the 
same, take over and use with the payment of a fair rental rate to the 
Contractor, with all the maintenance costs to the account of the 
Employer and with an indemnification by the Employer for all liability 
including damage or injury to persons arising out of the Employer’s 
use of such equipment, any Contractor’s Equipment owned by the 
Contractor and on the Site in connection with the Facilities for such 
reasonable period as the Employer considers expedient for the 
supply and installation of the Facilities. 

Upon completion of the Facilities or at such earlier date as the 
Employer thinks appropriate, the Employer shall give notice to the 
Contractor that such Contractor’s Equipment will be returned to the 
Contractor at or near the Site and shall return such Contractor’s 
Equipment to the Contractor in accordance with such notice.  The 
Contractor shall thereafter without delay and at its cost remove or 
arrange removal of the same from the Site. 

42.2.5 Subject to GCC Subclause 42.2.6, the Contractor shall be entitled to 
be paid the Contract Price attributable to the Facilities executed as of 
the date of termination, the value of any unused or partially used Plant 
on the Site, and the costs, if any, incurred in protecting the Facilities 
and in leaving the Site in a clean and safe condition pursuant to 
paragraph (a) of GCC Subclause 42.2.3.  Any sums due the 
Employer from the Contractor accruing prior to the date of termination 
shall be deducted from the amount to be paid to the Contractor under 
this Contract. 

42.2.6 If the Employer completes the Facilities, the cost of completing the 
Facilities by the Employer shall be determined. 

If the sum that the Contractor is entitled to be paid, pursuant to GCC 
Subclause 42.2.5, plus the reasonable costs incurred by the 
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Employer in completing the Facilities, exceeds the Contract Price, the 
Contractor shall be liable for such excess. 

If such excess is greater than the sums due the Contractor under 
GCC Subclause 42.2.5, the Contractor shall pay the balance to the 
Employer, and if such excess is less than the sums due the 
Contractor under GCC Subclause 42.2.5, the Employer shall pay the 
balance to the Contractor. 

The Employer and the Contractor shall agree, in writing, on the 
computation described above and the manner in which any sums 
shall be paid. 

 
42.3 Termination by Contractor 

42.3.1 If 

(a) the Employer has failed to pay the Contractor any sum due 
under the Contract within the specified period, has failed to 
approve any invoice or supporting documents without just 
cause pursuant to the  Appendix (Terms and Procedures of 
Payment) to the Contract Agreement, or commits a substantial 
breach of the Contract, the Contractor may give a notice to the 
Employer that requires payment of such sum, with interest 
thereon as stipulated in GCC Subclause 12.3, requires 
approval of such invoice or supporting documents, or specifies 
the breach and requires the Employer to remedy the same, as 
the case may be.  If the Employer fails to pay such sum together 
with such interest, fails to approve such invoice or supporting 
documents or give its reasons for withholding such approval, 
fails to remedy the breach or take steps to remedy the breach 
within 14 days after receipt of the Contractor’s notice; or 

(b) the Contractor is unable to carry out any of its obligations under 
the Contract for any reason attributable to the Employer, 
including but not limited to the Employer’s failure to provide 
possession of or access to the Site or other areas or failure to 
obtain any governmental permit necessary for the execution 
and/or completion of the Facilities; 

then the Contractor may give a notice to the Employer thereof, and if 
the Employer has failed to pay the outstanding sum, to approve the 
invoice or supporting documents, to give its reasons for withholding 
such approval, or to remedy the breach within 28 days of such notice, 
or if the Contractor is still unable to carry out any of its obligations 
under the Contract for any reason attributable to the Employer within 
28 days of the said notice, the Contractor may by a further notice to 
the Employer referring to this GCC Subclause 42.3.1, forthwith 
terminate the Contract. 

42.3.2 The Contractor may terminate the Contract forthwith by giving a 
notice to the Employer to that effect, referring to this GCC Subclause 
42.3.2, if the Employer becomes bankrupt or insolvent, has a 
receiving order issued against it, compounds with its creditors, or, 
being a corporation, if a resolution is passed or order is made for its 
winding up (other than a voluntary liquidation for the purposes of 
amalgamation or reconstruction), a receiver is appointed over any 
part of its undertaking or assets, or if the Employer takes or suffers 
any other analogous action in consequence of debt. 

42.3.3 If the Contract is terminated under GCC Subclauses 42.3.1 or 42.3.2, 
then the Contractor shall immediately 

(a) cease all further work, except for such work as may be 
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necessary for the purpose of protecting that part of the Facilities 
already executed, or any work required to leave the Site in a 
clean and safe condition; 

(b) terminate all subcontracts, except those to be assigned to the 
Employer pursuant to paragraph (d) (ii); 

(c) remove all Contractor’s Equipment from the Site and repatriate 
the Contractor’s and its Subcontractors’ personnel from the 
Site; and 

(d) subject to the payment specified in GCC Subclause 42.3.4,  

(i) deliver to the Employer the parts of the Facilities 
executed by the Contractor up to the date of termination; 

(ii) to the extent legally possible, assign to the Employer all 
right, title and benefit of the Contractor to the Facilities 
and to the Plant as of the date of termination, and, as 
may be required by the Employer, in any subcontracts 
concluded between the Contractor and its 
Subcontractors; and 

(iii) deliver to the Employer all drawings, specifications and 
other documents prepared by the Contractor or its 
Subcontractors as of the date of termination in 
connection with the Facilities. 

42.3.4 If the Contract is terminated under GCC Subclauses 42.3.1 or 42.3.2, 
the Employer shall pay to the Contractor all payments specified in 
GCC Subclause 42.1.3, and reasonable compensation for all loss, 
except for loss of profit, or damage sustained by the Contractor 
arising out of, in connection with or in consequence of such 
termination. 

42.3.5 Termination by the Contractor pursuant to this GCC Subclause 42.3 
is without prejudice to any other rights or remedies of the Contractor 
that may be exercised in lieu of or in addition to rights conferred by 
GCC Subclause 42.3. 

42.4 In this GCC Clause 42, the expression “Facilities executed” shall include all 
work executed, Installation Services provided, and all Plant acquired, or 
subject to a legally binding obligation to purchase, by the Contractor and 
used or intended to be used for the purpose of the Facilities, up to and 
including the date of termination. 

42.5 In this GCC Clause 42, in calculating any monies due from the Employer to 
the Contractor, account shall be taken of any sum previously paid by the 
Employer to the Contractor under the Contract, including any advance 
payment paid pursuant to the Appendix (Terms and Procedures of Payment) 
to the Contract Agreement. 

43. Assignment 43.1 Neither the Employer nor the Contractor shall, without the express prior 
written consent of the other party which consent shall not be unreasonably 
withheld, assign to any third party the Contract or any part thereof, or any 
right, benefit, obligation or interest therein or thereunder, except that the 
Contractor shall be entitled to assign either absolutely or by way of charge 
any monies due and payable to it or that may become due and payable to it 
under the Contract. 
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I.  Claims, Disputes, and Arbitration 

44. Contractor’s 
Claims 

44.1 If the Contractor considers himself to be entitled to any extension of the 
Time for Completion and/or any additional payment, under any Clause 
of these Conditions or otherwise in connection with the Contract, the 
Contractor shall submit a notice to the Project Manager, describing the 
event or circumstance giving rise to the claim. The notice shall be given 
as soon as practicable, and not later than 28 days after the Contractor 
became aware, or should have become aware, of the event or 
circumstance.  

If the Contractor fails to give notice of a claim within such period of 28 
days, the Time for Completion shall not be extended, the Contractor shall 
not be entitled to additional payment, and the Employer shall be 
discharged from all liability in connection with the claim. Otherwise, the 
following provisions of this Subclause shall apply. 

The Contractor shall also submit any other notices, which are required 
by the Contract, and supporting particulars for the claim, all as relevant 
to such event or circumstance. 

The Contractor shall keep such contemporary records as may be 
necessary to substantiate any claim, either on the Site or at another 
location acceptable to the Project Manager. Without admitting the 
Employer’s liability, the Project Manager may, after receiving any notice 
under this Subclause, monitor the record keeping and/or instruct the 
Contractor to keep further contemporary records. The Contractor shall 
permit the Project Manager to inspect all these records, and shall (if 
instructed) submit copies to the Project Manager. 

Within 42 days after the Contractor became aware (or should have 
become aware) of the event or circumstance giving rise to the claim, or 
within such other period as may be proposed by the Contractor and 
approved by the Project Manager, the Contractor shall send to the 
Project Manager a fully detailed claim, which includes full supporting 
particulars of the basis of the claim and of the extension of time and/or 
additional payment claimed. If the event or circumstance giving rise to 
the claim has a continuing effect, 

(a) this fully detailed claim shall be considered as interim; 

(b) the Contractor shall send further interim claims at monthly 
intervals, giving the accumulated delay and/or amount claimed, 
and such further particulars as the Project Manager may 
reasonably require; and 

(c) the Contractor shall send a final claim within 28 days after the end 
of the effects resulting from the event or circumstance, or within 
such other period as may be proposed by the Contractor and 
approved by the Project Manager. 

Within 42 days after receiving a claim or any further particulars 
supporting a previous claim, or within such other period as may be 
proposed by the Project Manager and approved by the Contractor, the 
Project Manager shall respond with approval, or with disapproval and 
detailed comments. He may also request any necessary further 
particulars, but shall nevertheless give his response on the principles of 
the claim within such time. 

Each payment certificate shall include such amounts for any claim as 
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have been reasonably substantiated as due under the relevant provision 
of the Contract. Unless and until the particulars supplied are sufficient to 
substantiate the whole of the claim, the Contractor shall only be entitled 
to payment for such part of the claim as he has been able to substantiate. 

The Project Manager shall agree with the Contractor or estimate: (i) the 
extension (if any) of the Time for Completion (before or after its expiry) 
in accordance with GCC Clause 40, and/or (ii) the additional payment (if 
any) to which the Contractor is entitled under the Contract. 

The requirements of this Subclause are in addition to those of any other 
Subclause, which may apply to a claim. If the Contractor fails to comply 
with this or another Subclause in relation to any claim, any extension of 
time and/or additional payment shall take account of the extent (if any) 
to which the failure has prevented or prejudiced proper investigation of 
the claim, unless the claim is excluded under the second paragraph of 
this Subclause.  

In the event that the Contractor and the Employer cannot agree on any 
matter relating to a claim, either party may refer the matter to the Dispute 
Board pursuant to GCC 45 hereof. 

45. Disputes and 
Arbitration 

45.1 Appointment of the Dispute Board 

Disputes shall be referred to a Dispute Board for decision in accordance 
with GCC Subclause 45.3. The Parties shall appoint a Dispute Board by 
the date stated in the SCC. 

The Dispute Board shall comprise, as stated in the SCC, either one or 
three suitably qualified persons (“the members”), each of whom shall be 
fluent in the language for communication defined in the Contract and 
shall be a professional experienced in the type of activities involved in 
the performance of the Contract and with the interpretation of contractual 
documents. If the number is not so stated and the Parties do not agree 
otherwise, the Dispute Board shall comprise three persons, one of whom 
shall serve as chairman. 

If the Parties have not jointly appointed the Dispute Board 21 days before 
the date stated in the SCC and the Dispute Board is to comprise three 
persons, each Party shall nominate one member for the approval of the 
other Party. The first two members shall recommend and the Parties 
shall agree upon the third member, who shall act as chairman. 

However, if a list of potential members is included in the SCC, the 
members shall be selected from those on the list, other than anyone who 
is unable or unwilling to accept appointment to the Dispute Board. 

The agreement between the Parties and either the sole member or each 
of the three members shall incorporate by reference the General 
Conditions of Dispute Board Agreement contained in the Appendix to 
these General Conditions, with such amendments as are agreed 
between them. 

The terms of the remuneration of either the sole member or each of the 
three members, including the remuneration of any expert whom the 
Dispute Board consults, shall be mutually agreed upon by the Parties 
when agreeing the terms of appointment of the member or such expert 
(as the case may be). Each Party shall be responsible for paying one-
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half of this remuneration. 

If a member declines to act or is unable to act as a result of death, 
disability, resignation or termination of appointment, a replacement shall 
be appointed in the same manner as the replaced person was required 
to have been nominated or agreed upon, as described in this Subclause. 

The appointment of any member may be terminated by mutual 
agreement of both Parties, but not by the Employer or the Contractor 
acting alone. Unless otherwise agreed by both Parties, the appointment 
of the Dispute Board (including each member) shall expire when the 
Operational Acceptance Certificate has been issued in accordance with 
GCC Clause 25.3. 

 45.2 Failure to Agree Dispute Board 

If any of the following conditions apply, namely: 

(a) the Parties fail to agree upon the appointment of the sole member 
of the Dispute Board by the date stated in the first paragraph of 
GCC Subclause 45.1;  

(b) either Party fails to nominate a member (for approval by the other 
Party) of a Dispute Board of three persons by such date; 

(c) the Parties fail to agree upon the appointment of the third member 
(to act as chairman) of the Dispute Board by such date; or 

(d) the Parties fail to agree upon the appointment of a replacement 
person within 42 days after the date on which the sole member or 
one of the three members declines to act or is unable to act as a 
result of death, disability, resignation, or termination of 
appointment; 

then the appointing entity or official named in the SCC shall, upon the 
request of either or both of the Parties and after due consultation with 
both Parties, appoint this member of the Dispute Board. This 
appointment shall be final and conclusive. Each Party shall be 
responsible for paying one-half of the remuneration of the appointing 
entity or official. 

 45.3 Obtaining Dispute Board’s Decision 

If a dispute (of any kind whatsoever) arises between the Parties in 
connection with the performance of the Contract, including any dispute 
as to any certificate, determination, instruction, opinion or valuation of 
the Project Manager, either Party may refer the dispute in writing to the 
Dispute Board for its decision, with copies to the other Party and the 
Project Manager. Such reference shall state that it is given under this 
Subclause. 

For a Dispute Board of three persons, the Dispute Board shall be 
deemed to have received such reference on the date when it is received 
by the chairman of the Dispute Board. 

Both Parties shall promptly make available to the Dispute Board all such 
additional information, further access to the Site, and appropriate 
facilities, as the Dispute Board may require for the purposes of making 
a decision on such dispute. The Dispute Board shall be deemed to be 
not acting as arbitrator(s). 

Within 84 days after receiving such reference, or within such other period 
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as may be proposed by the Dispute Board and approved by both Parties, 
the Dispute Board shall give its decision, which shall be reasoned and 
shall state that it is given under this Subclause. The decision shall be 
binding on both Parties, who shall promptly give effect to it unless and 
until it shall be revised in an amicable settlement or an arbitral award as 
described below. Unless the Contract has already been abandoned, 
repudiated or terminated, the Contractor shall continue to proceed with 
the performance of the Facilities in accordance with the Contract. 

If either Party is dissatisfied with the Dispute Board’s decision, then 
either Party may, within 28 days after receiving the decision, give notice 
to the other Party of its dissatisfaction and intention to commence 
arbitration. If the Dispute Board fails to give its decision within the period 
of 84 days (or as otherwise approved) after receiving such reference, 
then either Party may, within 28 days after this period has expired, give 
notice to the other Party of its dissatisfaction and intention to commence 
arbitration. 

In either event, this notice of dissatisfaction shall state that it is given 
under this Subclause, and shall set out the matter in dispute and the 
reason(s) for dissatisfaction. Except as stated in GCC Subclauses 45.6 
and 45.7, neither Party shall be entitled to commence arbitration of a 
dispute unless a notice of dissatisfaction has been given in accordance 
with this Subclause. 

If the Dispute Board has given its decision as to a matter in dispute to 
both Parties, and no notice of dissatisfaction has been given by either 
Party within 28 days after it received the Dispute Board’s decision, then 
the decision shall become final and binding upon both Parties. 

 45.4 Amicable Settlement  

Where notice of dissatisfaction has been given under GCC Subclause 
45.3 above, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties 
agree otherwise, arbitration may be commenced on or after the fifty-sixth 
day after the day on which notice of dissatisfaction and intention to 
commence arbitration was given, even if no attempt at amicable 
settlement has been made. 

 45.5 Arbitration 

Unless settled amicably, any dispute in respect of which the Dispute 
Board’s decision (if any) has not become final and binding shall be finally 
settled by international arbitration. Unless otherwise agreed by both 
Parties, 

(a) arbitration proceedings shall be conducted as stated in the Special 
Conditions; 

(b) if no arbitration proceedings is so stated, the dispute shall be finally 
settled by institutional arbitration under the Rules of Arbitration of 
the International Chamber of Commerce; 

(c) the dispute shall be settled by three arbitrators; and 

(d) the arbitration shall be conducted in the language for 
communications defined in GCC Subclause 5.3. 

The arbitrator(s) shall have full power to open up, review and revise any 
certificate, determination, instruction, opinion or valuation of the Project 
Manager, and any decision of the Dispute Board, relevant to the dispute. 
Nothing shall disqualify the Project Manager from being called as a 
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witness and giving evidence before the arbitrator(s) on any matter 
whatsoever relevant to the dispute. 

Neither Party shall be limited in the proceedings before the arbitrator(s) 
to the evidence or arguments previously put before the Dispute Board to 
obtain its decision, or to the reasons for dissatisfaction given in its notice 
of dissatisfaction. Any decision of the Dispute Board shall be admissible 
in evidence in the arbitration. 

Arbitration may be commenced prior to or after completion of the Works. 
The obligations of the Parties, the Project Manager and the Dispute 
Board shall not be altered by reason of any arbitration being conducted 
during the progress of the Works. 

 45.6 Failure to Comply with Dispute Board’s Decision 

In the event that a Party fails to comply with a Dispute Board decision 
which has become final and binding, then the other Party may, without 
prejudice to any other rights it may have, refer the failure itself to 
arbitration under GCC Subclause 45.5. GCC Subclauses 45.3 and 45.4 
shall not apply to this reference. 

 45.7 Expiry of Dispute Board’s Appointment 

If a dispute arises between the Parties in connection with the 
performance of the Contract, and there is no Dispute Board in place, 
whether by reason of the expiry of the Dispute Board’s appointment or 
otherwise, 

(a) GCC Subclauses 45.3 and 45.4 shall not apply, and 

(b) the dispute may be referred directly to arbitration under GCC 
Subclause 45.5. 
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APPENDIX A 

General Conditions of Dispute Board Agreement 

 

1 Definitions 

Each “Dispute Board Agreement” is a tripartite agreement by and between 

(a)  the “Employer”; 

(b)  the “Contractor”; and 

(c)  the “Member” who is defined in the Dispute Board Agreement as being 

(i) the sole member of the "Dispute Board" and, where this is the case, all references to the “Other 
Members” do not apply; or 

(ii) one of the three persons who are jointly called the “Dispute Board” (or “dispute board”) and, where 
this is the case, the other two persons are called the “Other Members”. 

The Employer and the Contractor have entered (or intend to enter) into a contract, which is called the "Contract" 
and is defined in the Dispute Board Agreement, which incorporates this Appendix. In the Dispute Board 
Agreement, words and expressions which are not otherwise defined shall have the meanings assigned to them 
in the Contract. 

2 General Provisions 

Unless otherwise stated in the Dispute Board Agreement, it shall take effect on the latest of the following dates: 

(a) the Commencement Date defined in the Contract; 

(b) when the Employer, the Contractor and the Member have each signed the Dispute Board Agreement; or 

(c) when the Employer, the Contractor and each of the Other Members (if any) have respectively each signed 
a dispute board agreement. 

This employment of the Member is a personal appointment. At any time, the Member may give not less than 
70 days’ notice of resignation to the Employer and to the Contractor, and the Dispute Board Agreement shall 
terminate upon the expiry of this period. 

3 Warranties 

The Member warrants and agrees that he/she is and shall be impartial and independent of the Employer, the 
Contractor and the Project Manager. The Member shall promptly disclose, to each of them and to the Other 
Members (if any), any fact or circumstance which might appear inconsistent with his/her warranty and 
agreement of impartiality and independence. 

When appointing the Member, the Employer and the Contractor relied upon the Member’s representations that 
he/she is 

(a) experienced in the work, which the Contractor is to carry out under the Contract, 

(b) experienced in the interpretation of contract documentation, and 

(c) fluent in the language for communications defined in the Contract. 
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4 General Obligations of the Member 

The Member shall 

(a) have no interest financial or otherwise in the Employer, the Contractor or the Project Manager, nor any 
financial interest in the Contract except for payment under the Dispute Board Agreement; 

(b) not previously have been employed as a consultant or otherwise by the Employer, the Contractor, or the 
Project Manager, except in such circumstances as were disclosed in writing to the Employer and the 
Contractor before they signed the Dispute Board Agreement; 

(c) have disclosed in writing to the Employer, the Contractor, and the Other Members (if any), before entering 
into the Dispute Board Agreement and to his/her best knowledge and recollection, any professional or 
personal relationships with any director, officer, or employee of the Employer, the Contractor, or the 
Project Manager, and any previous involvement in the overall project of which the Contract forms part; 

(d) not, for the duration of the Dispute Board Agreement, be employed as a consultant or otherwise by the 
Employer, the Contractor, or the Project Manager, except as may be agreed in writing by the Employer, 
the Contractor, and the Other Members (if any); 

(e) comply with the annexed procedural rules and with GCC Subclause 45.3; 

(f) not give advice to the Employer, the Contractor, the Employer’s Personnel, or the Contractor’s Personnel 
concerning the conduct of the Contract, other than in accordance with the annexed procedural rules; 

(g) not while a Member enter into discussions or make any agreement with the Employer, the Contractor, or 
the Project Manager regarding employment by any of them, whether as a consultant or otherwise, after 
ceasing to act under the Dispute Board Agreement; 

(h) ensure his/her availability for all site visits and hearings as are necessary; 

(i) become conversant with the Contract and with the progress of the Facilities (and of any other parts of the 
project of which the Contract forms part) by studying all documents received, which shall be maintained 
in a current working file; 

(j) treat the details of the Contract and all the Dispute Board’s activities and hearings as private and 
confidential, and not publish or disclose them without the prior written consent of the Employer, the 
Contractor, and the Other Members (if any); and 

(k) be available to give advice and opinions on any matter relevant to the Contract when requested by both 
the Employer and the Contractor, subject to the agreement of the Other Members (if any). 

 

5 General Obligations of the Employer and the Contractor 

The Employer, the Contractor, the Employer’s Personnel and the Contractor’s Personnel shall not request 
advice from or consultation with the Member regarding the Contract, otherwise than in the normal course of the 
Dispute Board’s activities under the Contract and the Dispute Board Agreement. The Employer and the 
Contractor shall be responsible for compliance with this provision, by the Employer’s Personnel and the 
Contractor’s Personnel respectively. 

The Employer and the Contractor undertake to each other and to the Member that the Member shall not, except 
as otherwise agreed in writing by the Employer, the Contractor, the Member and the Other Members (if any)  

(a) be appointed as an arbitrator in any arbitration under the Contract;  

(b) be called as a witness to give evidence concerning any dispute before arbitrator(s) appointed for any 
arbitration under the Contract; or  
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(c) be liable for any claims for anything done or omitted in the discharge or purported discharge of the 
Member’s functions, unless the act or omission is shown to have been in bad faith. 

The Employer and the Contractor hereby jointly and severally indemnify and hold the Member harmless against 
and from claims from which he is relieved from liability under the preceding paragraph. 

Whenever the Employer or the Contractor refers a dispute to the Dispute Board under GCC Subclause 45.3, 
which will require the Member to make a site visit and attend a hearing, the Employer or the Contractor shall 
provide appropriate security for a sum equivalent to the reasonable expenses to be incurred by the Member. 
No account shall be taken of any other payments due or paid to the Member. 

 

6 Payment 

The Member shall be paid as follows, in the currency named in the Dispute Board Agreement: 

(a) a retainer fee per calendar month, which shall be considered as payment in full for 

(i) being available on 28 days’ notice for all site visits and hearings; 

(ii) becoming and remaining conversant with all project developments and maintaining relevant files; 

(iii) all office and overhead expenses including secretarial services, photocopying and office supplies 
incurred in connection with his duties; and 

(iv) all services performed hereunder except those referred to in sub-paragraphs (b) and (c) of this Clause. 

 The retainer fee shall be paid with effect from the last day of the calendar month in which the Dispute 
Board Agreement becomes effective; until the last day of the calendar month in which the Taking-Over 
Certificate is issued for the whole of the Works. 

 With effect from the first day of the calendar month following the month in which Taking-Over Certificate is 
issued for the whole of the Works, the retainer fee shall be reduced by one-third. This reduced fee shall be paid 
until the first day of the calendar month in which the Member resigns or the Dispute Board Agreement is 
otherwise terminated. 

(b) a daily fee, which shall be considered as payment in full for 

(i) each day or part of a day up to a maximum of 2 days’ travel time in each direction for the journey 
between the Member’s home and the site, or another location of a meeting with the Other Members 
(if any); 

(ii) each working day on site visits, hearings, or preparing decisions; and 

(iii) each day spent reading submissions in preparation for a hearing. 

(c) all reasonable expenses, including necessary travel expenses (air fare in less than first class, hotel and 
subsistence and other direct travel expenses) incurred in connection with the Member’s duties, as well 
as the cost of telephone calls, courier charges, facsimiles, and telexes, and use of the internet: a receipt 
shall be required for each item in excess of 5%  of the daily fee referred to in sub-paragraph (b) of this 
Clause; 

(d) any taxes properly levied in the Country on payments made to the Member (unless a national or 
permanent resident of the Country) under this Clause 6. 

 The retainer and daily fees shall be as specified in the Dispute Board Agreement. Unless it specifies otherwise, 
these fees shall remain fixed for the first 24 calendar months, and shall thereafter be adjusted by agreement 
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between the Employer, the Contractor and the Member, at each anniversary of the date on which the Dispute 
Board Agreement became effective. 

 If the parties fail to agree on the retainer fee or the daily fee, the appointing entity or official named in the SCC 
shall determine the amount of the fees to be used. 

 The Member shall submit invoices for payment of the monthly retainer and air fares quarterly in advance. 
Invoices for other expenses and for daily fees shall be submitted following the conclusion of a site visit or 
hearing. All invoices shall be accompanied by a brief description of activities performed during the relevant 
period and shall be addressed to the Contractor. 

 The Contractor shall pay each of the Member’s invoices in full within 56 calendar days after receiving each 
invoice and shall apply to the Employer (in the Statements under the Contract) for reimbursement of one-half 
of the amounts of these invoices. The Employer shall then pay the Contractor in accordance with the Contract. 

 If the Contractor fails to pay to the Member the amount to which he/she is entitled under the Dispute Board 
Agreement, the Employer shall pay the amount due to the Member and any other amount which may be 
required to maintain the operation of the Dispute Board; and without prejudice to the Employer’s rights or 
remedies. In addition to all other rights arising from this default, the Employer shall be entitled to reimbursement 
of all sums paid in excess of one-half of these payments, plus all costs of recovering these sums and financing 
charges calculated at the rate specified in accordance with GCC Subclause 12.3. 

 If the Member does not receive payment of the amount due within 70 days after submitting a valid invoice, the 
Member may (i) suspend his/her services (without notice) until the payment is received, and/or (ii) resign his/her 
appointment by giving notice under Clause 7. 

7 Termination 

At any time: (i) the Employer and the Contractor may jointly terminate the Dispute Board Agreement by giving 
42 days’ notice to the Member, or (ii) the Member may resign as provided for in Clause 2. 

If the Member fails to comply with the Dispute Board Agreement, the Employer and the Contractor may, without 
prejudice to their other rights, terminate it by notice to the Member. The notice shall take effect when received 
by the Member. 

If the Employer or the Contractor fails to comply with the Dispute Board Agreement, the Member may, without 
prejudice to his other rights, terminate it by notice to the Employer and the Contractor. The notice shall take 
effect when received by them both. 

Any such notice, resignation and termination shall be final and binding on the Employer, the Contractor and the 
Member. However, a notice by the Employer or the Contractor, but not by both, shall be of no effect. 

8 Default of the Member 

If the Member fails to comply with any of his obligations under Clause 4 concerning his impartiality or 
independence in relation to the Employer or the Contractor, he/she shall not be entitled to any fees or expenses 
hereunder and shall, without prejudice to their other rights, reimburse each of the Employer and the Contractor 
for any fees and expenses received by the Member and the Other Members (if any), for proceedings or 
decisions (if any) of the Dispute Board which are rendered void or ineffective by the said failure to comply. 

 

9 Disputes 

Any dispute or claim arising out of or in connection with this Dispute Board Agreement, or the breach, 
termination or invalidity thereof, shall be finally settled by institutional arbitration. If no other arbitration institute 
is agreed, the arbitration shall be conducted under the Rules of Arbitration of the International Chamber of 
Commerce by one arbitrator appointed in accordance with these Rules of Arbitration. 
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Annex - DISPUTE BOARD GUIDELINES 

1.  Unless otherwise agreed by the Employer and the Contractor, the Dispute Board shall visit the site at 
intervals of not more than 140 days, including times of critical construction events, at the request of 
either the Employer or the Contractor. Unless otherwise agreed by the Employer, the Contractor, and 
the Dispute Board, the period between consecutive visits shall not be less than 70 days, except as 
required to convene a hearing as described below. 

2. The timing of and agenda for each site visit shall be as agreed jointly by the Dispute Board, the Employer, 
and the Contractor, or in the absence of agreement, shall be decided by the Dispute Board. The purpose 
of site visits is to enable the Dispute Board to become and remain acquainted with the progress of the 
Works and of any actual or potential problems or claims, and, as far as reasonable, to prevent potential 
problems or claims from becoming disputes. 

3. Site visits shall be attended by the Employer, the Contractor, and the Project Manager and shall be 
coordinated by the Employer in cooperation with the Contractor. The Employer shall ensure the provision 
of appropriate conference facilities and secretarial and copying services. At the conclusion of each site 
visit and before leaving the site, the Dispute Board shall prepare a report on its activities during the visit 
and shall send copies to the Employer and the Contractor. 

4. The Employer and the Contractor shall furnish to the Dispute Board one copy of all documents which 
the Dispute Board may request, including Contract documents, progress reports, variation instructions, 
certificates, and other documents pertinent to the performance of the Contract. All communications 
between the Dispute Board and the Employer or the Contractor shall be copied to the other Party. If the 
Dispute Board comprises three persons, the Employer and the Contractor shall send copies of these 
requested documents and these communications to each of these persons. 

5. If any dispute is referred to the Dispute Board in accordance with GCC Subclause 45.3, the Dispute 
Board shall proceed in accordance with GCC Subclause 45.3 and these Guidelines. Subject to the time 
allowed to give notice of a decision and other relevant factors, the Dispute Board shall 

(a) act fairly and impartially as between the Employer and the Contractor, giving each of them a 
reasonable opportunity of putting his case and responding to the other’s case; and 

(b) adopt procedures suitable to the dispute, avoiding unnecessary delay or expense. 

6. The Dispute Board may conduct a hearing on the dispute, in which event it will decide on the date and 
place for the hearing and may request that written documentation and arguments from the Employer 
and the Contractor be presented to it prior to or at the hearing. 

7. Except as otherwise agreed in writing by the Employer and the Contractor, the Dispute Board shall have 
power to adopt an inquisitorial procedure, to refuse admission to hearings or audience at hearings to 
any persons other than representatives of the Employer, the Contractor, and the Project Manager, and 
to proceed in the absence of any party who the Dispute Board is satisfied received notice of the hearing; 
but shall have discretion to decide whether and to what extent this power may be exercised. 

8. The Employer and the Contractor empower the Dispute Board, among other things, to 

(a) establish the procedure to be applied in deciding a dispute;  

(b) decide upon the Dispute Board’s own jurisdiction, and as to the scope of any dispute referred to 
it; 

(c) conduct any hearing as it thinks fit, not being bound by any rules or procedures other than those 
contained in the Contract and these Guidelines; 

(d) take the initiative in ascertaining the facts and matters required for a decision; 

(e) make use of its own specialist knowledge, if any; 
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(f) decide upon the payment of financing charges in accordance with the Contract; 

(g) decide upon any provisional relief such as interim or conservatory measures;  

(h) open up, review and revise any certificate, decision, determination, instruction, opinion or valuation 
of the Project Manager, relevant to the dispute; and 

(i) appoint, should the Dispute Board so consider necessary and the Parties agree, a suitable expert 
at the cost of the Parties to give advice on a specific matter relevant to the dispute. 

9. The Dispute Board shall not express any opinions during any hearing concerning the merits of any 
arguments advanced by the Parties. Thereafter, the Dispute Board shall make and give its decision in 
accordance with GCC Subclause 45.3, or as otherwise agreed by the Employer and the Contractor in 
writing. If the Dispute Board comprises three persons 

(a) it shall convene in private after a hearing, in order to have discussions and prepare its decision; 

(b) it shall endeavour to reach a unanimous decision: if this proves impossible the applicable decision 
shall be made by a majority of the Members, who may require the minority Member to prepare a 
written report for submission to the Employer and the Contractor; and 

(c) if a Member fails to attend a meeting or hearing, or to fulfil any required function, the other two 
Members may nevertheless proceed to make a decision, unless 

(i) either the Employer or the Contractor does not agree that they do so, or 

(ii) the absent Member is the chairman and he/she instructs the other Members to not make 
a decision. 
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Section 8: Special Conditions of Contract 
 
The following Special Conditions of Contract (SCC) shall supplement the General Conditions of Contract 
(GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the GCC.  The clause 
number of the SCC is the corresponding clause number of the GCC.   
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1. Definitions  

 The Employer is: Power Grid Bangladesh PLC 

The Project Manager is: Superintending Engineer/Project Director, PTSIREP, Power Grid 

The Bank is: Asian Development Bank 

Country of Origin: All countries as indicated in Section 5 - Eligible Countries. 

5. Law and Language 

 5.1 The Contract shall be interpreted in accordance with the laws of: The People’s Republic of 
Bangladesh 

 5.2 The ruling language is: English 

 5.3 The language for communications is: English 

6. Fraud and Corruption 

 6.4 The Contractor has the obligation to notify the Employer of any changes in connection with 
the matters described in paragraphs (i), (k), (l), (m), (n), (o), (p) and (t) of the Letter of 
Technical Bid. 

 6.5 If the Contactor is debarred or temporarily suspended by ADB, it shall inform the Employer 
of such debarment or suspension, and that the endorsement of ADB’s Office of 
Anticorruption and Integrity is required for any variations, extensions or modifications to the 
Contract. 

 

7. Scope of Facilities 

 7.3 The Contractor agrees to supply spare parts for a period of years: 5 (Five) Years 

 The Contractor shall carry sufficient inventories to ensure an ex-stock supply of consumable 
spares for the Plant.  Other spare parts and components shall be supplied as promptly as 
possible, but at the most within 6 months of placing the order and opening the letter of credit.  
In addition, in the event of termination of the production of spare parts, advance notification 
will be made to the Employer of the pending termination, with sufficient time to permit the 
Employer to procure the needed requirement. Following such termination, the Contractor will 
furnish to the extent possible and at no cost to the Employer the blueprints, drawings and 
specifications of the spare parts, if requested. 

 

8. Time for Commencement and Completion 

 8.1 The Contractor shall commence work on the Facilities within 30 (thirty) days from the Effective 
Date for determining Time for Completion as specified in the Contract Agreement provided that 
access to and possession of the Site or any part thereof have been given under subclause 10.2, 
and shall then proceed with the work on the Facilities with due expedition and without delay. 
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 8.2 The Time for Completion of the whole of the Facilities shall be 900 (nine hundred) days from 
the Effective Date as described in the Contract Agreement. 

Time for Completion for parts of the Facilities: N/A 

9. Contractor’s Responsibilities 

 9.6       To add the following paragraph at the end of GCC 9.6: 

“ADB’s right to inspect the Site and/or the Contractor’s accounts and records relating to the 
performance of the Contract stated in Subclause 6.1 (e) and 9.6 shall survive termination and/ or 
expiration of this Contract.” 

 9.8       Protection of the Environment 

At the end of the sub-clause in 9.8 Protection of the Environment, add the following paragraphs: 

“The Contractor shall comply with all applicable national, provincial, and local environmental laws and 
regulations. 

The Contractor shall also comply with all reasonable requests of the national and local authorities 
responsible for enforcing environmental controls.  

Within 45 days of the Commencement Date the Contractor shall submit a detailed Site Specific 
Environmental Management Plan (SSEMP), based on the Environmental Health and Safety 
Management Plan submitted in the technical proposal, for the Project Manager’s no objection showing 
how the Contractor intends to comply with environmental laws and regulations and other specific 
requirements prescribed in the Contract, addressing all the monitoring and mitigation measures set 
forth in the Environmental Impact Assessment (“EIA”) and the Environmental Management Plan 
(“EMP”) of the project attached in Section 6- Employer’s Requirements. Work shall not commence on 
the Site until the no objection of SSEMP has been obtained from the Project Manager and is being 
implemented.  

The Contractor shall (a) establish an operational system for managing environmental impacts, (b) 
comply with the approved SSEMP and any corrective or preventative actions set out in safeguards 
monitoring reports that the Employer will prepare from time to time to monitor the implementation of 
the project EMP through the SSEMP, (c) allocate the budget required to ensure that such measures, 
requirements and actions are carried out, (d) submit semi-annual reports on the compliance of such 
measures to the Employer. 

            Where unanticipated environmental risks or impacts become apparent during the Contract, the 
Contractor is required to update the SSEMP to outline the potential impacts to site works and 
associated mitigation measures for the Project Manager’s approval.” 

A New Clause 9.9 is added 

The Contractor shall supply any raw materials, utilities, lubricants, chemicals, catalysts, facilities, 
services and other matters in an amount sufficient to carry out the pre-commissioning, commissioning 
and guarantee tests as prescribed and required in the Scope of Works under the Contract. 
 
A new Clause 9.10 is added 

 The Contractor, immediately after notification of award, shall provide the Employer free of charge with 
8 (eight) hardcopies of all engineering data, drawings and descriptive materials submitted with the bid, 
which will form part of the contract. 
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A new Clause 9.11 is added 

 The Contractor, at his own cost, within 30 (thirty) days after contract signature, shall provide the 
Employer with 8 (eight) hard copies of the CONTRACT DOCUMENT. 

 

10. Employer’s Responsibilities 

 
Clause GCC 10.2 shall be replaced by the following: 

The Employer shall give administrative support to accord all rights of access for substation/ 

transmission line thereto on or before the date(s) specified in that appendix at the cost of the 

Contractor. Such cost is deemed to be included in the contract price. The Contractor shall be 

responsible for acquiring and providing legal and physical possession of the substation/transmission 

line sites and access thereto, and for acquiring possession of and access to all other areas reasonably 

required for the proper execution of the contract, as specified in the appendix (scope of works and 

supply by the employer) to the contract agreement. 

The employer through its Environmental and Social Unit and Social Safeguard Consultant(s) shall be 

responsible for overall implementation of the resettlement plan (RP) and other corresponding social 

management plans (Labor Management Plan, Stakeholder Engagement Plan, and Gender-based 

Prevention Plan) in a timely manner, and shall collaborate closely with the contractor to implement the 

RP and corresponding plans.” 

Clause GCC 10.3 shall be replaced by the following: 

The Employer shall give administrative support to accord permits, approvals and/or licenses from local, 

state or national government authorities or public service undertakings in the country where the Site is 

located. The Contractor shall acquire and pay for all permits, approvals and/or licenses from local, 

state or national government authorities or public service undertakings in the country where the site is 

located which 

(a) such authorities or undertakings require to obtain in the Employer's name, 

(b) are necessary for execution of the contract, including those required for the performance by both 

the Contractor and the Employer of their respective obligations under the contract, and 

(c) are specified in the appendix (scope of works and supply by the employer) to the contract 

agreement. 

The cost of acquiring such permits, approvals and/or licenses are deemed to be included in the 

contract price. 

Subject to Sub-Clause 10.7, any additional field data and drawing required for permits, approvals, 

and/or licenses from all local, state, or national government authorities, or public service undertakings, 

which are not required to be supplied by the Employer in the Appendix (Scope of Works and Supply 

by the Employer), shall be provided by the Contractor.” 

The following Texts shall be deleted from Sub-Clause 10.5: 
 
Shall supply and make available all raw materials, utilities, lubricants, chemicals, catalysts, other 
materials and facilities; 
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11. Contract Price 

 11.2 The Contract Price shall be adjusted in accordance with the provisions of Appendix-2 (Price 
Adjustment) to the Contract Agreement and on the actual quantity of Plant and Installation 
Services completed by the Contractor during the Performance of the Contract. Payment will 
be made on the actual quantity of Plant and Installation Services that will be completed by the 
Contractor during the Performance of the Contract. 

 

13.  Securities 

 13.3.1 The amount of performance security, as a percentage of the Contract Price for the Facility or 
for the part of the Facility for which a separate Time for Completion is provided, shall be: 10% 
of the contract price 

 13.3.2 “The performance security shall be in the form of a bank guarantee as per the form included 
in Section 9 (Contract Form) issued by a reputable bank or financial institution selected by the 
Bidder. If the institution issuing the performance security is outside the country of the Employer, 
it shall have a corresponding financial institution located in the country of the Employer to make 
it enforceable.” 

 

 
 

14. 
 
 
 
 
 
 

13.3.3 The performance security shall not be reduced on the date of the Operational Acceptance. 

 

Taxes & Duties 

The following paragraphs are added at the end of the Sub-Clause 14.1:  

While making payment to the Contractor or instructing the respective bank to effect the payment to the 
Contractor, the Employer is entitled to deduct income tax at source at applicable rate(s), which is 
required as per law of the Employer’s country from Schedule 2, 3 & 4. In the event of withholding of 
income tax, the same shall be withheld and deposited to the govt. exchequer in the credit of Contractor 
by the Employer as per prevailing law of the Employer’s country and evidence thereof shall be 
furnished to the Contractor.  

The Contractor shall be entirely responsible for payment of all taxes including sales tax or VAT, stamp 
duties, license fees and other such levies imposed inside the Employer's country, for purchasing any 
goods or services by them from any supplier(s), which may be required in the course of supply of all 
items and services mentioned in this contract.  

Sub-Clause 14.2 is replaced with the following:  

a. Any material import from abroad under price schedule No.1 shall be considered as the direct import 
of the Power Grid and Power Grid’s Business Identification Number (BIN) will be used for the 
import. Power Grid shall bear and promptly pay all relevant customs and import duties as well as 
other local taxes, e.g., a value added tax (VAT), advance income tax (AIT) and other charges, 
which imposed by the law of the country, that are to be incorporated into the facilities. Accordingly, 
The items under-price schedule No.1 shall be quoted exclusive of customs duties, VAT, AIT and 
other relevant duties and taxes.  
Applicable VAT at the time of making payment to the Contractor as VDS (VAT deduction at source) 
for any or all of the items under the price schedule of this contract shall bear by the Employer and 
deposit the same to the govt. exchequer as per prevailing law of the Employer’s Country. The 
Bidder shall quote bid-prices of all items of the price schedules under this con-tract exclusive of 
VDS.The Contractor shall be entirely responsible for payment of all taxes including sales tax or 
VAT, stamp duties, license fees and other such levies imposed outside the Employer's country.  
 

b. The Employer shall not be responsible for the payment of Customs Duties and VAT at Customs 
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Clearing stage for the items specified in Price Schedule No.4 .The Contractor shall be responsible 
for the payment of customs duties and VAT, income tax, other charges and levies for the items 
imported for civil works material specified in Price Schedule No.4.  
 

c. The Contractor shall, at his cost and expense, secure any work permit, labour permit, tax 
clearance, tax exemption certificate and any other authorization, which may be required by the 
Government of Bangladesh to permit imported personnel of Contractor and his Subcontractors to 
perform their work at site. 

 
d. The Contractor shall be liable to the Employer for customs duties and taxes paid by the Employer, 

and for other lawful taxes which may be or may become payable on the Contractor's equipment, 
tools and supplies imported for the works and subsequently sold in Bangladesh. The Contractor 
has to obtain the permission of the Employer prior to any sale. 

 
e. To obtain the necessary import permits and satisfy the requirements of the customs authorities, 

the Employer requires the following documentation: 

Within 60 days of contract signature, the Contractor shall submit a detailed delivery schedule of plant 
he is to provide under the contract, indicating the type of equipment, name of the Manufacturer and 
country of origin. Six copies of the schedule have to be submitted to the Employer. 

On behalf of the Government of Bangladesh, the Ministry of Commerce annually issues a schedule of 
import-protected items. The Contractor shall be responsible for advising the Project Manager of any 
plant he intends to ship under the contract, which is import- protected. The Project Manager has to 
receive this advice at least four months before the plant reaches Bangladesh in order to permit the 
Employer to obtain the necessary import permits. 

For the shipment of plant, shipping documents need to be distributed as follows: 

To the Company Secretary, Power Grid Bangladesh PLC, Grid Bhaban, 2nd floor, Aftabnagar, Badda, 
Dhaka-1212, Bangladesh 

1 original plus 10 copies of the invoices endorsed by the Contractor 

1 negotiable plus 10 copies of the bill of lading endorsed by the Contractor 1 original plus 10 copies of 
the insurance certificate 

10 copies of packing lists 

10 copies of the freight memo 

1 original plus 10 copies of the certificate of origin 

10 copies of the insurance invoice 

10 copies of the application for payment 

10 copies of the pre-shipment inspection certificate or waiver thereof 

To the Project Manager:2 copies of the above documentation 

To the Representative of Project Manager: 2 copies of the above documentation. 

f. Import licenses and permits for the plant shall be obtained by the Employer at no cost to the 
Contractor. No import and export customs duties levied on food of any sort or personal effects 
imported for consumption by the Contractor's imported personnel shall be paid by the Employer. 
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g. If, however, after payment of customs and import duties by the Employer, goods are discovered 
to have arrived in Bangladesh in such a badly damaged condition due to the Contractor's 
negligence that they have to be replaced by the contractor, the Contractor will be responsible for 
the payment of the customs and import duties levied on all of the replacement of the imported 
plant and machinery.  

h. The Contractor will be responsible for payment of all costs, with the exception of those costs that 
are specifically to the account of the Employer as described in SCC 14.2(a), related to clearances 
of plant and Contractor's equipment at the port of entry. The Contractor shall perform all necessary 
customs formalities for clearance of materials from the port in consultation with Power Grid.  

i. It is the Contractor's responsibility to ensure that all negotiable shipping documentation and all 
necessary import information are forwarded to the Employer so the Employer receives them in 
Bangladesh at least 14 days prior to the arrival of the ship in the Bangladesh port. Demurrage and 
any other charges resulting from the lack of documents or incorrect documentation received in 
Bangladesh shall be to the Contractor's account.   

18. Work Program 

 The following text is added at the end of Sub-Clause 18.3: 

 

"(c)  monitoring of the obligations in Sub-Clauses 22.2.1, 22.2.3, 22.2.4, 22.2.7(a), 22.2.15, 22.2.16, 
21.1, 22.1.1, 22.2.3(d), 22.2.7(d) and 47 " 

 

19. Subcontracting 

 19.3       For items or parts of the Facilities not specified in the Appendix (List of Major Items of Supply 
and Services and List of Approved Subcontractors for Major Items) to the Contract 
Agreement, the Contractor may employ such Subcontractors subject to written approval of 
Employer’s Representative. 

 

 19.6 The Contractor shall not subcontract (i) works with a total accumulated value greater than the 
specified percentage of the Contract Price, or (ii) any part of the Works for which subcontracting 
is not permitted as specified below; 

(i) Maximum allowable accumulated value of work subcontracted (as a percentage of 
the Contract Price):  25% 

(ii) Parts of the Works for which subcontracting is not permitted: Not Applicable 

21. Procurement 

 
The following text is added at the end of Sub-Clause 21.1 Materials: 
 
The Contractor shall adequately record the condition of roads, agricultural land and other 
infrastructure prior to the start of transporting materials, goods and equipment, and construction." 
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22. Installation 

 
The following text is added at the end of Sub-Clause 22.1.1 Benchmark, end of sub-paragraph 
a): 

“The Contractor shall comply with (i) the measures and requirements relevant to the Contractor 
which are set forth in the Resettlement Plan (“RP”) to the extent it concerns impacts on affected 
people during construction and “Environmental Management Plan (EMP)” and attached hereto 
as Appendix 1 to 3; and (ii) any corrective or preventive actions set out in safeguards monitoring 
reports that the Employer will prepare from time to time to monitor implementation of the 
resettlement plan and the EMP. Corrective Action Plans for existing substations need to be 
ensured in the corresponding substations before the contractor is given entry. 

The Contractor shall allocate a budget for compliance with these measures, requirements and 
actions.” 

The following text is added at the end of Sub-Clause 22.2.3 Labour Laws, as sub-clause 
22.2.3 (d): 
 

The Contractor shall not make employment decisions based upon personal characteristics 
unrelated to job requirements. The Contractor shall base the employment relationship upon 
equal opportunity and fair treatment, and shall not discriminate with respect to aspects of the 
employment relationship, including recruitment and hiring, compensation (including wages and 
benefits), working conditions and terms of employment or retirement, and discipline. The 
Contractor shall provide equal wages and benefits to men and women for work of equal value 
or type. 

 
The following text is added at the end of Sub-Clause 22.2.5: 

 
d) Normal working hours are from 9:00 am to 5:00 pm including the 1-hour lunch break of 

employees of the Contractor.  
 
 
22.2.7 Health and Safety 
 
(d) The Contractor shall throughout the contract (including the Defect Liability Period): 

 
(i)  conduct Information, Education and Consultation Communication (IEC) campaigns, at 

least every other month, addressed to all the Site staff and labour (including all the 
Contractor's employees, all Sub-Contractors and Employer's and Project Manager's 
employees, and all truck drivers and crew making deliveries to Site for construction 
activities) and to the immediate local communities particularly women, concerning the 
risks, dangers and impact, and appropriate avoidance behaviour with respect to of 
Sexually Transmitted Diseases (STD) - or Sexually Transmitted Infections (STI) in 
general and HIV/AIDS in particular; 

(ii) provide male or female condoms for all Site staff and labour as appropriate; and 
(iii) provide for STI and HIV/AIDS screening, diagnosis, counselling and referral to a 

dedicated national STI and HIV/AIDS program, (unless otherwise agreed) of all Site staff 
and labour. 

(iv)    conduct health and safety programs for all workers employed under the project, and shall 
include information on the trafficking of women and the risk of sexually transmitted 
diseases, including HIV/AIDs in such programs 

 
The Contractor shall include in the program to be submitted for the execution of the Facilities under 
Sub clause 18.2 an alleviation program for Site staff and labour and their families in respect of 
Sexually Transmitted Infections (STI) and Sexually Transmitted Diseases (STD) including 
HIV/AIDS. The STI, STD and HIV/AIDS alleviation program shall indicate when, how and at what 
cost the Contractor plans to satisfy the requirements of this Sub clause and the related 
specification. For each component, the program shall detail the resources to be provided or utilized 
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and any related sub-contracting proposed. The program shall also include provision of a detailed 
cost estimate with supporting documentation. Payment to the Contractor for the preparation and 
implementation this program shall not exceed the amount dedicated for this purpose. 

 
 
(e)  The Contractor is responsible for establishment of preventive and emergency preparedness and 

response measures to avoid, and where avoidance is not possible, to minimize, adverse impacts 
and risks of the construction site work to the health and safety of local communities.  
Within 28 days of the Commencement Date the Contractor shall submit a detailed Site Specific 
Health and Safety Management Plan (SSHSMP) for the Project Manager’s no objection showing 
how he/she intends to comply with the local Health and Safety laws and regulations and other 
specific requirements prescribed in the Contract, taking into account Section 6 – Employer’s 
Requirements and the Initial Environmental Examination (“IEE”) and the Environmental 
Management Plan (“EMP”) of the project attached in this section. Work shall not commence on the 
Site until the confirmation of no objection of the SSHSMP has been obtained from the Project 
Manager and is being implemented. Such confirmation of no objection by the Project Manager 
shall not relieve the Contractor of any of his/her obligations or responsibilities under the Contract.  
 
Where unanticipated health and safety hazards or risks become apparent during the Contract, the 
Contractor is required to update the SSHSMP to outline the potential impacts to site works and 
associated mitigation measures for the Project Manager’s no objection.  
 
The Contractor shall comply with the approved SSHSMP and any corrective or preventative actions 
set out in safeguards monitoring reports that the Employer will prepare from time to time to monitor 
the implementation of the project EMP through the SSHSMP.  
 
In particular, the Contractor is required to provide all personnel on site including Employer’s 
Personnel and visitors with personal protective equipment, including protection for feet (safety 
boots), head, eyes, ears (safety helmets) and hands, etc. , in accordance with the Contractor’s 
SSHSMP. The Contractor should ensure that his Subcontractors comply with the SSHSMP and 
provide all such necessary equipment to their personnel.  
 
The Contractor shall bear the costs to ensure that such measures, requirements and actions are 
carried out.  
 
In the event of a significant injury involving medical treatment or hospitalization and fatal accident 
the Contractor shall notify the Project Manager immediately by verbal communication and submit 
a formal report as soon as practicable after its occurrence. For all accidents, whether fatal or not, 
the Contractor shall also notify the appropriate local authorities in accordance with the Laws of the 
Country.”  
The Contractor shall submit semi-annual reports on the compliance of such measures to the 
Employer. 

 
 
Sub-Clause 22.2.16 is replaced by the following:  
 

The Contractor shall not employ any child to perform any work, including work that is economically 
exploitative, or is likely to be hazardous to, or to interfere with, the child’s education, or to be harmful 
to the child’s health or physical, mental, spiritual, moral, or social development. “Child” means a 
child below the statutory minimum age specified under applicable national, provincial or local law. 

 

The following Sub-clause is added 

22.2.17: Respectful Work Environment 

The Contractor shall ensure that its employees and sub-contractors observe the highest ethical 
standards and refrain from any form of bullying, discrimination, misconduct and harassment, including 
sexual harassment and shall, at all times, behave in a manner that creates an environment free of 
unethical behavior, bullying, misconduct and harassment, including sexual harassment. The 
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Contractor shall take appropriate action against any employees or sub-contractors, including 
suspension or termination of employment or sub-contract, if any form of unethical or inappropriate 
behavior is identified.    

 The Contractor shall conduct training programs for its employees and sub-contractors to raise 
awareness on and prevent any form of bullying, discrimination, misconduct and harassment including 
sexual harassment, and to promote a respectful work environment. The Contractor shall keep an up 
to date record of its employees and subcontractors who have attended and completed such training 
programs and provide such records to the Employer or the Engineer at their first written request. 

22.2.18: Workers’ Organizations 

In countries where the relevant labor laws recognize workers’ rights to form and to join workers’ 
organizations of their choosing without interference and to bargain collectively, the Contractor shall 
comply with such laws. Where the relevant labor laws substantially restrict workers’ organizations, the 
Contractor shall enable alternative means for the Contractor’s Personnel to express their grievances 
and protect their rights regarding working conditions and terms of employment. In either case 
described above, and where the relevant labor laws are silent, the Contractor shall not discourage the 
Contractor’s Personnel from forming or joining workers’ organizations of their choosing or from 
bargaining collectively, and shall not discriminate or retaliate against the Contractor’s Personnel who 
participate, or seek to participate, in such organizations and bargain collectively. The Contractor shall 
engage with such workers’ representatives. Workers’ organizations are expected to fairly represent 
the workers in the workforce.” 

24. Completion of the Facilities 

 
The 2nd paragraph of Sub-Clause GCC 24.2 is deleted. 
 

  

   Sub-Clause 24.3 is replaced by the following: 
 

As soon as reasonably practicable after the operating and maintenance personnel have been supplied 
by the Employer in accordance with GC Sub-Clause 24.2, the Contractor shall commence Pre-
commissioning of the Facilities or the relevant part thereof in preparation for Commissioning, subject 
to GC Sub-Clause 25. 

 
 

Sub-clause 24.9 
 

Upon the completion of construction, the Contractor shall fully reinstate pathways, other local 
infrastructure, and agricultural land to at least their pre-project condition as recorded by the Contractor 
in consonance with its obligation in Clause 21.1. 

 
 

25. Commissioning and Operational Acceptance 

SCC 25.1.2 Replacing Sub-Clause GC 25.1.2 with the following: 

 
The Employer shall deploy the operating and maintenance personnel pursuant to GC Sub-clause 
10.5 and the Contractor shall provide all materials and support services pursuant to GC Sub-
clause 9.9 as required for Commissioning. 

 
 

The following paragraph is added at the end of Sub-Clause 25.1.3: 
 

Immediately after the Commissioning, the Contractor shall so notify the Project Manager in writing. 
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25.2.2 The Guarantee Test of the Facilities shall be successfully completed within 180 (one hundred 
eighty) days from the date of Completion. 

26. Completion Time Guarantee 

26.2 Applicable rate for liquidated damages: 0.5% (zero point five percent) of the contract price 
or the relevant part thereof per week. 

 
 Maximum deduction for liquidated damages: 10% (ten percent) of the contract price 

 
26.3 No bonus will be given for earlier completion of the facilities or part thereof. 

 

27.  Defect Liability 
The first paragraph of Sub-Clause 27.2 is replaced by the following: 

 
The Defect Liability Period shall be twelve (12) months from the date of Operational Acceptance of 
facilities for all equipment/materials. 

 
27.10    Not applicable. 

 

35. Unforeseen Conditions 

The following texts are added at the end of sub-clause 35.3: 
 

In addition to notice of any Unforeseeable physical conditions, the Contractor shall provide the Project 
Manager with a written notice of any unanticipated environmental and/or social risks and impacts that 
arise during construction, implementation or operation of the Plant or Permanent Works, which were not 
considered in the IEE, the EMP, the RP attached hereto as Appendix 1 through Appendix 3. 

 
 

45. Disputes and Arbitration 
45.1 The Dispute Board shall be appointed within 30 (thirty) days after the Effective Date. 

 
The Dispute Board shall consists of 3 (three) members. 

 
45.2 Appointment (if not agreed) to be made by:  
 
Head, Department of Electrical & Electronics Engineering, Bangladesh University of Engineering & 
Technology, Bangladesh 
 
The appointing entity or official must not, in any way, be related or connected to the Employer or 
Contractor. 

 
45.5 Rules of procedure for arbitration proceedings: 

 
(a) Contracts with foreign Contractors:  
 
International arbitration shall be conducted in accordance with the Rules of the Singapore International 
Arbitration Centre (SIAC). 
 
Arbitration shall be administered by the Singapore International Arbitration Centre (SIAC). 
 
The place of arbitration shall be the place of the institution administering the arbitration. 
 
(b) Contracts with Contractors being nationals of the Employer's country:  
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Arbitration shall be conducted in accordance with the “Bangladesh Arbitration Act 2001”.  
 
The place of arbitration shall be Dhaka, Bangladesh 

 

46. Eligibility 
             Not Applicable. 
 
 
 

47.  Environmental Management Plan 

The Contractor shall comply with all applicable national, provincial and local environmental laws and regulations. 
 
The Contractor shall comply with the Employer’s project financier’s environmental safeguard requirements 
[ADB’s Safeguard Policy Statement (2009) including the International Finance Corporation’s Environmental 
Health and Safety General Guidelines and guidelines on Electric Power Transmission and Distribution and the 
International Labor Organization’s Safety and Health in Construction guidelines].  
More particularly, the Contractor shall comply with (i) the measures and requirements set forth in the initial 
environmental examination and the environmental management plan, draft attached hereto as Appendix [2,3]; 
and (ii) any corrective or preventative actions set out in safeguards monitoring reports that the Employer will 
prepare from time to time to monitor implementation of the initial environmental examination and the 
environmental management plan. The definitive (final) version of the IEE and EMP to be complied with by the 
Contractor will be the version that is disclosed on the Employer’s project financier’s [ADB] website. The 
Contractor shall allocate a budget for compliance with these measures, requirements and actions. 
 
The Contractor shall (a) establish an operational system for managing environmental impacts, (b) carry out all 
the monitoring and mitigation measures assigned to them as set forth in the Initial Environmental Examination 
("lEE") and Environmental Management Plan ("EMP") including subsequent updates to them, (c) allocate the 
budget and staff resources required to ensure that such measures are carried out, and implement any corrective 
actions required by the Employer, and (d) cover the cost of corrective action required in response to non-
compliance with the definitive version of the EMP or property damage caused by the Contractor, subcontractors 
and third parties employed by them. The Contractor shall submit monthly reports on the carrying out of such 
measures to the Employer. The Contractor shall ensure mitigation measures are implemented at construction 
sites as well as at any workers camps or accommodation provided by them or their subcontractors. 
                                                                            
The Contractor shall not commence any “Physical Works” including site establishment and tree or vegetation 
clearance until (i) written confirmation is received from the Employer that all project financier [ADB] clearances 
have been obtained, (ii) the Contractor has obtained all required environment, health and safety (labor) permits 
or licenses, (iii) the Contractor has undertaken and reported to the Employer on the findings of all applicable 
pre-construction environmental survey work and baseline environmental monitoring requirements as set out in  
the definitive version of the EMP, (iv) the Contractor has incorporated all the applicable requirements of the 
definitive version of the EMP into their detailed designs; (v) the Contractor has submitted the detailed designs 
and as part of the SSEMP and SSHSMP all environmental, health and safety sub-plans required by the definitive 
version of the EMP and received written confirmation from the Employer of their approval. 
 
The Contractor shall ensure that all its design and construction staff, as well as the staff of subcontractors and 
third-parties employed by them, regardless they are formally or informally contracted, understand their 
responsibilities to implement the EMP with appropriate environment, health and safety (EHS) training being 
provided by the Contractor including construction-site EHS inductions, emergency procedure drills, monthly 
refresher trainings, and daily toolbox talks. The Contractor shall ensure all construction staff, including the staff 
of subcontractors and third-parties employed by them, have attended the necessary specialized, task-specific 
training and are medically fit to perform their role.  
 
The Contractor shall establish an operational system for managing and monitoring environmental, health and 
safety impacts and risks, progress with implementation, and compliance to the definitive version of the EMP 
requirements. The Contractor’s management and EHS staff will attend monthly EHS meetings convened by the 
Employer and submit monthly reports on EMP progress and compliance to the Employer documenting the 
mitigation measures and monitoring activities carried out, issues encountered including statistics and details of 
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all near misses and accidents, grievances received, and follow-up actions that were taken (or will be taken) to 
correct any issues.  
 
In case of (i) an unanticipated impact not considered in the IEE, including changes to substation sites or route 
alignments during detailed design, to enable the Employer to update the IEE and EMP for clearance by their 
project financier [ADB] before any changes are implemented, or (ii) non-compliance with the definitive version 
of the EMP the Contractor will inform the “Employer” in writing and implement corrective actions agreed.  
 
In case of a chance find or any pollution or health and safety incident including near misses the Contractor will 
inform the “Employer” within 24 hours with details of the incident and the corrective action being taken.  
 
The Employer may withhold payment if monthly reports are not submitted within 5 working days of month end 
or in the event corrective actions required by the Employer have not been addressed by the Contractor within 
30 days. 

 
Appendix to SCC will be provided (in PDF form) with the bidding document: 
1. Resettlement Plan (RP) 
2. Initial Environment Examination (IEE) (draft to be updated) 
3. Environment Management Plan (EMP) (draft to be updated) 
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Notice of Intention for Award of Contract 
 

[on letterhead paper of the Employer] 

 
[date of notification] 

 
 
To:    [name of the Bidder] 
Attention:   [insert name of the Bidder’s authorized representative] 
Address:   [insert address of the Bidder’s authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of the Bidder’s authorized representative] 
E-mail Address:  [insert e-mail address of the Bidder’s authorized representative] 
 
 
This is to notify you of our intention to award the contract [insert name of the contract and identification number, as given in 

the Bid Data Sheet]. You have [insert number of days as specified in ITB 40.1 of the BDS] days, from the date of this notification 
to (i) request for a debriefing in relation to the evaluation of your Bid, and/or (ii) submit a bidding-related 
complaint in relation to the intention for award of contract, in accordance with the procedures specified in ITB 
45.1. 
 
The summary of the evaluation are as follows: 

 
1. List of Bidders  

Name of Bidder 
Bid Price as Read Out at 

Opening 
Evaluated Bid Price 

   

   

   

   

   

 
2. Reason/s Why Your Bid Was Unsuccessful  

 
………………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………………………
……………………………………………………………………………………… 

 
3. The Successful Bidder 

Name of Bidder:  

Address:  

Accepted Contract Amount:  

Duration of Contract:  

Scope of the Contract Awarded:  

Amount Performance Security Required:  

 
 

Authorized Signature: …………………………………………………………… 

Name and Title of Signatory: …………………………………………………… 

Name of Agency: ………………………………………………………………… 
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Notification of Award 
[Employer's letterhead] 

 
Letter of Acceptance 

 
 
 
 

No. :  
Date :  

 
 
 
To:  
   
   
   
 (Name and address of the Contractor) 

 
 
 
This is to notify you that your Bid No. _____ [Number of bid] dated _____ [Date of Bid] for execution 
of: 
 

 
Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS 

Substation at Pekua and associated single /double circuit 400kV/230kV/132kV LILO 
Lines on turnkey basis (Package-1) 

Contract No.: POWERGRID/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1/Re-Tender 
for the Contract Price in the aggregate of: 
 

 
(amount of foreign currency in numbers and words), (name of foreign currency), and 

(amount of local currency in numbers and words) 

 
as corrected and modified in accordance with the Instructions to Bidders is hereby accepted 
by our Agency. 
 
You are requested to furnish the Performance Security within 28 days in accordance with the 
Conditions of Contract and any additional security required as a result of the evaluation of 
your bid, using for that purpose one of the Performance Security Forms included in Section 
9 (Contract Forms) of the Bidding Document.  
 
You are, requested to convey your written and unconditional acceptance of this Notification 
of Award until _______ (deadline). 

 
 
You are requested to submit _____ (Number of sets) sets of the Draft Contract Documents until 
_____ (date). 
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You are also requested to send your authorized representative(s),for the finalization of the 
contract documents until _____ (date) 

 
A copy of the unsigned Contract of Agreement is enclosed for your necessary actions 
 
Yours sincerely, 
 
 
    

The Company Secretary 
 

Power Grid Bangladesh PLC 
Grid Bhaban, 2ndFloor 

Avenue-03, Jahurul Islam City, Aftabnagar, Badda, Dhaka-1212, Bangladesh 
 
 
Copy to: 
 

1. Managing Director, Power Grid Bangladesh PLC. 
Grid Bhaban (2nd Floor), Aftabnagar, Badda, Dhaka-1212. 

2. Executive Director (P&D) / (Finance), Power Grid Bangladesh PLC., Dhaka,  
Grid Bhaban (2nd Floor), Aftabnagar, Badda, Dhaka-1212. 

3. CE (P&D), Power Grid Bangladesh PLC. 
Grid Bhaban (2nd Floor), Aftabnagar, Badda, Dhaka-1212. 

4. Project Director, Power Grid, Dhaka. 
5. SE (Contract/SSD& QC/TLD & QC), Power Grid Bangladesh PLC., Dhaka,  

Grid Bhaban (2nd Floor), Aftabnagar, Badda, Dhaka-1212. 

 
 
Attachment: Contract of Agreement 
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Contract Agreement 
 
THIS AGREEMENT made on the [ insert number  ] day of [  insert month  ], [  insert year  ], 

BETWEEN 
 
(1) [ name of the employer  ], a corporation incorporated under the laws of [  country of the Employer  ] and having its 
principal place of business at [  address of the Employer  ] (hereinafter called “the Employer”), and (2) [  name of the 

contractor  ], a corporation incorporated under the laws of [ country of the contractor  ] and having its principal place of 
business at [  address of the contractor  ] (hereinafter called “the Contractor”). 
 
WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, deliver, install, 
complete and commission certain Facilities, viz. [ list of facilities  ] (“the Facilities”) and the Contractor have agreed 
to such engagement upon and subject to the terms and conditions hereinafter appearing. 
 
NOW IT IS HEREBY AGREED as follows: 

 
Article 1 
Contract Documents 

1.1 Contract Documents (Reference GCC Clause 2) 
The following documents shall constitute the Contract between the Employer and 
the Contractor, and each shall be read and construed as an integral part of the 
Contract: 
 
(a) This Contract Agreement and the Appendices hereto 

(b) Power of Attorney issued by Contractor for signing the Contract. 

(c) Performance Security 

(d) Minutes of Pre-Contract Meeting(s) 

(e) Vetting from relevant departments (if required) 

(f) Price Schedules including arithmetic correction and/or discount (if any) 

(g) Letter of written and Unconditional Acceptance of the Notification of Award 

(h) Notification of Award 

(i) Letter of price bid and Price Schedules submitted by the Contractor 

(j) Letter of Technical Bid. 

(k) All Addenda and Clarifications 

(l) Special Conditions of Contract 

(m) General Conditions of Contract 

(n) Remaining portion of Volume 1 of the Bidding Document 

(o) Volume 2 of the Bidding Document 

(p) Volume 3 of the Bidding Document 

(q) Replies against Power Grid's Clarification (if any). 

(r) Clarification sought by the Employer (if any). 

(s) Bid Proposal of Bidder (Contractor). 

(s)      Any other documents shall be added here9 
 
1.2 Order of Precedence (Reference GCC Clause 2) 
In the event of any ambiguity or conflict between the Contract Documents listed 
above, the order of precedence shall be the order in which the Contract Documents 
are listed in Article 1.1 (Contract Documents) above. 

                                                 
9
Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 11). 
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1.3 Definitions (Reference GCC Clause 1) 

Capitalized words and phrases used herein shall have the same meanings as are 
ascribed to them in the General Conditions. 
 
 

 
Article 2 
Contract Price and 
Terms of Payment 

 
2.1 Contract Price (Reference GCC Clause 11) 
The Employer hereby agrees to pay to the Contractor the Contract Price in 
consideration of the performance by the Contractor of its obligations hereunder.  
The Contract Price shall be the aggregate of [amounts of foreign currency in words], 
[amounts in figures] as specified in Price Schedule No. 5 (Grand Summary), [amounts of 

local currency in words], [amounts in figures], or such other sums as may be determined in 
accordance with the terms and conditions of the Contract. 
 
2.2 Terms of Payment (Reference GCC Clause 12) 
The terms and procedures of payment according to which the Employer will 
reimburse the Contractor are given in the Appendix (Terms and Procedures of 
Payment) hereto. 
 
The Employer shall instruct its bank to issue an irrevocable confirmed documentary 
credit made available to the Contractor in a bank in the country of the Contractor. 
The credit shall be for an amount of [amount equal to the total named in Schedule 1 less the 

advance payment to be made for plant and mandatory spare parts supplied from abroad]; and shall 
be subject to the Uniform Customs and Practice for Documentary Credits 1993 
Revision, ICC Publication No. 500.2 
 
In the event that the amount payable under Schedule No. 1 is adjusted in 
accordance with GCC 11.2 or with any of the other terms of the Contract, the 
Employer shall arrange for the documentary credit to be amended accordingly 
 

Article 3 
Effective Date  

3.1 Effective Date (Reference GCC Clause 1) 
The Effective Date upon which the period until the Time for Completion of the 
Facilities shall be counted from is the date when all of the following conditions have 
been fulfilled: 
 
(a) This Contract Agreement has been duly executed for and on behalf of the 
Employer and the Contractor. 
 
(b) The Contractor has submitted to the Employer the performance security 
and the advance payment guarantee. 
 
(c) The Employer has paid the Contractor the advance payment. 
 
(d) The Contractor has been advised that the documentary credit referred to 
in Article 2.2 above has been issued in its favor. 
 
Each party shall use its best efforts to fulfill the above conditions for which it is 
responsible as soon as practicable. 
 
3.2 If the conditions listed under 3.1 are not fulfilled within 2 months from the 
date of this Contract notification because of reasons not attributable to the 
Contractor, the parties shall discuss and agree on an equitable adjustment to the 
Contract Price and the Time for Completion and/or other relevant conditions of the 
Contract. 
 
 
 

_________________________________ 

2    Or Uniform Customs and Practice for Documentary Credits 2007 Revision, ICC Publication No. 600 (or the latest version). 
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Article 4 
Communications 

4.1  
4.1 The address of the Employer for notice purposes, pursuant to GCC 4.1 
is: [  Employer's address  ]. 

 
4.2 The address of the Contractor for notice purposes, pursuant to GCC 4.1 
is: [  Contractor's address  ]. 

 
Article 5.  
Appendixes 

5.1 The Appendixes listed in the attached List of Appendixes shall be deemed 
to form an integral part of this Contract Agreement. 

 
5.2 Reference in the Contract to any Appendix shall mean the Appendixes 
attached hereto, and the Contract shall be read and construed accordingly. 
 

 
IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly executed 
by their duly authorized representatives the day and year first above written. 
 
Signed by, for and on behalf of the Employer 
 
 
[  Signature  ] 
 
[  Title  ] 
 
in the presence of   
 
[  Signature  ] 
 
[  Title  ] 
 
 
Signed by, for and on behalf of the Contractor 
 
[  Signature  ] 

[  Title  ] 

 
in the presence of   
 
[  Signature  ] 

[  Title  ] 

 
 
APPENDIXES 
 
Appendix 1: Terms and Procedures of Payment 

Appendix 2: Price Adjustment 

Appendix 3: Insurance Requirements 

Appendix 4: Time Schedule 

Appendix 5: List of Major Items of Plant and Services and List of Approved Subcontractors 

Appendix 6: Scope of Works and Supply by the Employer 

Appendix 7: List of Documents for Approval or Review 

Appendix 8: Functional Guarantees 
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Appendix 1:  Terms and Procedures of Payment 
 
In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall pay the Contractor 

in the following manner and at the following times, based on the Price Breakdown given in the section on Price 

Schedules. Payments will be made in the currencies quoted by the Bidder unless otherwise agreed between 

the parties. Applications for payment in respect of part deliveries may be made by the Contractor as work 

proceeds. 

 
If the bidder quotes its price in EXW column but the proposed local manufacturer found technically non-
responsive and foreign manufacturer found technically responsive then such equipment/plant/item will be 
supplied from technically responsive outside Employers country manufacturer. But, as there will be no price 
quoted in CIP column for such equipment/plant/item hence the CIP price for such item will be the quoted EXW 
price and it will be presumed that there was no EXW quoted price and the payment will be done accordingly. If 
the proposed manufactures from outside the Employer’s country and within the Employer’s country are found 
technically responsive and if the price is quoted as EXW, but need to be supplied as CIP, then the Custom 
Duties & Value Added Tax (CD & VAT) and associated other taxes for such plant/equipment shall be paid by 
the Contractor.  
 
On the other hand, in case, such bidder quotes price in price schedule of outside Employer’s country (CIP price) 
but the proposed foreign manufacturer found technically non-responsive and local manufacturer found 
technically responsive, then such equipment/plant/item will be supplied from technically responsive local 
manufacturer. But, as there would be no price quoted in EXW column for such equipment/plant/item, hence 
EXW price for such item will be the quoted CIP price and payment will be done accordingly. If the proposed 
manufactures from outside the Employer’s country and within the Employer’s country are found technically 
responsive and if the price is quoted as CIP, but need to be supplied as EXW, then Tax Deductible at Source 
(TDS) for such plant/equipment shall be deducted from the Contractor.   
 
 

 (A)  Terms of Payment 

Schedule No. 1 -  Plant and Mandatory Spare Parts Supplied from Abroad 
 
In respect of plant and mandatory spare parts supplied from abroad, the following payments shall be made: 

Ten percent (10%) of the total CIP amount as an advance payment against receipt of invoice and an irrevocable 
advance payment security for the equivalent amount made out in favor of the Employer.  The advance payment 
security may be reduced in proportion to the value of the plant and mandatory spare parts delivered to the site, 
as evidenced by delivery documents. 

Seventy percent (70%) of the total or pro rata CIP or amount upon Incoterm “CIP,” upon delivery to the site 
within 45 days after receipt of invoice. 

Fifteen percent (15%) of the total or pro rata CIP or amount upon issue of the Completion Certificate, within 45 
days after receipt of invoice. 

Five percent (5%) of the total or pro rata CIP or amount upon issue of the Operational Acceptance Certificate, 
within 45 days after receipt of invoice. 

 

Schedule No. 2 -  Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country 
 
In respect of plant and mandatory spare parts supplied from within the Employer’s country, the following 
payments shall be made: 

Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice, and an 
irrevocable advance payment security for the equivalent amount made out in favor of the Employer. The 
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advance payment security may be reduced in proportion to the value of the plant and mandatory spare parts 
delivered to the site, as evidenced by delivery documents. 

Seventy percent (70%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,” upon delivery to the 
site within 45 days after receipt of invoice. 

Fifteen percent (15%) of the total or pro rata EXW amount upon issue of the Completion Certificate, within 45 
days after receipt of invoice. 

Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational Acceptance Certificate, 
within 45 days after receipt of invoice. 

Schedule No. 3 -  Design Services 
 
In respect of design services for both the foreign currency and the local currency portions, the following 
payments shall be made: 

Ten percent (10%) of the total design services amount as an advance payment against receipt of invoice and 
an irrevocable advance payment security for the equivalent amount made out in favor of the Employer.   

Ninety percent (90%) of the total or pro rata design services amount upon acceptance of design by the Project 
Manager within 45 days after receipt of invoice. 

Schedule No. 4 - Installation and Other Services 
 
In respect of installation services for both the foreign and local currency portions, the following payments shall 
be made: 

Ten percent (10%) of the total installation and other services amount as an advance payment against receipt 
of invoice and an irrevocable advance payment security for the equivalent amount made out in favor of the 
Employer.  The advance payment security may be reduced in proportion to the value of work performed by the 
Contractor as evidenced by the invoices for installation services. 

Seventy percent (70%) of the measured value of work performed by the Contractor, as identified in the said 
Program of Performance, during the preceding month, as evidenced by the Employer’s authorization of the 
Contractor’s application, will be made monthly within 45 days after receipt of invoice. 

Fifteen percent (15%) of the total or pro rata value of installation services performed by the Contractor as 
evidenced by the Employer’s authorization of the Contractor’s monthly applications, upon issue of the 
Completion Certificate, within 45 days after receipt of invoice. 

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as evidenced 
by the Employer’s authorization of the Contractor’s monthly applications, upon issue of the Operational 
Acceptance Certificate, within 45 days after receipt of invoice. 

In the event that the Employer fails to make any payment on its respective due date, the Employer shall pay to 
the Contractor interest on the amount of such delayed payment at the following rates for period of delay until 
payment has been made in full: 

For foreign currency payments, the interest rate is 6-month SOFR; and for local currency payments, Central 
Bank rate (Published by Bangladesh Bank in its website). 
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 (B)  Payment Procedures 

When applying for certification and making payments, the procedures shall be as follows: 

Foreign Currency Portion: 
All Foreign currency payment will be through an irrevocable commercial letter of credit except the advance 
payment. All costs in connection with the Letter of Credit inside Bangladesh shall be borne by the Employer 
and costs outside Bangladesh shall be borne by the Contractor. 
 
Only the advance payment (10% of the foreign currency portion) will be paid through direct disbursement by 
Power Grid, without letter of credit. The remaining payments (90% of the foreign currency portion) will be made 
through an irrevocable commercial Letter of Credit. But LC value will be increased by remaining 10% of contract 
value at the time when it will be required for customs clearance purpose for clearance of goods from Port only. 
 
Local Currency Portion: 
The local currency portion of the contract price will be paid as per Power Grid's financial and account rules or 
any other account rules in force and adopted by the Employer. 
The Employer will not allow the contractor to ship plant items when civil infrastructure is not ready at the project 
site. Upon certification of the Employer/Engineer for the civil infrastructure and fulfillment of all other relevant 
issues, the plant items will be shipped. The contractor will obtain the clearance in a reasonable time before the 
completion of the civil works so that the plant items reach the sites immediately after completion of the relevant 
civil works. 
 
The Employer will not allow the contractor to ship equipment/materials/goods when civil infrastructure is not 
ready at the project site. Upon certification of the Employer/Engineer for the civil infrastructure and fulfillment of 
all other relevant issues, the equipment/ materials/ goods will be shipped. 
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Appendix 2 - Price Adjustment 
 
Prices payable to the Contractor, in accordance with the Contract, shall be subjected to ̀ components, 
in accordance with the following formula. Each percentage of the formula (except the fixed element) 
can be changed by the contractor. 
 
(1) Transformer  

 

 

Where, 

P1 =  Price Adjustment for the amount of power transformer, payable to the Contractor 
(if the figure is negative, this amount has to be recovered by the Employer from the 
Contractor) 

 

P0 =   Ex-works/CIP price component of Power Transformer (base price), less advance 

a= percentage of fixed element in Contract Price (a = 15%) 

b= percentage of labour component in Contract Price (b = 20%) 

c= percentage of material Core (Si steel) component in Contract Price (c = 22%) 

d = percentage of material (Copper) component in Contract Price (d = 25%) 

e = percentage of material (Steel) component in Contract Price (e = 15%) 

f = percentage of material (Zinc) component in Contract Price (f = 3%) 
 

L0, L1= labour indices applicable to the appropriate industry in the country of origin 
of the base date and the date for adjustment, respectively 

M01, M11= material (Core, Si steel) indices applicable to the appropriate industry in the 
country of origin of the base date and the date for adjustment, respectively 

M02, M12= material (Copper) indices applicable to the appropriate industry in the 
country of origin of the base date and the date for adjustment, respectively 

M03, M13= material (Steel) indices applicable to the appropriate industry in the country 
of origin of the base date and the date for adjustment, respectively 

M04, M14= material (Zinc) indices applicable to the appropriate industry in the country 
of origin of the base date and the date for adjustment, respectively 

 
 
Conditions Applicable To Price Adjustment 
 
The Bidder shall indicate the source of labor and materials indices and the base date indices in its 
Bid. 

Item 
Country of Origin; 
Currency of index 

Source of Indices Used 
Title / definition 

Base Date Indices 
Value Date 

L0, L1 (Labour)    

M01, M11 (Si Steel)    

M02, M12 (Copper)    

M03, M13 (Steel)    

M04, M14 (Zinc)    
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(2) Conductor (ACSR) (For transmission related works) 

 
The formula for calculating the price adjustment of the contract price component of the earthwire & 

OPGW is as follows: 

 

𝑃1 = 𝑃0 𝑥 (𝑎 + 𝑏
𝐿1

𝐿0
+ 𝑐

𝑀1

𝑀0
+ 𝑑

𝑁1

𝑁0
) − 𝑃0 

 

 

Where
, 

 

P1 = 

Po =  

a = 

Price adjustment for conductors, 

Contract price (base price) 

percentage of fixed elements in the contract price 

 
 
(a = 10%) 

b = percentage of labour components in the contract price (b = 6%) 
c = percentage of material (aluminium) components in the contract 

price 
(c = 70%) 

d = percentage of materials (steel) components in the contract price (d = 14%) 

 

L0,L1 = labour indices applicable to the appropriate industry in the country of origin at 

the base date and at the date for adjustment,respectively 

M0,M1 =   material (aluminium) indices applicable to the appropriate industry in the  

country of origin at the base date and at the date for adjustment,respectively 

N0,N1 =   material (steel) indices applicable to the appropriate industry in the country of  

origin at the base date and at the date for adjustment,respectively 

 

The Bidder shall indicate the source of labor and materials indices and the base date indices in its 
Bid. 

 
Item 

Country of Origin; 

Currency of index 

Source of Indices Used Title / 

Definition 

Base Date Indices 

Value Date 

L0, L1 (Labour)    

M0, M1  (Aluminium)    

N0,N1 (Steel)    

 
 

(3) Towers and Poles (including Bolts and Nuts) for transmission related works 

 
The formula for calculating the price adjustment to be applied to the contract price component of 

fabricated towers (including bolts & nuts) is as follows:- 

 

𝑃1 = 𝑃0 𝑥 (𝑎 + 𝑏
𝐿1

𝐿0
+ 𝑐

𝑀1

𝑀0
+ 𝑑

𝑁1

𝑁0
) − 𝑃0 

 

Where, 

P1 = Price adjustment amount of fabricated towers & tower parts and poles including 

bolts and nuts (if the figure is negative, this amount has to be recovered by the 

Employer from the Contractor) 
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Po = Ex-works/CIP price component (base price) of fabricated towers, tower parts and 

poles & hardware fittings (including bolts & nuts), less advance 

a = percentage of fixed elements in the contract price (a = 10%)  

b = percentage of labour components in the contract price (b = 12%) 

c = percentage of material (steel) components in the contract price (c = 61%)  

d = percentage of materials (zinc) components in the contract price (d =17%) 

L0, L1 = labour indices applicable to the appropriate industry in the country of origin at 

the base date and at the date for adjustment, respectively 

M0, M1 = Material (steel) indices applicable to the appropriate industry in the country of 

origin at the base date and at the date for adjustment, respectively. 

N0, N1 = Material (Zinc) indices applicable to the appropriate industry in the country of 

origin at the base date and at the date for adjustment, respectively. 

 

Conditions Applicable to Price Adjustment Steel Towers & Poles (including Bolts and Nuts) 
The Bidder shall indicate the source of labor and materials indices and the base date indices in its 
Bid. 

 

 
Item 

Country of Origin; 

Currency of index 

Source of Indices Used 

Title / Definition 

Base Date Indices 

Value Date 

L Labour)    

M (Steel)    

N (Zinc)    

 
 

The following conditions shall apply: 

 
a. The base date shall be the date 28 days prior to the deadline for submission of the Bid. 

 

b. The date of adjustment shall be the mid-point of the period of manufacture of the component or 

Plant. The mid-point shall be determined by considering the start date of manufacture to be 30 

days after Contract Effective Date. The end date of manufacture is considered to be 30 days 

prior to the shipping date. 
 

c. No price increase will be allowed beyond the original contract period unless covered by an 

extension of time awarded by the Employer under the terms of the Contract. No price increase 

will be allowed for periods of delay for which the Contractor is responsible. The Employer will, 

however, be entitled to any price decrease occurring during such periods of delay. 
 

d. If the currency in which the Contract price, P0, is expressed is different from the currency of the 

country of origin of the labour and/or materials indexes, a correction factor will be applied to 

avoid incorrect adjustments of the Contract price. The correction factor shall correspond to the 

ratio of exchange rates between the two currencies on the base date and the date for adjustment 

as defined above. 
 

e. No price adjustment shall be payable on the portion of the Contract price paid to the Contractor 

as an advance payment. 
 

f. If no data is entered for any item in the above table, the price adjustment does not apply to this 

item. 
 

g. Any payments resulting from price adjustments will be settled at the end of contract. 
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Appendix 3:  Insurance Requirements 
 

(A)  Types of Insurance to Be Taken Out by the Contractor 
 
In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and maintain 
in effect, or cause to be taken out and maintained in effect, during the performance of the Contract, the types 
of insurance set forth below in the sums and with the deductibles and other conditions specified.  The identity 
of the insurers and the form of the policies shall be subject to the approval of the Employer, such approval not 
to be unreasonably withheld. 

(a)  Cargo Insurance 
Covering loss or damage occurring, while in transit from the supplier’s or manufacturer’s works or stores until 
arrival at the Site, to the Facilities (including spare parts therefore) and to the construction equipment to be 
provided by the Contractor or its Subcontractors. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

110% of the 
contract price (CIP) 

 

Power Grid 
Bangladesh PLC 

 

Supplier’s 
Manufacturer’s  

Works or stores 

Contractor’s 
store in 

Bangladesh 

     

 

(b)  Installation All Risks Insurance 
Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the Facilities, with 
an extended maintenance coverage for the Contractor’s liability in respect of any loss or damage occurring 
during the defect liability period while the Contractor is on the Site for the purpose of performing its obligations 
during the defect liability period. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

100% of the contract 
price 

It shall be as mentioned 
in the insurance policy 

Power Grid Company of 
- Bangladesh Limited 

and Contractor / 
Subcontractor 

  

     

 

(c)  Third Party Liability Insurance 
Covering bodily injury or death suffered by third parties (including the Employer’s personnel) and loss of or 
damage to property (including the Employer’s property and any parts of the Facilities that have been accepted 
by the Employer) occurring in connection with the supply and installation of the Facilities. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

USD 1M  
Power Grid Bangladesh 

PLCand Contractor / 
Subcontractor 
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(d)  Automobile Liability Insurance 
Covering use of all vehicles used by the Contractor or its Subcontractors (whether owned by them or not) in 
connection with the supply and installation of the Facilities.  Comprehensive insurance in accordance with 
statutory requirements. 

 
(e)  Workers’ Compensation 
In accordance with the statutory requirements applicable in any country where the Facilities or any part thereof 
is executed. 

(f)  Employer’s Liability 
In accordance with the statutory requirements applicable in any country where the Facilities or any part thereof 
is executed. 

(g) Other Insurance 
The Contractor is also required to take out and maintain at its own cost the following types of insurance: 

Details: 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

     

     

 
The Employer shall be named as co-insured under all insurance policies taken out by the Contractor pursuant 
to GCC Subclause 34.1, except for the Third Party Liability, Workers’ Compensation, and Employer’s Liability 
Insurance, and the Contractor’s Subcontractors shall be named as co-insureds under all insurance policies 
taken out by the Contractor pursuant to GCC Subclause 34.1, except for the Cargo, Workers’ Compensation 
and Employer’s Liability Insurance. All insurer’s rights of subrogation against such co-insureds for losses or 
claims arising out of the performance of the Contract shall be waived under such policies. 

(B)  Types of Insurance to Be Taken Out by the Employer 

The Employer shall at its expense take out and maintain in effect during the performance of the Contract the 
following insurance policies. 

Details: 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 
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Appendix 4:  Time Schedule 
 
Time for completion of the whole facilities shall be 900 (nine hundred) days from the effective date as 
described in Section 8 - Special Conditions of Contract, Sub-Clause 8.2. 
The Bidder shall provide 

 Filled general Time schedule, provided as Appendix 4 to the Section 9: Contract Forms, 

 Detailed proposal for Mobilization Schedule, Section 4: Bidding Forms, item 5.3.and 

 Detailed proposal for the Construction Schedule, Section 4: Bidding Forms, item 5.4. 
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Appendix 5:  List of Major Items of Plant and Services and List of Approved 
Subcontractors  
 

A list of major items of plant and services is provided below. 

The following Subcontractors and Manufacturers are approved for carrying out the item of the facilities indicated.  
Where more than one Subcontractor is listed, the Contractor is free to choose between them, but it must notify 
the Employer of its choice in good time prior to appointing any selected Subcontractor.  In accordance with 
GCC Subclause 19.1, the Contractor is free to submit proposals for Subcontractors for additional items from 
time to time.  No Subcontracts shall be placed with any such Subcontractors for additional items until the 
Subcontractors have been approved in writing by the Employer and their names have been added to this list of 
Approved Subcontractors. 

 

Major Items of Plant and 
Services 

Approved Subcontractors and Manufacturers Nationality 
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Appendix 6:  Scope of Works and Supply by the Employer 
 

The following personnel, facilities, works, and supplies will be provided or supplied by the Employer, and the 
provisions of GCC Clauses 10, 21, and 24 shall apply as appropriate. 

All personnel, facilities, works, and supplies will be provided by the Employer in good time so as not to delay 
the performance of the Contractor, in accordance with the approved Time Schedule and Program of 
Performance pursuant to GCC Subclause 18.2. 

Unless otherwise indicated, all personnel, facilities, works, and supplies will be provided free of charge to the 
Contractor. 

Personnel Charge to Contractor (if any) 

Employer's personnel will be engaged to 
supervise and certify the works and tests. Names 
of personnel will be communicated later. 

No charge to Contractor. 

 

Facilities Charge to Contractor (if any) 

  

  

 

Works Charge to Contractor (if any) 

  

  

 

Supplies Charge to Contractor (if any) 

The Employer will not generally supply any 
machinery /equipment and materials to the 
Contractor. In the event of any such requirement 
and subject to availability, the Employer may 
extend the facilities to use such machinery and 
materials by the Contractor on rental charge/cost 
under normal terms and conditions. 

The Contractor will be required to pay the 
amount to be determined by the Employer for 
such facilities. 
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Appendix 7:  List of Documents for Approval or Review 
 

Pursuant to GCC Subclause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to 
prepare, and present to the Project Manager in accordance with the requirements of GCC Subclause 
18.2 (Program of Performance), the following documents for 

(A)  Approval  

1. CESMP 
2. Weekly and Monthly H&S Reports 
3. Site Survey Elaborate 
4. Geotechnical Elaborate 
5. General design & Fire protection design 
6. Electrical Final Design 
7. Civil Final Design 
8. Mechanical Final Design 
9. Detail Electrical Design 
10. Detail Civil Design 
11. As-build design 
12. Manufacturers 
13. Detail description of the equipment, drawings, characteristics, type tests, etc. 
14. Plan and program of Training 
15. Plan and program for Factory Acceptance Test 
16. Routine Test Reports 
17. Plan and program of deliveries 
18. Delivery documentation 
19. Subcontractors 
20. Plan and program for Site Test 
21. Site Test Reports 
22. Plan and program for Commissioning 
23. Final Testing & Commissioning Report 
24. Other 

 
 
(B)  Review 

1. Plan and Program of Works and Services 
2. Organization Schedule 
3. Site Organization 
4. Monthly Progress Reports 
5. Final Report 
6. Other 
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Appendix 8 - Functional Guarantees 
 
1.  General 
 
This Appendix sets out 
 
(a) the functional guarantees referred to in GCC Clause 28 (Functional Guarantees) 
(b) the preconditions to the validity of the functional guarantees, either in production and/or 

consumption, set forth below 
(c) the minimum level of the functional guarantees 
(d) the formula for calculating liquidated damages for failure to attain the functional 

guarantees. 
 
 
2.  Preconditions 
 
The Contractor gives the functional guarantees (specified herein) for the facilities, subject to 
the following preconditions being fully satisfied: 
 
2.1 The Employer's advisory personnel shall attend the commissioning, including the 

guarantee test, and shall advise and assist the Contractor. 
 
2.2 The Employer shall promptly provide the Contractor with such information as the 

Contractor may reasonably require in relation to the conduct and results of the 
guarantee test and any repetitions thereof.  

 
 
3.  Functional Guarantees 
 
Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows: 
 
3.1 Testing & commissioning of all the equipment & materials performed and test results in 

the standard limits 
3.2 Plant & equipment and making ready for commercial operation of the facilities. 
 
 
4.  Failure in Guarantees and Liquidated Damages 
 
 
4.1  Failure to Attain Guaranteed Capacity 
 

 Not used. 
 
4.2  Raw Materials and Utilities Consumption in Excess of Guaranteed Level 
 

 Not Applicable 
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4.3  Minimum Levels 
 

Notwithstanding the provisions of this paragraph, if as a result of the guarantee 
test(s), the following minimum levels of performance guarantees (and consumption 
guarantees) are not attained by the Contractor, the Contractor shall at its own cost 
make good any deficiencies until the Facilities reach any of such minimum 
performance levels, pursuant to GCC Sub-clause 28.2: 
 
(a) Commissioning of the Facilities attained in the guarantee test: 100 % (one 

hundred percent) of the facility. 
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Performance Security 
[Bank’s name, and address of issuing branch or office] 

 

Beneficiary:  [Name and address of the Employer]   

Date:  

Performance Guarantee No.:   

 

We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has entered into Contract 
No. [reference number of the contract] dated [date] with you, for the execution of [name of contract and brief description of plant 

and services] (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 
required. 

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum or sums 
not exceeding in total an amount of [name of the currency and amount in words]10 [amount in figures] such sum being 
payable in the types and proportions of currencies in which the Contract Price is payable, upon receipt by us of 
your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its 
obligation(s) under the Contract, without your needing to prove or to show grounds for your demand or the sum 
specified therein.  

This guarantee shall expire no later than the earlier of 

(a) 18 months after our receipt of 
(i)  a copy of the Completion Certificate; or 

(ii)  a registered letter from the Contractor, attaching a copy of the notice to the project manager that the 
Facilities are ready for commissioning, and stating that 14 days have elapsed from receipt of such notice 
(or 7 days have elapsed if the notice was a repeated notice) and the project manager has failed to issue 
a Completion Certificate or inform the Contractor in writing of any defects or deficiencies; or  

(iii)  a registered letter from the Contractor stating that no Completion Certificate has been issued but the 
Employer is making use of the Facilities; or 

(b)  the [date] day of [month], [year]11. 

Consequently, any demand for payment under this guarantee must be received by us at this office on or before 
that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication 
No. 758, except that the supporting statement under Article 15 (a) is hereby excluded. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
[Signature(s) and seal of bank (where appropriate)] 

 
-- Note to Bidder --  

 If the bank issuing performance security is located outside the Employer’s country, it shall be counter-guaranteed or encashable by a bank 
in the Employer’s country. 

                                                 
10

  The guarantor shall insert an amount representing the percentage of the accepted contract amount specified in the contract and 

denominated either in the currency(ies) of the contract or in any freely convertible currency acceptable to the Employer. 
11

   Insert the expected expiration date of the Defect Liability Period. The employer should note that in the event of an extension of the time 

for completion of the contract, the Employer would need to request an extension of this guarantee from the guarantor. Such request must 
be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might 
consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension 
of this guarantee for a period not to exceed [6 months][1 year], in response to the Employer’s written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee.” 
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Advance Payment Security 
[Bankʼs name, and address of issuing branch or office] 

 

Beneficiary:  [Name and address of the Employer]   

Date:  

Advance Payment Guarantee No.:   

 

We have been informed that [name of the contractor] (hereinafter called "the Contractor") has entered into Contract 
No. [reference number of the contract] dated [date] with you, for the execution of [name of contract and brief description of plant 

and services] (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum 
[name of the currency and amount in words]12 [amount in figures] is to be made against an advance payment guarantee. 

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum or sums 
not exceeding in total an amount of [name of the currency and amount in words]13 [amount in figures] upon receipt by us of 
your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its 
obligation under the Contract because the Contractor:  

(a)  used the advance payment for purposes other than the costs of mobilization and cash flow support in 
respect of the Works; or 

(b)  has failed to repay the advance payment when it has become due and payable in accordance with the 
conditions of the Contract, specifying the amount payable by the Contractor. 

It is a condition for any claim and payment under this guarantee to be made that the advance payment referred 
to above must have been received by the Contractor on its account number [contractorʼs account number] at [name 

and address of the bank]. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as indicated in copies of interim statements or payment certificates, which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate, indicating that 80% of the Contract Price has been certified for payment, or on the [date] day of [month], 
[year], 14 whichever is earlier. Consequently, any demand for payment under this guarantee must be received by 
us at this office on or before that date.  

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, ICC 
Publication No. 758 , except that the supporting statement under Article 15(a) is hereby excluded.15 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
[Signature(s) and seal of bank (where appropriate)] 

 
-- Note to Bidder -- If the bank issuing advance payment security is located outside the Employer’s country, it shall be counter-guaranteed 
or encashable by a bank in the Employer’s country. 

                                                 
12  The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of the 

advance payment as specified in the contract, or in any freely convertible currency acceptable to the Employer. 
13  Footnote 1. 
14  Insert the expected expiration date of the time for completion. The Employer should note that in the event of an extension of the time 

for completion of the contract, the Employer would need to request an extension of this guarantee from the guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer 
might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time 
extension of this guarantee for a period not to exceed [6 months] [1 year], in response to the Employer’s written request for such 
extension, such request to be presented to the Guarantor before the expiry of the guarantee.” 

15     Or the Employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that subparagraph (ii) 

of Sub-article 20(a) is hereby excluded” as appropriate. 
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