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A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids (IFB) indicated in the Bid Data Sheet 
(BDS), the Employer, as indicated in the BDS, issues this Bidding Document 
for the procurement of plant and services as specified in Section 6 
(Employer’s Requirements). The name, identification, and number of lot/s 
(contract/s) of the open competitive bidding (OCB) are provided in the BDS. 

 1.2 Throughout this Bidding Document, 

(a) the term “in writing” means communicated in written form and delivered 
against receipt; 

(b) except where the context requires otherwise, words indicating the 
singular also include the plural and words indicating the plural also 
include the singular; and 

(c) “day” means calendar day. 

2. Source of 
Funds 

2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated in the 
BDS has applied for or received financing (hereinafter called “funds”) from 
the Asian Development Bank (hereinafter called “ADB”) toward the cost of 
the project named in the BDS. The Borrower intends to apply a portion of 
the funds to eligible payments under the contract(s) for which this Bidding 
Document is issued. 

 2.2 Payments by ADB will be made only at the request of the Borrower and upon 
approval by ADB in accordance with the terms and conditions of the 
Financing Agreement between the Borrower and ADB (hereinafter called 
”Financing Agreement”), and will be subject in all respects to the terms and 
conditions of that Financing Agreement. No party other than the Borrower 
shall derive any rights from the Financing Agreement or have any claim to 
the funds. 

3. Fraud and 
Corruption  

3.1 ADB requires Borrowers (including beneficiaries of ADB-financed activity) 
and their personnel, as well as firms and individuals participating in an ADB-
financed activity, including but not limited to, Bidders, Suppliers, and 
Contractors, agents, subcontractors, subconsultants, service providers, 
subsuppliers, manufacturers (including their respective officers, directors, 
employees and personnel) under ADB-financed contracts to observe the 
highest standard of ethics during the procurement and execution of such 
contracts in accordance with ADB’s Anticorruption Policy (1998, as 
amended from time to time). In pursuance of this policy, ADB  

(a) defines, for the purposes of this provision, the terms set forth below as 
follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, 
directly or indirectly, anything of value to influence improperly the 
actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other benefit or 
to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of the 
party to influence improperly the actions of a party; 

(iv) “collusive practice” means an arrangement between two or more 
parties designed to achieve an improper purpose, including 
influencing improperly the actions of another party; 



Section 1: Instructions to Bidders  1-4 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

(v) “abuse” means theft, waste, or improper use of assets related to 
ADB-related activity, either committed intentionally or through 
reckless disregard; 

(vi) “conflict of interest” means any situation in which a party has 
interests that could improperly influence that party’s performance 
of official duties or responsibilities, contractual obligations, or 
compliance with applicable laws and regulations; and 

(vii) “integrity violation" is any act, as defined under ADB’s Integrity 
Principles and Guidelines (2015, as amended from time to time), 
which violates ADB’s Anticorruption Policy, including (i) to (vi) 
above and the following: obstructive practice, violations of ADB 
sanctions, retaliation against whistleblowers or witnesses, and 
other violations of ADB's Anticorruption Policy, including failure to 
adhere to the highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award or any of its officers, directors, employees, 
personnel, subconsultants, subcontractors, service providers, suppliers 
or manufacturers has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other integrity 
violations in competing for the Contract;  

(c) will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the Borrower or of a 
beneficiary of ADB-financing engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices or other integrity violations during the 
procurement or the execution of that contract, without the Borrower 
having taken timely and appropriate action satisfactory to ADB to 
remedy the situation, including by failing to inform ADB in a timely 
manner at the time they knew of the integrity violations; 

(d) will impose remedial actions on a firm or an individual, at any time, in 
accordance with ADB’s Anticorruption Policy and Integrity Principles 
and Guidelines, including declaring ineligible, either indefinitely or for a 
stated period of time, to participate1 in ADB-financed, -administered, or 
-supported activities or to benefit from an ADB-financed, -administered, 
or -supported contract, financially or otherwise, if it at any time 
determines that the firm or individual has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive or obstructive 
practices or other integrity violations; and 

(e) will have the right to require that a provision be included in the Bidding 

Documents and in contracts financed, administered, or supported by 

ADB, requiring Bidders, suppliers and contractors, consultants, 
manufacturers, service providers and other third parties engaged or 
involved in ADB-related activities, and their respective officers, 
directors, employees and personnel,  to permit ADB or its representative 
to inspect the site and their assets, accounts and records and other 
documents relating to the bid submission and contract performance and 
to have them audited by auditors appointed by ADB. 

 3.2 All Bidders, consultants, contractors, suppliers, manufacturers, service 
providers, and other third parties engaged or involved in ADB-related 
activities, and their respective officers, directors, employees and personnel, 
are obliged to cooperate fully in any investigation when requested by ADB 
to do so. As determined on a case by case basis by ADB, such cooperation 
includes, but is not limited to, the following: 

(a) being available to be interviewed and replying fully and truthfully to all 
questions asked; 

                                                 
1  Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity 

(different names are used depending on the particular Bidding Document). 
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(b) providing ADB with any items requested that are within the party’s 
control including, but not limited to, documents and other physical 
objects; 

(c) upon written request by ADB, authorizing other related entities to 
release directly to ADB such information that is specifically and 
materially related, directly or indirectly, to the said entities or issues 
which are the subject of the investigation; 

(d) cooperating with all reasonable requests to search or physically inspect 
their person and/or work areas, including files, electronic databases, 
and personal property used on ADB activities, or that utilizes ADB’s 
Information and Communications Technology (ICT) resources or 
systems (including mobile phones, personal electronic devices, and 
electronic storage devices such as external disk drives); 

(e) cooperating in any testing requested by ADB, including but not limited 
to, fingerprint identification, handwriting analysis, and physical 
examination and analysis; and 

(f) preserving and protecting confidentiality of all information discussed 
with, and as required by, ADB. 

3.3 All Bidders, consultants, contractors and suppliers shall require their 
officers, directors, employees, personnel, agents to ensure that, in its 
contract with its sub-consultants, subcontractors, and other third parties 
engaged or involved in ADB-related activities, such sub-consultants, 
subcontractors, and other third parties similarly are obliged to cooperate fully 
in any investigation when requested by ADB to do so. 

3.4 The Employer hereby puts the Bidder on notice that the Bidder or any Joint 
Venture partner of the Bidder (if any) may not be able to receive any 
payments under the Contract if the Bidder or any of its Joint Venture 
partners, as appropriate, is, or is owned (in whole or in part) by a person or 
entity subject to applicable sanctions. 

3.5 Furthermore, Bidders shall be aware of the provision stated in GCC 9.6 and 
GCC 42.2.1 (c). 

4. Eligible 
Bidders 

4.1 A Bidder may be a natural person, private entity, or government-owned 
enterprise subject to ITB 4.5 - or any combination of them with a formal intent 
to enter into an agreement or under an existing agreement in the form of a 
Joint Venture.  In the case of a Joint Venture, 

(a) all partners shall be jointly and severally liable, and 

(b) the Joint Venture shall nominate a Representative who shall have the 
authority to conduct all business for and on behalf of any and all the 
partners of the Joint Venture during the bidding process and, in the 
event the Joint Venture is awarded the Contract, during contract 
execution. 

 

 4.2 A Bidder, and all partners constituting the Bidder, shall have the nationality 
of an eligible country, in accordance with Section 5 (Eligible Countries).  A 
Bidder shall be deemed to have the nationality of a country if the Bidder is a 
citizen or is constituted, incorporated, or registered, and operates in 
conformity with the provisions of the laws of that country.  This criterion shall 
also apply to the determination of the nationality of proposed subcontractors 
or suppliers for any part of the Contract including related services. 

 4.3 A Bidder shall not have a conflict of interest. All Bidders found to have a 
conflict of interest shall be disqualified.  A Bidder may be considered to be 
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in a conflict of interest with one or more parties in this bidding process if any 
of, including but not limited to, the following apply:   

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of 
them; or 

(c) they have the same legal representative for purposes of this bid; or 

(d) they have a relationship with each other, directly or through common 
third parties, that puts them in a position to have access to material 
information about or improperly influence the bid of another Bidder, or 
influence the decisions of the Employer regarding this bidding process; 
or 

(e) a Bidder participates in more than one bid in this bidding process, either 
individually or as a partner in a Joint Venture, except for alternative 
offers permitted under ITB 13. This will result in the disqualification of all 
Bids in which it is involved. However, subject to any finding of a conflict 
of interest in terms of ITB 4.3 (a) - (d) above, this does not limit the 
participation of a Bidder as a subcontractor in another Bid or of a firm as 
a subcontractor in more than one Bid; or  

(f) a Bidder, Joint Venture partner, associates, parent company or any 
affiliated entity, participated as a consultant in the preparation of the 
design or technical specifications of the plant and services that are the 
subject of the Bid; or 

(g) a Bidder was affiliated with a firm or entity that has been hired (or is 
proposed to be hired) by the Employer or Borrower as Project Manager 
for the Contract; or 

(h) a Bidder would be providing goods, works, or nonconsulting services 
resulting from or directly related to consulting services for the 
preparation or implementation of the project specified in the BDS ITB 
2.1 that it provided or were provided by any affiliate that directly or 
indirectly controls, is controlled by, or is under common control with that 
firm. 

(i) A Bidder that has a financial or familial relationship with staff of the 
Employer including project implementing/executing agency, or of a 
recipient of a part of the loan who: (i) are directly or indirectly involved 
in the preparation of the bidding documents or specifications of the 
contract, and/or the bid evaluation process of such contract; or (ii) would 
be involved in the implementation or supervision of such contract unless 
the conflict stemming from such relationship has been resolved in a 
manner acceptable to ADB throughout the procurement process and 
execution of the contract. 

 4.4 A firm will not be eligible to participate in any procurement activities under 
an ADB-financed, -administered, or -supported project while under 
temporary suspension or debarment by ADB pursuant to its Anticorruption 
Policy (see ITB 3), whether such debarment was directly imposed by ADB, 
or enforced by ADB pursuant to the Agreement for Mutual Enforcement of 
Debarment Decisions.  A bid from a temporary suspended or debarred firm 
will be rejected and such bid may be in breach of debarment conditions, 
thereby subject to further ADB’s investigation.  

 4.5 Government-owned enterprises in the Borrower’s country shall be eligible 
only if they can establish that they (i) are legally and financially autonomous, 
(ii) operate under commercial law, and (iii) are not dependent agencies of 
the Employer. 
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4.6 A Bidder shall not be under suspension from bidding by the Employer as the 
result of the execution of a Bid–Securing Declaration. 

 4.7 Bidders shall provide such evidence of their continued eligibility satisfactory 
to the Employer, as the Employer shall reasonably request. 

 4.8 Bidders shall be excluded if by an act of compliance with a decision of the 
United Nations Security Council taken under Chapter VII of the Charter of 
the United Nations, the Borrower’s country prohibits any import of goods 
from, or payments to, a particular country, person, or entity in respect of 
goods or services originating in that country. Where the Borrower’s country 
prohibits payments to a particular person or entity or for particular goods or 
services by such an act of compliance, that firm shall be excluded. 

5. Eligible Plant 
and Services 

5.1 The plant and services to be supplied under the Contract shall have their 
origin in eligible source countries as defined in ITB 4.2 and all expenditures 
under the Contract will be limited to such plant and services.  

 5.2 For purposes of ITB 5.1 above, “origin” means the place where the plant, or 
component parts thereof are mined, grown, produced, or manufactured, and 
from which the services are provided. Plant components are produced 
when, through manufacturing, processing, or substantial or major 
assembling of components, a commercially recognized product results that 
is substantially in its basic characteristics or in purpose or utility from its 
components. 

B. Contents of Bidding Document 

6. Sections of 
Bidding 
Document 

6.1 The Bidding Document consists of Parts I, II, and III, which include all the 
sections indicated below, and should be read in conjunction with any 
addenda issued in accordance with ITB 8. 

PART I Bidding Procedures 
Section 1 - Instructions to Bidders (ITB) 
Section 2 - Bid Data Sheet (BDS) 
Section 3 - Evaluation and Qualification Criteria (EQC) 
Section 4 - Bidding Forms (BDF) 
Section 5 - Eligible Countries (ELC) 

 
PART II Requirements 

Section 6 - Employer’s Requirements (ERQ) 

PART III Conditions of Contract and Contract Forms 
Section 7 - General Conditions of Contract (GCC) 
Section 8 - Special Conditions of Contract (SCC) 
Section 9 - Contract Forms (COF) 

 6.2 The IFB issued by the Employer is not part of the Bidding Document. 

 6.3 The Employer is not responsible for the completeness of the Bidding 
Document and its addenda, if they were not obtained directly from the 
source stated by the Employer in the IFB. 

 6.4 The Bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Document.  Failure to furnish all information or 
documentation required by the Bidding Document may result in the rejection 
of the Bid. 
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7. Clarification of 
Bidding 
Document, Site 
Visit, Pre-Bid 
Meeting 

7.1 A prospective Bidder requiring any clarification on the Bidding Document 
shall contact the Employer in writing at the Employer’s address indicated in 
the BDS, or raise inquiries during the pre-bid meeting if provided for in 
accordance with ITB 7.4. The Employer will respond to any request for 
clarification, provided that such request is received no later than 21 days 
prior to the deadline for submission of bids. The Employer’s response shall 
be in writing with copies to all Bidders who have acquired the Bidding 
Document in accordance with ITB 6.3, including a description of the inquiry 
but without identifying its source. Should the Employer deem it necessary to 
amend the Bidding Document as a result of a request for clarification, it shall 
do so following the procedure under ITB 8 and ITB 24.2. 

 7.2 The Bidder is advised to visit and examine the site where the plant is to be 
installed and its surroundings and obtain for itself on its own responsibility 
all information that may be necessary for preparing the Bid and entering into 
a contract for the provision of plant and services. The costs of visiting the 
site shall be at the Bidder’s own expense. 

 7.3 The Bidder and any of its personnel or agents will be granted permission by 
the Employer to enter its premises and lands for the purpose of such visit, 
but only upon the express condition that the Bidder, its personnel, and 
agents, will release and indemnify the Employer and its personnel and 
agents from and against all liability in respect thereof, and will be responsible 
for death or personal injury, loss of or damage to property, and any other 
loss, damage, costs, and expenses incurred as a result of the inspection. 

 7.4 The Bidder’s designated representative is invited to attend a pre-bid 
meeting, if provided for in the BDS. The purpose of the meeting will be to 
clarify issues and to answer questions on any matter that may be raised at 
that stage. 

 7.5 The Bidder is requested to submit any questions in writing, to reach the 
Employer not later than 1 week before the pre-bid meeting. 

 7.6 Minutes of the pre-bid meeting, including the text of the questions raised, 
without identifying the source, and the responses given, together with any 
responses prepared after the meeting, will be transmitted promptly to all 
Bidders who have acquired the Bidding Document in accordance with ITB 
6.3. Any modification to the Bidding Document that may become necessary 
as a result of the pre-bid meeting shall be made by the Employer exclusively 
through the issue of an addendum pursuant to ITB 8 and not through the 
minutes of the pre-bid meeting. 

 7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification 
of a Bidder. 

8. Amendment of 
Bidding 
Document 

8.1 At any time prior to the deadline for submission of Bids, the Employer may 
amend the Bidding Document by issuing addenda. 

 8.2 Any addendum issued shall be part of the Bidding Document and shall be 
communicated in writing to all who have obtained the Bidding Document 
from the Employer in accordance with ITB 6.3. 

 8.3 To give prospective Bidders reasonable time in which to take an addendum 
into account in preparing their Bids, the Employer may, at its discretion, 
extend the deadline for the submission of Bids, pursuant to ITB 24.2 
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C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 
submission of its Bid, and the Employer shall in no case be responsible or 
liable for those costs, regardless of the conduct or outcome of the bidding 
process. 

10. Language of 
Bid 

10.1 The Bid, as well as all correspondence and documents relating to the bid 
exchanged by the Bidder and the Employer, shall be written in the language 
specified in the BDS. Supporting documents and printed literature that are 
part of the Bid may be in another language provided they are accompanied 
by an accurate translation of the relevant passages into the language 
specified in the BDS, in which case, for purposes of interpretation of the Bid, 
such translation shall govern. 

11. Documents 
Comprising the 
Bid 

11.1 The Bid shall comprise two envelopes submitted simultaneously, one 
containing the Technical Bid and the other the Price Bid, both envelopes 
enclosed together in an outer single envelope. 

 11.2 The Technical Bid submitted by the Bidder shall comprise the following: 

(a) Letter of Technical Bid; 

(b) Bid Security or Bid-Securing Declaration, in accordance with ITB 21; 

(c) alternative Bids, if permissible, in accordance with ITB 13; 

(d) written confirmation authorizing the signatory of the Bid to commit the 
Bidder, in accordance with ITB 22.2; 

(e) documentary evidence in accordance with ITB 14.1, that the plant and 
services offered by the Bidder in its Bid or in any alternative Bid, if 
permitted, are eligible; 

(f) documentary evidence in accordance with ITB 15, the Bidder’s eligibility 
and qualifications to perform the contract if its Bid is accepted;  

(g) Technical Proposal in accordance with ITB 17.   

(h) documentary evidence in accordance with ITB 16, that the plant and 
services offered by the Bidder conform to the Bidding Document; 

(i) in the case of a bid submitted by a Joint Venture, the Bid shall include a 
copy of the Joint Venture Agreement entered into by all partners. 
Alternatively, a Letter of Intent to execute a Joint Venture Agreement in 
the event of a successful bid shall be signed by all partners and 
submitted with the Bid, together with a copy of the proposed agreement; 

(j) list of subcontractors, in accordance with ITB 17.2; and 

(k) any other document required in the BDS. 

 11.3 The Price Bid submitted by the Bidder shall comprise the following:  

(a) Letter of Price Bid; 

(b) completed schedules as required, including Price Schedules, in 
accordance with ITB 12 and ITB 18; 

(c) alternative price Bids, if permissible, in accordance with ITB 13; and 

(d) any other document required in the BDS. 
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12. Letter of Bid 
and Schedules  

12.1 The Letters of Technical Bid and Price Bid, and the Schedules, and all 
documents listed under ITB 11, shall be prepared using the relevant forms 
furnished in Section 4 (Bidding Forms). The forms must be completed without 
any alterations to the text, and no substitutes shall be accepted. All blank 
spaces shall be filled in with the information requested and as required in the 
BDS. 

13. Alternative 
Bids 

13.1 The BDS indicates whether alternative Bids are allowed. If they are allowed, 
the BDS will also indicate whether they are permitted in accordance with ITB 
13.3, or invited in accordance with ITB13.2 and/or ITB 13.4. 

 
13.2 When alternatives to the Time Schedule are explicitly invited, a statement to 

that effect will be included in the BDS, and the method of evaluating different 
time schedules will be described in Section 3 (Evaluation and Qualification 
Criteria). 

 
13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer technical 

alternatives to the Employer’s requirements as described in the Bidding 
Document must also provide: (i) a price at which they are prepared to offer 
a plant meeting the Employer’s requirements; and (ii) all information 
necessary for a complete evaluation of the alternatives by the Employer, 
including drawings, design calculations, technical specifications, breakdown 
of prices, and proposed installation methodology and other relevant details. 
Only the technical alternatives, if any, of the lowest evaluated Bidder 
conforming to the basic technical requirements shall be considered by the 
Employer. 

 
13.4 When Bidders are invited in the BDS to submit alternative technical solutions 

for specified parts of the facilities, such parts shall be described in Section 
6 (Employer’s Requirements). Technical alternatives for the specific parts of 
the facilities that comply with the performance and technical criteria specified 
for the plant and services shall be considered by the Employer on their own 
merits, pursuant to ITB 32.  

14. Documents 
Establishing 
the Eligibility of 
Plant and 
Services 

14.1 To establish the eligibility of the plant and services in accordance with ITB 
5, Bidders shall complete the Country of Origin Declaration Form included 
in Section 4 (Bidding Forms). 

15. Documents 
Establishing 
the Eligibility 
and 
Qualifications 
of the Bidder 

15.1 To establish its eligibility and qualifications to perform the Contract in 
accordance with Section 3 (Evaluation and Qualification Criteria), the Bidder 
shall provide the information requested in the corresponding information 
sheets included in Section 4 (Bidding Forms). 

15.2 Domestic Bidders, individually or in Joint Ventures, applying for eligibility for 
domestic preference shall supply all information required to satisfy the 
criteria for eligibility as described in ITB 38. 

16. Documents 
Establishing 
Conformity of 
the Plant and 
Services 

16.1 The documentary evidence of the conformity of the plant and services to the 
Bidding Document may be in the form of literature, drawings and data, and 
shall furnish: 

(a) a detailed description of the essential technical and performance 
characteristics of the plant and services, including the functional 
guarantees of the proposed plant and services, in response to the 
Specification; 

(b) a list giving full particulars, including available sources, of all spare parts 
and special tools necessary for the proper and continuing functioning of 
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the plant for the period named in the BDS, following completion of plant 
and services in accordance with provisions of the contract; and 

(c) a commentary on the Employer’s Specifications and adequate evidence 
demonstrating the substantial responsiveness of the plant and services 
to those specifications. Bidders shall note that standards for 
workmanship, materials and equipment designated by the Employer in 
the Bidding Document are intended to be descriptive (establishing 
standards of quality and performance) only and not restrictive. The 
Bidder may substitute alternative standards, brand names and/or 
catalog numbers in its Bid, provided that it demonstrates to the 
Employer’s satisfaction that the substitutions are substantially 
equivalent or superior to the standards designated in the Specifications. 

17. Technical 
Proposal, 
Subcontractors 

17.1 The Bidder shall furnish a Technical Proposal, including a statement of work 
methods, equipment, personnel, schedule, environmental, health and safety 
(EHS) management plan commensurate with the proposed scope of works, 
EHS Code of Conduct, and any other information as stipulated in Section 4 
(Bidding Forms), in sufficient detail to demonstrate the adequacy of the 
Bidders’ proposal to meet the work requirements and the completion time.   

 17.2 For major items of plant and services as listed by the Employer in Criterion 
2.5 of Section 3 (Evaluation and Qualification Criteria), which the Bidder 
intends to purchase or subcontract, the Bidder shall give details of the name 
and nationality of the proposed Subcontractors, including Manufacturers, for 
each of those items. In addition, the Bidder shall include in its Bid information 
establishing compliance with the requirements specified by the Employer for 
these items. Bidders are free to list more than one Subcontractor against 
each item of the plant and services.  Quoted rates and prices will be deemed 
to apply to whichever Subcontractor is appointed, and no adjustment of the 
rates and prices will be permitted. 

 17.3 The Bidder shall be responsible for ensuring that any Subcontractor 
proposed complies with the requirements of ITB 4, and that any plant, or 
services to be provided by the Subcontractor comply with the requirements 
of ITB 5 and ITB 15.1 

18. Bid Prices and 
Discounts 

18.1 Unless otherwise specified in the BDS and/or Section 6 (Employer’s 
Requirements), bidders shall quote for the entire plant and services on a 
“single responsibility” basis such that the total Bid price covers all the 
Contractor’s obligations mentioned in or to be reasonably inferred from the 
Bidding Document in respect of the design, manufacture, including 
procurement and subcontracting (if any), delivery, construction, installation, 
and completion of the plant. This includes all requirements under the 
Contractor’s responsibilities for testing, pre-commissioning and 
commissioning of the plant and, where so required by the Bidding 
Document, the acquisition of all permits, approvals, and licenses, etc.; the 
operation, maintenance, and training services and such other items and 
services as may be specified in the Bidding Document, all in accordance 
with the requirements of the General Conditions. Items against which no 
price is entered by the Bidder will not be paid for by the Employer when 
executed and shall be deemed to be covered by the prices for other items. 

 18.2 Bidders are required to quote the price for the commercial, contractual, and 
technical obligations outlined in the Bidding Document. The prices for all 
items in the Price Schedules shall be expressed in positive values.  If the 
prices are expressed in negative values, the bid will be rejected.  

 18.3 Bidders shall give a breakdown of the prices in the manner and detail called 
for in the Price Schedules included in Section 4 (Bidding Forms).  Where no 
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different Price Schedules are included in the Bidding Document, Bidders 
shall present their prices in the following manner: Separate numbered 
Schedules included in Section 4 (Bidding Forms) shall be used for each of 
the following elements. The total amount from each Schedule (Nos. 1 to 4) 
shall be summarized in a Grand Summary (Schedule No. 5) giving the total 
bid price(s) to be entered in the Letter of Price Bid. Absence of the total bid 
price in the Letter of Price Bid may result in the rejection of the Bid. 

Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad 

Schedule No. 2: Plant and Mandatory Spare Parts Supplied from Within 
the Employer’s Country 

Schedule No. 3: Design Services 

Schedule No. 4: Installation and Other Services 

Schedule No. 5 Grand Summary (Schedule Nos. 1 to 4) 

Schedule No. 6: Recommended Spare Parts 

Bidders shall note that the plant and mandatory spare parts included in 
Schedule Nos. 1 and 2 above exclude materials used for civil, building, and 
other construction works. All such materials shall be included and priced 
under Schedule No. 4, Installation and Other Services. 

 18.4 In the Schedules, Bidders shall give the required details and a breakdown 
of their prices as follows: 

(a) Plant to be Supplied from Abroad (Schedule No. 1):  

(i) the price of the plant shall be quoted carriage and insurance paid 
(CIP)-named place of destination basis specified in the BDS; 

(ii) all customs duties and other taxes paid or payable in the 
Employer’s country on the plant if the contract is awarded to the 
Bidder; and  

(iii) the total price for the plant. 

(b) Plant Supplied from Within the Employer’s Country (Schedule No. 2): 

(i) the price of the plant shall be quoted on an EXW Incoterm basis 
(ex works, ex factory, ex warehouse, ex showroom, as applicable), 
including all customs duties and sales and other taxes already paid 
or payable on the components and raw material used in the 
manufacture or assembly of plant quoted ex works or ex factory, or 
on the previously imported plant of foreign origin quoted ex 
warehouse, ex showroom;  

(ii) sales tax and other taxes payable in the Employer’s country on the 
plant if the contract is awarded to the Bidder, and  

(iii) the total price for the plant.  

(c) Design Services.  (Schedule No. 3). Rates or prices shall include all 
taxes, duties, levies, and charges payable in the Employerʼs country as 
of 28 days prior to the deadline for submission of Bids. 

(d) Installation and Other Services (Schedule No. 4) shall be quoted 
separately  and shall include rates or prices for local transportation, 
insurance, and other services incidental to delivery of the plant, all labor, 
contractor’s equipment, temporary works, materials, consumables, and 
all matters and things of whatsoever nature, including operations and 
maintenance services, the provision of operations and maintenance 
manuals, training, etc., where identified in the Bidding Document, as 
necessary for the proper execution of the installation and other services, 
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including all taxes, duties, levies, and charges payable in the Employer’s 
country as of 28 days prior to the deadline for submission of bids. 

(e) Recommended spare parts (Schedule No. 6) shall be quoted separately 
as specified in either subparagraph (a) or (b) above in accordance with 
the origin of the spare parts. 

 18.5 The current edition of Incoterms, published by the International Chamber of 
Commerce shall govern. 

 18.6 The prices shall be either fixed or adjustable as specified in the BDS. 

(a) In the case of Fixed Price, prices quoted by the Bidder shall be fixed 
during the Bidder’s performance of the contract and not subject to 
variation on any account. A Bid submitted with an adjustable price 
quotation will be treated as nonresponsive and rejected. 

(b) In the case of Adjustable Price, prices quoted by the Bidder shall be 
subject to adjustment during performance of the contract to reflect 
changes in the cost elements such as labor, material, transport, and 
contractor’s equipment in accordance with the procedures specified in 
the corresponding appendix to the Contract Agreement. A Bid submitted 
with a fixed price quotation will be treated as nonresponsive and be 
rejected. The Bidder shall furnish the indexes (e.g. for labor and 
materials), their weightings and source in the Tables of Adjustment Data 
included in Section 4 (Bidding Forms). The Employer may require the 
Bidder to justify its proposed indexes and weightings. Any bid that omits 
indexes and weightings shall be subject to clarification with the Bidder. 

 18.7 If so indicated in BDS 1.1, Bids are being invited for individual lots (contracts) 
or for any combination of lots (packages). Bidders wishing to offer any price 
reduction (discount) for the award of more than one contract shall specify in 
their Letter of Price Bid the price reductions applicable to each package, or 
alternatively, to individual contracts within the package, and the manner in 
which the price reductions will apply.   

19. Currencies of 
Bid and 
Payment 

19.1 The currency(ies) of the bid shall be, as specified in the BDS. 

 19.2 Bidders may be required by the Employer to justify, to the Employerʼs 
satisfaction, their local and foreign currency requirements. 

20. Period of 
Validity of Bids 

20.1 Bids shall remain valid for the bid validity period specified in the BDS. The 
bid validity period starts from the date fixed for the bid submission deadline 
date prescribed by the Employer in accordance with ITB 24.1. A bid valid for 
a shorter period shall be rejected by the Employer as nonresponsive. 

 20.2 In exceptional circumstances, prior to the expiration of the bid validity period, 
the Employer may request Bidders to extend the period of validity of their Bids. 
The request and the responses shall be made in writing. If a bid security is 
requested in accordance with ITB 21, it shall also be extended 28 days beyond 
the deadline of the extended bid validity period. A Bidder may refuse the 
request without forfeiting its bid security. A Bidder granting the request shall not 
be required or permitted to modify its Bid. 

21. Bid Security/ 
Bid Securing 
Declaration 

21.1 Unless otherwise specified in the BDS, the Bidder shall furnish as part of its 
Bid, in original form, either a Bid-Securing Declaration or a bid security as 
specified in the BDS. In the case of a bid security, the amount and currency 
shall be as specified in the BDS. 
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21.2 If a Bid-Securing Declaration is required pursuant to ITB 21.1, it shall use 
the form included in Section 4 (Bidding Forms). The Employer will declare a 
Bidder ineligible to be awarded a Contract for a specified period of time, as 
indicated in the BDS, if a Bid-Securing Declaration is executed. 

 21.3 If a bid security is specified pursuant to ITB 21.1, the bid security shall be, 
at the Bidder’s option, in any of the following forms: 

(a) an unconditional bank guarantee (hard copy of the bank guarantee or in 
the form of SWIFT message MT760), or 

(b) an irrevocable letter of credit, or 

(c) a cashier’s or certified check, 

all from a reputable source from an eligible country as described in Section 
5 (Eligible Countries). In the case of a bank guarantee, the bid security shall 
be submitted using either the Bid Security Form included in Section 4 
(Bidding Forms) or another form acceptable to the Employer. The form must 
include the complete name of the Bidder. The bid security shall be valid for 
28 days beyond the original validity period of the Bid, or beyond any period 
of extension if requested under ITB 20.2. 

 
21.4  Unless otherwise specified in the BDS, any Bid not accompanied by a 

substantially compliant bid security or Bid-Securing Declaration, if one is 
required in accordance with ITB 21.1, shall be rejected by the Employer as 
nonresponsive.   

 
21.5 If a bid security is specified pursuant to ITB 21.1, the bid security of 

substantially nonresponsive Technical Bids shall be returned before opening 
the Price Bids. The bid security of unsuccessful Bidders at Price Bid 
evaluation shall be returned promptly upon the successful Bidder’s 
furnishing of the performance security pursuant to ITB 46. 

 
21.6 If a bid security is specified pursuant to ITB 21.1, the bid security of 

successful Bidders shall be returned promptly once the successful Bidder 
has signed the Contract and furnished the required performance security. 

 21.7 The bid security may be forfeited or the Bid-Securing Declaration executed, 
if 

(a) notwithstanding ITB 26.3, a Bidder withdraws its Bid during the period 
of bid validity specified by the Bidder on the Letters of Technical Bid and 
Price Bid, except as provided in ITB 20.2 or 

(b) the successful Bidder fails to:  

(i)  sign the Contract in accordance with ITB 45;  

(ii) furnish a performance security in accordance with ITB 46; or 

(iii) accept the arithmetical corrections of its Bid in accordance with ITB 
36. 

 
21.8 If the bid security is required as per ITB 21.1, the bid security of a Joint 

Venture shall be in the name of the Joint Venture that submits the Bid. If the 
Joint Venture has not been legally constituted at the time of bidding, the bid 
security shall be in the name of any or all of the Joint Venture partners. If 
the Bid-Securing Declaration is required as per ITB 21.1, the Bid-Securing 
Declaration of a Joint Venture shall be in the name of the Joint Venture that 
submits the Bid. If the Joint Venture has not been legally constituted at the 
time of bidding, the Bid-Securing Declaration shall be in the names of all 
future partners as named in the letter of intent referred to in ITB 4.1. 

22. Format and 
Signing of Bid 

22.1 The Bidder shall prepare one original set of the Technical Bid and one 
original set of the Price Bid comprising the Bid as described in ITB 11 and 
clearly mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE 
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BID”. Alternative bids, if permitted in accordance with ITB 13, shall be clearly 
marked “ALTERNATIVE”. In addition, the Bidder shall submit copies of the 
Bid, in the number specified in the BDS and clearly mark each of them 
“COPY.”  In the event of any discrepancy between the original and the 
copies, the original shall prevail. 

 
22.2 The original and all copies of the Bid shall be typed or written in indelible ink 

and shall be signed by a person duly authorized to sign on behalf of the Bidder.  
This authorization shall consist of a written confirmation as specified in the BDS 
and shall be attached to the Bid.  The name and position held by each person 
signing the authorization must be typed or printed below the signature. If a 
Bidder submits a deficient authorization, the Bid shall not be rejected in the 
first instance. The Employer shall request the Bidder to submit an 
acceptable authorization within the number of days as specified in the BDS. 
Failure to provide an acceptable authorization within the period stated in the 
Employer’s request shall cause the rejection of the Bid. If either the Letter of 
Technical Bid or Letter of Price Bid or the Bid-Securing Declaration (if 
applicable) is not signed, the Bid shall be rejected. 

 22.3 A Bid submitted by a Joint Venture shall be signed so as to be legally binding 
on all partners. 

 22.4 Any amendments such as interlineations, erasures, or overwriting shall be 
valid only if they are signed or initialed by the person signing the Bid. 

D. Submission and Opening of Bids 

23. Submission, 
Sealing, and 
Marking of Bids 

23.1 Bidders shall submit their Bids as specified in the BDS. Procedures for 
submission, sealing and marking are as follows: 

(a) Bidders submitting Bids by mail or by hand shall enclose the original and 
each copy of the Bid, including alternative Bids, if permitted in 
accordance with ITB 13, in separate sealed envelopes, duly marking the 
envelopes as “ORIGINAL,” “ALTERNATIVE,” and “COPY.”  These 
envelopes containing the original and the copies shall then be enclosed 
in one single envelope. The rest of the procedure shall be in accordance 
with ITB 23.2 to ITB 23.6. 

(b)  Bidders submitting Bids electronically shall follow the electronic bid 
submission procedures specified in the BDS. 

 23.2 The inner and outer envelopes shall 

(a) bear the name and address of the Bidder, 

(b) be addressed to the Employer in accordance with ITB 24.1, and 

(c) bear the specific identification of this bidding process indicated in the 
BDS  1.1. 

 23.3 The outer envelopes and the inner envelopes containing the Technical Bid 
shall bear a warning not to open before the time and date for the opening of 
Technical Bid, in accordance with ITB 27.1. 

 23.4 The inner envelopes containing the Price Bid shall bear a warning not to 
open until advised by the Employer in accordance with ITB 27.7. 

 23.5 Alternative Bids, if permissible in accordance with ITB 13, shall be prepared, 
sealed, marked, and delivered in accordance with the provisions of ITB 20 
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and ITB 21, with the inner envelopes marked in addition “ALTERNATIVE 
NO….” as appropriate. 

 23.6 If all envelopes are not sealed and marked as required, the Employer will 
assume no responsibility for the misplacement or premature opening of the Bid. 

24. Deadline for 
Submission of 
Bids 

24.1 Bids must be received by the Employer at the address and no later than the 
date and time indicated in the BDS.   

 24.2 The Employer may, at its discretion, extend the deadline for the submission of 
bids by amending the Bidding Document in accordance with ITB 8, in which 
case all rights and obligations of the Employer and Bidders previously subject 
to the deadline shall thereafter be subject to the deadline as extended. 

25. Late Bids 25.1 The Employer shall not consider any Bid that arrives after the deadline for 
submission of Bids, in accordance with ITB 24.  Any Bid received by the 
Employer after the deadline for submission of Bids shall be declared late, 
rejected, and returned unopened to the Bidder. 

26. Withdrawal, 
Substitution, 
and 
Modification of 
Bids  

26.1 A Bidder may withdraw, substitute, or modify its Bid after it has been submitted 
by sending a written notice, duly signed by an authorized representative, and 
shall include a copy of the authorization in accordance with ITB 22.2 (except for 
withdrawal notices, which do not require copies). The corresponding 
substitution or modification of the Bid must accompany the respective written 
notice.  All notices must be: 

(a) prepared and submitted in accordance with ITB 22 and ITB 23 (except 
for withdrawal notices, which do not require copies), and in addition, the 
respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for submission 
of Bids, in accordance with ITB 24. 

 26.2 Bids requested to be withdrawn in accordance with ITB 26.1 shall be returned 
unopened to the Bidders. 

 26.3 No Bid may be withdrawn, substituted, or modified in the interval between the 
deadline for submission of Bids and the expiration of the period of bid validity 
specified by the Bidder on the Letter of Technical Bid or any extension thereof.   

27. Bid Opening 27.1 The Employer shall open the Technical Bids in public at the address, on the 
date, and time specified in the BDS in the presence of Bidder’s designated 
representatives and anyone who choose to attend. Any specific electronic bid 
opening procedures required if electronic bidding is permitted in accordance 
with ITB 23.1, shall be as specified in the BDS. The Price Bids will remain 
unopened and will be held in custody of the Employer until the specified time 
of their opening.  If the Technical Bid and the Price Bid are submitted 
together in one envelope, the Employer may reject the entire Bid. 
Alternatively, the Price Bid may be immediately resealed for later evaluation. 

 27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and 
the envelope with the corresponding Bid shall not be opened, but returned 
to the Bidder. No bid withdrawal shall be permitted unless the corresponding 
withdrawal notice contains a valid authorization to request the withdrawal 
and is read out at bid opening. 

 27.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The 
inner envelopes containing the Substitution Technical Bid and/or 
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Substitution Price Bid shall be exchanged for the corresponding envelopes 
being substituted, which are to be returned to the Bidder unopened. Only 
the Substitution Technical Bid, if any, shall be opened, read out, and 
recorded. Substitution Price Bid will remain unopened in accordance with 
ITB 27.1. No envelope shall be substituted unless the corresponding 
Substitution Notice contains a valid authorization to request the substitution 
and is read out and recorded at bid opening. 

 27.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No 
Technical Bid and/or Price Bid shall be modified unless the corresponding 
Modification Notice contains a valid authorization to request the modification 
and is read out and recorded at the opening of Technical Bids. Only the 
Technical Bids, both Original as well as Modification, are to be opened, read 
out, and recorded at the opening. Price Bids, both Original as well as 
Modification, will remain unopened in accordance with ITB 27.1. 

 27.5 All other envelopes holding the Technical Bids shall be opened one at a 
time, and the following read out and recorded:  

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the presence of a bid security or a Bid-Securing Declaration, if required; 
and 

(d) any other details as the Employer may consider appropriate. 

Only Technical Bids and alternative Technical Bids read out and recorded 
at bid opening shall be considered for evaluation. Unless otherwise specified 
in the BDS, all pages of the Letter of Technical Bid are to be initialed by at 
least three representatives of the Employer attending the bid opening. No Bid 
shall be rejected at the opening of Technical Bids except for late Bids, in 
accordance with ITB 25.1. 

 27.6 The Employer shall prepare a record of the opening of Technical Bids that 
shall include, as a minimum: the name of the Bidder and whether there is a 
withdrawal, substitution, or modification; and alternative Bids; and the 
presence or absence of a bid security or a Bid-Securing Declaration, if one 
was required. The Bidders’ representatives who are present shall be 
requested to sign the record. The omission of a Bidder’s signature on the 
record shall not invalidate the contents and effect of the record. A copy of 
the record shall be distributed to all Bidders who submitted Bids on time, 
and posted online when electronic bidding is permitted. 

 27.7 At the end of the evaluation of the Technical Bids, the Employer will invite 
bidders who have submitted substantially responsive Technical Bids and 
who have been determined as being qualified for award to attend the 
opening of the Price Bids. The date, time, and location of the opening of 
Price Bids will be advised in writing by the Employer. Bidders shall be given 
reasonable notice of the opening of Price Bids. 

 27.8 The Employer will notify in writing Bidders who have been rejected for 
submitting nonresponsive Technical Bids and return their Price Bids 
unopened together with their bid securities, before opening the Price Bids of 
the substantially responsive Bidders. 

 27.9 The Employer shall conduct the opening of Price Bids of all Bidders who 
submitted substantially responsive Technical Bids, in the presence of 
Bidders` representatives who choose to attend at the address, on the date, 
and time specified by the Employer. The Bidder’s representatives who are 
present shall be requested to sign a register evidencing their attendance. 



Section 1: Instructions to Bidders  1-18 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

 27.10 All envelopes containing Price Bids shall be opened one at a time and the 
following read out and recorded:  

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the Bid Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids, discounts, and alternative offers read out and recorded 
during the opening of Price Bids shall be considered for evaluation. Unless 
otherwise specified in the BDS, all pages of the Letter of Price Bid and Price 
Schedules are to be initialed by at least three representatives of the Employer 
attending bid the opening. No Bid shall be rejected at the opening of Price 
Bids. 

 27.11 The Employer shall prepare a record of the opening of Price Bids that shall 
include, as a minimum: the name of the Bidder, the Bid Price (per lot if 
applicable), any discounts, and alternative offers. The Bidders’ 
representatives who are present shall be requested to sign the record.  The 
omission of a Bidder’s signature on the record shall not invalidate the 
contents and effect of the record.  A copy of the record shall be distributed 
to all Bidders who submitted Bids on time, and posted online when electronic 
bidding is permitted. 

E. Evaluation and Comparison of Bids 

28. Confidentiality 28.1 Information relating to the evaluation of Bids and recommendation of contract 
award, shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until publication of Contract award. 

 28.2 Any attempt by a Bidder to influence the Employer in the evaluation of the Bids 
or Contract award decisions may result in the rejection of its Bid. 

 28.3 Notwithstanding ITB 28.2, from the time of bid opening to the time of Contract 
award, if any Bidder wishes to contact the Employer on any matter related to 
the bidding process, it should do so in writing. 

29. Clarification of 
Bids 

 

29.1 To assist in the examination, evaluation, and comparison of the Technical and 
Price Bids, and qualification of the Bidders, the Employer may, at its discretion, 
ask any Bidder for a clarification of its Bid. Any clarification submitted by a Bidder 
that is not in response to a request by the Employer shall not be considered. 
The Employer’s request for clarification and the response shall be in writing.  No 
change in the substance of the Technical Bid or prices in the Price Bid shall 
be sought, offered, or permitted, except to confirm the correction of arithmetic 
errors discovered by the Employer in the evaluation of the Bids, in accordance 
with ITB 36. 

 29.2 If a Bidder does not provide clarifications of its Bid by the date and time set in 
the Employer’s request for clarification, its Bid may be rejected. 

30. Deviations, 
Reservations, 
and Omissions 

30.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding 
Document;  

(b) “Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the Bidding 
Document; and 
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(c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Bidding Document. 

31. Examination  
of Technical 
Bids 

31.1 The Employer shall examine the Technical Bid to confirm that all documents 
and technical documentation requested in ITB 11.2 have been provided, and 
to determine the completeness of each document submitted. If any of these 
documents or information is missing, the Bid may be rejected. 

 31.2 The Employer shall confirm that the following documents and information 
have been provided in the Technical Bid. If any of these documents or 
information is missing, the offer shall be rejected. 

(a) Letter of Technical Bid; 

(b) written confirmation of authorization to commit the Bidder; 

(c) Bid Security or Bid-Securing Declaration, if applicable; and 

(d) Technical Proposal in accordance with ITB 17. 

32. Responsivenes
s of Technical 
Bid 

32.1 The Employer’s determination of a bid’s responsiveness is to be based on the 
contents of the Bid itself, as defined in ITB11. 

 32.2 A substantially responsive Technical Bid is one that meets the requirements of 
the Bidding Document without material deviation, reservation, or omission.  A 
material deviation, reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of 
the plant and services specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the Bidding 
Document, the Employer’s rights or the Bidder’s obligations under 
the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of other Bidders 
presenting substantially responsive Bids. 

 32.3 The Employer shall examine the technical aspects of the Bid submitted in 
accordance with ITB 17, Technical Proposal, in particular to confirm that all 
requirements of Section 6 (Employer’s Requirements) have been met without 
any material deviation, reservation, or omission.  

 32.4 If a Bid is not substantially responsive to the requirements of the Bidding 
Document, it shall be rejected by the Employer and may not subsequently be 
made responsive by correction of the material deviation, reservation, or 
omission. 

33. Nonmaterial 
      Nonconformities  

33.1 Provided that a Bid is substantially responsive, the Employer may waive any 
nonconformities in the Bid that do not constitute a material deviation, 
reservation, or omission. 

 33.2 Provided that a Bid is substantially responsive, the Employer may request 
that the Bidder submit the necessary information or documentation, within a 
reasonable period of time, to rectify nonmaterial nonconformities in the Bid 
related to documentation requirements. Requesting information or 
documentation on such nonconformities shall not be related to any aspect 
of the Price Bid. Failure of the Bidder to comply with the request may result 
in the rejection of its Bid. 
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 33.3 Provided that a Bid is substantially responsive, the Employer shall rectify 
quantifiable nonmaterial nonconformities related to the Bid Price. To this 
effect, the Bid Price shall be adjusted, for comparison purposes only, to 
reflect the price of a missing or nonconforming item or component. The 
adjustment shall be made using the method indicated in Section 3 
(Evaluation and Qualification Criteria). 

34. Detailed 
Evaluation of 
Technical Bids 

34.1 The Employer will carry out a detailed technical evaluation of the Bids not 
previously rejected as being substantially nonresponsive, to determine 
whether the technical aspects are in compliance with the Bidding Document. 
The Bid that does not meet minimum acceptable standards of completeness, 
consistency, and detail, and the specified minimum and/or maximum 
requirements for specified functional guarantees, will be treated as 
nonresponsive and hence rejected. To reach such a determination, the 
Employer will examine and compare the technical aspects of the bids on the 
basis of the information supplied by the Bidders, taking into account the 
following: 

(a) overall completeness and compliance with the Employer’s 
Requirements; deviations from the Employer’s Requirements; 
conformity of the plant and services offered with specified performance 
criteria; suitability of the plant and services offered in relation to the 
environmental and climatic conditions prevailing at the site; and quality, 
function and operation of any process control concept included in the 
Bid. The Bid that does not meet minimum and/or maximum acceptable 
standards of completeness, consistency, and detail will be rejected for 
nonresponsiveness; 

(b) type, quantity, and long-term availability of mandatory and 
recommended spare parts and maintenance services; and 

(c) other relevant factors, if any, listed in Section 3 (Evaluation and 
Qualification Criteria). 

 34.2 Where alternative technical solutions have been allowed in accordance with ITB 
13, and offered by the Bidder, the Employer will make a similar evaluation of the 
alternatives. Where alternatives have not been allowed but have been offered, 
they shall be ignored. 

35. Eligibility and 
Qualification of 
the Bidder 

35.1 The Employer shall determine to its satisfaction during the evaluation of 
Technical Bids whether a Bidder meets the eligibility and qualifying criteria 
specified in Section 3 (Evaluation and Qualification Criteria). 

 35.2 The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to 
ITB 15. Unless permitted in the BDS, the determination shall not take into 
consideration the qualifications of other firms such as the Bidder’s subsidiaries, 
parent entities, or affiliates. 

 35.3 An affirmative determination shall be a prerequisite for the opening and 
evaluation of a Bidder’s Price Bid. The Employer reserves the right to reject 
the bid of any bidder found to be in circumstances described in GCC 
42.2.1(a). A negative determination shall result into the disqualification of the 
Bid, in which event the Employer shall return the unopened Price Bid to the 
Bidder. 

 35.4 The capabilities of the manufacturers and subcontractors proposed in its Bid 
for the major items of plant and services to be used by a Bidder will also be 
evaluated for acceptability in accordance with Section 3 (Evaluation and 
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Qualification Criteria). Their participation should be confirmed with a letter 
of intent between the parties, as needed. Should a manufacturer or 
subcontractor be determined to be unacceptable, the Bid will not be rejected, 
but the Bidder will be required to propose, without changing its bid price, an 
acceptable substitute manufacturer or subcontractor meeting the minimum 
technical specifications stated in Section 6 (Employer’s Requirements). If a 
Bidder does not provide an acceptable substitute manufacturer or 
subcontractor by the date and time set in the Employerʼs request for 
substitution of manufacturer or subcontractor, its Bid may be rejected. 

35.5 Prior to signing the Contract, the corresponding Appendix to the Contract 
Agreement shall be completed, listing the approved manufacturers or 
subcontractors for each item concerned. 

36. Correction of 
Arithmetical 
Errors 

36.1 During the evaluation of Price Bids, the Employer shall correct arithmetical 
errors on the following basis: 

(a) where there are errors between the total of the amounts given under the 
column for the price breakdown and the amount given under the Total 
Price, the amounts given under the column for the price breakdown shall 
prevail and the Total Price will be corrected accordingly; 

(b) where there are errors between the total of the amounts of Schedule 
Nos. 1 to 4 and the amount given in Schedule No. 5 (Grand Summary), 
the total of the amounts of  
Schedule Nos. 1 to 4 shall prevail and the Schedule No. 5  
(Grand Summary) will be corrected accordingly; 

(c) if there is a discrepancy between the grand total price given in Schedule 
No. 5 (Grand Summary) and the bid amount in item (c) of the Letter of 
Price Bid, the grand total price given in Schedule No. 5 (Grand 
Summary) will prevail and the bid amount in item (c) of the Letter of Price 
Bid will be corrected; and 

(d) if there is a discrepancy between words and figures, the amount in 
words shall prevail, unless the amount expressed in words is related to 
an arithmetical error, in which case the amount in figures shall prevail 
subject to (a), (b), and (c) above. 

 36.2 If the Bidder that submitted the lowest evaluated Bid does not accept the 
correction of errors, its Bid shall be disqualified and its bid security may be 
forfeited or its Bid-Securing Declaration executed. 

37. Conversion to 
Single 
Currency  

37.1 For evaluation and comparison purposes, the currency(ies) of the Bid shall be 
converted into a single currency as specified in the BDS.    

38. Domestic 
Preference 

38.1 Unless otherwise specified in the BDS, domestic preference shall not apply.      

39. Evaluation and 
Comparison of 
Price Bids 

39.1 The Employer shall use the criteria and methodologies listed in this clause. 
No other evaluation criteria or methodologies shall be permitted. 

 39.2 I. To evaluate a Price Bid, the Employer shall consider the following: 

(a) the bid price, excluding provisional sums and the provision, if any, for 
contingencies in the Price Schedules; 

(b) price adjustment for correction of arithmetical errors in accordance with 
ITB 36.1; 

(c) price adjustment due to discounts offered in accordance with ITB 18.7; 
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(d) price adjustment due to quantifiable nonmaterial nonconformities in 
accordance with ITB 33.3; 

(e) converting the amount resulting from applying (a) to (c) above, if 
relevant, to a single currency in accordance with ITB 37;  

(f) assessment whether the bid is abnormally low in accordance with ITB 
40; and 

(g) the evaluation factors indicated in Section 3 (Evaluation and 
Qualification Criteria). 

II. The Employer’s evaluation of a Bid will exclude and not take into account, 

(a) in the case of Plant and Mandatory Spare Parts (Schedule No. 1) 
supplied from abroad, all taxes and duties, applicable in the 
Employer’s country and payable on the Plant and Mandatory Spare 
Parts if the Contract is awarded to the Bidder; and 

(b) in the case of Plant and Mandatory Spare Parts (Schedule No. 2) 
supplied from within the Employer’s country, sales and other taxes, 
applicable in the Employer’s country and payable on the Plant and 
Mandatory Spare Parts if the Contract is awarded to the Bidder. 

 
39.3 If price adjustment is allowed in accordance with ITB 18.6, the estimated effect 

of the price adjustment provisions of the Conditions of Contract, applied over 
the period of execution of the Contract, shall not be taken into account in bid 
evaluation. 

 
39.4 If this Bidding Document allows Bidders to quote separate prices for different 

lots (contracts), and the award to a single Bidder of multiple lots (contracts), the 
methodology to determine the lowest evaluated price of the lot (contract) 
combinations, including any discounts offered in the Letter of Price Bid, is 
specified in Section 3 (Evaluation and Qualification Criteria). 

 
39.5 If the Bid, which results in the lowest Evaluated Bid Price, is seriously 

unbalanced or front loaded in the opinion of the Employer, the Employer may 
require the Bidder to produce detailed price analyses for any or all items of the 
Price Schedules, to demonstrate the internal consistency of those prices with 
the methods and time schedule proposed. After evaluation of the price 
analyses, taking into consideration the terms of payments, the Employer may 
require that the amount of the performance security be increased at the 
expense of the Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract. 

39.6 The Employer shall compare all substantially responsive Bids to determine the 
lowest evaluated Bid, in accordance with ITB 39.2. 

40. Abnormally 
Low Bids 

40.1 An abnormally low bid is one where the bid price, in combination with other 
elements of the bid, appears to be so low that it raises concerns as to the 
capability of the Bidder to perform the contract for the offered bid price. 

40.2 When the offered bid price appears to be abnormally low, the Employer shall 
undertake a three-step review process as follows: 

(a) identify abnormally low costs and unit rates by comparing them with the 
engineer’s estimates, other substantially responsive bids, or recently 
awarded similar contracts;  

(b) clarify and analyze the bidder’s resource inputs and pricing, including 
overheads, contingencies and profit margins; and  

(c) decide whether to accept or reject the bid. 

40.3 With regard to ITB 40.2 (b) above, the Employer will seek a written explanation 
from the bidder of the reasons for the offered bid price, including a detailed 
analysis of costs and unit prices, by reference to the scope, proposed 
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methodology, schedule, and allocation of risks and responsibilities. This may also 
include information regarding the economy of the manufacturing process; the 
services to be provided, or the construction method to be used; the technical 
solutions to be adopted; and any exceptionally favorable conditions available to 
the bidder for the works, equipment or services proposed. 

40.4 After examining the explanation given and the detailed price analyses presented 
by the bidder, the Employer may: 

(a) accept the bid, if the evidence provided satisfactorily accounts for the low 
bid price and costs, in which case the bid is not considered abnormally 
low; 

(b) accept the bid, but require that the amount of the performance security 
be increased at the expense of the bidder to a level sufficient to protect 
the Employer against financial loss. The amount of the performance 
security shall generally be not more than 20% of the contract price; or 

(c) reject the bid if the evidence provided does not satisfactorily account for 
the low bid price, and make a similar determination for the next ranked 
bid, if required. 

41. Employer’s 
Right to Accept 
Any Bid, and to 
Reject Any or 
All Bids 

41.1 The Employer reserves the right to accept or reject any Bid, and to annul the 
bidding process and reject all Bids at any time prior to contract award, without 
thereby incurring any liability to Bidders. In case of annulment, all Bids submitted 
and specifically, bid securities, shall be promptly returned to the Bidders. 

42. Notice of 
Intention for 
Award of 
Contract 

42.1 If Standstill provisions apply as specified in the BDS, the standstill period 
shall be defined in the BDS to specify the duration subsequent to notification 
of intention for award of contract (before making the actual contract award) 
within which any unsuccessful bidder can challenge the proposed award. 

 

F. Award of Contract  

43. Award Criteria 43.1 The Employer shall award the Contract to the Bidder whose offer has been 
determined successful in line with ITB 34 to ITB 40 above to be the lowest 
evaluated Bid and is substantially responsive to the Bidding Document, 
provided further that the Bidder is determined to be eligible and qualified to 
perform the Contract satisfactorily. 

44. Notification of 
Award 

44.1 Prior to the expiration of the period of bid validity and upon expiry of the 
standstill period specified in ITB 42.1, or upon satisfactory resolution of a 
complaint filed within standstill period, if applicable, the Employer shall 
transmit the Notification of Award through issuance of Letter of Acceptance 
using the form included in Section 9 (Contract Forms) to the successful 
Bidder, in writing, that its Bid has been accepted. At the same time, the 
Employer shall also notify all other Bidders of the results of the bidding.  

44.2 Unless standstill period applies, upon notification of award through issuance 
of Letter of Acceptance, unsuccessful Bidders may request in writing to the 
Employer for a debriefing seeking explanations on the grounds on which 
their Bids were not selected. The Employer shall promptly respond in writing 
and/or in a debriefing meeting to any unsuccessful Bidder who, after 
publication of contract award, requests a debriefing. 

44.3 Until a formal contract is prepared and executed, the notification of award 
through issuance of Letter of Acceptance shall constitute a binding Contract. 
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 44.4 Within 2 weeks of the award of contract or expiry of the standstill period, 
where such period applies, or, if a complaint has been filed within the 
standstill period, upon receipt of ADB’s confirmation of satisfactory 
resolution of the complaint, the borrower shall publish in an English 
language newspaper or widely known and freely accessible website the 
results identifying the bid and lot or package numbers, as applicable and the 
following information:  

(a) name of each Bidder who submitted a bid;  

(b) bid prices as read out at bid opening;  

(c) name and evaluated prices of each bid that was evaluated;  

(d) name of Bidders whose Bids were rejected and the reasons for their 
rejection; and  

(e) name of the winning Bidder, and the price it offered, as well as the 
duration and summary scope of the contract awarded.  

45. Signing of 
Contract 

45.1 Promptly after notification, the Employer shall send the successful Bidder the 
Contract Agreement.  

 45.2 Within 28 days of receipt of the Contract Agreement, the successful Bidder shall 
sign, date, and return it to the Employer. 

46. Performance 
Security 

46.1 Within 28 days of the receipt of notification of award through issuance of Letter 
of Acceptance from the Employer, the successful Bidder shall furnish the 
performance security in accordance with the conditions of contract, subject to 
ITB 39.5 and ITB 40.4, using for that purpose the Performance Security Form 
included in Section 9 (Contract Forms), or another form acceptable to the 
Employer.  If the bank issuing performance security is located outside the 
Employer’s country, it shall be counter-guaranteed or encashable by a bank in 
the Employer’s country. 

46.2 Failure of the successful Bidder to submit the abovementioned performance 
security or sign the Contract shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the bid security or execution of the 
Bid-Securing Declaration.  In that event, the Employer may award the 
Contract to the next lowest evaluated Bidder whose offer is substantially 
responsive and is determined by the Employer to be qualified to perform the 
Contract satisfactorily. 

47. Bidding-
Related 
Complaints 

47.1 The procedures for dealing with Bidding-Related Complaints arising out of this 
bidding process are specified in the BDS. 
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Section 2: Bid Data Sheet 

 
This section consists of provisions that are specific to each procurement and supplement the 
information or requirements included in Section 1 (Instructions to Bidders).  

A.  General 

ITB 1.1 
The number of the Invitation for Bids (IFB) is:  

27.21.0000.101.07.425.24.2920,  May 28, 2024 

The Employer is: Power Grid Company of Bangladesh Ltd 

The name of the open competitive bidding (OCB) is: Design, Supply, Installation, 
Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single/double circuit 400kV/230kV/132 kV LILO Lines on turnkey 
basis (Package-1) 

The procedure of bidding: Single stage two envelopes and open tendering method 

(OTM). 

The identification number of the OCB is: 
PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1                   

The number and identification of lots (contracts) comprising this OCB is: 1 

ITB 2.1 The Borrower is: People’s Republic of Bangladesh for Power Grid Company of 
Bangladesh Ltd 

The name of the Project is: Power Transmission Strengthening and Integration 
of Renewable Energy Project. 

B.  Contents of Bidding Documents 

ITB 7.1 For clarification purposes only, the Employer’s address is:  

 
Power Grid Company of Bangladesh Limited (PGCB) 
 
Attn.: Company Secretary 
Street address: PGCB Head Office 
Floor number: 2nd Floor 
City, ZIP code: Aftabnagar, Badda, Dhaka-1212 
Country: Bangladesh 
Fax: +88 02 55046722 
E-mail address: se.contract@pgcb.org.bd share@pgcb.org.bd 

 tabbassom.pgcb.contract@gmail.com 

ITB 7.4 A Pre-Bid meeting will take place.  The date, time and place for the Pre-Bid meeting 
are as follows:  

 

Date: June 24, 2024 
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Time: 11:00 Hours Local Time 

Place: Power Grid Company of Bangladesh (PGCB) 

Head Office 

Tender Opening Room, 16th Floor, 

Aftabnagar, Badda, Dhaka-1212, 

Bangladesh.  

Bidders can also plan to join the meeting online and the link for the same will be 
uploaded 2 working days before the scheduled date 

A site visit conducted by the Employer will not be organized. However, bidders are 
advised to acquaint themselves with the site conditions before bidding. No time 
extension in bid submission deadline shall be permitted on the ground that site visit 
got delayed for any reason 

ITB 8.2 The existing clause is amended as:  

Any addendum /addenda /pre bid clarification issued shall be part of the Bidding 
Document and shall be published on the Employer’s website and also 
communicated by e Mail to all the bidders who have purchased the bid document. 
The Bidders are advised to check the Employer’s website as well as their 
designated emails regularly. 

C.  Preparation of Bids 

ITB 9.1 The following shall be added: 

The bidding document in English language may be purchased by interested eligible 
Suppliers upon the submission of a written application to the Company Secretary, 
PGCB at the address below and upon payment of a nonrefundable fee of USD 
300.00 (United States Dollar Three hundred) only or BDT 34,000.00 (Bangladesh 
Taka Thirty four thousand) only in the form of Pay Order/ Demand Draft in favour 
of the Power Grid Company of Bangladesh Ltd. The Bidding Document may be 
sent through a courier for an additional fee of BDT 14,000.00 (local delivery) or 
USD 120.00 (International delivery) in the form of Pay Order/ Demand Draft in favor 
of Power Grid Company of Bangladesh Ltd. 

Power Grid Company of Bangladesh Limited (PGCB) 

PGCB Head Office Building, Avenue - 3, 

Jahurul Islam City, Aftabnagar, Badda, Dhaka – 1212, Bangladesh  

Phone: +88 02 55046731-35, Fax: +88 02 55046722 

E-mail: se.contract@pgcb.gov.bd; tabbassom.pgcb.contract@gmail.com,  

Web: www.pgcb.gov.bd 

ITB 10.1 The language of the Bid is: English 

All correspondence exchange shall be in English language. 
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Language for translation of supporting documents and printed literature is English. 

ITB 11.2 (k) The Bidder shall submit with its Technical Bid the following additional documents: 

i. Guaranteed Technical Particulars (GTP) with appropriate data and duly 
signed by the Supplier as well as the manufacturer in Manufacturer’s Letter 
head pad (Without GTP, the bid will be rejected). GTP of the offered 
equipment must comply with PGCB's requirement. During the final approval, 
the GTP of any item may be changed or modified; in such cases, if any 
contradiction arises between PGCB's requirement and the Supplier’s offered 
specifications, PGCB's requirement will prevail.  

ii. Technical Brochures/ Catalogues, Drawings and Designs containing 
detailed technical specifications and information on the offered equipment's 
capacity, brand, model no, origin, etc., shall have to be submitted.  

iii. Supplier shall furnish the manufacturer's authorization duly signed by the 
manufacturer as well as the Supplier for all offered equipment. Production 
Place/Factory Address must be mentioned in the manufacturer's 
authorization letter.  

iv. Unconditional manufacturer’s full warranty certificate in its own letter head 
pad duly signed by both manufacturer and Supplier for a period of Three 
Hundred and Sixty-Five (365) days from the date of final acceptance of the 
goods from the respective manufacturer mentioning future availability of 
spare parts.  

v. Gantt Chart mentioning the timeline, work plan and schedule of contract 
completion.  

vi. Country of origin certificate (as per GTP mentioned by the Supplier) from 
Manufacturer in Manufacturer's Letter head pad duly signed by the Supplier 
as well as the manufacturer.  

vii. The Supplier shall submit Maintenance Manual, User Manual, and  Safety 
Guidelines as per Manufacturer Policy. 

viii. The supplier can ship the products only after the issuance of the Dispatch 
Clearance certificate by the Purchaser. The supplier shall submit a 
declaration in supplier's letter head pad in this regard.  

ix. The Manufacturer of the goods shall have a valid website address and the 
Supplier shall have to submit the manufacturer's details, including a valid 
mail address and contact number. During the evaluation process, the 
technical specification and other necessary information may be verified from 
the given address. PGCB reserves the right to reject any bid in case of 
unsuccessful verification.  

x. Agent Agreement (if applicable).In case the Supplier appoints an agent to 
act on behalf of the Supplier for this procurement, the Supplier and the agent 
must sign an Agent Agreement, clearly mentioning specific roles and 
responsibilities of the Agent and the Supplier. 

ITB 11.3 (d) The Bidder shall submit with its Price Bid the following additional documents: None 

ITB 12.1 The units and rates in figures entered into the Price Schedules should be 
typewritten or if written by hand, must be in print form. Price Schedules not 
presented accordingly may be considered nonresponsive. 

ITB 13.1 Alternative bids are not permitted. 

ITB 13.2 Alternatives to the Time Schedule are not permitted. 
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ITB 13.4 Alternative technical solutions are not permitted. 

ITB 16.1 (b) The period following completion of plant and services in accordance with provisions 
of the contract shall be: 5 years 

ITB 18.1 Bidders shall quote for the entire plant and services on a single responsibility basis. 

No certification/bifurcation of the price for Items against which no price is entered 
by the Tenderer will be done by the employer for the purpose of payment of any 
government taxes and duties. 

If the contractor has left any line item blank or mentioned the price of the item as 
”included,/-,/” the Employer reserves the right to ask the bidder to quote a price for 
each such item of the price schedule before signing of the contract without in any 
way changing the quoted price . 

ITB 18.4(a)(i) The Incoterm for quoting plant to be supplied from abroad is:”Incoterms 2020 or 
Latest — ICC Official Rules for the Interpretation of Trade Terms” published in 
September 1999 by the International Chamber of Commerce, 38 Course Albert 1er, 
75008 Paris, France”. 

ITB 18.6 The prices quoted by the Bidder shall be: Adjustable 

The formula for adjusting the prices and explanatory details are specified in the 
Special Conditions of Contract (SCC). Bidder shall fill out the Tables of Adjustment 
Data in section 4 Bidding forms. 

ITB 19.1  The currencies of the Bid shall be as follows: 

(a)  The prices shall be quoted either in the currency of the Bidder's home country, 
or in any fully convertible currency. 

(b)   A Bidder expecting to incur a portion of its expenditures in the performance of 
the Contract in more than one currency, and wishing to be paid accordingly, 
shall so indicate in the Schedule of Prices and the Letter of Price Bid. 

(c)  If some of the contract expenditures related to Design, Installation and Other 
Services are to be incurred in the Employer's country, such expenditures shall 
be quoted in either foreign and/or local currency, depending upon the 
currency in which the costs are to be incurred. 

(d)   Bidders may be required by the Employer to clarify their local and foreign 
currency requirements, and to substantiate that the amounts included in the 
Price Schedules are reasonable and responsive to ITB 18.1 in which case a 
detailed breakdown of its foreign currency requirements shall be provided by 
the Bidder 

(e) During the performance of the contract, the foreign currency portions of the 
outstanding balance of the Contract Price may be adjusted by agreement 
between the Employer and the Contractor to reflect any changes in foreign 
currency requirements for the contract. Any such adjustment shall be effected 
by comparing the amounts quoted in the bid with the amounts already used 
in the Facilities and the Contractor's future needs for imported items. 
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ITB 20.1 The bid validity period shall be: 180 days. 

ITB 21.1 

 

The Bidder shall furnish a bid security in the amount of: USD 1,000,000 or 11.50 
Crore BDT  

ITB 21.2 Not Applicable. A Bid Securing Declaration will NOT be accepted in lieu of Bid 
Security 

ITB 21.4 Subject to the succeeding sentences, any bid not accompanied by an irrevocable 
and callable bid security shall be rejected by the Employer as nonresponsive. If a 
Bidder submits a bid security that (i) deviates in form, amount, and/or period of 
validity, or (ii) does not provide sufficient identification of the Bidder (including, 
without limitation, failure to indicate the name of the Joint Venture or, where the 
Joint Venture has not yet been constituted, the names of all future Joint Venture 
Partners), the Employer shall request the Bidder to submit a compliant bid security 
within 7  days of receiving such a request. Failure to provide a compliant bid security 
within the prescribed period of receiving such a request shall cause the rejection of 
the Bid. 

ITB 22.1 In addition to the original Bid, the number of copies is: 

2 (two) hard copies and 2 (two) electronic copies in USB memory. 

In case of discrepancies, the information provided in the "Original" hard copy of the 
bid shall prevail. 

 The electronic copy of the technical bid shall be included in the envelope with 

the original technical bid. 

 The electronic copy of the price bid shall be included in the envelope with the 

original price bid. 

 The electronic copy of the price bid shall additionally include the price 

schedules in editable format (MS Excel). 

Packing: 

Technical Bids: 

 Each technical bid (original, hard copy (1 No.) and hard copy (2 No.)) shall be 

packed in a separate "inner" envelope.  

 These three ‘’inner" envelopes containing the technical bids shall be packed 

together in one ‘’outer" envelope. 

Price Bids: 

 Each price bid (original, hard copy (1 No.) and hard copy (2 No.)) shall be 

packed in a separate ‘’inner" envelope. The electronic copy of the price 

schedules in editable format (MS Excel) shall be in the original copy. 

 These three ‘’inner" envelopes containing the price bids shall be packed 

together in one ‘’outer" envelope. 

Finally, Technical and Price Bids shall be packed together in one envelope. 

ITB 22.2 The written confirmation of authorization to sign on behalf of the Bidder shall consist 
of an organisational document, board resolution or its equivalent, or power of 
attorney specifying the representative's authority to sign the Bid on behalf of, and 
to legally bind, the Bidder. If the Bidder is an intended or an existing Joint Venture, 
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the power of attorney should be signed by all partners and specify the authority of 
the named representative of the Joint Venture to sign on behalf of, and legally bind, 
the intended or existing Joint Venture. If the Joint Venture has not yet been formed, 
also include evidence from all proposed Joint Venture partners of their intent to 
enter into a Joint Venture in the event of a contract award in accordance with ITB 
11.2. 

ITB 22.2 The Bidder shall submit an acceptable authorization within seven (7) days. 

D.  Submission and Opening of Bids 

ITB 23.1 Bidders shall submit their Bids by mail or by hand. 

ITB 23.1 (b) Electronic bidding submission procedures shall be: Not applicable 

ITB 24.1  For bid submission purposes only, the Employer’s address is  

Power Grid Company of Bangladesh Limited 

Attention: The Company Secretary 

Tender Opening Room, 7th Floor, PGCB Head Office, 

A/2 Jahurul Islam Avenue, 

Aftab Nagar, Badda, Dhaka-1212, Bangladesh 

 

The deadline for bid submission is 

Date: 16th July, 2024 

Time: 11:00 Hours Local Time 

Suppliers shall not have the option of submitting their Bids electronically. 

ITB 27.1 The bid opening of Technical Bids shall take place at: 

Address: Power Grid Company of Bangladesh Ltd., PGCB Head Office, Avenue – 
3, Jahurul Islam City Aftabnagar, Badda. 

City: Dhaka 

ZIP Code: 1212 

Country: The People ‘s Republic of Bangladesh 

Electronic bid opening procedure shall be as follows: Not Applicable 

ITB 27.5 The Letter of Technical Bid shall be initialed by three (3) representatives of the 
Employer attending Technical Bid opening. 

ITB 27.10 The Letter of Price Bid and Price Schedules shall be initialed by all representatives 
of the Employer attending the Price Bid opening. 
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E.  Evaluation and Comparison of Bids 

ITB 35.2 

 

The qualifications of other firms such as the Bidder’s subsidiaries, parent entities, 
or affiliates, “shall not” be permitted. 

ITB 36.1 The following texts are added at the end of ITB 36.1: 

(e) In case the Bidder filled the Unit Price and/or Total Price for an item but there is 
a discrepancy between the quantity of the same item quoted by the Bidder and 
the quantity provided by the Employer in the bidding documents, the quantity 
specified in the bidding documents shall prevail, and the total cost will be 
corrected by multiplying the unit rate and quantity. 

(f) In case a Bidder quotes any additional item(s) not mentioned in the price 
schedules provided by the Employer in the bidding documents, these items 
shall be excluded, and the total quoted bid price shall be corrected accordingly. 

(g) In case the bidder quotes no unit price but only a total price is quoted for an 

item, the total price will be divided by the total quantity of this item to find out 

the unit price. In case the bidder quotes no total price but only a unit price is 

quoted for an item, the unit price will be multiplied by the total quantity of this 

item to find out the total price. 

(h) In case there is a discrepancy between the unit price and the total price, which 

is obtained by multiplying the unit price and quantity, the unit price shall prevail, 

and the total price shall be corrected. 

ITB 37.1 

 

 

The currency that shall be used for bid evaluation and comparison purposes to 
convert all bid prices expressed in various currencies into a single currency is: 
Bangladesh Taka (BDT) 

The source of the selling exchange rate shall be: the TT selling rate of 
Bangladesh Bank in Bangladesh. 

The date for the selling exchange rate shall be: Date of the Technical Bid 
Opening. 

ITB 38.1 Domestic preference shall apply. 

The application methodology will be as specified in Section 3 (Evaluation and 
Qualification Criteria). 

ITB 39.2  I. (c) The following texts are added at the end of ITB 39.2  I. (c) : 

If 
(i)  discount(s)/rebate(s) offered by the Bidder is/are percentage discount(s) 

and the price component(s) on which the said discount(s) apply is not 
indicated in the bid, this discount / rebate shall be considered on the total 
bid price [i.e. proportionately on each price component] during evaluation 
and in the event of award. 
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(ii)  However, if a lump sum discount is offered, the foreign currency portion of 
the same shall be considered in full on the foreign currency price 
component of the bid price and the Bangladesh Taka portion shall be 
considered in full on the Bangladesh Taka price component of the bid price 
(by proportionately reducing foreign currency/Bangladesh Taka price of 
individual items) during evaluation and in case of award. 

 
To obtain unit prices of each item, the discount mentioned in (i) and (ii) above 
shall be applied proportionately to each individual item, and the above unit price 
shall be applicable for the entire contract period. 

ITB 42.1 Standstill provisions shall apply. The duration of standstill period will be 10 days 
from the date of notification of intention to award the contract. 

The Employer shall, at the start of the standstill period, notify in writing each Bidder 
that submitted a bid, of its intention to award a contract to the successful Bidder at 
the end of standstill period. The notification using the form included in Section 9 
(Contract Forms) shall include the following information: 

(a) the name of each Bidder who submitted a Bid; 

(b) the bid prices as read out at bid opening; 

(c) the name and evaluated prices of each bidder that was evaluated; 

(d) the name of Bidders whose bids were rejected and the reasons for their 
rejection; 

(e) the name of the winning Bidder, and the price it offered, as well as the duration 
and summary scope of the contract awarded; and 

a statement of the reason(s) the bids of the unsuccessful Bidders to whom the 
notification is addressed was unsuccessful, unless the price information under (e) 
of this paragraph already reveals the reason. 

 

 
 

F.  Award of Contract 
 

ITB 47.1 The procedures for Bidding-Related Complaints are referenced in Appendix 7 of 
the Procurement Regulations for ADB Borrowers. The Bidder should submit its 
complaint following these procedures, in writing, to: 

For the attention: Company Secretary 

Street address: PGCB Head Office 

Floor number: 2nd Floor 

City, ZIP code: Aftabnagar, Badda, Dhaka-1212 

Country: Bangladesh 

Fax: +88 02 55046722 

E-mail address: se.contract@pgcb.org.bd share@pgcb.org.bd 
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1. Evaluation 

1.1 Technical Evaluation 

In addition to the criteria listed in ITB 34.1 (a)–(b), other relevant factors are as follows:  
Evaluation of the Bidder’s Technical Proposal will include an assessment of the Bidder’s technical 
capacity to successfully implement the contract considering its proposed site organization, method 
statement, mobilization, and construction schedule (to be described by the Bidder in sufficient 
detail to demonstrate the adequacy of its work methods, scheduling, and material sourcing) 
including the extent to which they are presented in a consistent manner and comply with 
requirements stipulated in Section 6 (Employer’s Requirements) without material deviation, 
reservation, or omission.  
Noncompliance with equipment and personnel requirements described in Section 6 (Employer’s 
Requirements) shall not normally be a ground for bid rejection and such noncompliance will be 
subject to clarification during bid evaluation and rectification prior to contract award. 

 

1.2 Alternative Technical Solutions 

Alternative Technical Solutions are not permitted for this tender. 

1.3 Economic Evaluation 

In addition to the criteria listed in ITB 39.2 I (a)–(f), other relevant factors are as follows: 
Adjustments in price that result from the procedures outlined below shall be added, for purposes 
of comparative evaluation only, to arrive at an “Evaluated Bid Price.” Bid prices quoted by Bidders 
shall remain unaltered. 

1.3.1 Quantifiable Deviations and Omissions 

Pursuant to ITB 33.3, the cost of all quantifiable nonmaterial nonconformities or omissions from 
the contractual and commercial conditions shall be evaluated. The Employer will make its own 
assessment of the cost of any nonmaterial nonconformities and omissions for the purpose of 
ensuring fair comparison of Bids. 

1.3.2 Time Schedule 

Time to complete the plant and services from the effective date specified in Article 3 of the Contract 
Agreement for determining the time for completion of pre-commissioning activities is: 720 Days. 
No credit will be given for earlier completion.  

 
1.3.3 Operation and Maintenance (O&M) Costs  

             Not applicable 
 
1.3.4 Functional Guarantees of the Facilities 

a) For each unit of the three-phase 400 kV, 25 Mvar (ONAN) shunt reactors, 

Evaluated price of shunt reactor loss = N x a  

Where 

N = Total loss at 75°C, rated voltage and frequency in kW, and  

a = Cost/kW of total loss at 75°C, rated voltage and frequency valued at Taka 600,000.00 

 
b) To arrive at an "evaluated bid price", operating costs of the transformers (each transformer of the 

scope, except the auxiliary transformer) will be taken into account which includes the capitalization 
of transformer losses which will be evaluated in accordance with the following formula. 

 
For each unit of transformer, Capitalization of transformer losses  
= N x a + L x b + M x c 
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Where, 
N = Average No-load loss (core loss) in kW 
L = Average Load loss (copper loss) at 750C in kW 
M = Total load of transformer cooling fans at transformer maximum continuous rating in kW (when 

all cooling fans are in operation) 
a = Cost/kW of average no-load loss (core loss) valued at 600,000 Bangladesh Taka 
b = Cost/kW of average load loss (copper loss) valued at 300,000 Bangladesh Taka 
c = Cost/kW of auxiliary power valued at 300,000 Bangladesh Taka 
   
The details of the above are explained in the technical specifications of the transformer in Section 
4 of volume 2 of the bidding documents. 
 

If any bidder proposes more than one manufacturer, bid will be evaluated & ranked considering 
the highest capitalization (worst case) value of transformer losses. 

It is to be noted that the bidder shall submit the confirmation letter with the bid regarding 
transformer loss in manufacturer’s respective letterhead stationery signed by the person 
who has issued the manufacturing authorization. 

 

 
 
1.3.5 Work, Services, Facilities, etc., to Be Provided by the Employer 

Where bids include the undertaking of work or the provision of services or facilities by the Employer 
in excess of the provisions allowed for in the Bidding Document, the Employer shall assess the 
costs of such additional work, services and/or facilities during the duration of the contract. Such 
costs shall be added to the bid price for evaluation. 
No works, services, facilities etc. to be provided by the Employer. The Contractor to make his own 
arrangements at his own cost 

 
 
1.3.6 Specific Additional Criteria – Not Applicable 

 
1.3.6.1 Environmental, Health and Safety Management Plan (EHSMP) 
 

Bidder is required to submit an outline Environmental, Health and Safety Management Plan in 
the Technical Proposal as indicated in Section 4. This may include a statement of bidder’s 
proposed approach and activities towards fulfilling Environmental Health and Safety obligations 
during implementation of the Contract. This may also include an outline of proposal towards 
meeting EHS requirements with respect to; 
 
(a) Policies, directives and guidelines of Forest and Environment Department of Bangladesh 
(b) Policies, directives and guidelines of Labor Department of Bangladesh 
(c) The Environment Management Plan (EMP) provided in this bid documents 
(d) EHS management requirements specified in Section 6 of the bid document. 
‘ 
The outline EHSMP submitted by the bidder shall form basis for preparing detailed EHSMP, that 
is required to be submitted by the successful bidder. The outline EHSMP will be evaluated with 
respect to responsiveness on pass / fail basis.  
 
Any bid not accompanied by the EHSMP may be rejected by the Employer as nonresponsive. If a 
Bidder submits a EHSMP that is not commensurate with the risks and impacts of the proposed 
works and activities in the bidding document, the Employer shall issue a request for clarification to 
request for further information from the Bidder. The Bidder must submit the requested information 
within 7 days of receiving such a request. Failure to provide a satisfactory response to the request 
for further information within the prescribed period of receiving such a request may cause the 
rejection of the Bid. 
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1.3.6.2 Sustainable Procurement 
 

The following sustainable procurement technical requirements will be evaluated on a pass/fail 
basis. Failure to meet any of the following requirements will result in mandatory rejection of the 
bid. 
 

i) Bidders’ agreement for obtaining necessary statutory clearances, permits and approvals for 
execution of works from the concerned statutory authorities and comply with applicable 
terms and conditions set out therein. Bidder’s confirmation in this respect shall be indicated 
in the technical proposal (method statement). 

 
ii)  Insulating oil to be used in transformers shall be completely free from PCB or PCB additives 

and comply relevant IEC or equivalent standard in accordance with technical specifications. 
 

ii) Bidder’s key personnel assigned to the project shall include dedicated specialized staffs for 
EHS management of implementation works as per clause 2.5.3 of section 3 and the 
Environment Management Plan (EMP) provided in the bid document. Bidders’ compliance in 
this respect will be evaluated based on Form PER - 1 and PER – 2 submitted by the Bidder. 

 
 
1.3.7 Domestic Preference 

Domestic preference will be granted to eligible domestically produced Plant and Equipment in 
accordance with the following provisions: 

a) The preference margin shall not be applied to the whole facility but only to the eligible 
domestically produced Plant and Equipment within the contract. 

 
b) Plant and Mandatory Spare Parts supplied from abroad shall be quoted CIP (Section 4 

[Bidding Forms], Schedule No. 1). Plant and Mandatory Spare Parts supplied from within the 
Employer’s country shall be quoted EXW (ex works, ex factory, ex warehouse, ex showroom, 
or off-the-shelf, as applicable) free of sales and similar taxes (Section 4 [Bidding Forms], 
Schedule No. 2). 
 

c) All other cost components for services and works such as costs for design, local handling, 
transportation, storage, installation, and commissioning shall be quoted separately. See 
Section 4 (Bidding Forms), Schedule No. 3 - Design Services and Schedule No. 4 - Installation 
and Other Services. 
 

d) In the comparison of Bids, only the CIP price component of each Bid for the Plant and 
Equipment offered from outside the Employerʼs country shall be increased by 15 %. 
 

e) No domestic preference shall be applied to any of the services or works included in the 
contract. 
 

f) Bidders shall not be permitted or required to modify the mix of local and foreign Plant and 
Equipment after bid opening. 

 

 

 

 

1.4 Multiple Contracts 

Not Applicable. 
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2. Qualification 

2.1 Eligibility 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

2.1.1   Nationality 

Nationality in accordance with 
ITB 4.2. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not applicable Forms 

 ELI - 1; ELI - 2 

with attachments 

2.1.2 Conflict of Interest 

No conflicts of interest in 
accordance with ITB 4.3. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not applicable Letter of Technical 
Bid 

2.1.3 ADB Eligibility 

Not having been declared 
ineligible by ADB, as described in 
ITB 4.4. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not applicable Letter of Technical 
Bid 

2.1.4 Government-Owned Enterprise 

Bidder required to meet 
conditions of ITB 4.5. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not applicable Forms ELI - 1; ELI - 
2 

with attachments 

2.1.5 United Nations Eligibility 

Not having been excluded by an 
act of compliance with a United 
Nations Security Council 
resolution in accordance with ITB 
4.8. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not applicable Letter of Technical 
Bid 
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2.2 Historical Contract Nonperformance 

 
2.2.1    History of Nonperforming Contracts 
 

Nonperformance of a contracta 
did not occur as a result of 
contractor default since 1 
January 2019  

Must meet 
requirement 

Must meet 
requirement 

Must meet 

requirementb 

Not 
applicable 

Form CON-1 

a Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the 

contractor, including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were 
so challenged but fully settled against the contractor. Nonperformance shall not include contracts where Employers decision was 
overruled by the dispute resolution mechanism. Nonperformance must be based on all information on fully settled disputes or 
litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective 
contract and where all appeal instances available to the Bidder have been exhausted. 

b This requirement also applies to contracts executed by the Bidder as Joint Venture partner. 

 

 

2.2.2    Suspension Based on Execution of Bid-Securing Declaration 
 

Not under suspension based on 
execution of a Bid Securing 
Declaration pursuant to ITB 4.6. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Technical 
Bid 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One 
Partner 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One 
Partner 
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2.2.3   Pending Litigation and Arbitration 
 
Pending litigation and arbitration criterion shall apply. 
 

 
 

Criteria Compliance Requirements Documents 

Requirement 

 

Single Entity 

Joint Venture 

Submission 
Requirements All Partners 

Combined 
Each Partner One 

Partner 

All pending litigation, 
arbitration or other material 
events impacting the net worth 
and/or liquidity of the bidder, if 
any, shall be treated as 
resolved against the Bidder 
and so shall in total not 
represent more than 50 
percent of the Bidder’s net 
worth calculated as the 
difference between total 
assets and total liabilities. 

Must meet 
requirement 

Not 
applicable 

Must meet 
requirement 

Not 
applicable 

Form CON – 1 

 
 
 
2.2.4   Declaration: Environmental, and Health and Safety Past Performance  
 

Criteria  Compliance Requirements 
Submission 

Requirements 

Requirement Single 
Entity 

All 
Partners 

Combined 

Each  
Partner 

One 
Partner 

 

Declare any contracts that 
have been suspended or 
terminated and/or 
performance security called 
by an employer for reasons 
related to the non-
compliance of any 
environmental, health and 
safety contractual obligations 
in the past five years. 

Must make the 
declaration. If the 
bidder proposes 
Specialist  Sub-
contractor/s to 
meet EQC 2.4.2, 
those Specialist 
Sub-contractor/s 
must also make 
the declaration 

Not 
applicable 

Each partner 
must make 
the 
declaration. If 
the bidder 
proposes 
Specialist 
Sub-
contractor/s 
to meet EQC 
2.4.2, those 
Specialist 
Sub-
contractor/s 
must also 
make the 
declaration. 

Not 
applicable 

Form CON-2 
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2.3  Financial Requirements 

2.3.1 Historical Financial Performance 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Submission of audited financial 
statements or, if not required by 
the law of the Bidder’s country, 
other financial statements 
acceptable to the Employer, for 
the last 5 years to demonstrate 
the current soundness of the 
Bidder’s financial position. As a 
minimum, the Bidder’s net worth 
for the last year calculated as the 
difference between total assets 
and total liabilities should be 
positive. 

Must meet 
requirement 

Not applicable Must meet 
requirement 

Not applicable Form FIN - 1    with 
attachments 

 
 
 

2.3.2 Average Annual Turnover 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Minimum average annual 
turnover of USD 47 M calculated 
as total certified payments 
received for contracts in progress 
or completed, the best 3 within the 
last 5 years. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 

 25%  

 of the 
requirement 

Must meet  

40% 

of the 
requirement 

Form FIN - 2 
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2.3.3 Financial Resources 
 
If the bid evaluation process and the decision for the award of the Contract takes more than 1 year from 
the date of bid submission, Bidders may be asked to resubmit their current contract commitments and 
latest information on financial resources supported by latest audited accounts or audited financial 
statements, or if not required by the law of the Bidder’s country, other financial statements acceptable to 
the Employer, and the Bidders’ financial capacity, will be reassessed on this basis. 
 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

For Single Entities: 

The Bidder must demonstrate that 
its financial resources defined in 
FIN - 3, less its financial obligations 
for its current contract commitments 
defined in FIN - 4, meet or exceed 
the total requirement for the Subject 
Contract of $8 M  

Must meet 
requirement 

Not applicable Not applicable Not applicable Form FIN - 3 and 
Form FIN - 4 

For Joint Ventures: 

(1) One partner must demonstrate 
that its financial resources 
defined in FIN - 3, less its 
financial obligations for its own 
current contract commitments 
defined in FIN - 4, meet or 
exceed its required share of 
40%  from the total requirement 
for the Subject Contract. 

AND 

 Not 
applicable 

Not applicable Not applicable Must meet 
requirement 

 Form FIN - 3 and 
Form FIN - 4 

(2) Each partner must demonstrate 
that its financial resources 
defined in FIN - 3, less its 
financial obligations for its own 
current contract commitments 
defined in FIN - 4, meet or 
exceed its required share of 
25% from the total requirement 
for the Subject Contract. 

AND 

Not applicable Not applicable Must meet 
requirement 

Not applicable Form FIN - 3 and 
Form FIN - 4 
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(3) The Joint Venture must 
demonstrate that the combined 
financial resources of all 
partners defined in FIN - 3, less 
all the partners’ total financial 
obligations for the current 
contract commitments defined in 
FIN - 4, meet or exceed the total 
requirement for the Subject 
Contract of $ 8M  

Not applicable Must meet 
requirement 

Not applicable Not applicable Form FIN - 3 and 
Form FIN - 4 
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2.4 Bidder’s Experience 

2.4.1 Contracts of Similar Size and Nature 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

 
 

Participation as a Contractor/JV 

Partner in at least three contracts 

that have been successfully 

completed within the last 10 (ten) 

years, and those are similar to the 

proposed contract, where the total 

cumulative value of these 

contracts must be at least: USD 

75,000,000 (Seventy Five million 

USD) among those one (01) 

contract value must be at least 

USD 45,000,000 (Forty Five million 

USD) 

The similarity of the Bidder’s 

participation shall be based on the 

physical size, nature of works, 

complexity, methods, technology 

or other characteristics as 

described in Section 6 (Employer’s 

Requirements).  

The scope of each contract must 

include design, supply, installation, 

testing & commissioning of new 

construction or extension/ 

renovation of existing 380/X kV or 

higher rated voltage AIS 

substations with a minimum of 

three (03) bays including one (1) 

power transformer of 380/X kV or 

above.  

For the above contracts executed 

during the period stipulated in 2.4.1 

above, a minimum experience is 

required in the following key 

activities: 

 

Must meet 
requirement 

Must meet 
requirement  

 

Must meet 
requirement  
for at least 

one contract 
mentioned in 
the column 1 
of this table 

Must meet 
requirements  
of at least two 
comparable 
contracts as 
mentioned in 
requirement 

Form EXP – 1d 
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(i) At least one contract shall be with 

new 380/X kV or higher voltage 

rating AIS substation and that have 

been in successful operation for a 

minimum of three (3) years 

counting backward from the date of 

the bid submission deadline.  

(ii) At least one contract must be 

completed either in Bangladesh or 

outside the Bidder's own country 

(iii) At least one contract must be 

completed with new 380/X kV or 

higher voltage rating transformer 

with capacity of 300 MVA or 

higher, including outdoor 

switchgear, switchyard / bay, 

control panels, power and control 

cabling in at least One (01) no. new 

or existing substations  

Note: 

In addition to Form EXP-2 

evidence of participation and 

successful / substantial completion 

of the related contracts such as (1) 

Signed contract agreement, and 

(2) Taking-Over Certificate, 

Contract Completion Certificate or 

Performance Certificate issued by 

the client / employer in sufficient 

detail to verify the contract name, 

value and completion time (or 

substantial completion) shall be 

submitted with the Technical Bid. If 

the documents are other than in 

English, an accurate certified 

translation of these documents in 

English shall be provided. 

 

 

 
a   For contracts under which the Bidder participated as a Joint Venture partner or Subcontractor, only the Bidder’s share, by value, 

shall be considered to meet this requirement. 
b  For contracts implemented by a Joint Venture contractor, if the Bidder comprises the same Joint Venture, the 'Single Entity‘ 

requirements will apply. 
c  In case of complex works, the Employer may require each partner to demonstrate one satisfactorily and substantially completed 

contract of similar nature where such partner’s value of participation exceeds 25% of the subject contract value. 
d  In addition to the submission requirement Form EXP – 1, the bidder shall provide the following supporting documents: 

 

[If the Employer will consider a “substantially completed contract” as one in which the works have been completed, insert the following 
text: 

1. Signed Contract Agreement, and 

2. Taking-Over Certificate, Contract Completion Certificate or Performance Certificate, 

in sufficient detail to verify the contract name, value and completion time (or substantial completion). If the documents are other than 
in English, an accurate certified translation of these documents in English shall be provided.] 
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[If the Employer will consider a “substantially completed contract” as one in which the Contractor has completed all its obligations 
under the contract, insert the following text: 

1. Signed Contract Agreement, and 

2. Contract Completion Certificate or Performance Certificate, 

in sufficient detail to verify the contract name, value and completion time. If the documents are other than in English, an accurate 
certified translation of these documents in English shall be provided.] 
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2.4.2 Experience in Key Activities   

2.4.2(a) Must be complied with by the Bidder. In case of a Joint Venture Bidder, at least one of the partners 

must meet the requirement in the key activity. For contracts under which the Bidder participated as a Joint 

Venture partner, only the Bidder’s designated scope of works under the contracts shall be considered to meet 

this requirement. 

 

 

Table A 

Criteria Compliance Requirements Documents 

Requirement Single Entity Joint Venture 
Submission 

Requirements 

For the above or other contracts 

executed during the period 

stipulated in 2.4.1, a minimum 

experience in the following key 

activities: 

Must meet requirement One partner must meet 

requirement 

 

 

Form EXP – 2a 

Transmission Line: Completion 

of one contract (any nature) as 

Contractor/JV Partner/sub-

Contractor which includes 

stringing, erection and foundation 

of at least 5km 230kV or higher 

voltage overhead transmission 

line on lattice steel tower in the 

last 10(ten) years prior to the Bid 

submission deadline.  

 

Evidences/certificates/supporting 

documents for above criteria shall 

be submitted in the bid. Evidence 

as mentioned above shall be 

given on the user’s letterhead, 

indicating address, telephone and 

fax numbers of the user. 

 

 

Note: 

In addition to Form EXP-2 

evidence of participation and 

successful / substantial 

completion of the related 

contracts such as (1) Signed 

contract agreement, and (2) 

Taking-Over Certificate, Contract 

Completion Certificate or 

Performance Certificate issued by 

the client / employer in sufficient 

detail to verify the contract name, 

value and completion time (or 

substantial completion) shall be 

submitted with the Technical Bid. 
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If the documents are other than in 

English, an accurate certified 

translation of these documents in 

English shall be provided. 
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2.4.2(b) The Employer accepts any of the following activities to be subcontracted. They may be complied 
with by the Bidder or by its proposed specialist subcontractor.  

 

If the key activity is to be undertaken by a Specialist Subcontractor, the Employer shall require evidence 

of the subcontracting agreement from the Bidder. 

 

Table B 

Criteria Compliance Requirements Documents 

Requirement 

Single Entity or its 

Specialist 

Subcontractors 

Joint Venture or its 

Specialist 

Subcontractors 

Submission 

Requirements 

For the above or other contracts 

executed during the period 

stipulated in 2.4.1, a minimum 

experience in the following key 

activities: 

One must meet 

requirement 

One must meet requirement 

 

 

Form EXP – 2a 

If the bidder/JV Partner does not 

comply with the above requirement 

mentioned in Table A this shall be 

complied by subcontractor. In such 

case, evidence of the agreement 

between bidder and Subcontractor 

shall be submitted in the bid and it 

also need to be confirmed by the 

bidder that the same subcontractor 

will perform the work during 

Contract execution.  

Evidences/certificates/supporting 

documents for above criteria shall 

be submitted in the bid. Evidence 

as mentioned above shall be given 

on the user’s letterhead, indicating 

address, telephone and fax 

numbers of the user. 

Note: 

In addition to Form EXP-2a 

evidence of participation and 

successful / substantial completion 

of the related contracts such as (1) 

Signed contract agreement, and 

(2) Taking-Over Certificate, 

Contract Completion Certificate or 

Performance Certificate issued by 

the client / employer in sufficient 

detail to verify the contract name, 

value and completion time (or 

substantial completion) shall be 

submitted with the Technical Bid. If 

the documents are other than in 

English, an accurate certified 
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translation of these documents in 

English shall be provided. 

a   Submission requirements: Form EXP – 2 shall be supported by documents such as Signed Contract Agreement, Taking-Over 

Certificate or Contract Completion Certificate indicating the contract name, value, completion date (or percentage of substantial 
completion), activities performed by Joint Venture partners, and other relevant details sufficient to demonstrate compliance with 
the requirements. 

 
 
 
 

 
2.4.3 Specific Experience in Managing Environmental, Health and Safety Aspect 

 

Criteria Compliance Requirements Documents 

Requirement 
Single Entity or Its 

Specialist 

Subcontractors 

Joint Venture or Its 

Specialist 

Subcontractors 

Submission 

Requirements 

For the contracts in 2.4.1 and 2.4.2 
above and/or any other contracts 
[substantially completed and under 
implementation] as prime contractor, 
Joint Venture partner, or 
Subcontractor between 1st January 
2019 and Bid submission deadline, 
experience in managing ES risks and 
impacts in the following aspects:  

1) Pollution control (oil management) 
requirements in the design of 
Substations/Switchyard 

2) Pollution control (piling mud 
management) requirements in the 
construction of transmission towers  

3) Safety requirements in construction 
of Substations/Switchyard and 
transmission lines  

Must meet requirements 

 

One member must meet 
requirements 

 

 

 

Form EXP – 3 
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2.5 Organizational Environmental, Health and Safety System 
 

2.5.1 Environmental, Health and Safety Certification 

 

Criteria Compliance Requirements Documents 

Requirement 
Single Entity or Its 

Specialist 

Subcontractors 

Joint Venture or Its 

Specialist 

Subcontractors 

Submission 

Requirements 

Availability of a valid ISO certification 
or internationally recognized 
equivalent (equivalency to be 
demonstrated by the Bidder), and 
applicable to the worksite: 

1. ISO 14001 

2. ISO 45001 

 

Must meet requirements 

 

One member must meet 
requirements 

 

 

Form EXP – 4 

 

 
2.5.2 Environmental, Health and Safety Documentation 

 

Criteria Compliance Requirements Documents 

Requirement 
Single Entity or Its 

Specialist 

Subcontractors 

Joint Venture or Its 

Specialist 

Subcontractors 

Submission 

Requirements 

Availability of in-house policies and 
procedures for ESHS management:  

1) Existence of a system for 
management and monitoring 
compliance with EHS 
requirements. 

2) Existence of official company 
procedures for the management of 
the following: 

- Occupational Health and Safety 
on worksites and community 
health and safety for works in the 
public domain; policy and related 
guidelines. 

- Oil management and other 
hazardous materials use and 
storage practice. 

- Solid and hazardous waste 
management segregation, 
storage, transport and disposal 
practice specifically waste oil 
management.  

- Piling management practice 
especially management of 
safety matters, piling mud and 
noise.  

- Labor management practice, 
particularly of subcontracted 

Must meet requirements 

 

One member must meet 
requirements 

 

 

Form EXP – 5 
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workers and worker grievance 
redress mechanism. 

- Community stakeholder 
engagement and grievance 
redress practice. 

 

3) Existence of a system for 
monitoring compliance with EHS 
commitments for the Bidder’s 
Subcontractors and all its partners, 
particularly safety and labor 
management. 

 

 
 
 

 

2.5.3 Environmental, Health and Safety Dedicated Personnel 

 

Criteria Compliance Requirements Documents 

Requirement 
Single Entity or Its 

Specialist 

Subcontractors 

Joint Venture or Its 

Specialist 

Subcontractors 

Submission 

Requirements 

Availability of in-house personnel 
dedicated to EHS issues: 

- Environmental Specialist including 
with expertise in Pollution Control 
including oil management. 

- Health and Safety Specialist  
- Social, and community liaison and 

Labor officer 
- EHS Site Supervisors 
- Ecologist including with expertise in 

bird sensitive design of transmission 
lines  

Must meet requirements 

 

One member must meet 
requirements 

 

Form EXP – 6 
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2.6 Subcontractors 

Subcontractors or Manufacturers for the following major items of plant and services must meet the following 
minimum qualification criteria, herein listed for a Subcontractor for that item. Failure to comply with this 
requirement will result in rejection of the Subcontractor but not the Bidder. 
 
 

Item No. 
Description of 

Item 
Minimum Criteria to be met 

Documents 

Submission 
Requirements 

(4) A Substation related 
items 

  

1. 400/230/33 kV 
Power 
Transformer  

i. Manufacturer’s proposed factory shall 

have at least twenty (20) years of 

manufacturing experience prior to the 

date of bid submission of 380 kV or 

higher voltage rating power transformer 

with minimum delivery of at least ten (10) 

nos. of similar or higher rating (kV, MVA) 

three phase/3-single phase Power 

transformer over the last ten (10) years 

outside the manufacturer’s own country 

or in Bangladesh. 

ii. Manufacturer's Authorization letter. 

iii. At least one evidence from end users for 

satisfactory service of similar or higher 

rating (KV, MVA) equipment for a 

minimum of three (3) years outside 

manufacturer’s country as on the date of 

bid opening.  

iv. Copies of valid ISO 9001:2015 or 

equivalent certificates issued by an 

authorized agency of proposed 

manufacturer’s factory.  

v. Satisfactory Type test reports Section-VI 

of volume-1 of 3 of the bidding Document 

for similar or higher rating equipment for 

three phase power transformer with 

similar or higher rating (MVA, KV). 

vi. Technical data sheets (in manufacturer’s 

letterhead stationary with signature of the 

manufacturer’s authorized person), 

drawings, wiring diagrams, catalogues 

and other technical documents as per bid 

document. 

 Form EXP-7 

 Reference list of 

projects 

 Reference list of 

the contracts 

with 

documentary 

proof of quantity 

manufactured  

 Operational 

acceptance 

certificate or end 

user certificate 

from the 

Employer or the 

Engineer to 

demonstrate 

compliance with 

the requirement. 

 Valid ISO 9001 

certificate 

 List of 

performed Type 

tests and 

reports as per 

the 

requirements of 

bidding 

documents 

2. 230/132/33 kV 
Power 
Transformer 

i. Manufacturer’s proposed factory shall 

have at least twenty (20) years of 

manufacturing experience prior to the 

date of bid submission of 220 kV or 

higher voltage rating power 

transformer with minimum delivery of 
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at least ten (10) nos. of similar or 

higher rating (kV, MVA) three 

phase Power transformer over the last 

ten (10) years outside the 

manufacturer’s own country or in 

Bangladesh. 

ii. Manufacturer's Authorization letter. 

iii. At least one evidence from end users 

for satisfactory service of similar or 

higher rating (KV, MVA) equipment for 

a minimum of three (3) years outside 

manufacturer’s country as on the date 

of bid opening.  

iv. Copies of valid ISO 9001:2015 or 

equivalent certificates issued by an 

authorized agency of proposed 

manufacturer’s factory.  

v. Satisfactory Type test reports Section-

VI of volume-1 of 3 of the bidding 

Document for similar or higher rating 

equipment for three phase power 

transformer with similar or higher 

rating (MVA, KV). 

vi. Technical data sheets (in 

manufacturer’s letterhead stationary 

with signature of the manufacturer’s 

authorized person), drawings, wiring 

diagrams, catalogues and other 

technical documents as per bid 

document. 

3. AIS Circuit 
Breaker (400kV, 
230kV and 132kV)  

i. Manufacturer’s Authorization (in case 

the bidder does not manufacture the 

proposed equipment)  

ii. Manufacturer’s proposed factory shall 

have at least ten (10) years of 

manufacturing experience prior to the 

date of bid submission for similar or 

higher rating Circuit breaker with 

minimum delivery of one hundred 

(100) similar or higher rating circuit 

breakers including 50 nos. outside 

manufacturer’s country over the last 5 

years. 

iii. Valid Copies of valid ISO 9001:2015 

or equivalent certificates issued by an 

authorized agency of proposed 

manufacturer’s factory. 

iv. At least one evidence from end users 

for satisfactory service of similar or 

higher rating equipment for a minimum 

of three (3) years outside 

manufacturer’s country or in 
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employer’s country as on the date of 

bid opening. 

v. Satisfactory Type test reports as per 

Section-VI of volume-1 of 3 of the 

bidding Document for similar or higher 

rating equipment. 

vi. Technical data sheets (in 

manufacturer’s letterhead stationary 

with signature of the manufacturer’s 

authorized person), drawings, wiring 

diagrams, catalogues and other 

technical documents as per bid 

document. 

4. AIS Disconnector 
Switch (400kV, 
230kV and 132kV) 

i. Manufacturer’s Authorization (in case 

the bidder does not manufacture the 

proposed equipment)  

ii. Manufacturer’s proposed factory shall 

have at least ten (10) years of 

manufacturing experience prior to the 

date of bid submission for similar or 

higher rating Disconnector Switch with 

minimum delivery of one hundred 

(100) similar or higher rating 

Disconnector Switches including 50 

nos. outside manufacturer’s country or 

in employer’s country over the last 5 

years. 

iii. Valid Copies of valid ISO 9001:2015 

or equivalent certificates issued by an 

authorized agency of proposed 

manufacturer’s factory. 

iv. At least one evidence from end users 

for satisfactory service of similar or 

higher rating equipment for a minimum 

of three (3) years outside 

manufacturer’s country or in 

employer’s country as on the date of 

bid opening. 

v. Satisfactory Type test reports as per 

Section-VI of volume-1 of 3 of the 

bidding Document for similar or higher 

rating equipment. 

vi. Technical data sheets (in 

manufacturer’s letterhead stationary 

with signature of the manufacturer’s 

authorized person), drawings, wiring 

diagrams, catalogues and other 

technical documents as per bid 

document. 

5. Instrument 
Transformers 

i. Manufacturer’s Authorization (in case 

the bidder does not manufacture the 
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(400kV, 230kV and 
132kV) 

(Voltage 
Transformer) 

proposed equipment)  

ii. Valid ISO 9001 or equivalent 

certificates of proposed manufactures.  

iii. Manufacturer’s proposed factory shall 

have at least ten (10) years of 

manufacturing experience prior to the 

date of bid submission for similar or 

higher rating equipment. 

iv. At least one evidence from end users 

for satisfactory service of similar or 

higher rating equipment for a minimum 

of three (3) years outside 

manufacturer’s country or in 

employer’s country as on the date of 

bid opening. 

v. Satisfactory Type test reports as per 

Section-VI of volume-1 of 3 of the 

bidding Document for similar or higher 

rating equipment. 

vi. Technical data sheets (in 

manufacturer’s letterhead stationary 

with signature of the manufacturer’s 

authorized person), drawings, wiring 

diagrams, catalogues and other 

technical documents as per bid 

document. 

6. Instrument 
Transformers 
(400kV, 230kV and 
132kV) (Current 
Transformer)  

i. Manufacturer’s Authorization (in case 

the bidder does not manufacture the 

proposed equipment)  

ii. Valid ISO 9001 or equivalent 

certificates of proposed manufactures.  

iii. Manufacturer’s proposed factory shall 

have at least ten (10) years of 

manufacturing experience prior to the 

date of bid submission for similar or 

higher rating equipment. 

iv. At least one evidence from end users 

for satisfactory service of similar or 

higher rating equipment for a minimum 

of three (3) years outside 

manufacturer’s country or in 

employer’s country as on the date of 

bid opening. 

v. Satisfactory Type test reports as per 

Section-VI of volume-1 of 3 of the 

bidding Document for similar or higher 

rating equipment. 

vi. Technical data sheets (in 

manufacturer’s letterhead stationary 

with signature of the manufacturer’s 

authorized person), drawings, wiring 

diagrams, catalogues and other 
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technical documents as per bid 

document. 

7. Surge Arrester 
(400kV, 230kV and 
132kV) 

i. Manufacturer’s Authorization (in case 

the bidder do not manufacture the 

proposed equipment)  

ii. Valid ISO 9001 or equivalent 

certificates of proposed manufactures.  

iii. At least last ten (10) years of 

experience in manufacturing minimum 

similar or higher rating Surge 

Arresters, with minimum delivery of 

three hundred (300) similar or higher 

rating Surge Arresters including 100 

nos. outside manufacturer’s country 

over the last 5 years. 

iv. Evidence from end users (at least one) 

of satisfactory service of similar type 

equipment with same specification or 

higher rating for a minimum of three 

(3) years outside manufacturer’s own 

country as on the date of bid opening. 

v. Satisfactory Type test reports as per 

Section-VI of volume-1 of 3 of the 

bidding Document for similar or higher 

rating equipment. 

vi. Technical data sheets (in 

manufacturer’s letterhead stationary 

with signature of the manufacturer’s 

authorized person), drawings, wiring 

diagrams, catalogues and other 

technical documents as per bid 

document. 

8. Wave Trap (AIS) 
(400kV) 

 

i. At least last ten (10) years of 

experience in manufacturing minimum 

similar or higher rating wave traps, 

with minimum delivery of at least one 

hundred (100) nos. of similar or higher 

rating wave traps over the last ten (10) 

years outside manufacturer’s own 

country. 

ii. Evidence from end users (at least one) 

of satisfactory service of similar or 

higher rating equipment for a minimum 

of three (3) years outside 

manufacturer’s own country as on the 

date of bid opening.  

iii. Manufacturer's authorization letter.  

iv. Copies of valid ISO 9001:2015 or 

equivalent certificates issued by an 

authorized agency of proposed 

manufacturer’s factory.  
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v. Satisfactory Type test reports as per 

Section-VI of volume-1 of 3 of the 

bidding Document for similar or higher 

rating equipment for similar or higher 

rating Wave Trap manufactured by 

proposed factory.  

vi. Technical data sheets (in 

manufacturer’s letterhead stationary 

with signature of the manufacturer’s 

authorized person), drawings, wiring 

diagrams, catalogues and other 

technical documents as per bid 

document. 

9. Shunt Reactor: 
400kV 

 

i. Manufacturer’s proposed factory shall 

have at least ten (10) years of 

manufacturing experience of 380 kV 

or higher voltage rating Shunt 

Reactors prior to the date of bid 

submission. Bidder shall furnish the 

above supply record illustrating the 

supply of at least six (6) numbers of 

Shunt Reactors having similar or 

higher capacity (kV, MVar) over the 

last ten (10) years outside the 

manufacturer‘s own country. 

ii. Manufacturer‘s Authorization letter. 

iii. Evidence from end users for 

satisfactory service of similar or higher 

rating (kV, MVar) equipment 

manufactured in the proposed factory 

for a minimum of three (3) years 

outside manufacturer‘s country as on 

the date of bid opening.  

iv. Copies of valid ISO 9001:2015 or 

equivalent certificates issued by an 

authorized agency of proposed 

manufacturer‘s factory. 

v. Satisfactory Type test reports as per 

Section-VI of volume-1 of 3 of the 

bidding Document for similar or higher 

rating equipment for three phase 

Shunt Reactors (with any cooling 

method) with similar of higher rating 

(kV, MVar) 

vi. Technical data sheets (in 

manufacturer‘s letterhead stationary 

with signature of the manufacturer‘s 

authorized person), drawings, wiring 

diagrams, catalogues and other 

technical documents. 
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10. Protective Relays 
and Substation 
Automation 
System (SAS) 

i. At least ten (10) years of 

manufacturing experience prior to the 

date of bid submission for Substation 

Automation System & Protective 

Relay. Minimum delivery of at least ten 

(10) complete substation automation 

system over the last three (3) years.  

ii. Manufacturer's Authorization letter. 

iii. Evidence from end users for 

satisfactory service of equipment for 

400kV level (Relay and BCU) for a 

minimum of three (3) years in 

employer’s country as on the date of 

bid opening.  

iv. Copies of valid ISO 9001:2015 or 

equivalent certificates issued by an 

authorized agency of proposed 

manufacturer’s factory. 
v. Type tests for each type as as per 

Section-VI of volume-1 of 3 of the 
bidding Document. 

vi. Technical data sheets (in 
manufacturer‘s letterhead stationary 
with signature of the manufacturer‘s 
authorized person), drawings, wiring 
diagrams, catalogues and other 
technical documents. 

11. Communication 

Equipment 

(Fiber Optic 
Multiplexer & PLC) 

i. At least ten (10) years of 

manufacturing experience prior to the 

date of bid submission for 

Communication Equipment (Fiber 

Optic Multiplexer).Minimum delivery of 

at least ten (10) complete substation 

communication equipment over the 

last three (3) years.  

ii. Manufacturer's Authorization letter. 

iii. At least one evidence from end users 

for satisfactory service of equipment 

for a minimum of three (3) years 

outside manufacturer’s country as on 

the date of bid opening.  

iv. Copies of valid ISO 9001:2015 or 

equivalent certificates issued by an 

authorized agency of proposed 

manufacturer’s factory.  

v. Technical data sheets (in 

manufacturer‘s letterhead stationary 

with signature of the manufacturer‘s 

authorized person), drawings, wiring 

diagrams, catalogues and other 

technical documents. 

vi. Existing Fiber Optic Multiplexers used 

in PGCB’s Grid network are 
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ABB(Hitachi) make FOX 515/615, 

Huawei Make OSN1800V and Areva 

make MSE 5001 type. The proposed 

Fiber Optic Multiplexer shall have to 

be integrated with existing 

telecommunication Network 

Management System and compatible 

with existing equipment. 

12. DFDR i. At least ten (10) years of 

manufacturing experience prior to the 

date of bid submission for DFDR. 

Minimum delivery of at least ten (10) 

DFDR over the last three (3) years.  

ii. Manufacturer's Authorization letter 

iii. At least one evidence from end users 

for satisfactory service of equipment 

for a minimum of three (3) years 

outside manufacturer’s country as on 

the date of bid opening.  

iv. Copies of valid ISO 9001:2015 or 

equivalent certificates issued by an 

authorized agency of proposed 

manufacturer’s factory.  

v. Technical data sheets (in 
manufacturer‘s letterhead stationary 
with signature of the manufacturer‘s 
authorized person), drawings, wiring 
diagrams, catalogues and other 
technical documents. 

13. Disc Insulator i. Manufacturer’s proposed factory shall 

have at least ten (10) years of 

manufacturing experience prior to the 

date of bid submission for similar or 

higher rating post insulator and/or disc 

insulator with minimum delivery of at 

least one hundred (100) similar to 

proposed type insulator or higher 

rating insulator over the last ten (10) 

years. 

ii. Manufacturer's Authorization letter 

(clearly mentioning Post and/or Disc 

Insulators). 

iii. At least one evidence from end users 

for satisfactory service of similar or 

higher rating insulator (Post and/or 

Disc Insulators as proposed) for a 

minimum of three (3) years outside 

manufacturer’s country as on the date 

of bid opening.  

iv. Copies of valid ISO 9001:2015 or 

equivalent certificates issued by an 

authorized agency of proposed 
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manufacturer’s factory.  

v. Satisfactory Type test reports as per 

Section-VI of volume-1 of 3 of the 

bidding Document for similar or higher 

rating of each type insulator. 

vi. Technical data sheets (in 

manufacturer‘s letterhead stationary 

with signature of the manufacturer‘s 

authorized person), drawings, wiring 

diagrams, catalogues and other 

technical documents. 

14. Battery  i. At least last ten (10) years of 

manufacturing experience prior to the 

date of bid submission for battery. 

Minimum delivery of at least ten (10) 

complete substation battery and/or 

Charger systems over the last 5 years. 

ii. Manufacturer's Authorization letter. 

iii. At least one evidence from end users 

for satisfactory service of equipment 

for a minimum of three (3) years 

outside manufacturer’s own country 

as on the date of bid opening.  

iv. Copies of valid ISO 9001:2015 or 

equivalent certificates issued by an 

authorized agency of proposed 

manufacturer’s factory.  

v. Technical data sheets (in 

manufacturer‘s letterhead stationary 

with signature of the manufacturer‘s 

authorized person), drawings, wiring 

diagrams, catalogues and other 

technical documents. 

15 Battery Charger i. At least last ten (10) years of 

manufacturing experience prior to the 

date of bid submission for Battery 

Charger. Minimum delivery of at least 

ten (10) complete substation battery 

and/or Charger systems over the last 

5 years. 

ii. Manufacturer's Authorization letter. 

iii. At least one evidence from end users 

for satisfactory service of equipment 

for a minimum of three (3) years 

outside manufacturer’s own country 

as on the date of bid opening.  

iv. Copies of valid ISO 9001:2015 or 

equivalent certificates issued by an 

authorized agency of proposed 

manufacturer’s factory.  

v. Technical data sheets (in 

manufacturer‘s letterhead stationary 

with signature of the manufacturer‘s 
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authorized person), drawings, wiring 

diagrams, catalogues and other 

technical documents. 

B Transmission related 
items 

  

1. Tower  i. At least last ten (10) years of 

experience prior to the date of tender 

submission in manufacturing 

minimum 220 kV or higher voltage 

steel towers 

ii. Evidence from end users (at least one) 

of satisfactory service of equipment for 

a minimum of three (3) years prior to 

the tender submission date. 

iii. Minimum average delivery over the 

last 5 years of 3,000 tons of steel 

towers including 220kV or higher 

voltage 

iv. Implemented ISO 9001 certificate 

v. For the manufacturer/subcontractor 

who has established a manufacturing 

facility in Employer’s country but 

doesn’t meet the above criteria by 

themselves: May come into a 

collaboration with a parent company 

(principal) who meets the criteria 

mentioned above. The Tenderer must 

furnish with its tender a legally 

enforceable Joint Deed of Undertaking 

along with the collaborator/principal to 

ensure equal responsibility of supply 

of tower materials and a confirmation 

letter from the parent company or the 

collaborator to    furnish additional 

performance guarantee for an amount 

of 10% of the cost of tower materials 

which shall be valid up to the defect 

liability period of three (3) years after 

issuance of operational acceptance 

certificate. The amount of 

Performance guarantee shall be ten 

percent (10%) of the price of tower 

material. Collaborator/principal will 

entirely liable for this    three (3) years 

warranty which shall be valid up to the 

period of three (3) years after issuance 

of operational acceptance certificate. 

 Form EXP-7  

Reference list of 

projects 

Reference list of the 

contracts with 

documentary 

proof of quantity 

manufactured  

Operational 

acceptance 

certificate or end 

user certificate 

from the 

Employer or the 

Engineer to 

demonstrate 

compliance with 

the requirement.  

Valid ISO 9001 

certificate  

List of performed 

Type tests and 

reports as per 

the 

requirements of 

Volume 2. 

2. Bypass 
Equipment (ERS) 

i. At least last ten (10) years of 

experience in manufacturing Bypass 

Equipment (ERS)  

ii. At least 3 (three) contracts of the 

modular emergency restoration 

structures manufactured and sold by 
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the proposed manufacturer during the 

last 10 (ten) years for restoration of 

lines at voltages of 132kV (or above). 

These references shall include the 

following:  

a. Supply record of the 

manufacturer which shall 

include:  

 The utility’s name;  

 Name, address, telephone 

and fax number of a 

contract person at the utility;  

 The quantity of components 

purchased including the 

bidder’s model number and 

part numbers;  

 A complete description of 

the utility's actual 

emergency use of the 

structures supplied by the 

bidder;  

b. User’s certificates from the 

above 3 (three) contracts, in 

their respective letter heads 

indicating their address, 

phone & fax number, as 

evidences to the procurement 

of ERS structures from the 

manufacturer.  

c. User’s certificates from at 

least one utility, in their 

respective letter head 

indicating their address, 

phone & fax number, to the 

effect that the ERS structures 

procured by them from the 

manufacturer is being used 

satisfactorily for at least 3 

(three) years.  

 

iii. furnish along with the bid, proof of 

experience, showing that the 

manufacturer of insulator have been in 

the business of manufacturing and 

supplying polymer/composite 

insulators of 132kV or higher voltage 

rating for the last 10 years. The bidder 

shall also furnish user’s certificate from 

at least one utility, in their respective 

letter heads indicating their address, 

phone & fax number, that the polymer/ 

composite insulators supplied by the 

manufacturer are in satisfactory use 
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for at least 3 (three) years  

iv.  Manufacturer's authorization letter  

v.  Valid ISO 9001 certificate  

vi. Technical data sheets, drawings, 

catalogues and other technical 

documents 

3. Conductor (ACSR 
Finch) 

i. At least last ten (10) years of 

experience prior to the date of tender 

submission in manufacturing ACSR 

conductors. 

ii. Minimum average delivery over the 

last 5 years of 300 km of ACSR 

conductors with equal or higher 

ratings than those offered. 

iii. Evidence from end users (at least one) 

of satisfactory service of offered or 

higher type ACSR conductor for a 

minimum of three (3) years on the date 

of tender submission. 

iv. Manufacturer's authorization letter 

v. Implemented ISO 9001 certificate; 

vi. Type test report for the offered type 

Conductor. 

4. OPGW   i. At least last ten (10) years of 

experience prior to the date of tender 

submission in manufacturing OPGW. 

ii. Evidence from end users (at least 

one) of satisfactory service of 

equipment for a minimum of three (3) 

years prior to the tender submission 

date. 

iii. Minimum average delivery over the 

last 5 years of 100 km of OPGW with 

equal or higher ratings than those 

offered. 

iv. Implemented ISO 9001 certificate; 

v. Manufacturer Authorization; 

vi. Type test report for the offered type 

OPGW. 

5. Insulator  i. At least last ten (10) years of 

experience prior to the date of tender 

submission in manufacturing 

porcelain disc insulator of 210 kN or 

higher ratings. 

ii. Evidence from end users (at least one) 

of satisfactory service of equipment for 

a minimum of three (3) years prior to 

the tender submission date. 

iii. Minimum average delivery over the 

last 5 years of 5,000 pieces of 
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porcelain disc insulators with 210 kN 

or higher ratings. 

iv. Implemented ISO 9001 certificate; 

v. Manufacturer Authorization; 

vi. Type test report for the offered type 

Insulators. 

6. Fittings for 
Conductor (ACSR) 
& Insulator  

i. At least last ten (10) years of 

experience prior to the date of tender 

submission in manufacturing 

transmission line fittings with 210kN or 

above. 

ii. Evidence from end users (at least one) 

of satisfactory service of equipment for 

a minimum of three (3) years on the 

date of tender submission. 

iii. Manufacturer's authorization letter 

iv. Implemented ISO 9001 certificate; 

 

 Form EXP-7  

 Reference list of 

projects 

 Reference list of 

the contracts with 

documentary proof 

of quantity 

manufactured  

 Operational 

acceptance 

certificate or end 

user certificate 

from the Employer 

or the Engineer to 

demonstrate 

compliance with 

the requirement.  

 Valid ISO 9001 

certificate  

 

 

 

 

 

 

 

 

 Subcontractor   

1. Electrical  

Works  

Subcontractor 

i. Proposed Subcontractors must have 

valid Certificate of incorporation: 

Bidder will submit the required 

document from subcontractor for 

evidences. 

ii. At least last ten (10) years of 

experience in installation of high 

voltage substations, including rated 

voltage 220 kV or higher.  

iii. At least one contract for the 

installation of a new substation with 

220/X kV or higher rated voltage, of 

minimum two HV line bays and one 

power transformer, in last five (5) 

years. Evidence of satisfactory 

performance should be in the end 

user’s / Contractor’s respective 

letterhead stationary indicating 
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address, telephone and fax numbers  

iv. Subcontractor's reference list and end 

user's letters  

 

v. Note: The subcontractor’s experience 

shall not be evaluated during Bid 

evaluation stage and shall be finalized 

during execution of the project. 

However, bidder may propose the 

name of the subcontractor in their Bid 

Proposal. 

2. Civil Works 
Subcontractor 

i. Proposed Subcontractors must have 

valid Certificate of incorporation: 

Bidder will submit the required 

document from subcontractor for 

evidences. 

ii. At least last ten (10) years of 

experience in civil works for 

installation of high voltage substations 

including rated voltages of 220 kV or 

higher.  

iii. At least one (1) contract for civil works 

for the installation of new substations 

of 220/X kV or higher rated voltage, of 

minimum two (2) HV bays and one 

power transformer in the last five (5) 

years. Evidence of satisfactory 

performance should be in the end 

user’s / Contractor’s respective 

letterhead stationary indicating 

address, telephone and fax numbers.  

iv. Subcontractor's reference list and end 

user's letters  

 

v. Note: The subcontractor’s experience 

shall not be evaluated during Bid 

evaluation stage and shall be finalized 

during execution of the project. 

However, bidder may propose the 

name of the subcontractor in their Bid 

Proposal. 

 

 
 
In the case of a Bidder who offers to supply and install major items of plant under the contract, which the 
Bidder did not manufacture or otherwise produce, the Bidder shall provide the Manufacturer’s 
authorization, using the form provided in Section 4 (Bidding Forms), showing that the Bidder has been duly 
authorized by the Manufacturer or producer of the related plant and equipment or component to supply 
and install that item in the Employer’s country. Failure to submit the Manufacturer’s authorization at the 
first instance is considered a minor, nonmaterial omission and shall be subject to clarification. However, 
failure of the Bidder to submit the omitted authorization shall lead to rejection of the Subcontractor or 
Manufacturer of the item under evaluation in accordance with ITB 35.4. 
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Section 4: Bidding Forms 
This section contains the forms to be completed by the Bidder and submitted as part of its Bid. 
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Letter of Technical Bid 
 

-- Note – 

The Bidder must accomplish the Letter of Technical Bid on its letterhead clearly showing the Bidder’s complete 

name and address. 

 

 Date:  ............................................  

                                                 OCB No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1                  
                                                  Invitation for Bid No.: 27.21.0000.101.07.425.24.2920, May 28, 2024 

 
 

To  

Power Grid Company of Bangladesh Limited (PGCB) 

The Company Secretary PGCB,  

Head Office, 2nd Floor 

Avenue-03, Jahurul Islam City, Aftabnagar, Badda, Dhaka-1212, Bangladesh 

 
 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 
issued in accordance with Instructions to Bidders (ITB) 8. 

(b) We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and 
Integrity Principles and Guidelines (2015), both as amended from time to time. 

We offer to design, manufacture, test, deliver, install, pre-commission, and commission in conformity 

with the Bidding Document the following Plant and Services: Design, Supply, Installation, Testing & 

Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double 

circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1) 

 

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert 

bid validity period as specified in ITB 20.1 of the BDS] days starts from the date fixed for the bid 
submission deadline in accordance with ITB 24.1, and it shall remain binding upon us and 
may be accepted at any time before the expiration of that period. 

(d) Our firm, including any Subcontractors or Manufacturers for any part of the Contract, have or 
will have nationalities from eligible countries, in accordance with ITB 4.2.  

(e) We, our directors, key officers, key personnel, including any Subcontractors, consultants, 
subconsultants, manufacturers, service providers or Suppliers for any part of the Contract, 
do not have any conflict of interest in accordance with ITB 4.3. 

 If there is any conflict of interest, please state details: 
(i) Parties involved in the conflict of interest: __________ 
(ii) Details about the conflict of interest: ______________ 

 
(f) We are not participating, as a Bidder, either individually or as partner in a Joint Venture, in 

more than one bid in this bidding process in accordance with ITB 4.3(e), other than alternative 
offers submitted in accordance with ITB 13.  
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(g) Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors, 
key officers, key personnel, associates, parent company, affiliates or subsidiaries, including 
any Subcontractors, consultants, subconsultants, manufacturers, service providers or 
Suppliers for any part of the contract, are not subject to, or not controlled by any entity or 
individual that is subject to, a temporary suspension or a debarment imposed by the Asian 
Development Bank or a debarment imposed by the Asian Development Bank in accordance 
with the Agreement for Mutual Enforcement of Debarment Decisions between the Asian 
Development Bank and other development banks.1 

(h) Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors, 
key officers, key personnel, associates, parent company, affiliates or subsidiaries, including 
any Subcontractors, consultants, subconsultants, manufacturers, service providers or 
Suppliers for any part of the contract, are not under ongoing investigation and/or sanctions 
proceedings by the Asian Development Bank or any multilateral development bank. 

If under ongoing investigation and/or sanction proceedings by the Asian Development Bank 
or any multilateral development bank, please state details: 

(i) Name of the multilateral development bank: _______________________ 
(ii) Reason for the ongoing investigation / allegations: _________________ 

 

(i) Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors, 
key officers, key personnel, associates, parent company, affiliates or subsidiaries, including 
any Subcontractors, consultants, subconsultants, manufacturers, service providers or 
Suppliers for any part of the Contract, are not temporarily suspended, debarred, declared 
ineligible, or subject to any national and/or international sanctions by any country, any 
international organization, any multilateral development bank and other donor agency. 

 

If so temporarily suspended, debarred, declared ineligible, or subject to any national and/or 
international sanctions by any country, any international organization, any multilateral 
development bank and other donor agency, please state details (as applicable to each Joint 
Venture partner, their respective direct or indirect shareholders, directors, key officers, key 
personnel, associate, parent company, affiliate, subsidiaries, Subcontractors, consultants, 
subconsultants, manufacturers, service providers and/or Suppliers): 

(i)   Name of Institution: __________________ 

(ii)  Period of the temporary suspension, debarment, ineligibility, or national or international 
sanction [start and end date]: ____________ 

(iii) Reason for the temporary suspension, debarment, ineligibility, or national or international 
sanction: ________________________ 

 

(j) Our firm, Joint Venture partners, associates, parent company affiliates or subsidiaries, 
including any Subcontractors, consultants, subconsultants, manufacturers, service providers 
Suppliers,  key officers directors and key personnel have never been charged or convicted 
with any criminal offense (including felonies but excluding  misdemeanors) or infractions 
and/or violations of ordinance; nor charged or found liable in any civil or administrative 
proceedings in the last 10 years; or undergoing  investigation for such, or subject to any 
criminal, civil or administrative orders, monitorship or enforcement  actions. 

 
If so charged, convicted/found liable, under ongoing investigation, or subject to orders, 
monitorship or enforcement actions, please state details: 

                                                 
1 These institutions include African Development Bank, European Bank for Reconstruction and Development (EBRD), Inter-American 

Development Bank (IADB), and the World Bank Group. According to paragraph 9 of the Agreement, other international financial institutions 
may join upon the consent of all Participating Institutions and signature of a Letter of Adherence by the international financial institution 

substantially in the form provided (Annex B to the Agreement). Upon adherence, such international financial institution shall become a 

Participating Institution for purposes of the Agreement. Bidders are advised to check www.adb.org/integrity for updates. 

http://www.adb.org/integrity
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(i)  Nature of the offense/violation, proceedings, investigation, and/or monitorship or 
enforcement   actions: __________________ 
(ii)  Court,  area of jurisdiction and/or the enforcement agency: __________________ 
(iii) Resolution [i.e. dismissed, settled, or convicted; duration of penalty]: __________________ 

(iv) Other relevant details [please specify]: ____________ 

 

(k) Our firm, Joint Venture partners, our respective direct and indirect shareholders, directors, 
key officers, key personnel, associates, affiliates or subsidiaries, including any 
Subcontractors, consultants, subconsultants, manufacturers, service providers or Suppliers, 
can make and receive electronic fund transfer payments through the international banking 
system or otherwise discharge the Employer’s obligation upon initiation of wire transfer. 

 

If unable to make or receive funds through the international banking system or otherwise 
discharge the Employer’s obligation upon initiation of wire transfer, please state the details: 

(i) Nature of the restriction: _____________ 

(ii) Jurisdiction of the restriction: __________ 

(iii) Other relevant details: _______________ 

 

(l) Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries, 
including any Subcontractors, consultants, subconsultants, manufacturers, service providers 
or Suppliers, key officers, directors and key personnel are not from a country which is 
prohibited to export goods or services to, or receive any payments from the Employer’s 
country and/or are not prohibited to receive payments for particular goods or services by the 
Employer’s country by an act of compliance with a decision of the United Nations Security 
Council taken under Chapter VII of the Charter of the United Nations. 

 

(m) We have paid, or will pay the following commissions, gratuities, or fees with respect to the 
bidding process or execution of the Contract.1 

 
Name of Recipient Address Reason Amount 

 .........................................   ........................................  ...............................   ....................  

 .........................................   ........................................  ...............................   ................... . 
 
 

(n) We understand that it is our obligation to notify the Employer of any changes in connection 
with the matters described in paragraphs (f), (h), (i), (j), (k), (l), (m) and (n) of this Letter of 
Technical Bid. 

 

(o) [We are not a government-owned enterprise] / [We are a government-owned enterprise but 
meet the requirements of ITB 4.5].2 

(p) We have not been suspended nor declared ineligible by the Employer based on execution of 
a Bid-Securing Declaration in accordance with ITB 4.6. 

(q) At any time following submission of our Bid, we shall permit, and shall cause our Joint Venture 
partners, directors, key officers, key personnel, associates, parent company, affiliates or 
subsidiaries, including any Subcontractors, consultants, subconsultants, manufacturers, 
service providers or Suppliers for any part of the contract to permit ADB or its representative 
to inspect our sites, assets, accounts and records and other documents relating to the bid 
submission and to have them audited by auditors appointed by ADB. We understand that 

                                                 
1  If none has been paid or is to be paid, indicate “None”. 
2  Use one of the two options as appropriate. 
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failure of this obligation may constitute obstructive practice that may result in debarment 
and/or contract termination. 

(r) Regardless of whether the contract will be awarded to us, we shall preserve all accounts, 
records and other documents related to bid submission for at least 3 years from the date of 
submission of the bid or the period prescribed in applicable law, whichever is longer. 

(s) If we are awarded the contract, we shall preserve all accounts, records and other documents 
related to the procurement and execution of the contract for at least 5 years after completing 
the works contemplated in the relevant contracts or the period prescribed in applicable law, 
whichever is longer. 

(t) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance 
with the requirements set forth in Section 6 (Employer’s Requirements) and our technical 
proposal, or as otherwise agreed with the Employer. 

(u) We certify on behalf of the Bidder, that the information provided in the bid has been fully 
reviewed, given in good faith, and to the best of our knowledge is true and complete. We 
understand that it is our obligation to inform the Employer of any changes to the information 
as and when it becomes known to us. We understand that any misrepresentation that 
knowingly or recklessly misleads, or attempts to mislead may lead to the automatic rejection 
of the Bid or cancellation of the contract, if awarded, and may result in remedial actions, in 
accordance with ADB’s Anticorruption Policy (1998, as amended to date) and Integrity 
Principles and Guidelines (2015, as amended from time to time). 

 

 

 

 

Name  .................................................................................................................................................  

In the capacity of  ...............................................................................................................................  

Signed  ............................................................................................................................................... 
 ............................................................................................................................................................  

Duly authorized to sign the Bid for and on behalf of  .........................................................................  

Date  ................................................................................................................................................... 
 ............................................................................................................................................................  

 
 

  



Section 4: Bidding Forms 4-7 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

Country of Origin Declaration Form 
 
 

Name of Bidder _____________________ IFB Number ______________ Page ___ of ___ 
 

 

Item Description Country of Origin 
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Letter of Price Bid 
 

-- Note – 

The Bidder must accomplish the Letter of Price Bid on its letterhead clearly showing the Bidder’s complete name 

and address. 

 
 
 
 

 Date:  ............................................  

                                                                     OCB No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1                  
                                                          Invitation for Bid No.: 27.21.0000.101.07.425.24.2920, May 28, 2024 

 

 

To  

Power Grid Company of Bangladesh Limited (PGCB) 

The Company Secretary PGCB,  

Head Office, 2nd Floor 

Avenue-03, Jahurul Islam City, Aftabnagar, Badda, Dhaka-1212, Bangladesh 

 

 

We, the undersigned, declare that:  

 

(a)  We have examined and have no reservations to the Bidding Document, including Addenda 
issued in accordance with Instructions to Bidders (ITB) 8. 

(b) We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and 
Integrity Principles and Guidelines (2015), both as amended from time to time. 

(c) We offer to design, manufacture, test, deliver, install, pre-commission, and commission in 
conformity with the Bidding Document the following Plant and Services: Design, Supply, 
Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis 
(Package-1) 

(d) The total price of our Bid, excluding any discounts offered in item (d) below is the sum of   

 

(e) The discounts offered and the methodology for their application are as follows: [insert discounts 

and methodology for their application if any] 

(f) Our Bid shall be valid for a period of [insert bid validity period as specified in ITB 20.1 of the BDS] 

days starts from the date fixed for the submission deadline in accordance with ITB 24.1, and 

 [amount of foreign currency in words], [amount in figures], and [amount of local currency in words], [amount 

in figures]  

 

The total bid price from the Grand Summary (Schedule No. 5) should be entered by the Bidder inside this box. 

Absence of the total bid price in the Letter of Price Bid may result in the rejection of the bid. 
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it shall remain binding upon us and may be accepted at any time before the expiration of that 
period. 

(g)  If our Bid is accepted, we commit to obtain a performance security in accordance with the 
Bidding Document. 

 

(h) We understand that this bid, together with your written acceptance thereof included in your 
notification of award through the issuance of Letter of Acceptance, shall constitute a binding 
contract between us, until a formal contract is prepared and executed. 

(i) We understand that you are not bound to accept the lowest evaluated bid or any other bid 
that you may receive. 

(j) At any time following submission of our Bid, we shall permit, and shall cause our Joint Venture 
partners, directors, key officers, key personnel, associates, parent company, affiliates or 
subsidiaries, including any Subcontractors, consultants, subconsultants, manufacturers, 
service providers or Suppliers for any part of the contract to permit ADB or its representative 
to inspect our sites, assets, accounts and records and other documents relating to the bid 
submission and to have them audited by auditors appointed by ADB. We understand that 
failure of this obligation may constitute obstructive practice that may result in debarment 
and/or contract termination.  

(k) Regardless of whether the contract will be awarded to us, we shall preserve all accounts, 
records and other documents related to bid submission for at least 3 years from the date of 
submission of the bid or the period prescribed in applicable law, whichever is longer. 

(l) If we are awarded the contract, we shall preserve all accounts, records and other documents 
related to the procurement and execution of the contract for at least 5 years after the 
completing the works contemplated in the relevant contracts or the period prescribed in 
applicable law, whichever is longer. 

(m) We confirm and stand by our commitments and other declarations made in connection with 
the submission of our Letter of Technical Bid. 

(n) We certify on behalf of the Bidder, that the information provided in the bid has been fully 
reviewed, given in good faith, and to the best of our knowledge is true and complete. We 
understand that it is our obligation to inform the Employer of any changes to the information 
as and when it becomes known to us. We understand that any misrepresentation that 
knowingly or recklessly misleads, or attempts to mislead may lead to the automatic rejection 
of the Bid or cancellation of the contract, if awarded; and may result in remedial actions, in 
accordance with ADB’s Anticorruption Policy (1998, as amended to date) and Integrity 
Principles and Guidelines (2015, as amended from time to time). 

 

Name  .................................................................................................................................................  

In the capacity of  ...............................................................................................................................  

Signed  ............................................................................................................................................... 
 ...........................................................................................................................................................  

Duly authorized to sign the Bid for and on behalf of  .........................................................................  

Date  ................................................................................................................................................... 
 ...........................................................................................................................................................  
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Price Schedules 
  

PREAMBLE 

General 

1. The Price Schedules are divided into separate Schedules as follows: 

Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad 

Schedule No. 2: Plant and Mandatory Spare Parts Supplied from within the Employer’s 
Country 

Schedule No. 3: Design Services 

Schedule No. 4: Installation and Other Services  

Schedule No. 5: Grand Summary 

Schedule No. 6: Recommended Spare Parts 

 

2. The Schedules do not generally give a full description of the plant to be supplied and the 
services to be performed under each item. Bidders shall be deemed to have read the 
Employer’s Requirements and other sections of the Bidding Document and reviewed the 
Drawings to ascertain the full scope of the requirements included in each item prior to filling in 
the rates and prices. The entered rates and prices shall be deemed to cover the full scope as 
aforesaid, including overheads and profit. 

 

3. If Bidders are unclear or uncertain as to the scope of any item, they shall seek clarification in 
accordance with ITB 7 prior to submitting their bid. 

 

Pricing 

4. The units and rates in figures entered into the Price Schedules should be typewritten or if written 
by hand, must be in print form. Price Schedules not presented accordingly may be considered 
nonresponsive. Any alterations necessary due to errors, etc., shall be initialed by the Bidder.  

 As specified in the Bid Data Sheet and Special Conditions of Contract, prices shall be fixed and 
firm for the duration of the Contract, or prices shall be subject to adjustment in accordance with 
the corresponding Appendix (Price Adjustment) to the Contract Agreement. 

 

5. Bid prices shall be quoted in the manner indicated and in the currencies specified in the 
Instructions to Bidders in the Bidding Document. 

 For each item, Bidders shall complete each appropriate column in the respective Schedules, 
giving the price breakdown as indicated in the Schedules. 

 Prices given in the Schedules against each item shall be for the scope covered by that item as 
detailed in Section 6 (Employer’s Requirements) or elsewhere in the Bidding Document.  

 

6. Payments will be made to the Contractor in the currency or currencies indicated under each 
respective item. 

 

7. When requested by the Employer for the purposes of making payments or part payments, 
valuing variations or evaluating claims, or for such other purposes as the Employer may 
reasonably require, the Contractor shall provide the Employer with a breakdown of any 
composite or lump sum items included in the Schedules.



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Total Price1

Foreign Currency  [ ]                                  

CIP

Foreign Currency  [ ]

CIP

1 2 3* 4 5 6 7= 5 x 6

1

Supply of 400 kV double circuit towers, complete with all stubs, 

nuts, bolts, locking nuts, washers, swivels/shackles, step bolts, 

tower notice and identification plates, ACDs, protective 

coating(Galvanizing), etc as per specification.

1.1 Tower type "4DL"

1.1.1 Tower type 4DL Standard each 1

1.1.2 Tower type 4DL+1.5 m each 1

1.1.3 Tower type 4DL+3 m each 1

1.1.4 Tower type 4DL+4.5 m each 1

1.1.5 Tower type 4DL+6 m each 5

1.1.6 Tower type 4DL+9 m each 7

1.2 Tower type "4D1"

1.2.1 Tower type 4D1 Standard each 0

1.2.2 Tower type 4D1+1.5 m each 0

1.2.3 Tower type 4D1+3 m each 0

1.2.4 Tower type 4D1+4.5 m each 0

1.2.5 Tower type 4D1+6 m each 0

1.2.6 Tower type 4D1+9 m each 0

1.2.7 Tower type 4D1+12 m each 1

1.2.8 Tower type 4D1+15 m each 1

1.2.9 Tower type 4D1+20m each 1

1.2.10 Tower type 4D1+25 m each 1

1.2.11 Tower type 4D1+30 m each 0

1.2.12 Tower type 4D1+40 m each 0

Unit Price1

Schedule No. 1A Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

 Schedule 1A-1
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Total Price1

Foreign Currency  [ ]                                  

CIP

Foreign Currency  [ ]

CIP

1 2 3* 4 5 6 7= 5 x 6

Unit Price1

Schedule No. 1A Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

1.3 Tower type "4D25"

1.3.1 Tower type 4D25 Standard each 1

1.3.2 Tower type 4D25+1.5 m each 1

1.3.3 Tower type 4D25+3 m each 1

1.3.4 Tower type 4D25+4.5 m each 1

1.3.5 Tower type 4D25+6 m each 2

1.3.6 Tower type 4D25+9 m each 4

1.4 Tower type "4D45"

1.4.1 Tower type 4D45 Standard each 0

1.4.2 Tower type 4D45+1.5 m each 0

1.4.3 Tower type 4D45+3 m each 0

1.4.4 Tower type 4D45+4.5 m each 0

1.4.5 Tower type 4D45+6 m each 1

1.4.6 Tower type 4D45+9 m each 1

1.5 Tower type "4DT6"

1.5.1 Tower type 4DT6 Standard each 1

1.5.2 Tower type 4DT6+1.5 m each 1

1.5.3 Tower type 4DT6+3 m each 1

1.5.4 Tower type 4DT6+4.5 m each 1

1.5.5 Tower type 4DT6+6 m each 1

1.5.6 Tower type 4DT6+9 m each 2

1.6 Auxiliary Crossarm for tower

1.6.1 Auxiliary crossarm for tower type 4DT6 per set of three 3

1.7 Tower Earthing

1.7.1 Type A Per Tower 35

1.7.2 Type B Per Tower 2

1.7.3 Type C Per Tower 2

1.7.4 Type D (if Required) Per Tower 0

1.8 Galvenized Tower Steel

(a) Fabricated ton 10

(b) Non-fabricated ton 10

 Schedule 1A-2
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Total Price1

Foreign Currency  [ ]                                  

CIP

Foreign Currency  [ ]

CIP

1 2 3* 4 5 6 7= 5 x 6

Unit Price1

Schedule No. 1A Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

2
Phase conductor, earthwire and OPGW cable, complete with 

repair sleeves and joints

2.1
"ACSR Finch" (double circuit line, both circuits erected, four 

conductors per phase) [3]
Route km2 13.5

2.2
a) ACSR "Dorking" earthwire with necessary midspan joints and repair 

sleeves. One earthwire on the line.
Route km2 13.5

2.3
ACSR Dorking equivalent OPGW inclusive of joint boxes, fixing clamps, 

fusion splices and connections to the joint boxes. One OPGW earthwire on 

the line.

Route km2 13.5

3.1
Insulator strings, with associated suspension and tension 

clamps for quadruple "ACSR Finch"  Conductor

a) 210kN twin suspension Insulators set  (Suspension) - disc only Set 96

b) 210kN twin suspension Insulators Fittings set for (Suspension) - hardware

fittings only
Set 96

a) 210kN twin suspension Insulators set for  (Heavy Suspension) - disc only Set 24

b) 210kN twin suspension Insulators Fittings Set for Conductor - hardware

fittings only
Set 24

a) 210kN jumper suspension Insulators Set- disc only Set 60

b) 210kN  jumper suspension Insulators Fittings Set hardware fittings only Set 60

a) 400kN twin tension Insulators Set - disc only Set 204

b) 400kN twin tension Insulators Fittings Set  - hardware fittings only Set 204

a) 210kN single upright low duty Insulators Set - disc only Set 12

b) 210kN single upright low duty Insulators Fittings Set hardware fittings only Set 12

a) 210kN single inverted low duty Insulators Set  disc only Set 12

b) 210kN single inverted low duty Insulators Fittings Set - hardware fittings

only
Set 12

3.1.1

3.1.2

3.1.3

3.1.4

3.1.5

3.1.6

 Schedule 1A-3
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Total Price1

Foreign Currency  [ ]                                  

CIP

Foreign Currency  [ ]

CIP

1 2 3* 4 5 6 7= 5 x 6

Unit Price1

Schedule No. 1A Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

3.2
Insulator strings, with associated suspension and tension 

clamps for quadruple " LL ACSR Finch"  Conductor

a) 400kN twin tension Insulators Set - disc only Set 12

b) 400kN twin tension Insulators Fittings Set   - hardware fittings only Set 12

3.3
Counterweights for 210kN suspension insulator sets complete with 

yoke plate attachment bolts to be used for 4D1 towers:

(a)          -  40kg set each 6

(b)          -  80kg set each 6

(c)          -  120kg set each 6

4.1 Earthwire sets, complete with all accessories.

4.1.1 Suspension set for ACSR "Dorking"earthwire set 20

4.1.2 Tension set for ACSR "Dorking" earthwire set 40

4.2
OPGW sets, complete with all accessories, incl. armour rods 

and earth bounds

4.2.1
Suspension set (including all fittings and accessories for surplus and 

to guide the OPGW to the joint box)
set 20

4.2.2
Tension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 40

5 Dampers

5.1 Vibration damper for phase conductor per span 39

5.2 Spacer damper for phase conductor per span 39

5.3 Vibration damper for OPGW per span 39

5.4 Vibration Damper for Earthwire per span 39

5.5 Spacer for jumper nos. 126

3.2.1

 Schedule 1A-4
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Total Price1

Foreign Currency  [ ]                                  

CIP

Foreign Currency  [ ]

CIP

1 2 3* 4 5 6 7= 5 x 6

Unit Price1

Schedule No. 1A Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

6 Aerial Markers and Tower Paint

6.1

Air craft obstruction lights solar powered complete with lamps, solar, 

panels, batteries, control equipment cables, support framework, 

tower work platform etc.

Per tower 15

6.2 Bird diverters pcs. 228

6.3
Bird guards, one bird guard per each crossarm applied on 

intermediate towers
pcs. 120

6.4 Aircraft warning spheres pcs. 186

6.5
Painting of 60 meter and over tower in accordance with the 

requirements of the Technical Specification
per tower 15

6.6
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in 

accordance with the requirements of the Technical Specification
Per tower 5

6.7

Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL 

whichever is greater from ground level in accordance with the 

requirements of the Technical Specification

Per tower 39

6A Bypass Equipment, in accordance with Chapter 22 of Volume 2

6A.1
Bypass Equipment (ERS structure) components, including gimbal 

joints, foundation plates, guy plates etc.

6A.2 Insulators

6A.3 Guywire components including guywire

6A.4 Guy anchor assemblies

6A.5
Hardware fittings & other required components including Storage 

container

6A.6 Erection Tools & Equipment including Mandatory Spares

6A.7 Demonstration and Training Lot 1

Mandatory Spare Parts and Tools

7.1 Conductor ACSR Finch km 12

7.2
Optical fibre ground wire, 48 fibres OPGW, mechanically compatible 

with ACSR Dorking
km 3

7.3 ACSR Dorking Earthwire. km 2

Set 1

 Schedule 1A-5
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Total Price1

Foreign Currency  [ ]                                  

CIP

Foreign Currency  [ ]

CIP

1 2 3* 4 5 6 7= 5 x 6

Unit Price1

Schedule No. 1A Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

8
Insulator strings, with associated suspension and tension 

clamps for quadruple "ACSR Finch"  Conductor

a) 210kN twin suspension Insulators set  (Suspension) - disc only Set 36

b) 210kN twin suspension Insulators Fittings set for (Suspension) - hardware

fittings only
Set 36

a) 210kN twin suspension Insulators set for  (Heavy Suspension) - disc only Set 18

b) 210kN twin suspension Insulators Fittings Set for Conductor - hardware

fittings only
Set 18

a) 210kN jumper suspension Insulators Set- disc only Set 12

b) 210kN  jumper suspension Insulators Fittings Set hardware fittings only Set 12

a) 400kN twin tension Insulators Set - disc only Set 72

b) 400kN twin tension Insulators Fittings Set  - hardware fittings only Set 72

8.5 OPGW 48 fibres suspension set set 6

8.6 OPGW 48 fibres tension set set 10

8.7 OPGW junction box set 5

8.8 Earthwire suspension set set 6

8.9 Earthwire Tension set set 10

8.10 Vibration damper  for ACSR Finch conductor each 30

8.11 Spacer damper  for quadruple ACSR Finch conductor each 15

8.12 Vibration damper for OPGW each 10

8.13 Vibration damper for Earthwire each 10

8.14 Repair sleeve for conductor -  ACSR Finch pcs 10

8.15 Midspan joints for conductor -ACSR Finch pcs 10

8.16 Bird diverters pcs 5

8.17 Bird guard pcs 5

8.18 Aircraft warning markers pcs 10

8.19 Terminal ground resistance tester (tools) pcs 1

8.20
Motorised jointing compressor for all conductor complete with dies 

suitable for conductors & earthwires to be used for this Contract
each 1

8.2

8.3

8.1

8.4

1.Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

 Total Columns 7  to be carried forward to Schedule No. 5 -Grand Summary

2      Definition of route km: Route km is the transmission line distance between two terminal points in plan view.  Route km is exclusive sag and other electrical clearances, 

elevation differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

 Schedule 1A-6
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency 

EXW [ ]

1 2 3 4 5 6 7=4*5 8=4*6

1

Supply of 400 kV double circuit towers, complete with all stubs, nuts, bolts, 

locking nuts, washers, swivels/shackles, step bolts, tower notice and 

identification plates, ACDs, protective coating(Galvanizing), etc as per 

specification.

1.1 Tower type "4DL"

1.1.1 Tower type 4DL Standard each 1

1.1.2 Tower type 4DL+1.5 m each 1

1.1.3 Tower type 4DL+3 m each 1

1.1.4 Tower type 4DL+4.5 m each 1

1.1.5 Tower type 4DL+6 m each 5

1.1.6 Tower type 4DL+9 m each 7

1.2 Tower type "4D1"

1.2.1 Tower type 4D1 Standard each 0

1.2.2 Tower type 4D1+1.5 m each 0

1.2.3 Tower type 4D1+3 m each 0

1.2.4 Tower type 4D1+4.5 m each 0

1.2.5 Tower type 4D1+6 m each 0

1.2.6 Tower type 4D1+9 m each 0

1.2.7 Tower type 4D1+12 m each 1

1.2.8 Tower type 4D1+15 m each 1

1.2.9 Tower type 4D1+20m each 1

1.2.10 Tower type 4D1+25 m each 1

1.2.11 Tower type 4D1+30 m each 0

1.2.12 Tower type 4D1+40 m each 0

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

Schedule 2A-1
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency 

EXW [ ]

1 2 3 4 5 6 7=4*5 8=4*6

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

1.3 Tower type "4D25"

1.3.1 Tower type 4D25 Standard each 1

1.3.2 Tower type 4D25+1.5 m each 1

1.3.3 Tower type 4D25+3 m each 1

1.3.4 Tower type 4D25+4.5 m each 1

1.3.5 Tower type 4D25+6 m each 2

1.3.6 Tower type 4D25+9 m each 4

1.4 Tower type "4D45"

1.4.1 Tower type 4D45 Standard each 0

1.4.2 Tower type 4D45+1.5 m each 0

1.4.3 Tower type 4D45+3 m each 0

1.4.4 Tower type 4D45+4.5 m each 0

1.4.5 Tower type 4D45+6 m each 1

1.4.6 Tower type 4D45+9 m each 1

1.5 Tower type "4DT6"

1.5.1 Tower type 4DT6 Standard each 1

1.5.2 Tower type 4DT6+1.5 m each 1

1.5.3 Tower type 4DT6+3 m each 1

1.5.4 Tower type 4DT6+4.5 m each 1

1.5.5 Tower type 4DT6+6 m each 1

1.5.6 Tower type 4DT6+9 m each 2

1.6 Auxiliary Crossarm for tower

1.6.1 Auxiliary crossarm for tower type 4DT6 per set of three 3

Schedule 2A-2
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency 

EXW [ ]

1 2 3 4 5 6 7=4*5 8=4*6

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

1.7 Tower Earthing

1.7.1 Type A Per Tower 35

1.7.2 Type B Per Tower 2

1.7.3 Type C Per Tower 2

1.7.4 Type D (if Required) Per Tower 0

1.8 Galvenized Tower Steel

(a) Fabricated ton 10

(b) Non-fabricated ton 10

2
Phase conductor, earthwire and OPGW cable, complete with repair sleeves 

and joints

2.1
"ACSR Finch" (double circuit line, both circuits erected, four conductors per 

phase) [3]
Route km2 13.5

2.2
 ACSR "Dorking" earthwire with necessary midspan joints and repair sleeves. One 

earthwire on the line.
Route km2 13.5

2.3
ACSR Dorking equivalent OPGW inclusive of joint boxes, fixing clamps, fusion splices and 

connections to the joint boxes. One OPGW earthwire on the line.
Route km2 13.5

3.1
Insulator strings, with associated suspension and tension clamps for 

quadruple "ACSR Finch"  Conductor

a) 210kN twin suspension Insulators set  (Suspension) - disc only Set 96

b) 210kN twin suspension Insulators Fittings set for  (Suspension) - hardware fittings only Set 96

a) 210kN twin suspension Insulators set for  (Heavy Suspension) - disc only Set 24

b)  210kN twin suspension Insulators Fittings Set for Conductor - hardware fittings only Set 24

a) 210kN jumper suspension Insulators Set- disc only Set 60

b) 210kN  jumper suspension Insulators Fittings Set hardware fittings only Set 60

3.1.1

3.1.2

3.1.3

Schedule 2A-3
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency 

EXW [ ]

1 2 3 4 5 6 7=4*5 8=4*6

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

a) 400kN twin tension Insulators Set - disc only Set 204

b) 400kN twin tension Insulators Fittings Set  - hardware fittings only Set 204

a) 210kN single upright low duty Insulators Set - disc only Set 12

b) 210kN single upright low duty Insulators Fittings Set hardware fittings only Set 12

a) 210kN single inverted low duty Insulators Set  disc only Set 12

b) 210kN single inverted low duty Insulators Fittings Set - hardware fittings only Set 12

3.2
Insulator strings, with associated suspension and tension clamps for 

quadruple " LL ACSR Finch"  Conductor

3.2.1 a) 400kN twin tension Insulators Set - disc only Set 12

b) 400kN twin tension Insulators Fittings Set   - hardware fittings only Set 12

3.3
Counterweights for 210kN suspension insulator sets complete with yoke plate 

attachment bolts to be used for 4D1 towers:

(a)          -  40kg set each 6

(b)          -  80kg set each 6

(c)          -  120kg set each 6

4.1 Earthwire sets, complete with all accessories.

4.1.1 Suspension set for ACSR "Dorking"earthwire set 20

4.1.2 Tension set for ACSR "Dorking" earthwire set 40

4.2
OPGW sets, complete with all accessories, incl. armour rods and earth 

bounds

4.2.1
Suspension set (including all fittings and accessories for surplus and to guide the 

OPGW to the joint box)
set 20

4.2.2
Tension set (including all fittings and accessories for surplus and to guide the 

OPGW to the joint box)
set 40

3.1.4

3.1.5

3.1.6

Schedule 2A-4
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency 

EXW [ ]

1 2 3 4 5 6 7=4*5 8=4*6

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

5 Dampers

5.1 Vibration damper for phase conductor per span 39

5.2 Spacer damper for phase conductor per span 39

5.3 Vibration damper for OPGW per span 39

5.4 Vibration Damper for Earthwire per span 39

5.5 Spacer for jumper nos. 126

6 Aerial Markers and Tower Paint

6.1
Air craft obstruction lights solar powered complete with lamps, solar, panels, 

batteries, control equipment cables, support framework, tower work platform etc.
Per tower 15

6.2 Bird diverters pcs. 228

6.3 Bird guards, one bird guard per each crossarm applied on intermediate towers pcs. 120

6.4 Aircraft warning spheres pcs. 186

6.5
Painting of 60 meter and over tower in accordance with the requirements of the 

Technical Specification
per tower 15

6.6
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in accordance 

with the requirements of the Technical Specification
Per tower 5

6.7

Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL whichever is 

greater from ground level in accordance with the requirements of the Technical 

Specification

Per tower 39

6A Bypass Equipment, in accordance with Chapter 22 of Volume 2

6A.1
Bypass Equipment (ERS structure) components, including gimbal joints, 

foundation plates, guy plates etc.

6A.2 Insulators

6A.3 Guywire components including guywire

6A.4 Guy anchor assemblies

6A.5 Hardware fittings & other required components including Storage container

6A.6 Erection Tools & Equipment including Mandatory Spares

6A.7 Demonstration and Training Lot 1

Mandatory Spare Parts and Tools

7.1 Conductor ACSR Finch km 12

Set 1

Schedule 2A-5
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency 

EXW [ ]

1 2 3 4 5 6 7=4*5 8=4*6

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

7.2
Optical fibre ground wire, 48 fibres OPGW, mechanically compatible with ACSR 

Dorking
km 3

7.3 ACSR Dorking Earthwire. km 2

8
Insulator strings, with associated suspension and tension clamps for 

quadruple "ACSR Finch"  Conductor

a) 210kN twin suspension Insulators set  (Suspension) - disc only Set 36

b) 210kN twin suspension Insulators Fittings set for  (Suspension) - hardware fittings only Set 36

a) 210kN twin suspension Insulators set for  (Heavy Suspension) - disc only Set 18

b)  210kN twin suspension Insulators Fittings Set for Conductor - hardware fittings only Set 18

a) 210kN jumper suspension Insulators Set- disc only Set 12

b) 210kN  jumper suspension Insulators Fittings Set hardware fittings only Set 12

a) 400kN twin tension Insulators Set - disc only Set 72

b) 400kN twin tension Insulators Fittings Set  - hardware fittings only Set 72

8.5 OPGW 48 fibres suspension set set 6

8.6 OPGW 48 fibres tension set set 10

8.7 OPGW junction box set 5

8.8 Earthwire suspension set set 6

8.9 Earthwire Tension set set 10

8.4

8.1

8.2

8.3

Schedule 2A-6
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency  EXW 

[BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency 

EXW [ ]

1 2 3 4 5 6 7=4*5 8=4*6

Total Price1

Schedule No. 2A Plant and Mandatory Spare Parts Supplied from Within the Employer's Country 

Unit Price1

Item Description Unit Quantity

8.10 Vibration damper  for ACSR Finch conductor each 30

8.11 Spacer damper  for quadruple ACSR Finch conductor each 15

8.12 Vibration damper for OPGW each 10

8.13 Vibration damper for Earthwire each 10

8.14 Repair sleeve for conductor -  ACSR Finch pcs 10

8.15 Midspan joints for conductor -ACSR Finch pcs 10

8.16 Bird diverters pcs 5

8.17 Bird guard pcs 5

8.18 Aircraft warning markers pcs 10

8.19 Terminal ground resistance tester (tools) pcs 1

8.20
Motorised jointing compressor for conductor complete with dies suitable for all 

conductors & earthwires to be used for this Contract
each 1

1.Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

2      Definition of route km: Route km is the transmission line distance between two terminal points in plan view. Route km is exclusive sag and other electrical clearances, elevation differences etc. The Contractor 

shall incorporate all such extra costs in his unit rate.

Total Columns 7 and 8 to be carried forward to Schedule No. 5 -Grand Summary

Schedule 2A-7
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency 

[BDT]
Foreign Currency  [ ]

Local Currency 

[BDT]

Foreign Currency  [ 

]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

2

2.1
Proto assembly of all type towers with all extensions to prove compliance with specification. Payment for 

successful test only.

(a) Tower type 4DL each 1

(b) Tower type 4D1 each 1

(c) Tower type 4D25 each 1

(d) Tower type 4D45 each 1

(e) Tower type 4DT6 each 1

3

3.1 Foundation design for all soil types Lump sum 1

1. Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

 Total Columns 7 and 8 to be carried forward to Schedule No. 5 -Grand Summary

Total Price1

Tower Test

Foundation Design

Quantity

Line Design

1.1
Detailed line design including plan and profiles; conductor, earthwire and OPGW sag tension calculations; tower 

spotting, establishment of line schedule; Design of insulator strings, OPGW and earthwire attachments
Lump sum 1

Item Description Unit

Unit Price1

Schedule No. 3A Design Services 

Schedule 3A-1
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency 

[BDT]

Foreign 

Currency [ ]

Local Currency  

[BDT]

Foreign Currency 

[ ]

1 2 3 4 5 6 7 = 4 x 5 8= 4x6

1

1.1

1.2

1.2.1
Boreholes for geotechnical investigation, incl. laboratory test, borehole logs, sampling and interpretive 

report as per geotechnical specification

(a) Level 2 borehole 2

(b) Level 4 borehole 2

1.2.2 Soil resistivity tests (one per tower) unit 39

2

2.1

2.1.1 Pile Foundation for Soil Category-2 with 2m Raised Chimney per tower 5

2.1.2 Pile Foundation for Soil Category-3 with 2m Raised Chimney per tower 6

2.1.3 Pile Foundation for Soil Category-4 with 2m Raised Chimney per tower 5

2.2

2.2.1 Pile Foundation for any Soil Category with 2m Raised Chimney per tower 1

2.3 Tower type "4D1( 20m body extension)"

2.3.1 Pile Foundation for any Soil Category with 2m Raised Chimney per tower 1

2.3 Tower type "4D1(25m body extension)"

2.3.1 Pile Foundation for any Soil Category with 2m Raised Chimney per tower 1

2.4

2.4.1 Pile Foundation for Soil Category-2 with 2m Raised Chimney per tower 3

2.4.2 Pile Foundation for Soil Category-3 with 2m Raised Chimney per tower 4

2.4.3 Pile Foundation for Soil Category-4 with 2m Raised Chimney per tower 3

2.5

2.5.1 Pile Foundation for any Soil Category with 2m Raised Chimney per tower 2

2.6

2.6.1 Pile Foundation for Soil Category-2 with 2m Raised Chimney per tower 2

2.6.2 Pile Foundation for Soil Category-3 with 2m Raised Chimney per tower 3

2.6.3 Pile Foundation for Soil Category-4 with 2m Raised Chimney per tower 2

Check survey in accordance with the requirements of the technical specification, incl. Full ground 

survey with change of route, if any, tower plotting and preparation and submission of route 

maps,submission of tower footing area on mouza maps for each tower location, profile drawings, 

SIMM documents, etc.

Survey Work & Route Clearance

Tower type "4D25"

13.5

Geotechnical Investigations incl. taking samples, logging and lab testing

Tower type "4DL"

Tower type "4D1 (0m to 15m body extension)"

Foundations for towers including all setting out, Concrete, Reinforcement, Excavation, Pumping, Stub-Setting, Geotechnical Investigation (Level 2), Shuttering, Leveling, 

Timbering, supply & Installation of foundation steelwork, Earthing Materials,Backfilling, approved Protective Coating & site clearing etc.

Tower type "4D45"

Tower type "4DT6"

Unit Price1 Total Price1

Survey, soil investigation works & Route Clearance

Schedule No. 4A Installation and Other Services 

Unit QuantityItem Description

1.1.1 Km

Schedule 4A-1
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency 

[BDT]

Foreign 

Currency [ ]

Local Currency  

[BDT]

Foreign Currency 

[ ]

1 2 3 4 5 6 7 = 4 x 5 8= 4x6

Unit Price1 Total Price1

Schedule No. 4A Installation and Other Services 

Unit QuantityItem Description

3

3.1

3.1.1 Tower type 4DL Standard each 1

3.1.2 Tower type 4DL+1.5 m each 1

3.1.3 Tower type 4DL+3 m each 1

3.1.4 Tower type 4DL+4.5 m each 1

3.1.5 Tower type 4DL+6 m each 5

3.1.6 Tower type 4DL+9 m each 7

3.2 Tower type "4D1" 0

3.2.1 Tower type 4D1 Standard each 0

3.2.2 Tower type 4D1+1.5 m each 0

3.2.3 Tower type 4D1+3 m each 0

3.2.4 Tower type 4D1+4.5 m each 0

3.2.5 Tower type 4D1+6 m each 0

3.2.6 Tower type 4D1+9 m each 0

3.2.7 Tower type 4D1+12 m each 1

3.2.8 Tower type 4D1+15 m each 1

3.2.9 Tower type 4D1+20 m each 1

3.2.10 Tower type 4D1+25 m each 1

3.2.11 Tower type 4D1+30 m each 0

3.2.12 Tower type 4D1+40 m each 0

3.3 Tower type "4D25" 0

3.3.1 Tower type 4D25 Standard each 1

3.3.2 Tower type 4D25+1.5 m each 1

3.3.3 Tower type 4D25+3 m each 1

3.3.4 Tower type 4D25+4.5 m each 1

3.3.5 Tower type 4D25+6 m each 2

3.3.6 Tower type 4D25+9 m each 4

3.4 Tower type "4D45" 0

3.4.1 Tower type 4D45 Standard each 0

3.4.2 Tower type 4D45+1.5 m each 0

3.4.3 Tower type 4D45+3 m each 0

3.4.4 Tower type 4D45+4.5 m each 0

3.4.5 Tower type 4D45+6 m each 1

3.4.6 Tower type 4D45+9 m each 1

Erection of 400kV double circuit towers complete with all stubs, nuts, bolts, locking nuts, washers, phase conductor and earthwire , step bolts, tower notice and 

identification plates, ACDs, ptotective coating (Galvanizing), earthing etc.

Tower type "4DL"

Schedule 4A-2
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency 

[BDT]

Foreign 

Currency [ ]

Local Currency  

[BDT]

Foreign Currency 

[ ]

1 2 3 4 5 6 7 = 4 x 5 8= 4x6

Unit Price1 Total Price1

Schedule No. 4A Installation and Other Services 

Unit QuantityItem Description

3.5 Tower type "4DT6" 0

3.5.1 Tower type 4DT6 Standard each 1

3.5.2 Tower type 4DT6+1.5 m each 1

3.5.3 Tower type 4DT6+3 m each 1

3.5.4 Tower type 4DT6+4.5 m each 1

3.5.5 Tower type 4DT6+6 m each 1

3.5.6 Tower type 4DT6+9 m each 2

3.6 Galvenized Tower Steel

3.6.1 Fabricated Tower Steel per ton 10

3.7 Auxiliary Crossarm for tower

3.7.1 Auxiliary crossarm for tower type 4DT6
per set of 

three
3

4 Testing of Foundations

4.1

(a) Compression test per test 2

(b) Uplift test per test 2

(c) Pile Integrity test per test 156

4A

(a)
Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL whichever is greater from ground level 

in accordance with the requirements of the Technical Specification
per tower 39

(b)
Painting of tower having total height above GL exceeds 60m for aircraft navigation in accordance with 

the requirements of the Technical Specification
per tower 15

(c)
Painting of tower (Reflecting Paint) upto 3 meter above epoxy coat in submerge area in accordance 

with the requirements of the Technical Specification
per tower 5

5

5.1

Conductor "ACSR Finch"  (Double circuit line, both circuits erected, FOUR conductors per phase) 

including:

Installation of insulator strings, compressed dead-ends, compression junction sleeves, suspension 

clamps, Sagging and clipping, Installation of armour rods and Dampers, Pilot strings and jumpers and 

any other works required as per specification.

route km 13.5

5.2

One optical fibre ground wire, 48 fibres OPGW, mechanically compatible with ACSR Dorking shield 

wire, including joint box, including:Tension and semi-tension joints, suspension clamps, armour rods 

and dampers,Sagging and clipping, Installation of intermediate junction boxes and terminal junction 

boxes at substation gantries ,Earthing jumpers

route km 13.5

5.3
ACSR "Dorking" earthwire with necessary midspan joints and repair sleeves. One earthwire on the 

line.
route km 13.5

Stringing of double circuit line, four conductors per phase, one OPGW and one conventional earthwire (length approx. Route km)

Individual Pile test including supply,install and test to prove compliance with technical specification, payment for successful test only (applicable for all tower types 

selected by the Employer's Engineer):

Tower Paint

Schedule 4A-3
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Local Currency 

[BDT]

Foreign 

Currency [ ]

Local Currency  

[BDT]

Foreign Currency 

[ ]

1 2 3 4 5 6 7 = 4 x 5 8= 4x6

Unit Price1 Total Price1

Schedule No. 4A Installation and Other Services 

Unit QuantityItem Description

6 Dismantling & Bypass

6.1

Dismantling of existing line section (including tower, conductor, insulator and other 

accessories) whichever is required for line in/out, storing the dismantled materials at PGCB 

store

per span 3.00

6.2
By passing the required line section with ERS which will be supplied under this Contract and 

other all necessary materials for by passing shall be collected from PGCB store.
per span 3.00

6.3
Dismantling of by pass line after completing line in line out and storing the all the materials 

including ERS of by pass line at PGCB store
per span 3.00

7 Documentation

7.1 Establishment of as-built drawings, manuals and all requested documents as per specifications lump sum 1

8 Miscellaneous

8.1 Transport of the material and equipment supplied from Employer's Country lump sum 1

8.2 Insurance of material and equipment supplied from Employer's Country during transport lump sum 1

8.3 Additional counterpoise earthing in accordance with requirement of the Technical specification per meter 20

8.4 Miscellaneous Rates for works certified by the Engineer in accordance with method of Payment

(a) Additional Excavation cu.m 100

(b) Additional Concrete (Piling) cu.m 250

(c) Additional Concrete (other than Piling) cu.m 150

(d) Additional Reinforcement kg 500

(e) Additional Boring (for any diameter) rm 100

(f) Additional Permanent steel casing (minimum 8mm thick , any dia) Ton 100

(g) Back Filling of foundation cu.m 75

8.5 Environmental Management and Monitoring Plan including Ecological study lump sum 1

8.6 STI. STD and HIV/AIDS alleviation program lump sum 1

8.7 Costs and Expenses related to FAT witness (Provisional Sum)2 lump sum 1 USD 50000 USD 50000

8.8
Payment for Compensation(For resettlement of affected people, dwelling/commercial structures, 

trees, crops etc. on the Right of Way)
lump sum 1

2. These costs are fixed ceiling and will be included in total price. But the payment shall be at actual upon submission of relevant documents.

1.Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

 Total Columns 7 and 8 to be carried forward to Schedule No. 5 -Grand Summary

Schedule 4A-4
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B

Foreign 

Currency CIP 

[]

Foreign Currency CIP 

[]

1 2 3 4 5 6 7= 5 x 6

1 Overland Portion

1.1 Tower type "2DT6"

1.1.1 Tower type 2DT6+6 m each 0

1.1.2 Tower type 2DT6+9m each 0

1.2 Tower type "2QL"

1.2.1 Tower type 2QL +0m each 0

1.2.2 Tower type 2QL +1.5 m each 0

1.2.3 Tower type 2QL +3 m each 0

1.2.4 Tower type 2QL +4.5 m each 0

1.2.5 Tower type 2QL +6 m each 1

1.2.6 Tower type 2QL +9 m each 0

1.3 Tower type "2Q30"

1.3.1 Tower type 2Q30+ 9 m each 0

1.4 Tower type "2QT6"

1.4.1 Tower type 2QT6+ 3 m each 0

1.4.2 Tower type 2QT6+ 6 m each 1

1.4.3 Tower type 2QT6+ 9 m each 1

1.5 Auxiliary crossarm for tower type 2DT6 per set of three 1

1.6 Auxiliary crossarm for tower type 2QT6 per set of six 1

2
Phase conductor, earthwire and OPGW cable, complete with 

repair sleeves and joints

2.1 Overland Portion

2.1.1
"ACSR Mallard" Phase Conductor (3 Phase, Four Circuit, Twin 

Bundle per phase on the line)
Route km2 0.5

2.1.2

7x4.00mm equivalent OPGW inclusive of joint boxes, fixing clamps, 

fusion splices and connections to the joint boxes. Two OPGW 

earthwire on the line.

Route km2 0.5

3
Insulator strings, with associated suspension and tension 

clamps for twin ACSR Mallard  Conductor

3.1 Overland Portion

3.1.1 a) Single suspension string ,  120 kN  -disc only Set 12

b) Single suspension string ,  120 kN  -fittings only Set 12

3.1.2 a) Double tension string, 2x210kN  -disc only Set 48

b) Double tension string, 2x210kN  -fittings only Set 48

Schedule No. 1B Plant and Mandatory Spare Parts Supplied from Abroad 

Supply of 230 kV double and four circuit towers, complete with all stubs, nuts, bolts, locking nuts, washers, swivels/shackles, step bolts, tower notice and 

identification plates, ACDs, protective coating(Galvanizing) etc.

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

1B-1
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B

Foreign 

Currency CIP 

[]

Foreign Currency CIP 

[]

1 2 3 4 5 6 7= 5 x 6

Schedule No. 1B Plant and Mandatory Spare Parts Supplied from Abroad 

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

3.1.3
a) Single jumper suspension I-string, having each string 1x120 kN-

disc only
Set 33

b) Single jumper suspension I-string, having each string 1x120 kN-

fittings only
Set 33

3.1.4 a) Single tension string, upright low duty 120kN- disc only Set 12

b) Single tension string, upright low duty 120kN- fittings only Set 12

3.1.5 a) Single tension string, inverted low duty 120kN -discs only Set 12

b) Single tension string, inverted low duty 120kN -fittings only Set 12

OPGW sets, complete with all accessories, incl. armour rods 

and earth bounds

3.1.6
Suspension set (including all fittings and accessories for surplus and 

to guide the OPGW to the joint box)
set 2

3.1.7
Tension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 12

Dampers

3.1.8 Vibration damper for phase conductor per span 5

3.1.9 Spacer damper for phase conductor per span 5

3.1.10 Vibration damper for OPGW per span 5

3.1.11 Spacer for jumper nos. 90

4 Aerial Markers

4.1
Painting of tower having height more than 60 meter in accordance 

with the requirements of the Technical Specification
per tower 3

4.1A

Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL 

whichever is greater from ground level in accordance with the 

requirements of the Technical Specification

per tower 3

4.2
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in 

accordance with the requirements of the Technical Specification
per tower 1

4.3

Air craft obstruction lights solar powered complete with lamps, solar, 

panels, batteries, control equipment cables, support framework, 

tower work platform etc.

Per Tower 3

4.4 Aircraft warning spheres each 18

1B-2
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B

Foreign 

Currency CIP 

[]

Foreign Currency CIP 

[]

1 2 3 4 5 6 7= 5 x 6

Schedule No. 1B Plant and Mandatory Spare Parts Supplied from Abroad 

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

4.5 Bird diverters each 18

4.6
Bird guards, one bird guard per each crossarm applied on 

intermediate towers
each 12

4.7 Tower Earthing

a Type A Per Tower 1

b Type B Per Tower 1

c Type C Per Tower 1

d Type D (If required) Per Tower 0

5 Mandatory Spare Parts and Tools

5.1 Insulator and Fittings

Insulator sets complete with insulators and all hardware fittings 

including suspension clamps, tension dead ends,armour rods, 

arcing horn. Arcing ring etc

Overland Portion

5.1.1
120kN single suspension Insulators set  for "twin ACSR Mallard" - 

Complete Assembly
set 5

5.1.2
120kN jumper suspension set for "Twin ACSR Mallard" - Complete 

Assembly
set 5

5.1.3
210kN twin tension set for "Twin ACSR Mallard" - Complete 

Assembly
set 6

5.2 Phase conductor, earthwire, OPGW & Fittings

5.2.1 Conductor "ACSR Mallard"  type km 1

5.2.2 Midspan Joint for "ACSR Mallard" conductor each 5

5.2.3 Repair sleeve for "ACSR Mallard" conductor each 5

5.2.4 Vibration Damper for ACSR Mallard Conductor each 15

5.2.5 Spacer Damper for Twin Bundle "ACSR Mallard" each 5

5.2.6 Jumper Spacer for Twin Bundle "ACSR Mallard" each 10

5.2.7 Suspension set for 7x4.00mm Equivalent OPGW each 5

5.2.8 Tension set for 7x4.00mm Equivalent OPGW each 8

5.2.9 Vibration damper for 7x4.00mm Equivalent OPGW each 3

1B-3
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B

Foreign 

Currency CIP 

[]

Foreign Currency CIP 

[]

1 2 3 4 5 6 7= 5 x 6

Schedule No. 1B Plant and Mandatory Spare Parts Supplied from Abroad 

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

5.3 Temporary earthing equipment each 1

5.4 Elcometer each 0

5.5
Motorised jointing compressor for conductor complete with 

dies suitable for conductors to be used for this Contract
each 0

                                 -   

Name of Bidder

Signature of Bidder

2      Definition of route km: Route km is the transmission line distance between two terminal points in plan view.  Route km is exclusive sag and other 

electrical clearances, elevation differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

 Total Columns 7  to be carried forward to Schedule No. 5 - Grand Summary

1.Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

1B-4
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B LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Local 

Currency  

EXW [BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

1 Overland Portion

1.1 Tower type "2DT6"

1.1.1 Tower type 2DT6+6 m each 0

1.1.2 Tower type 2DT6+9m each 0

1.2 Tower type "2QL"

1.2.1 Tower type 2QL +0m each 0

1.2.2 Tower type 2QL +1.5 m each 0

1.2.3 Tower type 2QL +3 m each 0

1.2.4 Tower type 2QL +4.5 m each 0

1.2.5 Tower type 2QL +6 m each 1

1.2.6 Tower type 2QL +9 m each 0

1.3 Tower type "2Q30"

1.3.1 Tower type 2Q30+ 9 m each 0

1.4 Tower type "2QT6"

1.4.1 Tower type 2QT6+ 3 m each 0

1.4.2 Tower type 2QT6+ 6 m each 1

1.4.3 Tower type 2QT6+ 9 m each 1

1.5 Auxiliary crossarm for tower type 2DT6 per set of three 1

1.6 Auxiliary crossarm for tower type 2QT6 per set of six 1

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule No. 2B Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

Supply of 230 kV double and four circuit towers, complete with all stubs, nuts, 

bolts, locking nuts, washers, swivels/shackles, step bolts, tower notice and 

identification plates, ACDs, protective coating(Galvanizing) etc.

2B-1
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B LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Local 

Currency  

EXW [BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule No. 2B Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

2
Phase conductor, earthwire and OPGW cable, complete with 

repair sleeves and joints

2.1 Overland Portion

2.1.1
"ACSR Mallard" Phase Conductor (3 Phase, Four Circuit, Twin 

Bundle per phase on the line)
Route km2 0.5

2.1.2

7x4.00mm equivalent OPGW inclusive of joint boxes, fixing clamps, 

fusion splices and connections to the joint boxes. Two OPGW 

earthwire on the line.

Route km2 0.5

3
Insulator strings, with associated suspension and tension 

clamps for twin ACSR Mallard  Conductor

3.1 Overland Portion

a) Single suspension string ,  120 kN  -disc only Set 12

b) Single suspension string ,  120 kN  -fittings only Set 12

a) Double tension string, 2x210kN  -disc only Set 48

b) Double tension string, 2x210kN  -fittings only Set 48

a) Single jumper suspension I-string, having each string 1x120 kN-

disc only
Set 33

b) Single jumper suspension I-string, having each string 1x120 kN-

fittings only
Set 33

a) Single tension string, upright low duty 120kN- disc only Set 12

b) Single tension string, upright low duty 120kN- fittings only Set 12

a) Single tension string, inverted low duty 120kN -discs only Set 12

b) Single tension string, inverted low duty 120kN -fittings only Set 12

3.1.1

3.1.2

3.1.3

3.1.4

3.1.5

2B-2
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B LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Local 

Currency  

EXW [BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule No. 2B Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

OPGW sets, complete with all accessories, incl. armour rods 

and earth bounds

3.1.6
Suspension set (including all fittings and accessories for surplus and 

to guide the OPGW to the joint box)
set 2

3.1.7
Tension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 12

Dampers

3.1.8 Vibration damper for phase conductor per span 5

3.1.9 Spacer damper for phase conductor per span 5

3.1.10 Vibration damper for OPGW per span 5

3.1.11 Spacer for jumper nos. 90

4 Aerial Markers

4.1
Painting of tower having height more than 60 meter in accordance 

with the requirements of the Technical Specification
per tower 3

4.1A

Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL 

whichever is greater from ground level in accordance with the 

requirements of the Technical Specification

per tower 3

4.2
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in 

accordance with the requirements of the Technical Specification
per tower 1

4.3

Air craft obstruction lights solar powered complete with lamps, solar, 

panels, batteries, control equipment cables, support framework, 

tower work platform etc.

Per Tower 3

4.4 Aircraft warning spheres each 18

4.5 Bird diverters each 18

2B-3
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B LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Local 

Currency  

EXW [BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule No. 2B Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

4.6
Bird guards, one bird guard per each crossarm applied on 

intermediate towers
each 12

4.7 Tower Earthing

a Type A Per Tower 1

b Type B Per Tower 1

c Type C Per Tower 1

d Type D (If required) Per Tower 0

5 Mandatory Spare Parts and Tools

5.1 Insulator and Fittings

Insulator sets complete with insulators and all hardware fittings 

including suspension clamps, tension dead ends,armour rods, 

arcing horn. Arcing ring etc

Overland Portion

5.1.1
120kN single suspension Insulators set  for "twin ACSR Mallard" - 

Complete Assembly
set 5

5.1.2
120kN jumper suspension set for "Twin ACSR Mallard" - Complete 

Assembly
set 5

5.1.3
210kN twin tension set for "Twin ACSR Mallard" - Complete 

Assembly
set 6

5.2 Phase conductor, earthwire, OPGW & Fittings

5.2.1 Conductor "ACSR Mallard"  type km 1

5.2.2 Midspan Joint for "ACSR Mallard" conductor each 5

5.2.3 Repair sleeve for "ACSR Mallard" conductor each 5

5.2.4 Vibration Damper for ACSR Mallard Conductor each 15

5.2.5 Spacer Damper for Twin Bundle "ACSR Mallard" each 5

5.2.6 Jumper Spacer for Twin Bundle "ACSR Mallard" each 10

5.2.7 Suspension set for 7x4.00mm Equivalent OPGW each 5

5.2.8 Tension set for 7x4.00mm Equivalent OPGW each 8

5.2.9 Vibration damper for 7x4.00mm Equivalent OPGW each 3

5.3 Temporary earthing equipment each 1

2B-4
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B LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Local 

Currency  

EXW [BDT]

Foreign Currency 

EXW [ ]

Local Currency EXW 

[BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule No. 2B Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

5.4 Elcometer each 0

5.5
Motorised jointing compressor for conductor complete with 

dies suitable for conductors to be used for this Contract
each 0

                           -   

Name of Bidder

Signature of Bidder

2       Definition of route km: Route km is the transmission line distance between two terminal points in plan view. Route km is exclusive sag and other 

electrical clearances, elevation differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

 Total Columns 7 and 8 be carried forward to Schedule No. 5 - Grand Summary

               1.Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

2B-5

Section 4: Bidding Forms 4-37 



B

Local Currency  

[BDT]

Foreign 

Currency  []

Local Currency  

[BDT]

Foreign 

Currency []

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

2 Tower Test

2.1
Proto assembly of all type towers with all extensions to prove compliance with specification. Payment for 

successful test only.

2.1.1 2DT6 each 0

2.1.2 2QL each 1

2.1.3 2Q30 each 0

2.1.4 2QT6 each 1

3 Foundation Design

3.1 Foundation design for all soil types Lump sum 1

                      -                         -   

Name of Bidder

Signature of Bidder

1.Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

 Total Columns 7 & 8 to be carried forward to Schedule No. 5 - Grand Summary

Schedule No. 3B Design Services

Line Design

1.1
Detailed line design including plan and profiles; conductor, earthwire and OPGW sag tension calculations; tower spotting, 

establishment of line schedule; Design of insulator strings, OPGW and earthwire attachments
Lump sum 1

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

3B-1
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B

Local Currency  

[BDT]

Foreign 

Currency []

Local Currency  

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

1.1

1.2

1.2.1
Boreholes for geotechnical investigation, incl. laboratory test, borehole logs, sampling and 

interpretive report as per geotechnical specification

(a) Level 2 borehole 1

(b) Level 4 borehole 1

1.2.2 Soil resistivity tests (one per tower) unit 3

2

2.1

2.1.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 0

2.2 Tower type "2QL"

2.2.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 1

2.3 Tower type "2Q30"

2.3.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 0

2.4 Tower type "2QT6"

2.4.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 2

Geotechnical Investigations incl. taking samples, logging and lab testing

Foundations for towers including all setting out, Concrete, Reinforcement, Excavation, Pumping, Stub-Setting, Geotechnical Investigation (Level 2), Shuttering, Leveling, Timbering, supply & 

Installation of foundation steelwork, Earthing Materials,Backfilling, approved Protective Coating & site clearing etc.

Tower type "2DT6"

Schedule No. 4B Installation and Other Services

Survey and soil investigation works

Survey Work

1.1.1

Check survey in accordance with the requirements of the technical specification, incl. Full ground 

survey with change of route, if any, tower plotting and preparation and submission of route maps, 

submission of tower footing area on mouza maps for each tower location, profile drawings, SIMM 

documents, etc.

Km 0.5

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

4B-1
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Local Currency  

[BDT]

Foreign 

Currency []

Local Currency  

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Schedule No. 4B Installation and Other Services

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

3

3.1 Tower type "2DT6"

3.1.1 Tower type 2DT6+6 m each 0

3.1.2 Tower type 2DT6+9 m each 0

3.2 Tower type "2QL"

3.2.1 Tower type 2QL +0m each 0

3.2.2 Tower type 2QL +1.5 m each 0

3.2.3 Tower type 2QL +3 m each 0

3.2.4 Tower type 2QL +4.5 m each 0

3.2.5 Tower type 2QL +6 m each 1

3.2.6 Tower type 2QL +9 m each 0

3.3 Tower type "2Q30"

3.3.1 Tower type 2Q30+ 9 m each 0

3.4 Tower type "2QT6"

3.3.1 Tower type 2QT6+ 3 m each 0

3.3.2 Tower type 2QT6+ 6 m each 1

3.3.3 Tower type 2QT6+ 9 m each 1

3.5 Auxiliary Crossarm for tower

3.5.1 Auxiliary crossarm for tower type 2DT6
per set of 

three
1

3.5.2 Auxiliary crossarm for tower type 2QT6
per set of 

six
1

4 Testing of Foundations

4.1

(a) Compression/Uplift test per test 1

(b) Pile Integrity test per test 12

Erection of 230kV double circuit & four circuit towers complete with all stubs, nuts, bolts, locking nuts, washers, phase conductor and earthwire swivels/shackles, step bolts, tower notice and 

identification plates, ACDs, ptotective coating(Galvanaizing), earthing etc.

Individual Pile test including supply,install and test to prove compliance with technical specification, payment for successful test only (applicable for all tower types selected by 

the Employer's Engineer):

4B-2
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Local Currency  

[BDT]

Foreign 

Currency []

Local Currency  

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Schedule No. 4B Installation and Other Services

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

4A

(a)
Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL whichever is greater from ground 

level in accordance with the requirements of the Technical Specification
per tower 3

(b)
Painting of tower having total height above GL exceeds 60m for aircraft navigation in accordance 

with the requirements of the Technical Specification
per tower 3

(c)
Painting of tower (Reflecting Paint) upto 3 meter above epoxy coat in submerge area in accordance 

with the requirements of the Technical Specification
per tower 1

5

5.1

Conductor "ACSR Mallard" Phase Conductor (3 Phase, Four Circuit, Twin Bundle per phase on the 

line)"

Installation of insulator strings, compressed dead-ends, compression junction sleeves, suspension 

clamps, Sagging and clipping, Installation of armour rods and Dampers, Pilot strings and jumpers 

and any other works required as per specification.

route km 0.5

5.2

7x4.00mm equivalent , 48 fibres OPGW, including joint box, Tension and semi-tension joints, 

suspension clamps, armour rods and dampers,Sagging and clipping, Installation of intermediate 

junction boxes and terminal junction boxes at substation gantries ,Earthing jumpers. Two OPGW 

earthwire on the line.

route km 0.5

Stringing of double/four circuit line, two conductors per phase and 2(two) OPGW (length approx. Route km)

Tower Paint

4B-3
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Local Currency  

[BDT]

Foreign 

Currency []

Local Currency  

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Schedule No. 4B Installation and Other Services

Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Item Description Unit Quantity

Unit Price1 Total Price1

LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

6 Documentation

6.1 Establishment of as-built drawings, manuals and all requested documents as per specifications lump sum 1

7 Miscellaneous

7.1 Transport of the material and equipment supplied from Employer's Country lump sum 1

7.2 Insurance of material and equipment supplied from Employer's Country during transport lump sum 1

7.3 Additional counterpoise earthing in accordance with requirement of the Technical specification per meter 5

7.4 Miscellaneous Rates for works certified by the Engineer in accordance with method of Payment

(a) Additional Excavation cu.m 50

(b) Additional Concrete cu.m 50

(c) Additional Reinforcement kg 500

(d) Extra for surface resisting cement per cu.m of concrete cu.m 50

(e) Additional Boring (for any diameter) rm 50

(f) Sand Filling cu.m 50

7.5 Environmental Management and Monitoring Plan including Ecological study lump sum 1

7.6 STI. STD and HIV/AIDS alleviation program lump sum 1

7.7 Costs and Expenses related to FAT witness
 
(Provisional Sum)2 lump sum 1                                -   USD 20000                                -   USD 20000

7.8
Payment for Compensation(For resettlement of affected people, dwelling/commercial structures, 

trees, crops etc. on the Right of Way)
lump sum 1                           -   

8 Dismantling & Bypass

8.1

Dismantling of existing line section (including tower, conductor, insulator and other 

accessories) whichever is required for line in/out, storing the dismantled materials at PGCB 

store

per span 2.00

8.2
By passing the required line section with Tower/Pole/ERS. Tower/Pole/ERS for by passing 

shall be collected from PGCB store
per span 2.00

8.3
Dismantling of by pass line after completing line in line out and storing the Tower/Pole/ERS 

of by pass line as PGCB store
per span 2.00

-                            

Name of Bidder

Signature of Bidder

2. These costs are fixed ceiling and will be included in total price. But the payment shall be at actual upon submission of relevant documents.

1.Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

 Total Columns 7 & 8 to be carried forward to Schedule No. 5 - Grand Summary

4B-4
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C

Foreign Currency 

CIP []                         

Foreign Currency 

CIP  []                         

1 2 3 4 5 6 7= 5 x 6

1

Supply of 132 kV Double circuit towers, complete with all stubs, 

nuts, bolts, locking nuts, washers, swivels/shackles, step bolts, 

tower notice and identification plates, ACDs, protective 

coating(Galvanazing) etc.

1.1 Tower Type 1DT6

1.1.1 Tower Type 1DT6+6.0 m each 1

1.1.2 Tower Type 1DT6+9.0 m each 1

2

Supply of 132 kV Four circuit towers, complete with all stubs, 

nuts, bolts, locking nuts, washers, phase conductors and 

earthwire, swivels/shackles, step bolts, tower notice and 

identification plates, ACDs, protective coating(Galvanizing), etc.

2.1 Tower Type 1QL

2.1.1 Tower Type 1QL+6.0 m each 1

2.1.2 Tower Type 1QL+9.0 m each 1

2.3 Tower Type 1Q30

2.3.1 Tower type 1Q30 +9.0 m each 1

2.4 Tower Type 1QT6

2.4.1 Tower Type 1QT6+6.0 m each 1

2.4.2 Tower Type 1QT6+9.0 m each 1

2.5 Auxiliary Crossarm for tower

Schedule No. 1C Plant and Mandatory Spare Parts Supplied from Abroad 

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

1C-1
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C

Foreign Currency 

CIP []                         

Foreign Currency 

CIP  []                         

1 2 3 4 5 6 7= 5 x 6

Schedule No. 1C Plant and Mandatory Spare Parts Supplied from Abroad 

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

2.5.1 Auxiliary Crossarm for Tower Type 1QT6 per set of six 2

2.5.2 Auxiliary Crossarm for Tower Type 1DT6 per set of three 2

3 Tower Earthing

3.1 Type A Per Tower 4

3.2 Type B Per Tower 2

3.3 Type C Per Tower 1

3.4 Type D (if required) Per Tower 0

4 Phase conductor,  OPGW cable, complete with repair sleeves and joints

4.1
"Single ACSR Grosbeak" (four circuit line, all circuits erected, one 

conductors per phase)
Route km2 1

4.2
Two optical fibre ground wire, 48 fibres 7×3.25 steel earthwire 

equivalent OPGW,  including joint box
Route km2 1

5 Insulator strings, with associated suspension and tension clamps for single "ACSR Grosbeak"  Conductor

a) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - disc only
Set 24

b) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - hardware fittings only
Set 24

a) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - disc only
Set 84

b) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - hardware fittings only
Set 84

a) 70kN jumper suspension Insulators Set forsingle "ACSR Grosbeak"

Conductor - disc only
Set 42

b) 70kN jumper suspension Insulators Set forsingle "ACSR Grosbeak"

Conductor - hardware fittings only
Set 42

a) 70kN single upright low duty Insulators Set for single "ACSR

Grosbeak" Conductor - disc only
Set 12

b) 70kN single upright low duty Insulators Set for single "ACSR

Grosbeak" Conductor - hardware fittings only
Set 12

a) 70kN single inverted low duty Insulators Set for single "ACSR

Grosbeak" Conductor - disc only
Set 12

b) 70kN single inverted low duty Insulators Fittings Set for single

"ACSR Grosbeak" Conductor - hardware fittings only
Set 12

5.1

5.2

5.3

5.4

5.5

1C-2
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C

Foreign Currency 

CIP []                         

Foreign Currency 

CIP  []                         

1 2 3 4 5 6 7= 5 x 6

Schedule No. 1C Plant and Mandatory Spare Parts Supplied from Abroad 

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

6
OPGW sets, complete with all accessories, incl. armour rods and 

earth bounds

6.1
Suspension set (including all fittings and accessories for surplus and 

to guide the OPGW to the joint box)
set 4

6.2
Tension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 18

7 Dampers

7.1 Vibration damper for phase conductor per span 7

7.2 Vibration damper for OPGW per span 7

8 Aerial Markers and Tower Paint

8.1

Air craft obstruction lights solar powered complete with lamps, solar, 

panels, batteries, control equipment cables, support framework, tower 

work platform etc.

Per tower 0

8.2 Bird diverters pcs. 30

8.3
Bird guards, one bird guard per each crossarm applied on 

intermediate towers
pcs. 24

8.4 Aircraft warning spheres pcs. 0

8.5
Painting of 60 meter and over tower in accordance with the 

requirements of the Technical Specification
per tower 0

8.6
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in 

accordance with the requirements of the Technical Specification
per tower 2

8.7

Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL 

whichever is greater from ground level in accordance with the 

requirements of the Technical Specification

per tower 7

9 Mandatory Spare Parts and Tools

9.1 Conductor "ACSR Grosbeak"  type km 2

9.2
Optical fibre ground wire, 48 fibres 7×3.25 steel earthwire equivalent 

OPGW
km 1

a) 70kN suspension Insulators set for single "ACSR Grosbeak "

Conductor (Suspension) - disc only
set 6

b) 70kN suspension Insulators set for single "ACSR Grosbeak "

Conductor (Suspension) - hardware fittings only
set 6

9.3

1C-3
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C

Foreign Currency 

CIP []                         

Foreign Currency 

CIP  []                         

1 2 3 4 5 6 7= 5 x 6

Schedule No. 1C Plant and Mandatory Spare Parts Supplied from Abroad 

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description Country of origin Unit Quantity

Unit Price1 Total Price1

a) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - disc only
set 12

b) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - hardware fittings only
set 12

9.5 OPGW 48 fibres suspension set set 4

9.6 OPGW 48 fibres tension set set 8

9.7 OPGW junction box set 3

9.8
Vibration damper for phase conductor  single "ACSR Grosbeak"  

Conductor 
each 20

9.9 Vibration damper for OPGW each 10

9.10 Repair sleeve for conductor -  single "ACSR Grosbeak" Conductor pcs 5

9.11 Midspan joints for conductor  single "ACSR Grosbeak" Conductor pcs 5

9.12 Bird guard pcs 3

9.13 Terminal ground resistance tester (tools) pcs 1

9.14 Temporary earthing equipment each 1

9.15 Elcometer each 0

9.16

Motorised jointing compressor for conductor complete with dies 

suitable for all conductors & earthwires to be used for this 

Contract

each 0

                              -   

Name of Bidder

Signature of Bidder

1.Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

9.4

 Total Columns 7  to be carried forward to Schedule No. 5  Grand Summary

2     Definition of route km: Route km is the transmission line distance between two terminal points in plan view.  Route km is exclusive sag and other electrical 

clearances, elevation differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

1C-4
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C

Local Currency  EXW 

[BDT]

Foreign 

Currency EXW [ ]

Local Currency 

EXW [BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

1

Supply of 132 kV Double circuit towers, complete with all stubs, 

nuts, bolts, locking nuts, washers, swivels/shackles, step bolts, 

tower notice and identification plates, ACDs, protective 

coating(Galvanazing) etc.

1.1 Tower Type 1DT6

1.1.1 Tower Type 1DT6+6.0 m each 1

1.1.2 Tower Type 1DT6+9.0 m each 1

2

Supply of 132 kV Four circuit towers, complete with all stubs, 

nuts, bolts, locking nuts, washers, swivels/shackles, step bolts, 

tower notice and identification plates, ACDs, protective 

coating(Galvanizing), etc.

2.1 Tower Type 1QL

2.1.1 Tower Type 1QL+6.0 m each 1

2.1.2 Tower Type 1QL+9.0 m each 1

2.3 Tower Type 1Q30

2.3.1 Tower type 1Q30 +9.0 m each 1

2.4 Tower Type 1QT6

2.4.1 Tower Type 1QT6+6.0 m each 1

2.4.2 Tower Type 1QT6+9.0 m each 1

2.5 Auxiliary Crossarm for tower

2.5.1 Auxiliary Crossarm for Tower Type 1QT6 per set of six 2

2.5.2 Auxiliary Crossarm for Tower Type 1DT6 per set of three 2

3 Tower Earthing

3.1 Type A Per Tower 4

3.2 Type B Per Tower 2

3.3 Type C Per Tower 1

Quantity

Unit Price1

Item Description Unit

Total Price1

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Schedule No. 2C Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

2C-1
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C

Local Currency  EXW 

[BDT]

Foreign 

Currency EXW [ ]

Local Currency 

EXW [BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Quantity

Unit Price1

Item Description Unit

Total Price1

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Schedule No. 2C Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

3.4 Type D (if required) Per Tower 0

4 Phase conductor,  OPGW cable, complete with repair sleeves and joints

4.1
"Single ACSR Grosbeak" (four circuit line, all circuits erected, one 

conductors per phase)
Route km2 1

4.2
Two optical fibre ground wire, 48 fibres 7×3.25 steel earthwire 

equivalent OPGW,  including joint box
Route km2 1

5 Insulator strings, with associated suspension and tension clamps for single "ACSR Grosbeak"  Conductor

a) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - disc only
Set 24

b) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - hardware fittings only
Set 24

a) 120kN tension Insulators Set for single "ACSR Grosbeak'' Conductor

- disc only
Set 84

b) 120kN tension Insulators Set for single "ACSR Grosbeak'' Conductor

- hardware fittings only
Set 84

a) 70kN jumper suspension Insulators Set forsingle "ACSR Grosbeak"

Conductor - disc only
Set 42

b) 70kN jumper suspension Insulators Set forsingle "ACSR Grosbeak"

Conductor - hardware fittings only
Set 42

a) 70kN single upright low duty Insulators Set for single "ACSR

Grosbeak" Conductor - disc only
Set 12

b) 70kN single upright low duty Insulators Set for single "ACSR

Grosbeak" Conductor - hardware fittings only
Set 12

a) 70kN single inverted low duty Insulators Set for single "ACSR

Grosbeak" Conductor - disc only
Set 12

b) 70kN single inverted low duty Insulators Fittings Set for single

"ACSR Grosbeak" Conductor - hardware fittings only
Set 12

6
OPGW sets, complete with all accessories, incl. armour rods and 

earth bounds

6.1
Suspension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 4

5.1

5.2

5.3

5.4

5.5

2C-2
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C

Local Currency  EXW 

[BDT]

Foreign 

Currency EXW [ ]

Local Currency 

EXW [BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Quantity

Unit Price1

Item Description Unit

Total Price1

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Schedule No. 2C Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

6.2
Tension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 18

7 Dampers

7.1 Vibration damper for phase conductor per span 7

7.2 Vibration damper for OPGW per span 7

8 Aerial Markers and Tower Paint

8.1

Air craft obstruction lights solar powered complete with lamps, solar, 

panels, batteries, control equipment cables, support framework, tower 

work platform etc.

Per tower 0

8.2 Bird diverters pcs. 30

8.3
Bird guards, one bird guard per each crossarm applied on intermediate 

towers
pcs. 24

8.4 Aircraft warning spheres pcs. 0

8.5
Painting of 60 meter and over tower in accordance with the 

requirements of the Technical Specification
per tower 0

8.6
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in 

accordance with the requirements of the Technical Specification
per tower 2

8.7

Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL 

whichever is greater from ground level in accordance with the 

requirements of the Technical Specification

per tower 7

9 Mandatory Spare Parts and Tools

9.1 Conductor "ACSR Grosbeak"  type km 2

9.2
Optical fibre ground wire, 48 fibres 7×3.25 steel earthwire equivalent 

OPGW
km 1

a) 70kN suspension Insulators set for single "ACSR Grosbeak "

Conductor (Suspension) - disc only
set 6

b) 70kN suspension Insulators set for single "ACSR Grosbeak "

Conductor (Suspension) - hardware fittings only
set 6

a) 120kN tension Insulators Set for single "ACSR Grosbeak'' Conductor

- disc only
set 12

b) 120kN tension Insulators Set for single "ACSR Grosbeak'' Conductor

- hardware fittings only
set 12

9.3

9.4

2C-3
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C

Local Currency  EXW 

[BDT]

Foreign 

Currency EXW [ ]

Local Currency 

EXW [BDT]

Foreign Currency EXW 

[ ]

1 2 3 4 5 6 7=4*5 8=4*6

Quantity

Unit Price1

Item Description Unit

Total Price1

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Schedule No. 2C Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

9.5 OPGW 48 fibres suspension set set 4

9.6 OPGW 48 fibres tension set set 8

9.7 OPGW junction box set 3

9.8
Vibration damper for phase conductor  single "ACSR Grosbeak"  

Conductor 
each 20

9.9 Vibration damper for OPGW each 10

9.10 Repair sleeve for conductor -  single "ACSR Grosbeak" Conductor pcs 5

9.11 Midspan joints for conductor  single "ACSR Grosbeak" Conductor pcs 5

9.12 Bird guard pcs 3

9.13 Terminal ground resistance tester (tools) pcs 1

9.14 Temporary earthing equipment each 1

9.15 Elcometer each 0

9.16

Motorised jointing compressor for conductor complete with dies 

suitable for all conductors & earthwires to be used for this 

Contract

each 0

                         -   

Name of Bidder

Signature of Bidder

2     Definition of route km: Route km is the transmission line distance between two terminal points in plan view.  Route km is exclusive sag and 

other electrical clearances, elevation differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

 Total Columns 7 and 8 to be carried forward to Schedule No. 5 - Grand Summary

1.Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

2C-4
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C

Local Currency  

[BDT]

Foreign 

Currency  []

Local Currency  

[BDT]
Foreign Currency  []

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

2 Tower Test

2.1
Proto assembly of all type towers with all extensions to prove compliance with 

specification. Payment for successful test only.

(a) Tower type 1DT6 each 1

(b) Tower type 1QL each 1

(c) Tower type 1Q30 each 1

(d) Tower type 1QT6 each 1

3 Foundation Design

3.1 Foundation design for all soil types Lump sum 1

                      -                                                         -   

Name of Bidder

Signature of Bidder

1.Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

 Total Columns 7 & 8 to be carried forward to Schedule No. 5 -Grand Summary

Schedule No. 3C Design Services 

Line Design

1.1

Detailed line design including plan and profiles; conductor, earthwire and OPGW sag tension 

calculations; tower spotting, establishment of line schedule; Design of insulator strings, OPGW 

and earthwire attachments

Lump sum 1

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description Unit Quantity

Unit Price1 Total Price1

3C-1
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C

Local Currency  

[BDT]

Foreign 

Currency  []

Local Currency   

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

1.1

1.2

1.2.1
Boreholes for geotechnical investigation, incl. laboratory test, borehole logs, sampling and interpretive 

report as per geotechnical specification

(a) Level 2 borehole 1

(b) Level 4 borehole 1

1.2.2 Soil resistivity tests (one per tower) unit 7

2

2.1

2.1.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 2

2.2

2.2.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 2

2.3

2.3.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 1

2.4 Tower type "1QT6"

2.4.1 Pile Foundation for Any Soil Category with 2m Raised Chimney per tower 2

3

3.1 Tower type "1DT6"

3.1.1 Tower type 1DT6+6 m each 1

3.1.2 Tower type 1DT6+9 m each 1

4

4.1 Tower Type "1QL"

4.1.1 Tower Type 1QL+6.0 m each 1

4.1.2 Tower Type 1QL+9.0 m each 1

Unit Quantity

Unit Price1 Total Price1

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description

Schedule No. 4C Installation and Other Services 

Survey and soil investigation works

Survey Work

1.1.1

Check survey in accordance with the requirements of the technical specification, incl. Full ground 

survey with change of route, if any, tower plotting and preparation and submission of route 

maps,submission of tower footing area on mouza maps for each tower location, profile drawings, 

SIMM documents, etc.

Km 1

Foundations for towers including all setting out, Concrete, Reinforcement, Excavation, Pumping, Stub-Setting, Geotechnical Investigation (Level 2), Shuttering, Leveling, Timbering, supply & 

Installation of foundation steelwork, Earthing Materials,Backfilling, approved Protective Coating & site clearing etc.

Tower type "1DT6"

Tower type "1QL"

Tower type "1Q30"

Geotechnical Investigations incl. taking samples, logging and lab testing

Erection of 132kV four circuit towers complete with all stubs, nuts, bolts, locking nuts, washers, phase conductor and earthwire swivels/shackles, step bolts, tower notice and identification plates, 

ACDs, ptotective coating(Galvanizing), earthing etc.

Erection of 132kV double circuit towers complete with all stubs, nuts, bolts, locking nuts, washers, phase conductor and earthwire swivels/shackles, step bolts, tower notice and identification 

plates, ACDs, ptotective coating(Galvanizing), earthing etc.

4C-1 
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C

Local Currency  

[BDT]

Foreign 

Currency  []

Local Currency   

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Unit Quantity

Unit Price1 Total Price1

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description

Schedule No. 4C Installation and Other Services 

4.2 Tower Type "1Q30"

4.2.1 Tower type 1Q30 +9.0 m each 1

4.3 Tower type "1QT6"

4.3.1 Tower Type 1QT6+6.0 m each 1

4.3.2 Tower Type 1QT6+9.0 m each 1

4.4 Auxiliary Crossarm for tower

4.4.1 Auxiliary Crossarm for Tower Type 1QT6
per set of 

six
2

4.4.2 Auxiliary Crossarm for Tower Type 1DT6
per set of 

three
2

4A

(a)
Coal tar epoxy coatings on all tower steelwork  up to 3.0m/HFL whichever is greater from ground level 

in accordance with the requirements of the Technical Specification
per tower 7

(b)
Painting of tower having total height above GL exceeds 60m for aircraft navigation in accordance with 

the requirements of the Technical Specification
per tower 0

(c)
Painting of tower (Reflecting Paint) upto 3 meter above epoxy coat in submerge area in accordance 

with the requirements of the Technical Specification
per tower 2

5 Testing of Foundations

5.1

(a) Compression test per test 1

(b) Uplift test per test 1

(c) Pile Integrity test per test 28

6

6.1

"Single ACSR  Grosbeak " (four circuit line, all circuits erected, one conductors per phase) including:

Installation of insulator strings, compressed dead-ends, compression junction sleeves, suspension 

clamps, Sagging and clipping, Installation of armour rods and Dampers, Pilot strings and jumpers and 

any other works required as per specification.

route km 1

6.2

Two optical fibre ground wire, 48 fibres 7×3.25 steel earthwire equivalent OPGW shield wire, including 

joint box, including:Tension and semi-tension joints, suspension clamps, armour rods and 

dampers,Sagging and clipping, Installation of intermediate junction boxes and terminal junction boxes 

at substation gantries ,Earthing jumpers

route km 1

Individual Pile test including supply,install and test to prove compliance with technical specification, payment for successful test only (applicable for all tower types selected by the Employer's 

Engineer):

Stringing of four circuit line, one conductors per phase, two OPGW  (length approx. Route km)

Tower Paint

4C-2 
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C

Local Currency  

[BDT]

Foreign 

Currency  []

Local Currency   

[BDT]

Foreign Currency  

[]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Unit Quantity

Unit Price1 Total Price1

LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

Item Description

Schedule No. 4C Installation and Other Services 

7 Documentation

7.1 Establishment of as-built drawings, manuals and all requested documents as per specifications lump sum 1

8 Miscellaneous

8.1 Transport of the material and equipment supplied from Employer's Country lump sum 1

8.2 Insurance of material and equipment supplied from Employer's Country during transport lump sum 1

8.3 Additional counterpoise earthing in accordance with requirement of the Technical specification per meter 2

8.4 Miscellaneous Rates for works certified by the Engineer in accordance with method of Payment

(a) Additional Excavation cu.m 50

(b) Additional Concrete cu.m 50

(c) Additional Reinforcement kg 200

(d) Extra for surface resisting cement per cu.m of concrete cu.m 25

(e) Additional Boring (for any diameter) rm 100

(f) Sand Filling cu.m 50

8.5 Environmental Management and Monitoring Plan including Ecological study lump sum 1

8.6 STI. STD and HIV/AIDS alleviation program lump sum 1

8.7 Costs and Expenses related to FAT witness
 
(Provisional Sum)2 lump sum 1                              -    USD 20000                              -    USD 20000 

8.8
Payment for Compensation(For resettlement of affected people, dwelling/commercial structures, 

trees, crops etc. on the Right of Way)
lump sum 1

9 Dismantling & Bypass

9.1

Dismantling of existing line section (including tower, conductor, insulator and other 

accessories) whichever is required for line in/out, storing the dismantled materials at PGCB 

store

per span 2.00

9.2
By passing the required line section with Tower/Pole/ERS. Tower/Pole/ERS for by passing 

shall be collected from PGCB store
per span 2.00

9.3
Dismantling of by pass line after completing line in line out and storing the Tower/Pole/ERS 

of by pass line as PGCB store
per span 2.00

Name of Bidder

2. These costs are fixed ceiling and will be included in total price. But the payment shall be at actual upon submission of relevant documents.

1.Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

 Total Columns 7 & 8 to be carried forward to Schedule No. 5 - Grand Summary
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Unit Price1 Total Price1

CIP CIP

1 2 3 4 5 6 7=5x6

1A 420 kV  Air Insulated Switchgear

1A.1 SF6 Circuit breaker,4000A, 63kA/1s, live tank, gang operating set 3

1A.2 SF6 Circuit breaker, 4000A,63kA/1s, live tank, single pole operating set 8

1A.3 Disconnector switch with E/S , 4000A,63kA/1s set 4

1A.4 Disconnector switch without E/S, 4000A,63kA/1s set 25

1A.5 Busbar grounding Switch set 2

1A.6 Single phase current transformer, multi core, 4000/1,63kA/1s nos. 45

1A.7 Single phase capacitive voltage transformer, multi-core nos. 27

1A.8 Single phase surge arrester,390kV rated,10kA nos. 27

1A.9 Wave Trap,single phase, 420kV, 4000A, 63kA/1s nos. 4

1A.10 Post type support insulators for 400kV busbar and switchgear lot 1

1A.11
Rigid tubular bus and required conductors, insulators, fittings including all necessary clamps and 

connectors for busbar compositions

i) Rigid Tubular Bus lot 1

ii) _Flexible Conductor for jumper, equipment connections lot 1

iii) _Insulator lot 1

iv) _Fittings lot 1

1A.12 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 11

ii) Disconnector with Earth Switch set 4

iii) Disconnector without Earth Switch set 25

iv) Bus Earth Switch set 2

v) Current Transformer nos. 45

vi) Capacitive Voltage Transformer nos. 27

vii) Surge Arrester nos. 27

viii) Wave Trap nos. 4

ix) Post type support insulators for 400kV busbar and switchgear lot 1

d) _Cable tray including fitting, fixing accessories lot 1

1B 245 kV  Air Insulated Switchgear

1B.1 SF6 Circuit breaker,2000A,50kA/1s, live tank, gang operating for Transformer Bay set 5

1B.2 SF6 Circuit breaker,2000A, 50kA/1s,live tank, single pole operating for Line Bay set 4

1B.3 SF6 Circuit breaker,2000A,50kA/1s, live tank, gang operating for Bus Coupler Bay set 1

1B.4 Disconnector switch without E/S, 2000A,50kA/1s for Transformer Bay set 15

1B.5 Disconnector switch without E/S, 2000A,50kA/1s for Line bay set 8

1B.6 Disconnector switch without E/S, 4000A,50kA/1s for bus coupler bay set 2

1B.7 Disconnector switch with E/S, 2000A,50kA/1s for line bay set 4

1B.8 Single phase current transformer,2400/1, 4-core,50kA/1s  for Transformer Bay nos. 15

1B.9 Single phase current transformer,2400/1, 4-core,50kA/1s for line bay nos. 12

1B.10 Single phase current transformer,4000/1, 2-core,50kA/1s bus coupler bay nos. 6

1B.11 Single phase capacitive voltage transformer (CVT), 3-core nos. 33

1B.12 Single phase surge arrester, 198kV rated,10kA nos. 27

1B.13
Flexible conductorsfor bus and jumper,  insulators, fittings including all necessary clamps and connectors for 

busbar compositions

i) _Flexible Conductor for Bus, jumper, equipment connections lot 1

ii) _Insulator lot 1

iii) _Fittings lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Description

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Item

Foreign Currency (in……….)

QuantityUnit
Country  

of Origin

Schedule 1D-1

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-55 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Unit Price Total Price

CIP CIP

1 2 3 4 5 6 7=5x6

Sub-Total brought forward

1C.14 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 10

ii) Disconnector with Earth Switch set 25

iii) Disconnector without Earth Switch set 4

iv) Bus Earth Switch set 0

v) Current Transformer nos. 33

vi) Capacitive Voltage Transformer nos. 33

vii) Surge Arrester nos. 27

viii) Wave Trap set 0

ix) Post type support insulators for 400kV busbar and switchgear set 0

d) _Cable tray including fitting, fixing accessories lot 1

1C 145 kV  Air Insulated Switchgear

1C.1 SF6 Circuit breaker,1600A,40kA/1s, live tank, gang operating for Transformer Bay set 2

1C.2 SF6 Circuit breaker,1600A, 40kA/1s,live tank, single pole operating for Line Bay set 4

1C.3 SF6 Circuit breaker,3000A,40kA/1s, live tank, gang operating for Bus Coupler Bay set 1

1C.4 Disconnector switch without E/S, 1600A,40kA/1s for Transformer Bay set 6

1C.5 Disconnector switch without E/S, 1600A,40kA/1s for Line bay set 8

1C.6 Disconnector switch without E/S, 3000A,40kA/1s for bus coupler bay set 2

1C.7 Disconnector switch with E/S, 1250A,40kA/1s for line bay set 4

1C.8 Single phase current transformer,2000/1, 4-core,40kA/1s  for Transformer Bay nos. 6

1C.9 Single phase current transformer,2000/1, 4-core,40kA/1s for line bay nos. 12

1C.10 Single phase current transformer,3000/1, 2-core,40kA/1s bus coupler bay nos. 6

1C.11 Single phase capacitive voltage transformer (CVT), 3-core nos. 24

1C.12 Single phase surge arrester, 120kV rated,10kA nos. 18

1C.13
Flexible conductorsfor bus and jumper,  insulators, fittings including all necessary clamps and connectors for 

busbar compositions

i) _Flexible Conductor for Bus, jumper, equipment connections lot 1

ii) _Insulator lot 1

iii) _Fittings lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Description
Country  

of Origin
Unit Quantity

Foreign Currency (in……….)

Item

Schedule 1D-2

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-56 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Unit Price Total Price

CIP CIP

1 2 3 4 5 6 7=5x6

Sub-Total brought forward

1C.14 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts

i) For Main Bus lot 1

ii) For Jack-Bus lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 7

ii) Disconnector with Earth Switch set 16

iii) Disconnector without Earth Switch set 4

iv) Bus Earth Switch set 0

v) Current Transformer nos. 24

vi) Capacitive Voltage Transformer nos. 24

vii) Surge Arrester nos. 18

viii) Wave Trap set 0

ix) Post type support insulators for 400kV busbar and switchgear set 0

d) _Cable tray including fitting, fixing accessories lot 1

1D 33kV Switches & connection

1D.1 33kV Vacuum Circuit breaker set 2

1D.2 33kV Disconnector switch set 4

1D.3 33kV Inductive voltage transformer (IVT), 2 core nos. 6

1D.4 Single pahse surge arrester, 30kV rated,10kA nos. 6

1D.5
Tertiary side connection including necessary fittings, structures, 33kV XLPE cable and conductors (for two 230kV 

power transformer)
lot 1

1E Power Transformer & Earthing/Auxiliary Transformer

1E.1 400/230/33 kV, 400/520MVA (ONAN/ONAF), three phase Power Transformer set 3

1E.2 230/132/33 kV, 225/300MVA (ONAN/ONAF), three phase Power Transformer set 2

1E.3 33/0.4 kV, 500kVA Earthing auxiliary Transformer with Neutral Grounding Resistor (NGR) set 2

1E.4 Complete water spray fire fighting system for all 400/230/33 kV three phase outdoor type power transformer Set 1

1E.5 Complete water spray fire fighting system for all 230/132/33 kV three phase outdoor type power transformer Set 1

1F Control, Protection, SAS and Metering

1F.1 Complete Station SAS Panels lot 1

420kV Circuits

1F.2 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 4

1F.3 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 3

1F.4 Complete Busbar Protection Panel set 1

1F.5 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.6 Complete Tarif metering panel lot 1

230kV Circuits

1F.7 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 4

1F.8 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 5

1F.9 Complete Control, Protection,monitoring & SAS Panel  for Bus Coupler circuits set 1

1F.10 Complete Busbar Protection Panel set 1

1F.11 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.12 Complete Tarif metering panel lot 1

145kV Circuits

1F.13 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 4

1F.14 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 2

1F.15 Complete Control, Protection,monitoring & SAS Panel  for Bus Coupler circuits set 1

1F.16 Complete Busbar Protection Panel set 1

1F.17 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.18 Complete Tarif metering panel lot 1

36kV Circuit

1F.19 Control, Monitoring, Protection & SAS for 33kV station power system lot 1

1F.20 Tariff metering lot 1

1G Multicore Cables

1G.1 Multicore Cables for control, protection, metering & power circuits

i) _LV Control Cable lot 1

ii) _LV Power Cable lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Item Description

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Country  

of Origin
Unit Quantity

Foreign Currency (in……….)

Schedule 1D-3

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-57 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Unit Price Total Price

CIP CIP

1 2 3 4 5 6 7=5x6

Sub-Total brought forward

1H Earthing and Lightning Protection

1H.1 _Earthing system for complete substation lot 1

1H.2 _Lighting Protection System for complete substation lot 1

1H.3 Portable(maintenance) earthing equipment device set 2

1I Batteries, chargers & DC distribution

1I.1 110V Ni-cad Batteries with chargers & distribution board

a) for 400kV System

i) _110V Battery Banks, 350Ah set 2

ii) _Charger 120A set 2

iii) _110V DC Distribution panel, MCC type lot 1

c) for 230kV System

i) _110V Battery Banks, 300Ah set 2

ii) _Charger 100A set 2

iii) _110V DC Distribution panel, MCC type lot 1

iv) _Inverter for SAS set 2

b) for 132kV System

i) _110V Battery Banks, 300Ah set 2

ii) _Charger 100A set 2

iii) _110V DC Distribution panel, MCC type lot 1

1I.2 48V Ni-cad Batteries with chargers & distribution board

i) _48V battery Banks,250Ah set 2

ii) _Charger 100A set 2

iii) _48V DC Disatribution Panel lot 1

1J LVAC Distribution

1J.1 _AC 415V or 240V distribution panels (MCC type) lot 1

1J.3 _Tariff metering at LV side(Main & Check) lot 1

1K Civil Works, Building and Foundation Refer to Schedule B4

1L Lighting, small power, air conditioning and Ventilation

1L.1
Lighting, small power, air conditioning and Ventilation and emergency DC lighting for control building and local 

control houses
lot 1

1L.2 Lighting for ouside building for security, roadway, switchyard and emergency DC lighting lot 1

1M Fibre Optic Multiplexer Equipment and PLC Equipment for Communication and Protection

1M.1 Indoor Fibre Optic Multipexer Equipment lot 1

1M.2
under ground optical fiber cable, armoured, 48/24 core  including Outdoor termination box,indoor MDF & pigtail 

cables
lot 1

1M.3 PLC Equipment lot 1

1N SCADA system  for Telecontrol and Telemetering

1N.1 Complete SCADA hardware & software lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Country  

of Origin
Unit Quantity

Foreign Currency (in……….)

Item Description

Schedule 1D-4

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-58 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Unit Price Total Price

CIP CIP

1 2 3 4 5 6 7=5x6

Sub-Total brought forward

2A Equipment for Shunt Reactor Installation as specified in Section 16 of the Technical Specification

2A.1 400kV, 25MVAR, ONAN Three phase outdoor type Shunt Reactor. set 4

2A.2 SF6 Circuit breaker, live tank, gang operating set 4

2A.3 Disconnector switch without E/S, 2000A set 4

2A.4 Control, Protection, Monitoring & Substation Automation System including event recording fuction set 4

2A.5
Rigid tubular bus and/or flexible conductors, insulators, fittings including all necessary clamps and connectors 

required for completing switchgear connection for Shunt Reactor bay
lot 1

2A.6 Steel Structures for  equipment supports and civil works required for completing  switchgear for Shunt Reactor bay lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Item Description
Country  

of Origin
Unit Quantity

Foreign Currency (in……….)

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Schedule 1D-5

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-59 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Unit Price Total Price

CIP CIP

1 2 3 4 5 6 7=5x6

Sub-Total brought forward

Mandatory Spare parts including Maitenance and Test Equipment

420 kV SWITCHGEAR

1 Complete SF6 gas, livetank type 420kV Circuit Breaker (single-pole operation type) set 1

2 Complete  420kV disconnector switch sets 1

3 Set of interrupting chamber including insulators, fixed and moving contacts for 420kV offered type  circuit breaklers sets 2

4 420 kV post insulators suitable for disconnector nos. 3

5 Set (three phase) contacts for 420kV disconnector sets 2

6 390 kV surge arrester nos. 6

7 420kV capacitive voltage transformer nos. 3

8 Closing coils nos. 3

9 Tripping coils nos. 3

10 Motor for 420kV circuit  breaker operating mechanism nos. 2

11 Motor for disconnector drive nos. 2

12 Coils for Blocking magnet in disconnector drive nos. 3

145 kV SWITCHGEAR

13 Complete SF6 gas, livetank type 145kVCircuit Breaker (single-pole operation type) set 2

14 Complete  145 kV disconnector switch sets 2

15 Set of interrupting chamber including insulators, fixed and moving contacts for 145kV offered type  circuit breaklers sets 2

16 145 kV post insulators suitable for disconnector nos. 3

17 Set (three phase) contacts for 145 kV disconnector sets 2

18 120 kV surge arrester nos. 6

19 145 kV capacitive voltage transformer nos. 3

20 Closing coils nos. 3

21 Tripping coils nos. 3

22 Motor for 145 kV circuit  breaking operating mechanism nos. 2

23 Motor for disconnector drive nos. 2

24 Coils for Blocking magnet in disconnector drive nos. 3

TRANSFORMERS

37 Auto-transformer 420kV bushings (Single Phase) nos. 1

38 Auto-transformer 230 kV bushings (Single Phase) nos. 1

39 Auto-transformer 145 kV bushings (Single Phase) nos. 1

40 Earthing transformer 36 kV  bushings nos. 1

41 Sets of auto transformer gaskets sets 1

42 Sets of earthing transformer gaskets sets 1

43 Sets of tap changer spares sets 1

44 Set of special tools, gauges and spanners (Bidders to give details) set 1

45 Spare transformer oil kg 32000

46 Silica gel 100% spare for all supplied transformer lot 1

47
Transformer oil treatment plant, 8000litre/hr

(Clause 4.13.2)
set 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Item Description

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Foreign Currency (in……….)

Country  

of Origin
Unit Quantity

Schedule 1D-6

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-60 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 
associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Unit Price Total Price

CIP CIP

1 2 3 4 5 6 7=5x6

Sub-Total brought forward
WATER SPRAY SYSTEM

48 Warter spray nozzles nos. 10

49 Release sprinklers nos. 5

50 Set of internal parts of deluge valve set 1

51 Set of sealings for deluge valves of each type set 1

52 Set of sealings for pipes and flanges set 1

53 Set of spare parts for jockey pump set 1

54 Set of spare parts for control panel and automatic level indicator set 1

55 Set of spare parts for the air supply and reducing devices set 1

56 Fire fighting pump complete with coupling set 1

PROTECTION, CONTROL, METERING

57 Distance relay set 1

58 Current differential relay set 1

59 Biased different relay (3-phase) set 1

60 Two pole overcurrent and earth fault relay sets 2

61 Tripping relay (electrical reset) sets 3

62 Trip circuit supervision relay sets 3

63 Ammeter nos. 3

64 Voltmeter nos. 3

65 Annunciator bulbs nos. 60

66 Bulbs for discrepancy switches nos. 30

67 kWh & kVarh meter nos. 1

POWER & CONTROL CABLES

Spare cable comprising:

68 control cable, 7 core meter 500

69 control cable, 12 core meter 500

Batteries, Chargers, & DC Distribution

70 Battery fuses nos. 4

71 Set DC board incoming MCCB sets 2

72 Sets outgoing MCBs sets 4

73 Battery Charger complete unit, 110V sets 1

LV  AC SWITCHGEAR

74 3-phase set LVAC board incoming MCCB no. 1

75 3-phase sets outgoing MCCBs nos. 3

76 1-phase sets outgoing MCBs nos. 3

Fiber Optic Multiplexer Equipment

77 Set of spare modules of necessary function lot 1

TEST and O&M EQUIPMENT

78 Set of gas filling equipment and 1 bottle of SF6 gas sets 3

79 SF6 gas sniffer sets 2

80 Portable vacuum pump suitable for SF6 circuit breaker set 1

81 Contact resistance measurement test set (suitable for measurement down to 1 µ ohm at 10A d.c.) set 1

82 5 kV insulation resistance test set (range 0.5 –1.0 - 2.5 - 5 kV) sets 1

83 Earth resistance test set (range 10-100-1000 ohm: min scale division 0.1 ohm) sets 1

84 Clip-on mA meter (for spill current) nos. 1

85 Portable Earthing Leads sets 6

Total Price in words............................................................................................................................................................................

1 Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are 

currencies.

Schedule 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Item Unit Quantity

Foreign Currency (in……….)

 Total Columns 7  to be carried forward to Schedule No. 5 - Grand Summary

Description
Country  

of Origin

Schedule 1D-7

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-61 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Local 

Currency [In 

BDT]

Foreign 

Currency  

[In ……..]

Local 

Currency [In 

BDT]

Foreign 

Currency  [In 

……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

1A 420 kV  Air Insulated Switchgear

1A.1 SF6 Circuit breaker,4000A, 63kA/1s, live tank, gang operating set 3

1A.2 SF6 Circuit breaker, 4000A,63kA/1s, live tank, single pole operating set 8

1A.3 Disconnector switch with E/S , 4000A,63kA/1s set 4

1A.4 Disconnector switch without E/S, 4000A,63kA/1s set 25

1A.5 Busbar grounding Switch set 2

1A.6 Single phase current transformer, multi core, 4000/1,63kA/1s nos. 45

1A.7 Single phase capacitive voltage transformer, multi-core nos. 27

1A.8 Single phase surge arrester,390kV rated,10kA nos. 27

1A.9 Wave Trap,single phase, 420kV, 4000A, 63kA/1s nos. 4

1A.10 Post type support insulators for 400kV busbar and switchgear lot 1

1A.11
Rigid tubular bus and required conductors, insulators, fittings including all necessary clamps and connectors 

for busbar compositions

i) Rigid Tubular Bus lot 1

ii) _Flexible Conductor for jumper, equipment connections lot 1

iii) _Insulator lot 1

iv) _Fittings lot 1

1A.12 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 11

ii) Disconnector with Earth Switch set 4

iii) Disconnector without Earth Switch set 25

iv) Bus Earth Switch set 2

v) Current Transformer nos. 45

vi) Capacitive Voltage Transformer nos. 27

vii) Surge Arrester nos. 27

viii) Wave Trap nos. 4

ix) Post type support insulators for 400kV busbar and switchgear lot 1

d) _Cable tray including fitting, fixing accessories lot 1

1B 245 kV  Air Insulated Switchgear

1B.1 SF6 Circuit breaker,2000A,50kA/1s, live tank, gang operating for Transformer Bay set 5

1B.2 SF6 Circuit breaker,2000A, 50kA/1s,live tank, single pole operating for Line Bay set 4

1B.3 SF6 Circuit breaker,2000A,50kA/1s, live tank, gang operating for Bus Coupler Bay set 1

1B.4 Disconnector switch without E/S, 2000A,50kA/1s for Transformer Bay set 15

1B.5 Disconnector switch without E/S, 2000A,50kA/1s for Line bay set 8

1B.6 Disconnector switch without E/S, 4000A,50kA/1s for bus coupler bay set 2

1B.7 Disconnector switch with E/S, 2000A,50kA/1s for line bay set 4

1B.8 Single phase current transformer,2400/1, 4-core,50kA/1s  for Transformer Bay nos. 15

1B.9 Single phase current transformer,2400/1, 4-core,50kA/1s for line bay nos. 12

1B.10 Single phase current transformer,4000/1, 2-core,50kA/1s bus coupler bay nos. 6

1B.11 Single phase capacitive voltage transformer (CVT), 3-core nos. 33

1B.12 Single phase surge arrester, 198kV rated,10kA nos. 27

1B.13
Flexible conductorsfor bus and jumper,  insulators, fittings including all necessary clamps and connectors for 

busbar compositions

i) _Flexible Conductor for Bus, jumper, equipment connections lot 1

ii) _Insulator lot 1

iii) _Fittings lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Total Price1

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 

associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Unit Price1

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s

Item Description Unit Quantity

Schedule 2D-1

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-62 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 

associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Local 

Currency [In 

BDT]

Foreign 

Currency  

[In ……..]

Local 

Currency [In 

BDT]

Foreign 

Currency  [In 

……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

1C.14 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 10

ii) Disconnector with Earth Switch set 25

iii) Disconnector without Earth Switch set 4

iv) Bus Earth Switch set 0

v) Current Transformer nos. 33

vi) Capacitive Voltage Transformer nos. 33

vii) Surge Arrester nos. 27

viii) Wave Trap set 0

ix) Post type support insulators for 400kV busbar and switchgear set 0

d) _Cable tray including fitting, fixing accessories lot 1

1C 145 kV  Air Insulated Switchgear

1C.1 SF6 Circuit breaker,1600A,40kA/1s, live tank, gang operating for Transformer Bay set 2

1C.2 SF6 Circuit breaker,1600A, 40kA/1s,live tank, single pole operating for Line Bay set 4

1C.3 SF6 Circuit breaker,3000A,40kA/1s, live tank, gang operating for Bus Coupler Bay set 1

1C.4 Disconnector switch without E/S, 1600A,40kA/1s for Transformer Bay set 6

1C.5 Disconnector switch without E/S, 1600A,40kA/1s for Line bay set 8

1C.6 Disconnector switch without E/S, 3000A,40kA/1s for bus coupler bay set 2

1C.7 Disconnector switch with E/S, 1250A,40kA/1s for line bay set 4

1C.8 Single phase current transformer,2000/1, 4-core,40kA/1s  for Transformer Bay nos. 6

1C.9 Single phase current transformer,2000/1, 4-core,40kA/1s for line bay nos. 12

1C.10 Single phase current transformer,3000/1, 2-core,40kA/1s bus coupler bay nos. 6

1C.11 Single phase capacitive voltage transformer (CVT), 3-core nos. 24

1C.12 Single phase surge arrester, 120kV rated,10kA nos. 18

1C.13
Flexible conductorsfor bus and jumper,  insulators, fittings including all necessary clamps and connectors for 

busbar compositions

i) _Flexible Conductor for Bus, jumper, equipment connections lot 1

ii) _Insulator lot 1

iii) _Fittings lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Item Description Unit Quantity

Total Price1

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Unit Price1

Schedule 2D-2

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-63 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 

associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Local 

Currency [In 

BDT]

Foreign 

Currency  

[In ……..]

Local 

Currency [In 

BDT]

Foreign 

Currency  [In 

……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

1C.14 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts

i) For Main Bus lot 1

ii) For Jack-Bus lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 7

ii) Disconnector with Earth Switch set 16

iii) Disconnector without Earth Switch set 4

iv) Bus Earth Switch set 0

v) Current Transformer nos. 24

vi) Capacitive Voltage Transformer nos. 24

vii) Surge Arrester nos. 18

viii) Wave Trap set 0

ix) Post type support insulators for 400kV busbar and switchgear set 0

d) _Cable tray including fitting, fixing accessories lot 1

1D 33kV Switches & connection

1D.1 33kV Vacuum Circuit breaker set 2

1D.2 33kV Disconnector switch set 4

1D.3 33kV Inductive voltage transformer (IVT), 2 core nos. 6

1D.4 Single pahse surge arrester, 30kV rated,10kA nos. 6

1D.5
Tertiary side connection including necessary fittings, structures, 33kV XLPE cable and conductors (for two 

230kV power transformer)
lot 1

1E Power Transformer & Earthing/Auxiliary Transformer

1E.1 400/230/33 kV, 400/520MVA (ONAN/ONAF), three phase Power Transformer set 3

1E.2 230/132/33 kV, 225/300MVA (ONAN/ONAF), three phase Power Transformer set 2

1E.3 33/0.4 kV, 500kVA Earthing auxiliary Transformer with Neutral Grounding Resistor (NGR) set 2

1E.4 Complete water spray fire fighting system for all 400/230/33 kV three phase outdoor type power transformer Set 1

1E.5 Complete water spray fire fighting system for all 230/132/33 kV three phase outdoor type power transformer Set 1

1F Control, Protection, SAS and Metering

1F.1 Complete Station SAS Panels lot 1

420kV Circuits

1F.2 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 4

1F.3 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 3

1F.4 Complete Busbar Protection Panel set 1

1F.5 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.6 Complete Tarif metering panel lot 1

230kV Circuits

1F.7 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 4

1F.8 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 5

1F.9 Complete Control, Protection,monitoring & SAS Panel  for Bus Coupler circuits set 1

1F.10 Complete Busbar Protection Panel set 1

1F.11 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.12 Complete Tarif metering panel lot 1

145kV Circuits

1F.13 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 4

1F.14 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 2

1F.15 Complete Control, Protection,monitoring & SAS Panel  for Bus Coupler circuits set 1

1F.16 Complete Busbar Protection Panel set 1

1F.17 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.18 Complete Tarif metering panel lot 1

36kV Circuit

1F.19 Control, Monitoring, Protection & SAS for 33kV station power system lot 1

1F.20 Tariff metering lot 1

1G Multicore Cables

1G.1 Multicore Cables for control, protection, metering & power circuits

i) _LV Control Cable lot 1

ii) _LV Power Cable lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Total Price1Unit Price1

Item Description Unit Quantity

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Schedule 2D-3

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-64 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 

associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Local 

Currency [In 

BDT]

Foreign 

Currency  

[In ……..]

Local 

Currency [In 

BDT]

Foreign 

Currency  [In 

……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

1H Earthing and Lightning Protection

1H.1 _Earthing system for complete substation lot 1

1H.2 _Lighting Protection System for complete substation lot 1

1H.3 Portable(maintenance) earthing equipment device set 2

1I Batteries, chargers & DC distribution

1I.1 110V Ni-cad Batteries with chargers & distribution board

a) for 400kV System

i) _110V Battery Banks, 350Ah set 2

ii) _Charger 120A set 2

iii) _110V DC Distribution panel, MCC type lot 1

c) for 230kV System

i) _110V Battery Banks, 300Ah set 2

ii) _Charger 100A set 2

iii) _110V DC Distribution panel, MCC type lot 1

iv) _Inverter for SAS set 2

b) for 132kV System

i) _110V Battery Banks, 300Ah set 2

ii) _Charger 100A set 2

iii) _110V DC Distribution panel, MCC type lot 1

1I.2 48V Ni-cad Batteries with chargers & distribution board

i) _48V battery Banks,250Ah set 2

ii) _Charger 100A set 2

iii) _48V DC Disatribution Panel lot 1

1J LVAC Distribution

1J.1 _AC 415V or 240V distribution panels (MCC type) lot 1

1J.3 _Tariff metering at LV side(Main & Check) lot 1

1K Civil Works, Building and Foundation Refer to Schedule B4

1L Lighting, small power, air conditioning and Ventilation

1L.1
Lighting, small power, air conditioning and Ventilation and emergency DC lighting for control building and local 

control houses
lot 1

1L.2 Lighting for ouside building for security, roadway, switchyard and emergency DC lighting lot 1

1M Fibre Optic Multiplexer Equipment and PLC Equipment for Communication and Protection

1M.1 Indoor Fibre Optic Multipexer Equipment lot 1

1M.2
under ground optical fiber cable, armoured, 48/24 core  including Outdoor termination box,indoor MDF & 

pigtail cables
lot 1

1M.3 PLC Equipment lot 1

1N SCADA system  for Telecontrol and Telemetering

1N.1 Complete SCADA hardware & software lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Unit Price1

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Item Description Unit Quantity

Total Price1

Schedule 2D-4

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-65 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 

associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Local 

Currency [In 

BDT]

Foreign 

Currency  

[In ……..]

Local 

Currency [In 

BDT]

Foreign 

Currency  [In 

……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

2A
Equipment for Shunt Reactor Installation as specified in Section 16 of the Technical Specification

2A.1 400kV, 25MVAR, ONAN Three phase outdoor type Shunt Reactor. set 4

2A.2 SF6 Circuit breaker, live tank, gang operating set 4

2A.3 Disconnector switch without E/S, 2000A set 4

2A.4 Control, Protection, Monitoring & Substation Automation System including event recording fuction set 4

2A.5
Rigid tubular bus and/or flexible conductors, insulators, fittings including all necessary clamps and connectors 

required for completing switchgear connection for Shunt Reactor bay
lot 1

2A.6
Steel Structures for  equipment supports and civil works required for completing  switchgear for Shunt Reactor 

bay
lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Unit

Unit Price1

Item Description Quantity

Total Price1

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Schedule 2D-5

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-66 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 

associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Local 

Currency [In 

BDT]

Foreign 

Currency  

[In ……..]

Local 

Currency [In 

BDT]

Foreign 

Currency  [In 

……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward

Mandatory Spare parts including Maitenance and Test Equipment

420 kV SWITCHGEAR

1 Complete SF6 gas, livetank type 420kV Circuit Breaker (single-pole operation type) set 1

2 Complete  420kV disconnector switch sets 1

3
Set of interrupting chamber including insulators, fixed and moving contacts for 420kV offered type  circuit 

breaklers
sets 2

4 420 kV post insulators suitable for disconnector nos. 3

5 Set (three phase) contacts for 420kV disconnector sets 2

6 390 kV surge arrester nos. 6

7 420kV capacitive voltage transformer nos. 3

8 Closing coils nos. 3

9 Tripping coils nos. 3

10 Motor for 420kV circuit  breaker operating mechanism nos. 2

11 Motor for disconnector drive nos. 2

12 Coils for Blocking magnet in disconnector drive nos. 3

145 kV SWITCHGEAR

13 Complete SF6 gas, livetank type 145kVCircuit Breaker (single-pole operation type) set 2

14 Complete  145 kV disconnector switch sets 2

15
Set of interrupting chamber including insulators, fixed and moving contacts for 145kV offered type  circuit 

breaklers
sets 2

16 145 kV post insulators suitable for disconnector nos. 3

17 Set (three phase) contacts for 145 kV disconnector sets 2

18 120 kV surge arrester nos. 6

19 145 kV capacitive voltage transformer nos. 3

20 Closing coils nos. 3

21 Tripping coils nos. 3

22 Motor for 145 kV circuit  breaking operating mechanism nos. 2

23 Motor for disconnector drive nos. 2

24 Coils for Blocking magnet in disconnector drive nos. 3

TRANSFORMERS

37 Auto-transformer 420kV bushings (Single Phase) nos. 1

38 Auto-transformer 230 kV bushings (Single Phase) nos. 1

39 Auto-transformer 145 kV bushings (Single Phase) nos. 1

40 Earthing transformer 36 kV  bushings nos. 1

41 Sets of auto transformer gaskets sets 1

42 Sets of earthing transformer gaskets sets 1

43 Sets of tap changer spares sets 1

44 Set of special tools, gauges and spanners (Bidders to give details) set 1

45 Spare transformer oil kg 32000

46 Silica gel 100% spare for all supplied transformer lot 1

47
Transformer oil treatment plant, 8000litre/hr

(Clause 4.13.2)
set 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Total Price1

Unit Quantity

Unit Price1

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Item Description

Schedule 2D-6

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-67 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and 

associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Local 

Currency [In 

BDT]

Foreign 

Currency  

[In ……..]

Local 

Currency [In 

BDT]

Foreign 

Currency  [In 

……..]

EXW EXW EXW EXW

1 2 3 4 5 6 7 = 4x5 8 = 4x6

Sub-Total brought forward
WATER SPRAY SYSTEM

48 Warter spray nozzles nos. 10

49 Release sprinklers nos. 5

50 Set of internal parts of deluge valve set 1

51 Set of sealings for deluge valves of each type set 1

52 Set of sealings for pipes and flanges set 1

53 Set of spare parts for jockey pump set 1

54 Set of spare parts for control panel and automatic level indicator set 1

55 Set of spare parts for the air supply and reducing devices set 1

56 Fire fighting pump complete with coupling set 1

PROTECTION, CONTROL, METERING

57 Distance relay set 1

58 Current differential relay set 1

59 Biased different relay (3-phase) set 1

60 Two pole overcurrent and earth fault relay sets 2

61 Tripping relay (electrical reset) sets 3

62 Trip circuit supervision relay sets 3

63 Ammeter nos. 3

64 Voltmeter nos. 3

65 Annunciator bulbs nos. 60

66 Bulbs for discrepancy switches nos. 30

67 kWh & kVarh meter nos. 1

POWER & CONTROL CABLES

Spare cable comprising:

68 control cable, 7 core meter 500

69 control cable, 12 core meter 500

Batteries, Chargers, & DC Distribution

70 Battery fuses nos. 4

71 Set DC board incoming MCCB sets 2

72 Sets outgoing MCBs sets 4

73 Battery Charger complete unit, 110V sets 1

LV  AC SWITCHGEAR

74 3-phase set LVAC board incoming MCCB no. 1

75 3-phase sets outgoing MCCBs nos. 3

76 1-phase sets outgoing MCBs nos. 3

Fiber Optic Multiplexer Equipment

77 Set of spare modules of necessary function lot 1

TEST and O&M EQUIPMENT

78 Set of gas filling equipment and 1 bottle of SF6 gas sets 3

79 SF6 gas sniffer sets 2

80 Portable vacuum pump suitable for SF6 circuit breaker set 1

81 Contact resistance measurement test set (suitable for measurement down to 1 µ ohm at 10A d.c.) set 1

82 5 kV insulation resistance test set (range 0.5 –1.0 - 2.5 - 5 kV) sets 1

83 Earth resistance test set (range 10-100-1000 ohm: min scale division 0.1 ohm) sets 1

84 Clip-on mA meter (for spill current) nos. 1

85 Portable Earthing Leads sets 6

Total Price in words.....................................................................................................................................................................................................

1

Schedule 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Item Description Unit Quantity

Total Price1

Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are 

currencies.

Unit Price1

 Total Columns 7 and 8 to be carried forward to Schedule No. 5 - Grand Summary

Schedule 2D-7

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-68 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Local Currency [In BDT] Foreign Currency  [In ……..] Local Currency [In BDT] Foreign Currency  [In …….]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

1.2
Preparation of As-Built drawing and operation & maintenance manual 

of the installation
Lot 1

Lot 1

Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.1

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey 
basis(Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Schedule 3D: Design Services

Unit Price1

Item Description Unit Quantity
Total Price1

 Total Columns 7 and 8 to be carried forward to Schedule No. 5 - Grand Summary

Schedule No. 3 Design Services 

Design Service

1.1
Basic and detailed design as per contract specification and 

requirement for entire scope of the contract

Schedule 3D-1

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-69 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Local Currency 

[In BDT]

Foreign 

Currency  [In 

……..]

Local 

Currency [In 

BDT]

Foreign 

Currency  [In 

…….]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1A 420 kV  Air Insulated Switchgear

1A.1 SF6 Circuit breaker,4000A, 63kA/1s, live tank, gang operating set 3

1A.2 SF6 Circuit breaker, 4000A,63kA/1s, live tank, single pole operating set 8

1A.3 Disconnector switch with E/S , 4000A,63kA/1s set 4

1A.4 Disconnector switch without E/S, 4000A,63kA/1s set 25

1A.5 Busbar grounding Switch set 2

1A.6 Single phase current transformer, multi core, 4000/1,63kA/1s nos. 45

1A.7 Single phase capacitive voltage transformer, multi-core nos. 27

1A.8 Single phase surge arrester,390kV rated,10kA nos. 27

1A.9 Wave Trap,single phase, 420kV, 4000A, 63kA/1s nos. 4

1A.10 Post type support insulators for 400kV busbar and switchgear lot 1

1A.11
Rigid tubular bus and required conductors, insulators, fittings including all necessary clamps and connectors for 

busbar compositions

i) Rigid Tubular Bus lot 1

ii) _Flexible Conductor for jumper, equipment connections lot 1

iii) _Insulator lot 1

iv) _Fittings lot 1

1A.12 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 11

ii) Disconnector with Earth Switch set 4

iii) Disconnector without Earth Switch set 25

iv) Bus Earth Switch set 2

v) Current Transformer nos. 45

vi) Capacitive Voltage Transformer nos. 27

vii) Surge Arrester nos. 27

viii) Wave Trap nos. 4

ix) Post type support insulators for 400kV busbar and switchgear lot 1

d) _Cable tray including fitting, fixing accessories lot 1

1B 245 kV  Air Insulated Switchgear

1B.1 SF6 Circuit breaker,2000A,50kA/1s, live tank, gang operating for Transformer Bay set 5

1B.2 SF6 Circuit breaker,2000A, 50kA/1s,live tank, single pole operating for Line Bay set 4

1B.3 SF6 Circuit breaker,2000A,50kA/1s, live tank, gang operating for Bus Coupler Bay set 1

1B.4 Disconnector switch without E/S, 2000A,50kA/1s for Transformer Bay set 15

1B.5 Disconnector switch without E/S, 2000A,50kA/1s for Line bay set 8

1B.6 Disconnector switch without E/S, 4000A,50kA/1s for bus coupler bay set 2

1B.7 Disconnector switch with E/S, 2000A,50kA/1s for line bay set 4

1B.8 Single phase current transformer,2400/1, 4-core,50kA/1s  for Transformer Bay nos. 15

1B.9 Single phase current transformer,2400/1, 4-core,50kA/1s for line bay nos. 12

1B.10 Single phase current transformer,4000/1, 2-core,50kA/1s bus coupler bay nos. 6

1B.11 Single phase capacitive voltage transformer (CVT), 3-core nos. 33

1B.12 Single phase surge arrester, 198kV rated,10kA nos. 27

1B.13
Flexible conductorsfor bus and jumper,  insulators, fittings including all necessary clamps and connectors for 

busbar compositions

i) _Flexible Conductor for Bus, jumper, equipment connections lot 1

ii) _Insulator lot 1

iii) _Fittings lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated 

single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Schedule 4D: Installation and Other Services

Unit Price1 Total Price1

Item Description Unit Quantity

Schedule 4D-1

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-70 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated 

single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Local Currency 

[In BDT]

Foreign 

Currency  [In 

……..]

Local 

Currency [In 

BDT]

Foreign 

Currency  [In 

…….]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Sub-Total brought forward

1C.14 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 10

ii) Disconnector with Earth Switch set 25

iii) Disconnector without Earth Switch set 4

iv) Bus Earth Switch set 0

v) Current Transformer nos. 33

vi) Capacitive Voltage Transformer nos. 33

vii) Surge Arrester nos. 27

viii) Wave Trap set 0

ix) Post type support insulators for 400kV busbar and switchgear set 0

d) _Cable tray including fitting, fixing accessories lot 1

1C 145 kV  Air Insulated Switchgear

1C.1 SF6 Circuit breaker,1600A,40kA/1s, live tank, gang operating for Transformer Bay set 2

1C.2 SF6 Circuit breaker,1600A, 40kA/1s,live tank, single pole operating for Line Bay set 4

1C.3 SF6 Circuit breaker,3000A,40kA/1s, live tank, gang operating for Bus Coupler Bay set 1

1C.4 Disconnector switch without E/S, 1600A,40kA/1s for Transformer Bay set 6

1C.5 Disconnector switch without E/S, 1600A,40kA/1s for Line bay set 8

1C.6 Disconnector switch without E/S, 3000A,40kA/1s for bus coupler bay set 2

1C.7 Disconnector switch with E/S, 1250A,40kA/1s for line bay set 4

1C.8 Single phase current transformer,2000/1, 4-core,40kA/1s  for Transformer Bay nos. 6

1C.9 Single phase current transformer,2000/1, 4-core,40kA/1s for line bay nos. 12

1C.10 Single phase current transformer,3000/1, 2-core,40kA/1s bus coupler bay nos. 6

1C.11 Single phase capacitive voltage transformer (CVT), 3-core nos. 24

1C.12 Single phase surge arrester, 120kV rated,10kA nos. 18

1C.13
Flexible conductorsfor bus and jumper,  insulators, fittings including all necessary clamps and connectors for 

busbar compositions

i) _Flexible Conductor for Bus, jumper, equipment connections lot 1

ii) _Insulator lot 1

iii) _Fittings lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule 4D: Installation and Other Services

Schedule 4D-2

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-71 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated 

single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Local Currency 

[In BDT]

Foreign 

Currency  [In 

……..]

Local 

Currency [In 

BDT]

Foreign 

Currency  [In 

…….]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Sub-Total brought forward

1C.14 Steel Structures for gantry and equipment supports 

a) _Gantry Column including nut & bolts

i) For Main Bus lot 1

ii) For Jack-Bus lot 1

b) _Gantry beam at Main Bus & Jack-Bus height  including nut & bolts lot 1

c) _Equipment support structures  including nut & bolts

i) Circuit Breaker set 7

ii) Disconnector with Earth Switch set 16

iii) Disconnector without Earth Switch set 4

iv) Bus Earth Switch set 0

v) Current Transformer nos. 24

vi) Capacitive Voltage Transformer nos. 24

vii) Surge Arrester nos. 18

viii) Wave Trap set 0

ix) Post type support insulators for 400kV busbar and switchgear set 0

d) _Cable tray including fitting, fixing accessories lot 1

1D 33kV Switches & connection

1D.1 33kV Vacuum Circuit breaker set 2

1D.2 33kV Disconnector switch set 4

1D.3 33kV Inductive voltage transformer (IVT), 2 core nos. 6

1D.4 Single pahse surge arrester, 30kV rated,10kA nos. 6

1D.5
Tertiary side connection including necessary fittings, structures, 33kV XLPE cable and conductors (for two 230kV 

power transformer)
lot 1

1E Power Transformer & Earthing/Auxiliary Transformer

1E.1 400/230/33 kV, 400/520MVA (ONAN/ONAF), three phase Power Transformer set 3

1E.2 230/132/33 kV, 225/300MVA (ONAN/ONAF), three phase Power Transformer set 2

1E.3 33/0.4 kV, 500kVA Earthing auxiliary Transformer with Neutral Grounding Resistor (NGR) set 2

1E.4 Complete water spray fire fighting system for all 400/230/33 kV three phase outdoor type power transformer Set 1

1E.5 Complete water spray fire fighting system for all 230/132/33 kV three phase outdoor type power transformer Set 1

1F Control, Protection, SAS and Metering

1F.1 Complete Station SAS Panels lot 1

420kV Circuits

1F.2 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 4

1F.3 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 3

1F.4 Complete Busbar Protection Panel set 1

1F.5 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.6 Complete Tarif metering panel lot 1

230kV Circuits

1F.7 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 4

1F.8 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 5

1F.9 Complete Control, Protection,monitoring & SAS Panel  for Bus Coupler circuits set 1

1F.10 Complete Busbar Protection Panel set 1

1F.11 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.12 Complete Tarif metering panel lot 1

145kV Circuits

1F.13 Complete Control, Protection,monitoring & SAS Panel for overhead line circuits set 4

1F.14 Complete Control, Protection,monitoring & SAS Panel  for Auto transformer circuits set 2

1F.15 Complete Control, Protection,monitoring & SAS Panel  for Bus Coupler circuits set 1

1F.16 Complete Busbar Protection Panel set 1

1F.17 Comeplete Digital Fault Diturbance Recorder (DFDR) panel Set 1

1F.18 Complete Tarif metering panel lot 1

36kV Circuit

1F.19 Control, Monitoring, Protection & SAS for 33kV station power system lot 1

1F.20 Tariff metering lot 1

1G Multicore Cables

1G.1 Multicore Cables for control, protection, metering & power circuits

i) _LV Control Cable lot 1

ii) _LV Power Cable lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Schedule 4D: Installation and Other Services

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule 4D-3

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________
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Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated 

single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Local Currency 

[In BDT]

Foreign 

Currency  [In 

……..]

Local 

Currency [In 

BDT]

Foreign 

Currency  [In 

…….]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Sub-Total brought forward

1H Earthing and Lightning Protection

1H.1 _Earthing system for complete substation lot 1

1H.2 _Lighting Protection System for complete substation lot 1

1H.3 Portable(maintenance) earthing equipment device set 2

1I Batteries, chargers & DC distribution

1I.1 110V Ni-cad Batteries with chargers & distribution board

a) for 400kV System

i) _110V Battery Banks, 350Ah set 2

ii) _Charger 120A set 2

iii) _110V DC Distribution panel, MCC type lot 1

c) for 230kV System

i) _110V Battery Banks, 300Ah set 2

ii) _Charger 100A set 2

iii) _110V DC Distribution panel, MCC type lot 1

iv) _Inverter for SAS set 2

b) for 132kV System

i) _110V Battery Banks, 300Ah set 2

ii) _Charger 100A set 2

iii) _110V DC Distribution panel, MCC type lot 1

1I.2 48V Ni-cad Batteries with chargers & distribution board

i) _48V battery Banks,250Ah set 2

ii) _Charger 100A set 2

iii) _48V DC Disatribution Panel lot 1

1J LVAC Distribution

1J.1 _AC 415V or 240V distribution panels (MCC type) lot 1

1J.3 _Tariff metering at LV side(Main & Check) lot 1

1K Civil Works, Building and Foundation Refer to Schedule B4

a) Complete Land development with carried earthfilling lot 1

b) Complete outdoor civil works 

i) _Outdoor gantry foundation 400kV switchyard lot 1

ii) _Outdoor equipment foundation 400kV switchyard lot 1

iii) _Outdoor gantry foundation 132kV switchyard lot 1

iv) _Outdoor equipment foundation 132kV switchyard lot 1

_Outdoor gantry foundation 245kV switchyard lot 1

_Outdoor equipment foundation 245kV switchyard lot 1

v) _Outdoor equipment foundation 33kV switchyard lot 1

vi) _Outdoor gantry/tubular busbar foundation 33kV switchyard
lot 1

vii) _Transformer foundation including oilpit & carrage way lot 1

viii) _Blast wall lot 1

ix) Retaining Wall meter 1000

x) _Security Boundary Wall meter 398

xi) _Substation Main gate lot 1

xii) _Chainlink Fencing lot 1

xiii) _Approach raod (20 meters--approx.) lot 1

xiv) _Internal road lot 1

xv) _Surface drain lot 1

xvi) _Cable Trench lot 1

xvii) _Switchyard surface finishing lot 1

xviii) _Gravel laying lot 1

xix) _Septic tank, sowak way lot 1

xx) _Pump house including deep tubewell, motor, pump, water reservoir, water pipe line etc. lot 1

xxi _Gurd house, sentry post, car port lot 1

1K.2 Complete civil works for Operation & Panel Room

a) Complete civil works for one no's three storied Operation Room

i) _Foundation works lot 1

ii) _Super structures lot 1

iii) _All finish works lot 1

b) Complete civil works for two no's one storied 400kV  switchyard panel  Room

i) _Foundation works lot 1

ii) _Super structures lot 1

iii) _All finish works lot 1

d) Complete civil works for one no's one storied 132kV switchyard panel  Room

i) _Foundation works lot 1

ii) _Super structures lot 1

iii) _All finish works lot 1

1K.3 Complete fire fighting system for transformers including water pond/reservoir, pipe network and pump lot 1

1L Lighting, small power, air conditioning and Ventilation

1L.1
Lighting, small power, air conditioning and Ventilation and emergency DC lighting for control building and local 

control houses
lot 1

1L.2 Lighting for ouside building for security, roadway, switchyard and emergency DC lighting lot 1

1M Fibre Optic Multiplexer Equipment and PLC Equipment for Communication and Protection

1M.1 Indoor Fibre Optic Multipexer Equipment lot 1

1M.2
under ground optical fiber cable, armoured, 48/24 core  including Outdoor termination box,indoor MDF & pigtail 

cables
lot 1

1M.3 PLC Equipment lot 1

1N SCADA system  for Telecontrol and Telemetering

1N.1 Complete SCADA hardware & software lot 1

Sub-Total Price carried forward

Sub Total Price in words............................................................................................................................................................................

Description Unit Quantity

Unit Price1 Total Price1

Item

Schedule 4D: Installation and Other Services

Schedule 4D-4

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-73 



Power Transmission Strengthening and Integration of Renewable Energy Project (PTSIREP), Package-1

Scope: Pekua 400/230/132kV AIS Subtstaion

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated 

single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Local Currency 

[In BDT]

Foreign 

Currency  [In 

……..]

Local 

Currency [In 

BDT]

Foreign 

Currency  [In 

…….]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Sub-Total brought forward

2A
Works and Equipment for Shunt Reactor Installation as specified in Section 16 of the Technical 

Specification
2A.1 400kV, 25MVAR, ONAN Three phase outdoor type Shunt Reactor. set 4

2A.2 SF6 Circuit breaker, live tank, gang operating set 4

2A.3 Disconnector switch without E/S, 2000A set 4

2A.4 Control, Protection, Monitoring & Substation Automation System including event recording fuction set 4

2A.5
Rigid tubular bus and/or flexible conductors, insulators, fittings including all necessary clamps and connectors 

required for completing switchgear connection for Shunt Reactor bay
lot 1

2A.6 Steel Structures for  equipment supports and civil works required for completing  switchgear for Shunt Reactor bay lot 1

Total Price in words............................................................................................................................................................................

1

Total Price1

Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total 

Price as there are currencies.

Item Description Unit Quantity

Unit Price1

 Total Columns 7 and 8 to be carried forward to Schedule No. 5 - Grand Summary

Schedule 4D: Installation and Other Services

Schedule 4D-5

Section 4: Bidding Forms

Name of Bidder:_______________  
Signature of Bidder:_______________

Section 4: Bidding Forms 4-74 



1 3 4

A

1A

2A

3A

4A

5A

B

1B

2B

3B

4B

5B

C Scope C:LILO of Matarbari-Chakaria 132kV Line at Matarbari 400/230/132kV SS (Pekua)

1C

2C

3C

4C

5C

D

1D

2D

3D

4D

5D

Grand Total Price in words............................................................................................................................................................................

Name of Bidder

Signature of Bidder

1

Scope B Total: 5B = 1B+2B+3B+4B

Scope C Total: 5C = 1C+2C+3C+4C

Schedule No. 4D. Installation and Other Services

Schedule No. 3B.  Design Services

Schedule No. 4B. Installation and Other Services

Schedule No. 3C.  Design Services

Schedule No. 4C. Installation and Other Services

Schedule No. 1B: Plant and Mandatory Spare Parts Supplied from Abroad

Schedule No. 2B: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Schedule No. 1A: Plant and Mandatory Spare Parts Supplied from Abroad

Scope A: LILO of Existing Matarbari PP-Banskhali PP double circuit 400kV line at Matarbari 400/230/132kV SS (Pekua)

Scope A Total: 5A = 1A+2A+3A+4A

Scope B: LILO of Anowara-Coxs Bazar 230kV double circuit  Line at Matarbari 400/230/132kV Substation (Pekua)

Local Currency [In BDT]

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 
400kV/230kV/132kV LILO Lines on turnkey basis(Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

2

Schedule No. 3D.  Design Services

Scope D Total: 5D = 1D+2D+3D+4D

Section D: Pekua 400/230/132kV AIS Substation

Description
Total Price1

Schedule No. 1C: Plant and Mandatory Spare Parts Supplied from Abroad

Schedule No. 2C: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are currencies.

Foreign Currency  [In ……..]

Schedule No. 1D: Plant and Mandatory Spare Parts Supplied from Abroad

Schedule No. 2D: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

GRAND TOTAL 5A + 5B + 5C + 5D (to Price Bid Form)

Schedule 5:  Grand Summary 

Item

Schedule No. 2A: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country

Schedule No. 3A.  Design Services

Schedule No. 4A. Installation and Other Services

Schedule B5-1
Schedule B: Bid Price

Section 4: Bidding Forms 4-75 



Unit Price Total Price Unit Price Total Price

CIP CIP EXW EXW

(1) (2) (3)=(1)x(2) (4) (5)=(1)x(4)

Name of Bidder

Signature of Bidder

1

Foreign Currency (in……….) Local Currency (in BDT)

Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua and associated single /double circuit 400kV/230kV/132kV 
LILO Lines on turnkey basis(Package-1)

[Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1]

Schedule 6.  Recommended Spare Parts

Specify currency in accordance with specifications in Bid Data Sheet under ITB 19.1 in Single-stage Bid.  Create and use as many columns for Unit Price and Total Price as there are 

currencies.

No Description Unit

Quantity

Schedule 6D-2
Section 4: Bidding Forms

Section 4: Bidding Forms 4-76 



Section 4: Bidding Forms 4-77 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 



Section 4: Bidding Forms 4-78 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

Tables of Adjustment Data 

(v) Table A - Local Currency 

(w)  

Index 
Code 

Index Description Source of Index 
Base Value 
and Date 

Bidder’s 
Local Currency 

Amount 

Bidder’s 
Proposed 
Weighting 

  
           ---- 

 
--- 

 
--- 

 
--- 

As per the 
value 
mentioned in 
price 
adjustment 
formula in 
Section 9, 
Volume 1 of 3 

   Total  1.00 

 
 

(x) Table B - Foreign Currency 

Name of Currency: __________________________________________________________________  

[Insert name of currency. If the Bidder wishes to quote in more than one foreign currency, this table should be repeated 

for each foreign currency.] 

 

 

Index Code 
Index 

Description 
Source of 

Index 
Base Value and 

Date 

Bidder’s 
Currency in 

Type/Amount 

Equivalent in 
FC1 

Bidder’s 
Proposed 
Weighting 

  
        --- 

 
--- 

 
--- 

 
--- 

 As per the 
value 
mentioned 
in price 
adjustment 
formula in 
Section 9, 
Volume 1 of 
3 

    Total  1.00 

 

 

- Note - 

The base date shall be the date 28 days prior to the deadline for submission of the bid. 

 

Tables of Adjustment Data shall only be included if prices are to be quoted as adjustable prices in accordance with 

ITB 18.6.  

 

To be entered by the bidder 
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Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

Bid Security 
 

Bank Guarantee 
 

[Bank’s name, and address of issuing branch or office]1 

 

Beneficiary:  ............................. [Name and address of the Employer] .........................................  

Date: ...............................................................................................................................................................................................................  

Bid Security No.:  ..................................................................................................................................................................................  
 

We have been informed that [name of the Bidder] (hereinafter called "the Bidder") has submitted to 
you its bid dated [insert date] (hereinafter called "the Bid") for the execution of [name of contract] under 

Invitation for Bids No. [insert IFB number] (“the IFB”).  

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 
guarantee. 

At the request of the Bidder, we [name of Bank] hereby irrevocably undertake to pay you any sum or 

sums not exceeding in total an amount of [amount in words] [amount in figures] upon receipt by us of 
your first demand in writing accompanied by a written statement stating that the Bidder is in breach 
of its obligation(s) under the bid conditions, because the Bidder: 

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letters of 
Technical and Price Bid; or 

(b) does not accept the correction of errors in accordance with the Instructions to Bidders 
(hereinafter “the ITB”); or 

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid 
validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish 
the Performance Security, in accordance with the ITB. 

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of 
the Contract Agreement signed by the Bidder and the Performance Security issued to you upon the 
instruction of the Bidder; or (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our 
receipt of a copy of your notification to the Bidder of the name of the successful Bidder, or (ii) 28 
days after the expiration of the Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the office 
indicated above on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, 
ICC Publication No.758.2 

 

 

[Authorized signature(s) and bank’s seal (where appropriate)] 

 

                                                 
1  All italicized text is for use in preparing this form and shall be deleted from the final document. 
2  Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458” as appropriate. 



Section 4: Bidding Forms 4-80 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

Bid-Securing Declaration 
 

 
Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

Alternative No.: [insert identification No if this is a bid for an alternative] 

 
 
To: [insert complete name of the Employer] 

 

We, the undersigned, declare that:     

We understand that, according to your conditions, Bids must be supported by a Bid-Securing Declaration. 

We accept that we will automatically be suspended from being eligible for bidding in any contract with the 
Borrower for the period of time of [insert number of years as indicated in ITB 21.2 of the BDS] starting on the date 
that we receive a notification from the Employer, if we are in breach of our obligation(s) under the bid 
conditions, because we 

(a)  have withdrawn our Bid during the period of bid validity specified in the Letters of Technical and Price 
Bid; or 

(b)  do not accept the correction of errors in accordance with the Instruction to Bidders (hereinafter “the 
ITB”); or 

(c)  having been notified of the acceptance of our Bid by the Employer during the period of bid validity, 
(i) fail or refuse to execute the Contract; if required, or (ii) fail or refuse to furnish the Performance 
Security, in accordance with the ITB. 

We understand that this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon 
the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) 28 days 
after the expiration of our Bid. 

 

 

Signed: [insert signature of person whose name and capacity are shown]  

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration]  

Name: [insert complete name of person signing the Bid-Securing Declaration]   

Duly authorized to sign the bid for and on behalf of [insert complete name of the Bidder] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

Corporate Seal (where appropriate) 
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Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

Technical Proposal 
 

 

Site Organization 
 
Method Statement 
 
Mobilization Schedule 
 
Construction Schedule 
 
Environmental, Health and Safety Management Plan 
 
Environmental, Health and Safety Code of Conduct 
 
Plant 
 
Personnel 
 
Equipment 
 
Proposed Subcontractors for Major Items of Plant and Services 
 
Manufacturer’s Authorization 
 
Affiliate Company Guarantee 
 
Time Schedule 
 
Functional Guarantee of the Proposed Facilities 
 



Section 4: Bidding Forms 4-82 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

Site Organization 
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Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

Method Statement 



Section 4: Bidding Forms 4-84 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

Mobilization Schedule 

 

The Mobilization Schedule should reflect the no-objection request and approval step for Site Specific 
Environmental, Health and Safety Management Plan as per Contract Conditions. 

 
 



Section 4: Bidding Forms 4-85 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

Construction Schedule   

The construction schedule shall include the following key milestones: 

 

 

 

 

 

 

 

 

 

 

Environmental, Health and Safety Management Plan (EHSMP) 
 
The Bidder shall submit an outline Environmental, Health and Safety Management Plan (EHSMP) 
commensurate with the risks and impacts of the proposed works and activities. These strategies and 
plans shall describe in detail the actions, materials, equipment, management processes, etc. that will 
be implemented by the Contractor, and its subcontractors. 
 

In developing these strategies and plans, the Bidder shall have regard to the EHS provisions of the 
contract and EHS risks including those as may be more fully described in Section 6 (Employer’s 
Requirements) and the project Environmental Management Plan. 
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Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

Environmental, Health and Safety Code of Conduct 
 
 
 

Environmental, Health and Safety Code of Conduct 
for Contractor’s Personnel Form 

 

Note to Bidder 

The minimum content of the EHS Code of Conduct form as set out by the Employer shall not be substantially modified. 

However, the Bidder may add requirements as appropriate, including to take into account Contract-specific issues/risks.   

 

The Bidder shall initial and submit the EHS Code of Conduct form as part of its bid. 

 
ENVIRONMENTAL, HEALTH AND SAFETY CODE OF CONDUCT  

FOR CONTRACTOR’S PERSONNEL  
 

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of 
Employer] for [enter description of the Works]. These Works will be carried out at [enter the Site and 
other locations where the Works will be carried out]. Our contract requires us to implement measures to 
address environmental, health and safety risks related to the Works.  

 
This EHS Code of Conduct is part of our measures to deal with environmental, health and safety risks 
related to the Works. It applies to all our staff, labourers and other employees at the Works Site or other 
places where the Works are being carried out. It also applies to the personnel of each subcontractor and 
any other personnel assisting us in the execution of the Works. All such persons are referred to as 
“Contractor’s Personnel” and are subject to this EHS Code of Conduct. 
 
This EHS Code of Conduct identifies the behavior that we require from all Contractor’s Personnel. 
 
Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be 
tolerated and where all persons should feel comfortable raising issues or concerns without fear of 
retaliation. 
 

 
REQUIRED CONDUCT 
 
Contractor’s Personnel shall: 
 
1. carry out his/her duties competently and diligently; 
2. comply with this EHS Code of Conduct and all applicable laws, regulations and other requirements, 

including requirements to protect the health, safety and well-being of other Contractor’s Personnel 
and any other person; 

3. maintain a safe working environment including by: 
a. ensuring that workplaces, machinery, equipment and processes under each person’s  control 

are safe and without risk to health; 
b. wearing required personal protective equipment; 
c. using appropriate measures relating to chemical, physical and biological substances and 

agents; and 
d. following applicable emergency operating procedures. 

4. report work situations that he/she believes are not safe or healthy and remove himself/herself from 
a work situation which he/she reasonably believes presents an imminent and serious danger to 
his/her life or health; 
5. treat other people with respect, and not discriminate against specific groups such as women, 

people with disabilities, migrant workers or children; 
6. report violations of this EHS Code of Conduct; and 
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7. not retaliate against any person who reports violations of this EHS Code of Conduct, whether 
to us or the Employer, or who makes use of the grievance mechanism for Contractor’s 
Personnel or the project’s Grievance Redress Mechanism. 

 
RAISING CONCERNS 

 
If any person observes behavior that he/she believes may represent a violation of this EHS Code 
of Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can 
be done by call [ ] to reach the Contractor’s hotline (if any) and leave a message. 
 
The person’s identity will be kept confidential, unless reporting of allegations is mandated by the 
country law. Anonymous complaints or allegations may also be submitted and will be given all due 
and appropriate consideration. We take seriously all reports of possible misconduct and will 
investigate and take appropriate action. We will provide warm referrals to service providers that 
may help support the person who experienced the alleged incident, as appropriate. 

 
 
CONSEQUENCES OF VIOLATING THE ENVIRONMENTAL, HEALTH AND SAFETY  
CODE OF CONDUCT 

 
Any violation of this EHS Code of Conduct by Contractor’s Personnel may result in serious 
consequences, up to and including termination and possible referral to legal authorities. 

 
FOR CONTRACTOR’S PERSONNEL: 

 
I have received a copy of this EHS Code of Conduct written in a language that I comprehend. I 
understand that if I have any questions about this EHS Code of Conduct, I can contact [enter name 
of Contractor’s contact person(s) with relevant experience)] requesting an explanation. 
 
 
Name of Contractor’s Personnel: [insert name] 
Signature: ______________________________________________ 
Date: (day month year): ___________________________________ 
 
Countersignature of authorized representative of the Contractor: 
Signature: ______________________________________________ 
Date: (day month year): ___________________________________ 
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Plant 
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Personnel 

Form PER – 1: Proposed Personnel 
 
Bidders should provide the details of proposed personnel and their experience record in the relevant 
Information Forms below for each of the candidate. 

 

1. Title of position 

 Name  

2. Title of position 

 Name  

3. Title of position 

 Name  

4. Title of position 

 Name  

etc. Title of position 

Name  

 
 

-- Note -- 

All titles of positions will be as listed in Section 6 (Employer’s Requirements). 
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Form PER – 2:  Resume of Proposed Personnel   

The Bidder shall provide all the information requested below. Use one form for each position. 

Position 

 

Personnel 
information 

Full Legal Name  

 

Date of Birth 

 Known as Place of Birth 

 Nationality Citizenship 

 Type of government ID 

 

Attach a copy of ID to this form 

ID number 

 Professional qualifications 

 

Present 
employment 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager/personnel officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 

From To Company/Project/Position/Relevant Technical and Management Experience 
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 Equipment 

Form EQU:  Equipment 

The Bidder shall provide adequate information and details to demonstrate clearly that it has the 
capability to meet the equipment requirements indicated in Section 6 (Employer’s Requirements), using 
the Forms below. A separate Form shall be prepared for each item of equipment listed, or for alternative 
equipment proposed by the Bidder.  

Item of Equipment 

 

Equipment 
Information 

Name of manufacturer 

 

 

Model and power rating 

 Capacity 

 

 

Year of manufacture 

Current 
Status 

Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

Omit the following information for equipment owned by the Bidder. 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental/lease/manufacture agreements specific to the project 
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Proposed Subcontractors and/or Manufacturers for Major Items of Plant and 
Services 

The following Subcontractors and/or Manufacturers are proposed for carrying out the item of the 
facilities indicated based on Criterion 2.5 of Section 3 (Evaluation and Qualification Criteria).  Bidders 
are free to propose more than one for each item. 

 
 

Major Items of Plant and Services Proposed Subcontractors or 
Manufacturers 

Nationality 
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Manufacturer's Authorization 

 

Date: [insert date (as day, month and year) of bid submission] 

OCB No.: [insert number of bidding process] 

 

To:  [insert complete name of the Employer]  

 

WHEREAS 

 

We [insert complete name of the manufacturer or manufacturer’s authorized agent], who are official 

manufacturers or agent authorized by the Manufacturer of [insert type of goods manufactured], having 
factories at [insert full address of manufacturer’s factories], do hereby authorize [insert complete name of the 

Bidder] to submit a bid the purpose of which is to provide the following goods, manufactured by us 
[insert name and/or brief description of the goods], and to subsequently negotiate and sign the Contract. 

 

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General 
Conditions of Contract, with respect to the goods offered by the above firm. 

 

Signed: [insert signature(s) of authorized representative(s) of the manufacturer]  

 

 

Name: [insert complete name(s) of authorized representative(s) of the manufacturer]  

Title: [insert title]  

Duly authorized to sign this Authorization on behalf of [insert complete name of the manufacturer] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

 

-- Note -- 

The bidder shall require the manufacturer to fill out this form in accordance with the instructions indicated. This letter 

of authorization should be signed by a person with the proper authority to sign documents that are binding on the 

manufacturer.  The bidder shall include it in its bid, if so indicated in the BDS. 
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Affiliate Company Guarantee  
 
 

Name of Contract/Contract No.: __________________________________________________________ 

Name and address of Employer: _________________________________________________________ 

___________________________________________________________________________________
_ 
[together with successors and assigns]. 

We have been informed that [name of Contractor] (hereinafter called the “Contractor”) is submitting an offer 

for the above-referenced Contract in response to your invitation, and that the conditions of your invitation 
require its offer to be supported by an affiliate company guarantee. 

In consideration of you, the Employer, awarding the Contract to the Contractor, we [name of affiliated company] 

irrevocably and unconditionally guarantee to you, as a primary obligation, that (i) throughout the duration 
of the Contract, we will make available to the Contractor our financial, technical capacity, expertise and 
resources required for the Contractor’s satisfactory performance of the Contract; and (ii) we are fully 
committed, along with the Contractor, to ensuring a satisfactory performance of the Contract. 

If the Contractor fails to so perform its obligations and liabilities and comply with the Contract, we will 
indemnify the Employer against and from all damages, losses and expenses (including legal fees and 
expenses) which arise from any such failure for which the Contractor is liable to the Employer under the 
Contract. 

This guarantee shall come into full force and effect when the Contract comes into full force and effect. If 
the Contract does not come into full force and effect within a year of the date of this guarantee, or if you 
demonstrate that you do not intend to enter into the Contract with the Contractor, this guarantee shall be 
void and ineffective. This guarantee shall continue in full force and effect until all the Contractor’s 
obligations and liabilities under the Contract have been discharged, when this guarantee shall expire and 
shall be returned to us, and our liability hereunder shall be discharged absolutely. 

This guarantee shall apply and be supplemental to the Contract as amended or varied by the Employer 
and the Contractor from time to time.  We hereby authorize them to agree on any such amendment or 
variation, the due performance of which and compliance with which by the Contractor are likewise 
guaranteed hereunder. Our obligations and liabilities under this guarantee shall not be discharged by any 
allowance of time or other indulgence whatsoever by the Employer to the Contractor, or by any variation 
or suspension of the works to be executed under the Contract, or by any amendments to the Contract or 
to the constitution of the Contractor or the Employer, or by any other matters, whether with or without our 
knowledge or consent. 

This guarantee shall be governed by the law of the same country (or other jurisdiction) that governs the 
Contract and any dispute under this guarantee shall be finally settled under the [Rules or Arbitration provided 

in the Contract].  We confirm that the benefit of this guarantee may be assigned subject only to the provisions 

for assignment of the Contract. 

Signed by:……………………………………………     Signed by: …………………………………………… 
                                [signature]                                            [signature] 

                 ……………………………………………                 …………………………………………… 
                                     [name]                                      [name] 

                  [position in parent/subsidiary company]     [position in parent/subsidiary company] 

 
Date:…………………………………………… 
 

 

-- Note -- 

If permitted in accordance with ITB 35.2 of the BDS, the Bidder shall provide the Affiliate Company Guarantee Form filled 

out and signed by each subsidiary, parent entity, or affiliate that the Bidder submits for consideration of the Employer in 

determining its qualifications.  
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Time Schedule  

To be used by Bidder when alternative Time for Completion is invited in ITB 13.2. 
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Functional Guarantee of the Proposed Facilities 
 

Form FUNC 
 
The Bidder shall copy on the left column of the table below, the identification of each functional guarantee 
required in the Specification and stated by the Employer in EQC 1.3.4 of Section 3, Evaluation and 
Qualification Criteria, and on the right column, provide the corresponding value for each functional 
guarantee of the proposed plant and equipment.  

 

 

Functional Guarantee [as required 
by the Employer in Section 3] 

Functional Guarantee Value Offered 
by the Bidder 

1.  

2.  

3.  

…  
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Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and 
Qualification Criteria) the Bidder shall provide the following information requested in the 
corresponding Information Sheets.  
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Form ELI - 1: Bidder’s Information Sheet 

 

Bidder’s Information 

 

Information of the Bidder If the Bidder is a subsidiary or branch, 
information of any parent 

company/companies 

Names 

Full legal 
name(s) 

  

Full trading 
name(s) (if 
any) 

  

 

Addresses 

Registered 
address(es) 

  

Trading 
address(es) 

  

Postal 
address(es) 
(if different 
from 
trading 
address) 

  

Type of organization 

  

Country of 
constitution/incorporation/r
egistration 

  

Year of 
constitution/incorporation/ 
registration 

  

Corporate or registration 
number 

  

In case of a Joint Venture, 
legal name of each partner 

 

Bidder’s authorized 
representative 

(name, address, telephone 
number(s), fax number(s), e-
mail address) 

 



Section 4: Bidding Forms 4-99 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

Attached are copies of the following documents: 

 1.  In case of a single entity, articles of incorporation or constitution and company incorporation/registration of the legal entity 
named above, in accordance with ITB 4.1 and ITB 4.2. 

 2.  Authorization to represent the firm or Joint Venture named above, in accordance with ITB 22.2. 

 3. In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint Venture agreement, in accordance with ITB 4.1. 

 4. In case of a government-owned enterprise, any additional documents not covered under 1 above required to comply with 
ITB 4.5. 
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Form ELI - 2: Joint Venture Information Sheet 

Each partner of the Joint Venture and Specialist Subcontractor must fill out this form separately. 

Subcontractors are those listed in Technical Proposal – Proposed Subcontractors and/or Manufacturers 
for Major Items of Plant and Services 

 

 

 

Joint Venture / Specialist Subcontractor Information 

Bidder’s legal name 

 

 

Information of Joint Venture Partner 
or Specialist Subcontractor 

If any Joint Venture Partner or Specialist 
Subcontractor is a subsidiary or branch, 

information of any parent 
company/companies 

Names  

Full Legal name(s)   

Full trading name(s) 
(if any) 

  

Addresses 

Registered 
address(es) 

  

Trading address (es)   

Postal address (es) 
(if different from 
trading address) 

  

Type of organization  

Country of constitution/ 

incorporation/ registration 

 

Year of constitution/ incorporation/ 
registration 

 

Corporate or registration number 
 

Joint Venture Partner’s or 
Specialist Subcontractor’s 
authorized representative 
information 

(name, address, telephone number(s), 
fax number(s), e-mail address) 

 

Attached are copies of the following documents:      

 1. Articles of incorporation or constitution and company incorporation/registration of the legal entity named above, in 
accordance with ITB 4.1 and ITB 4.2. 

 2. Authorization to represent the firm named above, in accordance with ITB 22.2. 

 3. In the case of a government-owned enterprise, documents establishing legal and financial autonomy and compliance with 
commercial law, in accordance with ITB 4.5. 
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 Form CON – 1: Historical Contract Nonperformance 

Each Bidder must fill out this form in accordance with Criteria 2.2.1 and 2.2.3 of Section 3 (Evaluation 
and Qualification Criteria) to describe any history of nonperforming contracts and pending litigation or 
arbitration formally commenced against it.  

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 

Joint Venture Partner: ___________________ 

Table 1: History of Nonperforming Contracts 
Choose one of the following: 

 No nonperforming contracts. 

 Below is a description of nonperforming contracts involving the Bidder (or each Joint Venture partner if Bidder is a Joint 
Venture). 

Year Description  

Amount of 
Nonperformed 

Portion of 
Contract ($ 
equivalent) 

Total 
Contract 

Amount ($ 
equivalent) 

[insert 
year] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] [insert 
amount] 

    

Table 2: Pending Litigation and Arbitration 
Choose one of the following: 

 No pending litigation, arbitration or any other material events impacting the net worth and/or liquidity of the bidder. 

 Below is a description of all pending litigation, arbitration involving the Bidder or any other material events impacting the net 
worth and/or liquidity of the bidder (or each Joint Venture partner if Bidder is a Joint Venture). 

Year Matter in Dispute  
Value of Pending 

Claim ($ 
Equivalent) 

Value of 
Pending 

Claim as a 
Percentage of 

Net Worth 

[insert 
year] 

Contract Identification, as applicable: [indicate complete 

contract name/ number, and any other identification] 
Name of Employer, parties involved in the material events 
impacting the net worth and/or liquidity of the bidder: [insert 

full name] 
Address of Employer, parties involved in the material 
events impacting the net worth and/or liquidity of the 
bidder: [insert street/city/country] 
Matter of Dispute: [indicate full description of dispute] 

Party who initiated the dispute: [indicate “Employer” or 

“Contractor”] 

Status: [indicate status of dispute] 

[insert amount] [insert 
amount] 

    

 
- Note - 

Table 2 of this form shall only be included if Criterion 2.2.3 of Section 3 (Evaluation and Qualification Criteria) is 

applicable. 
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Form CON – 2: EHS Performance Declaration 
 
Each Bidder must fill out this form in accordance with Criterion 2.2.4 of Section 3 (Evaluation and 
Qualification Criteria). 
 
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide 
the Joint Venture Partner’s name: 
 
Joint Venture Partner: ___________________________ 
 
In case of a Specialist Subcontractors, each Specialist Subcontractor must fill out this form and provide 
the Specialist Subcontractor’s name: 
 
Specialist Subcontractor: _________________________ 
 
 

Environmental and Health and Safety Performance Declaration  

in accordance with Section 3 (Evaluation and Qualification Criteria) 

 No suspension or termination of contract: An employer has not suspended or terminated a contract and/or 
called the performance security for a contract for reasons related to Environmental or Health and Safety 
performance since the date specified in Criterion 2.5 of Section 3 (Evaluation and Qualification Criteria). 

 Declaration of suspension or termination of contract:  The following contract(s) has/have been suspended 
or terminated and/or Performance Security called by an employer(s) for reasons related to Environmental or 
Health and Safety performance since the date specified in Criterion 2.5 of Section 3 (Evaluation and 
Qualification Criteria). Details are described below: 

 Declaration of request for replacement of Key Environment, Health and Safety Personnel:  The following 
contract(s) has/have experienced a request by the Employer to replace Environmental, Health and Safety 
Personnel for reasons related to Environmental or Health and Safety performance since the date specified in 
Criterion 2.5 of Section 3 (Evaluation and Qualification Criteria). Details are described below: 

 Declaration of past fatality resulted from EHS issues on site:  The following contract(s) has/have 
experienced a fatality resulted from EHS issues on site since the date specified in Criterion 2.5 of Section 3 
(Evaluation and Qualification Criteria). Details are described below: 

Year Suspended or 
terminated 
portion of 
contract 

Contract Identification 

 

Total Contract Amount 
(current value, 

currency, exchange 
rate and US$ 
equivalent) 

[insert year] [insert amount 
and percentage] 

Contract Identification: [indicate complete contract name/ 
number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate main 
reason(s) e.g., discharge over environmental limit, workers 
did not have required health and safety permits to undertake 
high risk work, work carried out was not adhered to approved 
construction methodology and quality control plan] 

[insert amount] 

[insert year] [insert amount 
and percentage] 

Contract Identification: [indicate complete contract name/ 
number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate main 
reason(s)] 

[insert amount] 



Section 4: Bidding Forms 4-103 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to EHS performance 

Year Contract Identification 

Total Contract Amount 
(current value, 

currency, exchange 
rate and US$ 
equivalent) 

[insert year] Contract Identification: [indicate complete contract name/ number, and any 
other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate main reason(s) e.g. 
discharge over environmental limit, workers did not have required health and 
safety permits to undertake high risk work, work carried out was not adhered 
to approved construction methodology and quality control plan] 

[insert amount] 

Key EHS personnel replacement requested by the Employer for reasons related to EHS performance 

Year Contract Identification and Reasons 
Personnel 

replacement action 
and results 

[insert year] Contract Identification: [indicate complete contract name/ number, and any 
other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for requesting for replacement: [indicate main reason(s)] 

[insert description] 

Fatality due to EHS issues on Site 

Year Contract Identification 
Follow-on actions 

taken by the 
contractor 

[insert year] Contract Identification: [indicate complete contract name/ number, and any 
other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Description of fatality event:  

Causation: 

[insert description] 
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Form FIN - 1: Historical Financial Performance 

Each Bidder must fill out this form. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 

Joint Venture Partner: ___________________ 

 

Financial Data for Previous _____ Years [$ Equivalent] 

Year 1:  Year 2:  Year __:  

 
Information from Balance Sheet 

 

Total Assets (TA)    

Total Liabilities (TL)    

Net Worth = TA-TL    

Current Assets (CA)    

Current Liabilities (CL)    

Working Capital = CA - 
CL 

   

    

Most Recent 
Working Capital 

 
To be obtained for most recent year and carried forward to FIN - 
3 Line 1; in case of Joint Ventures, to the corresponding Joint 
Venture Partner’s FIN – 3. 

 
Information from Income Statement 

 

Total Revenues     

Profits Before Taxes    

Profits After Taxes    

 Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last 
_____ years, as indicated above, complying with the following conditions. 

1. Unless otherwise required by Section 3 of the Bidding Documents, all such documents reflect the standalone financial 
situation of the legal entity or entities comprising the Bidder and not the Bidder’s parent companies, subsidiaries or 
affiliates. 

2. Historical financial statements must be audited by a certified accountant. 

3. Historical financial statements must be complete, including all notes to the financial statements. 

4. Historical financial statements must correspond to accounting periods already completed and audited (no statements for 
partial periods shall be requested or accepted). 
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Form FIN - 2: Average Annual Turnover 

Each Bidder must fill out this form. 

The information supplied should be the Annual Turnover of the Bidder or each partner of a Joint Venture 
for the total certified payments received from the clients for contracts in progress or completed, converted 
to US dollars at the rate of exchange at the end of the period reported. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 
 

Joint Venture Partner: ___________________ 

Annual Turnover Data for the Last _____ Years 

Year 
Amount 

Currency 
Exchange  

Rate 
$ 

Equivalent 

    

    

    

 Average Annual Turnover      
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Form FIN – 3:  Availability of Financial Resources 

Bidders must demonstrate sufficient financial resources, usually comprising of Working Capital 
supplemented by credit line statements or overdraft facilities and others to meet the Bidder’s financial 
requirements for 

(a) its current contract commitments, and  

(b) the subject contract. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 

Joint Venture Partner: ___________________ 

 

Financial Resources 

No. Source of financing Amount ($ equivalent) 

1 Working Capital (to be taken from FIN - 1) 
 

2 Credit Linea 
 

3 Other Financial Resources 
 

 
Total Available Financial Resources 

 

 

a  To be substantiated by a letter from the bank issuing the line of credit. 
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Form FIN- 4:  Financial Requirements for Current Contract Commitments 

Bidders (or each Joint Venture partner) should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 
issued. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 

Joint Venture Partner: ___________________ 

Current Contract Commitments 

 

a Remaining outstanding contract values to be calculated from 28 days prior to the bid submission deadline ($ 

equivalent based on the foreign exchange rate as of the same date). 

b Remaining contract period to be calculated from 28 days prior to bid submission deadline. 

No. 
Name of 
Contract 

Employer’s 
Contact  

(Address, Tel, 
Fax) 

Contract 
Completion 

Date 

Outstanding 
Contract  

Value 

(X) a 

Remaining 
Contract 
Period in 

months (Y) b 

Monthly Financial Resources 
Requirement 

(X / Y) 

1       

2       

3       

4       

Total Monthly Financial Requirement for Current Contract Commitments $ . . . . . . . . . . . . . . . . .  
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Form FIN - 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources (Criterion 
2.3.3 of Section 3) 

This form requires the same information submitted in Forms FIN - 3 and FIN - 4. All conditions of 
“Available Financial Resources Net of CCC ≥ Requirement for the Subject Contract” must be 
satisfied to qualify. 
 
Form FIN - 5A: For Single Entities 

For Single 

Entities: 

(A) 

Total Available 
Financial 

Resources from 
FIN – 3 

(B) 

Total Monthly Financial 
Requirement for Current 
Contract Commitments 

(CCC) from FIN – 4 
(C) 

Available Financial 
Resources Net 

of CCC 
D = (B - C) 

Requirement 
for the Subject 

Contract 
(E) 

Results:  
Yes or No 
[D must be 

greater than or 

equal to E] 
(F) 

 

_________ 

(Name of Bidder) 

 

 

 

 

 

 

 

. . . . . . . . . . . 

 

 

 
 
Form FIN - 5B: For Joint Ventures 

For Joint 
Ventures: 

(A) 

Total Available 
Financial 

Resources 
from FIN – 3  

(B) 

Total Monthly Financial 
Requirement for Current 
Contract Commitments 

(CCC) from FIN – 4 
(C) 

Available 
Financial 

Resources Net 
of CCC 

D = (B - C) 

Requirement 

for the Subject 
Contract 

(E) 

Results:  
Yes or No 

[D must be greater 

than or equal to E] 
(F) 

One Partner:      

 

____________ 

(Name of Partner) 

   

 

 

. . . . . . . . . . . 

 

Each Partner:      

 

_____________ 

(Name of Partner 1) 

   

 

 

. . . . . . . . . . . 

 

 

_____________ 

(Name of Partner 2) 

   

 

 

. . . . . . . . . . . 

 

 

_____________ 

(Name of Partner 3) 

   

 

 

. . . . . . . . . . . 

 

All partners  

combined 
∑ D  = Sum of available financial resources net of 
current contract commitments for all partners 

 

∑ D  = _______ 

 

. . . . . . . . . . . 

 

 

 

- Note - 

Form FIN – 5 is made available for use by the bidder as a self-assessment tool, and by the Employer as an evaluation work 

sheet, to determine compliance with the financial resources requirement as stated in 2.3.3. Failure to submit Form FIN - 

5 by the Bidder shall not lead to bid rejection. 
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Form EXP – 1:  Contracts of Similar Size and Nature 

Fill out one (1) form per contract. Each contract shall be supported by documents such as Signed 
Contract Agreement, Taking-Over Certificate, Contract Completion Certificate or Performance 
Certificate. 

The exchange rate to be used to calculate the value of the contract for conversion to a specific currency 
shall be the selling rate of the Borrower’s Central bank on the date of the contract. 

Contract of Similar Size and Nature 

Contract No . . . . . . of . . . . . Contract Identification  

Award Date  Completion Date  

Role in Contract  Contractor 
 Management 

Contractor 
 Subcontractor 

Total Contract Amount $ 

If partner in a Joint Venture 
or Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s name 

Address 

Telephone number 

Fax number 

E-mail 

 

Description of the Similarity in Accordance with Criterion 2.4.1 of Section 3 (Evaluation and 
Qualification Criteria) 
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Form EXP - 2:  Experience in Key Activities  

Fill out one (1) form per contract. Each contract shall be supported by documents such as Signed 
Contract Agreement, Taking-Over Certificate or Contract Completion Certificate. 

Each Bidder must fill out this form. 

If complied by Specialist Subcontractor, each Specialist Subcontractor must fill out this form and provide 
the Specialist Subcontractor’s name: 

Specialist Subcontractor: ___________________ 

Contract with Similar Key Activities 

Contract No . . . . . . of . . . . . Contract Identification  

Award Date  Completion Date  

Role in Contract  Contractor 
 Management 

Contractor 
 Subcontractor 

Total Contract Amount $ 

If partner in a Joint Venture 
or Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s name 

Address 

Telephone number  

Fax number 

E-mail 

 

Description of the Key Activities in Accordance with Criterion 2.4.2 of Section 3 (Evaluation and 
Qualification Criteria) 
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Form EXP – 3: Specific Experience in Managing Environmental, Health and Safety Aspects 
 
Fill out one form per contract. 
 
Each Bidder must fill out this form. 
 
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide 
the Joint Venture Partner’s name: 
 
Joint Venture Partner: _________ 

 
1. Key Requirement no 1 in accordance with Criterion 2.4.3 of Section 3: 

______________________ 
 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 
Contractor 

  

Partner 
In JV 

  

Management 
Contractor 

  

Subcontractor 
 

  

Total Contract Amount  US$ 

Details of relevant 
experience 

 

 
2. Key Requirement no 2 in accordance with Criterion 2.4.3 of Section 3: 

______________________ 
3. Key Requirement no 3 in accordance with Criterion 2.4.3 of Section 3: 

______________________ 
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Form EXP – 4: Environmental, Health and Safety Certification 
 
Please provide the following information: 
 
Availability of the following valid ISO certification or internationally - recognized equivalent (equivalency to 
be demonstrated by the Bidder), and applicable to the worksite: 
 
- Environmental management certificate ISO 14001 
- Health and Safety management certificate ISO 45001 
 
 
 
 
 
Form EXP – 5: Environmental, Health and Safety Documentation 
 
 
Please provide the following information: 
 

Availability of in-house policies and procedures acceptable to the Employer for EHS management: 
1. Existence of a system for management and monitoring compliance with EHS requirements. 
2. Existence of a system for monitoring compliance with EHS commitments for the Bidder’s 
Subcontractors 
and all its partners, particularly safety and labor management. 
3. Existence of official company procedures for the management of the following relevant points: 

 
- Occupational Health and Safety on worksites and community health and safety for works in the 

public domain; policy and related guidelines. 
- Oil management and other hazardous materials use and storage practice. 
- Solid and hazardous waste management segregation, storage, transport and disposal practice 

specifically waste oil management.  
- Piling management practice especially management of safety matters, piling mud and noise.  
- Labor management practice, particularly of subcontracted workers and worker grievance redress 

mechanism. 
- Community stakeholder engagement and grievance redress practice. 

 
 
 
 
Form EXP – 6: Environmental, Health and Safety Dedicated Personnel 

 
Please provide CV [Form PER-2] of the in-house personnel of the main contractor/ Joint Venture partners 
for the EHS positions specified in Section 6 (Employers Requirements) : 

 
- Environmental officer including with expertise in Pollution Control including oil management. 
- Health and Safety officer  
- Social, community liaison and Labor officer 
- EHS site supervisors 
- Ecologist including with expertise in bird sensitive design of transmission lines 
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Form EXP - 7: Subcontractors  

Fill out one (1) form per contract. 

Contract for the Major Items 

Contract No . . . . . . of . . . . . . Contract Identification  

Award Date  Completion Date  

Role in Contract  Contractor 
 Management 

Contractor 
 Subcontractor 

Total Contract Amount $ 

If partner in a Joint Venture 
or Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount  

Employerʼs name 

Address 

Telephone number  

Fax number 

E-mail 

 

Description of the Major Items in Accordance with Criterion 2.5 of Section 3 (Evaluation and 
Qualification Criteria) 
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Section 5: Eligible Countries 
The list of eligible countries is as follows: 

1. Afghanistan                                                           
2. Armenia  
3. Australia  
4. Austria  
5. Azerbaijan  
6. Bangladesh  
7. Belgium  
8. Bhutan  
9. Brunei Darussalam  
10. Cambodia  
11. Canada  
12. China, People’s Republic of  
13. Cook Islands  
14. Denmark  
15. Fiji  
16. Finland  
17. France  
18. Georgia  
19. Germany  
20. Hong Kong, China  
21. India  
22. Indonesia  
23. Ireland  
24. Italy  
25. Japan  
26. Kazakhstan  
27. Kiribati  
28. Korea, Republic of  
29. Kyrgyz Republic  
30. Lao PDR  
31. Luxembourg  
32. Malaysia  
33. Maldives  
34. Marshall Islands  
35. Micronesia, Federated States of  
36. Mongolia  
37. Myanmar  
38. Nauru  
39. The Netherlands  
40. Nepal  
41. New Zealand  
42. Niue  
43. Norway  
44. Pakistan  
45. Palau  
46. Papua New Guinea  
47. Philippines  
48. Portugal 
49. Samoa  
50. Singapore  



Section 5: Eligible Countries                   5-2 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

51. Solomon Islands  
52. Sri Lanka  
53. Spain  
54. Sweden  
55. Switzerland  
56. Taipei, China  
57. Tajikistan  
58. Thailand  
59. Timor Leste  
60. Tonga  
61. Turkmenistan  
62. Turkey  
63. Tuvalu  
64. Uzbekistan  
65. United Kingdom  
66. United States  
67. Vanuatu  
68. Vietnam  
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Section 6: Employer’s Requirements 
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1. Scope of Supply of Plant and Services 
 
 

General Description of the Scope 

The number of the Invitation 

letter for Bids is: 

 

27.21.0000.101.07.425.24.2920, May 28, 2024 

The Employer is: 

 

Power Grid Company of Bangladesh Limited 

 
The name of the ICB is: 

 

Design, Supply, Installation, Testing & Commissioning of 

400/230/132 kV AIS Substation at Pekua and associated single 

/double circuit 400kV/230kV/132kV LILO Lines on turnkey basis 

(Package-1) 

 

 
The identification number of 

the ICB is: 

 

PGCB/ADB/PTSIREP/400kVPekuaSS/Package-1  

The number of lots (contracts) 

comprising this ICB is:  

 

1 

 

 

Brief Description of the Scope of Works 

 Please refer to Volume 2 of the bidding document.  
 

 
Type Test Requirements for Major Equipment (For Substation Part) 
 
Following type test certificates of the major equipment of similar or higher specifications (voltage, 

short circuit rating & capacity) required by the bid shall be submitted as per relevant IEC 

Standard.  

 

Type test certificates of Power Transformer of similar or higher specifications (voltage, short 

circuit rating & capacity) required by the tender shall be submitted as per relevant IEC/equivalent 

standard and shall be issued by STL1 member testing laboratories or from manufacturer's own 

testing laboratory. Test carried out at manufacturer's own testing laboratory must have been 

witnessed and certified by a representative from STL member testing laboratories. 

 

Type test certificates of Shunt reactor, Circuit Breaker, Instrument Transformer (CT/VT), 

Disconnector switch (DS) and Lightning Arrester shall be issued by STL member testing 

laboratories. 

 

 

 

 

(i) Power Transformer (400/230kV & 230/132kV ) 
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(a) Temperature rise test. 

(b) Dielectric tests (Induced over voltage test, Lightning impulse voltage withstand 

test, Separate source voltage withstand test / Applied voltage test (AV)). 

(c) Partial discharge test. 

(d) Measurement of sound level. 

(e) Short circuit withstand test (special test)* 

 

For all of the above test, the transformer must be a Grid transformer, generating step-up 

transformer shall not be acceptable. 

                  *Short circuit withstand test for 400/230kV Transformer 
 
For short circuit withstand test the rating of transformer shall be 380kV, 250MVA 
three phase or higher rating.  
 

 

*Short circuit withstand test for 230/132kV Transformer 

Short circuit test certificates/reports shall be of minimum 220kV, 225MVA three 
phase Power Transformer.  

 

(ii) Circuit Breaker (AIS)- 400kV, 230kV and 132kV 

(a) Dielectric tests (LI, SI & Power Frequency) 

(b) Temperature-rise tests 

(c) Short time withstand current and peak withstand current tests 

(d) Short circuit Current making & breaking tests 

(e) Capacitive current switching tests 

(f) Reactor Switching test 

(g) Mechanical operation tests. 

(h) Out of phase making & breaking test. 

 

(iii) Lightning arrester (AIS)- 400kV, 230kV and 132kV 

(a) Power frequency voltage withstands and lightning impulse voltage withstand 

(b) tests on complete arrester housing. 

(c) Operating duty test. 

(d) Long duration current impulse withstands test. 

(e) Residual voltage test. 

(f) Pressure relief test/Short circuit test 

(iv) Disconnector (AIS)- 400kV, 230kV and 132kV 
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(a) Lightning Impulse voltage withstand dry test. 

(b) Switching Impulse voltage withstand dry test. 

(c) Power frequency voltage withstand dry test. 

(d) Short time withstand current test. 

(e) Temperature rise test 

 

(v) Voltage Transformer (AIS)- 400kV, 230kV and 132kV 

(a) Temperature rise test. 

(b) Impulse voltages (Lightning & Switching Impulse) withstand tests for 

voltage transformers for service in exposed installation. 

(c) Capacitance and tanδ measurement at power-frequency. 

(d) Short circuit test 

(e) Accuracy tests. 

(f) Transient response test 

 

(vi) Current Transformer (AIS) -400kV, 230kV and 132kV 

(a) Short time current test. 

(b) Impulse voltages withstand tests for current transformers for service in exposed 

installation. 

(c) Power frequency voltage withstand test. 

(d) Temperature rise test. 

(e) Measurement of Errors 

 

(vii) Wave Trap (AIS)- 400kV 

(a) Impulse Voltage Test 

(b) Power frequency voltage withstand test 

(c) Temperature rise test. 

(viii) Shunt Reactor: 

 

   (a) Temperature rise test. 

   (b) Dielectric tests (Induced over voltage test, Lightning impulse voltage 

withstand test, Switching impulse test, Separate source voltage withstand 

test/Applied voltage test (AV)). 

  (c) Partial Discharge test 

  (d) Measurement of sound-level 
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For above type tests, the rating of Shunt Reactor shall be 400kV, 25 MVAR, 3- 

phase or higher rating. 

 
For each equipment, the Bidder shall provide the List of performed Type tests as following 

 

Equipment  

No.  Type test  Name of Type 
test laboratory  

Number of  
Type test report  

Date of  
report  

Number of  
pages  

      

      

      

      

 

* The Independent laboratory shall be accredited based on ISO / IEC Guide 25 / 17025 by 

the national accreditation body of the country where the laboratory is located. 

Type Test Requirements (For Transmission Line Part) 
 
Test Certificates 
 
Not used 
 
Type test reports of offered OPGW (type tests shall be as stated in Volume 2, Clause 14.7.2.1 of 
the tendering documents) from Manufacturer's own laboratory / independent testing laboratory. 
 
Insulators (insulator units & insulator sets): 
 
Type test reports issued from independent testing laboratory outside manufacturer’s own country, 
which shall include type test as mentioned in clause 9.6, volume 2 of 3 of the tendering 
documents, performed on all the offered types of insulators (insulator units & insulator sets) 
as per IEC except power arc test, which shall conform to test procedures outlined in Clause 9.6, 
Volume 2 of 3 of the tendering documents: 
 
The Independent Testing Laboratories shall comply with the following requirements: 
1. Valid ISO-IEC/17025 Certificate issued from Accreditation body. 
2. Scope of accreditation for the laboratory shall include the required type tests. 
3. The Accreditation body shall be one of the Signatories under ILAC, IFA or IEEEC. 
4. Provide laboratory address and location details. 
 
Type Test of Conductor 
 
Type test reports from independent internationally reputed testing laboratory/manufacturer’s own 
laboratory for Conductor of all offered types (similar or higher size).The type tests shall be 
conducted as per relevant IEC/ASTM/BSEN standards. Such type test reports are required to be 
submitted with bid. Refer to Volume 2 of 3 of the tendering document for details of type test. 
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2.  Specifications 

 
 
 
                                                Please refer to Volume 2 & 3 of the bidding document.  
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3. Environmental, Health and Safety Management Requirement   

 
 
 

 
 

Please refer to Environmental Management and Monitoring Plan (EMP) attached in the Initial 
Environmental Examination (IEE) and Environmental Impact Assessment (EIA) Report. Please also see 

the Resettlement Action Plan (RAP) Report. 
 

 
The Contractor shall appoint at least one appropriately qualified and experienced, dedicated 
Environment Specialist and one social and community liaison officer to be based full-time on site 
to support, supervise and monitor EMP implementation on a day-to-day basis for the duration of 
“Physical Works” under the contract and to also act as the grievance redress mechanism focals 
for the local community to keep the affected persons informed of works and be available to 
receive, document, and deal with any grievances at the project site level.  
 
The Contractor shall appoint a part-time ecologist to undertake ecology surveys including 
overwintering bird surveys at the substation and along the TL and carcass surveys during the 
DLP, and prepare ecological survey reports and advise on implementation of ecological 
mitigation measures and supervise and monitor EMP implementation full-time on-site for the 
duration of all “Physical Works” involving tree and vegetation clearance activities and prepare 
tree plantation plan.  
 
The Contractor shall employ suitably qualified and experienced third-party monitoring experts to 
carry out field tests and laboratory analysis required by the definitive version of the EMP in 
respect of environmental monitoring for air quality, noise, surface water and groundwater quality, 
and soil. 
 
The Contractor shall appoint at least one appropriately qualified and experienced, dedicated 
Health and Safety Specialist with NEBOSH/IOSH certification or similar qualification to be based 
full-time on site to support, supervise and monitor EMP implementation with respect to health and 
safety (labor) on a day to day basis for the duration of “Physical Works” under the contract and 
also act as grievance redress mechanism focal for workers and in respect of occupational health 
and safety keep the affected persons (workers) informed and be available to receive, document, 
and deal with any grievances at the project site level.  
 

The Contractor will ensure that if multiple sites are operated at the same time each active 
construction site has adequate health and safety supervision to ensure the health and safety of 
all workers and local communities. This is to include a suitably qualified and experienced Health 
and Safety Officer having NEBOSH/IOSH certification or similar qualification nominated to the 
role of environment, health and safety site supervisor. The environment, health and safety site 
supervisors to be dedicated, full-time presence at each active construction site with at least one 
for each team of up to 50 persons.  
 
All subcontractors of the contractor will be required to appoint an EHS representative, who will 
be available on each work site at all times. 
 
The Contractor shall provide a cost per km for the procurement, supply, and installation of bird 
divertors at 10 m spacing along the earth wire. The bird divertors must be an internationally 
accepted, robust design of contrasting color, that reflects UV light, glows in the dark, and 
guaranteed for at least 5 years. Before commissioning the transmission lines the Contractor shall 
install the bird divertors on all stretches of transmission line where the Employer has determined 
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through environmental assessment birds are at risk of collision. Bird divertor acceptability and 
locations for installation will be agreed with the Employer during the detailed design. 
 
The Contractor will ensure no CFCs, no PCBs and no asbestos containing materials are used in 
the project. 
 
The Contractor will ensure no forced or child labor or persons under 18 are employed on the 
project. 
 
The Contractor shall undertake a health and safety risk assessment and building on the EMP 
requirements the Contractor shall develop a SSEMP/Construction Environmental Management 
Plan and sub-plans, including a SSHSMP/Health and Safety Plan, incorporating emergency 
preparedness and response plans for approval of the Employer.  
 
The contractor shall take all measures and precautions necessary to ensure the health, safety 
and welfare of all persons entitled to be on the site and will ensure that works are carried out in 
a safe and efficient manner. Such precautions shall include those that, in the opinion of the 
Employer, are reasonable to prevent unauthorized entry on the site and to protect members of 
the public from any activities under the control of the contractor. 
 
The Contractor will carry out communicable disease awareness programs for labor, disseminate 
information at worksites on the risks of communicable vector borne and viral diseases, and 
provide adequate handwashing facilities and personal protective equipment, as part of health and 
safety measures for those employed during construction. 
 
The Contractor shall provide and maintain a suitably equipped and staffed first aid station. First 
aid equipment and free access for workers to a qualified nurse and/or doctor must be provided. 
Ambulance for moving injured persons to the nearest hospital must also be provided in ready to 
move condition. First-aid kits must be available immediately at all work sites and shall contain an 
adequate supply of in-date sterilized dressings and bandages with other necessary first aid 
equipment as per national health and safety (labor) laws and regulations and the EMP 
requirements.  
 
The Contractor shall provide and maintain all necessary temporary fire protection and firefighting 
facilities during the construction of the Works and shall comply with all national and state fire 
safety requirements. These facilities must include in-date, serviced, portable fire extinguishers 
suitable for fighting the potential hazards on the construction site. 
 
The provision of lighting, including standby facilities in the event of failure that, in the opinion of 
the Employer, is adequate to ensure the safe execution of any works that are to be carried out in 
light.  
 
The contractor is to ensure sufficient sanitation and welfare facilities (with all wastewater 
discharges connected to a sewerage system or septic tank with soakaway or self-contained 
portable toilets with disposal of the wastewater off-site) are available at each construction site 
and at any worker camps or accommodation provided by them or their subcontractors with a ratio 
of at least 1 toilet per every 6 persons. Open defecation and urination are prohibited. Use of pit 
latrines is prohibited, and no direct discharge of untreated wastewater to surface water or 
groundwater is allowed. 
 
The contractor is to ensure any worker camps or accommodation provided by them or their 
subcontractors complies with all national and state requirements as well as the ILO guidelines on 
worker accommodation. 
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If a local water source is to be used as drinking water supply it must be licensed for abstraction 
and be subject to adequate treatment to enable GoB and WHO drinking water standards to be 
maintained, the quality of raw and treated water to be tested regularly to confirm drinking water 
standards are met. 
 
The Contractor shall ensure adequate collection, separation, and storage of inert, solid, and 
hazardous waste on site and safe transportation for recycling through reputable, legitimate, 
licensed third parties and/or to suitably licensed and engineered waste management facilities 
suitable for the type of waste, with all waste transfer records retained. 
 
The Contractor shall put in place a prohibition on firewood collection, fishing, hunting, or poaching 
by construction staff, as well as the staff of subcontractors and third-parties employed by them, 
regardless they are formally or informally contracted and ensure adequate alternative fuel is 
provided at any worker camps or accommodation for cooking and heating purposes.  
 
All equipment and machinery used during construction to be of modern design, maintained in 
good condition, and with secure and strong health and safety guards installed around moving 
parts and kept in use at all times.  Fuel, oils and lubricants for operating equipment and machinery 
must be kept on the drip trays whilst in use on site.  
 
Stack emissions of any temporary diesel generator set or hot mix to comply with national emission 
standards with the stack height design according to both GoB requirements and international 
good industry practice (as per IFC EHS General Guidelines). 
 
The Contractor shall communicate at least one month prior to the commencement of any 
“Physical Works” including site establishment tree or vegetation clearance advance notice to all 
local communities within 500m of the substation and 50m of the transmission line through notices, 
pamphlets or similar in local languages about the agreed schedule of, final substation plan, and 
details of planned construction works in their area.  
 
The Contractor shall ensure that throughout “Physical Works” including site establishment and 
tree or vegetation clearance signage is prominently visible for local communities and workers 
detailing Contractor and Employer Grievance Redress Mechanism focal contacts. 
 
Substation detailed design shall minimize the need to use SF6. If SF6 is used in circuit breakers 
comply with international norms and standards for handling, storage, and management of SF6; 
SF6 insulated equipment shall be “sealed for life” where such equipment is available on the 
market and in all cases tested and guaranteed by the supplier at less than 0.1% per year leakage 
rate. Leakage alarm system will be provided. Provide SF6 leakage detector at each substation 
with SF6. 
 
All storage areas and any labor camps will be located outside of the high biodiversity value areas 
and on land not supporting natural habitat or requiring tree cutting. 
 
Tree cutting shall be minimized by design, Contractors shall undertake tree enumeration to 
quantify the number, size, and species of trees to be cut. Contractors shall ensure the tree felling 
permits are obtained in advance and follow any other applicable national and state requirements 
prior to felling of any trees.  
 
The Contractor shall provide a cost per tree for the replacement plantation of trees cut at a ratio 
of 1:3 and complete all tree plantation required prior to commissioning in order to achieve a no 
net loss of biodiversity.  
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Disturbed areas shall be revegetated to the extent practicable using locally native species 
immediately following the completion of works. 
 
Cut and fill requirements shall be minimized by design to reduce changes in topography and the 
extent of earthworks and thus dust generation during construction. The Contractor shall quantify 
the extent of earthworks required and locations for disposal of excavated spoil through 
landscaping within the site. Bioengineering methods to be considered for slope protection. 
 
No piling mud must be allowed to discharge untreated to surface water, adequate bunding must 
be provided around piling activities to contain piling mud. Sediment laden surface water runoff 
must be passed through a sedimentation tank having adequate settlement tank, to obtain at least 
50 mg/l TSS, before being allowed to enter surface water. Use of piling mud treatment equipment 
to be considered where space constraints exist preventing adequate settlement.  
 
Detailed design to ensure operational noise will be limited to 40 dB(A) LAeq 1hr at the site 
boundary except where a silent zone is located within 100m in which case operational noise will 
be limited to 35 dB(A) LAeq 1hr at the site boundary – this will enable noise levels at adjacent 
receptors to be complied with. If noise standards/guidelines are already exceeded by the 
background level, this will be indicated in the IEE report, the Contractor will ensure that the 
standards/guidelines are met by the project design alone, and that substation operation will not 
result in >3dB(A) increase above background levels. The Contractor shall ensure transformers 
and other noise generating equipment are appropriately located within the substation to ensure 
noise standards/guidelines can be met at the site boundary. Since properties are within 500m of 
the substation boundary then noise calculations (modelling) considering low frequencies 
associated with transformer hum to be undertaken by the Contractor to demonstrate that noise 
standards/guidelines can be met. If noise levels cannot be met through siting alone, incorporate 
acoustic barrier(s) designed to international good practice around either the noise source and/or 
substation boundary to attenuate noise to level such that noise standards/guidelines will be met. 
 
Routing of the transmission line to ensure that no properties fall beneath the overhead line or 
within the GoB safety clearances.  
 
Detailed design to ensure EMF levels within the site boundary are within international good 
practice levels as per ICNRP (reference and peak values) for occupational exposure, and at the 
site boundary and the edge of the transmission line right of way or nearest property (whichever 
is shorter based on safety clearance) are as per the levels for community exposure.  
 
The Contractor shall undertake a Flood Risk and Drainage Assessment to inform the detailed 
design. Drainage shall be designed so that the discharge is no more than the greenfield runoff 
rate (if necessary, using retention ponds) so as not to exacerbate flooding on land outside of the 
substation. No surface water drainage will be permitted to discharge direct to surface water, 
sediment traps and oil interceptors shall be fitted, including on all the inflows to drainage ditches. 
 
During construction, a solid temporary fencing shall be installed around the substation boundary 
to minimize the dispersion of dust, it will also function as a temporary acoustic noise fence to 
minimize the noise and visual impact.  
 
Adequate sanitation and welfare facilities for O&M staff including indoor kitchen with provision for 
cooking facilities and separate eating area, male and female indoor toilets (at 1:6 staff ratio) and 
washrooms with a hot and cold running water supplies, drinking water supply meeting GoB and 
WHO drinking water standards, and rest areas will be incorporated into the substation control 
building in accordance with national requirements and ILO guidelines on worker accommodation.  
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Detailed design will ensure all transformers are mounted on an impermeable plinth with spill 
containment bund of 110% capacity. 
 
Detailed design will provide a storage area with enclosed garbage bins where solid wastes can 
be segregated and stored for reuse, recycling or disposal in an undercover area with an 
impermeable floor. 
 
Detailed design will provide a storage area where hazardous wastes and all liquids (fuel, oil, and 
chemicals, empty drums, old transformers, etc.) can be stored in a locked, undercover area with 
an impermeable floor with spill containment bund of 110% capacity with notice boards for material 
data sheets.  
 
Emergency eye wash and shower facilities shall be located adjacent to the storage areas at the 
substation. Spill prevention kits (sorbent pads, absorbent material, etc.) shall also be available at 
storage areas and other at-risk locations within clearly labelled containers. The Control Building 
shall also have fully equipped first aid kits at key locations in the clearly labelled containers. 
 
On all individual items of electrical equipment provide written and visual warning signs to include 
the ISO 7010 "Hazard Type: Electrical Symbol" warning of risk of electrocution with an internal 
fence for high-risk equipment.  
 
Transformers purchased shall be accompanied by a letter from the manufacturer they are 
guaranteed PCB free and labelled as PCB free before installation. The Contractor shall provide 
the Employer with material data sheets for insulating oil meeting their technical specifications for 
use in new transformers. 
 
Materials and equipment purchased shall be accompanied by a letter from the supplier or 
manufacturer saying they are guaranteed asbestos free. 
 
Sand and stone will only be obtained from existing approved quarries with environmental 
clearance and all sources of water will have abstraction license. Records will be kept of the 
volume of all the materials used and their source. 
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4.  Drawings  

 

 
 

 

                                             Please refer to Volume 2 of the bidding document 
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5.  Supplementary Information  
 

 
 
Project Country 
 
The works will be performed in Bangladesh. 
 
 
Contract Site 
 
The project region: Cox’s Bazar District. 
 
 
Port Facilities and Transport to Site 
 
Chattagram, Dhaka, Narayanganj, Benapole and Mongla are the ports of entry for 
material to Bangladesh by sea and road. Inland transport from Chittagong, Narayanganj, 
Benapole and Mongla to the site can be by barge or road. 
 
The Contractor is responsible for performing all dispatch, shipment, delivery, unloading, 
inland transportation and obtaining all approvals and consents etc. necessary for the 
movement of plant and contractors equipment from the port to the site. 
 
Where heavy loads are to be moved, the Contractor shall be responsible for performing 
surveys of the roads to ensure that all portions have adequate load bearing capacity. 
 
A comprehensive method statement shall be submitted to the Engineer/Employer 
detailing the proposed transport route(s) and requirements. Plans indicating all bridges, 
ducts, culverts, railway crossings, overhead lines, water mains etc., and their load 
bearing capacity or clearances as appropriate shall be given together with proposed 
means of achieving the transportation requirements. Any reinforcement, strengthening, 
modifications or temporary works required to obtain the necessary capacity shall be the 
responsibility of the contractor. The cost of the above is to be included in the Bid price. 
 
No plant is to be consigned to Bangladesh by air freight without the prior written approval 
of the Employer. 
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6.  Certificates 
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6.1  Form of Completion Certificate 
 

Contract: [. . . . .insert name of contract and contract identification details.  . . . . ] 

 

 Date:  ...............................  

 Certificate No.:  ...............................  

 

 
To:  [. . . . .insert name and address of contractor.  . . . . ] 
 

 
 

Dear Ladies and/or Gentlemen, 

 

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract 
entered into between yourselves and the Employer dated [. . . . .insert date. . . . . ], relating to the [. . 
. .brief description of the Facilities . . . .], we hereby notify you that the following part(s) of the Facilities 
was (were) complete on the date specified below, and that, in accordance with the terms of the 
Contract, the Employer hereby takes over the said part(s) of the Facilities, together with the 
responsibility for care and custody and the risk of loss thereof on the date mentioned below. 

1. Description of the Facilities or part thereof:  [. . . .description . . . .] 

2. Date of Completion:  [. . . .date . . . .] 

However, you are required to complete the outstanding items listed in the attachment hereto as 
soon as practicable. 

This letter does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defect Liability Period. 

 

Very truly yours, 

 

[. . . .Signature . . . .] 

Project Manager 
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6.2  Form of Operational Acceptance Certificate 

 

Contract: [. . . . .insert name of contract and contract identification details.  . . . . ] 

 

 Date:  ...............................  

 Certificate No.:  ...............................  

 

 
To:  [. . . . .insert name and address of contractor.  . . . . ] 

 
Pursuant to GCC Subclause 25.3 (Operational Acceptance) of the General Conditions of the 
Contract entered into between yourselves and the Employer dated [. . .date. . .], relating to the [. . 
.brief description of the facilities. . .], we hereby notify you that the Functional Guarantees of the following 
part(s) of the Facilities were satisfactorily attained on the date specified below.   

1. Description of the Facilities or part thereof:  [. . . description . . .] 

2. Date of Operational Acceptance:  [. . . date . . .] 

This letter does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defect Liability Period. 

 

Very truly yours, 

 

[. . . .Signature . . . .] 

Project Manager 
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7.  Change Orders 

 
 
 

7.1 Change Order Procedure 
7.1.1 General 
7.1.2 Change Order Log  
7.1.3 References for Changes  

 
 
 
7.2. Change Order Forms 

7.2.1 Request for Change Proposal 
7.2.2 Estimate for Change Proposal 
7.2.3 Acceptance of Estimate 
7.2.4 Change Proposal 
7.2.5 Change Order 
7.2.6 Pending Agreement Change Order 
7.2.7 Application for Change Proposal 
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7.1.  Change Order Procedure 

 
7.1.1  General 

 This section provides samples of procedures and forms for implementing changes in the 
Facilities during the performance of the Contract in accordance with GCC Clause 39 
(Change in the Facilities) of the General Conditions. 

 
7.1.2  Change Order Log 

 The Contractor shall keep an up-to-date Change Order Log to show the current status of 
Requests for Change and Changes authorized or pending. Entries of the Changes in the 
Change Order Log shall be made to ensure that the log is up-to-date. The Contractor shall 
attach a copy of the current Change Order Log in the monthly progress report to be 
submitted to the Employer. 

 

7.1.3 References for Changes 

(1) Request for Change as referred to in GCC Clause 39 shall be serially numbered CR-
X-nnn. 

(2) Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially 
numbered CN-X-nnn. 

(3) Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered 
CA-X-nnn. 

(4) Change Proposal as referred to in GCC Clause 39 shall be serially numbered CP-X-
nnn. 

(5) Change Order as referred to in GCC Clause 39 shall be serially numbered CO-X-
nnn. 

Note: 
(a) Requests for Change issued from the Employer’s Home Office and the Site 

representatives of the Employer shall have the following respective references: 
 
 Home Office CR-H-nnn 
 Site  CR-S-nnn 
 
(b) The above number “nnn” is the same for Request for Change, Estimate for 

Change Proposal, Acceptance of Estimate, Change Proposal and Change Order. 
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7.2 Change Order Forms 

  
7.2.1  Request for Change Proposal Form 

 [  Employer’s letterhead  ] 
 

 
To:  [  Contractor’s name and address  ] Date:  
 
Attention:  [  Name and title  ] 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
Dear Ladies and/or Gentlemen: 
 
With reference to the captioned Contract, you are requested to prepare and submit a Change 
Proposal for the Change noted below in accordance with the following instructions within [  number  
] days of the date of this letter [or on or before (  date  )]. 
 
1. Title of Change:  [  Title  ] 

2. Change Request No./Rev.:  [  Number  ] 

3. Originator of Change: 
 Employer:  [Name] 
 Contractor (by Application for Change Proposal No. [Number Refer to Annex 6.2.7]) 

4. Brief Description of Change:  [  Description  ] 

5. Facilities and/or Item No. of equipment related to the requested Change:  [  Description  ] 

6. Reference drawings and/or technical documents for the request of Change: 
  Drawing No./Document No.  Description 

7. Detailed conditions or special requirements on the requested Change:  [  Description  ] 

8. General Terms and Conditions: 

(a) Please submit your estimate showing what effect the requested Change will have on 
the Contract Price. 

(b) Your estimate shall include your claim for the additional time, if any, for completing 
the requested Change. 

(c) If you have any opinion that is critical to the adoption of the requested Change in 
connection with the conformability to the other provisions of the Contract or the safety 
of the Plant or Facilities, please inform us in your proposal of revised provisions. 

(d) Any increase or decrease in the work of the Contractor relating to the services of its 
personnel shall be calculated. 

(e) You shall not proceed with the execution of the work for the requested Change until 
we have accepted and confirmed the amount and nature in writing. 

[  Employer’s name  ] 
[  Signature  ] 
[  Name of signatory  ] 
[  Title of signatory  ] 
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7.2.2   Estimate for Change Proposal Form 
 

[  Contractor’s letterhead  ] 
 
 
 
To:  [  Employer's  name and address ] Date:  
 
 
Attention:  [  Name and title  ] 
 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
 
 
Dear Ladies and/or Gentlemen: 

 
With reference to your Request for Change Proposal, we are pleased to notify you of the 
approximate cost to prepare the below-referenced Change Proposal in accordance with GCC 
Subclause 39.2.1 of the General Conditions.  We acknowledge that your agreement to the cost of 
preparing the Change Proposal, in accordance with GCC Subclause 39.2.2, is required before 
estimating the cost for change work. 

 
1. Title of Change:  [  Title  ] 

2. Change Request No./Rev.:  [  Number  ] 

3. Brief Description of Change:  [  Description  ] 

4. Scheduled Impact of Change:  [  Description  ] 

5. Cost for Preparation of Change Proposal:  [  insert costs, which shall be in the currencies of the contract  

]  

(a) Engineering (Amount) 
 

(i) Engineer   hours (hrs) x   rate/hr =    
 
(ii) Draftsperson   hrs x   rate/hr =   
 Sub-total   hrs    
 Total Engineering Cost    

 
(b) Other Cost    

 
 Total Cost (a) + (b)       

 
 
 
 

[  Contractor's name  ] 
[  Signature  ] 
[  Name of signatory  ] 
[  Title of signatory  ] 
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7.2.3  Acceptance of Estimate Form 
 

[ Employer’s letterhead  ] 
 
To:  [  Contractor’s name and address  ] Date:  
 
Attention:  [ Name and title  ] 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
Dear Ladies and/or Gentlemen: 

 
We hereby accept your Estimate for Change Proposal and agree that you should proceed with the 
preparation of the Change Proposal. 

 
1. Title of Change:  [  Title  ] 

2. Change Request No./Rev.:  [  Request number/revision  ] 

3. Estimate for Change Proposal No./Rev.:  [  Proposal number/revision  ] 

4. Acceptance of Estimate No./Rev.:  [  Estimate number/revision  ] 

5. Brief Description of Change:  [  Description  ] 

6. Other Terms and Conditions:  In the event that we decide not to order the Change accepted, 
you shall be entitled to compensation for the cost of preparing the Change Proposal described 
in your Estimate for Change Proposal mentioned in para. 3 above in accordance with GCC 
Clause 39 of the General Conditions. 

 
 

[  Employer’s name  ] 
[  Signature  ] 
[  Name of signatory  ] 
[  Title of signatory  ] 
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7.2.4  Change Proposal Form 
 

[  Contractor’s letterhead  ] 
 
 
 
To:  [  Employer's  name and address  ] Date:  
 
 
Attention:  [  Name and title  ] 
 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
 
 
Dear Ladies and/or Gentlemen: 

 
In response to your Request for Change Proposal No. [Number], we hereby submit our proposal as follows: 

 
1. Title of Change:  [  Name  ] 

2. Change Proposal No./Rev.:  [  Proposal number / revision ] 

3. Originator of Change: Employer:  [ Name  ] / Contractor:  [  Name  ] 

4. Brief Description of Change:  [  Description  ] 

5. Reasons for Change:  [  Reason  ] 

6. Facilities and/or Item No. of Equipment related to the requested Change:  [  Facilities  ] 

7. Reference drawings and/or technical documents for the requested Change: 
 [  Drawing/Document No./Description  ] 

8. Estimate of increase/decrease to the Contract Price resulting from the Change Proposal: 

        Amount 
      [ insert  amounts in the currencies of the Contract ] 

(a) Direct material          

(b) Major construction equipment        

(c) Direct field labor (Total   hrs)        

(d) Subcontracts          

(e) Indirect material and labor        

(f) Site supervision          

(g) Head office technical staff salaries 

Process engineer   hrs @   rate/hr     
Project engineer   hrs @   rate/hr    

  
Equipment engineer   hrs @   rate/hr    

  
Procurement   hrs @   rate/hr    

  
Draftsperson   hrs @    rate/hr     
Total   hrs   

 
(h) Extraordinary costs (computer, travel, etc.)      
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(i) Fee for general administration,   % of Items      

(j) Taxes and customs duties        

Total lump sum cost of Change Proposal  [  Sum of items (a) to (j)  ] 

Cost to prepare Estimate for Change Proposal   [  Amount payable if Change is not accepted  ] 

  
9. Additional time for Completion required due to Change Proposal 

10. Effect on the Functional Guarantees 

11. Effect on the other terms and conditions of the Contract 

12. Validity of this Proposal:  within [Number] days after receipt of this Proposal by the Employer 

13. Other terms and conditions of this Change Proposal: 

(a) You are requested to notify us of your acceptance, comments or rejection of this detailed Change 
Proposal within [Number] days from your receipt of this Proposal. 

(b) The amount of any increase and/or decrease shall be taken into account in the adjustment of the 
Contract Price. 

(c) Contractor’s cost for preparation of this Change Proposal: [ . . . .insert amount. This cost shall be reimbursed by the 

employer in case of employer’s withdrawal or rejection of this Change Proposal without default of the contractor in accordance with 

GCC Clause 39 of the General Conditions . . . . ] 

 
 

[  Contractor's name  ] 
[  Signature  ] 
[  Name of signatory  ] 
[  Title of signatory  ] 
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7.2.5  Change Order Form 
 

[  Employer’s letterhead  ] 
 
 
To:  [  Contractor’s name and address  ] Date:  
 
 
Attention:  [  Name and title  ] 
 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
 
 
Dear Ladies and/or Gentlemen: 

 
We approve the Change Order for the work specified in the Change Proposal (No. [  number  ]), and 
agree to adjust the Contract Price, Time for Completion, and/or other conditions of the Contract in 
accordance with GCC Clause 39 of the General Conditions. 

 
1. Title of Change:  [  Name  ] 

2. Change Request No./Rev.:  [  Request number / revision  ] 

3. Change Order No./Rev.:  [  Order number / revision  ] 

4. Originator of Change: Employer:  [Name] / Contractor:  [  Name  ] 

5. Authorized Price: 

 Ref. No.:  [  Number  ] Date:  [  Date  ] 

 Foreign currency portion [  Amount  ]  plus Local currency portion [  Amount  ] 

6. Adjustment of Time for Completion 

 None  Increase [  Number  ] days   Decrease [  Number  ] days 

7. Other effects, if any 

 
 
 
 

Authorized by:    Date:    
    Employer 
 
 
Accepted by:    Date:    
    Contractor 
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7.2.6  Pending Agreement Change Order Form 
 

[  Employer’s letterhead  ] 
 
 
To:  [  Contractor’s name and address  ] Date:  
 
 
Attention:  [  Name and title  ] 
 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
 
 
Dear Ladies and/or Gentlemen: 
 
We instruct you to carry out the work in the Change Order detailed below in accordance with GCC 
Clause 39 of the General Conditions. 

 
1. Title of Change:  [  Name  ] 

2. Employer’s Request for Change Proposal No./Rev.:  [  number/revision  ] dated:  [ date  ] 

3. Contractor’s Change Proposal No./Rev.:  [  number / revision  ] dated:  [ date ] 

4. Brief Description of Change:  [ Description ] 

5. Facilities and/or Item No. of equipment related to the requested Change:  [ Facilities ] 

6. Reference Drawings and/or technical documents for the requested Change: 

 [  Drawing / Document No. / Description  ] 

7. Adjustment of Time for Completion: 

8. Other change in the Contract terms: 

9. Other terms and conditions: 

 

[  Employer’s name  ] 

[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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7.2.7  Application for Change Proposal Form 
 

[  Contractor’s letterhead  ] 
 
 
 
To:  [  Employer's  name and address  ] Date:  
 
 
Attention:  [  Name and title  ] 
 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 
 
 
 
Dear Ladies and/or Gentlemen: 
 
We hereby propose that the work mentioned below be treated as a Change in the Facilities. 

 
1. Title of Change:  [  Name  ] 

2. Application for Change Proposal No./Rev.:  [  Number / revision  ] dated:  [  Date  ] 

3. Brief Description of Change:  [  Description  ] 

4. Reasons for Change: 

5. Order of Magnitude Estimation (amount in the currencies of the Contract): [  Amount  ] 

6. Scheduled Impact of Change: 

7. Effect on Functional Guarantees, if any: 

8. Appendix: 

 
[  Contractor's name  ] 

[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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8.  Personnel Requirements 
 
 

Using Form PER - 1 and PER - 2 in Section 4 (Bidding Forms), the Bidder must demonstrate 
that it has personnel who meet the following requirements: 
 
 

 
 
Using Form EXP-6 in Section 4 (Bidding Forms), the Bidder must demonstrate that it has EHS 
personnel who meet the following requirements: 

 
Key Personnel as determined by the EMP and other safeguard management 
plans 
 

Item No. Position/specialization Relevant academic qualifications 
Minimum years of relevant 

work experience 

Minimum 
time on-site 

(%FTE) 

1 Environmental Specialist 
(safeguards team lead)  

MSc in Environmental Science or 
related topic  
Qualifications as per the EMP 

15 
Experience as per the EMP 

Field- 90% 
Home-10% 

2 Health & Safety Specialist 
(Accident Prevention Officer) 

MSc in Health and Safety or related 
topic  
NEBOSH/IOSH Certification  
Qualifications as per the EMP  

10 
Experience as per the EMP  

 
Field- 90% 
Home-10% 

3 Labor Officer  BSc in Sociology or related topic 
Qualifications as per the EMP 

5 
Experience as per the EMP 

Field- 90% 
Home-10% 

4 Social and Community 
Liaison Officer 

BSc in Sociology or related topic 
Qualifications as per the EMP 

10 
Experience as per the EMP 

 
Field- 90% 
Home-10% 

5 Ecologist BSc in Ecology or related topic  
Qualifications as per the EMP 

10 
Experience as per the EMP 

 
Field- 90% 
Home-10% 

6 EHS Site Supervisors BSc in Environmental Engineering or 
Health and Safety or a related topic  
NEBOSH/IOSH Certification  
Qualifications as per the EMP 

 
5 
Experience as per the EMP 

 
Field- 90% 
Home-10% 

No. Position 
Total Work 

Experience [years] 

Experience In 
Similar Work 

[years] 

1 Contractor’s Representative (In case of 
Joint Venture or Consortium, the 
Representative must come from the 
majority shareholder of the JV or 
consortium) 

15 10 

2 Construction Manager 10 5 

3 Design Engineer for  Substation 10 5 

4 Design Engineer for  Transmission Line 10 5 

5 Control and protection Engineer 10 5 

6 Chief supervisor  10 5 

7 Civil Engineer Transmission Line 10 5 

8 Civil Engineer Substation 10 5 

9 Electrical Engineer  Transmission Line 10 5 

10 Electrical Engineer  Substation 10 5 
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9.  Equipment Requirements 
 

Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the 
key equipment listed below: 
 

No. Equipment Type and Characteristics Minimum Number 
Required 

1 Mobile Crane  1 

 Mobile truck crane, Boom 40 meters, load 10 tons 1 

2 Dump truck  1 

3 Concrete mixer  2 

4 CT analyzer 1 

5 Dissolve Gas Analyzer 1 

6 5kV Digital Insulation Resistance Tester 1 

7 Digital Micro Ohm Meter 0-600 A DC for contact 
resistance measurement. 

1 

8 1 Phase AC Primary injection test set 0- 500A 1 

9 Secondary Injection equipment 1 

10 Protection relay testing equipment 1 

11 Ten delta test equipment 1 

12 SF6 Gas Leak Detector 1 

13 Winch-5tons, 2 

14 Tensioner-18 tons 2 

15 Puller-18tons 2 

16 Concrete mixer 2 
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Section 7: General Conditions of Contract 
 
These General Conditions of Contract (GCC) are based on the Model Form of International Contract 
for Process Plant Construction published by the Engineering Advancement Association of Japan 
(ENAA).  The Multilateral Development Banks (MDBs) participating in the procurement harmonization 
process gratefully acknowledge the contribution of ENAA to the advancement of good contracting 
practices by its borrowers. The GCC contain general clauses to be applied on all contracts. The GCC 
in this section, read in conjunction with the Special Conditions of Contract in Section 8 and other 
documents listed therein, should be a complete document expressing all the rights and obligations of 
the contracting parties. The General Conditions herein shall not be altered. 
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A.  Contract and Interpretation 

 
 

1. Definitions 1.1 The following words and expressions shall have the meanings hereby 
assigned   them: 

(a) “Contract” means the Contract Agreement entered into between 
the Employer and the Contractor, together with the Contract 
Documents referred to therein; they shall constitute the Contract, 
and the term “the Contract” shall in all such documents be 
construed accordingly. 

(b) “Contract Documents” means the documents listed in Article 1.1 
(Contract Documents) of the Contract Agreement (including any 
amendments thereto). 

(c) “GCC” means the General Conditions of Contract. 

(d) “SCC” means the Special Conditions of Contract. 

(e) “day” means calendar day. 

(f) “year” means 365 days. 

(g) “month” means calendar month. 

(h) “Party” means the Employer or the Contractor, as the context 
requires. 

(i) “Employer” means the person named as such in the SCC and 
includes the legal successors or permitted assigns of the 
Employer. 

(j) “Project Manager” means the person appointed by the Employer 
in the manner provided in GCC Subclause 17.1 (Project Manager) 
hereof and named as such in the SCC to perform the duties 
delegated by the Employer. 

(k) “Contractor” means the person(s) named as Contractor in the 
Contract Agreement, and includes the legal successors or 
permitted assigns of the Contractor. 

(l) “Contractor’s Representative” means any person nominated by 
the Contractor and approved by the Employer in the manner 
provided in GCC Subclause 17.2 (Contractor’s Representative 
and Construction Manager) hereof to perform the duties delegated 
by the Contractor. 

(m) “Construction Manager” means the person appointed by the 
Contractor’s Representative in the manner provided in GCC 
Subclause 17.2.4.   

(n) “Subcontractor,” including manufacturers, means any person to 
whom execution of any part of the Facilities, including preparation 
of any design or supply of any Plant, is sub-contracted directly or 
indirectly by the Contractor, and includes its legal successors or 
permitted assigns. 

(o) “Dispute Board” means the person or persons named as such in 
the SCC appointed by agreement between the Employer and the 
Contractor to make a decision on or to settle any dispute or 
difference between the Employer and the Contractor referred to 
him or her by the parties pursuant to GCC Subclause 45.1 
(Dispute Board) hereof. 

(p) “The Bank” means the financing institution named in the SCC. 
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(q) “Contract Price” means the sum specified in Article 2.1 (Contract 
Price) of the Contract Agreement, subject to such additions and 
adjustments thereto or deductions therefrom, as may be made 
pursuant to the Contract. 

(r) “Facilities” means the Plant to be supplied and installed, as well 
as all the Installation Services to be carried out by the Contractor 
under the Contract. 

(s) “Plant” means permanent plant, equipment, machinery, 
apparatus, articles and things of all kinds to be provided and 
incorporated in the Facilities by the Contractor under the Contract 
(including the spare parts to be supplied by the Contractor under 
GCC Subclause 7.3 hereof), but does not include Contractor’s 
Equipment. 

(t) “Installation Services” means all those services ancillary to the 
supply of the Plant for the Facilities, to be provided by the 
Contractor under the Contract, such as transportation and 
provision of marine or other similar insurance, inspection, 
expediting, site preparation works (including the provision and use 
of Contractor’s Equipment and the supply of all construction 
materials required), installation, testing, precommissioning, 
commissioning, operations, maintenance, the provision of 
operations and maintenance manuals, training, etc. as the case 
may require. 

(u) “Contractor’s Equipment” means all facilities, equipment, 
machinery, tools, apparatus, appliances, or things of every kind 
required in or for installation, completion and maintenance of 
Facilities that are to be provided by the Contractor, but does not 
include Plant, or other things intended to form or forming part of 
the Facilities. 

(v) “Country of Origin” means the countries and territories eligible 
under the rules of the Bank as further elaborated in the SCC. 

(w) “Site” means the land and other places upon which the Facilities 
are to be installed, and such other land or places as may be 
specified in the Contract as forming part of the Site. 

(x) “Effective Date” means the date of fulfillment of all conditions 
stated in Article 3 (Effective Date) of the Contract Agreement, 
upon which the period until the Time for Completion shall be 
counted from. 

(y) “Time for Completion” means the time within which Completion of 
the Facilities as a whole (or of a part of the Facilities where a 
separate Time for Completion of such part has been prescribed) 
is to be attained, as referred to in GCC Clause 8 and in accordance 
with the relevant provisions of the Contract. 

(z) “Completion” means that the Facilities (or a specific part thereof 
where specific parts are specified in the Contract) have been 
completed operationally and structurally and put in a tight and 
clean condition, that all work in respect of Precommissioning of 
the Facilities or such specific part thereof has been completed, 
and that the Facilities or specific part thereof are ready for 
Commissioning as provided in GCC Clause 24 (Completion) 
hereof. 

(aa) “Precommissioning” means the testing, checking and other 
requirements specified in the Employer’s Requirements that are to 
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be carried out by the Contractor in preparation for Commissioning 
as provided in GCC Clause 24 (Completion) hereof. 

(bb) “Commissioning” means operation of the Facilities or any part 
thereof by the Contractor following Completion, which operation is 
to be carried out by the Contractor as provided in GCC Subclause 
25.1 (Commissioning) hereof, for the purpose of carrying out 
Guarantee Test(s). 

(cc) “Guarantee Test(s)” means the test(s) specified in the Employer’s 
Requirements to be carried out to ascertain whether the Facilities 
or a specified part thereof is able to attain the Functional 
Guarantees specified in the Appendix (Functional Guarantees) to 
the Contract Agreement in accordance with the provisions of GCC 
Subclause 25.2 (Guarantee Test) hereof. 

(dd) “Operational Acceptance” means the acceptance by the Employer 
of the Facilities (or any part of the Facilities where the Contract 
provides for acceptance of the Facilities in parts), which certifies 
the Contractor’s fulfillment of the Contract in respect of Functional 
Guarantees of the Facilities (or the relevant part thereof) in 
accordance with the provisions of GCC Clause 28 (Functional 
Guarantees) hereof and shall include deemed acceptance in 
accordance with GCC Clause 25 (Commissioning and Operational 
Acceptance) hereof. 

(ee) “Defect Liability Period” means the period of validity of the 
warranties given by the Contractor commencing at Completion of 
the Facilities or a part thereof, during which the Contractor is 
responsible for defects with respect to the Facilities (or the 
relevant part thereof) as provided in GCC Clause 27 (Defect 
Liability) hereof. 

2. Contract 
Documents 

2.1 Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, 
all documents forming part of the Contract (and all parts thereof) are 
intended to be correlative, complementary and mutually explanatory.  
The Contract shall be read as a whole. 

3. Interpretation 3.1 In the Contract, except where the context requires otherwise, 

(a) words indicating one gender include all genders; 

(b) words indicating the singular also include the plural and words 
indicating the plural also include the singular; 

(c) provisions including the word “agree,” “agreed,” or “agreement” 
require the agreement to be record in writing;  

(d) the word “tender” is synonymous with “bid,” “tenderer” with 
“Bidder,” and “tender documents” with “Bidding Documents;” and 

(e) “written” or “in writing” means handwritten, typewritten, printed or 
electronically made, and resulting in a permanent record.  

The marginal words and other headings shall not be taken into 
consideration in the interpretation of these Conditions. 

3.2 Incoterms 

Unless inconsistent with any provision of the Contract, the meaning of 
any trade term and the rights and obligations of parties thereunder shall 
be as prescribed by Incoterms. 
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“Incoterms” means international rules for interpreting trade terms 
published by the International Chamber of Commerce (latest edition), 38 
Cours Albert 1er, 75008 Paris, France. 

3.3 Entire Agreement 
Subject to GCC Subclause 16.4 hereof, the Contract constitutes the 
entire agreement between the Employer and Contractor with respect to 
the subject matter of Contract and supersedes all communications, 
negotiations, and agreements (whether written or oral) of parties with 
respect thereto made prior to the date of Contract. 

3.4 Amendment 
No amendment or other variation of the Contract shall be effective 
unless it is in writing, is dated, expressly refers to the Contract, and is 
signed by a duly authorized representative of each party hereto. 

3.5 Independent Contractor 
The Contractor shall be an independent contractor performing the 
Contract. The Contract does not create any agency, partnership, joint 
venture, or other joint relationship between the parties hereto. Subject to 
the provisions of the Contract, the Contractor shall be solely responsible 
for the manner in which the Contract is performed.  All employees, 
representatives, or Subcontractors engaged by the Contractor in 
connection with the performance of the Contract shall be under the 
complete control of the Contractor and shall not be deemed to be 
employees of the Employer, and nothing contained in the Contract or in 
any subcontract awarded by the Contractor shall be construed to create 
any contractual relationship between any such employees, 
representatives, or Subcontractors and the Employer. 

3.6 Non-Waiver 
3.6.1 Subject to GCC Subclause 3.6.2 below, no relaxation, 

forbearance, delay, or indulgence by either party in enforcing 
any of the terms and conditions of the Contract or the granting 
of time by either party to the other shall prejudice, affect, or 
restrict the rights of that party under the Contract, nor shall any 
waiver by either party of any breach of Contract operate as 
waiver of any subsequent or continuing breach of Contract. 

3.6.2 Any waiver of a party’s rights, powers, or remedies under the 
Contract must be in writing, must be dated, and signed by an 
authorized representative of the party granting such waiver, and 
must specify the right and the extent to which it is being waived. 

 
 
3.7 Severability 

If any provision or condition of the Contract is prohibited or rendered 
invalid or unenforceable, such prohibition, invalidity, or unenforceability 
shall not affect the validity or enforceability of any other provisions and 
conditions of the Contract. 

3.8 Country of Origin 
“Origin” means the place where the plant and component parts thereof 
are mined, grown, produced, or manufactured, and from which the 
services are provided. Plant components are produced when, through 
manufacturing, processing, or substantial or major assembling of 
components, a commercially recognized product results that is 
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substantially in its basic characteristics or in purpose or utility from its 
components. 

4.  Communications 4.1 Wherever these Conditions provide for the giving or issuing of 
approvals, certificates, consents, determinations, notices, requests, 
and discharges, these communications shall be 

(a) in writing and delivered against receipt; and 

(b) delivered, sent, or transmitted to the address for the recipient’s 
communications as stated in the Contract Agreement.  

When a certificate is issued to a Party, the certifier shall send a copy to 
the other Party. When a notice is issued to a Party, by the other Party or 
the Project Manager, a copy shall be sent to the Project Manager or the 
other Party, as the case may be. 

5. Law and 
Language 

5.1 The Contract shall be governed by and interpreted in accordance with 
laws of the country specified in the SCC. 

5.2 The ruling language of the Contract shall be that stated in the SCC.  

5.3 The language for communications shall be the ruling language unless 
otherwise stated in the SCC.  

6. Fraud and 
Corruption 

6.1   ADB requires Borrowers (including beneficiaries of ADB-financed 
activity) and their personnel, as well as firms and individuals 
participating in an ADB-financed activity, including but not limited to, 
Bidders, Suppliers, and Contractors, agents, subcontractors, 
subconsultants, service providers, subsuppliers, manufacturers 
(including their respective officers, directors, employees and personnel) 
under ADB-financed contracts to observe the highest standard of ethics 
during the procurement and execution of such contracts in accordance 
with ADB’s Anticorruption Policy (1998, as amended from time to time). 
In pursuance of this policy, ADB 

(a) defines, for the purposes of this provision, the terms set forth below 
as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to influence 
improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or 
threatening to impair or harm, directly or indirectly, any party 
or the property of the party to influence improperly the 
actions of a party;  

(iv) “collusive practice” means an arrangement between two or 
more parties designed to achieve an improper purpose, 
including influencing improperly the actions of another party;  

(v) “abuse” means theft, waste, or improper use of assets 
related to ADB-related activity, either committed 
intentionally or through reckless disregard; 

(vi) “conflict of interest” means any situation in which a party has 
interests that could improperly influence that party’s 
performance of official duties or responsibilities, contractual 
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obligations, or compliance with applicable laws and 
regulations; and 

(vii)  “integrity violation" is any act, as defined under ADB’s 
Integrity Principles and Guidelines (2015, as amended from 
time to time), which violates ADB’s Anticorruption Policy, 
including (i) to (vi) above and the following: obstructive 
practice, violations of ADB sanctions, retaliation against 
whistleblowers or witnesses, and other violations of ADB's 
Anticorruption Policy, including failure to adhere to the 
highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award or any of its officers, directors, 
employees, personnel, subconsultants, subcontractors, service 
providers, suppliers or manufacturers has, directly or through an 
agent, engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices or other integrity violations in competing for 
the Contract;  

(c) will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the borrower or of 
a beneficiary of ADB-financing engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices or other integrity 
violations during the procurement or the execution of that 
contract, without the borrower having taken timely and 
appropriate action satisfactory to ADB to remedy the situation, 
including by failing to inform ADB in a timely manner at the time 
they knew of the integrity violations;  

(d) will impose remedial actions on a firm or an individual, at any time, 
in accordance with ADB’s Anticorruption Policy and Integrity 
Principles and Guidelines, including declaring ineligible, either 
indefinitely or for a stated period of time, to participate7 in ADB-
financed, -administered, or -supported activities or to benefit from 
an ADB-financed, -administered, or -supported contract, 
financially or otherwise, if it at any time determines that the firm 
or individual has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations; and 

(e) will have the right to require that a provision be included in bidding 
documents and in contracts financed, administered, or supported 
by ADB, requiring Bidders, suppliers and contractors, 
consultants, manufacturers, service providers and other third 
parties engaged or involved in ADB-related activities, and their 
respective officers, directors, employees and personnel,  to 
permit ADB or its representative to inspect the site and their 
assets,  accounts and records and other documents relating to 
the bid submission and contract performance and to have them 
audited by auditors appointed by ADB. 

6.2    All Bidders, consultants, contractors, suppliers, manufacturers, service 
providers, and other third parties engaged or involved in ADB-related 
activities and their respective officers, directors, employees and 
personnel, are obliged to cooperate fully in any investigation when 
requested by ADB to do so. As determined on a case by case basis by 
ADB, such cooperation includes, but is not limited to, the following: 

                                                 
7  Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity 

(different names are used depending on the particular Bidding Document). 
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(a) being available to be interviewed and replying fully and truthfully to 
all questions asked; 

(b) providing ADB with any items requested that are within the party’s 
control including, but not limited to, documents and other physical 
objects; 

(c) upon written request by ADB, authorizing other related entities to 
release directly to ADB such information that is specifically and 
materially related, directly or indirectly, to the said entities or 
issues which are the subject of the investigation; 

(d) cooperating with all reasonable requests to search or physically 
inspect their person and/or work areas, including files, electronic 
databases, and personal property used on ADB activities, or that 
utilizes ADB’s Information and Communications Technology 
(ICT) resources or systems (including mobile phones, personal 
electronic devices, and electronic storage devices such as 
external disk drives); 

(e) cooperating in any testing requested by ADB, including but not 
limited to, fingerprint identification, handwriting analysis, and 
physical examination and analysis; and 

(f) preserving and protecting confidentiality of all information discussed 
with, and as required by, ADB. 

6.3    All Bidders, consultants, contractors and suppliers shall require their 
officers, directors, employees, personnel, agents to ensure that, in its 
contract with its sub-consultants, subcontractors, and other third parties 
engaged or involved in ADB-related activities, such sub-consultants, 
subcontractors, and other third parties similarly are obliged to 
cooperate fully in any investigation when requested by ADB to do so.  

The Contractor undertakes that no fees, gratuities, rebates, gifts, 
commissions or other payments, other than those shown in the bid, 
have been given or received in connection with the procurement 
process or in the contract execution.8 

 

 
B.  Subject Matter of Contract 
 

7. Scope of 
Facilities 

7.1 Unless otherwise expressly limited in the Employer’s Requirements, the 
Contractor’s obligations cover the provision of all Plant and the 
performance of all Installation Services required for the design, the 
manufacture (including procurement, quality assurance, construction, 
installation, associated civil works, pre-commissioning and delivery) of 
the Plant and the installation, completion, and commissioning of the 
Facilities in accordance with the plans, procedures, specifications, 
drawings, codes, and any other documents as specified in the section 
Employer’s Requirements.  Such specifications include, but are not 
limited to, the provision of supervision and engineering services; the 
supply of labor, materials, equipment, spare parts (as specified in GCC 
Subclause 7.3 below) and accessories; Contractor’s Equipment; 
construction utilities and supplies; temporary materials, structures, and 
facilities; transportation (including, without limitation, unloading and 
hauling to, from and at the Site); and storage, except for those supplies, 
works, and services that will be provided or performed by the Employer, 

                                                 
8 The undertaking also applies during the period of performance of the contract. 
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as set forth in the  Appendix (Scope of Works and Supply by the 
Employer) to the Contract Agreement. 

7.2 The Contractor shall, unless specifically excluded in the Contract, 
perform all such work and/or supply all such items and materials not 
specifically mentioned in the Contract but that can be reasonably 
inferred from the Contract as being required for attaining Completion of 
the Facilities as if such work and/or items and materials were expressly 
mentioned in the Contract. 

7.3 In addition to the supply of Mandatory Spare Parts included in the 
Contract, the Contractor agrees to supply spare parts required for the 
operation and maintenance of the Facilities for the period specified in 
the SCC and the provisions, if any, specified in the SCC.  However, the 
identity, specifications, and quantities of such spare parts and the terms 
and conditions relating to the supply thereof are to be agreed between 
the Employer and the Contractor, and the price of such spare parts shall 
be that given in Price Schedule No. 6, which shall be added to the 
Contract Price. The price of such spare parts shall include the purchase 
price therefore and other costs and expenses (including the Contractor’s 
fees) relating to the supply of spare parts. 

8. Time for 
Commencement 
and Completion 

8.1 The Contractor shall commence work on the Facilities within the period 
specified in the SCC and without prejudice to GCC Subclause 26.2 
hereof, the Contractor shall thereafter proceed with the Facilities in 
accordance with the time schedule specified in the Appendix 4 (Time 
Schedule) to the Contract Agreement. 

8.2 The Contractor shall attain Completion of the Facilities or of a part where 
a separate time for Completion of such part is specified in the Contract, 
within the time stated in the SCC or within such extended time to which 
the Contractor shall be entitled under GCC Clause 40 hereof. 

9. Contractor’s 
Responsibilities 

9.1 The Contractor shall design, manufacture, including associated 
purchases and/or subcontracting, install, and complete the Facilities in 
accordance with the Contract. When completed, the Facilities should be 
fit for the purposes for which they are intended as defined in the 
Contract. 

9.2 The Contractor confirms that it has entered into this Contract on the 
basis of a proper examination of the data relating to the Facilities, 
including any data as to boring tests provided by the Employer, and on 
the basis of information that the Contractor could have obtained from a 
visual inspection of the Site if access thereto was available and of other 
data readily available to it relating to the Facilities as of the date 28 days 
prior to bid submission. The Contractor acknowledges that any failure to 
acquaint itself with all such data and information shall not relieve its 
responsibility for properly estimating the difficulty or cost of successfully 
performing the Facilities. 

9.3 The Contractor shall acquire and pay for all permits, approvals, and/or 
licenses from all local, state, or national government authorities or public 
service undertakings in the country where the Site is located, which such 
authorities or undertakings require the Contractor to obtain in its name 
and which are necessary for the performance of the Contract, including, 
without limitation, visas for the Contractor’s and Subcontractor’s 
personnel and entry permits for all imported Contractor’s Equipment. 
The Contractor shall acquire all other permits, approvals, and/or 
licenses that are not the responsibility of the Employer under GCC 
Subclause 10.3 hereof and that are necessary for the performance of 
the Contract. 
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9.4 The Contractor shall comply with all laws in force in the country where 
the Facilities are to be implemented.  The laws will include all local, state, 
national, or other laws that affect the performance of the Contract and 
bind upon the Contractor.  The Contractor shall indemnify and hold 
harmless the Employer from and against any and all liabilities, damages, 
claims, fines, penalties, and expenses of whatever nature arising or 
resulting from the violation of such laws by the Contractor or its 
personnel, including the Subcontractors and their personnel, but without 
prejudice to GCC Subclause 10.1 hereof. 

9.5 Any plant and services that will be incorporated in or be required for the 
Facilities and other supplies shall have their origin as specified under 
GCC Clause 1 (Country of Origin). Any Subcontractors retained by the 
Contractor shall be from a country as specified in GCC Clause 1 
(Country of Origin). 

9.6 The Contractor shall permit ADB or its representatives to inspect the 
Contractor’s site, assets, accounts and records, and other documents 
relating to the bid submission and contract performance of the 
Contractor and to have them audited by auditors appointed by ADB, if 
so required by ADB. 

9.7 If the Contractor is a joint venture or consortium of two or more persons, 
all such persons shall be jointly and severally bound to the Employer for 
the fulfillment of the provisions of the Contract and shall designate one 
of such persons to act as a leader with authority to bind the joint venture 
or consortium. The composition or the constitution of the joint venture or 
consortium shall not be altered without the prior consent of the 
Employer. 

9.8 Protection of the Environment 

(a) The Contractor shall take all reasonable steps to protect the 
environment (both on and off the Site) and to limit damage and 
nuisance to people and property resulting from pollution, noise, and 
other results of his operations. 

(b) The Contractor shall ensure that emissions, surface discharges, and 
effluent from the Contractor’s activities shall not exceed the values 
stated in the Specification or prescribed by applicable Laws. 

10. Employer’s 
Responsibilities 

10.1 All information and/or data to be supplied by the Employer as described 
in the Appendix (Scope of Works and Supply by the Employer) to the 
Contract Agreement shall be deemed to be accurate, except when the 
Employer expressly states otherwise. 

10.2 The Employer shall be responsible for acquiring and providing legal and 
physical possession of the Site and access thereto, and for providing 
possession of and access to all other areas reasonably required for the 
proper execution of the Contract, including all requisite rights of way, as 
specified in the Appendix (Scope of Works and Supply by the Employer) 
to the Contract Agreement. The Employer shall give full possession of 
and accord all rights of access thereto on or before the date(s) specified 
in that Appendix. 

10.3 The Employer shall acquire and pay for all permits, approvals, and/or 
licenses from all local, state, or national government authorities, or 
public service undertakings in the country where the Site is located 
which (a) such authorities or undertakings require the Employer to 
obtain in the Employer’s name, (b) are necessary for the execution of 
the Contract, including those required for the performance by both the 
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Contractor and the Employer of their respective obligations under the 
Contract, and (c) are specified in the  Appendix  (Scope of Works and 
Supply by the Employer) to the Contract Agreement. 

10.4 If requested by the Contractor, the Employer shall use its best 
endeavors to assist the Contractor in obtaining in a timely and 
expeditious manner all permits, approvals, and/or licenses necessary 
for the execution of the Contract from all local, state, or national 
government authorities, or public service undertakings that such 
authorities or undertakings require the Contractor or Subcontractors or 
the personnel of the Contractor or Subcontractors, as the case may be, 
to obtain. 

10.5 Unless otherwise specified in the Contract or agreed upon by the 
Employer and the Contractor, the Employer shall provide sufficient, 
properly qualified operating and maintenance personnel; shall supply 
and make available all raw materials, utilities, lubricants, chemicals, 
catalysts, other materials and facilities; and shall perform all work and 
services of whatsoever nature, including those required by the 
Contractor to properly carry out Pre-commissioning, Commissioning, 
and Guarantee Tests, all in accordance with the provisions of the  
Appendix (Scope of Works and Supply by the Employer) to the Contract 
Agreement at or before the time specified in the program furnished by 
the Contractor under GCC Subclause 18.2 hereof and in the manner 
thereupon specified or as otherwise agreed upon by the Employer and 
the Contractor. 

10.6 The Employer shall be responsible for the continued operation of the 
Facilities after Completion, in accordance with GCC Subclause 24.8, 
and shall be responsible for facilitating the Guarantee Test(s) for the 
Facilities, in accordance with GCC Subclause 25.2. 

10.7 All costs and expenses involved in the performance of the obligations 
under this GCC Clause 10 shall be the responsibility of the Employer, 
except those incurred by the Contractor with respect to the performance 
of Guarantee Tests, in accordance with GCC Subclause 25.2. 

10.8 In the event that the Employer shall be in breach of any of his obligations 
imposed by the Contract, then the additional cost reasonably incurred 
by the Contractor in consequence thereof shall be added to the Contract 
Price. 

 
 

C.  Payment 
 

11. Contract Price 11.1 The Contract Price shall be as specified in Article 2 (Contract Price and 
Terms of Payment) of the Contract Agreement. 

11.2 Unless an adjustment clause is provided for in the SCC, the Contract 
Price shall be a firm lump sum not subject to any alteration, except in the 
event of a Change in the Facilities or as otherwise provided in the 
Contract. 

11.3 Subject to GCC Subclauses 9.2, 10.1, and 35 hereof, the Contractor 
shall be deemed to have satisfied itself as to the correctness and 
sufficiency of the Contract Price, which shall, except as otherwise 
provided for in the Contract, cover all its obligations under the Contract. 
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12. Terms of 
Payment 

12.1 The Contract Price shall be paid as specified in Article 2 (Contract Price 
and Terms of Payment) of the Contract Agreement and in the Appendix 
(Terms and Procedures of Payment) to the Contract Agreement, which 
also outlines the procedures to be followed in making application for and 
processing payments. 

12.2 No payment made by the Employer herein shall be deemed to constitute 
acceptance by the Employer of the Facilities or any part(s) thereof. 

12.3 In the event that the Employer fails to make any payment by its 
respective due date or within the period set forth in the Contract, the 
Employer shall pay to the Contractor interest on the amount of such 
delayed payment at the rate(s) shown in the Appendix (Terms and 
Procedures of Payment) to the Contract Agreement for the period of 
delay until payment has been made in full, whether before or after 
judgment or arbitrage award. 

12.4 The currency or currencies in which payments are made to the 
Contractor under this Contract shall be specified in the Appendix (Terms 
and Procedures of Payment) to the Contract Agreement, subject to the 
general principle that payments will be made in the currency or 
currencies in which the Contract Price has been stated in the 
Contractor’s bid. 

13. Securities 13.1 Issuance of Securities 
The Contractor shall provide the securities specified below in favor of the 
Employer at the times, and in the amount, manner, and form specified 
below. 

 
 
13.2 Advance Payment Security 

13.2.1 The Contractor shall, within 28 days of the notification of contract 
award, provide a security in an amount equal to the advance 
payment calculated in accordance with the Appendix (Terms and 
Procedures of Payment) to the Contract Agreement, and in the 
same currency or currencies. 

13.2.2 The security shall be in the form provided in the Bidding 
Documents or in another form acceptable to the Employer.  The 
amount of the security shall be reduced in proportion to the value 
of the Facilities executed by and paid to the Contractor from time 
to time, and shall automatically become null and void when the 
full amount of the advance payment has been recovered by the 
Employer. The security shall be returned to the Contractor 
immediately after its expiration. 

13.3 Performance Security 
13.3.1 The Contractor shall, within 28 days of the notification of contract 

award, provide a security for the due performance of the Contract 
in the amount specified in the SCC. 

13.3.2 The security shall be denominated in the currency or currencies 
of the Contract, or in a freely convertible currency acceptable to 
the Employer, and shall be in one of the forms of bank guarantees 
provided in the Bidding Documents, as stipulated by the 
Employer in the SCC, or in another form acceptable to the 
Employer. 

13.3.3 Unless otherwise specified in the SCC, the security shall be 
reduced by half on the date of the Operational Acceptance. The 
Security shall become null and void, or shall be reduced pro rata 
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to the Contract Price of a part of the Facilities for which a 
separate Time for Completion is provided, 540 days after 
Completion of the Facilities or 365 days after Operational 
Acceptance of the Facilities, whichever occurs first; provided, 
however, that if the Defects Liability Period has been extended 
on any part of the Facilities pursuant to GCC Subclause 27.8 
hereof, the Contractor shall issue an additional security in an 
amount proportionate to the Contract Price of that part.  The 
security shall be returned to the Contractor immediately after its 
expiration, provided, however, that if the Contractor, pursuant to 
GCC Subclause 27.10, is liable for an extended defect liability 
obligation, the performance security shall be extended for the 
period and up to the amount specified in the SCC. 

14. Taxes and 
Duties 

14.1 Except as otherwise specifically provided in the Contract, the Contractor 
shall bear and pay all taxes, duties, levies, and charges assessed on the 
Contractor, its Subcontractors, or their employees by all municipal, state, 
or national government authorities in connection with the Facilities in and 
outside of the country where the Site is located. 

14.2 Notwithstanding GCC Subclause 14.1 above, the Employer shall bear 
and promptly pay all customs and import duties as well as other local 
taxes like, e.g., a value-added tax (VAT), imposed by the law of the 
country where the Site is located on the Plant specified in Price Schedule 
No. 1 and that are to be incorporated into the Facilities. 

14.3 If any tax exemptions, reductions, allowances, or privileges may be 
available to the Contractor in the country where the Site is located, the 
Employer shall use its best endeavors to enable the Contractor to benefit 
from any such tax savings to the maximum allowable extent. 

14.4 For the purpose of the Contract, it is agreed that the Contract Price 
specified in Article 2 (Contract Price and Terms of Payment) of the 
Contract Agreement is based on the taxes, duties, levies, and charges 
prevailing at the date 28 days prior to the date of bid submission in the 
country where the Site is located (hereinafter called “Tax” in this GCC 
Subclause 14.4).  If any rates of Tax are increased or decreased, a new 
Tax is introduced, an existing Tax is abolished, or any change in 
interpretation or application of any Tax occurs in the course of the 
performance of Contract, which was or will be assessed on the 
Contractor, Subcontractors, or their employees in connection with 
performance of the Contract, an equitable adjustment of the Contract 
Price shall be made to fully take into account any such change by 
addition to the Contract Price or deduction therefrom, as the case may 
be, in accordance with GCC Clause 36  hereof. 

 
 

D.  Intellectual Property 
 

15. License/Use of 
Technical 
Information  

15.1 For the operation and maintenance of the Plant, the Contractor hereby 
grants a non-exclusive and nontransferable license (without the right to 
sublicense) to the Employer under the patents, utility models, or other 
industrial property rights owned by the Contractor or by a third party 
from whom the Contractor has received the right to grant licenses 
thereunder, and shall also grant to the Employer a nonexclusive and 
nontransferable right (without the right to sublicense) to use the know-
how and other technical information disclosed to the Employer under 
the Contract. Nothing contained herein shall be construed as 
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transferring ownership of any patent, utility model, trademark, design, 
copyright, know-how, or other intellectual property right from the 
Contractor or any third party to the Employer. 

15.2 The copyright in all drawings, documents, and other materials containing 
data and information furnished to the Employer by the Contractor herein 
shall remain vested in the Contractor or, if they are furnished to the 
Employer directly or through the Contractor by any third party, including 
suppliers of materials, the copyright in such materials shall remain 
vested in such third party. 

16. Confidential 
Information 

16.1 The Employer and the Contractor shall keep confidential and shall not, 
without the written consent of the other party hereto, divulge to any third 
party any documents, data or other information furnished directly or 
indirectly by the other party hereto in connection with the Contract, 
whether such information has been furnished prior to, during, or following 
termination of the Contract.  Notwithstanding the above, the Contractor 
may furnish to its Subcontractor(s) such documents, data, and other 
information it receives from the Employer to the extent required for the 
Subcontractor(s) to perform its work under the Contract, in which event 
the Contractor shall obtain from such Subcontractor(s) an undertaking of 
confidentiality similar to that imposed on the Contractor under this GCC 
Clause 16. 

16.2 The Employer shall not use such documents, data, and other information 
received from the Contractor for any purpose other than the operation 
and maintenance of the Facilities. Similarly, the Contractor shall not use 
such documents, data, and other information received from the Employer 
for any purpose other than the design, procurement of Plant, 
construction, or such other work and services as are required for the 
performance of the Contract. 

16.3 The obligation of a party under GCC Subclauses 16.1 and 16.2 above, 
however, shall not apply to that information, which 

(a) now or hereafter enters the public domain through no fault of that 
party; 

(b) can be proven to have been possessed by that party at the time of 
disclosure and which was not previously obtained, directly or 
indirectly, from the other party hereto; and 

(c) otherwise lawfully becomes available to that party from a third 
party that has no obligation of confidentiality. 

16.4 The above provisions of this GCC Clause 16 shall not in any way modify 
any undertaking of confidentiality given by either of the parties hereto 
prior to the date of the Contract in respect of the Facilities or any part 
thereof. 

16.5 The provisions of this GCC Clause 16 shall survive termination, for 
whatever reason, of the Contract. 
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E.   Execution of the Facilities 
 

17. Representatives 17.1 Project Manager 
If the Project Manager is not named in the Contract, then within 14 days 
of the Effective Date, the Employer shall appoint and notify the 
Contractor in writing of the name of the Project Manager.  The Employer 
may from time to time appoint some other person as the Project Manager 
in place of the person previously so appointed, and shall give notice of 
the name of such other person to the Contractor without delay.  No such 
appointment shall be made at such a time or in such a manner as to 
impede the progress of work on the Facilities.  Such appointment shall 
only take effect upon receipt of such notice by the Contractor.  The 
Project Manager shall represent and act for the Employer at all times 
during the performance of the Contract.  All notices, instructions, orders, 
certificates, approvals, and all other communications under the Contract 
shall be given by the Project Manager, except as herein otherwise 
provided. 

All notices, instructions, information, and other communications given by 
the Contractor to the Employer under the Contract shall be given to the 
Project Manager, except as herein otherwise provided. 

17.2 Contractor’s Representative and Construction Manager 
17.2.1 If the Contractor’s Representative is not named in the Contract, 

then within 14 days of the Effective Date, the Contractor shall 
appoint the Contractor’s Representative and shall request the 
Employer in writing to approve the person so appointed.  If the 
Employer makes no objection to the appointment within 14 days, 
the Contractor’s Representative shall be deemed to have been 
approved.  If the Employer objects to the appointment within 14 
days giving the reason therefor, then the Contractor shall appoint 
a replacement within 14 days of such objection, and the foregoing 
provisions of this GCC Subclause 17.2.1 shall apply thereto. 

17.2.2 The Contractor’s Representative shall represent and act for the 
Contractor at all times during the performance of the Contract and 
shall give to the Project Manager all the Contractor’s notices, 
instructions, information, and all other communications under the 
Contract. 

All notices, instructions, information, and all other 
communications given by the Employer or the Project Manager 
to the Contractor under the Contract shall be given to the 
Contractor’s Representative or, in its absence, its deputy, except 
as herein otherwise provided. 
The Contractor shall not revoke the appointment of the 
Contractor’s Representative without the Employer’s prior written 
consent, which shall not be unreasonably withheld.  If the 
Employer consents thereto, the Contractor shall appoint some 
other person as the Contractor’s Representative, pursuant to the 
procedure set out in GCC Subclause 17.2.1. 

17.2.3 The Contractor’s Representative may, subject to the approval of 
the Employer which shall not be unreasonably withheld, at any 
time delegate to any person any of the powers, functions and 
authorities vested in him or her.  Any such delegation may be 
revoked at any time.  Any such delegation or revocation shall be 
subject to a prior notice signed by the Contractor’s 
Representative, and shall specify the powers, functions, and 
authorities thereby delegated or revoked.  No such delegation or 
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revocation shall take effect unless and until a copy thereof has 
been delivered to the Employer and the Project Manager. 

Any act or exercise by any person of powers, functions and 
authorities so delegated to him or her in accordance with this 
GCC Subclause 17.2.3 shall be deemed to be an act or exercise 
by the Contractor’s Representative. 

17.2.4 From the commencement of installation of the Facilities at the Site 
until Completion, the Contractor’s Representative shall appoint a 
suitable person as the Construction Manager.  The Construction 
Manager shall supervise all work done at the Site by the 
Contractor and shall be present at the Site throughout normal 
working hours except when on leave, sick, or absent for reasons 
connected with the proper performance of the Contract.  
Whenever the Construction Manager is absent from the Site, the 
Contractor’s Representative or the Construction Manager shall 
appoint a suitable person to act as the Construction Manager’s 
deputy. 

17.2.5 The Employer may by notice to the Contractor object to any 
representative or person employed by the Contractor in the 
execution of the Contract who, in the reasonable opinion of the 
Employer, may behave inappropriately, may be incompetent or 
negligent, or may commit a serious breach of the Site regulations 
provided under GCC Subclause 22.4.  The Employer shall 
provide evidence of the same, whereupon the Contractor shall 
remove such person from the Facilities. 

17.2.6 If any representative or person employed by the Contractor is 
removed in accordance with GCC Subclause 17.2.5, the 
Contractor shall, where required, promptly appoint a 
replacement. 

18. Work Program 18.1 Contractor’s Organization 
The Contractor shall supply to the Employer and the Project Manager a 
chart showing the proposed organization to be established by the 
Contractor for carrying out work on the Facilities within 21 days of the 
Effective Date. The chart shall include the identities of the key personnel, 
and the curricula vitae of such key personnel to be employed shall be 
supplied together with the chart.  The Contractor shall promptly inform 
the Employer and the Project Manager in writing of any revision or 
alteration of such an organization chart. 

18.2 Program of Performance 
Within 28 days after the Effective Date, the Contractor shall submit to 
the Project Manager a detailed program of performance of the Contract, 
made in a form acceptable to the Project Manager and showing the 
sequence in which it proposes to design, manufacture, transport, 
assemble, install, and pre-commission the Facilities, as well as the date 
by which the Contractor reasonably requires that the Employer shall 
have fulfilled its obligations under the Contract so as to enable the 
Contractor to execute the Contract in accordance with the program and 
to achieve Completion, Commissioning, and Acceptance of the Facilities 
in accordance with the Contract.  The program so submitted by the 
Contractor shall accord with the Time Schedule included in the Appendix 
(Time Schedule) to the Contract Agreement and any other dates and 
periods specified in the Contract. The Contractor shall update and revise 
the program as and when appropriate or when required by the Project 
Manager, but without modification in the Times for Completion given in 
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the SCC and any extension granted in accordance with GCC Clause 40, 
and shall submit all such revisions to the Project Manager. 

 
18.3 Progress Report 

The Contractor shall monitor progress of all the activities specified in the 
program referred to in GCC Subclause 18.2   above, and supply a 
progress report to the Project Manager every month. 

The progress report shall be in a form acceptable to the Project Manager 
and shall indicate:  (a) percentage completion achieved compared with 
the planned percentage completion for each activity; and (b) where any 
activity is behind the program, giving comments and likely consequences 
and stating the corrective action being taken. 

18.4 Progress of Performance 
If at any time the Contractor’s actual progress falls behind the program 
referred to in GCC Subclause 18.2, or it becomes apparent that it will so 
fall behind, the Contractor shall, at the request of the Employer or the 
Project Manager, prepare and submit to the Project Manager a revised 
program, taking into account the prevailing circumstances, and shall 
notify the Project Manager of the steps being taken to expedite progress 
so as to attain Completion of the Facilities within the Time for Completion 
under GCC Subclause 8.2, any extension thereof entitled under GCC 
Subclause 40.1, or any extended period as may otherwise be agreed 
upon between the Employer and the Contractor. 

18.5 Procedures 
The Contract shall be executed in accordance with the Contract 
Documents including the procedures given in the Forms and Procedures 
of the Employer’s Requirements. 
 
The Contractor may execute the Contract in accordance with its own 
standard project execution plans and procedures to the extent that they 
do not conflict with the provisions contained in the Contract. 

19.Subcontracting 19.1 The Appendix 5 (List of Major Items of Plant and Services and List of 
Approved Subcontractors) to the Contract Agreement specifies major 
items of plant and services and a list of approved Subcontractors 
against each item, including manufacturers.  Insofar as no 
Subcontractors are listed against any such item, the Contractor shall 
prepare a list of Subcontractors for such item for inclusion in such list.  
The Contractor may from time to time propose any addition to or 
deletion from any such list.  The Contractor shall submit any such list or 
any modification thereto to the Employer for its approval in sufficient 
time so as not to impede the progress of work on the Facilities. Such 
approval by the Employer for any of the Subcontractors shall not relieve 
the Contractor from any of its obligations, duties, or responsibilities 
under the Contract. 

19.2 The Contractor shall select and employ its Subcontractors for such 
major items from those listed in the lists referred to in GCC Subclause 
19.1. 

19.3 For items or parts of the Facilities not specified in the Appendix (List of 
Major Items of Plant and Services and List of Approved Subcontractors 
for Major Items) to the Contract Agreement, the Contractor may employ 
such Subcontractors as it may select, at its discretion. 

19.4 Each subcontract shall include provisions which would entitle the 
Employer to require the sub-contract to be assigned to the Employer 
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under GCC 19.5 (if and when applicable), or in event of termination by 
the Employer under GCC 42.2. 

19.5 If a Sub-contractor's obligations extend beyond the expiry date of the 
relevant Defects Liability Period and the Project Manager, prior to that 
date, instructs the Contractor to assign the benefits of such obligations 
to the Employer, then the Contractor shall do so. 

20. Design and 
Engineering 

20.1 Specifications and Drawings 
20.1.1 The Contractor shall execute the basic and detailed design and 

the engineering work in compliance with the provisions of the 
Contract, or where not so specified, in accordance with good 
engineering practice. 

The Contractor shall be responsible for any discrepancies, errors, 
or omissions in the specifications, drawings, and other technical 
documents that it has prepared, whether such specifications, 
drawings, and other documents have been approved by the 
Project Manager or not, provided that such discrepancies, errors, 
or omissions are not because of inaccurate information furnished 
in writing to the Contractor by or on behalf of the Employer. 

20.1.2 The Contractor shall be entitled to disclaim responsibility for any 
design, data, drawing, specification, or other document, or any 
modification thereof provided or designated by or on behalf of the 
Employer, by giving a notice of such disclaimer to the Project 
Manager. 

20.2 Codes and Standards 
Wherever references are made in the Contract to codes and standards 
in accordance with which the Contract shall be executed, the edition or 
the revised version of such codes and standards current at the date 28 
days prior to date of bid submission shall apply unless otherwise 
specified.  During Contract execution, any changes in such codes and 
standards shall be applied subject to approval by the Employer and shall 
be treated in accordance with GCC Clause 39. 

20.3 Approval/Review of Technical Documents by Project Manager 
20.3.1 The Contractor shall prepare or cause its Subcontractors to 

prepare, and furnish to the Project Manager the documents listed 
in the Appendix (List of Documents for Approval or Review) to the 
Contract Agreement for its approval or review as specified and in 
accordance with the requirements of GCC Subclause 18.2 
(Program of Performance). 

Any part of the Facilities covered by or related to the documents 
to be approved by the Project Manager shall be executed only 
after the Project Manager’s approval thereof. 

GCC Subclauses 20.3.2 through 20.3.7 shall apply to those 
documents requiring the Project Manager’s approval, but not to 
those furnished to the Project Manager for its review only. 

20.3.2 Within 14 days after receipt by the Project Manager of any 
document requiring the Project Manager’s approval in 
accordance with GCC Subclause 20.3.1, the Project Manager 
shall either return one copy thereof to the Contractor with its 
approval endorsed thereon or shall notify the Contractor in writing 
of its disapproval thereof and the reasons therefor and the 
modifications that the Project Manager proposes. 



Section 7: General Conditions of Contract  7-20 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

If the Project Manager fails to take such action within the said 14 
days, then the said document shall be deemed to have been 
approved by the Project Manager. 

20.3.3 The Project Manager shall not disapprove any document, except 
on the grounds that the document does not comply with the 
Contract or that it is contrary to good engineering practice. If the 
Project Manager disapproves a document, he shall specify the 
reasons for his decision. 

20.3.4 If the Project Manager disapproves the document, the Contractor 
shall modify the document and resubmit it for the Project 
Manager’s approval in accordance with GCC Subclause 20.3.2.  
If the Project Manager approves the document subject to 
modification(s), the Contractor shall make the required 
modification(s), whereupon the document shall be deemed to 
have been approved. 

20.3.5 If any dispute or difference occurs between the Employer and the 
Contractor in connection with or arising out of the disapproval by 
the Project Manager of any document and/or any modification(s) 
thereto that cannot be settled between the parties within a 
reasonable period, then such dispute or difference may be 
referred to a Dispute Board for determination in accordance with 
GCC Subclause 45.3 hereof.  If such dispute or difference is 
referred to a Dispute Board, the Project Manager shall give 
instructions as to whether and, if so, how, performance of the 
Contract is to proceed.  The Contractor shall proceed with the 
Contract in accordance with the Project Manager’s instructions, 
provided that if the Dispute Board upholds the Contractor’s view 
on the dispute and if the Employer has not given notice under 
Subclause 45.3 hereof, then the Contractor shall be reimbursed 
by the Employer for any additional costs incurred by reason of 
such instructions and shall be relieved of such responsibility or 
liability in connection with the dispute and the execution of the 
instructions as the Dispute Board shall decide, and the Time for 
Completion shall be extended accordingly. 

20.3.6 The Project Manager’s approval, with or without modification of 
the document furnished by the Contractor, shall not relieve the 
Contractor of any responsibility or liability imposed upon it by any 
provisions of the Contract except to the extent that any 
subsequent failure results from modifications required by the 
Project Manager. 

20.3.7 The Contractor shall not depart from any approved document 
unless the Contractor has first submitted to the Project Manager 
an amended document and obtained the Project Manager’s 
approval thereof, pursuant to the provisions of this GCC 
Subclause 20.3. 

If the Project Manager requests any change in any already 
approved document and/or in any document based thereon, the 
provisions of GCC Clause 39 shall apply to such request. 

21. Procurement 21.1 Materials 
Subject to GCC Subclause 14.2, the Contractor shall procure and 
transport all materials in an expeditious and orderly manner to the Site. 

21.2 Employer-Supplied Materials 
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If the Appendix (Scope of Works and Supply by the Employer) to the 
Contract Agreement provides that the Employer shall furnish any specific 
items to the Contractor, the following provisions shall apply: 

21.2.1 The Employer shall, at its own risk and expense, transport each 
item to the place on or near the Site as agreed upon by the parties 
and make such item available to the Contractor at the time 
specified in the program furnished by the Contractor, pursuant to 
GCC Subclause 18.2, unless otherwise mutually agreed. 

21.2.2 Upon receipt of such item, the Contractor shall inspect the same 
visually and notify the Project Manager of any detected shortage, 
defect, or default. The Employer shall immediately remedy any 
shortage, defect, or default, or the Contractor shall, if practicable 
and possible, at the request of the Employer, remedy such 
shortage, defect, or default at the Employer’s cost and expense.  
After inspection, such item shall fall under the care, custody, and 
control of the Contractor. The provision of this GCC Subclause 
21.2.2 shall apply to any item supplied to remedy any such 
shortage or default or to substitute for any defective item, or shall 
apply to defective items that have been repaired. 

21.2.3 The foregoing responsibilities of the Contractor and its obligations 
of care, custody, and control shall not relieve the Employer of 
liability for any undetected shortage, defect, or default, nor place 
the Contractor under any liability for any such shortage, defect or 
default whether under GCC Clause 27 or under any other 
provision of Contract. 

21.3 Transportation 

21.3.1 The Contractor shall at its own risk and expense transport all the 
materials and the Contractor’s Equipment to the Site by the mode 
of transport that the Contractor judges most suitable under all the 
circumstances. 

21.3.2 Unless otherwise provided in the Contract, the Contractor shall 
be entitled to select any safe mode of transport operated by any 
person to carry the materials and the Contractor’s Equipment. 

21.3.3 Upon dispatch of each shipment of materials and the Contractor’s 
Equipment, the Contractor shall notify the Employer by telex, 
cable, facsimile, or electronic means, of the description of the 
materials and of the Contractor’s Equipment, the point and means 
of dispatch, and the estimated time and point of arrival in the 
country where the Site is located, if applicable, and at the Site.  
The Contractor shall furnish the Employer with relevant shipping 
documents to be agreed upon between the parties. 

21.3.4 The Contractor shall be responsible for obtaining, if necessary, 
approvals from the authorities for transportation of the materials 
and the Contractor’s Equipment to the Site.  The Employer shall 
use its best endeavors in a timely and expeditious manner to 
assist the Contractor in obtaining such approvals, if requested by 
the Contractor. The Contractor shall indemnify and hold harmless 
the Employer from and against any claim for damage to roads, 
bridges, or any other traffic facilities that may be caused by the 
transport of the materials and the Contractor’s Equipment to the 
Site. 
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21.4 Customs Clearance 

The Contractor shall, at its own expense, handle all imported materials 
and Contractor’s Equipment at the point(s) of import and shall handle 
any formalities for customs clearance, subject to the Employer’s 
obligations under GCC Subclause 14.2, provided that if applicable laws 
or regulations require any application or act to be made by or in the name 
of the Employer, the Employer shall take all necessary steps to comply 
with such laws or regulations.  In the event of delays in customs 
clearance that are not the fault of the Contractor, the Contractor shall be 
entitled to an extension in the Time for Completion, pursuant to GCC 
Clause 40. 

22. Installation 22.1 Setting Out/Supervision 

22.1.1 Benchmark 

(a) The Contractor shall be responsible for the true and proper 
setting-out of the Facilities in relation to bench marks, 
reference marks, and lines provided to it in writing by or on 
behalf of the Employer. 

(b) If, at any time during the progress of installation of the 
Facilities, any error shall appear in the position, level, or 
alignment of the Facilities, the Contractor shall forthwith 
notify the Project Manager of such error and, at its own 
expense, immediately rectify such error to the reasonable 
satisfaction of the Project Manager.  If such error is based 
on incorrect data provided in writing by or on behalf of the 
Employer, the expense of rectifying the same shall be 
borne by the Employer. 

22.1.2 Contractor’s Supervision 

 The Contractor shall give or provide all necessary 
superintendence during the installation of the Facilities, and the 
Construction Manager or its deputy shall be constantly on the Site 
to provide full-time superintendence of the installation.  The 
Contractor shall provide and employ only technical personnel 
who are skilled and experienced in their respective callings and 
supervisory staff who are competent to adequately supervise the 
work at hand. 

22.2 Labor 

22.2.1 Engagement of Staff and Labor 

(a) Except as otherwise stated in the Specification, the 
Contractor shall make arrangements for the engagement of 
all staff and labor, local or otherwise, and for their payment, 
housing, feeding, and transport. 

(b) The Contractor shall provide and employ on the Site in the 
installation of the Facilities such skilled, semi-skilled, and 
unskilled labor as is necessary for the proper and timely 
execution of the Contract.  The Contractor is encouraged to 
use local labor that has the necessary skills. 

(c) The Contractor shall be responsible for obtaining all 
necessary permit(s) and/or visa(s) from the appropriate 
authorities for the entry of all labor and personnel to be 
employed on the Site into the country where the Site is 
located. The Employer will, if requested by the Contractor, 
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use his best endeavors in a timely and expeditious manner 
to assist the Contractor in obtaining any local, state, 
national, or government permission required for bringing in 
the Contractor’s personnel. 

(d) The Contractor shall at its own expense provide the means 
of repatriation to all of its and its Subcontractor’s personnel 
employed on the Contract at the Site to the place where 
they were recruited or to their domicile.  It shall also provide 
suitable temporary maintenance of all such persons from 
the cessation of their employment on the Contract to the 
date programmed for their departure.  In the event that the 
Contractor defaults in providing such means of 
transportation and temporary maintenance, the Employer 
may provide the same to such personnel and recover the 
cost of doing so from the Contractor. 

22.2.2 Persons in the Service of Employer 

 The Contractor shall not recruit, or attempt to recruit, staff and 
labor from amongst the Employer’s Personnel. 

 
22.2.3 Labor Laws 

(a) The Contractor shall comply with all the relevant labor Laws 
applicable to the Contractor’s Personnel, including Laws 
relating to their employment, health, safety, welfare, 
immigration, and emigration, and shall allow them all their 
legal rights. 

(b) The Contractor shall at all times during the progress of the 
Contract use its best endeavors to prevent any unlawful, 
riotous, or disorderly conduct or behavior by or amongst its 
employees and the labor of its Subcontractors. 

(c) The Contractor shall, in all dealings with its labor and the 
labor of its Subcontractors currently employed on or 
connected with the Contract, pay due regard to all 
recognized festivals, official holidays, religious, or other 
customs and all local laws and regulations pertaining to the 
employment of labor. 

22.2.4 Rates of Wages and Conditions of Labor 

(a) The Contractor shall pay rates of wages, and observe 
conditions of labor, which are not lower than those 
established for the trade or industry where the work is 
carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and 
observe conditions which are not lower than the general 
level of wages and conditions observed locally by 
employers whose trade or industry is similar to that of the 
Contractor. 

(b) The Contractor shall inform the Contractor’s Personnel 
about their liability to pay personal income taxes in the 
Country in respect of such of their salaries, wages, and 
allowances as are chargeable under the Laws for the time 
being in force, and the Contractor shall perform such duties 
in regard to such deductions thereof as may be imposed on 
him by such Laws. 
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22.2.5 Working Hours 

(a) No work shall be carried out on the Site on locally 
recognized days of rest, or outside the normal working 
hours stated in the SCC, unless 

(i)  otherwise stated in the Contract; 

(ii)  the Project Manager gives consent; or 

(iii  the work is unavoidable, or necessary for the 
protection of life or property or for the safety of the 
Works, in which case the Contractor shall 
immediately advise the Project Manager. 

(b) If and when the Contractor considers it necessary to carry 
out work at night or on public holidays so as to meet the 
Time for Completion and requests the Project Manager’s 
consent thereto, the Project Manager shall not 
unreasonably withhold such consent. 

(c) This Subclause shall not apply to any work which is 
customarily carried out by rotary or double shifts. 

22.2.6 Facilities for Staff and Labor 

(a) Except as otherwise stated in the Specification, the 
Contractor shall provide and maintain all necessary 
accommodation and welfare facilities for the Contractor’s 
Personnel. The Contractor shall also provide facilities for 
the Employer’s Personnel as stated in the Specification. 

(b) The Contractor shall not permit any of the Contractor’s 
Personnel to maintain any temporary or permanent living 
quarters within the structures forming part of the Permanent 
Works. 

22.2.7 Health and Safety 

(a) The Contractor shall at all times take all reasonable 
precautions to maintain the health and safety of the 
Contractor’s Personnel. In collaboration with local health 
authorities, the Contractor shall ensure that medical staff, 
first aid facilities, sick bay, and ambulance service are 
available at all times at the Site and at any accommodation 
for Contractor’s and Employer’s Personnel, and that 
suitable arrangements are made for all necessary welfare 
and hygiene requirements and for the prevention of 
epidemics. 

(b) The Contractor shall appoint an accident prevention officer 
at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified 
for this responsibility, and shall have the authority to issue 
instructions and take protective measures to prevent 
accidents. Throughout the performance of the Contract, the 
Contractor shall provide whatever is required by this person 
to exercise this responsibility and authority. 

(c) The Contractor shall send to the Project Manager, details 
of any accident as soon as practicable after its occurrence. 
The Contractor shall maintain records and make reports 
concerning health, safety, and welfare of persons, and 
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damage to property, as the Project Manager may 
reasonably require. 

22.2.8 Funeral Arrangements  
 In the event of the death of any of the Contractor’s personnel or 

accompanying members of their families, the Contractor shall 
be responsible for making the appropriate arrangements for 
their return or burial, unless otherwise specified in the SCC.  

22.2.9 Records of Contractor’s Personnel  
 The Contractor shall keep accurate records of the Contractor’s 

personnel, including the number of each class of Contractor’s 
Personnel on the Site and the names, ages, gender, hours 
worked, and wages paid to all workers. These records shall be 
summarized on a monthly basis in a form approved by the 
Project Manager and shall be available for inspection by the 
Project Manager until the Contractor has completed all work. 

22.2.10 Supply of Foodstuff 
 The Contractor shall arrange for the provision of a sufficient 

supply of suitable food as may be stated in the Specification at 
reasonable prices for the Contractor’s Personnel for the 
purposes of or in connection with the Contract. 

22.2.11 Supply of Water 
 The Contractor shall, having regard to local conditions, provide 

on the Site an adequate supply of drinking and other water for 
the use of the Contractor’s Personnel. 

22.2.12 Measures against Insect and Pest Nuisance 
 The Contractor shall at all times take the necessary precautions 

to protect the Contractor’s Personnel employed on the Site from 
insect and pest nuisance, and to reduce their danger to health. 
The Contractor shall comply with all the regulations of the local 
health authorities, including use of appropriate insecticide. 

22.2.13 Alcoholic Liquor or Drugs 
 The Contractor shall not, otherwise than in accordance with the 

Laws of the Country, import, sell, give barter, or otherwise 
dispose of any alcoholic liquor or drugs, or permit or allow 
importation, sale, gift barter, or disposal by Contractor's 
Personnel. 

22.2.14 Arms and Ammunition 
 The Contractor shall not give, barter, or otherwise dispose of, 

to any person, any arms or ammunition of any kind, or allow 
Contractor's Personnel to do so. 

22.2.15 Prohibition of All Forms of Forced or Compulsory Labor 
 The contractor shall not employ "forced or compulsory labor" in 

any form. "Forced or compulsory labor" consists of all work or 
service, not voluntarily performed, that is extracted from an 
individual under threat of force or penalty. 

22.2.16 Prohibition of Harmful Child Labor 
 The Contractor shall not employ any child to perform any work 

that is economically exploitative, or is likely to be hazardous to, 
or to interfere with, the child's education, or to be harmful to the 
child's health or physical, mental, spiritual, moral, or social 
development. 
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22.3 Contractor’s Equipment 

22.3.1 All Contractor’s Equipment brought by the Contractor onto the 
Site shall be deemed to be intended to be used exclusively for 
the execution of the Contract.  The Contractor shall not remove 
the same from the Site without the Project Manager’s consent 
that such Contractor’s Equipment is no longer required for the 
execution of the Contract. 

22.3.2 Unless otherwise specified in the Contract, upon completion of 
the Facilities, the Contractor shall remove from the Site all 
Equipment brought by the Contractor onto the Site and any 
surplus materials remaining thereon. 

22.3.3 The Employer will, if requested, use its best endeavors to assist 
the Contractor in obtaining any local, state or national 
government permission required by the Contractor for the 
export of the Contractor’s Equipment imported by the 
Contractor for use in the execution of the Contract that is no 
longer required for the execution of the Contract. 

22.4 Site Regulations and Safety 

The Employer and the Contractor shall establish Site regulations setting 
out the rules to be observed in the execution of the Contract at the Site 
and shall comply therewith.  The Contractor shall prepare and submit to 
the Employer, with a copy to the Project Manager, proposed Site 
regulations for the Employer’s approval, which approval shall not be 
unreasonably withheld. 

Such Site regulations shall include, but shall not be limited to, rules in 
respect of security, safety of the Facilities, gate control, sanitation, 
medical care, and fire prevention. 

22.5 Opportunities for Other Contractors 

22.5.1 The Contractor shall, upon written request from the Employer 
or the Project Manager, give all reasonable opportunities for 
carrying out the work to any other contractors employed by the 
Employer on or near the Site. 

22.5.2 If the Contractor, upon written request from the Employer or the 
Project Manager, makes available to other contractors any 
roads or ways the maintenance for which the Contractor is 
responsible, permits the use by such other contractors of the 
Contractor’s Equipment, or provides any other service of 
whatsoever nature for such other contractors, the Employer 
shall fully compensate the Contractor for any loss or damage 
caused or occasioned by such other contractors in respect of 
any such use or service, and shall pay to the Contractor 
reasonable remuneration for the use of such equipment or the 
provision of such services. 

22.5.3 The Contractor shall also so arrange to perform its work as to 
minimize, to the extent possible, interference with the work of 
other contractors.  The Project Manager shall determine the 
resolution of any difference or conflict that may arise between 
the Contractor and other contractors and the workers of the 
Employer in regard to their work. 

22.5.4 The Contractor shall notify the Project Manager promptly of any 
defects in the other Contractors’ work that come to its notice, 
and that could affect the Contractor’s work.  The Project 
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Manager shall determine the corrective measures, if any, 
required to rectify the situation after inspection of the Facilities.  
Decisions made by the Project Manager shall be binding on the 
Contractor. 

22.6 Emergency Work 

If, by reason of an emergency arising in connection with and during the 
execution of the Contract, any protective or remedial work is necessary 
as a matter of urgency to prevent damage to the Facilities, the Contractor 
shall immediately carry out such work. 

If the Contractor is unable or unwilling to do such work immediately, the 
Employer may do or cause such work to be done as the Employer may 
determine is necessary in order to prevent damage to the Facilities.  In 
such event the Employer shall, as soon as practicable after the 
occurrence of any such emergency, notify the Contractor in writing of 
such emergency, the work done and the reasons therefor.  If the work 
done or caused to be done by the Employer is work that the Contractor 
was liable to do at its own expense under the Contract, the reasonable 
costs incurred by the Employer in connection therewith shall be paid by 
the Contractor to the Employer.  Otherwise, the cost of such remedial 
work shall be borne by the Employer. 

22.7 Site Clearance 

22.7.1 Site Clearance in Course of Performance 

 In the course of carrying out the Contract, the Contractor shall 
keep the Site reasonably free from all unnecessary obstruction, 
store, or remove any surplus materials, clear away any 
wreckage, rubbish, or temporary works from the Site, and 
remove any Contractor’s Equipment no longer required for 
execution of the Contract. 

22.7.2 Clearance of Site after Completion 

 After Completion of all parts of the Facilities, the Contractor 
shall clear away and remove all wreckage, rubbish, and debris 
of any kind from the Site, and shall leave the Site and Facilities 
in a clean and safe condition. 

22.8 Watching and Lighting 

 The Contractor shall provide and maintain at its own expense all lighting, 
fencing, and watching when and where necessary for the proper 
execution and the protection of the Facilities, or for the safety of the 
owners and occupiers of adjacent property and for the safety of the 
public. 

23. Test and 
Inspection 

23.1 The Contractor shall at its own expense carry out at the place of 
manufacture and/or on the Site all such tests and/or inspections of the 
Plant and any part of the Facilities as are specified in the Contract. 

23.2 The Employer and the Project Manager or their designated 
representatives shall be entitled to attend the aforesaid test and/or 
inspection, provided that the Employer shall bear all costs and expenses 
incurred in connection with such attendance including, but not limited to, 
all traveling and board and lodging expenses. 

23.3 Whenever the Contractor is ready to carry out any such test and/or 
inspection, the Contractor shall give a reasonable advance notice of 
such test and/or inspection and of the place and time thereof to the 
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Project Manager.  The Contractor shall obtain from any relevant third 
party or manufacturer any necessary permission or consent to enable 
the Employer and the Project Manager or their designated 
representatives to attend the test and/or inspection. 

23.4 The Contractor shall provide the Project Manager with a certified report 
of the results of any such test and/or inspection. 

If the Employer or Project Manager or their designated representatives 
fails to attend the test and/or inspection, or if it is agreed between the 
parties that such persons shall not do so, then the Contractor may 
proceed with the test and/or inspection in the absence of such persons, 
and may provide the Project Manager with a certified report of the results 
thereof. 

23.5 The Project Manager may require the Contractor to carry out any test 
and/or inspection not required by the Contract, provided that the 
Contractor’s reasonable costs and expenses incurred in the carrying out 
of such test and/or inspection shall be added to the Contract Price.  
Further, if such test and/or inspection impedes the progress of work on 
the Facilities and/or the Contractor’s performance of its other obligations 
under the Contract, due allowance will be made in respect of the Time 
for Completion and the other obligations so affected. 

23.6 If any Plant or any part of the Facilities fails to pass any test and/or 
inspection, the Contractor shall either rectify or replace such Plant or part 
of the Facilities and shall repeat the test and/or inspection upon giving a 
notice under GCC Subclause 23.3. 

23.7 If any dispute or difference of opinion shall arise between the parties in 
connection with or arising out of the test and/or inspection of the Plant or 
part of the Facilities that cannot be settled between the parties within a 
reasonable period of time, it may be referred to an Dispute Board for 
determination in accordance with GCC Subclause 45.3. 

23.8 The Contractor shall afford the Employer and the Project Manager, at 
the Employer’s expense, access at any reasonable time to any place 
where the Plant are being manufactured or the Facilities are being 
installed, in order to inspect the progress and the manner of manufacture 
or installation, provided that the Project Manager shall give the 
Contractor a reasonable prior notice. 

23.9 The Contractor agrees that neither the execution of a test and/or 
inspection of Plant or any part of the Facilities, nor the attendance by the 
Employer or the Project Manager, nor the issue of any test certificate 
pursuant to GCC Subclause 23.4, shall release the Contractor from any 
other responsibilities under the Contract. 

23.10 No part of the Facilities or foundations shall be covered up on the Site 
without the Contractor carrying out any test and/or inspection required 
under the Contract.  The Contractor shall give a reasonable notice to the 
Project Manager whenever any such parts of the Facilities or foundations 
are ready or about to be ready for test and/or inspection; such test and/or 
inspection and notice thereof shall be subject to the requirements of the 
Contract. 

23.11 The Contractor shall uncover any part of the Facilities or foundations, or 
shall make openings in or through the same as the Project Manager may 
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from time to time require at the Site, and shall reinstate and make good 
such part or parts. 

 If any parts of the Facilities or foundations have been covered up at the 
Site after compliance with the requirement of GCC Subclause 23.10 and 
are found to be executed in accordance with the Contract, the expenses 
of uncovering, making openings in or through, reinstating, and making 
good the same shall be borne by the Employer, and the Time for 
Completion shall be reasonably adjusted to the extent that the Contractor 
has thereby been delayed or impeded in the performance of any of its 
obligations under the Contract. 

24. Completion of 
the Facilities 

24.1 As soon as the Facilities or any part thereof has, in the opinion of the 
Contractor, been completed operationally and structurally and put in a 
tight and clean condition as specified in the Employer’s Requirements, 
excluding minor items not materially affecting the operation or safety of 
the Facilities, the Contractor shall so notify the Employer in writing. 

24.2 Within 7 days after receipt of the notice from the Contractor under GCC 
Subclause 24.1, the Employer shall supply the operating and 
maintenance personnel specified in the Appendix (Scope of Works and 
Supply by the Employer) to the Contract Agreement for Pre-
commissioning of the Facilities or any part thereof. 

Pursuant to the Appendix (Scope of Works and Supply by the Employer) 
to the Contract Agreement, the Employer shall also provide, within the 
said 7-day period, the raw materials, utilities, lubricants, chemicals, 
catalysts, facilities, services, and other matters required for Pre-
commissioning of the Facilities or any part thereof. 

24.3 As soon as reasonably practicable after the operating and maintenance 
personnel have been supplied by the Employer and the raw materials, 
utilities, lubricants, chemicals, catalysts, facilities, services, and other 
matters have been provided by the Employer in accordance with GCC 
Subclause 24.2, the Contractor shall commence Pre-commissioning of 
the Facilities or the relevant part thereof in preparation for 
Commissioning, subject to GCC Subclause 25.5. 

24.4 As soon as all works in respect of Pre-commissioning are completed 
and, in the opinion of the Contractor, the Facilities or any part thereof is 
ready for Commissioning, the Contractor shall so notify the Project 
Manager in writing. 

24.5 The Project Manager shall, within 14 days after receipt of the 
Contractor’s notice under GCC Subclause 24.4, either issue a 
Completion Certificate in the form specified in the Employer’s 
Requirements (Forms and Procedures), stating that the Facilities or that 
part thereof have reached Completion as of the date of the Contractor’s 
notice under GCC Subclause 24.4, or notify the Contractor in writing of 
any defects and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects and/or 
deficiencies, the Contractor shall then correct such defects and/or 
deficiencies, and shall repeat the procedure described in GCC 
Subclause 24.4. 

If the Project Manager is satisfied that the Facilities or that part thereof 
have reached Completion, the Project Manager shall, within 7 days after 
receipt of the Contractor’s repeated notice, issue a Completion 
Certificate stating that the Facilities or that part thereof have reached 
Completion as of the date of the Contractor’s repeated notice. 
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If the Project Manager is not so satisfied, then it shall notify the 
Contractor in writing of any defects and/or deficiencies within 7 days after 
receipt of the Contractor’s repeated notice, and the above procedure 
shall be repeated. 

24.6 If the Project Manager fails to issue the Completion Certificate and fails 
to inform the Contractor of any defects and/or deficiencies within 14 days 
after receipt of the Contractor’s notice under GCC Subclause 24.4 or 
within 7 days after receipt of the Contractor’s repeated notice under GCC 
Subclause 24.5, or if the Employer makes use of the Facilities or part 
thereof, then the Facilities or that part thereof shall be deemed to have 
reached Completion as of the date of the Contractor’s notice or repeated 
notice, or as of the Employer’s use of the Facilities, as the case may be. 

24.7 As soon as possible after Completion, the Contractor shall complete all 
outstanding minor items so that the Facilities are fully in accordance with 
the requirements of the Contract, failing which the Employer will 
undertake such completion and deduct the costs thereof from any 
monies owing to the Contractor. 

24.8 Upon Completion, the Employer shall be responsible for the care and 
custody of the Facilities or the relevant part thereof, together with the risk 
of loss or damage thereto, and shall thereafter take over the Facilities or 
the relevant part thereof. 

25. Commissioning 
and Operational 
Acceptance 

25.1 Commissioning 

25.1.1 Commissioning of the Facilities or any part thereof shall be 
commenced by the Contractor immediately after issue of the 
Completion Certificate by the Project Manager, pursuant to GCC 
Subclause 24.5, or immediately after the date of the deemed 
Completion, under GCC Subclause 24.6. 

25.1.2 The Employer shall supply the operating and maintenance 
personnel and all raw materials, utilities, lubricants, chemicals, 
catalysts, facilities, services, and other matters required for 
Commissioning. 

25.1.3 In accordance with the requirements of the Contract, the 
Contractor’s and Project Manager’s advisory personnel shall 
attend the Commissioning, including the Guarantee Test, and 
shall advise and assist the Employer. 

25.2 Guarantee Test 

25.2.1 Subject to GCC Subclause 25.5, the Guarantee Test and repeats 
thereof shall be conducted by the Contractor during 
Commissioning of the Facilities or the relevant part thereof to 
ascertain whether the Facilities or the relevant part can attain the 
Functional Guarantees specified in the Appendix (Functional 
Guarantees) to the Contract Agreement.  The Employer shall 
promptly provide the Contractor with such information as the 
Contractor may reasonably require in relation to the conduct and 
results of the Guarantee Test and any repeats thereof. 

25.2.2 If for reasons not attributable to the Contractor, the Guarantee 
Test of the Facilities or the relevant part thereof cannot be 
successfully completed within the period from the date of 
Completion specified in the SCC or any other period agreed upon 
by the Employer and the Contractor, the Contractor shall be 
deemed to have fulfilled its obligations with respect to the 
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Functional Guarantees, and GCC Subclauses 28.2 and 28.3 shall 
not apply. 

 

 

25.3 Operational Acceptance 

25.3.1 Subject to GCC Subclause 25.4 below, Operational Acceptance 
shall occur in respect of the Facilities or any part thereof when 

(a) the Guarantee Test has been successfully completed and 
the Functional Guarantees are met; or 

(b) the Guarantee Test has not been successfully completed or 
has not been carried out for reasons not attributable to the 
Contractor within the period from the date of Completion 
specified in the SCC, or any other agreed upon period as 
specified in GCC Subclause 25.2.2 above; or 

(c) the Contractor has paid the liquidated damages specified in 
GCC Subclause 28.3 hereof; and 

(d) any minor items mentioned in GCC Subclause 24.7 hereof 
relevant to the Facilities or that part thereof have been 
completed. 

25.3.2 At any time after any of the events set out in GCC Subclause 
25.3.1 have occurred, the Contractor may give a notice to the 
Project Manager requesting the issue of an Operational 
Acceptance Certificate in the form provided in the Employer’s 
Requirements (Forms and Procedures) in respect of the Facilities 
or the part thereof specified in such notice as of the date of such 
notice. 

25.3.3 The Project Manager shall, after consultation with the Employer, 
and within 7 days after receipt of the Contractor’s notice, issue an 
Operational Acceptance Certificate. 

25.3.4 If within 7 days after receipt of the Contractor’s notice, the Project 
Manager fails to issue the Operational Acceptance Certificate or 
fails to inform the Contractor in writing of the justifiable reasons 
why the Project Manager has not issued the Operational 
Acceptance Certificate, the Facilities or the relevant part thereof 
shall be deemed to have been accepted as of the date of the 
Contractor’s said notice. 

25.4 Partial Acceptance 

25.4.1 If the Contract specifies that Completion and Commissioning 
shall be carried out in respect of parts of the Facilities, the 
provisions relating to Completion and Commissioning including 
the Guarantee Test shall apply to each such part of the Facilities 
individually, and the Operational Acceptance Certificate shall be 
issued accordingly for each such part of the Facilities. 

25.4.2 If a part of the Facilities comprises facilities such as buildings, for 
which no Commissioning or Guarantee Test is required, then the 
Project Manager shall issue the Operational Acceptance 
Certificate for such facility when it attains Completion, provided 
that the Contractor shall thereafter complete any outstanding 
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minor items that are listed in the Operational Acceptance 
Certificate. 

25.5 Delayed Pre-Commissioning and/or Guarantee Test 

25.5.1 In the event that the Contractor is unable to proceed with the Pre-
commissioning of the Facilities pursuant to Subclause 24.3, or 
with the Guarantee Test pursuant to Subclause 25.2, for reasons 
attributable to the Employer either on account of non availability 
of other facilities under the responsibilities of other contractor(s), 
or for reasons beyond the Employer’s control, the provisions 
leading to “deemed” completion of activities such as Completion, 
pursuant to GCC Subclause 24.6, and Operational Acceptance, 
pursuant to GCC Subclause 25.3.4, and Contractor’s obligations 
regarding Defect Liability Period, pursuant to GCC Subclause 
27.2, Functional Guarantee, pursuant to GCC Clause 28, and 
Care of Facilities, pursuant to GCC Clause 32, and GCC Clause 
41.1, Suspension, shall not apply.  In this case, the following 
provisions shall apply. 

25.5.2 When the Contractor is notified by the Project Manager that he 
will be unable to proceed with the activities and obligations 
pursuant to above Subclause 25.5.1, the Contractor shall be 
entitled to the following: 

(a) the Time of Completion shall be extended for the period of 
suspension without imposition of liquidated damages 
pursuant to GCC Subclause 26.2; 

(b) payments due to the Contractor in accordance with the 
provision specified in the  Appendix (Terms and 
Procedures of Payment) to the Contract Agreement, which 
would not have been payable in normal circumstances due 
to noncompletion of the subject activities, shall be released 
to the Contractor against submission of a security in the 
form of a bank guarantee of equivalent amount acceptable 
to the Employer, and which shall become null and void 
when the Contractor will have complied with its obligations 
regarding those payments, subject to the provision of 
Subclause 25.5.3 below; 

(c) the expenses towards the above security and extension of 
other securities under the contract, of which validity needs 
to be extended, shall be reimbursed to the Contractor by 
the Employer; 

(d) the additional charges towards the care of the Facilities 
pursuant to GCC Subclause 32.1 shall be reimbursed to 
the Contractor by the Employer for the period between the 
notification mentioned above and the notification 
mentioned in Subclause 25.5.4 below.  The provision of 
GCC Subclause 33.2 shall apply to the Facilities during the 
same period. 

25.5.3 In the event that the period of suspension under above 
Subclause 25.5.1 actually exceeds 180 days, the Employer and 
Contractor shall mutually agree to any additional compensation 
payable to the Contractor. 
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25.5.4 When the Contractor is notified by the Project Manager that the 
plant is ready for Pre-commissioning, the Contractor shall 
proceed without delay in performing all the specified activities 
and obligations under the contract. 

 
 

F.  Guarantees and Liabilities 
 

26. Completion 
Time Guarantee 

26.1 The Contractor guarantees that it shall attain Completion of the Facilities 
(or a part for which a separate time for completion is specified) within 
the Time for Completion specified in the SCC pursuant to GCC 
Subclause 8.2, or within such extended time to which the Contractor 
shall be entitled under GCC Clause 40 hereof. 

26.2 If the Contractor fails to attain Completion of the Facilities or any part 
thereof within the Time for Completion or any extension thereof under 
GCC Clause 40, the Contractor shall pay to the Employer liquidated 
damages in the amount specified in the SCC as a percentage rate of the 
Contract Price or the relevant part thereof.  The aggregate amount of 
such liquidated damages shall in no event exceed the amount specified 
as “Maximum” in the SCC as a percentage rate of the Contract Price.  
Once the “Maximum” is reached, the Employer may consider 
termination of the Contract, pursuant to GCC Subclause 42.2.2. 

Such payment shall completely satisfy the Contractor’s obligation to 
attain Completion of the Facilities or the relevant part thereof within the 
Time for Completion or any extension thereof under GCC Clause 40.  
The Contractor shall have no further liability whatsoever to the Employer 
in respect thereof. 

However, the payment of liquidated damages shall not in any way 
relieve the Contractor from any of its obligations to complete the 
Facilities or from any other obligations and liabilities of the Contractor 
under the Contract. 

Save for liquidated damages payable under this GCC Subclause 26.2, 
the failure by the Contractor to attain any milestone or other act, matter 
or thing by any date specified in the Appendix (Time Schedule) to the 
Contract Agreement and/or other program of work prepared pursuant to 
GCC Subclause 18.2 shall not render the Contractor liable for any loss 
or damage thereby suffered by the Employer. 

26.3 If the Contractor attains Completion of the Facilities or any part thereof 
before the Time for Completion or any extension thereof under GCC 
Clause 40, the Employer shall pay to the Contractor a bonus in the 
amount specified in the SCC.  The aggregate amount of such bonus 
shall in no event exceed the amount specified as “Maximum” in the SCC. 

27. Defect Liability 27.1 The Contractor warrants that the Facilities or any part thereof shall be 
free from defects in the design, engineering, materials, and 
workmanship of the Plant supplied and of the work executed. 

27.2 The Defect Liability Period shall be 540 days from the date of 
Completion of the Facilities (or any part thereof) or 1 year from the date 
of Operational Acceptance of the Facilities (or any part thereof), 
whichever first occurs, unless specified otherwise in the SCC pursuant 
to GCC Subclause 27.10. 
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If during the Defect Liability Period any defect should be found in the 
design, engineering, materials, and workmanship of the Plant supplied 
or of the work executed by the Contractor, the Contractor shall promptly, 
in consultation and agreement with the Employer regarding appropriate 
remedying of the defects, and at its cost, repair, replace, or otherwise 
make good as the Contractor shall determine at its discretion, such 
defect as well as any damage to the Facilities caused by such defect.  
The Contractor shall not be responsible for the repair, replacement, or 
making good of any defect or of any damage to the Facilities arising out 
of or resulting from any of the following causes: 

(a) improper operation or maintenance of the Facilities by the 
Employer, 

(b) operation of the Facilities outside specifications provided in the 
Contract, or 

(c) normal wear and tear. 

27.3 The Contractor’s obligations under this GCC Clause 27 shall not apply 
to: 

(a) any materials that are supplied by the Employer under GCC 
Subclause 21.2, are normally consumed in operation, or have a 
normal life shorter than the Defect Liability Period stated herein;  

(b) any designs, specifications or other data designed, supplied, or 
specified by or on behalf of the Employer or any matters for which 
the Contractor has disclaimed responsibility herein; or 

(c) any other materials supplied or any other work executed by or on 
behalf of the Employer, except for the work executed by the 
Employer under GCC Subclause 27.7. 

27.4 The Employer shall give the Contractor a notice stating the nature of any 
such defect together with all available evidence thereof, promptly 
following the discovery thereof. The Employer shall afford all reasonable 
opportunity for the Contractor to inspect any such defect. 

27.5 The Employer shall afford the Contractor all necessary access to the 
Facilities and the Site to enable the Contractor to perform its obligations 
under this GCC Clause 27. 

The Contractor may, with the consent of the Employer, remove from the 
Site any Plant or any part of the Facilities that are defective if the nature 
of the defect, and/or any damage to the Facilities caused by the defect, 
is such that repairs cannot be expeditiously carried out at the Site. 

27.6 If the repair, replacement or making good is of such a character that it 
may affect the efficiency of the Facilities or any part thereof, the 
Employer may give to the Contractor a notice requiring that tests of the 
defective part of the Facilities shall be made by the Contractor 
immediately upon completion of such remedial work, whereupon the 
Contractor shall carry out such tests. 

If such part fails the tests, the Contractor shall carry out further repair, 
replacement or making good, as the case may be, until that part of the 
Facilities passes such tests.  The tests shall be agreed upon by the 
Employer and the Contractor. 

27.7 If the Contractor fails to commence the work necessary to remedy such 
defect or any damage to the Facilities caused by such defect within a 
reasonable time (which shall in no event be considered to be less than 
15 days), the Employer may, following notice to the Contractor, proceed 
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to do such work, and the reasonable costs incurred by the Employer in 
connection therewith shall be paid to the Employer by the Contractor or 
may be deducted by the Employer from any monies due the Contractor 
or claimed under the Performance Security. 

27.8 If the Facilities or any part thereof cannot be used by reason of such 
defect and/or making good of such defect, the Defect Liability Period of 
the Facilities or such part, as the case may be, shall be extended by a 
period equal to the period during which the Facilities or such part cannot 
be used by the Employer because of any of the aforesaid reasons. 

27.9 Except as provided in GCC Clauses 27 and 33, the Contractor shall be 
under no liability whatsoever and howsoever arising, and whether under 
the Contract or at law, in respect of defects in the Facilities or any part 
thereof, the Plant, design, or engineering, or work executed that appear 
after Completion of the Facilities or any part thereof, except where such 
defects are the result of the gross negligence, fraud, criminal, or willful 
action of the Contractor. 

27.10 In addition, any such component of the Facilities and during the period 
of time as may be specified in the SCC shall be subject to an extended 
Defect Liability Period. Such obligation of the Contractor shall be in 
addition to the Defect Liability Period specified under GCC Subclause 
27.2. 

 

 

 

28. Functional 
Guarantees 

28.1 The Contractor guarantees that during the Guarantee Test, the Facilities 
and all parts thereof shall attain the Functional Guarantees specified in 
the Appendix (Functional Guarantees) to the Contract Agreement, 
subject to, and upon the conditions therein specified. 

28.2 If, for reasons attributable to the Contractor, the minimum level of the 
Functional Guarantees specified in the Appendix (Functional 
Guarantees) to the Contract Agreement are not met either in whole or in 
part, the Contractor shall at its cost and expense make such changes, 
modifications, and/or additions to the Plant or any part thereof as may 
be necessary to meet at least the minimum level of such Guarantees. 
The Contractor shall notify the Employer upon completion of the 
necessary changes, modifications, and/or additions, and shall request 
the Employer to repeat the Guarantee Test until the minimum level of 
the Guarantees has been met. If the Contractor eventually fails to meet 
the minimum level of Functional Guarantees, the Employer may 
consider termination of the Contract, pursuant to GCC Subclause 
42.2.2. 

28.3 If, for reasons attributable to the Contractor, the Functional Guarantees 
specified in the Appendix (Functional Guarantees) to the Contract 
Agreement are not attained either in whole or in part, but the minimum 
level of the Functional Guarantees specified in the said Appendix to the 
Contract Agreement is met, the Contractor shall, at the Contractor’s 
option, either 

(a) make such changes, modifications, and/or additions to the 
Facilities or any part thereof that are necessary to attain the 
Functional Guarantees at its cost and expense, and shall request 
the Employer to repeat the Guarantee Test or 
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(b) pay liquidated damages to the Employer in respect of the failure 
to meet the Functional Guarantees in accordance with the 
provisions in the Appendix (Functional Guarantees) to the 
Contract Agreement. 

28.4 The payment of liquidated damages under GCC Subclause 28.3, up to 
the limitation of liability specified in the Appendix (Functional 
Guarantees) to the Contract Agreement, shall completely satisfy the 
Contractor’s guarantees under GCC Subclause 28.3, and the Contractor 
shall have no further liability whatsoever to the Employer in respect 
thereof.  Upon the payment of such liquidated damages by the 
Contractor, the Project Manager shall issue the Operational Acceptance 
Certificate for the Facilities or any part thereof in respect of which the 
liquidated damages have been so paid. 

29. Patent 
Indemnity 

29.1 The Contractor shall, subject to the Employer’s compliance with GCC 
Subclause 29.2, indemnify and hold harmless the Employer and its 
employees and officers from and against any and all suits, actions, or 
administrative proceedings, claims, demands, losses, damages, costs, 
and expenses of whatsoever nature, including attorney’s fees and 
expenses, which the Employer may suffer as a result of any infringement 
or alleged infringement of any patent, utility model, registered design, 
trademark, copyright, or other intellectual property right registered or 
otherwise existing at the date of the Contract by reason of  (a) the 
installation of the Facilities by the Contractor or the use of the Facilities 
in the country where the Site is located, and (b) the sale of the products 
produced by the Facilities in any country. 

Such indemnity shall not cover any use of the Facilities or any part 
thereof other than for the purpose indicated by or to be reasonably 
inferred from the Contract, any infringement resulting from the use of the 
Facilities or any part thereof, or any products produced thereby in 
association or combination with any other equipment, plant, or materials 
not supplied by the Contractor, pursuant to the Contract Agreement. 

29.2 If any proceedings are brought or any claim is made against the 
Employer arising out of the matters referred to in GCC Subclause 29.1, 
the Employer shall promptly give the Contractor a notice thereof, and 
the Contractor may at its own expense and in the Employer’s name 
conduct such proceedings or claim and any negotiations for the 
settlement of any such proceedings or claim. 

If the Contractor fails to notify the Employer within 28 days after receipt 
of such notice that it intends to conduct any such proceedings or claim, 
then the Employer shall be free to conduct the same on its own behalf.  
Unless the Contractor has so failed to notify the Employer within the 28-
day period, the Employer shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available 
assistance to the Contractor in conducting such proceedings or claim, 
and shall be reimbursed by the Contractor for all reasonable expenses 
incurred in so doing. 

29.3 The Employer shall indemnify and hold harmless the Contractor and its 
employees, officers, and Subcontractors from and against any and all 
suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, including 
attorney’s fees and expenses, which the Contractor may suffer as a 
result of any infringement or alleged infringement of any patent, utility 
model, registered design, trademark, copyright, or other intellectual 
property right registered or otherwise existing at the date of the Contract 
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arising out of or in connection with any design, data, drawing, 
specification, or other documents or materials provided or designed by 
or on behalf of the Employer. 

30. Limitation of 
Liability 

30.1 Except in cases of criminal negligence or willful misconduct, 

(a) the Contractor shall not be liable to the Employer, whether in 
contract, tort, or otherwise, for any indirect or consequential loss 
or damage, loss of use, loss of production, or loss of profits or 
interest costs, provided that this exclusion shall not apply to any 
obligation of the Contractor to pay liquidated damages to the 
Employer, and 

(b) the aggregate liability of the Contractor to the Employer, whether 
under the Contract, in tort or otherwise, shall not exceed a multiple 
of the Contract Price specified in the SCC or, if a multiple is not so 
specified, the total Contract Price, provided that this limitation shall 
not apply to the cost of repairing or replacing defective equipment, 
or to any obligation of the Contractor to indemnify the Employer 
with respect to patent infringement. 

 

 
 

G.  Risk Distribution 
 

31. Transfer of 
Ownership 

31.1 Ownership of the Plant (including spare parts) to be imported into the 
country where the Site is located shall be transferred to the Employer 
upon loading on to the mode of transport to be used to convey the Plant 
from the country of origin to that country. 

31.2 Ownership of the Plant (including spare parts) procured in the country 
where the Site is located shall be transferred to the Employer when the 
Plant are brought on to the Site. 

31.3 Ownership of the Contractor’s Equipment used by the Contractor and its 
Subcontractors in connection with the Contract shall remain with the 
Contractor or its Subcontractors. 

31.4 Ownership of any Plant in excess of the requirements for the Facilities 
shall revert to the Contractor upon Completion of the Facilities or at such 
earlier time when the Employer and the Contractor agree that the Plant 
in question are no longer required for the Facilities. 

31.5 Notwithstanding the transfer of ownership of the Plant, the responsibility 
for care and custody thereof together with the risk of loss or damage 
thereto shall remain with the Contractor pursuant to GCC Clause 32 
(Care of Facilities) hereof until Completion of the Facilities or the part 
thereof in which such Plant are incorporated. 

32. Care of Facilities 32.1 The Contractor shall be responsible for the care and custody of the 
Facilities or any part thereof until the date of Completion of the Facilities 
pursuant to GCC Clause 24 or, where the Contract provides for 
Completion of the Facilities in parts, until the date of Completion of the 
relevant part, and shall make good at its own cost any loss or damage 
that may occur to the Facilities or the relevant part thereof from any 
cause whatsoever during such period.  The Contractor shall also be 
responsible for any loss or damage to the Facilities caused by the 
Contractor or its Subcontractors in the course of any work carried out, 
pursuant to GCC Clause 27.  Notwithstanding the foregoing, the 
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Contractor shall not be liable for any loss or damage to the Facilities or 
that part thereof caused by reason of any of the matters specified or 
referred to in paragraphs (a), (b) and (c) of GCC Subclauses 32.2 and 
38.1. 

32.2 If any loss or damage occurs to the Facilities or any part thereof or to 
the Contractor’s temporary facilities by reason of 

(a) insofar as they relate to the country where the Site is located, 
nuclear reaction, nuclear radiation, radioactive contamination, 
pressure wave caused by aircraft or other aerial objects, or any 
other occurrences that an experienced contractor could not 
reasonably foresee, or if reasonably foreseeable could not 
reasonably make provision for or insure against, insofar as such 
risks are not normally insurable on the insurance market and are 
mentioned in the general exclusions of the policy of insurance, 
including War Risks and Political Risks, taken out under GCC 
Clause 34 hereof; or 

(b) any use or occupation by the Employer or any third party other 
than a Subcontractor, authorized by the Employer of any part of 
the Facilities; or 

(c) any use of or reliance upon any design, data, or specification 
provided or designated by or on behalf of the Employer, or any 
such matter for which the Contractor has disclaimed responsibility 
herein, 

the Employer shall pay to the Contractor all sums payable in respect of 
the Facilities executed, notwithstanding that the same be lost, 
destroyed, or damaged, and will pay to the Contractor the replacement 
value of all temporary facilities and all parts thereof lost, destroyed, or 
damaged. If the Employer requests the Contractor in writing to make 
good any loss or damage to the Facilities thereby occasioned, the 
Contractor shall make good the same at the cost of the Employer in 
accordance with GCC Clause 39.  If the Employer does not request the 
Contractor in writing to make good any loss or damage to the Facilities 
thereby occasioned, the Employer shall either request a change in 
accordance with GCC Clause 39, excluding the performance of that part 
of the Facilities thereby lost, destroyed or damaged, or, where the loss 
or damage affects a substantial part of the Facilities, the Employer shall 
terminate the Contract pursuant to GCC Subclause 42.1 hereof.  

32.3 The Contractor shall be liable for any loss of or damage to any 
Contractor’s Equipment, or any other property of the Contractor used or 
intended to be used for purposes of the Facilities, except (i) as 
mentioned in GCC Subclause 32.2 with respect to the Contractor’s 
temporary facilities, and (ii) where such loss or damage arises by reason 
of any of the matters specified in GCC Subclauses 32.2 (b) and (c) and 
38.1. 

32.4 With respect to any loss or damage caused to the Facilities or any part 
thereof or to the Contractor’s Equipment by reason of any of the matters 
specified in GCC Subclause 38.1, the provisions of GCC Subclause 
38.3 shall apply. 

33. Loss of or 
Damage to 
Property; 
Accident or Injury 

33.1 Subject to GCC Subclause 33.3, the Contractor shall indemnify and hold 
harmless the Employer and its employees and officers from and against 
any and all suits, actions, or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever nature, 
including attorney’s fees and expenses, in respect of the death or injury 
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to Workers; 
Indemnification 

of any person or loss of or damage to any property other than the 
Facilities whether accepted or not, arising in connection with the supply 
and installation of the Facilities and by reason of the negligence of the 
Contractor or its Subcontractors, or their employees, officers, or agents, 
except any injury, death, or property damage caused by the negligence 
of the Employer, its contractors, employees, officers, or agents. 

33.2 If any proceedings are brought or any claim is made against the 
Employer that might subject the Contractor to liability under GCC 
Subclause 33.1, the Employer shall promptly give the Contractor a 
notice thereof and the Contractor may at its own expense and in the 
Employer’s name conduct such proceedings or claim and any 
negotiations for the settlement of any such proceedings or claim. 

If the Contractor fails to notify the Employer within 28 days after receipt 
of such notice that it intends to conduct any such proceedings or claim, 
then the Employer shall be free to conduct the same on its own behalf.  
Unless the Contractor has so failed to notify the Employer within the 28-
day period, the Employer shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available 
assistance to the Contractor in conducting such proceedings or claim, 
and shall be reimbursed by the Contractor for all reasonable expenses 
incurred in so doing. 

33.3 The Employer shall indemnify and hold harmless the Contractor and its 
employees, officers, and Subcontractors from any liability for loss of or 
damage to property of the Employer, other than the Facilities not yet 
taken over, that is caused by fire, explosion, or any other perils, in 
excess of the amount recoverable from insurances procured under GCC 
Clause 34, provided that such fire, explosion, or other perils were not 
caused by any act or failure of the Contractor. 

33.4 The party entitled to the benefit of an indemnity under this GCC Clause 
33 shall take all reasonable measures to mitigate any loss or damage 
which has occurred.  If the party fails to take such measures, the other 
party’s liabilities shall be correspondingly reduced. 

34. Insurance 34.1 To the extent specified in the Appendix (Insurance Requirements) to the 
Contract Agreement, the Contractor shall at its expense take out and 
maintain in effect, or cause to be taken out and maintained in effect, 
during the performance of the Contract, the insurances set forth below 
in the sums and with the deductibles and other conditions specified in 
the said Appendix.  The identity of the insurers and the form of the 
policies shall be subject to the approval of the Employer, who should not 
unreasonably withhold such approval. 

(a) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the 
Contractor’s or Subcontractor’s works or stores until arrival at the 
Site, to the Plant (including spare parts therefor) and to the 
Contractor’s Equipment. 

(b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, 
occurring prior to Completion of the Facilities, with an extended 
maintenance coverage for the Contractor’s liability in respect of 
any loss or damage occurring during the Defect Liability Period 
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while the Contractor is on the Site for the purpose of performing 
its obligations during the Defect Liability Period. 

(c) Third Party Liability Insurance 

Covering bodily injury or death suffered by third parties including 
the Employer’s personnel, and loss of or damage to property 
occurring in connection with the supply and installation of the 
Facilities. 

(d) Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its 
Subcontractors, whether or not owned by them, in connection with 
the execution of the Contract. 

(e) Workers’ Compensation 

In accordance with the statutory requirements applicable in any 
country where the Contract or any part thereof is executed. 

(f) Employer’s Liability 

In accordance with the statutory requirements applicable in any 
country where the Contract or any part thereof is executed. 

(g) Other Insurances 

Such other insurances as may be specifically agreed upon by the 
parties hereto as listed in the Appendix (Insurance Requirements) 
to the Contract Agreement. 

34.2 The Employer shall be named as co-insured under all insurance policies 
taken out by the Contractor pursuant to GCC Subclause 34.1, except for 
the Third Party Liability, Workers’ Compensation, and Employer’s 
Liability Insurances, and the Contractor’s Subcontractors shall be 
named as co-insureds under all insurance policies taken out by the 
Contractor pursuant to GCC Subclause 34.1 except for the Cargo 
Insurance During Transport, Workers’ Compensation, and Employer’s 
Liability Insurances. All insurer’s rights of subrogation against such co-
insureds for losses or claims arising out of the performance of the 
Contract shall be waived under such policies. 

34.3 The Contractor shall, in accordance with the provisions of the Appendix 
(Insurance Requirements) to the Contract Agreement, deliver to the 
Employer certificates of insurance or copies of the insurance policies as 
evidence that the required policies are in full force and effect.  The 
certificates shall provide that no less than 21 days’ notice shall be given 
to the Employer by insurers prior to cancellation or material modification 
of a policy. 

34.4 The Contractor shall ensure that, where applicable, its Subcontractor(s) 
shall take out and maintain in effect adequate insurance policies for their 
personnel and vehicles and for work executed by them under the 
Contract, unless such Subcontractors are covered by the policies taken 
out by the Contractor. 

34.5 The Employer shall at its expense take out and maintain in effect during 
the performance of the Contract those insurances specified in the 
Appendix (Insurance Requirements) to the Contract Agreement, in the 
sums and with the deductibles and other conditions specified in the said 
Appendix.  The Contractor and the Contractor’s Subcontractors shall be 
named as co-insureds under all such policies.  All insurers’ rights of 
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subrogation against such co-insureds for losses or claims arising out of 
the performance of the Contract shall be waived under such policies.  
The Employer shall deliver to the Contractor satisfactory evidence that 
the required insurances are in full force and effect.  The policies shall 
provide that not less than 21 days’ notice shall be given to the Contractor 
by all insurers prior to any cancellation or material modification of the 
policies.  If so requested by the Contractor, the Employer shall provide 
copies of the policies taken out by the Employer under this GCC 
Subclause 34.5. 

34.6 If the Contractor fails to take out and/or maintain in effect the insurances 
referred to in GCC Subclause 34.1, the Employer may take out and 
maintain in effect any such insurances and may from time to time deduct 
from any amount due the Contractor under the Contract any premium 
that the Employer shall have paid to the insurer, or may otherwise 
recover such amount as a debt due from the Contractor.  If the Employer 
fails to take out and/or maintain in effect the insurances referred to in 
GCC 34.5, the Contractor may take out and maintain in effect any such 
insurances and may from time to time deduct from any amount due the 
Employer under the Contract any premium that the Contractor shall have 
paid to the insurer, or may otherwise recover such amount as a debt due 
from the Employer.  If the Contractor fails to or is unable to take out and 
maintain in effect any such insurances, the Contractor shall 
nevertheless have no liability or responsibility towards the Employer, 
and the Contractor shall have full recourse against the Employer for any 
and all liabilities of the Employer herein. 

34.7 Unless otherwise provided in the Contract, the Contractor shall prepare 
and conduct all and any claims made under the policies effected by it 
pursuant to this GCC Clause 34, and all monies payable by any insurers 
shall be paid to the Contractor.  The Employer shall give to the 
Contractor all such reasonable assistance as may be required by the 
Contractor.  With respect to insurance claims in which the Employer’s 
interest is involved, the Contractor shall not give any release or make 
any compromise with the insurer without the prior written consent of the 
Employer. With respect to insurance claims in which the Contractor’s 
interest is involved, the Employer shall not give any release or make any 
compromise with the insurer without the prior written consent of the 
Contractor. 

35. Unforeseen 
Conditions 

35.1 If, during the execution of the Contract, the Contractor shall encounter 
on the Site any physical conditions other than climatic conditions, or 
artificial obstructions that could not have been reasonably foreseen prior 
to the date of the Contract Agreement by an experienced contractor on 
the basis of reasonable examination of the data relating to the Facilities 
including any data as to boring tests, provided by the Employer, and on 
the basis of information that it could have obtained from a visual 
inspection of the Site if access thereto was available, or other data 
readily available to it relating to the Facilities, and if the Contractor 
determines that it will in consequence of such conditions or obstructions 
incur additional cost and expense or require additional time to perform 
its obligations under the Contract that would not have been required if 
such physical conditions or artificial obstructions had not been 
encountered, the Contractor shall promptly, and before performing 
additional work or using additional Plant or Contractor’s Equipment, 
notify the Project Manager in writing of 

(a) the physical conditions or artificial obstructions on the Site that 
could not have been reasonably foreseen; 
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(b) the additional work and/or Plant and/or Contractor’s Equipment 
required, including the steps which the Contractor will or proposes 
to take to overcome such conditions or obstructions; 

(c) the extent of the anticipated delay; and 

(d) the additional cost and expense that the Contractor is likely to 
incur. 

On receiving any notice from the Contractor under this GCC Subclause 
35.1, the Project Manager shall promptly consult with the Employer and 
Contractor and decide upon the actions to be taken to overcome the 
physical conditions or artificial obstructions encountered.  Following 
such consultations, the Project Manager shall instruct the Contractor, 
with a copy to the Employer, of the actions to be taken. 

35.2 Any reasonable additional cost and expense incurred by the Contractor 
in following the instructions from the Project Manager to overcome such 
physical conditions or artificial obstructions referred to in GCC 
Subclause 35.1 shall be paid by the Employer to the Contractor as an 
addition to the Contract Price. 

35.3 If the Contractor is delayed or impeded in the performance of the 
Contract because of any such physical conditions or artificial 
obstructions referred to in GCC Subclause 35.1, the Time for 
Completion shall be extended in accordance with GCC Clause 40. 

36. Change in Laws 
and Regulations 

36.1 If, after the date 28 days prior to the date of Bid submission, in the 
country where the Site is located, any law, regulation, ordinance, order 
or by-law having the force of law is enacted, promulgated, abrogated, or 
changed, which shall be deemed to include any change in interpretation 
or application by the competent authorities, that subsequently affects the 
costs and expenses of the Contractor and/or the Time for Completion, 
the Contract Price shall be correspondingly increased or decreased, 
and/or the Time for Completion shall be reasonably adjusted to the 
extent that the Contractor has thereby been affected in the performance 
of any of its obligations under the Contract.  Notwithstanding the 
foregoing, such additional or reduced costs shall not be separately paid 
or credited if the same has already been accounted for in the price 
adjustment provisions where applicable, in accordance with the SCC, 
pursuant to GCC Subclause 11.2. 

37. Force Majeure 37.1 “Force Majeure” shall mean any event beyond the reasonable control of 
the Employer or of the Contractor, as the case may be, and which is 
unavoidable notwithstanding the reasonable care of the party affected, 
and shall include, without limitation, the following: 

(a) war, hostilities, or warlike operations whether a state of war be 
declared or not, invasion, act of foreign enemy and civil war; 

(b) rebellion, revolution, insurrection, mutiny, usurpation of civil or 
military government, conspiracy, riot, civil commotion, and 
terrorist acts; 

(c) confiscation, nationalization, mobilization, commandeering or 
requisition by or under the order of any government or de jure or 
de facto authority or ruler or any other act or failure to act of any 
local state or national government authority; 
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(d) strike, sabotage, lockout, embargo, import restriction, port 
congestion, lack of usual means of public transportation and 
communication, industrial dispute, shipwreck, shortage or 
restriction of power supply, epidemics, quarantine, and plague; 

(e) earthquake, landslide, volcanic activity, fire, flood or inundation, 
tidal wave, typhoon or cyclone, hurricane, storm, lightning, or 
other inclement weather condition, nuclear, and pressure waves 
or other natural or physical disaster; and 

(f) shortage of labor, materials, or utilities where caused by 
circumstances that are themselves Force Majeure. 

37.2 If either party is prevented, hindered, or delayed from or in performing 
any of its obligations under the Contract by an event of Force Majeure, 
then it shall notify the other in writing of the occurrence of such event 
and the circumstances thereof within 14 days after the occurrence of 
such event. 

37.3 The party who has given such notice shall be excused from the 
performance or punctual performance of its obligations under the 
Contract for so long as the relevant event of Force Majeure continues 
and to the extent that such party’s performance is prevented, hindered, 
or delayed.  The Time for Completion shall be extended in accordance 
with GCC Clause 40. 

37.4 The party or parties affected by the event of Force Majeure shall use 
reasonable efforts to mitigate the effect thereof upon its or their 
performance of the Contract and to fulfill its or their obligations under the 
Contract, but without prejudice to either party’s right to terminate the 
Contract under GCC Subclauses 37.6 and 38.5. 

37.5 No delay or nonperformance by either party hereto caused by the 
occurrence of any event of Force Majeure shall 

(a) constitute a default or breach of the Contract; or 

(b) give rise to any claim for damages or additional cost or expense 
occasioned thereby, subject to GCC Subclauses 32.2, 38.3 and 
38.4 

if and to the extent that such delay or nonperformance is caused by the 
occurrence of an event of Force Majeure. 

37.6 If the performance of the Contract is substantially prevented, hindered, 
or delayed for a single period of more than 60 days or an aggregate 
period of more than 120 days on account of one or more events of Force 
Majeure during the currency of the Contract, the parties will attempt to 
develop a mutually satisfactory solution, failing which either party may 
terminate the Contract by giving a notice to the other, but without 
prejudice to either party’s right to terminate the Contract under GCC 
Subclause 38.5. 

37.7 In the event of termination pursuant to GCC Subclause 37.6, the rights 
and obligations of the Employer and the Contractor shall be as specified 
in GCC Subclauses 42.1.2 and 42.1.3. 

37.8 Notwithstanding GCC Subclause 37.5, Force Majeure shall not apply to 
any obligation of the Employer to make payments to the Contractor 
herein. 
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38. War Risks 38.1 “War Risks” shall mean any event specified in paragraphs (a) and (b) of 
GCC Subclause 37.1 and any explosion or impact of any mine, bomb, 
shell, grenade, or other projectile, missile, munitions or explosive of war, 
occurring or existing in or near the country (or countries) where the Site 
is located. 

38.2 Notwithstanding anything contained in the Contract, the Contractor shall 
have no liability whatsoever for or with respect to 

(a) destruction of or damage to Facilities, Plant, or any part thereof; 

(b) destruction of or damage to property of the Employer or any third 
party; or 

(c) injury or loss of life 

if such destruction, damage, injury or loss of life is caused by any war 
risks, and the Employer shall indemnify and hold the Contractor 
harmless from and against any and all claims, liabilities, actions, 
lawsuits, damages, costs, charges, or expenses arising in consequence 
of or in connection with the same. 

38.3 If the Facilities or any Plant or Contractor’s Equipment or any other 
property of the Contractor used or intended to be used for the purposes 
of the Facilities shall sustain destruction or damage by reason of any 
war risks, the Employer shall pay the Contractor for 

(a) any part of the Facilities or the Plant so destroyed or damaged to 
the extent not already paid for by the Employer and so far as may 
be required by the Employer, and as may be necessary for 
completion of the Facilities; 

(b) replacing or making good any Contractor’s Equipment or other 
property of the Contractor so destroyed or damaged; and 

(c) replacing or making good any such destruction or damage to the 
Facilities or the Plant or any part thereof. 

If the Employer does not require the Contractor to replace or make good 
any such destruction or damage to the Facilities, the Employer shall 
either request a change in accordance with GCC Clause 39, excluding 
the performance of that part of the Facilities thereby destroyed or 
damaged or, where the loss, destruction, or damage affects a 
substantial part of the Facilities, shall terminate the Contract, pursuant 
to GCC Subclause 42.1. 

If the Employer requires the Contractor to replace or make good on any 
such destruction or damage to the Facilities, the Time for Completion 
shall be extended in accordance with GCC 40. 

38.4 Notwithstanding anything contained in the Contract, the Employer shall 
pay the Contractor for any increased costs or incidentals to the 
execution of the Contract that are in any way attributable to, consequent 
on, resulting from, or in any way connected with any war risks, provided 
that the Contractor shall as soon as practicable notify the Employer in 
writing of any such increased cost. 

38.5 If during the performance of the Contract any war risks shall occur that 
financially or otherwise materially affect the execution of the Contract by 
the Contractor, the Contractor shall use its reasonable efforts to execute 
the Contract with due and proper consideration given to the safety of its 
and its Subcontractors’ personnel engaged in the work on the Facilities, 
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provided, however, that if the execution of the work on the Facilities 
becomes impossible or is substantially prevented for a single period of 
more than sixty (60) days or an aggregate period of more than one 
hundred and twenty (120) days on account of any war risks, the parties 
will attempt to develop a mutually satisfactory solution, failing which 
either party may terminate the Contract by giving a notice to the other. 

38.6 In the event of termination pursuant to GCC Subclauses 38.3 or 38.5, 
the rights and obligations of the Employer and the Contractor shall be 
specified in GCC Subclauses 42.1.2 and 42.1.3.  

 
H.  Change in Contract Elements 

 
39. Change in the 

Facilities 
39.1 Introducing a Change 

39.1.1 Subject to GCC Subclauses 39.2.5 and 39.2.7, the Employer shall 
have the right to propose, and subsequently require, that the 
Project Manager order the Contractor from time to time during the 
performance of the Contract to make any change, modification, 
addition, or deletion to, in or from the Facilities hereinafter called 
“Change,” provided that such Change falls within the general 
scope of the Facilities and does not constitute unrelated work and 
that it is technically practicable, taking into account both the state 
of advancement of the Facilities and the technical compatibility of 
the Change envisaged with the nature of the Facilities as specified 
in the Contract. 

39.1.2 The Contractor may from time to time during its performance of 
the Contract propose to the Employer with a copy to the Project 
Manager, any Change that the Contractor considers necessary or 
desirable to improve the quality, efficiency, or safety of the 
Facilities.  The Employer may at its discretion approve or reject 
any Change proposed by the Contractor, provided that the 
Employer shall approve any Change proposed by the Contractor 
to ensure the safety of the Facilities. 

39.1.3 Notwithstanding GCC Subclauses 39.1.1 and 39.1.2, no change 
made necessary because of any default of the Contractor in the 
performance of its obligations under the Contract shall be deemed 
to be a Change, and such change shall not result in any 
adjustment of the Contract Price or the Time for Completion. 

39.1.4 The procedure on how to proceed with and execute Changes is 
specified in GCC Subclauses 39.2 and 39.3, and further details 
and forms are provided in the Employer’s Requirements (Forms 
and Procedures). 

39.2 Changes Originating from Employer 

39.2.1 If the Employer proposes a Change pursuant to GCC Subclause 
39.1.1, it shall send to the Contractor a “Request for Change 
Proposal,” requiring the Contractor to prepare and furnish to the 
Project Manager as soon as reasonably practicable a “Change 
Proposal,” which shall include the following: 

(a) brief description of the Change, 

(b) effect on the Time for Completion, 
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(c) estimated cost of the Change, 

(d) effect on Functional Guarantees (if any), 

(e) effect on the Facilities, and 

(f) effect on any other provisions of the Contract. 

39.2.2 Prior to preparing and submitting the “Change Proposal,” the 
Contractor shall submit to the Project Manager an “Estimate for 
Change Proposal,” which shall be an estimate of the cost of 
preparing and submitting the Change Proposal. 

Upon receipt of the Contractor’s Estimate for Change Proposal, 
the Employer shall do one of the following: 

(a) accept the Contractor’s estimate with instructions to the 
Contractor to proceed with the preparation of the Change 
Proposal, 

(b) advise the Contractor of any part of its Estimate for Change 
Proposal that is unacceptable and request the Contractor to 
review its estimate 

(c) advise the Contractor that the Employer does not intend to 
proceed with the Change. 

39.2.3 Upon receipt of the Employer’s instruction to proceed under GCC 
Subclause 39.2.2 (a), the Contractor shall, with proper expedition, 
proceed with the preparation of the Change Proposal, in 
accordance with GCC Subclause 39.2.1. 

39.2.4 The pricing of any Change shall, as far as practicable, be 
calculated in accordance with the rates and prices included in the 
Contract.  If such rates and prices are inequitable, the parties 
thereto shall agree on specific rates for the valuation of the 
Change. 

39.2.5 If before or during the preparation of the Change Proposal it 
becomes apparent that the aggregate effect of compliance 
therewith and with all other Change Orders that have already 
become binding upon the Contractor under this GCC Clause 39 
would be to increase or decrease the Contract Price as originally 
set forth in Article 2 (Contract Price) of the Contract Agreement by 
more than 15%, the Contractor may give a written notice of 
objection thereto prior to furnishing the Change Proposal as 
aforesaid.  If the Employer accepts the Contractor’s objection, the 
Employer shall withdraw the proposed Change and shall notify the 
Contractor in writing thereof. 

The Contractor’s failure to so object shall neither affect its right to 
object to any subsequent requested Changes or Change Orders 
herein, nor affect its right to take into account, when making such 
subsequent objection, the percentage increase or decrease in the 
Contract Price that any Change not objected to by the Contractor 
represents. 

39.2.6 Upon receipt of the Change Proposal, the Employer and the 
Contractor shall mutually agree upon all matters therein 
contained.  Within 14 days after such agreement, the Employer 
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shall, if it intends to proceed with the Change, issue the Contractor 
with a Change Order. 

If the Employer is unable to reach a decision within 14 days, it shall 
notify the Contractor with details of when the Contractor can 
expect a decision. 

If the Employer decides not to proceed with the Change for 
whatever reason, it shall, within the said period of 14 days, notify 
the Contractor accordingly. Under such circumstances, the 
Contractor shall be entitled to reimbursement of all costs 
reasonably incurred by it in the preparation of the Change 
Proposal, provided that these do not exceed the amount given by 
the Contractor in its Estimate for Change Proposal submitted in 
accordance with GCC Subclause 39.2.2. 

39.2.7 If the Employer and the Contractor cannot reach agreement on the 
price for the Change, an equitable adjustment to the Time for 
Completion, or any other matters identified in the Change 
Proposal, the Employer may nevertheless instruct the Contractor 
to proceed with the Change by issue of a “Pending Agreement 
Change Order.” 

Upon receipt of a Pending Agreement Change Order, the 
Contractor shall immediately proceed with effecting the Changes 
covered by such Order.  The parties shall thereafter attempt to 
reach agreement on the outstanding issues under the Change 
Proposal. 

If the parties cannot reach agreement within 60 days from the date 
of issue of the Pending Agreement Change Order, then the matter 
may be referred to the Dispute Board in accordance with the 
provisions of GCC Subclause 45.3. 

39.3 Changes Originating from Contractor 

39.3.1 If the Contractor proposes a Change pursuant to GCC Subclause 
39.1.2, the Contractor shall submit to the Project Manager a 
written “Application for Change Proposal,” giving reasons for the 
proposed Change and including the information specified in GCC 
Subclause 39.2.1. 

Upon receipt of the Application for Change Proposal, the parties 
shall follow the procedures outlined in GCC Subclauses 39.2.6 
and 39.2.7.  However, should the Employer choose not to 
proceed, the Contractor shall not be entitled to recover the costs 
of preparing the Application for Change Proposal. 

40. Extension of Time 
for Completion 

40.1 The Time(s) for Completion specified in the SCC shall be extended if the 
Contractor is delayed or impeded in the performance of any of its 
obligations under the Contract by reason of any of the following: 

(a) any Change in the Facilities as provided in GCC Clause 39; 

(b) any occurrence of Force Majeure as provided in GCC Clause 37, 
unforeseen conditions as provided in GCC Clause 35, or other 
occurrence of any of the matters specified or referred to in 
paragraphs (a), (b) and (c) of GCC Subclause 32.2; 
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(c) any suspension order given by the Employer under GCC Clause 
41 hereof or reduction in the rate of progress pursuant to GCC 
Subclause 41.2; or 

(d) any changes in laws and regulations as provided in GCC Clause 
36; or 

(e) any default or breach of the Contract by the Employer, or any 
activity, act or omission of the Employer, or the Project Manager, 
or any other contractors employed by the Employer; or 

(f) any other matter specifically mentioned in the Contract; or 

(g) any delay on the part of a sub-contractor, provided such delay is 
due to a cause for which the Contractor himself would have been 
entitled to an extension of time under this Subclause 

by such period as shall be fair and reasonable in all the circumstances 
and as shall fairly reflect the delay or impediment sustained by the 
Contractor. 

40.2 Except where otherwise specifically provided in the Contract, the 
Contractor shall submit to the Project Manager a notice of a claim for an 
extension of the Time for Completion, together with particulars of the 
event or circumstance justifying such extension as soon as reasonably 
practicable after the commencement of such event or circumstance.  As 
soon as reasonably practicable after receipt of such notice and supporting 
particulars of the claim, the Employer and the Contractor shall agree upon 
the period of such extension.  In the event that the Contractor does not 
accept the Employer’s estimate of a fair and reasonable time extension, 
the Contractor shall be entitled to refer the matter to a Dispute Board, 
pursuant to GCC Subclause 45.3. 

40.3 The Contractor shall at all times use its reasonable efforts to minimize 
any delay in the performance of its obligations under the Contract. 

 In all cases where the Contractor has given a notice of a claim for an 
extension of time under GCC 40.2, the Contractor shall consult with the 
Project Manager in order to determine the steps (if any) which can be 
taken to overcome or minimize the actual or anticipated delay. The 
Contractor shall there after comply with all reasonable instructions, which 
the Project Manager shall give in order to minimize such delay. If 
compliance with such instructions shall cause the Contractor to incur 
extra costs and the Contractor is entitled to an extension of time under 
GCC 40.1, the amount of such extra costs shall be added to the Contract 
Price. 

41. Suspension 41.1 The Employer may request the Project Manager, by notice to the 
Contractor, to order the Contractor to suspend performance of any or all 
of its obligations under the Contract.  Such notice shall specify the 
obligation of which performance is to be suspended, the effective date of 
the suspension and the reasons therefor.  The Contractor shall thereupon 
suspend performance of such obligation, except those obligations 
necessary for the care or preservation of the Facilities, until ordered in 
writing to resume such performance by the Project Manager. 

If, by virtue of a suspension order given by the Project Manager, other 
than by reason of the Contractor’s default or breach of the Contract, the 
Contractor’s performance of any of its obligations is suspended for an 
aggregate period of more than 90 days, then at any time thereafter and 
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provided that at that time such performance is still suspended, the 
Contractor may give a notice to the Project Manager requiring that the 
Employer shall, within 28 days of receipt of the notice, order the 
resumption of such performance or request and subsequently order a 
change in accordance with GCC Clause 39, excluding the performance 
of the suspended obligations from the Contract. 

If the Employer fails to do so within such period, the Contractor may, by 
a further notice to the Project Manager, elect to treat the suspension, 
where it affects a part only of the Facilities, as a deletion of such part in 
accordance with GCC Clause 39 or, where it affects the whole of the 
Facilities, as termination of the Contract under GCC Subclause 42.1. 

41.2 If 
(a) the Employer has failed to pay the Contractor any sum due under 

the Contract within the specified period, has failed to approve any 
invoice or supporting documents without just cause pursuant to the  
Appendix (Terms and Procedures of Payment) to the Contract 
Agreement, or commits a substantial breach of the Contract, the 
Contractor may give a notice to the Employer that requires payment 
of such sum, with interest thereon as stipulated in GCC Subclause 
12.3, requires approval of such invoice or supporting documents, 
or specifies the breach and requires the Employer to remedy the 
same, as the case may be. If the Employer fails to pay such sum 
together with such interest, fails to approve such invoice or 
supporting documents or give its reasons for withholding such 
approval, or fails to remedy the breach or take steps to remedy the 
breach within 14 days after receipt of the Contractor’s notice; or 

(b) the Contractor is unable to carry out any of its obligations under the 
Contract for any reason attributable to the Employer, including but 
not limited to the Employer’s failure to provide possession of or 
access to the Site or other areas in accordance with GCC 
Subclause 10.2, or failure to obtain any governmental permit 
necessary for the execution and/or completion of the Facilities, 

then the Contractor may by 14 days’ notice to the Employer suspend 
performance of all or any of its obligations under the Contract, or reduce 
the rate of progress. 

41.3 If the Contractor’s performance of its obligations is suspended, or the rate 
of progress is reduced pursuant to this GCC Clause 41, then the Time for 
Completion shall be extended in accordance with GCC Subclause 40.1, 
and any and all additional costs or expenses incurred by the Contractor 
as a result of such suspension or reduction shall be paid by the Employer 
to the Contractor in addition to the Contract Price, except in the case of 
suspension order or reduction in the rate of progress by reason of the 
Contractor’s default or breach of the Contract. 

41.4 During the period of suspension, the Contractor shall not remove from the 
Site any Plant, any part of the Facilities or any Contractor’s Equipment, 
without the prior written consent of the Employer. 

42. Termination 42.1 Termination for Employer’s Convenience 

42.1.1 The Employer may at any time terminate the Contract for any 
reason by giving the Contractor a notice of termination that refers 
to this GCC Subclause 42.1. 
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42.1.2 Upon receipt of the notice of termination under GCC Subclause 
42.1.1, the Contractor shall, either immediately or upon the date 
specified in the notice of termination, 

(a) cease all further work, except for such work as the Employer 
may specify in the notice of termination for the sole purpose 
of protecting that part of the Facilities already executed, or 
any work required to leave the Site in a clean and safe 
condition; 

(b) terminate all subcontracts, except those to be assigned to 
the Employer pursuant to paragraph (d) (ii) below; 

(c) remove all Contractor’s Equipment from the Site, repatriate 
the Contractor’s and its Subcontractors’ personnel from the 
Site, remove from the Site any wreckage, rubbish and debris 
of any kind, and leave the whole of the Site in a clean and 
safe condition; and 

(d) subject to the payment specified in GCC Subclause 42.1.3,  

(i) deliver to the Employer the parts of the Facilities 
executed by the Contractor up to the date of 
termination; 

(ii) to the extent legally possible, assign to the Employer 
all right, title and benefit of the Contractor to the 
Facilities and to the Plant as of the date of termination, 
and, as may be required by the Employer, in any 
subcontracts concluded between the Contractor and 
its Subcontractors; and 

(iii) deliver to the Employer all non-proprietary drawings, 
specifications and other documents prepared by the 
Contractor or its Subcontractors as at the date of 
termination in connection with the Facilities. 

42.1.3 In the event of termination of the Contract under GCC Subclause 
42.1.1, the Employer shall pay to the Contractor the following 
amounts: 

(a) the Contract Price, properly attributable to the parts of the 
Facilities executed by the Contractor as of the date of 
termination; 

(b) the costs reasonably incurred by the Contractor in the 
removal of the Contractor’s Equipment from the Site and in 
the repatriation of the Contractor’s and its Subcontractors’ 
personnel; 

(c) any amounts to be paid by the Contractor to its 
Subcontractors in connection with the termination of any 
subcontracts, including any cancellation charges; 

(d) costs incurred by the Contractor in protecting the Facilities 
and leaving the Site in a clean and safe condition pursuant 
to paragraph (a) of GCC Subclause 42.1.2; and 

(e) the cost of satisfying all other obligations, commitments and 
claims that the Contractor may in good faith have 
undertaken with third parties in connection with the Contract 
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and that are not covered by paragraphs (a) through (d) 
above. 

42.2 Termination for Contractor’s Default 

42.2.1 The Employer, without prejudice to any other rights or remedies it 
may possess, may terminate the Contract forthwith in the following 
circumstances by giving a notice of termination and its reasons 
therefor to the Contractor, referring to this GCC Subclause 42.2: 

(a) if the Contractor becomes bankrupt or insolvent, has a 
receiving order issued against it, compounds with its 
creditors, or, if the Contractor is a corporation, a resolution 
is passed or order is made for its winding up, other than a 
voluntary liquidation for the purposes of amalgamation or 
reconstruction, a receiver is appointed over any part of its 
undertaking or assets, or if the Contractor takes or suffers 
any other analogous action in consequence of debt; 

(b) if the Contractor assigns or transfers the Contract or any 
right or interest therein in violation of the provision of GCC 
Clause 43; and 

(c) if the Contractor, in the judgment of the Employer has 
engaged in integrity violations, as defined in GCC Clause 6, 
in competing for or in executing the Contract. 

 

42.2.2 If the Contractor 

(a) has abandoned or repudiated the Contract; 

(b) has without valid reason failed to commence work on the 
Facilities promptly or has suspended, other than pursuant to 
GCC Subclause 41.2, the progress of Contract performance 
for more than 28 days after receiving a written instruction 
from the Employer to proceed; 

(c) persistently fails to execute the Contract in accordance with 
the Contract or persistently neglects to carry out its 
obligations under the Contract without just cause; 

(d) refuses or is unable to provide sufficient materials, services 
or labor to execute and complete the Facilities in the manner 
specified in the program furnished under GCC Subclause 
18.2 at rates of progress that give reasonable assurance to 
the Employer that the Contractor can attain Completion of 
the Facilities by the Time for Completion as extended; 

then the Employer may, without prejudice to any other rights it may 
possess under the Contract, give a notice to the Contractor, 
stating the nature of the default and requiring the Contractor to 
remedy the same.  If the Contractor fails to remedy or to take steps 
to remedy the same within 14 days of its receipt of such notice, 
then the Employer may terminate the Contract forthwith by giving 
a notice of termination to the Contractor that refers to this GCC 
Subclause 42.2. 
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42.2.3 Upon receipt of the notice of termination under GCC Subclauses 
42.2.1 or 42.2.2, the Contractor shall, either immediately or upon 
such date as is specified in the notice of termination, 

(a) cease all further work, except for such work as the Employer 
may specify in the notice of termination for the sole purpose 
of protecting that part of the Facilities already executed, or 
any work required to leave the Site in a clean and safe 
condition; 

(b) terminate all subcontracts, except those to be assigned to 
the Employer pursuant to paragraph (d) below; 

(c) deliver to the Employer the parts of the Facilities executed 
by the Contractor up to the date of termination; 

(d) to the extent legally possible, assign to the Employer all 
right, title and benefit of the Contractor to the Facilities and 
to the Plant as of the date of termination, and, as may be 
required by the Employer, in any subcontracts concluded 
between the Contractor and its Subcontractors; and 

(e) deliver to the Employer all drawings, specifications and 
other documents prepared by the Contractor or its 
Subcontractors as of the date of termination in connection 
with the Facilities. 

42.2.4 The Employer may enter upon the Site, expel the Contractor, and 
complete the Facilities itself or by employing any third party.  The 
Employer may, to the exclusion of any right of the Contractor over 
the same, take over and use with the payment of a fair rental rate 
to the Contractor, with all the maintenance costs to the account of 
the Employer and with an indemnification by the Employer for all 
liability including damage or injury to persons arising out of the 
Employer’s use of such equipment, any Contractor’s Equipment 
owned by the Contractor and on the Site in connection with the 
Facilities for such reasonable period as the Employer considers 
expedient for the supply and installation of the Facilities. 

Upon completion of the Facilities or at such earlier date as the 
Employer thinks appropriate, the Employer shall give notice to the 
Contractor that such Contractor’s Equipment will be returned to 
the Contractor at or near the Site and shall return such 
Contractor’s Equipment to the Contractor in accordance with such 
notice.  The Contractor shall thereafter without delay and at its cost 
remove or arrange removal of the same from the Site. 

42.2.5 Subject to GCC Subclause 42.2.6, the Contractor shall be entitled 
to be paid the Contract Price attributable to the Facilities executed 
as of the date of termination, the value of any unused or partially 
used Plant on the Site, and the costs, if any, incurred in protecting 
the Facilities and in leaving the Site in a clean and safe condition 
pursuant to paragraph (a) of GCC Subclause 42.2.3.  Any sums 
due the Employer from the Contractor accruing prior to the date of 
termination shall be deducted from the amount to be paid to the 
Contractor under this Contract. 

42.2.6 If the Employer completes the Facilities, the cost of completing the 
Facilities by the Employer shall be determined. 

If the sum that the Contractor is entitled to be paid, pursuant to 
GCC Subclause 42.2.5, plus the reasonable costs incurred by the 
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Employer in completing the Facilities, exceeds the Contract Price, 
the Contractor shall be liable for such excess. 

If such excess is greater than the sums due the Contractor under 
GCC Subclause 42.2.5, the Contractor shall pay the balance to 
the Employer, and if such excess is less than the sums due the 
Contractor under GCC Subclause 42.2.5, the Employer shall pay 
the balance to the Contractor. 

The Employer and the Contractor shall agree, in writing, on the 
computation described above and the manner in which any sums 
shall be paid. 

 
42.3 Termination by Contractor 

42.3.1 If 

(a) the Employer has failed to pay the Contractor any sum due 
under the Contract within the specified period, has failed to 
approve any invoice or supporting documents without just 
cause pursuant to the  Appendix (Terms and Procedures of 
Payment) to the Contract Agreement, or commits a 
substantial breach of the Contract, the Contractor may give 
a notice to the Employer that requires payment of such sum, 
with interest thereon as stipulated in GCC Subclause 12.3, 
requires approval of such invoice or supporting documents, 
or specifies the breach and requires the Employer to remedy 
the same, as the case may be.  If the Employer fails to pay 
such sum together with such interest, fails to approve such 
invoice or supporting documents or give its reasons for 
withholding such approval, fails to remedy the breach or 
take steps to remedy the breach within 14 days after receipt 
of the Contractor’s notice; or 

(b) the Contractor is unable to carry out any of its obligations 
under the Contract for any reason attributable to the 
Employer, including but not limited to the Employer’s failure 
to provide possession of or access to the Site or other areas 
or failure to obtain any governmental permit necessary for 
the execution and/or completion of the Facilities; 

then the Contractor may give a notice to the Employer thereof, and 
if the Employer has failed to pay the outstanding sum, to approve 
the invoice or supporting documents, to give its reasons for 
withholding such approval, or to remedy the breach within 28 days 
of such notice, or if the Contractor is still unable to carry out any of 
its obligations under the Contract for any reason attributable to the 
Employer within 28 days of the said notice, the Contractor may by 
a further notice to the Employer referring to this GCC Subclause 
42.3.1, forthwith terminate the Contract. 

42.3.2 The Contractor may terminate the Contract forthwith by giving a 
notice to the Employer to that effect, referring to this GCC 
Subclause 42.3.2, if the Employer becomes bankrupt or insolvent, 
has a receiving order issued against it, compounds with its 
creditors, or, being a corporation, if a resolution is passed or order 
is made for its winding up (other than a voluntary liquidation for 
the purposes of amalgamation or reconstruction), a receiver is 
appointed over any part of its undertaking or assets, or if the 
Employer takes or suffers any other analogous action in 
consequence of debt. 
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42.3.3 If the Contract is terminated under GCC Subclauses 42.3.1 or 
42.3.2, then the Contractor shall immediately 

(a) cease all further work, except for such work as may be 
necessary for the purpose of protecting that part of the 
Facilities already executed, or any work required to leave 
the Site in a clean and safe condition; 

(b) terminate all subcontracts, except those to be assigned to 
the Employer pursuant to paragraph (d) (ii); 

(c) remove all Contractor’s Equipment from the Site and 
repatriate the Contractor’s and its Subcontractors’ 
personnel from the Site; and 

(d) subject to the payment specified in GCC Subclause 42.3.4,  

(i) deliver to the Employer the parts of the Facilities 
executed by the Contractor up to the date of 
termination; 

(ii) to the extent legally possible, assign to the Employer 
all right, title and benefit of the Contractor to the 
Facilities and to the Plant as of the date of termination, 
and, as may be required by the Employer, in any 
subcontracts concluded between the Contractor and 
its Subcontractors; and 

(iii) deliver to the Employer all drawings, specifications 
and other documents prepared by the Contractor or 
its Subcontractors as of the date of termination in 
connection with the Facilities. 

42.3.4 If the Contract is terminated under GCC Subclauses 42.3.1 or 
42.3.2, the Employer shall pay to the Contractor all payments 
specified in GCC Subclause 42.1.3, and reasonable 
compensation for all loss, except for loss of profit, or damage 
sustained by the Contractor arising out of, in connection with or in 
consequence of such termination. 

42.3.5 Termination by the Contractor pursuant to this GCC Subclause 
42.3 is without prejudice to any other rights or remedies of the 
Contractor that may be exercised in lieu of or in addition to rights 
conferred by GCC Subclause 42.3. 

42.4 In this GCC Clause 42, the expression “Facilities executed” shall include 
all work executed, Installation Services provided, and all Plant acquired, 
or subject to a legally binding obligation to purchase, by the Contractor 
and used or intended to be used for the purpose of the Facilities, up to 
and including the date of termination. 

42.5 In this GCC Clause 42, in calculating any monies due from the Employer to 
the Contractor, account shall be taken of any sum previously paid by the 
Employer to the Contractor under the Contract, including any advance 
payment paid pursuant to the Appendix (Terms and Procedures of Payment) 
to the Contract Agreement. 

43. Assignment 43.1 Neither the Employer nor the Contractor shall, without the express prior 
written consent of the other party which consent shall not be 
unreasonably withheld, assign to any third party the Contract or any part 
thereof, or any right, benefit, obligation or interest therein or thereunder, 
except that the Contractor shall be entitled to assign either absolutely or 
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by way of charge any monies due and payable to it or that may become 
due and payable to it under the Contract. 

 

 
I.  Claims, Disputes, and Arbitration 

44. Contractor’s 
Claims 

44.1 If the Contractor considers himself to be entitled to any extension of the 
Time for Completion and/or any additional payment, under any Clause 
of these Conditions or otherwise in connection with the Contract, the 
Contractor shall submit a notice to the Project Manager, describing the 
event or circumstance giving rise to the claim. The notice shall be given 
as soon as practicable, and not later than 28 days after the Contractor 
became aware, or should have become aware, of the event or 
circumstance.  

If the Contractor fails to give notice of a claim within such period of 28 
days, the Time for Completion shall not be extended, the Contractor shall 
not be entitled to additional payment, and the Employer shall be 
discharged from all liability in connection with the claim. Otherwise, the 
following provisions of this Subclause shall apply. 

The Contractor shall also submit any other notices, which are required 
by the Contract, and supporting particulars for the claim, all as relevant 
to such event or circumstance. 

The Contractor shall keep such contemporary records as may be 
necessary to substantiate any claim, either on the Site or at another 
location acceptable to the Project Manager. Without admitting the 
Employer’s liability, the Project Manager may, after receiving any notice 
under this Subclause, monitor the record keeping and/or instruct the 
Contractor to keep further contemporary records. The Contractor shall 
permit the Project Manager to inspect all these records, and shall (if 
instructed) submit copies to the Project Manager. 

Within 42 days after the Contractor became aware (or should have 
become aware) of the event or circumstance giving rise to the claim, or 
within such other period as may be proposed by the Contractor and 
approved by the Project Manager, the Contractor shall send to the 
Project Manager a fully detailed claim, which includes full supporting 
particulars of the basis of the claim and of the extension of time and/or 
additional payment claimed. If the event or circumstance giving rise to 
the claim has a continuing effect, 

(a) this fully detailed claim shall be considered as interim; 

(b) the Contractor shall send further interim claims at monthly 
intervals, giving the accumulated delay and/or amount claimed, 
and such further particulars as the Project Manager may 
reasonably require; and 

(c) the Contractor shall send a final claim within 28 days after the end 
of the effects resulting from the event or circumstance, or within 
such other period as may be proposed by the Contractor and 
approved by the Project Manager. 

Within 42 days after receiving a claim or any further particulars 
supporting a previous claim, or within such other period as may be 
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proposed by the Project Manager and approved by the Contractor, the 
Project Manager shall respond with approval, or with disapproval and 
detailed comments. He may also request any necessary further 
particulars, but shall nevertheless give his response on the principles of 
the claim within such time. 

Each payment certificate shall include such amounts for any claim as 
have been reasonably substantiated as due under the relevant provision 
of the Contract. Unless and until the particulars supplied are sufficient to 
substantiate the whole of the claim, the Contractor shall only be entitled 
to payment for such part of the claim as he has been able to substantiate. 

The Project Manager shall agree with the Contractor or estimate: (i) the 
extension (if any) of the Time for Completion (before or after its expiry) 
in accordance with GCC Clause 40, and/or (ii) the additional payment (if 
any) to which the Contractor is entitled under the Contract. 

The requirements of this Subclause are in addition to those of any other 
Subclause, which may apply to a claim. If the Contractor fails to comply 
with this or another Subclause in relation to any claim, any extension of 
time and/or additional payment shall take account of the extent (if any) 
to which the failure has prevented or prejudiced proper investigation of 
the claim, unless the claim is excluded under the second paragraph of 
this Subclause.  

In the event that the Contractor and the Employer cannot agree on any 
matter relating to a claim, either party may refer the matter to the Dispute 
Board pursuant to GCC 45 hereof. 

45. Disputes and 
Arbitration 

45.1 Appointment of the Dispute Board 

Disputes shall be referred to a Dispute Board for decision in accordance 
with GCC Subclause 45.3. The Parties shall appoint a Dispute Board by 
the date stated in the SCC. 

The Dispute Board shall comprise, as stated in the SCC, either one or 
three suitably qualified persons (“the members”), each of whom shall be 
fluent in the language for communication defined in the Contract and 
shall be a professional experienced in the type of activities involved in the 
performance of the Contract and with the interpretation of contractual 
documents. If the number is not so stated and the Parties do not agree 
otherwise, the Dispute Board shall comprise three persons, one of whom 
shall serve as chairman. 

If the Parties have not jointly appointed the Dispute Board 21 days before 
the date stated in the SCC and the Dispute Board is to comprise three 
persons, each Party shall nominate one member for the approval of the 
other Party. The first two members shall recommend and the Parties 
shall agree upon the third member, who shall act as chairman. 

However, if a list of potential members is included in the SCC, the 
members shall be selected from those on the list, other than anyone who 
is unable or unwilling to accept appointment to the Dispute Board. 

The agreement between the Parties and either the sole member or each 
of the three members shall incorporate by reference the General 
Conditions of Dispute Board Agreement contained in the Appendix to 
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these General Conditions, with such amendments as are agreed 
between them. 

The terms of the remuneration of either the sole member or each of the 
three members, including the remuneration of any expert whom the 
Dispute Board consults, shall be mutually agreed upon by the Parties 
when agreeing the terms of appointment of the member or such expert 
(as the case may be). Each Party shall be responsible for paying one-
half of this remuneration. 

If a member declines to act or is unable to act as a result of death, 
disability, resignation or termination of appointment, a replacement shall 
be appointed in the same manner as the replaced person was required 
to have been nominated or agreed upon, as described in this Subclause. 

The appointment of any member may be terminated by mutual 
agreement of both Parties, but not by the Employer or the Contractor 
acting alone. Unless otherwise agreed by both Parties, the appointment 
of the Dispute Board (including each member) shall expire when the 
Operational Acceptance Certificate has been issued in accordance with 
GCC Clause 25.3. 

 45.2 Failure to Agree Dispute Board 

If any of the following conditions apply, namely: 

(a) the Parties fail to agree upon the appointment of the sole member 
of the Dispute Board by the date stated in the first paragraph of 
GCC Subclause 45.1;  

(b) either Party fails to nominate a member (for approval by the other 
Party) of a Dispute Board of three persons by such date; 

(c) the Parties fail to agree upon the appointment of the third member 
(to act as chairman) of the Dispute Board by such date; or 

(d) the Parties fail to agree upon the appointment of a replacement 
person within 42 days after the date on which the sole member or 
one of the three members declines to act or is unable to act as a 
result of death, disability, resignation, or termination of 
appointment; 

then the appointing entity or official named in the SCC shall, upon the 
request of either or both of the Parties and after due consultation with 
both Parties, appoint this member of the Dispute Board. This 
appointment shall be final and conclusive. Each Party shall be 
responsible for paying one-half of the remuneration of the appointing 
entity or official. 

 45.3 Obtaining Dispute Board’s Decision 

If a dispute (of any kind whatsoever) arises between the Parties in 
connection with the performance of the Contract, including any dispute 
as to any certificate, determination, instruction, opinion or valuation of 
the Project Manager, either Party may refer the dispute in writing to the 
Dispute Board for its decision, with copies to the other Party and the 
Project Manager. Such reference shall state that it is given under this 
Subclause. 
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For a Dispute Board of three persons, the Dispute Board shall be 
deemed to have received such reference on the date when it is received 
by the chairman of the Dispute Board. 

Both Parties shall promptly make available to the Dispute Board all such 
additional information, further access to the Site, and appropriate 
facilities, as the Dispute Board may require for the purposes of making a 
decision on such dispute. The Dispute Board shall be deemed to be not 
acting as arbitrator(s). 

Within 84 days after receiving such reference, or within such other period 
as may be proposed by the Dispute Board and approved by both Parties, 
the Dispute Board shall give its decision, which shall be reasoned and 
shall state that it is given under this Subclause. The decision shall be 
binding on both Parties, who shall promptly give effect to it unless and 
until it shall be revised in an amicable settlement or an arbitral award as 
described below. Unless the Contract has already been abandoned, 
repudiated or terminated, the Contractor shall continue to proceed with 
the performance of the Facilities in accordance with the Contract. 

If either Party is dissatisfied with the Dispute Board’s decision, then 
either Party may, within 28 days after receiving the decision, give notice 
to the other Party of its dissatisfaction and intention to commence 
arbitration. If the Dispute Board fails to give its decision within the period 
of 84 days (or as otherwise approved) after receiving such reference, 
then either Party may, within 28 days after this period has expired, give 
notice to the other Party of its dissatisfaction and intention to commence 
arbitration. 

In either event, this notice of dissatisfaction shall state that it is given 
under this Subclause, and shall set out the matter in dispute and the 
reason(s) for dissatisfaction. Except as stated in GCC Subclauses 45.6 
and 45.7, neither Party shall be entitled to commence arbitration of a 
dispute unless a notice of dissatisfaction has been given in accordance 
with this Subclause. 

If the Dispute Board has given its decision as to a matter in dispute to 
both Parties, and no notice of dissatisfaction has been given by either 
Party within 28 days after it received the Dispute Board’s decision, then 
the decision shall become final and binding upon both Parties. 

 45.4 Amicable Settlement  

Where notice of dissatisfaction has been given under GCC Subclause 
45.3 above, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties 
agree otherwise, arbitration may be commenced on or after the fifty-sixth 
day after the day on which notice of dissatisfaction and intention to 
commence arbitration was given, even if no attempt at amicable 
settlement has been made. 

 45.5 Arbitration 

Unless settled amicably, any dispute in respect of which the Dispute 
Board’s decision (if any) has not become final and binding shall be finally 
settled by international arbitration. Unless otherwise agreed by both 
Parties, 

(a) arbitration proceedings shall be conducted as stated in the Special 
Conditions; 
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(b) if no arbitration proceedings is so stated, the dispute shall be finally 
settled by institutional arbitration under the Rules of Arbitration of 
the International Chamber of Commerce; 

(c) the dispute shall be settled by three arbitrators; and 

(d) the arbitration shall be conducted in the language for 
communications defined in GCC Subclause 5.3. 

The arbitrator(s) shall have full power to open up, review and revise any 
certificate, determination, instruction, opinion or valuation of the Project 
Manager, and any decision of the Dispute Board, relevant to the dispute. 
Nothing shall disqualify the Project Manager from being called as a 
witness and giving evidence before the arbitrator(s) on any matter 
whatsoever relevant to the dispute. 

Neither Party shall be limited in the proceedings before the arbitrator(s) 
to the evidence or arguments previously put before the Dispute Board to 
obtain its decision, or to the reasons for dissatisfaction given in its notice 
of dissatisfaction. Any decision of the Dispute Board shall be admissible 
in evidence in the arbitration. 

Arbitration may be commenced prior to or after completion of the Works. 
The obligations of the Parties, the Project Manager and the Dispute 
Board shall not be altered by reason of any arbitration being conducted 
during the progress of the Works. 

 45.6 Failure to Comply with Dispute Board’s Decision 

In the event that a Party fails to comply with a Dispute Board decision 
which has become final and binding, then the other Party may, without 
prejudice to any other rights it may have, refer the failure itself to 
arbitration under GCC Subclause 45.5. GCC Subclauses 45.3 and 45.4 
shall not apply to this reference. 

 45.7 Expiry of Dispute Board’s Appointment 

If a dispute arises between the Parties in connection with the 
performance of the Contract, and there is no Dispute Board in place, 
whether by reason of the expiry of the Dispute Board’s appointment or 
otherwise, 

(a) GCC Subclauses 45.3 and 45.4 shall not apply, and 

(b) the dispute may be referred directly to arbitration under GCC 
Subclause 45.5. 
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APPENDIX A 

General Conditions of Dispute Board Agreement 

 

1 Definitions 

Each “Dispute Board Agreement” is a tripartite agreement by and between 

(a)  the “Employer”; 

(b)  the “Contractor”; and 

(c)  the “Member” who is defined in the Dispute Board Agreement as being 

(i) the sole member of the "Dispute Board" and, where this is the case, all references to 
the “Other Members” do not apply; or 

(ii) one of the three persons who are jointly called the “Dispute Board” (or “dispute board”) 
and, where this is the case, the other two persons are called the “Other Members”. 

The Employer and the Contractor have entered (or intend to enter) into a contract, which is called 
the "Contract" and is defined in the Dispute Board Agreement, which incorporates this Appendix. 
In the Dispute Board Agreement, words and expressions which are not otherwise defined shall have 
the meanings assigned to them in the Contract. 

2 General Provisions 

Unless otherwise stated in the Dispute Board Agreement, it shall take effect on the latest of the 
following dates: 

(a) the Commencement Date defined in the Contract; 

(b) when the Employer, the Contractor and the Member have each signed the Dispute Board 
Agreement; or 

(c) when the Employer, the Contractor and each of the Other Members (if any) have respectively 
each signed a dispute board agreement. 

This employment of the Member is a personal appointment. At any time, the Member may give not 
less than 70 days’ notice of resignation to the Employer and to the Contractor, and the Dispute 
Board Agreement shall terminate upon the expiry of this period. 

3 Warranties 

The Member warrants and agrees that he/she is and shall be impartial and independent of the 
Employer, the Contractor and the Project Manager. The Member shall promptly disclose, to each 
of them and to the Other Members (if any), any fact or circumstance which might appear 
inconsistent with his/her warranty and agreement of impartiality and independence. 

When appointing the Member, the Employer and the Contractor relied upon the Member’s 
representations that he/she is 

(a) experienced in the work, which the Contractor is to carry out under the Contract, 

(b) experienced in the interpretation of contract documentation, and 

(c) fluent in the language for communications defined in the Contract. 
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4 General Obligations of the Member 

The Member shall 

(a) have no interest financial or otherwise in the Employer, the Contractor or the Project 
Manager, nor any financial interest in the Contract except for payment under the Dispute 
Board Agreement; 

(b) not previously have been employed as a consultant or otherwise by the Employer, the 
Contractor, or the Project Manager, except in such circumstances as were disclosed in writing 
to the Employer and the Contractor before they signed the Dispute Board Agreement; 

(c) have disclosed in writing to the Employer, the Contractor, and the Other Members (if any), 
before entering into the Dispute Board Agreement and to his/her best knowledge and 
recollection, any professional or personal relationships with any director, officer, or employee 
of the Employer, the Contractor, or the Project Manager, and any previous involvement in the 
overall project of which the Contract forms part; 

(d) not, for the duration of the Dispute Board Agreement, be employed as a consultant or 
otherwise by the Employer, the Contractor, or the Project Manager, except as may be agreed 
in writing by the Employer, the Contractor, and the Other Members (if any); 

(e) comply with the annexed procedural rules and with GCC Subclause 45.3; 

(f) not give advice to the Employer, the Contractor, the Employer’s Personnel, or the 
Contractor’s Personnel concerning the conduct of the Contract, other than in accordance with 
the annexed procedural rules; 

(g) not while a Member enter into discussions or make any agreement with the Employer, the 
Contractor, or the Project Manager regarding employment by any of them, whether as a 
consultant or otherwise, after ceasing to act under the Dispute Board Agreement; 

(h) ensure his/her availability for all site visits and hearings as are necessary; 

(i) become conversant with the Contract and with the progress of the Facilities (and of any other 
parts of the project of which the Contract forms part) by studying all documents received, 
which shall be maintained in a current working file; 

(j) treat the details of the Contract and all the Dispute Board’s activities and hearings as private 
and confidential, and not publish or disclose them without the prior written consent of the 
Employer, the Contractor, and the Other Members (if any); and 

(k) be available to give advice and opinions on any matter relevant to the Contract when 
requested by both the Employer and the Contractor, subject to the agreement of the Other 
Members (if any). 

 

5 General Obligations of the Employer and the Contractor 

The Employer, the Contractor, the Employer’s Personnel and the Contractor’s Personnel shall not 
request advice from or consultation with the Member regarding the Contract, otherwise than in the 
normal course of the Dispute Board’s activities under the Contract and the Dispute Board 
Agreement. The Employer and the Contractor shall be responsible for compliance with this 
provision, by the Employer’s Personnel and the Contractor’s Personnel respectively. 
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The Employer and the Contractor undertake to each other and to the Member that the Member 
shall not, except as otherwise agreed in writing by the Employer, the Contractor, the Member and 
the Other Members (if any)  

(a) be appointed as an arbitrator in any arbitration under the Contract;  

(b) be called as a witness to give evidence concerning any dispute before arbitrator(s) appointed 
for any arbitration under the Contract; or  

(c) be liable for any claims for anything done or omitted in the discharge or purported discharge 
of the Member’s functions, unless the act or omission is shown to have been in bad faith. 

The Employer and the Contractor hereby jointly and severally indemnify and hold the Member 
harmless against and from claims from which he is relieved from liability under the preceding 
paragraph. 

Whenever the Employer or the Contractor refers a dispute to the Dispute Board under GCC 
Subclause 45.3, which will require the Member to make a site visit and attend a hearing, the 
Employer or the Contractor shall provide appropriate security for a sum equivalent to the reasonable 
expenses to be incurred by the Member. No account shall be taken of any other payments due or 
paid to the Member. 

 

6 Payment 

The Member shall be paid as follows, in the currency named in the Dispute Board Agreement: 

(a) a retainer fee per calendar month, which shall be considered as payment in full for 

(i) being available on 28 days’ notice for all site visits and hearings; 

(ii) becoming and remaining conversant with all project developments and maintaining 
relevant files; 

(iii) all office and overhead expenses including secretarial services, photocopying and 
office supplies incurred in connection with his duties; and 

(iv) all services performed hereunder except those referred to in sub-paragraphs (b) and 
(c) of this Clause. 

 The retainer fee shall be paid with effect from the last day of the calendar month in which the 
Dispute Board Agreement becomes effective; until the last day of the calendar month in which 
the Taking-Over Certificate is issued for the whole of the Works. 

 With effect from the first day of the calendar month following the month in which Taking-Over 
Certificate is issued for the whole of the Works, the retainer fee shall be reduced by one-third. 
This reduced fee shall be paid until the first day of the calendar month in which the Member 
resigns or the Dispute Board Agreement is otherwise terminated. 

(b) a daily fee, which shall be considered as payment in full for 

(i) each day or part of a day up to a maximum of 2 days’ travel time in each direction for 
the journey between the Member’s home and the site, or another location of a meeting 
with the Other Members (if any); 

(ii) each working day on site visits, hearings, or preparing decisions; and 

(iii) each day spent reading submissions in preparation for a hearing. 
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(c) all reasonable expenses, including necessary travel expenses (air fare in less than first class, 
hotel and subsistence and other direct travel expenses) incurred in connection with the 
Member’s duties, as well as the cost of telephone calls, courier charges, facsimiles, and 
telexes, and use of the internet: a receipt shall be required for each item in excess of 5%  of 
the daily fee referred to in sub-paragraph (b) of this Clause; 

(d) any taxes properly levied in the Country on payments made to the Member (unless a national 
or permanent resident of the Country) under this Clause 6. 

 The retainer and daily fees shall be as specified in the Dispute Board Agreement. Unless it 
specifies otherwise, these fees shall remain fixed for the first 24 calendar months, and shall 
thereafter be adjusted by agreement between the Employer, the Contractor and the Member, 
at each anniversary of the date on which the Dispute Board Agreement became effective. 

 If the parties fail to agree on the retainer fee or the daily fee, the appointing entity or official 
named in the SCC shall determine the amount of the fees to be used. 

 The Member shall submit invoices for payment of the monthly retainer and air fares quarterly 
in advance. Invoices for other expenses and for daily fees shall be submitted following the 
conclusion of a site visit or hearing. All invoices shall be accompanied by a brief description 
of activities performed during the relevant period and shall be addressed to the Contractor. 

 The Contractor shall pay each of the Member’s invoices in full within 56 calendar days after 
receiving each invoice and shall apply to the Employer (in the Statements under the Contract) 
for reimbursement of one-half of the amounts of these invoices. The Employer shall then pay 
the Contractor in accordance with the Contract. 

 If the Contractor fails to pay to the Member the amount to which he/she is entitled under the 
Dispute Board Agreement, the Employer shall pay the amount due to the Member and any 
other amount which may be required to maintain the operation of the Dispute Board; and 
without prejudice to the Employer’s rights or remedies. In addition to all other rights arising 
from this default, the Employer shall be entitled to reimbursement of all sums paid in excess 
of one-half of these payments, plus all costs of recovering these sums and financing charges 
calculated at the rate specified in accordance with GCC Subclause 12.3. 

 If the Member does not receive payment of the amount due within 70 days after submitting a 
valid invoice, the Member may (i) suspend his/her services (without notice) until the payment 
is received, and/or (ii) resign his/her appointment by giving notice under Clause 7. 

 
7 Termination 

At any time: (i) the Employer and the Contractor may jointly terminate the Dispute Board Agreement 
by giving 42 days’ notice to the Member, or (ii) the Member may resign as provided for in Clause 2. 

If the Member fails to comply with the Dispute Board Agreement, the Employer and the Contractor 
may, without prejudice to their other rights, terminate it by notice to the Member. The notice shall 
take effect when received by the Member. 

If the Employer or the Contractor fails to comply with the Dispute Board Agreement, the Member 
may, without prejudice to his other rights, terminate it by notice to the Employer and the Contractor. 
The notice shall take effect when received by them both. 

Any such notice, resignation and termination shall be final and binding on the Employer, the 
Contractor and the Member. However, a notice by the Employer or the Contractor, but not by both, 
shall be of no effect. 
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8 Default of the Member 

If the Member fails to comply with any of his obligations under Clause 4 concerning his impartiality 
or independence in relation to the Employer or the Contractor, he/she shall not be entitled to any 
fees or expenses hereunder and shall, without prejudice to their other rights, reimburse each of the 
Employer and the Contractor for any fees and expenses received by the Member and the Other 
Members (if any), for proceedings or decisions (if any) of the Dispute Board which are rendered 
void or ineffective by the said failure to comply. 

 

9 Disputes 

Any dispute or claim arising out of or in connection with this Dispute Board Agreement, or the 
breach, termination or invalidity thereof, shall be finally settled by institutional arbitration. If no other 
arbitration institute is agreed, the arbitration shall be conducted under the Rules of Arbitration of the 
International Chamber of Commerce by one arbitrator appointed in accordance with these Rules of 
Arbitration. 
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Annex - DISPUTE BOARD GUIDELINES 

1.  Unless otherwise agreed by the Employer and the Contractor, the Dispute Board shall visit 
the site at intervals of not more than 140 days, including times of critical construction events, 
at the request of either the Employer or the Contractor. Unless otherwise agreed by the 
Employer, the Contractor, and the Dispute Board, the period between consecutive visits shall 
not be less than 70 days, except as required to convene a hearing as described below. 

2. The timing of and agenda for each site visit shall be as agreed jointly by the Dispute Board, 
the Employer, and the Contractor, or in the absence of agreement, shall be decided by the 
Dispute Board. The purpose of site visits is to enable the Dispute Board to become and 
remain acquainted with the progress of the Works and of any actual or potential problems or 
claims, and, as far as reasonable, to prevent potential problems or claims from becoming 
disputes. 

3. Site visits shall be attended by the Employer, the Contractor, and the Project Manager and 
shall be coordinated by the Employer in cooperation with the Contractor. The Employer shall 
ensure the provision of appropriate conference facilities and secretarial and copying services. 
At the conclusion of each site visit and before leaving the site, the Dispute Board shall prepare 
a report on its activities during the visit and shall send copies to the Employer and the 
Contractor. 

4. The Employer and the Contractor shall furnish to the Dispute Board one copy of all 
documents which the Dispute Board may request, including Contract documents, progress 
reports, variation instructions, certificates, and other documents pertinent to the performance 
of the Contract. All communications between the Dispute Board and the Employer or the 
Contractor shall be copied to the other Party. If the Dispute Board comprises three persons, 
the Employer and the Contractor shall send copies of these requested documents and these 
communications to each of these persons. 

5. If any dispute is referred to the Dispute Board in accordance with GCC Subclause 45.3, the 
Dispute Board shall proceed in accordance with GCC Subclause 45.3 and these Guidelines. 
Subject to the time allowed to give notice of a decision and other relevant factors, the Dispute 
Board shall 

(a) act fairly and impartially as between the Employer and the Contractor, giving each of 
them a reasonable opportunity of putting his case and responding to the other’s case; 
and 

(b) adopt procedures suitable to the dispute, avoiding unnecessary delay or expense. 

6. The Dispute Board may conduct a hearing on the dispute, in which event it will decide on the 
date and place for the hearing and may request that written documentation and arguments 
from the Employer and the Contractor be presented to it prior to or at the hearing. 

7. Except as otherwise agreed in writing by the Employer and the Contractor, the Dispute Board 
shall have power to adopt an inquisitorial procedure, to refuse admission to hearings or 
audience at hearings to any persons other than representatives of the Employer, the 
Contractor, and the Project Manager, and to proceed in the absence of any party who the 
Dispute Board is satisfied received notice of the hearing; but shall have discretion to decide 
whether and to what extent this power may be exercised. 

8. The Employer and the Contractor empower the Dispute Board, among other things, to 

(a) establish the procedure to be applied in deciding a dispute;  

(b) decide upon the Dispute Board’s own jurisdiction, and as to the scope of any dispute 
referred to it; 
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(c) conduct any hearing as it thinks fit, not being bound by any rules or procedures other 
than those contained in the Contract and these Guidelines; 

(d) take the initiative in ascertaining the facts and matters required for a decision; 

(e) make use of its own specialist knowledge, if any; 

(f) decide upon the payment of financing charges in accordance with the Contract; 

(g) decide upon any provisional relief such as interim or conservatory measures;  

(h) open up, review and revise any certificate, decision, determination, instruction, opinion 
or valuation of the Project Manager, relevant to the dispute; and 

(i) appoint, should the Dispute Board so consider necessary and the Parties agree, a 
suitable expert at the cost of the Parties to give advice on a specific matter relevant to 
the dispute. 

9. The Dispute Board shall not express any opinions during any hearing concerning the merits 
of any arguments advanced by the Parties. Thereafter, the Dispute Board shall make and 
give its decision in accordance with GCC Subclause 45.3, or as otherwise agreed by the 
Employer and the Contractor in writing. If the Dispute Board comprises three persons 

(a) it shall convene in private after a hearing, in order to have discussions and prepare its 
decision; 

(b) it shall endeavour to reach a unanimous decision: if this proves impossible the 
applicable decision shall be made by a majority of the Members, who may require the 
minority Member to prepare a written report for submission to the Employer and the 
Contractor; and 

(c) if a Member fails to attend a meeting or hearing, or to fulfil any required function, the 
other two Members may nevertheless proceed to make a decision, unless 

(i) either the Employer or the Contractor does not agree that they do so, or 

(ii) the absent Member is the chairman and he/she instructs the other Members to not 
make a decision. 
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Section 8: Special Conditions of Contract 
 

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 
Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the 
GCC.  The clause number of the SCC is the corresponding clause number of the GCC.   
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1. Definitions  

 The Employer is: Power Grid Company of Bangladesh Limited (PGCB) 

The Project Manager is: Superintending Engineer/Project Director, PTSIREP, PGCB 

The Bank is: Asian Development Bank 

Country of Origin: All countries as indicated in Section 5 - Eligible Countries. 

5. Law and Language 

 5.1 The Contract shall be interpreted in accordance with the laws of: The People’s Republic 
of Bangladesh 

 5.2 The ruling language is: English 

 5.3 The language for communications is: English 

6. Fraud and Corruption 

 6.4 The Contractor has the obligation to notify the Employer of any changes in connection 
with the matters described in paragraphs (i), (k), (l), (m), (n), (o), (p) and (t) of the Letter 
of Technical Bid. 

 6.5 If the Contactor is debarred or temporarily suspended by ADB, it shall inform the Employer 
of such debarment or suspension, and that the endorsement of ADB’s Office of 
Anticorruption and Integrity is required for any variations, extensions or modifications to 
the Contract. 

 

7. Scope of Facilities 

 7.3 The Contractor agrees to supply spare parts for a period of years: 5 (Five) Years 

   

 The Contractor shall carry sufficient inventories to ensure an ex-stock supply of 
consumable spares for the Plant.  Other spare parts and components shall be supplied 
as promptly as possible, but at the most within 6 months of placing the order and opening 
the letter of credit.  In addition, in the event of termination of the production of spare parts, 
advance notification will be made to the Employer of the pending termination, with 
sufficient time to permit the Employer to procure the needed requirement. Following such 
termination, the Contractor will furnish to the extent possible and at no cost to the 
Employer the blueprints, drawings and specifications of the spare parts, if requested. 
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8. Time for Commencement and Completion 

 8.1 The Contractor shall commence work on the Facilities within 30 (thirty) days from the 
Effective Date for determining Time for Completion as specified in the Contract 
Agreement provided that access to and possession of the Site or any part thereof have 
been given under subclause 10.2, and shall then proceed with the work on the Facilities 
with due expedition and without delay. 

 8.2 The Time for Completion of the whole of the Facilities shall be 720 (seven hundred and 
twenty) days from the Effective Date as described in the Contract Agreement. 

 
Time for Completion for parts of the Facilities: N/A 

9. Contractor’s Responsibilities 

 9.6       To add the following paragraph at the end of GCC 9.6: 

“ADB’s right to inspect the Site and/or the Contractor’s accounts and records relating to 
the performance of the Contract stated in Subclause 6.1 (e) and 9.6 shall survive 
termination and/ or expiration of this Contract.” 

 9.8       Protection of the Environment 

At the end of the sub-clause in 9.8 Protection of the Environment, add the following 
paragraphs: 

“The Contractor shall comply with all applicable national, provincial, and local 
environmental laws and regulations. 

The Contractor shall also comply with all reasonable requests of the national and local 
authorities responsible for enforcing environmental controls.  

Within 45 days of the Commencement Date the Contractor shall submit a detailed Site 
Specific Environmental Management Plan (SSEMP), based on the Environmental Health 
and Safety Management Plan submitted in the technical proposal, for the Project 
Manager’s no objection showing how the Contractor intends to comply with environmental 
laws and regulations and other specific requirements prescribed in the Contract, 
addressing all the monitoring and mitigation measures set forth in the Environmental 
Impact Assessment (“EIA”) and the Environmental Management Plan (“EMP”) of the 
project attached in Section 6- Employer’s Requirements. Work shall not commence on 
the Site until the no objection of SSEMP has been obtained from the Project Manager and 
is being implemented.  

The Contractor shall (a) establish an operational system for managing environmental 
impacts, (b) comply with the approved SSEMP and any corrective or preventative actions 
set out in safeguards monitoring reports that the Employer will prepare from time to time 
to monitor the implementation of the project EMP through the SSEMP, (c) allocate the 
budget required to ensure that such measures, requirements and actions are carried out, 
(d) submit semi-annual reports on the compliance of such measures to the Employer. 

            Where unanticipated environmental risks or impacts become apparent during the 
Contract, the Contractor is required to update the SSEMP to outline the potential impacts 
to site works and associated mitigation measures for the Project Manager’s approval.” 
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A New Clause 9.9 is added 
 

The Contractor shall supply any raw materials, utilities, lubricants, chemicals, 
catalysts, facilities, services and other matters in an amount sufficient to carry out 
the pre-commissioning, commissioning and guarantee tests as prescribed and 
required in the Scope of Works under the Contract. 

 

A new Clause 9.10 is added 
 

The Contractor, immediately after notification of award, shall provide the Employer free of 
charge with 8 (eight) hardcopies of all engineering data, drawings and descriptive 
materials submitted with the bid, which will form part of the contract. 

 

A new Clause 9.11 is added 
 

The Contractor, at his own cost, within 30 (thirty) days after contract signature, shall provide 
the Employer with 8 (eight) hard copies of the CONTRACT DOCUMENT. 

 

10. Employer’s Responsibilities 

 
            Clause GCC 10.2 shall be replaced by the following: 

The Employer shall give administrative support to accord all rights of access for 

substation/ transmission line thereto on or before the date(s) specified in that appendix 

at the cost of the Contractor. Such cost is deemed to be included in the contract price. 

The Contractor shall be responsible for acquiring and providing legal and physical 

possession of the substation/transmission line sites and access thereto, and for acquiring 

possession of and access to all other areas reasonably required for the proper execution 

of the contract, as specified in the appendix (scope of works and supply by the employer) 

to the contract agreement. 

The employer through its Environmental and Social Unit and Social Safeguard 

Consultant(s) shall be responsible for overall implementation of the resettlement plan 

(RP) and other corresponding social management plans (Labor Management Plan, 

Stakeholder Engagement Plan, and Gender-based Prevention Plan) in a timely manner, 

and shall collaborate closely with the contractor to implement the RP and corresponding 

plans.” 

 Clause GCC 10.3 shall be replaced by the following: 

The Employer shall give administrative support to accord permits, approvals and/or 

licenses from local, state or national government authorities or public service 

undertakings in the country where the Site is located. The Contractor shall acquire and 

pay for all permits, approvals and/or licenses from local, state or national government 

authorities or public service undertakings in the country where the site is located which 

(a) such authorities or undertakings require to obtain in the Employer's name, 

(b) are necessary for execution of the contract, including those required for the 

performance by both the Contractor and the Employer of their respective obligations 

under the contract, and 
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(c) are specified in the appendix (scope of works and supply by the employer) to the 

contract agreement. 

The cost of acquiring such permits, approvals and/or licenses are deemed to be included 

in the contract price. 

Subject to Sub-Clause 10.7, any additional field data and drawing required for permits, 

approvals, and/or licenses from all local, state, or national government authorities, or 

public service undertakings, which are not required to be supplied by the Employer in the 

Appendix (Scope of Works and Supply by the Employer), shall be provided by the 

Contractor.” 

The following Texts shall be deleted from Sub-Clause 10.5: 
 
Shall supply and make available all raw materials, utilities, lubricants, chemicals, catalysts, other 
materials and facilities; 

11. Contract Price 

 11.2 The Contract Price shall be adjusted in accordance with the provisions of Appendix-2 
(Price Adjustment) to the Contract Agreement and on the actual quantity of Plant and 
Installation Services completed by the Contractor during the Performance of the Contract. 
Payment will be made on the actual quantity of Plant and Installation Services that will be 
completed by the Contractor during the Performance of the Contract. 

13.  Securities 

 13.3.1 The amount of performance security, as a percentage of the Contract Price for the Facility 
or for the part of the Facility for which a separate Time for Completion is provided, shall 
be: 10% of the contract price 

 13.3.2 “The performance security shall be in the form of a bank guarantee as per the form 
included in Section 9 (Contract Form) issued by a reputable bank or financial institution 
selected by the Bidder. If the institution issuing the performance security is outside the 
country of the Employer, it shall have a corresponding financial institution located in the 
country of the Employer to make it enforceable.” 

 

 
 

14. 
 
 
 
 
 
 

13.3.3 The performance security shall not be reduced on the date of the Operational Acceptance. 

 

Taxes & Duties 

The following paragraphs are added at the end of the Sub-Clause 14.1:  

While making payment to the Contractor or instructing the respective bank to effect the 
payment to the Contractor, the Employer is entitled to deduct income tax at source at 
applicable rate(s), which is required as per law of the Employer’s country from Schedule 
2, 3 & 4. In the event of withholding of income tax, the same shall be withheld and 
deposited to the govt. exchequer in the credit of Contractor by the Employer as per 
prevailing law of the Employer’s country and evidence thereof shall be furnished to the 
Contractor.  

The Contractor shall be entirely responsible for payment of all taxes including sales tax 
or VAT, stamp duties, license fees and other such levies imposed inside the Employer's 
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country, for purchasing any goods or services by them from any supplier(s), which may 
be required in the course of supply of all items and services mentioned in this contract.  

Sub-Clause 14.2 is replaced with the following:  

a. Any material import from abroad under price schedule No.1 shall be considered as the direct 
import of the PGCB and PGCB’s Business Identification Number (BIN) will be used for the 
import. PGCB shall bear and promptly pay all relevant customs and import duties as well as 
other local taxes, e.g., a value added tax (VAT), advance income tax (AIT) and other charges, 
which imposed by the law of the country, that are to be incorporated into the facilities. 
Accordingly, The items under-price schedule No.1 shall be quoted exclusive of customs 
duties, VAT, AIT and other relevant duties and taxes.  

Applicable VAT at the time of making payment to the Contractor as VDS (VAT deduction at 
source) for any or all of the items under the price schedule of this contract shall bear by the 
Employer and deposit the same to the govt. exchequer as per prevailing law of the Employer’s 
Country. The Bidder shall quote bid-prices of all items of the price schedules under this con-
tract exclusive of VDS.The Contractor shall be entirely responsible for payment of all taxes 
including sales tax or VAT, stamp duties, license fees and other such levies imposed outside 
the Employer's country.  

b. The Employer shall not be responsible for the payment of Customs Duties and VAT at 
Customs Clearing stage for the items specified in Price Schedule No.4 .The Contractor shall 
be responsible for the payment of customs duties and VAT, income tax, other charges and 
levies for the items imported for civil works material specified in Price Schedule No.4.  

c. The Contractor shall, at his cost and expense, secure any work permit, labour permit, tax 
clearance, tax exemption certificate and any other authorization, which may be required by 
the Government of Bangladesh to permit imported personnel of Contractor and his 
Subcontractors to perform their work at site. 

d. The Contractor shall be liable to the Employer for customs duties and taxes paid by the 
Employer, and for other lawful taxes which may be or may become payable on the 
Contractor's equipment, tools and supplies imported for the works and subsequently sold in 
Bangladesh. The Contractor has to obtain the permission of the Employer prior to any sale. 

e. To obtain the necessary import permits and satisfy the requirements of the customs 
authorities, the Employer requires the following documentation: 

Within 60 days of contract signature, the Contractor shall submit a detailed delivery schedule of 
plant he is to provide under the contract, indicating the type of equipment, name of the 
Manufacturer and country of origin. Six copies of the schedule have to be submitted to the 
Employer. 

On behalf of the Government of Bangladesh, the Ministry of Commerce annually issues a 
schedule of import-protected items. The Contractor shall be responsible for advising the Project 
Manager of any plant he intends to ship under the contract, which is import- protected. The Project 
Manager has to receive this advice at least four months before the plant reaches Bangladesh in 
order to permit the Employer to obtain the necessary import permits. 

For the shipment of plant, shipping documents need to be distributed as follows: 

To the Company Secretary, Power Grid Company of Bangladesh Ltd, Power Grid Company of 
Bangladesh Limited (PGCB), PGCB Head Office, 2nd floor, Aftabnagar, Badda, Dhaka-1212, 
Bangladesh 

1 original plus 10 copies of the invoices endorsed by the Contractor 

1 negotiable plus 10 copies of the bill of lading endorsed by the Contractor 1 original plus 
10 copies of the insurance certificate 
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10 copies of packing lists 

10 copies of the freight memo 

1 original plus 10 copies of the certificate of origin 

10 copies of the insurance invoice 

10 copies of the application for payment 

10 copies of the pre-shipment inspection certificate or waiver thereof 

To the Project Manager:2 copies of the above documentation 

To the Representative of Project Manager: 2 copies of the above documentation. 

f. Import licenses and permits for the plant shall be obtained by the Employer at no cost to the 
Contractor. No import and export customs duties levied on food of any sort or personal effects 
imported for consumption by the Contractor's imported personnel shall be paid by the 
Employer. 

g. If, however, after payment of customs and import duties by the Employer, goods are 
discovered to have arrived in Bangladesh in such a badly damaged condition due to the 
Contractor's negligence that they have to be replaced by the contractor, the Contractor will 
be responsible for the payment of the customs and import duties levied on all of the 
replacement of the imported plant and machinery.  

h. The Contractor will be responsible for payment of all costs, with the exception of those costs 
that are specifically to the account of the Employer as described in SCC 14.2(a), related to 
clearances of plant and Contractor's equipment at the port of entry. The Contractor shall 
perform all necessary customs formalities for clearance of materials from the port in 
consultation with PGCB.  

i. It is the Contractor's responsibility to ensure that all negotiable shipping documentation and 
all necessary import information are forwarded to the Employer so the Employer receives 
them in Bangladesh at least 14 days prior to the arrival of the ship in the Bangladesh port. 
Demurrage and any other charges resulting from the lack of documents or incorrect 

documentation received in Bangladesh shall be to the Contractor's account.  

 

18. Work Program 

The following text is added at the end of Sub-Clause 18.3: 
 

"(c)  monitoring of the obligations in Sub-Clauses 22.2.1, 22.2.3, 22.2.4, 22.2.7(a), 
22.2.15, 22.2.16, 21.1, 22.1.1, 22.2.3(d), 22.2.7(d) and 47 " 

  

19.  Subcontracting 

 

                19.3 For items or parts of the Facilities not specified in the Appendix (List of Major Items of 

Supply and Services and List of Approved Subcontractors for Major Items) to the Contract 
Agreement, the Contractor may employ such Subcontractors subject to written approval of 
Employer’s Representative. 

 



Section 8: Special Conditions of Contract 8-8 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

 19.6 The Contractor shall not subcontract (i) works with a total accumulated value greater than 
the specified percentage of the Contract Price, or (ii) any part of the Works for which 
subcontracting is not permitted as specified below; 

 

(i) Maximum allowable accumulated value of work subcontracted (as a 
percentage of the Contract Price):  25% 

(ii) Parts of the Works for which subcontracting is not permitted: Not Applicable 

 

21. Procurement 

 

The following text is added at the end of Sub-Clause 21.1 Materials: 
 

The Contractor shall adequately record the condition of roads, agricultural land and other 
infrastructure prior to the start of transporting materials, goods and equipment, and 
construction." 

 

 

22. Installation 

 The following text is added at the end of Sub-Clause 22.1.1 Benchmark, end of sub-

paragraph 

a): 

“The Contractor shall comply with (i) the measures and requirements relevant to the 
Contractor which are set forth in the Resettlement Plan (“RP”) to the extent it concerns 
impacts on affected people during construction and “Environmental Management Plan 
(EMP)” and attached hereto as Appendix 1 to 3; and (ii) any corrective or preventive actions 
set out in safeguards monitoring reports that the Employer will prepare from time to time to 
monitor implementation of the resettlement plan and the EMP. Corrective Action Plans for 
existing substations need to be ensured in the corresponding substations before the 
contractor is given entry. 

The Contractor shall allocate a budget for compliance with these measures, requirements 
and actions.” 

The following text is added at the end of Sub-Clause 22.2.3 Labour Laws, as sub-clause 

22.2.3 (d): 

 

The Contractor shall not make employment decisions based upon personal characteristics 

unrelated to job requirements. The Contractor shall base the employment relationship upon 

equal opportunity and fair treatment, and shall not discriminate with respect to aspects of 

the employment relationship, including recruitment and hiring, compensation (including 

wages and benefits), working conditions and terms of employment or retirement, and 

discipline. The Contractor shall provide equal wages and benefits to men and women for 

work of equal value or type. 
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The following text is added at the end of Sub-Clause 22.2.5: 

 

d) Normal working hours are from 9:00 am to 5:00 pm including the 1-hour lunch 

break of employees of the Contractor.  

 

 

22.2.7 Health and Safety 

 

(d) The Contractor shall throughout the contract (including the Defect Liability 

Period): 

 

(i)  conduct Information, Education and Consultation Communication (IEC) 

campaigns, at least every other month, addressed to all the Site staff and 

labour (including all the Contractor's employees, all Sub-Contractors and 

Employer's and Project Manager's employees, and all truck drivers and crew 

making deliveries to Site for construction activities) and to the immediate local 

communities particularly women, concerning the risks, dangers and impact, 

and appropriate avoidance behaviour with respect to of Sexually Transmitted 

Diseases (STD) - or Sexually Transmitted Infections (STI) in general and 

HIV/AIDS in particular; 

(ii) provide male or female condoms for all Site staff and labour as appropriate; 

and 

(iii) provide for STI and HIV/AIDS screening, diagnosis, counselling and referral 

to a dedicated national STI and HIV/AIDS program, (unless otherwise agreed) 

of all Site staff and labour. 

(iv)    conduct health and safety programs for all workers employed under the project, 

and shall include information on the trafficking of women and the risk of 

sexually transmitted diseases, including HIV/AIDs in such programs 

 

The Contractor shall include in the program to be submitted for the execution of the 

Facilities under Sub clause 18.2 an alleviation program for Site staff and labour and their 

families in respect of Sexually Transmitted Infections (STI) and Sexually Transmitted 

Diseases (STD) including HIV/AIDS. The STI, STD and HIV/AIDS alleviation program shall 

indicate when, how and at what cost the Contractor plans to satisfy the requirements of this 

Sub clause and the related specification. For each component, the program shall detail the 

resources to be provided or utilized and any related sub-contracting proposed. The 

program shall also include provision of a detailed cost estimate with supporting 

documentation. Payment to the Contractor for the preparation and implementation this 

program shall not exceed the amount dedicated for this purpose. 

 

 

(e)  The Contractor is responsible for establishment of preventive and emergency 

preparedness and response measures to avoid, and where avoidance is not possible, 

to minimize, adverse impacts and risks of the construction site work to the health and 

safety of local communities.  

Within 28 days of the Commencement Date the Contractor shall submit a detailed Site 

Specific Health and Safety Management Plan (SSHSMP) for the Project Manager’s no 

objection showing how he/she intends to comply with the local Health and Safety laws 

and regulations and other specific requirements prescribed in the Contract, taking into 

account Section 6 – Employer’s Requirements and the Initial Environmental 

Examination (“IEE”) and the Environmental Management Plan (“EMP”) of the project 

attached in this section. Work shall not commence on the Site until the confirmation of 

no objection of the SSHSMP has been obtained from the Project Manager and is being 
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implemented. Such confirmation of no objection by the Project Manager shall not 

relieve the Contractor of any of his/her obligations or responsibilities under the Contract.  

 

Where unanticipated health and safety hazards or risks become apparent during the 

Contract, the Contractor is required to update the SSHSMP to outline the potential 

impacts to site works and associated mitigation measures for the Project Manager’s no 

objection.  

 

The Contractor shall comply with the approved SSHSMP and any corrective or 

preventative actions set out in safeguards monitoring reports that the Employer will 

prepare from time to time to monitor the implementation of the project EMP through the 

SSHSMP.  

 

In particular, the Contractor is required to provide all personnel on site including 

Employer’s Personnel and visitors with personal protective equipment, including 

protection for feet (safety boots), head, eyes, ears (safety helmets) and hands, etc. , in 

accordance with the Contractor’s SSHSMP. The Contractor should ensure that his 

Subcontractors comply with the SSHSMP and provide all such necessary equipment 

to their personnel.  

 

The Contractor shall bear the costs to ensure that such measures, requirements and 

actions are carried out.  

 

In the event of a significant injury involving medical treatment or hospitalization and 

fatal accident the Contractor shall notify the Project Manager immediately by verbal 

communication and submit a formal report as soon as practicable after its occurrence. 

For all accidents, whether fatal or not, the Contractor shall also notify the appropriate 

local authorities in accordance with the Laws of the Country.”  

The Contractor shall submit semi-annual reports on the compliance of such measures 

to the Employer. 

 

 

Sub-Clause 22.2.16 is replaced by the following:  

 

The Contractor shall not employ any child to perform any work, including work that is 

economically exploitative, or is likely to be hazardous to, or to interfere with, the child’s 

education, or to be harmful to the child’s health or physical, mental, spiritual, moral, or 

social development. “Child” means a child below the statutory minimum age specified 

under applicable national, provincial or local law. 

 

The following Sub-clause is added 

22.2.17: Respectful Work Environment 

The Contractor shall ensure that its employees and sub-contractors observe the highest ethical 
standards and refrain from any form of bullying, discrimination, misconduct and harassment, 
including sexual harassment and shall, at all times, behave in a manner that creates an 
environment free of unethical behavior, bullying, misconduct and harassment, including sexual 
harassment. The Contractor shall take appropriate action against any employees or sub-
contractors, including suspension or termination of employment or sub-contract, if any form of 
unethical or inappropriate behavior is identified.    
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 The Contractor shall conduct training programs for its employees and sub-contractors to raise 
awareness on and prevent any form of bullying, discrimination, misconduct and harassment 
including sexual harassment, and to promote a respectful work environment. The Contractor shall 
keep an up to date record of its employees and subcontractors who have attended and completed 
such training programs and provide such records to the Employer or the Engineer at their first 
written request. 

22.2.18: Workers’ Organizations 

In countries where the relevant labor laws recognize workers’ rights to form and to join workers’ 
organizations of their choosing without interference and to bargain collectively, the Contractor 
shall comply with such laws. Where the relevant labor laws substantially restrict workers’ 
organizations, the Contractor shall enable alternative means for the Contractor’s Personnel to 
express their grievances and protect their rights regarding working conditions and terms of 
employment. In either case described above, and where the relevant labor laws are silent, the 
Contractor shall not discourage the Contractor’s Personnel from forming or joining workers’ 
organizations of their choosing or from bargaining collectively, and shall not discriminate or 
retaliate against the Contractor’s Personnel who participate, or seek to participate, in such 
organizations and bargain collectively. The Contractor shall engage with such workers’ 
representatives. Workers’ organizations are expected to fairly represent the workers in the 
workforce.” 

  

24. Completion of the Facilities 

The 2nd paragraph of Sub-Clause GCC 24.2 is deleted. 

Sub-Clause 24.3 is replaced by the following: 

 

As soon as reasonably practicable after the operating and maintenance personnel have been 

supplied by the Employer in accordance with GC Sub-Clause 24.2, the Contractor shall commence 

Pre-commissioning of the Facilities or the relevant part thereof in preparation for Commissioning, 

subject to GC Sub-Clause 25. 

 

 

Sub-clause 24.9 

 

Upon the completion of construction, the Contractor shall fully reinstate pathways, other local 

infrastructure, and agricultural land to at least their pre-project condition as recorded by the 

Contractor in consonance with its obligation in Clause 21.1. 

 

 

25. Commissioning and Operational Acceptance 

 

 

The Employer shall deploy the operating and maintenance personnel pursuant to GC Sub-

clause 10.5 and the Contractor shall provide all materials and support services pursuant to GC 

Sub-clause 9.9 as required for Commissioning. 

 

 

The following paragraph is added at the end of Sub-Clause 25.1.3: 

SCC 25.1.2 Replacing Sub-Clause GC 25.1.2 with the following: 
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Immediately after the Commissioning, the Contractor shall so notify the Project Manager in 

writing. 

 

25.2.2 The Guarantee Test of the Facilities shall be successfully completed within 180 (one hundred 

eighty) days from the date of Completion. 

 

 

26. Completion Time Guarantee 

26.2 Applicable rate for liquidated damages: 0.5% (zero point five percent) of the contract price or 

the relevant part thereof per week. 

 

Maximum deduction for liquidated damages: 10% (ten percent) of the contract price 

 

 

26.3 No bonus will be given for earlier completion of the facilities or part thereof. 

 

 

27.  Defect Liability 

The first paragraph of Sub-Clause 27.2 is replaced by the following: 

 

The Defect Liability Period shall be twelve (12) months from the date of Operational Acceptance of 

facilities for all equipment/materials. 

 

27.10    Not applicable. 

 

35. Unforeseen Conditions 

The following texts are added at the end of sub-clause 35.3: 

 

In addition to notice of any Unforeseeable physical conditions, the Contractor shall provide the 

Project Manager with a written notice of any unanticipated environmental and/or social risks and 

impacts that arise during construction, implementation or operation of the Plant or Permanent Works, 

which were not considered in the IEE, the EMP, the RP attached hereto as Appendix 1 through 

Appendix 3. 

 

 

45. Disputes and Arbitration 

45.1 The Dispute Board shall be appointed within 30 (thirty) days after the Effective Date. 

 

The Dispute Board shall consists of 3 (three) members. 

 

45.2 Appointment (if not agreed) to be made by:  
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Head, Department of Electrical & Electronics Engineering, Bangladesh University of Engineering & 

Technology, Bangladesh 

 

The appointing entity or official must not, in any way, be related or connected to the Employer or 

Contractor. 

 

45.5 Rules of procedure for arbitration proceedings: 

 

(a) Contracts with foreign Contractors:  

 

International arbitration shall be conducted in accordance with the Rules of the Singapore 

International Arbitration Centre (SIAC). 

 

Arbitration shall be administered by the Singapore International Arbitration Centre (SIAC). 

 

The place of arbitration shall be the place of the institution administering the arbitration. 

 

(b) Contracts with Contractors being nationals of the Employer's country:  

 

Arbitration shall be conducted in accordance with the “Bangladesh Arbitration Act 2001”.  

 

The place of arbitration shall be Dhaka, Bangladesh 

 

46. Eligibility 

             Not Applicable. 

 

 

 

47. Environmental Management Plan 

The Contractor shall comply with all applicable national, provincial and local environmental laws and 
regulations. 
 
The Contractor shall comply with the Employer’s project financier’s environmental safeguard 
requirements [ADB’s Safeguard Policy Statement (2009) including the International Finance 
Corporation’s Environmental Health and Safety General Guidelines and guidelines on Electric Power 
Transmission and Distribution and the International Labor Organization’s Safety and Health in 
Construction guidelines].  

More particularly, the Contractor shall comply with (i) the measures and requirements set forth in the 

initial environmental examination and the environmental management plan, draft attached hereto as 

Appendix [2,3]; and (ii) any corrective or preventative actions set out in safeguards monitoring 

reports that the Employer will prepare from time to time to monitor implementation of the initial 

environmental examination and the environmental management plan. The definitive (final) version 

of the IEE and EMP to be complied with by the Contractor will be the version that is disclosed on the 

Employer’s project financier’s [ADB] website. The Contractor shall allocate a budget for compliance 

with these measures, requirements and actions. 

 

The Contractor shall (a) establish an operational system for managing environmental impacts, (b) 

carry out all the monitoring and mitigation measures assigned to them as set forth in the Initial 

Environmental Examination ("lEE") and Environmental Management Plan ("EMP") including 
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subsequent updates to them, (c) allocate the budget and staff resources required to ensure that such 

measures are carried out, and implement any corrective actions required by the Employer, and (d) 

cover the cost of corrective action required in response to non-compliance with the definitive version 

of the EMP or property damage caused by the Contractor, subcontractors and third parties employed 

by them. The Contractor shall submit monthly reports on the carrying out of such measures to the 

Employer. The Contractor shall ensure mitigation measures are implemented at construction sites 

as well as at any workers camps or accommodation provided by them or their subcontractors. 

                                                                            
The Contractor shall not commence any “Physical Works” including site establishment and tree or 
vegetation clearance until (i) written confirmation is received from the Employer that all project financier 
[ADB] clearances have been obtained, (ii) the Contractor has obtained all required environment, health 
and safety (labor) permits or licenses, (iii) the Contractor has undertaken and reported to the Employer 
on the findings of all applicable pre-construction environmental survey work and baseline environmental 
monitoring requirements as set out in  the definitive version of the EMP, (iv) the Contractor has 
incorporated all the applicable requirements of the definitive version of the EMP into their detailed 
designs; (v) the Contractor has submitted the detailed designs and as part of the SSEMP and SSHSMP 
all environmental, health and safety sub-plans required by the definitive version of the EMP and received 
written confirmation from the Employer of their approval. 

 
The Contractor shall ensure that all its design and construction staff, as well as the staff of subcontractors 
and third-parties employed by them, regardless they are formally or informally contracted, understand 
their responsibilities to implement the EMP with appropriate environment, health and safety (EHS) 
training being provided by the Contractor including construction-site EHS inductions, emergency 
procedure drills, monthly refresher trainings, and daily toolbox talks. The Contractor shall ensure all 
construction staff, including the staff of subcontractors and third-parties employed by them, have 
attended the necessary specialized, task-specific training and are medically fit to perform their role.  
 
The Contractor shall establish an operational system for managing and monitoring environmental, health 
and safety impacts and risks, progress with implementation, and compliance to the definitive version of 
the EMP requirements. The Contractor’s management and EHS staff will attend monthly EHS meetings 
convened by the Employer and submit monthly reports on EMP progress and compliance to the 
Employer documenting the mitigation measures and monitoring activities carried out, issues encountered 
including statistics and details of all near misses and accidents, grievances received, and follow-up 
actions that were taken (or will be taken) to correct any issues.  
 
In case of (i) an unanticipated impact not considered in the IEE, including changes to substation sites or 
route alignments during detailed design, to enable the Employer to update the IEE and EMP for 
clearance by their project financier [ADB] before any changes are implemented, or (ii) non-compliance 
with the definitive version of the EMP the Contractor will inform the “Employer” in writing and implement 
corrective actions agreed.  
 
In case of a chance find or any pollution or health and safety incident including near misses the 
Contractor will inform the “Employer” within 24 hours with details of the incident and the corrective action 
being taken.  
 
The Employer may withhold payment if monthly reports are not submitted within 5 working days of month 
end or in the event corrective actions required by the Employer have not been addressed by the 
Contractor within 30 days. 

 

Appendix to SCC will be provided (in PDF form) with the bidding document: 

1. Resettlement Plan (RP) 

2. Initial Environment Examination (IEE) (draft to be updated) 

3. Environment Management Plan (EMP) (draft to be updated) 
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Notice of Intention for Award of Contract 
 

[on letterhead paper of the Employer] 

 
[date of notification] 

 

 
To:    [name of the Bidder] 
Attention:   [insert name of the Bidder’s authorized representative] 

Address:   [insert address of the Bidder’s authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of the Bidder’s authorized representative] 

E-mail Address:  [insert e-mail address of the Bidder’s authorized representative] 

 
 
This is to notify you of our intention to award the contract [insert name of the contract and identification 

number, as given in the Bid Data Sheet]. You have [insert number of days as specified in ITB 40.1 of the BDS] 
days, from the date of this notification to (i) request for a debriefing in relation to the evaluation of 
your Bid, and/or (ii) submit a bidding-related complaint in relation to the intention for award of 
contract, in accordance with the procedures specified in ITB 45.1. 
 
The summary of the evaluation are as follows: 
 
1. List of Bidders  

Name of Bidder 
Bid Price as Read Out 

at Opening 
Evaluated Bid Price 

   

   

   

   

 
2. Reason/s Why Your Bid Was Unsuccessful  
 

……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………… 

 
 
3. The Successful Bidder 

Name of Bidder:  

Address:  

Accepted Contract Amount:  

Duration of Contract:  

Scope of the Contract Awarded:  

Amount Performance Security Required:  

 
 
Authorized Signature: …………………………………………………………… 

Name and Title of Signatory: …………………………………………………… 

Name of Agency: ………………………………………………………………… 
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Notification of Award 
[Employer's letterhead] 

 
Letter of Acceptance 

 
 
 
 

No. :  
Date :  

 
 
 

To:  
   
   
   
 (Name and address of the Contractor) 

 
 
 
This is to notify you that your Bid No. _____ [Number of bid] dated _____ [Date of Bid] for 
execution of: 
 

 
Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS 
Substation at Pekua and associated single /double circuit 400kV/230kV/132kV 

LILO Lines on turnkey basis (Package-1) 
Contract No.: PGCB/ADB/400kV/PEKUA/PTSIREP/PACKAGE-1 

for the Contract Price in the aggregate of: 
 

 
(amount of foreign currency in numbers and words), (name of foreign currency), and 

(amount of local currency in numbers and words) 

 
as corrected and modified in accordance with the Instructions to Bidders is hereby 
accepted by our Agency. 
 
You are requested to furnish the Performance Security within 28 days in accordance with 
the Conditions of Contract and any additional security required as a result of the 
evaluation of your bid, using for that purpose one of the Performance Security Forms 
included in Section 9 (Contract Forms) of the Bidding Document.  
 
You are, requested to convey your written and unconditional acceptance of this 
Notification of Award until _______ (deadline). 

 
 
You are requested to submit _____ (Number of sets) sets of the Draft Contract Documents 
until _____ (date). 
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You are also requested to send your authorized representative(s),for the finalization of 
the contract documents until _____ (date) 

 
A copy of the unsigned Contract of Agreement is enclosed for your necessary actions 
 
Yours sincerely, 
 
 
    

The Company Secretary 
 

Power Grid Company of Bangladesh Limited (PGCB) 
Head Office, 2ndFloor 

Avenue-03, Jahurul Islam City, Aftabnagar, Badda, Dhaka-1212, Bangladesh 
 
 
Copy to: 
 

1. Managing Director, Power Grid Company of Bangladesh Ltd. 
Head Office (2nd Floor), Aftabnagar, Badda, Dhaka-1212. 

2. Executive Director (P&D) / (Finance), Power Grid Company of Bangladesh Ltd., Dhaka,  
Head Office (2nd Floor), Aftabnagar, Badda, Dhaka-1212. 

3. CE (P&D), Power Grid Company of Bangladesh Ltd. 
Head Office (2nd Floor), Aftabnagar, Badda, Dhaka-1212. 

4. Project Director, PGCB, Dhaka. 

5. SE (Contract/SSD& QC/TLD & QC), Power Grid Company of Bangladesh Ltd., Dhaka,  
Head Office (2nd Floor), Aftabnagar, Badda, Dhaka-1212. 

 
 
Attachment: Contract of Agreement 
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Contract Agreement 
 

THIS AGREEMENT made on the [ insert number  ] day of [  insert month  ], [  insert year  ], 

BETWEEN 
 
(1) [ name of the employer  ], a corporation incorporated under the laws of [  country of the Employer  ] and 

having its principal place of business at [  address of the Employer  ] (hereinafter called “the Employer”), 
and (2) [  name of the contractor  ], a corporation incorporated under the laws of [ country of the contractor  

] and having its principal place of business at [  address of the contractor  ] (hereinafter called “the 
Contractor”). 
 
WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, deliver, 
install, complete and commission certain Facilities, viz. [ list of facilities  ] (“the Facilities”) and the 
Contractor have agreed to such engagement upon and subject to the terms and conditions 
hereinafter appearing. 
 
NOW IT IS HEREBY AGREED as follows: 

 
Article 1 
Contract 
Documents 

1.1 Contract Documents (Reference GCC Clause 2) 
The following documents shall constitute the Contract between the 
Employer and the Contractor, and each shall be read and construed as 
an integral part of the Contract: 
 

(a) This Contract Agreement and the Appendices hereto 

(b) Power of Attorney issued by Contractor for signing the 

Contract. 

(c) Performance Security 

(d) Minutes of Pre-Contract Meeting(s) 

(e) Vetting from relevant departments (if required) 

(f) Price Schedules including arithmetic correction and/or discount 

(if any) 

(g) Letter of written and Unconditional Acceptance of the 

Notification of Award 

(h) Notification of Award 

(i) Letter of price bid and Price Schedules submitted by the 

Contractor 

(j) Letter of Technical Bid. 

(k) All Addenda and Clarifications 

(l) Special Conditions of Contract 

(m) General Conditions of Contract 

(n) Remaining portion of Volume 1 of the Bidding Document 

(o) Volume 2 of the Bidding Document 

(p) Volume 3 of the Bidding Document 

(q) Replies against PGCB's Clarification (if any). 

(r) Clarification sought by the Employer (if any). 
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(s) Bid Proposal of Bidder (Contractor). 

(s)      Any other documents shall be added here10 
 
1.2 Order of Precedence (Reference GCC Clause 2) 

In the event of any ambiguity or conflict between the Contract 
Documents listed above, the order of precedence shall be the order in 
which the Contract Documents are listed in Article 1.1 (Contract 
Documents) above. 

 
1.3 Definitions (Reference GCC Clause 1) 

Capitalized words and phrases used herein shall have the same 
meanings as are ascribed to them in the General Conditions. 
 
 

 
Article 2 
Contract Price and 
Terms of Payment 

 
2.1 Contract Price (Reference GCC Clause 11) 

The Employer hereby agrees to pay to the Contractor the Contract Price 
in consideration of the performance by the Contractor of its obligations 
hereunder.  The Contract Price shall be the aggregate of [amounts of 

foreign currency in words], [amounts in figures] as specified in Price Schedule 

No. 5 (Grand Summary), [amounts of local currency in words], [amounts in 

figures], or such other sums as may be determined in accordance with 

the terms and conditions of the Contract. 
 
2.2 Terms of Payment (Reference GCC Clause 12) 

The terms and procedures of payment according to which the Employer 
will reimburse the Contractor are given in the Appendix (Terms and 
Procedures of Payment) hereto. 
 
The Employer shall instruct its bank to issue an irrevocable confirmed 
documentary credit made available to the Contractor in a bank in the 
country of the Contractor. The credit shall be for an amount of [amount 

equal to the total named in Schedule 1 less the advance payment to be made for plant 

and mandatory spare parts supplied from abroad]; and shall be subject to the 
Uniform Customs and Practice for Documentary Credits 1993 Revision, 
ICC Publication No. 500.2 
 
In the event that the amount payable under Schedule No. 1 is adjusted 
in accordance with GCC 11.2 or with any of the other terms of the 
Contract, the Employer shall arrange for the documentary credit to be 
amended accordingly 
 

                                                 
10Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 11). 
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Article 3 
Effective Date  

3.1 Effective Date (Reference GCC Clause 1) 
The Effective Date upon which the period until the Time for Completion 
of the Facilities shall be counted from is the date when all of the following 
conditions have been fulfilled: 

 
(a) This Contract Agreement has been duly executed for and on 

behalf of the Employer and the Contractor. 
 
(b) The Contractor has submitted to the Employer the performance 

security and the advance payment guarantee. 
 
(c) The Employer has paid the Contractor the advance payment. 
 
(d) The Contractor has been advised that the documentary credit 

referred to in Article 2.2 above has been issued in its favor. 
 

Each party shall use its best efforts to fulfill the above conditions for 
which it is responsible as soon as practicable. 

 
3.2 If the conditions listed under 3.1 are not fulfilled within 2 months from the 

date of this Contract notification because of reasons not attributable to 
the Contractor, the parties shall discuss and agree on an equitable 
adjustment to the Contract Price and the Time for Completion and/or 
other relevant conditions of the Contract. 

 
 
 

_________________________________ 

2    Or Uniform Customs and Practice for Documentary Credits 2007 Revision, ICC Publication No. 600 (or the latest version). 

Article 4 
Communications 

4.1 The address of the Employer for notice purposes, pursuant to GCC 4.1 
is: [  Employer's address  ]. 

 
4.2 The address of the Contractor for notice purposes, pursuant to GCC 4.1 

is: [  Contractor's address  ]. 

 
Article 5.  
Appendixes 

5.1 The Appendixes listed in the attached List of Appendixes shall be 
deemed to form an integral part of this Contract Agreement. 

 
5.2 Reference in the Contract to any Appendix shall mean the Appendixes 

attached hereto, and the Contract shall be read and construed 
accordingly. 

 

 
IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly 
executed by their duly authorized representatives the day and year first above written. 
 
Signed by, for and on behalf of the Employer 
 
 
[  Signature  ] 

 
[  Title  ] 
 
in the presence of   
 
[  Signature  ] 
 
[  Title  ] 
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Signed by, for and on behalf of the Contractor 
 
[  Signature  ] 

[  Title  ] 

 
in the presence of   
 
[  Signature  ] 

[  Title  ] 

 
 
APPENDIXES 
 
Appendix 1: Terms and Procedures of Payment 

Appendix 2: Price Adjustment 

Appendix 3: Insurance Requirements 

Appendix 4: Time Schedule 

Appendix 5: List of Major Items of Plant and Services and List of Approved Subcontractors 

Appendix 6: Scope of Works and Supply by the Employer 

Appendix 7: List of Documents for Approval or Review 

Appendix 8: Functional Guarantees 
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Appendix 1:  Terms and Procedures of Payment 
 

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall pay the 

Contractor in the following manner and at the following times, based on the Price Breakdown given in 

the section on Price Schedules. Payments will be made in the currencies quoted by the Bidder unless 

otherwise agreed between the parties. Applications for payment in respect of part deliveries may be 

made by the Contractor as work proceeds. 

 
If the bidder quotes its price in EXW column but the proposed local manufacturer found technically non-
responsive and foreign manufacturer found technically responsive then such equipment/plant/item will 
be supplied from technically responsive outside Employers country manufacturer. But, as there will be 
no price quoted in CIP column for such equipment/plant/item hence the CIP price for such item will be 
the quoted EXW price and it will be presumed that there was no EXW quoted price and the payment 
will be done accordingly. If the proposed manufactures from outside the Employer’s country and within 
the Employer’s country are found technically responsive and if the price is quoted as EXW, but need to 
be supplied as CIP, then the Custom Duties & Value Added Tax (CD & VAT) and associated other 
taxes for such plant/equipment shall be paid by the Contractor.  
 
On the other hand, in case, such bidder quotes price in price schedule of outside Employer’s country 
(CIP price) but the proposed foreign manufacturer found technically non-responsive and local 
manufacturer found technically responsive, then such equipment/plant/item will be supplied from 
technically responsive local manufacturer. But, as there would be no price quoted in EXW column for 
such equipment/plant/item, hence EXW price for such item will be the quoted CIP price and payment 
will be done accordingly. If the proposed manufactures from outside the Employer’s country and within 
the Employer’s country are found technically responsive and if the price is quoted as CIP, but need to 
be supplied as EXW, then Tax Deductible at Source (TDS) for such plant/equipment shall be deducted 
from the Contractor.   
 
 

 (A)  Terms of Payment 

Schedule No. 1 -  Plant and Mandatory Spare Parts Supplied from Abroad 
In respect of plant and mandatory spare parts supplied from abroad, the following payments shall 
be made: 

Ten percent (10%) of the total CIP amount as an advance payment against receipt of invoice and 
an irrevocable advance payment security for the equivalent amount made out in favor of the 
Employer.  The advance payment security may be reduced in proportion to the value of the plant 
and mandatory spare parts delivered to the site, as evidenced by delivery documents. 

Seventy percent (70%) of the total or pro rata CIP or amount upon Incoterm “CIP,” upon delivery to 
the site within 45 days after receipt of invoice. 

Fifteen percent (15%) of the total or pro rata CIP or amount upon issue of the Completion Certificate, 
within 45 days after receipt of invoice. 

Five percent (5%) of the total or pro rata CIP or amount upon issue of the Operational Acceptance 
Certificate, within 45 days after receipt of invoice. 

 

Schedule No. 2 -  Plant and Mandatory Spare Parts Supplied from Within the Employer’s 
Country 
In respect of plant and mandatory spare parts supplied from within the Employer’s country, the 
following payments shall be made: 

Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice, and 
an irrevocable advance payment security for the equivalent amount made out in favor of the 



Section 9: Contract Forms 9-10 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

Employer. The advance payment security may be reduced in proportion to the value of the plant 
and mandatory spare parts delivered to the site, as evidenced by delivery documents. 

Seventy percent (70%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,” upon 
delivery to the site within 45 days after receipt of invoice. 

Fifteen percent (15%) of the total or pro rata EXW amount upon issue of the Completion Certificate, 
within 45 days after receipt of invoice. 

Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational Acceptance 
Certificate, within 45 days after receipt of invoice. 

Schedule No. 3 -  Design Services 
In respect of design services for both the foreign currency and the local currency portions, the 
following payments shall be made: 

Ten percent (10%) of the total design services amount as an advance payment against receipt of 
invoice and an irrevocable advance payment security for the equivalent amount made out in favor 
of the Employer.   

Ninety percent (90%) of the total or pro rata design services amount upon acceptance of design by 
the Project Manager within 45 days after receipt of invoice. 

Schedule No. 4 - Installation and Other Services 
In respect of installation services for both the foreign and local currency portions, the following 
payments shall be made: 

Ten percent (10%) of the total installation and other services amount as an advance payment 
against receipt of invoice and an irrevocable advance payment security for the equivalent amount 
made out in favor of the Employer.  The advance payment security may be reduced in proportion 
to the value of work performed by the Contractor as evidenced by the invoices for installation 
services. 

Seventy percent (70%) of the measured value of work performed by the Contractor, as identified in 
the said Program of Performance, during the preceding month, as evidenced by the Employer’s 
authorization of the Contractor’s application, will be made monthly within 45 days after receipt of 
invoice. 

Fifteen percent (15%) of the total or pro rata value of installation services performed by the 
Contractor as evidenced by the Employer’s authorization of the Contractor’s monthly applications, 
upon issue of the Completion Certificate, within 45 days after receipt of invoice. 

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor 
as evidenced by the Employer’s authorization of the Contractor’s monthly applications, upon issue 
of the Operational Acceptance Certificate, within 45 days after receipt of invoice. 

In the event that the Employer fails to make any payment on its respective due date, the Employer 
shall pay to the Contractor interest on the amount of such delayed payment at the following rates  
for period of delay until payment has been made in full: 

For foreign currency payments, the interest rate is 6-month SOFR; and for local currency payments, 
Central Bank rate (Published by Bangladesh Bank in its website). 
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 (B)  Payment Procedures 

When applying for certification and making payments, the procedures shall be as follows: 

Foreign Currency Portion: 
All Foreign currency payment will be through an irrevocable commercial letter of credit except the 
advance payment. All costs in connection with the Letter of Credit inside Bangladesh shall be borne 
by the Employer and costs outside Bangladesh shall be borne by the Contractor. 
 
Only the advance payment (10% of the foreign currency portion) will be paid through direct 
disbursement by PGCB, without letter of credit. The remaining payments (90% of the foreign currency 
portion) will be made through an irrevocable commercial Letter of Credit. But LC value will be increased 
by remaining 10% of contract value at the time when it will be required for customs clearance purpose 
for clearance of goods from Port only. 
 
Local Currency Portion: 
The local currency portion of the contract price will be paid as per PGCB's financial and account rules 
or any other account rules in force and adopted by the Employer. 
The Employer will not allow the contractor to ship plant items when civil infrastructure is not ready at 
the project site. Upon certification of the Employer/Engineer for the civil infrastructure and fulfillment of 
all other relevant issues, the plant items will be shipped. The contractor will obtain the clearance in a 
reasonable time before the completion of the civil works so that the plant items reach the sites 
immediately after completion of the relevant civil works. 
 
The Employer will not allow the contractor to ship equipment/materials/goods when civil infrastructure 
is not ready at the project site. Upon certification of the Employer/Engineer for the civil infrastructure 
and fulfillment of all other relevant issues, the equipment/ materials/ goods will be shipped. 
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Appendix 2 - Price Adjustment 
 
Prices payable to the Contractor, in accordance with the Contract, shall be subjected to 
`components, in accordance with the following formula. Each percentage of the formula (except 
the fixed element) can be changed by the contractor. 
 
(1) Transformer  
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Where, 

P1 =  Price Adjustment for the amount of power transformer, payable to the 
Contractor (if the figure is negative, this amount has to be recovered by the Employer 

from the Contractor) 

 

P0=   Ex-works/CIP price component of Power Transformer (base price), less 

advance 

a= percentage of fixed element in Contract Price (a = 15%) 

b= percentage of labour component in Contract Price (b = 20%) 

c= percentage of material Core (Si steel) component in Contract Price (c = 22%) 

d = percentage of material (Copper) component in Contract Price (d = 25%) 

e = percentage of material (Steel) component in Contract Price (e = 15%) 

f = percentage of material (Zinc) component in Contract Price (f = 3%) 
 

L0, L1= labour indices applicable to the appropriate industry in the country of 
origin of the base date and the date for adjustment, respectively 

M01, M11= material (Core, Si steel) indices applicable to the appropriate industry in 
the country of origin of the base date and the date for adjustment, 
respectively 

M02, M12= material (Copper) indices applicable to the appropriate industry in the 
country of origin of the base date and the date for adjustment, 
respectively 

M03, M13= material (Steel) indices applicable to the appropriate industry in the 
country of origin of the base date and the date for adjustment, 
respectively 

M04, M14= material (Zinc) indices applicable to the appropriate industry in the 
country of origin of the base date and the date for adjustment, 
respectively 

 
 
Conditions Applicable To Price Adjustment 
 
The Bidder shall indicate the source of labor and materials indices and the base date indices in 
its Bid. 
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Item 
Country of Origin; 
Currency of index 

Source of Indices Used 
Title / definition 

Base Date Indices 
Value Date 

L0, L1 (Labour)    

M01, M11 (Si 
Steel) 

 
  

M02, M12 
(Copper) 

 
  

M03, M13 (Steel)    

M04, M14 (Zinc)    

 

(2) Conductor (ACSR) (For transmission related works) 

 
The formula for calculating the price adjustment of the contract price component of the 

earthwire & OPGW is as follows: 

 
 

𝑃1 = 𝑃0 𝑥 (𝑎 + 𝑏
𝐿1

𝐿0
+ 𝑐

𝑀1

𝑀0
+ 𝑑

𝑁1

𝑁0
) − 𝑃0 

 

 

 
Where,  

P1 = 

Po = 

a = 

Price adjustment for conductors, 

Contract price (base price) 

percentage of fixed elements in the contract price 

 
 
(a = 10%) 

b = percentage of labour components in the contract price (b = 6%) 

c = percentage of material (aluminium) components in the contract price (c = 70%) 

d = percentage of materials (steel) components in the contract price (d = 14%) 

 

L0,L1 = labour indices applicable to the appropriate industry in the country of 

origin at the base date and at the date for adjustment,respectively 

M0,M1 = material (aluminium) indices applicable to the appropriate industry in the 

country of origin at the base date and at the date for 

adjustment,respectively 

N0,N1 = material (steel) indices applicable to the appropriate industry in the country 

of origin at the base date and at the date for adjustment,respectively 

 

Conductor 

 
Item 

Country of 

Origin; 

Currency of 

index 

Source of Indices 

Used Title / 

Definition 

Base Date 

Indices 

Value Date 

L0, L1 
(Labour) 

   

M0, M1  
(Aluminium) 

   

N0,N1 (Steel)    
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The following conditions shall apply: 

 
a. The base date shall be the date 28 days prior to the deadline for submission of the Bid. 

 

b. The date of adjustment shall be the mid-point of the period of manufacture of the 

component or Plant. The mid-point shall be determined by considering the start date of 

manufacture to be 30 days after Contract Effective Date. The end date of manufacture is 

considered to be 30 days prior to the shipping date. 
 

c. No price increase will be allowed beyond the original contract period unless covered by an 

extension of time awarded by the Employer under the terms of the Contract. No price 

increase will be allowed for periods of delay for which the Contractor is responsible. The 

Employer will, however, be entitled to any price decrease occurring during such periods of 

delay. 
 

d. If the currency in which the Contract price, P0, is expressed is different from the currency 

of the country of origin of the labour and/or materials indexes, a correction factor will be 

applied to avoid incorrect adjustments of the Contract price. The correction factor shall 

correspond to the ratio of exchange rates between the two currencies on the base date 

and the date for adjustment as defined above. 
 

e. No price adjustment shall be payable on the portion of the Contract price paid to the 

Contractor as an advance payment. 
 

f. If no data is entered for any item in the above table, the price adjustment does not apply 

to this item. 
 

g. Any payments resulting from price adjustments will be settled at the end of contract. 
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Appendix 3:  Insurance Requirements 
 

(A)  Types of Insurance to Be Taken Out by the Contractor 
 
In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out 
and maintain in effect, or cause to be taken out and maintained in effect, during the performance of 
the Contract, the types of insurance set forth below in the sums and with the deductibles and other 
conditions specified.  The identity of the insurers and the form of the policies shall be subject to the 
approval of the Employer, such approval not to be unreasonably withheld. 

(a)  Cargo Insurance 
Covering loss or damage occurring, while in transit from the supplier’s or manufacturer’s works or 
stores until arrival at the Site, to the Facilities (including spare parts therefore) and to the 
construction equipment to be provided by the Contractor or its Subcontractors. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

110% of the 
contract price 

(CIP) 
 

Power Grid 
Company of 
Bangladesh 

Limited 

 

Supplier’s 
Manufacturer’s  

Works or 
stores 

Contractor’s 
store in 

Bangladesh 

     

 

(b)  Installation All Risks Insurance 
Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the 
Facilities, with an extended maintenance coverage for the Contractor’s liability in respect of any 
loss or damage occurring during the defect liability period while the Contractor is on the Site for the 
purpose of performing its obligations during the defect liability period. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

100% of the 
contract price 

It shall be as 
mentioned in the 
insurance policy 

Power Grid 
Company of - 
Bangladesh 
Limited and 
Contractor / 

Subcontractor 

  

     

 

(c)  Third Party Liability Insurance 
Covering bodily injury or death suffered by third parties (including the Employer’s personnel) and 
loss of or damage to property (including the Employer’s property and any parts of the Facilities that 
have been accepted by the Employer) occurring in connection with the supply and installation of 
the Facilities. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

USD 1M  

Power Grid 
Company of 
Bangladesh 
Limited and 
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Contractor / 
Subcontractor 

     

 

 (d)  Automobile Liability Insurance 
Covering use of all vehicles used by the Contractor or its Subcontractors (whether owned by them 
or not) in connection with the supply and installation of the Facilities.  Comprehensive insurance in 
accordance with statutory requirements. 

 
(e)  Workers’ Compensation 
In accordance with the statutory requirements applicable in any country where the Facilities or any 
part thereof is executed. 

(f)  Employer’s Liability 
In accordance with the statutory requirements applicable in any country where the Facilities or any 
part thereof is executed. 

(g) Other Insurance 
The Contractor is also required to take out and maintain at its own cost the following types of 
insurance: 

Details: 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

     

     

 
The Employer shall be named as co-insured under all insurance policies taken out by the Contractor 
pursuant to GCC Subclause 34.1, except for the Third Party Liability, Workers’ Compensation, and 
Employer’s Liability Insurance, and the Contractor’s Subcontractors shall be named as co-insureds 
under all insurance policies taken out by the Contractor pursuant to GCC Subclause 34.1, except 
for the Cargo, Workers’ Compensation and Employer’s Liability Insurance. All insurer’s rights of 
subrogation against such co-insureds for losses or claims arising out of the performance of the 
Contract shall be waived under such policies. 

(B)  Types of Insurance to Be Taken Out by the Employer 

The Employer shall at its expense take out and maintain in effect during the performance of the 
Contract the following insurance policies. 

Details: 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 
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Appendix 4:  Time Schedule 
 
 

Time for completion of the whole facilities shall be 720 (seven hundred twenty) days  from 
the effective date as described in Section 8 - Special Conditions of Contract, Sub-Clause 8.2. 
The Bidder shall provide 

, 
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Appendix 5:  List of Major Items of Plant and Services and List of Approved 
Subcontractors  
 

A list of major items of plant and services is provided below. 

The following Subcontractors and Manufacturers are approved for carrying out the item of the 
facilities indicated.  Where more than one Subcontractor is listed, the Contractor is free to choose 
between them, but it must notify the Employer of its choice in good time prior to appointing any 
selected Subcontractor.  In accordance with GCC Subclause 19.1, the Contractor is free to submit 
proposals for Subcontractors for additional items from time to time.  No Subcontracts shall be placed 
with any such Subcontractors for additional items until the Subcontractors have been approved in 
writing by the Employer and their names have been added to this list of Approved Subcontractors. 

 

Major Items of Plant 
and Services 

Approved Subcontractors and 
Manufacturers 

Nationality 
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Appendix 6:  Scope of Works and Supply by the Employer 
 

The following personnel, facilities, works, and supplies will be provided or supplied by the Employer, 
and the provisions of GCC Clauses 10, 21, and 24 shall apply as appropriate. 

All personnel, facilities, works, and supplies will be provided by the Employer in good time so as 
not to delay the performance of the Contractor, in accordance with the approved Time Schedule 
and Program of Performance pursuant to GCC Subclause 18.2. 

Unless otherwise indicated, all personnel, facilities, works, and supplies will be provided free of 
charge to the Contractor. 

Personnel Charge to Contractor (if any) 

Employer's personnel will be engaged to 
supervise and certify the works and tests. 
Names of personnel will be 
communicated later. 

No charge to Contractor. 

 

Facilities Charge to Contractor (if any) 

  

  

 

Works Charge to Contractor (if any) 

  

  

 

Supplies Charge to Contractor (if any) 

The Employer will not generally supply 
any machinery /equipment and materials 
to the Contractor. In the event of any such 
requirement and subject to availability, the 
Employer may extend the facilities to use 
such machinery and materials by the 
Contractor on rental charge/cost under 
normal terms and conditions. 

The Contractor will be required to pay 
the amount to be determined by the 
Employer for such facilities. 
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Appendix 7:  List of Documents for Approval or Review 
 

Pursuant to GCC Subclause 20.3.1, the Contractor shall prepare, or cause its 
Subcontractor to prepare, and present to the Project Manager in accordance with the 
requirements of GCC Subclause 18.2 (Program of Performance), the following documents 
for 

(A)  Approval  

 
1. CESMP 

2. Weekly and Monthly H&S Reports 

3. Site Survey Elaborate 

4. Geotechnical Elaborate 

5. General design & Fire protection design 

6. Electrical Final Design 

7. Civil Final Design 

8. Mechanical Final Design 

9. Detail Electrical Design 

10. Detail Civil Design 

11. As-build design 

12. Manufacturers 

13. Detail description of the equipment, drawings, characteristics, type tests, etc. 

14. Plan and program of Training 

15. Plan and program for Factory Acceptance Test 

16. Routine Test Reports 

17. Plan and program of deliveries 

18. Delivery documentation 

19. Subcontractors 

20. Plan and program for Site Test 

21. Site Test Reports 

22. Plan and program for Commissioning 

23. Final Testing & Commissioning Report 

24. Other 

 
 
(B)  Review 

 
1. Plan and Program of Works and Services 

2. Organization Schedule 

3. Site Organization 

4. Monthly Progress Reports 

5. Final Report 

6. Other 
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Appendix 8 - Functional Guarantees 
 
1.  General 
 
This Appendix sets out 
 
(a) the functional guarantees referred to in GCC Clause 28 (Functional Guarantees) 
(b) the preconditions to the validity of the functional guarantees, either in production 

and/or consumption, set forth below 
(c) the minimum level of the functional guarantees 
(d) the formula for calculating liquidated damages for failure to attain the functional 

guarantees. 
 
 
2.  Preconditions 
 
The Contractor gives the functional guarantees (specified herein) for the facilities, subject 
to the following preconditions being fully satisfied: 
 
2.1 The Employer's advisory personnel shall attend the commissioning, including the 

guarantee test, and shall advise and assist the Contractor. 
 
2.2 The Employer shall promptly provide the Contractor with such information as the 

Contractor may reasonably require in relation to the conduct and results of the 
guarantee test and any repetitions thereof.  

 
 
3.  Functional Guarantees 
 
Subject to compliance with the foregoing preconditions, the Contractor guarantees as 
follows: 
 

3.1 Testing & commissioning of all the equipment & materials performed and test results in 
the standard limits 

3.2 Plant & equipment and making ready for commercial operation of the facilities. 
 
 
4.  Failure in Guarantees and Liquidated Damages 
 
 
4.1  Failure to Attain Guaranteed Capacity 

 
Not used. 
 
4.2  Raw Materials and Utilities Consumption in Excess of Guaranteed Level 

Not Applicable 
4.3  Minimum Levels 

 
Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), 
the following minimum levels of performance guarantees (and consumption guarantees) 



Section 9: Contract Forms 9-22 

Bidding Document for Design, Supply, Installation, Testing & Commissioning of 400/230/132 kV AIS Substation at Pekua 
and associated single /double circuit 400kV/230kV/132kV LILO Lines on turnkey basis (Package-1)  

 

are not attained by the Contractor, the Contractor shall at its own cost make good any 
deficiencies until the Facilities reach any of such minimum performance levels, pursuant 
to GCC Sub-clause 28.2: 
 
(a) Commissioning of the Facilities attained in the guarantee test: 100 % (one hundred 

percent) of the facility. 
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Performance Security 
[Bank’s name, and address of issuing branch or office] 

 

Beneficiary:  ............................. [Name and address of the Employer]  ........................................  

Date: ........................................................................................................................  

Performance Guarantee No.:  ........................................................................................  

 

We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has entered 

into Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of 

contract and brief description of plant and services] (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum 
or sums not exceeding in total an amount of [name of the currency and amount in words]11 [amount in figures] 

such sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, upon receipt by us of your first demand in writing accompanied by a written statement stating 
that the Contractor is in breach of its obligation(s) under the Contract, without your needing to prove 
or to show grounds for your demand or the sum specified therein.  

This guarantee shall expire no later than the earlier of 

(a) 18 months after our receipt of 

(i)  a copy of the Completion Certificate; or 

(ii)  a registered letter from the Contractor, attaching a copy of the notice to the project manager 
that the Facilities are ready for commissioning, and stating that 14 days have elapsed from 
receipt of such notice (or 7 days have elapsed if the notice was a repeated notice) and the 
project manager has failed to issue a Completion Certificate or inform the Contractor in 
writing of any defects or deficiencies; or  

(iii)  a registered letter from the Contractor stating that no Completion Certificate has been issued 
but the Employer is making use of the Facilities; or 

(b)  the [date] day of [month], [year]12. 

Consequently, any demand for payment under this guarantee must be received by us at this office on 
or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 
Publication No. 758, except that the supporting statement under Article 15 (a) is hereby excluded. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
[Signature(s) and seal of bank (where appropriate)] 

 

-- Note to Bidder --  

 If the bank issuing performance security is located outside the Employer’s country, it shall be counter-guaranteed 

or encashable by a bank in the Employer’s country. 

                                                 
11  The guarantor shall insert an amount representing the percentage of the accepted contract amount specified in the contract and denominated 

either in the currency(ies) of the contract or in any freely convertible currency acceptable to the Employer. 
12   Insert the expected expiration date of the Defect Liability Period. The employer should note that in the event of an extension of the time for 

completion of the contract, the Employer would need to request an extension of this guarantee from the guarantor. Such request must be in 

writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee 

for a period not to exceed [6 months][1 year], in response to the Employer’s written request for such extension, such request to be presented to 

the Guarantor before the expiry of the guarantee.” 
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Advance Payment Security 
[Bankʼs name, and address of issuing branch or office] 

 

Beneficiary:  .............................. [Name and address of the Employer]  ........................................  

Date: .........................................................................................................................  

Advance Payment Guarantee No.:  .................................................................................  

 

We have been informed that [name of the contractor] (hereinafter called "the Contractor") has entered 

into Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of 

contract and brief description of plant and services] (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment 
in the sum [name of the currency and amount in words]13 [amount in figures] is to be made against an advance 
payment guarantee. 

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any 

sum or sums not exceeding in total an amount of [name of the currency and amount in words]14 [amount in 

figures] upon receipt by us of your first demand in writing accompanied by a written statement stating 

that the Contractor is in breach of its obligation under the Contract because the Contractor:  

(a)  used the advance payment for purposes other than the costs of mobilization and cash flow 
support in respect of the Works; or 

(b)  has failed to repay the advance payment when it has become due and payable in accordance 
with the conditions of the Contract, specifying the amount payable by the Contractor. 

It is a condition for any claim and payment under this guarantee to be made that the advance 
payment referred to above must have been received by the Contractor on its account number 
[contractorʼs account number] at [name and address of the bank]. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as indicated in copies of interim statements or payment 
certificates, which shall be presented to us. This guarantee shall expire, at the latest, upon our 
receipt of a copy of the interim payment certificate, indicating that 80% of the Contract Price has 
been certified for payment, or on the [date] day of [month], [year], 15 whichever is earlier. 
Consequently, any demand for payment under this guarantee must be received by us at this office 
on or before that date.  

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, 
ICC Publication No. 758 , except that the supporting statement under Article 15(a) is hereby 
excluded.16 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
[Signature(s) and seal of bank (where appropriate)] 

 

-- Note to Bidder -- 

                                                 
13  The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of the advance 

payment as specified in the contract, or in any freely convertible currency acceptable to the Employer. 
14  Footnote 1. 
15  Insert the expected expiration date of the time for completion. The Employer should note that in the event of an extension of the time for 

completion of the contract, the Employer would need to request an extension of this guarantee from the guarantor. Such request must be in 

writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 

adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee 
for a period not to exceed [6 months] [1 year], in response to the Employer’s written request for such extension, such request to be presented 

to the Guarantor before the expiry of the guarantee.” 
16     Or the Employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that subparagraph (ii) of Sub-

article 20(a) is hereby excluded” as appropriate. 
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 If the bank issuing advance payment security is located outside the Employer’s country, it shall be counter-

guaranteed or encashable by a bank in the Employer’s country. 
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