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SCOPE OF WORKS

1. Scope of Works and General Information

1.1 General

1.2.1. The extent of supply is described in the following clauses and in the respective sections of
the specification. All work not expressly called for in the specification, but necessary for the completion
of the work shall be performed and furnished by the Contractor at no additional cost to the Employer.

1.2.2.  The Contract shall comprise design, manufacturing, testing, supply, insurance, delivery to
site of towers, poles, phase conductors, earthwire, OPGW including all associated fittings, complete
insulator sets, phase and earthwire tension and non-tension joints and clamps, vibration dampers,
spacer dampers, erection, setting to work, testing and the replacement and/or adjustment of defective
material and workmanship for the duration of the warranty period detailed in the "Extent of Supply" and
the associated Annex 1-1.

1.2.3. Generally, the contract comprises design of towers, poles and foundations etc. as mentioned
in the specification. But, some cases existing proto type load tested towers and poles are used to
construct the line. In such case, the Contractor is not require to design the relevant structure. The
requirement of design activities are specifically mentioned in the Annex 1-1.

1.2  Extent of Supply

1.2.1.  Supply, delivery and construction of transmission line(s) as mentioned in the
specification and in Annex 1-1.

1.2.2. The various items of work are described very briefly in the relevant Price Schedules. The
various items of the Schedule of Prices shall be read in conjunction with the corresponding
sections in the Technical Specifications including amendments and, additions, if any. The Bidder's
quoted rates shall be based on the description of activities in the Schedule of Prices as well as
other necessary operations required to complete the works detailed in these Technical
Specifications.

1.2.3.  The unit rates quoted shall include minor details which are obviously and fairly intended,
and which may not have been included in these documents but are essential for the satisfactory
completion of the various works.

1.2.4.  The unit rate quoted shall be inclusive of all plant equipment, men, material skilled and
unskilled labour etc. essential for satisfactory completion of various works.
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1.2.5.  All measurements for payment shall be in S.I. units, lengths shall be measured in
meters corrected to two decimal places. Areas shall be computed in square meters & volume in
cubic meters rounded off to two decimals.

1.2.6. The Bidder shall submit his offer taking into consideration that the towers/poles
designs /drawings shall be approved by the Employer. Bidder shall quote the unit rates for various
items of towers as per units mentioned in appropriate Price Schedule. However, payment of these
items identified in the price schedules shall be made as follows:

e Towers/ poles:
- Supply items On supply of respective complete tower/pole
- Erection items On supply of respective complete tower/pole
e Foundation items: On completion of the respective foundation in all respects

1.2.7. All the raw materials such as steel, zinc for galvanising, reinforcement steel, cement,
coarse and fine aggregates for tower foundation, coke and salt for tower earthing etc. are included
in the Contractor's scope of supply.

1.2.8. Bidders shall also indicate in the offer, the sources from where they propose to procure
the fasteners, anti-theft fasteners, step bolts, hangers, D-shackles etc., tower accessories,
aviation signal (if required) etc.

1.2.9. In hilly terrain and thick forest or area with site constraints, where deployment of tension
stringing machine is not possible, manual stringing may be adopted after getting approval of
Employer's site Engineer. The Contractor shall deploy appropriate tools/ equipment / machinery to
ensure that the stringing operation is carried out without causing damage to conductor / earth
wire /OPGW and conductor / earthwire/OPGW is installed at the prescribed sag tension as per the
approved stringing charts.

1.2.10. Insulator String Hardware (As may be applicable)

a) Anchor Shackle

b) Chain Link

c) Ball Clevis

d) Arcing horn holding plate

e) Yoke plate

f) Socket clevis

0) Arcing horns

h) Corona control ring/grading ring.
i) Clevis Eye

)] Free center type/Armour grip suspension clamp for suspension strings.
k) Compression type dead end clamp for tension string.
) Sag adjuster for tension string.

m)  Balancing weight for pilot string
1.2.11. Accessories for Conductor & Earth wire (As may be applicable)

a) Preformed Armour rods
b) Mid Span compression joint
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c) Repair Sleeves

d) Flexible copper bonds

e) Vibration dampers

f) Twin bundle spacer

9) Twin Rigid Spacer

h) Suspension clamp for earth wire.
i) Tension clamp for earth wire.

1.3 Details of Transmission Line Routes and Terrain

1.3.1 The detailed survey shall be carried out using Total stations, DGPS, etc. along the approved
route alignment. As an alternative, the Contractor may also use ALTM (Airborne Laser Terrain
Modelling) techniques of equal or better accuracy for the detailed survey.

1.3.2 Bidders may, however, visit the line route to acquaint themselves with terrain conditions,
approach /accessibility to the site, salient features of the route and associated details of the proposed
transmission lines. Employer may also arrange joint site visit of line route in Bangladesh for all the
interested Bidders who intend to participate in the bidding and have purchased the biding documents.

1.4 Location Details and Terminal Points

Please refer to Annex 1-2 for terminal points.

1.5 Estimated and Final Quantities

The quantities set out in the schedules are, unless otherwise defined, estimated quantities of the
Works required. They are not to be assumed as the actual and final quantities to be executed by the
Contractor in fulfilment of his obligations under the contract.

Final quantities are to be established by the Contractor, and agreed upon by the Employer,
immediately after signing of the Contract, after the selection of tower positions has been made on
completion of the survey of the transmission line routes.

1.6 Modifications

The transmission line shall be completely in accordance with the Specification and associated design
and general arrangement/outline drawings. Any modifications thereto are subject to written
confirmation by the Employer/Engineer.
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1.7

Terminal Points

The terminal points for the supply and/or installation of the transmission line are defined in Annex 1-2.

1.8

Programme of Work

Within 4(four) weeks of signing of the contract the Contractor shall submit to the Employer for
approval, 5(five) copies of a bar chart detailing the plant manufacture, testing, delivery and
erection programme (as appropriate) for the complete Contract Works.

The bar chart shall indicate the various phases of work for all appropriate items of the Contract,
from commencement of the Contract to its final completion e.g. design, survey, approval of
drawings, ordering of materials, manufacture, testing, delivery, erection and commissioning.
The bar chart shall, when appropriate, allow the requisite periods of approval by the Employer,
and/or any other regulatory body.

If at any time during the execution of the contract it is found necessary to modify the approved
bar chart, the Contractor shall inform the Employer and submit a modified bar chart for
approval. Such approval is not deemed to be consent to any amendments to the contractual
completion date(s).

Modifications that may affect site work and associated local arrangements must provide a
sufficient notice period to allow for any necessary re-arrangements. It should be recognised that
where certain power line outages for crossing purposes have been specified, it may not be
possible for these to be replanted due to system operational constraints and this should be
allowed for in the overall programme.

The Employer intends that access will be given to a reasonable number of sites to provide
continuity of work. However, the Contractor shall accommodate reasonable delays in access to
some individual sites that may prevent sequential foundation installation and support erection
work being carried out. Provided he has overall continuity of work, this shall not affect the
Contractor's programme.
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Annex 1-1: Scope and Extent of Definite Works

Construction and Reconductoring of 132kV Transmission Lines
Construction and Reconductoring of the following transmission lines will be under Lot-1:
1. Reconductoring of the existing Ishurdi-Pabna 132kV single circuit transmission line.

The existing Ishurdi-Pabna 132kV single circuit transmission line, from the existing Ishurdi
132/33 kV Substation to the existing Pabna 132/33kV Substation, approximate route length 18
km, shall be reinforced.

All existing hardware fittings-parts/accessories subjected to the system voltage with the phase
conductor shall be replaced. The new conductor type shall be ACSR Grosbheak equivalent
ACCC.

2. 132kV line infout double circuit transmission line from the existing Ishurdi-Baghabari 132kV
single circuit transmission line to the Pabna 132/33kV Substation, approximate route length 3
km. The conductor type shall be ACSR Hawk equivalent ACCC.

3. Reconductoring of the existing Ishurdi-Baghabari 132kV single circuit transmission line from
Ishurdi 132/33kV Substation to LILO tower (for Pabna Substation).

The existing Ishurdi-Baghabari 132 kV single circuit transmission line from the existing Ishurdi
132/33kV Substation to LILO tower (for Pabna Substation), approximate route length 18 km,
shall be reinforced.

All existing hardware fittings-parts/accessories subjected to the system voltage with the phase
conductor shall be replaced. The new conductor type shall be ACSR Hawk equivalent ACCC.

4, Reconductoring of the existing Kabirpur-Kodda 132kV double circuit transmission line.

The existing Kabirpur-Kodda 132kV double circuit transmission line, from the existing Kabirpur
132/33 kV Substation to the existing Kodda 132/33kV Substation, approximate route length 10
km, shall be reinforced.

All existing hardware fittings-parts/accessories subjected to the system voltage with the phase
conductor shall be replaced. The new conductor type shall be ACSR equivalent ACCC
Grosbeak.

5. Reconductoring of the existing Baghabari-Shahajadpur 132kV transmission line.
The existing Baghabari-Shahjadpur 132kV single circuit transmission lines, from the existing

Baghabari 132kV Substation to the existing Shahajadpur 132/33kV Substation, approximate
route lengths 5km & 5.5km, shall be reinforced.
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All existing hardware fittings-parts/accessories subjected to the system voltage with the phase
conductor shall be replaced. The new conductor type shall be ACSR Hawk equivalent ACCC
Hawk & ACSR equivalent ACCC Grosbeak.

Construction and Reconductoring of the following transmission lines will be under Lot -
2:

1. Reconductoring of the existing Ghorasal-Joydebpur 132kV double circuit transmission line.

The existing Ghorasal-Joydebpur 132kV double circuit transmission line, from the existing
Ghorasal 132kV Substation to the existing Joydebpur 132/33kV Substation, approximate route
length 28 km, shall be reinforced.

All existing hardware fittings-parts/accessories subjected to the system voltage with the phase
conductor shall be replaced. The new conductor type shall be ACSR Grosbeak equivalent
ACCC.

2. Reconductoring of the existing RPCL-Mymensingh 132kV double circuit transmission line.

The existing RPCL-Mymensingh 132kV double circuit transmission line, from the existing
RPCL 132kV Substation to the existing Mymensingh 132/33kV Substation, approximate route
length 4 km, shall be reinforced.

All existing hardware fittings-parts/accessories subjected to the system voltage with the phase
conductor shall be replaced. The new conductor type shall be ACSR Grosbeak equivalent
ACCC.

3. Reconductoring of the existing Hathazari-Korerhat 132kV double circuit transmission line.

The existing Hathazari-Korerhat 132kV double circuit transmission line, from the existing
Hathazari 132kV Substation to the existing Korerhat 132kV Substation, approximate route
length 62 km, shall be reinforced.

All existing hardware fittings-parts/accessories subjected to the system voltage with the phase
conductor shall be replaced. The new conductor type shall be ACSR Grosbeak equivalent
ACCC.

4. Reconductoring of the existing Barapukuria-Rangpur 132kV double circuit transmission line.

The existing Barapukuria-Rangpur 132kV double circuit transmission line, from the existing
Barapukuria 132kV Substation to the existing Rangpur 132/33kV Substation, approximate
route length 42 km, shall be reinforced.

All existing hardware fittings-parts/accessories subjected to the system voltage with the phase
conductor shall be replaced. The new conductor type shall be ACSR Grosbeak equivalent
ACCC Grosbeak.

5. Stringing of the second circuit on the existing 132kV Jhenaidah-Chuadanga transmission line,
from the existing Jhenaidah132kV Substation to the existing Chuadanga 132/33kV Substation,
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approximate route length 40 km. The conductor type shall be ACSR Grosbeak equivalent
ACCC.

6. 132kV line infout four circuit transmission line from the existing Mymensingh - Netrokona
132kV double circuit transmission line to the RPCL Power Plant Substation, approximate route
length 3 km. The conductor type shall be ACSR Grosbheak equivalent ACCC.

For reconductoring of the existing transmission lines, bidders shall consider the following:

a. Classification of towers to be assessed by Contractor from the existing towers /
available data.

b. For each existing transmission line, the existing insulators will remain unchanged
except for those insulators found defective during the reconductoring works. The disc
insulators (generally of 70kN & 120kN rating) on all transmission lines shall be
inspected by the contractor for any defects and those which are found defective shall
be replaced by new insulators supplied within this contract as spares. Prior notification
to/ approval of the Employer shall be a pre-requisite for such replacement/use of
insulators.

C. Generally the existing insulators on the above lines are Cap & Pin type disc insulators
with Ball & Socket coupling type: 16mm (IEC), where the insulators are mainly of
70kN and 120kN or similar electro-mechanical failing (EMF) load ratings. But some of
the insulators may differ from this type/size in respect of EMF load rating and/or Ball &
Socket coupling type/size. The bidder/contractor shall have to check the insulators
existing on each transmission line to find out whether insulators of other types are
existing there, and they shall have to determine the sizes of hardware fittings to be
fitted with the insulators. Further, the existing insulators/fittings sets of all kinds, viz
suspension/ heavy suspension/ tension/ low duty tension on the 132kV transmission
lines are generally of single string with 70kN or 120kN or similar ratings. But, there
may be existing, especially for river crossing, road/rail crossing etc, any 132kV
tower(s)/structure(s) having insulator/fittings sets with double/triple strings with 120kN
or 210kN or other EMF ratings. The bidder is required to check/verify regarding this
matter, and if such kind(s) of fittings sets are found on any existing
tower(s)/structure(s), that fittings sets shall be replaced by the bidder/Contractor with
new fittings sets suitable for the new ACCC conductor, at the unit price of any
hardware fittings set item available in the bid/contract price schedule. The bidder
(Contractor) shall have to design, manufacture, supply and install all types of
hardware fittings required for completing the works in order to ensure the full ampacity
of the new ACCC conductors. Immediately after award of the Contract, the Contractor
shall complete their above checking to finalize all the details, and prepare the final Bill
of Quantity (BOQ) subject to approval of the Employer. The Contractor shall have to
supply and install all items at their quoted unit prices, whatever the content or unit of
the item(s) may be.

d. After dismantling by the Contractor of existing conductors and hardware
fittings/insulators (as necessary) from the existing transmission line, the dismantled
conductors and other line materials are envisaged for re-use by the Employer in other
projects. During de-stringing/dismantling, proper handling and safety of the
conductors and associated line materials, measurement of conductor lengths,
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rewinding on drums/packing, and safe transportation of dismantled materials to
PGCB'’s local grid maintenance division store shall be included in the scope of work.

e. The contractor shall inspect the entire stretch of each of the transmission lines listed
above and shall accordingly devise appropriate methodology/procedure of carrying
out the reconductoring works.

The contractor shall deploy appropriate tools /equipment/ machinery to ensure that
the stringing operation is carried out without causing any damage to conductor and
existing tower/structure and to ensure that the conductor is installed at the prescribed
sag-tension as per the approved stringing charts.

After award of the contract, the contractor shall carry out the detailed survey and
submit to the employer Sag-Tension calculations corresponding to specified/prevailing
conditions and the ruling span and all the spans in intervals of 50 meter as per
detailed survey.

f. Survey & profiling of existing line routes using Total stations; verification of availability
of statutory electrical clearances using PLS-CADD software; de-stringing of existing
conductors including dismantling of associated fittings/ insulators (as required) on the
above lines and re-stringing (as well as new stringing as/if needed) each circuit with
the ACCC conductor including associated new hardware fittings/ insulators (as
required) with the other circuit under live condition.

g. Design and manufacture of the hardware fittings, fittings-parts/components, and
accessories shall be such that they shall be completely compatible with the ACCC
conductor of the line conductor and smoothly fitted with the existing fittings-parts not
to be replaced and shall ensure the full capacity of the ACCC conductor being
installed.

h. It is the contractor’s responsibility to check each 132kV transmission line/substation to
assess by themselves the existing facilities viz various types of towers/other
structures, various types of insulator sets/hardware fittings /accessories, various types
of substation equipment etc ; and all the required plant and equipment i.e. conductor,
line hardware fittings/accessories, connecting fittings/accessories for substation,
insulators (as/if required) etc shall be designed, manufactured and installed in the
system by the contractor for completion of whole of the Facilities. The conductors,
hardware fittings/accessories, insulators and all other plant/equipment shall be
designed and manufactured following the specifications stipulated in individual
sections and schedules throughout the bidding documents and in accordance with the
relevant IEC/BS EN/ASTM/ISO/DIN standards mentioned therein. The contractor shall
have to fulfill all the requirements specified throughout the bidding documents.

i. The material covered in this bid shall be supplied complete in all respects, including all
components, fittings and accessories which are necessary or are usual for their
efficient performance and satisfactory maintenance under the various operating and
atmospheric conditions. The Contractor shall be responsible for ensuring compatibility
between/among the equipment and associated fittings/ accessories, and satisfactory
performance of complete conductor system for continuous operation at the designated
continuous operating temperature of the offered ACCC conductor. Such parts shall be
deemed to be within the scope of the Contract whether specially included or not in the
Specification or in the Contract Schedules.
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J- PGCB will arrange shut down of one circuit at a time and the other circuit shall be kept
under charged condition. The contractor shall de-string/dismantle the existing
conductor and associated hardware fittings/insulators as required, and re-string the
circuit with the ACCC conductor and associated new hardware fittings-parts in
combination with existing fittings-parts and insulators, section by section, and restore
the line in original conditions as per program finalized in coordination with site.
Appropriate safety measures along with necessary safety tools and equipment to
carry out de-stringing/dismantling and stringing operations under the above conditions
including mechanical/ structural safety of the towers shall be the responsibility of the
contractor.

Necessary calculations shall be carried out by the contractor to ensure that the
loadings on the towers due to conductor tensions as well as loads on account of the
reconductoring activities shall be within specified limits. These calculations shall be
submitted by the contractor during detailed engineering.

K. The entire stringing work of conductor shall be carried out by tension stringing
technique except where geographical/ topographical or other site constraints do not
permit use of tension stringing equipment. In such cases manual stringing along with
other appropriate tools and equipment may be employed with the approval of the
Project Manager.

The bidder shall indicate in their proposal the special equipment for reconductoring
works, if any, and indicate no. of that equipment which the bidder plans to deploy
during erection/stringing works.

The stringing work of conductor on the existing towers in each transmission line under
the Contract will be carried out from angle tower to nearest angle tower.

The bidder/ contractor will inspect all the towers existing on each transmission line
and check whether any tower(s) require strengthening/ repair due to tower member
missing, corrosion of members or any other type damage/deformation of members
resulting to insufficient structural strength of the tower(s). Identification of such towers
and strengthening/ repair of them including supplies of the required tower materials is
included in the contractor's scope. Those tower materials are referred to as
‘Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts,
washers etc’ in the price schedules. The quantity of towers which may require
strengthening /repair as mentioned in the price schedules of the bidding document is
indicative only. Actual quantity will be finalized during execution of the Works. The
design/drawings of the towers are not available with the Employer. Required size of
members, nuts-bolts, accessories will be decided by the Contractor subject to
approval of the Employer. The tower materials will be manufactured by contractor’s
proposed manufacturer following the standards/ provisions mentioned in Section 8
(Towers), volume 2 of the bidding document.

m.  The existing OPGW/earthwire of each of the transmission lines will remain
unchanged, though, however, if re-stringing of the existing OPGW/earthwire in any
section(s) is required for sag-matching with the new phase conductor ACCC, that
shall be done by the contractor without any additional cost to the employer.

n. It is preferable that no mid span joint be used in the reconductoring and hence the
length of conductor on the drums to be decided by referring to the tower schedule.
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0. The Contractor must deploy the personnel which are expert & certified by ACCC
technology owner in installation/stringing supervision of ACCC conductor for entire
duration of installation/stringing of each transmission line. Cost of arranging and using
of such expatriate as required to complete the Contract in time shall be deemed to be
included in the Contract price.

p. The termination of each transmission line to each relevant substation equipment up to

each 132kV bus in the 132kV substation at both ends of the transmission line is
included in the contractor's scope. The details regarding the termination in each
132kV substation related to the above transmission lines are as below :
In each 132kV substation, the line phase conductors (ACCC) coming from the
terminal tower will be terminated by the Contractor to the gantry of the 132kV
substation; and from the gantry up to each 132kV bus, through each existing
substation equipment viz LA, PT/VT, ES, DS, CT, CB etc, in each relevant bay/circuit
of the substation, the existing phase conductors for jumper/loop/drop-in/down-drop etc
will be replaced by the Contractor with new twin ACSR-Grosbeak conductor per
phase along with new connecting fittings/accessories suitable for the twin ACSR-
Grosbeak per phase. Such termination/replacement up to each 132kV bus at relevant
substation is required for each 132kV transmission line under reconductoring in this
package/contract. All the connecting fittings/accessories (i.e. the fittings/accessories
which connect/fix the phase conductor to the bay equipment viz LA, CT/PT, ES, DS,
CB, busbar conductors etc, including the spacer for twin ACSR-Grosbeak conductor)
required in each relevant 132kV substation shall be designed, manufactured, supplied
and installed by the Contractor. Those fittings/accessories shall be of such design &
materials that those can smoothly connect/fix the phase conductor to the existing
substation equipment and can continuously conduct the rated current of twin ACSR-
Grosbeak i.e. two times the rated current of ACSR-Grosbeak without raising the
temperature of the fittings and the contact points of fittings/phase conductor (ACSR-
Grosbeak)/substation equipment, above rated operating temperature of ACSR-
Grosbeak (80 degree C). Since the phase conductors inside the 132kV substation -
from gantry up to 132kV bus through all existing bay-equipment — shall be twin ACSR-
Grosbeak per phase, all engineering and design related to the sub-conductor
configuration and all other aspects in this regard shall have to be done/provided by
the Contractor subject to approval of the Employer.

Further, since the transmission lines are to be reconductored with ACCC while the
relevant bay phase conductors are with ACSR, hence near the gantry of the
substation, two different types of conductor — single ACCC and twin ACSR, will have
to be joined together through a connector called T-connector /T-pad or any other kind
of fittings as appropriate. This connector shall be of such design & materials (bi-metal
or any other type as appropriate) that the temperature of the ACSR conductor and the
connector will not rise above the rated operating temperature of ACSR-Grosbeak (80
degree C) while maximum continuous operating current which is two times the
maximum continuous operating current of ACSR-Grosbeak will be flowing through the
circuit at prevailing conditions. Similar consideration shall have to be taken into
account by the bidder/contractor for making the connection/joint between the busbar
conductor and bay phase conductor.

The Contractor shall be responsible for assessment and determination of each and
every type of fittings/accessories required in the termination in each relevant 132kV
substation. Design, manufacture, supply and installation of all those fittings/
accessories is included in the Contractor’s scope.
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It shall be deemed that the design/drawings/other engineering data/documents of the
existing equipment /fittings are not available with the employer. All such matters as
required for the termination shall have to be collected/prepared by the
bidder/contractor themselves based on the existing equipment/system. The
bidder/contractor shall complete their all checking/survey/studies required in this
regard in appropriate time such that the design and quantity of all the substation
fittings can be finalized (subject to approval of the employer) immediately after signing
the contract so that the contractor can timely place manufacturing order to the
manufacturer (approved by the employer) in order to complete the works under the
contract in time.

Replacement of busbar conductor and bay equipment viz LA, PT/VT, ES, DS, CT, CB
etc is not included in this contract.

All costs for above mentioned terminations shall be deemed to be included in the
contract price.

qg. Appropriate safety measures along with necessary safety tools and equipment to
carry out dismantling and installation operations under the prevailing conditions
including mechanical/ structural safety of each existing structure/equipment shall be
the responsibility of the contractor.

r. Any additional arrangement/work/supplies required to complete the above
reconductoring works, which is not expressly mentioned in the specification, will be
done/provided by the contractor without any additional cost.

7. The specification covers following scope of works:

a. Detailed survey including route alignment, profiling, tower spotting, optimization of tower
locations, soil resistivity measurement & geotechnical investigation (including special foundation
locations, viz. pile/well foundation locations, if any).

b. Check survey shall be conducted to locate tower locations on ground conforming to the
approved profile and tower schedule.

C. Fabrication, testing and supply of all types of transmission line towers including stubs,
fasteners, anti-theft fasteners, step bolts, hangers, D-shackles, number plate, danger plate,
tower earthing etc.

PGCB's existing designed towers shall be used. The Employer shall provide structural/erection
drawings, available shop drawings and available bill of materials of all types of transmission line
towers and their extensions as required to the Contractor after placement of award, in
sequence, suiting the project requirement upon written request of the Contractor. However, if
the Contractor needs to prepare any additional structural and shop drawings or make any
correction of existing drawings, these have to be prepared by the Contractor without any
additional cost. In such case, the Contractor has to submit relevant documents/drawings for
approval of the Employer.

Bidders are requested to inspect the available drawings in the Design Dept. of PGCB to satisfy
them regarding the extent of available drawings. Bidders are required to propose the tower
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materials from a manufacturer who will use the same material standard as mentioned in the
tower drawings.

d. Fabrication, testing and supply of all types of tower accessories such as phase plates, circuit
plates (wherever applicable), number plates, danger plates, anti-climbing devices, bird guards,
ladders (wherever applicable), resting platforms (wherever applicable), etc.

e. Design, manufacture, testing and supply of conductors, insulators, OPGW, hardware fittings
and conductor & OPGW accessories.

f. Design of foundations for different types of towers, testing of foundations and casting of
foundations (including special foundation locations, viz. pile/well foundation locations, if any) for
tower footings;

g. Erection of towers, tower earthing, fixing of insulator strings, stringing of conductors, OPGW
along with all necessary line accessories,

h. Painting of towers & supply and erection of span markers, obstruction lights (wherever
applicable) for aviation requirements (as required);

i. Stringing of conductors and earthwires. The entire stringing of conductors and earth wire shall
be carried out by tension stringing technique. The Bidder shall indicate in their offer, the sets of
tension stringing equipment he is having in his possession and the sets of stringing equipment
he would deploy exclusively for the Contract execution, which under no circumstance shall be
less than the number and capacity requirement indicated in Qualifying Requirements for Bidder.

Testing & commissioning of the erected transmission lines and other items not specifically
mentioned in this Specification and / or Schedule of prices but are required for the successful
commissioning of the transmission line, unless specifically excluded in the Specification.

J- River Crossing
No mid span joint will be allowed in river crossing portion i.e. Anchor tower to Anchor tower.

Hence, the length of conductor shall be fixed by the Contractor carefully to minimize the
wastage.

The Contractor is require to arrange any additional special arrangement/work which may require
to complete the above works within the specified Completion Time but not expressly mentioned
in the specification. The Contractor has to assess such scope and complete the works within the
specified Completion Time within the Contract Price.

k. Major Contract Components:
i Tower: 132kV double/four circuit vertical formation lattice steel tower.
ii. Conductor:

For Lot-1
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ACSR Grosbeak equivalent ACCC, ACSR Grosbeak, ACSR Hawk, ACSR
Hawk equivalent ACCC.

For Lot-2
ACSR Grosbeak equivalent ACCC, ACSR Grosbheak
iii. OPGW:
As per technical specification.
iv. Insulators & Hardware fittings
The scope of works has been described briefly in this section which may not covered all the works to
be done under this Contract. Bidders are requested to go through carefully the complete bidding
document to understand the detailed scope of works.
It may be mentioned here that, if the contract consists of multiple section/part/line then, in case of non-

availability of a particular tower/item for a line section, the Contractor will be allowed to use that
particular tower/item from another section without any change in the quoted rate.
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Annex 1-2: Terminal Points

For Lot-1

Scope A:  Reconductoring of the existing Ishurdi-Pabna 132kV single circuit transmission
line

The new phase conductors replacing the existing phase conductors of the transmission line will be
terminated at the gantry structures by the Contractor; and the termination/replacement work of
relevant phase conductors inside the 132kV substation - from gantry up to each 132kV bus at both
132kV substations (132kV Ishurdi and Pabna substation) - is also included in the Contractor’s scope.

The line conductor ACCC will be terminated from the terminal tower to the gantry of the relevant
132kV substation. From the gantry to each 132kV bus — through each existing bay equipment viz LA,
PT/VT, ES, DS, CT, CB etc, all phase conductors for jumper/loop/drop-in/drop-out/down-drop etc,
along with the connecting fittings/accessories in each relevant bay/circuit will be replaced by the
Contractor with twin ACSR-Grosbeak per phase along with new connecting fittings/accessories
suitable for the twin ACSR-Grosbeak. Connection between line phase conductor (single ACCC-
Grosbeak per phase) and bay phase conductor (twin ACSR-Grosheak per phase) as well as between
existing bus conductor and bay phase conductor shall have to be made by the Contractor.

Scope B: 132kV line in/fout double circuit transmission line from the existing Ishurdi-
Baghabari 132kV single circuit transmission line to the Pabna 132/33kV Substation

I. Phase conductors and two OPGW shall start from the existing 132kV Ishurdi-Baghabari single-
circuit line and shall be terminated at the gantry structures of the Pabna 132/33kV Substation.
II. OPGW joint box compatible to the specification shall be installed at the starting LILO tower.
I1l. OPGW termination boxes shall be installed at the base of the Substation gantry structure.
IV. A jumper of sufficient length shall be provided with the slack span to be terminated at the Substation
entry equipment.
V. The termination work of the jumper to the Substation equipment is not scope of this contract.

Scope C: Reconductoring of the existing Ishurdi-Baghabari 132kV single circuit transmission
line from Ishurdi 132/33kV Substation to LILO tower (for Pabna Substation)

The new phase conductors replacing the existing phase conductors of the transmission line will be
terminated at the gantry structure & LILO tower by the Contractor; and the termination/replacement
work of relevant phase conductors inside the 132kV substation - from gantry up to 132kV bus at
132KV Ishurdi substation is also included in the Contractor’s scope.

The line conductor ACCC will be terminated from the terminal tower to the gantry of the relevant
132kV substation. From the gantry to 132kV bus — through existing bay equipment viz LA, PT/VT, ES,
DS, CT, CB etc, all phase conductors for jumper/loop/drop-in/drop-out/down-drop etc, along with the
connecting fittings/accessories in each relevant bay/circuit will be replaced by the Contractor with twin
ACSR-Hawk per phase along with new connecting fittings/accessories suitable for the twin ACSR-
Hawk. Connection between line phase conductor (single ACCC-Hawk per phase) and bay phase
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conductor (twin ACSR- Hawk per phase) as well as between existing bus conductor and bay phase
conductor shall have to be made by the Contractor.

Scope D:  Reconductoring of the existing Kabirpur-Kodda 132kV double circuit transmission

The new phase conductors replacing the existing phase conductors of the transmission line will be
terminated at the gantry structures by the Contractor; and the termination/replacement work of
relevant phase conductors inside the 132kV substation - from gantry up to each 132kV bus at both
132kV substations (132kV Kabirpur and Kodda substation) - is also included in the Contractor’s scope.

The line conductor ACCC will be terminated from the terminal tower to the gantry of the relevant
132kV substation. From the gantry to each 132kV bus — through each existing bay equipment viz LA,
PT/VT, ES, DS, CT, CB etc, all phase conductors for jumper/loop/drop-in/drop-out/down-drop etc,
along with the connecting fittings/accessories in each relevant bay/circuit will be replaced by the
Contractor with twin ACSR-Grosbeak per phase along with new connecting fittings/accessories
suitable for the twin ACSR-Grosbeak. Connection between line phase conductor (single ACCC-
Grosbeak per phase) and bay phase conductor (twin ACSR-Grosbeak per phase) as well as between
existing bus conductor and bay phase conductor shall have to be made by the Contractor.

Scope E:  Reconductoring of the existing Baghabari-Shahajadpur 132kV transmission line

The new phase conductors replacing the existing phase conductors of the two single circuit
transmission lines will be terminated at the gantry structures by the Contractor; and the
termination/replacement work of relevant phase conductors inside the 132kV substation - from gantry
up to each 132kV bus at both 132kV substations (132kV Baghabari and Shahajadpur substation) - is
also included in the Contractor’s scope.

The line conductor ACCC will be terminated from the terminal tower to the gantry of the relevant
132kV substation. From the gantry to each 132kV bus — through each existing bay equipment viz LA,
PT/VT, ES, DS, CT, CB etc, all phase conductors for jumper/loop/drop-in/drop-out/down-drop etc,
along with the connecting fittings/accessories in each relevant bay/circuit will be replaced by the
Contractor with twin ACSR-Hawk for one single circuit transmission line and twin ACSR-Grosbeak per
phase for another single circuit transmission line along with new connecting fittings/accessories
suitable for the twin ACSR-Hawk and ACSR-Grosbeak. Connection between line phase conductor
(Single ACCC-Hawk and single ACCC-Grosbeak per phase) and bay phase conductor (twin ACSR-
Hawk and twin ACSR-Grosbeak per phase) as well as between existing bus conductor and bay phase
conductor shall have to be made by the Contractor.
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For Lot-2

Scope A: Reconductoring of the existing Ghorasal-Joydebpur 132kV double circuit
transmission line.

The new phase conductors replacing the existing phase conductors of the transmission line will be
terminated at the gantry structures by the Contractor; and the termination/replacement work of
relevant phase conductors inside the 132kV substation - from gantry up to each 132kV bus at both
132kV substations (132kV Ghorasal and Joydebpur substation) - is also included in the Contractor’s
scope.

The line conductor ACCC will be terminated from the terminal tower to the gantry of the relevant
132kV substation. From the gantry to each 132kV bus — through each existing bay equipment viz LA,
PT/VT, ES, DS, CT, CB etc, all phase conductors for jumper/loop/drop-in/drop-out/down-drop etc,
along with the connecting fittings/accessories in each relevant bay/circuit will be replaced by the
Contractor with twin ACSR-Grosbeak per phase along with new connecting fittings/accessories
suitable for the twin ACSR-Grosbeak. Connection between line phase conductor (single
ACCCGrosbeak per phase) and bay phase conductor (twin ACSR-Grosbeak per phase) as well as
between existing bus conductor and bay phase conductor shall have to be made by the Contractor.

Scope B: Reconductoring of the existing RPCL-Mymensingh 132kV double circuit
transmission line.

The new phase conductors replacing the existing phase conductors of the transmission line will be
terminated at the gantry structures by the Contractor; and the termination/replacement work of
relevant phase conductors inside the 132kV substation - from gantry up to each 132kV bus at both
132kV substations (132kV RPCL and Mymensingh substation) - is also included in the Contractor’s
scope.

The line conductor ACCC will be terminated from the terminal tower to the gantry of the relevant
132kV substation. From the gantry to each 132kV bus — through each existing bay equipment viz LA,
PT/VT, ES, DS, CT, CB etc, all phase conductors for jumper/loop/drop-in/drop-out/down-drop etc,
along with the connecting fittings/accessories in each relevant bay/circuit will be replaced by the
Contractor with twin ACSR-Grosbeak per phase along with new connecting fittings/accessories
suitable for the twin ACSR-Grosbeak. Connection between line phase conductor (single ACCC
Grosbeak per phase) and bay phase conductor (twin ACSR-Grosbeak per phase) as well as between
existing bus conductor and bay phase conductor shall have to be made by the Contractor.

Scope C: Reconductoring of the existing Hathazari-Korerhat 132kV double circuit
transmission line.

The new phase conductors replacing the existing phase conductors of the transmission line will be
terminated at the gantry structures by the Contractor; and the termination/replacement work of
relevant phase conductors inside the 132kV substation - from gantry up to each 132kV bus at both
132kV substations (132kV Hathazari and Korerhat substation) - is also included in the Contractor’s
scope.
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The line conductor ACCC will be terminated from the terminal tower to the gantry of the relevant
132kV substation. From the gantry to each 132kV bus — through each existing bay equipment viz LA,
PT/VT, ES, DS, CT, CB etc, all phase conductors for jumper/loop/drop-in/drop-out/down-drop etc,
along with the connecting fittings/accessories in each relevant bay/circuit will be replaced by the
Contractor with twin ACSR-Grosbeak per phase along with new connecting fittings/accessories
suitable for the twin ACSR-Grosbeak. Connection between line phase conductor (single ACCC
Grosbeak per phase) and bay phase conductor (twin ACSR-Grosbeak per phase) as well as between
existing bus conductor and bay phase conductor shall have to be made by the Contractor.

Scope D: Reconductoring of the existing Barapukuria-Rangpur 132kV double circuit
transmission line.

The new phase conductors replacing the existing phase conductors of the transmission line will be
terminated at the gantry structures by the Contractor; and the termination/replacement work of
relevant phase conductors inside the 132kV substation - from gantry up to each 132kV bus at both
132kV substations (132kV Barapukuria and Rangpur substation) - is also included in the Contractor’s
scope.

The line conductor ACCC will be terminated from the terminal tower to the gantry of the relevant
132kV substation. From the gantry to each 132kV bus — through each existing bay equipment viz LA,
PT/VT, ES, DS, CT, CB etc, all phase conductors for jumper/loop/drop-in/drop-out/down-drop etc,
along with the connecting fittings/accessories in each relevant bay/circuit will be replaced by the
Contractor with twin ACSR-Grosbeak per phase along with new connecting fittings/accessories
suitable for the twin ACSR-Grosbeak. Connection between line phase conductor (single ACCC
Grosbeak per phase) and bay phase conductor (twin ACSR-Grosbeak per phase) as well as between
existing bus conductor and bay phase conductor shall have to be made by the Contractor.

Scope E: Stringing of the second circuit on the existing 132kV Jhenaidah-Chuadanga
transmission line.

Stringing of the second circuit on the existing 132kV Jhenaidah-Chuadanga transmission line, from
the existing Jhenaidah132kV Substation to the existing Chuadanga 132/33kV Substation. The
termination work of relevant phase conductors inside the 132kV substation - from gantry up to each
132kV bus at both 132kV substations (132kV Jhenaidah and Chuadanga substation) - is also included
in the Contractor’s scope.

The line conductor ACCC will be terminated from the terminal tower to the gantry of the relevant
132kV substation. From the gantry to each 132kV bus — through each existing bay equipment viz LA,
PT/VT, ES, DS, CT, CB etc, all phase conductors for jumper/loop/drop-in/drop-out/down-drop etc,
along with the connecting fittings/accessories in each relevant bay/circuit will be replaced by the
Contractor with twin ACSR-Grosbeak per phase along with new connecting fittings/accessories
suitable for the twin ACSR-Grosbeak. Connection between line phase conductor (single ACCC
Grosbeak per phase) and bay phase conductor (twin ACSR-Grosbeak per phase) as well as between
existing bus conductor and bay phase conductor shall have to be made by the Contractor.
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Scope F: 132kV line infout four circuit transmission line from the existing Mymensingh
Netrokona 132kV double circuit transmission line to the RPCL Power Plant
Substation

I. Phase conductors and two OPGW shall start from the existing Mymensingh - Netrokona 132kV
double circuit line and shall be terminated at the gantry structures of the RPCL Power Plant
Substation.

Il. OPGW termination boxes shall be installed at the base of the Substation gantry structure.

IIl. A jumper of sufficient length shall be provided with the slack span to be terminated at the
Substation entry equipment.

IV. The termination work of the jumper to the Substation equipment is not scope of this contract.
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TECHNICAL SPECIFICATIONS

2. Site Particulars

2.1 General

The location of the transmission line(s) and associated climatic conditions described in the following
clauses are given for guidance only.

2.2 Location

For details of the location of the transmission line(s) reference should be made to associated drawings
included with the specification.

2.3 Climatic Conditions

For details of the climatic conditions associated with the site, please refer to Annex 2-1.The Contractor
is advised to make a thorough study of local climatological records, since no delays to the completion
date due to adverse weather conditions shall be accepted.
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Annex 2-1: Climatic Conditions

The climatic conditions associated with the site are summarised below. However, the Contractor is
advised to make a thorough study of local climatological records, since no delays to the completion
dates due to adverse weather conditions shall be accepted.

All plant and equipment supplied under the contract shall be entirely suitable for the climatic conditions
prevailing at site.

The project area and vicinity is close to sea level and is in a tropical climate. The ambient shade
temperature variation is between 4 °C and 45 °C with periods of high humidity.

Between May and November, low-lying areas are subject to flooding. Flooding countermeasure shall
be taken for the civil design, so as not to affect any equipment or works during the wet season. As per
the recorded past maximum flood water levels in the project area, sufficient ground level height for
land formation is required at the Contractor's responsibility. On certain sites, the flooding can be taken

as an advantage in that the heavy loads may be floated on barges to close proximity of the sites.

The project area is a designated zone of moderate earthquake intensity. The seismic factor is 0.1 g.

Atmospheric pollution is moderate and no special insulator design or washing is required. The area is

subject to high winds of typhoon strength.

Description Unit Required
Maximum ambient shade temperature °C 45

Minimum ambient shade temperature °C 4

Maximum daily average temperature °C 35

Every Day Temperature for design (EDT) °C 30

Maximum annual average temperature °C 25

Maximum wind velocity for line design purposes km/h refer to the tower section
Minimum wind velocity for line rating purposes km/h 3.2

Solar radiation W/m2 1000

Rainfall mm/year 2500

Relative humidity, maximum % 100

Relative humidity, average % 80

Altitude m <1000
Atmospheric pollution - medium

Icing no ice or snow expected
Seismic factor g 0.1

Soil type alluvial

Soil temperature (at 1.1 m) °C 30 °C at 1.1 meter depth
Soil thermal resistivity °Cm/W 15
Isokeraunic level (thunderstorm days/year) days/year 80
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The information in this clause is given solely for the general assistance of Bidders and no
responsibility for it will be accepted nor will any claim based on this clause be considered.
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3. Quality Assurance

3.1 General

3.1.1 The quality assurance arrangements shall conform to the appropriate sections of BS EN ISO
9001.

3.1.2 The Contractor's / Supplier's quality programme for the works shall define the systems and
procedures adopted to ensure compliance with the contract requirements. These systems shall
include the following:

Hold Point: "A stage in the implementation of project works including material procurement
or fabrication/workmanship process beyond which work shall not proceed
without the documented approval of the Engineer or their appointed
representatives".

Notification Point:  "A stage in the implementation of project works including material procurement
or fabrication/workmanship process for which advance notice of the activity is
required to permit attendance".

3.1.3 The Contractor/Supplier is required to give the Engineer or their appointed representatives the
requisite period of notice of any notification point for which attendance is required.

3.2  Quality Assurance Program

3.2.1 The quality assurance programme shall give a description of the quality system for the works
and shall include the following details:

The structure of the Contractor's/Supplier's organization

The duties and responsibilities of staff assigned to ensure quality of the work

The system for purchasing, taking delivery and verification of materials

The system for ensuring quality of workmanship

The system for control of documentation

The system for retention of records

The arrangements for the Contractor's/Suppliers auditing

A list of the administrative and work procedures required to achieve and verify the contract's
Quality requirements. These procedures shall be made readily available to the Engineer for
inspection on request.

S@ 0 o0 T

3.2.2 The quality assurance programme for the works shall be submitted to the Engineer for approval
within 30 (thirty) days of signing of contract; unless the Contractor's/Supplier's quality system has been
previously audited and approved by the Engineer on behalf of the Employer/Purchaser. This is a Hold
Point.
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3.3  Quality Plan

A specific quality plan for each section of the work shall be produced by the Contractor and/or
Supplier. Each quality plan shall set out the activities in a logical sequence and shall take into account
the following:

An outline of the proposed work and programme sequence

The structure of the Contractor's and/or Supplier's organisation for the contract

The duties and responsibilities of staff assigned to ensure quality of work for the contract

Hold and notification points

Submission of Engineering documents required by this specification

The inspection of materials and components on receipt

Reference to the Contractor's and/or Supplier's quality assurance procedures appropriate to
each activity

Inspection during fabrication/construction

i. Final inspection and tests.
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The Contractor's and/or Supplier's quality plan shall be submitted to the Engineer for approval within
30 (thirty) days of signing of contract. This is a Hold Point.

Notification and hold points are given in Annex 3-1.

3.4 Equivalent Standards

3.4.1 The IEC and BSI standards, together with other references referred to in this specification are
listed in Annex 3-2. It is the Contractor's / Supplier's responsibility to ensure they are in possession of
the latest edition, including all amendments current on the defined date prior to the bid closing date.

3.4.2 Materials or equipment conforming to alternative international or national standards will be
considered by the Engineer, provided that these standards ensure an equivalent or higher quality.

3.4.3 The Contractor/Supplier shall bring to the attention of the Engineer any inconsistencies between
the requirements of these Standards and this specification.

3.4.4 Where equivalent standard(s) are offered as an alternative, the Contractor/Supplier shall
provide two copies of English language translations of the standard(s) at no extra cost to the contract.
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3.5 Quality Control

3.5.1 Inspection and Testing

The prime responsibility for inspection and testing rests with Contractor/Supplier. The inspection and
acceptance of drawings, materials and workmanship; or the waiver of inspection by the Engineer does
not relieve the Contractor/Supplier of any obligations or responsibilities to carry out the work in
accordance with the contract. The inspection and testing shall be documented in such a way that it is
possible to verify that it was undertaken. Records of inspection shall include as a minimum the
contract identity, the name of inspector/tester, date of inspection/test, operation/inspection, technique
used, acceptance standards, criteria and acceptability.

3.5.2 Type, Sample and Routine Tests

Type, sample and routine tests shall be undertaken as appropriate on all components supplied and/or
installed under this contract, in accordance with the requirements of this specification.

3.5.3 Certificate of Conformity

Prior to the issue of the "Release Certificate" or agreement to shipping, the Contractor/Supplier shall
submit to the Engineer 3 (three) copies of the completed certificate of conformity (see Annex 3-3). The
certificate shall be supported by copies of the appropriate material test certificates, inspection records,

type and sample test reports as detailed in the relevant section of this specification.

The documents to be submitted by the Contractor are listed in Annex 3-4.

3.6 Non-Conforming Products

The Engineer shall review the non-conforming products in accordance with BS EN ISO 9001.

3.7  Monitoring of Quality Assurance Arrangements

Monitoring of quality assurance arrangements may be undertaken by the Engineer/Employer during
the course of the contract. This will take the form of surveillance of the activities at work locations
and/or by formal audits of the Contractor's/Suppliers systems and procedures that constitute his
quality assurance arrangements. Corrective actions shall be agreed and implemented in respect of
any deficiencies.

The Contractor/Supplier (including his suppliers or Subcontractors) shall provide all facilities including
access, which may be required by the Engineer/Employer for monitoring activities.
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3.8 Suppliers and Subcontractors

The Contractor/Supplier shall ensure that any suppliers or Subcontractors appointed by him under the
contract shall conform to the requirements of this specification. Prior to the appointment of any
Supplier/Subcontractor the Contractor/Supplier shall ensure that their quality assurance arrangements
comply with the requirements of BS EN 1SO 9001 and this specification.

The Contractor's auditing of his Supplier's/Subcontractor's quality assurance arrangements shall be
documented to demonstrate to the Engineer their extent and effectiveness.

3.9 Method Statements

Prior to commencing any section of the work, the Contractor shall submit method statements in
accordance with the requirement of the relevant section of this specification. Submission of these
method statements shall be treated as Hold Points.

When requested by the Engineer or their appointed representatives, additional method statements
related to specific items of work shall be provided by the Contractor.
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Annex 3-1: Notification and Hold Points

Clause Reference Document Description Comment
3.2 Quality Assurance Programme
3.3 Quality Plan

Annex 3-2: Reference Standards

The reference standards and other documents referred to in this chapter of the specification are listed
below:

BS EN ISO 9001 - Model for quality assurance in design, development, production, installation and

servicing.

Annex 3-3: Certificate of Conformity

Certificate of Conformity

To:  Project Director From:  (Contractor's Details)
Power Grid Company of Bangladesh Ltd.
Head Office
Avenue-03, Jahurul Islam City,
Aftabnagar, Badda, Dhaka-1212, Bangladesh.

Contract:

We certify that the products detailed below have been inspected, tested and unless noted to the
contrary, conforming all respects to the requirements.

Quantity |Description Attachments Please tick

Test reports (details) O

Other (as per relevant sections)

Test reports (details)

Other (as per relevant sections)

Test reports (details)

O oOo|0oog|o

Other (as per relevant sections)

Date and signature:
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Annex 3-4: Engineering Documents to be submitted by the
Contractor

Clause Reference Documents Description Comment
3.2 Quality Assurance Programme
3.3 Quality Plan
3.4 Equivalent standards if applicable
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Annex 3-5: Field Quality Plan for Transmission Lines

Standard Field Quality Plan for Transmission Lines - Document No. PGCB/FQP/TL/001, Rev. 00

No. Description Items to be Tests / Checks S e Check/Testing Counter Check / | Accepting Authority
of Activity Checked to be done Agency Extent Test by Employer in Employer
1. Detailed a. Route Optimization of a. Preliminary survey Contractor 100% at Field 100% based on Project in charge
Survey alignment route length b. Topographical map record documents
c. Tower spotting data
given by Engineer
b. Route 1. Ground a. Sag template Contractor 100% at Field 100% based on Line in charge
profiling & tower | clearance b. Tower spotting data record documents
spotting. 2. Wt. span c. Route alignment
3. Sum of adj. span
(wind span)
4. Angle of
deviation
2. Check Tower location | 1. Alignment a. Route alignment Contractor 100% at Field i) All angle towers in Section In charge
Survey & final length 2. Final length b. Tower schedule -do- -do- plains and 50% in
c. Profile hilly terrains.
i) Final length to be
checked on 100%
basis based on
records /documents
3. Detailed Soil |a. Bore log 1. Depth of bore log| As per Employer's Contractor 100% at Field To witness 40% at Section in charge
Investigation 2. SPT Specification field
3. Collection of
samples
b. Tests on As per tech. Specs. As per Employer's Lab approved by | 100% by testing lab Review of lab test | Line in charge based
samples Specification Employer results on the report review

by site engineer.
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Description Items to be Tests / Checks Check/Testing Counter Check / | Accepting Authority
No. . Ref. Documents .
of Activity Checked to be done Agency Extent Test by Employer in Employer
4. Tower A. Materials 1. Source approval Source meeting Contractor As proposed by To verify the Line in charge
Foundation Employer's Contractor proposal based on
1. Cement Specification /approve the supply made and
d vendor factory test results.

2. Physical tests

As per Annex 3-6

Samples to be
taken jointly with
Employer and
tested at
Employer
approved lab

Review of all MTC's
and one sample for
every 500 MT

100% review of lab
test results

Line in charge

3. Chemical Tests

-do-

Contractor to

100% review of MTC

100% review of MTC

Line in charge

Chemical submit MTC by Contractor
composition of
Cement
2. 1. Source approval | To be procured from Contractor As proposed by To review the Line in charge.

Reinforcement
Steel

main producers only. Contractor proposal based on
the documents.
2. Physical and As per Annex 3-6 Contractor to All MTCs 100% review of MTC Line in charge

chemical analysis submit MTC

test
3. Coarse 1. Source Source meeting Contractor Proposed by the To review the Line in charge
Aggregates approval Employer Specification Contractor, indicating | proposal based on

the location of the
quarry and based on
the test results of Joint
samples tested in
Employer approved lab

the documents

2. Physical tests

As per Annex 3-6

Samples to be
taken jointly and
tested in
Employer-
approved lab

One sample per lot of
200 cum or part thereof

100% review of lab
test results

Line in charge
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Description Items to be Tests / Checks Check/Testing Counter Check / | Accepting Authority
No. . Ref. Documents .
of Activity Checked to be done Agency Extent Test by Employer in Employer
4. Fine 1. Source Source meeting Contractor Proposed by the To review the Line in charge
aggregate approval Employer Specification Contractor, indicating proposal based on
the location of the the documents.
quarry and based on
the results of Joint
samples tested in
Employer approved
lab.
2. Physical test As per Annex 3-6 Samples to be One sample per lot of | 100% review of lab Line in charge
taken jointly and | 200 cum or part thereof test results
tested in
Employer
approved lab
5. Water 1.Cleanness Employer's Contractor 100% visual check at Verification at Site Engineer
(Water shall be Specification Field random
fresh and clean)
2. Suitability of Employer's Contractor 100%Visual Check at Verification at Site Engineer
water for concreting Specification Field random
B. 1. Visual Employer's Contractor 100% at Field 100% at Field a. Section in charge

Classification

observation of
soilstrata

2. Groundwater
level

3. History of water
table in adj.
area/surface water
4. Soil Investigation
wherever required

Specification

b. In case of
WBCI/SFR /FS
acceptance by line in
charge

c. For Spl.
foundations /pile
foundations
acceptance by
Project Engineer in
charge
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Description Items to be Tests / Checks Check/Testing Counter Check / | Accepting Authority
No. . Ref. Documents .
of Activity Checked to be done Agency Extent Test by Employer in Employer
C. Concrete
Works
a. Before
concreting
1. Bottom of Depth of foundation | Approved drawings Contractor 100% at field 100% check by Site Engineer
excavated earth Employer
2. Stub setting | 1) Centre Line -do- -do- -do- -do- -do-
2) Diagonals
3) Level of stubs
3. Reinforce- Placement Bar bending schedule -do- -do- -do- -do-
ment steel
b. During
concreting
1. Workability Slump test Range 50 mm Contractor 100%atfield 40% check at Site Engineer
t0100 mm refer random
document at Annex 3-
6(5)
2. Concrete Cubes comp PWD SPEC as Casting of cubes | One sample of4cubes | 100% review of lab Section in charge
strength strength referred in document at | at site. Cubes to in each tower test
Annex 3-6(5) be tested at locations/ per results.Cubesat40%
Employer- 6cumconcreting/per location are to be
approved lab for day work taken in presence of
28days strength Employer's officials
5. Pile 1. All materials

foundations

like cement,
steel, coarse /
fine aggregate,
water

To be tested as per procedure enumerated in the respective columns above

2. Before 1. Check for centre | Approved Drawings Contractor 100% 100% Site Engr.
concreting line of each pile
2. Check for -do- -do- -do- -do- -do-
diameter /verticality
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Description Items to be Tests / Checks Check/Testing Counter Check / | Accepting Authority
No. . Ref. Documents .
of Activity Checked to be done Agency Extent Test by Employer in Employer
of each pile
3. Check for depth -do- -do- -do- -do- -do-
of each pile
3. During
concreting
a. Workability 1. Slump test 150-200mm as per Contractor For each pile 100% at field Site ENGINEER
Employer's Specif.
b. Concrete 2. Cubes As per Employer's Contractor. One set for each pile. | 100% cubes for piles, | Section in charge.
strength compressive specifications One set of cubes | For pile caps, beams, 20% pile caps,
strength (min. 4 pieces) to | chimney, one sample | beams, chimney etc.
be taken and for every 6 m3 or part to be taken in
tested for 7 & 28 | thereof for each day of presence of
days strength at concreting. Employer's officials.
Employer-app- 100% review of test
roved laboratory results.
6. Tower 1. Materials Visual checking for Approved drawings Contractor 100% at stores 100% verification of Site Engineer
Erection a. Tower 1. Stacking /BOM records
member / bolts | 2. Cleanliness
& nuts / 3. Galvanizing
washers / 4. Damages
accessories
2. Erection of 1. Sequence of As per approved Contractor 100% at field 100% check Site Engineer
super-structure | erection drawings /Employer's
specifications
2. Check for -do- -do- -do- -do- -do-
completeness
3. Tightening of -do- -do- -do- -do- -do-
nuts and bolts
4. Check for -do- -do- -do- -do- -do-
verticality
5. Tack welding for Employer's Contractor 100%at field 100%check Site Engineer
bolts & nuts Specifications
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Description Items to be Tests / Checks Check/Testing Counter Check / | Accepting Authority
No. . Ref. Documents .
of Activity Checked to be done Agency Extent Test by Employer in Employer
3. Tower footing | TFR at locations Employer's Contractor 100%at field 20%locationstobe Line in charge
resistance(TFR) | before and after Specifications verified
earthing.
7. Stringing 1. Materials
a. Insulators 1. Visual check for Employer's Contractor 100% at Field 100% verification of Site Engineer
cleanliness/glazing/ Specifications records and to carry
cracks/white spots. random checks 10%
2. IR Value (min. 50MOhms) -do- One test per sample | To verify Contractor's -do-
size of 20 for every lot | records 100% and
of 10,000 joint check 20% of
total tests
3. E&M test - Insulator supplier | a. 20 per 10,000 for Collection of Tests to be
discs b. 3 per 1500 for samples, sealing | witnessed / Approved
long rod them and handing by QA & | at

over by Employer to
insulator supplier

Manufacturer's works

4. Traceability
(make/batch
no./locations where
installed)

Packing list/CIP

Contractor

100% at field

100% Review of
records

Site Engineer

b. Conductor

On receipt,
1. Visual check of
drum.

Packing list

Contractor

100% at stores

20% check

Site Engineer

2. Check for seals
at both ends, and

Employer's sticker
on outer end

-do-

-do-

-do-

-do-

-do-

3. Check depth
from top of flange
to the top of the
outer most layer

-do-

-do-

-do-

-do-

-do-

c. Earthwire

Check for seals at

Packing list

Contractor

100% at stores

20% check

-do-

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)

(Package 1, Lot-1 & Lot-2)




-3-13 -

Description Items to be Tests / Checks Check/Testing Counter Check / | Accepting Authority
No. . Ref. Documents .
of Activity Checked to be done Agency Extent Test by Employer in Employer
both ends
2. Field
activity
a. Before Readiness for Stringing procedures Contractor Readiness Review of Line in charge
stringing stringing as per approved certificate to be Certificate
specifications submitted by the
Contractor
b. During (Conductor /
stringing earthwire)
1. Scratch/cut Approved drawings/ Contractor 100% at Field 100% record & field Site Engineer
check (visual) Employer's check
specifications 20%
2. Repair sleeve -do- -do- -do- -do- -do-
3. Mid span Joints -do- -do- -do- -do- -do-
4. Guying (in case Approved guying -do- -do- 100% Section in charge
of towers not arrangement /
designed for one Employer's
side specifications
stringing)
c. After stringing | Check for
1. Sag/Tension Sag tension -do- -do- 100% record & field Site Engineer
chart/tower spotting check
data 20%
2. Electrical As per approved -do- -do- -do- -do-
clearances drawings / Employer's
specifications
i) Ground clearance -do- -do- -do- -do- -do-
i) Live metal -do- -do- -do- -do- -do-
clearance etc.
3. Jumpering -do- -do- -do- -do- -do-
4. Placement of As per specification / -do- -do- -do- -do-
spacer/damper drawings / placement
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Description Items to be Tests / Checks Check/Testing Counter Check / | Accepting Authority
No. . Ref. Documents .
of Activity Checked to be done Agency Extent Test by Employer in Employer
chart
8. Final Testing
a. Pre- a. Readiness of | 1. Completeness of As per approved Contractor 100% 100% joint Project in charge
commissionin |lines for pre- line. drawings / Employer's checking
g of lines commissioning |2. Meggar test of latest pre-
line commissioning
procedures
b. Commis- Readiness of 2. Digital a. Employer's latest -do- -do- -do- -do-
sioning of line |lines for photograph of each | pre-commissioning
commissioning | tower to ascertain procedures
the completeness b. Pre-commissioning
of tower. report
c. CEA clearance
3. Electrical -do- -do- -do- -do-
Inspectors
clearance from
CEA

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)

(Package 1, Lot-1 & Lot-2)




- 3-15 -

Annex 3-6: Acceptance Criteria and Permissible Limits

Annex 3-6(1): Acceptance Criteria and Permissible Limits for

Cement

1. Mechanical and physical requirements given as characteristic

values
Strength Early Strength Standard Strength | Initial Setting Time | Soundness
Class* 2days 7days 28days (min.) (mm)
2.5N - > 16.
gZ.ZR >10.0 .6 ° 2325 275.0
2 . -
2.5N > 20. R
ZZ.ZR > 38.8 3 252.5 245.0

2. Chemical requirements given as characteristic values

Property Strength Class* Requirements
Loss on ignition All <5.0%
Insoluble residue All <5.0%
32.5N
32.5R <3.5%
42.5N
Sulphate content 42 5R
52.5N <4.0%
52.5R
Chloride content All <0.1%
* A class with ordinary early strength, indicated by N and a class with high early strength indicated
by R.
* The requirements are not limited to, those mentioned above. For details of the requirements

shall be made to the BS EN 197-1.
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Annex 3-6(2): Acceptance Criteria and Permissible Limits for
Reinforcement Steel

Carbon Steel Bars as per BS 4449

No. Name of the Test Grade 250 Grade 460 Remarks
i) Chemical analysis test
Carbon 0.25% max. 0.25% max.
Sulphur 0.06% max. 0.05% max.
Phosphorus 0.06% max. 0.05% max.
i) Physical tests
Specified characteristic strength 250 N/mm3 460 N/mm3 Testing in approved lab
Minimum elongation 22% 12% Testing in approved lab
iii) Bend & re-bend tests Pass Pass Testing in approved lab

The requirements are not limited to those mentioned above. For details

toBS4449.

of the requirements, refer
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Annex 3-6(3): Acceptance Criteria and Permissible Limits for Coarse Aggregate

Coarse Aggregates - Physical Tests

Percentage passing for Single-Sized Aggregate Percentage Passing for Grades Aggregate of
a. Determination of a. Sieve of Nominal Size Nominal Size
particles size Designation 40mm 20mm 16mm 12.5mm 10mm 40mm 20mm 16mm 12.5mm
63mm 100 - - - - - - - -
40mm 85-100 100 - - - 95-100 100 - -
20mm 0-20 85-100 100 - - 30-70 95-100 100 100
16mm - - 85-100 100 - - - 90-100 -
12.5mm - - - 85-100 100 - - - 90-100
10mm 0-5 0-20 0-30 0-45 85-100 10-35 25-35 30-70 40-85
4.75mm - 0-5 0-5 0-10 0-20 0-5 0-10 0-10 0-10
2.36mm - - - - 0-5 - - - -
b. Flakiness index Not to exceed 25%
C. Crushing value Not to exceed 45%
d. Presence of deleterious material Total presence of deleterious materials not to exceed 5%
e. Soundness test (for concrete work | 12% when tested with sodium sulphate and 18% when tested with magnesium sulphate
subject to frost action)
Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) {@
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Annex 3-6(4): Acceptance Criteria and Permissible Limits for Fine Aggregate

Percentage Passing for Graded Aggregate of Nominal Size
4 Fine aggregates - Physical Tests Sieve Designation F.A. Type | F.A. Type ll F.A. Type lll
a) Determination of particle size 10 mm 100 100 100
4.75 mm 90-100 90-100 90-100
2.36 mm 60-95 75-100 85-100
1.18 mm 30-70 55-90 75-100
600 microns12.5 mm 15-34 35-59 60-79
300 microns 5-20 8-30 12-40
150 microns 0-10 0-10 0-10
b) Silt content Not to exceed 8% Not to exceed 8% Not to exceed 8%
c) Presence of deleterious material Total presence of deleterious materials shall not exceed 5%
d) Soundness Applicable to concrete work 12% when tested with sodium sulphate and 15% when tested with magnesium sulphate
subject to frost action
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Annex 3-6(5): Acceptance Criteria and Permissible Limits for Concrete Work

1)

Concrete |a) Workability Slump shall be recorded by slump cone method and it shall between 50-100 mm for pile cap and
chimney, 150mm to 200mm for concrete pile.

b) Compressive strength  |One set for each pile. For Pile caps, beams, Chimney, one set for every 6 Cu.m. or part thereof
for each day of concreting. Each set consists of four cubes, one for 7 days testing and two for 28
days testing shall be taken.

Notes - Acceptance Criteria are based on 28 days compressive strengths for nominal mix concrete:

j-

k.

The average of the strength of three specimen be accepted as the compressive strength of the concrete, provided the strength of any individual
cube shall neither be less than 70% nor higher than 130% of the specified strength.

If the actual average strength of accepted sample exceeds specified strength by more than 30%, the Engineer-in-charge, if he so desires, may
further investigate the matter. However, if the strength of any individual cube exceeds more than 30% of the specified strength, it will be restricted to
30% only for computation of strength.

If the actual average strength of accepted sample is equal to or higher than specified up to 30%, the strength of the concrete shall be considered
in order and the concrete shall be accepted at full rates.

If the actual average strength of accepted sample is less than specified strength but not less than 70% of the specified strength, the concrete may
be accepted at reduced rate at the discretion of Engineer-in-charge.

If the actual average strength of accepted sample is less than 70% of specified strength, the Engineer-in-charge shall reject the defective portion
of work represent by sample and nothing shall be paid for the rejected work. Remedial measures necessary to retain the structure shall take at
the risk and cost of Contractor. If, however, the Engineer-in-charge so desires, he may order additional tests to be carried out to ascertain if
the structure can be retained. All the charges in connection with these additional tests shall be borne by the Contractor.

General Notes:

This standard Field Quality Plan is not to limit the supervisory checks that are otherwise required to be carried out during execution of work as
per drawings/Technical specifications etc.

Contractor shall be responsible for implementing/documenting the quality plan. Documents shall be handed over by the Contractor to Employer
after the completion of the work.

Project in charge means over all in charge of work. Line In charge means in charge of the line. Section in-charge means in charge of the section.
Acceptance criteria and permissible limits for tests are indicated in the Annexure. However for further details/tests Employer

specification and relevant standards shall be referred.
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o Tests as mentioned in this FQP shall generally be followed. However Employer reserves the right to order additional tests wherever required
necessary at the cost of the Contractor.
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Annex 3-7: Approximate Positions of Towers

Approximate positions of the angle and terminal towers and the positions of such intermediate towers

as it may have been desirable to determine during preliminary way leave negotiations are indicated on
Reference data given in this specification.

The conceptual drawings for line elements are indicated in this specification.
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4. Design Particulars

4.1  Philosophy of Design

4.1.1. The philosophy of design in this specification is based upon deterministic principles, whereby
the applied loading multiplied by the appropriate safety factor must be less than the ultimate strength
of the component.

4.1.2. In bidding the Contractor/Supplier will be deemed to have concurred, as an experienced
Manufacturer, with the design and layout of the works as being sufficient to ensure reliability and
safety in operation, freedom from undue stresses and satisfactory performance in all other essentials
as a working plant.

4.1.3. The transmission line(s) shall be designed with high reliability and low cost maintenance as the
primary consideration in accordance with the relevant sections of the Specification.

4.1.4. The design shall incorporate all reasonable precautions and provisions for the safety of those
concerned in the erection and subsequent maintenance of the contract works.

4.2 Units of Measurement

In all correspondence, technical schedules, design calculations and drawings, the metric (Sl) units of
measurement shall be used. Angular measurement shall be degrees, with 90° comprising a right angle.

4.3 Document Submission

The Contractor/Supplier shall submit to the Engineer all design calculation drawings, method
statements, test programmes, test records etc. as defined in the different chapters of the speci-
fications, or as otherwise agreed by the Engineer. For details of the number of copies and time periods
for approval, reference should be made to Annex 4-1.

4.4  Design Calculations

4.4.1 All sets of calculations shall be complete, bound, properly titled and given a unique drawing
number (see clause 4.5.1). The binding shall be such as to allow the easy introduction of subsequent
pages if necessary.

4.4.2 Bound into each set shall be a fully detailed index. Following this shall be a design information
sheet(s) which shall incorporate the following details:

a. The design concept shall be summarised,;
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b. Full details of manuals, design papers or other aids referred to in the text shall be given, with
photocopies of relevant sheets if appropriate;

C. Full loading shall be reiterated, with their derivation if appropriate;

d. Design stresses shall be reiterated;

e. Code or standard references should be quoted, and equations written out in full for initial
calculations;

4.4.3 Should the Contractor/Supplier be required to re-submit amended calculation or additional
sheet(s), the following annotation shall be adopted:

. Amended sheets should retain the same sheet number, but have a lower case revision letter
suffix i.e. sheet 14 when amended becomes 14a, then 14b.
. Additional sheets that needed to be inserted shall be given the sheet number they are added to,

plus an upper case letter prefix i.e. additional sheets to piece 60 become A60, B60 etc. and if
subsequently amended A60a etc.

4.4.4 Where computer programs are used for design calculations, a full explanation in English
language shall be provided to assist the Engineer's approval of the calculations for each and every
program used. Details must include name of program, author, source, comprehensive description of
theoretical basis including all references to relevant documentation, checks undertaken on program
and a list of projects on which the program has been used.

45 Drawings

45.1 General Requirements

45.1.1. Drawings shall be to scale, fully detailed and all dimensions shall be in metric units.
General arrangement drawings submitted shall be to a scale of not less than 1 to 50 and all detailed
drawings not less than 1 to 20. Profile drawings shall normally be drawn to vertical scale of 1 to 200
and a horizontal scale of 1 to 2,000.

45.1.2. Drawings sheets shall conform in size to BS ISO 5457, mainly A0, Al, A2, A3 and A4.
The sheet size is to be stated on the drawing within or adjacent to the title block. Drawings shall be to
BS 308 or equivalent.

4.5.1.3. The scale used shall be stated on the drawing as a ratio together with a linear scale at a
convenient position along the margin of the original drawing sheet.

4.5.1.4. The physical drafting requirements in respect of line density, strength, contrast, spacing
and character liability shall be met to ensure drawings are suitable for copying.

45.1.5. All drawings shall bear English title, serial number of the main contract, drawing number
unigue to this contract and scale. The system of numbering and layout of the title block will be to the
approval of the Employer. The title block shall include the name and address of the Employer. The
revision notes shall detail the nature of each revision. The revision shall be enclosed in a cloud with
the revision letter indicated.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)

(Package 1, Lot-1 & Lot-2)




-4-3-

4.5.2 Computer Generated Drawings/Designs

All drawings shall be prepared using AutoCAD software version 2007or later only. Drawings, which
are not compatible to AutoCAD software version 2007 or later, shall not be accepted. After final
approval all the drawings (structural drawings, BOMs, shop sketches and tower accessories, hardware
fittings, plan & profile, sag curve, etc. drawings) shall be submitted to the Employer on CDs.

In addition to the hardcopy of drawings/designs the contract is required to submit soft copy of all the
drawings in AutoCAD format and all related documents in Microsoft Word/Excel format. For
drawings /designs developed by PLS software, the soft copy of the input files and other related files
are also required to be submitted during submission of hardcopy for approval.

4.5.3 Contract Drawing List

At defined intervals the Contractor/Supplier shall submit the required number of copies of the contract
drawing list.

The list shall contain the following information:

Drawing number;

Drawing title;

Revision status;

Submission date.

Date of receipt of comments/approval.
Approval status.

-0 Qo0 oTw

All changes since the previous issue shall be clearly indicated and when agreed only the front (index)
sheet and revised sheets need to be submitted.

4.5.4 Contract Record Drawings

The Contractor/Supplier shall submit to the Engineer:

a. A final issue of the contract drawing list indicating which of the drawings, design calculations,

method statements etc. he proposes to issue as final contract drawings. These drawings shall
be updated to incorporate all modifications made during erection and commissioning

b. Requisite number of prints of each schedule, including where appropriate the supply and
installation material manual
C. Requisite number of drawings, including design calculations, schedules including the supply

and Installation Material Manual on CD-ROM in WPG /DXF /PDF /DWG /DOC format. The
tower drawings and plan & profile drawings shall be submitted in AutoCAD format.

The distribution of the contract record drawings will be advised by the Engineer.
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45,5 Route Maps

4551 During the progress of the work the Contractor shall record on profiles, tower and
Installation Material Manual (SIMMs) and on a set of survey maps of approved scale such particulars
as will allow an accurate reference to be made afterwards in case of any faults or projected
modifications to the line.

4.55.2 The map and/or profile sheet shall show the exact position of every tower with approved
reference marks. The maps shall be supplemented, or profiles marked by sketches where necessary,
to delineate boundary positions of towers which cannot be clearly indicated on the maps.

455.3 The data included on the maps, profile, sketches and SIMMs shall be submitted to the
Engineer, to whom facilities shall be given for examining such records during the progress of the work.

4.6 Sag Templates (not used)

4.7  Supply and Installation Material Manual (SIMM)

As soon as final support positions are selected and approved, the Contractor shall provide the
requisite copies of the A4 size Supply and Installation Material Manual (SIMM).

Each tower position shall be represented by one sheet of the, manual with the following information
recorded:

Provisional and final tower numbers;

Profile and Record Map reference drawing numbers;

Span;

Wind span;

Weight span;

Angle of deviation;

Tower type, leg and body extensions and general arrangement (G.A.) drawing reference
numbers;

Foundation type and G.A. drawing reference number;

Earthing details and G.A. drawing reference number;

Insulator set details and G.A. drawing reference number;

Sag adjustment setting, and linkage requirements where appropriate;

l. Phase conductor jumper details including spacer and general arrangement drawing reference
number where appropriate;

Earthwire set details and G.A. drawing reference number;

Earthwire vibration damper G.A. drawing reference number;

Aircraft navigation (obstruction aids) drawing reference number where appropriate;

Fibre optic junction boxes and cabling G.A. drawing reference number where appropriate;

@~ pooow

T T

T o5 3

In addition the following schedules shall be included:

. Phase conductor and earthwire sags and tensions (erection and final);
. Suspension insulator set off-sets;
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. Location and spacing of phase conductor spacers and spacer dampers (where appropriate);
. Location of all phase conductor and earthwire tension and non-tension joints;

. Location and spacing of all aircraft warning spheres (where appropriate);

. Location of all fibre optic joint boxes - (where appropriate).

The appropriate reference drawing numbers shall also be included. Preliminary copies of SIMMs shall
be available prior to any site work commencing, together with material summaries. This is a Hold
Point.

4.8 Maintenance Manual

4.8.1 The Contractor/Supplier shall provide to the Engineer at the specified period before the end of
the construction period of the contract, a maintenance manual covering the following information:

a. Type, code number and description of all plant erected, together with names and addresses of
manufacturer;
b. Methods of assembly of all fittings;

C. Method of replacing any part of the plant including the use of maintenance holes provided on
the support, access provisions and where appropriate the application of 'live-line’ maintenance
techniques;

d. Recommendations of preventive maintenance including frequency of inspections;

e. List of recommend maintenance equipment with a description of its use and limitations;

f. Type and application of temporary earthing equipment;

g. Personnel safety equipment requirements and any risk assessments required.

4.8.2 The above information must be as specified in this contract and entirely in the English language.

4.8.3 Drawings and diagrams shall be used where necessary to enable the proper maintenance of the
whole works.

4.8.4 The manual shall be suitably bound within a hard cover, and all materials used shall be
reasonably hard wearing.

4.8.5 The manual shall be submitted to the Engineer. This is a Hold Point.

4.9 Samples and Models

If the nature of the works makes it desirable, the Contractor/Supplier may be asked to submit or
prepare for the Engineer such samples, patterns and models as the Engineer may reasonably require
for the purpose of design approval at the expense of the Contractor/Supplier.

4.10 Photographs

The Contractor/Supplier shall make all arrangements to provide progress photographs of all tests and
such sections of the work in progress as directed by the Employer. Each photograph shall be of size
25 cm x 20 cm suitably titled. The negatives and/or electronic files of the photographs shall be the
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property of the Employer and no prints from these negatives and/or electronic files shall be supplied to
any persons unless under the authority of the Employer.

The Contractor/Supplier will normally be required to provide every month at his own cost the 3 (three)
sets of unmounted progress photographs suitably inscribed, on portions of the work - in progress,
throughout the period of construction. Any variation to these quantities will only be with the permission

of the Employer.
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Annex 4-1: Time Intervals for Document Submission, Test and
Inspection Notification, and Number of Submission Copies

Item

Time Interval
(Weeks)

Notification
Period (Days)

No. of
Copies

Submission of:

Contract drawing list

Maintenance Manual

26

10

Method statement:

° Overall

12

. Detailed

(3]

Work Programme

(3]

Reports:

° Weekly reports

. Monthly reports

Quality Assurance Programme

Quality Plan

MDA~

Preliminary supply and installation material manual

oo oo o

Time intervals:

Currency of standards

Drawing approval

Profile approval and commencement of site work

Commencement of work after issue of notice

Suspension of work

PP (XWw|s

Notification periods:

Prototype test of towers - type test

. overseas

28

° local

Sample test - overseas

14

Inspection of work on site

Final line inspection

14

Commencement of survey

Stringing of conductor across roads, etc.

Number of copies:

Drawings for approval

Approved drawings

Test program incl. prototype test of towers

Final supply installation material manuals

Installation instructions

o |01 |01 (01|01

Contract records:

° Prints

[N

° CDs

al

Test reports
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ltem Time Interval Notification No. of
(Weeks) Period (Days) Copies

Certificate of conformity 1

English language translation of "equivalent" 1

standards

Applicable reference standards 4 1

Note: The time interval refers to the appropriate time period in weeks required before or after a specified
event e.g. the Contract Drawing List shall be submitted at 4 week intervals, while the Applicable
Reference Standards shall be submitted 4 weeks after signing of the contract.

Annex 4-2: Engineering Documents to be submitted by Contractor

Clause Reference Document Description Comment
4.5.3 Contract Drawing List
45.4 Contract Record List
4.5.5 Route Maps
4.7 Supply and Install Material Manual
4.8 Maintenance Manual
4.10 Photographs

Annex 4-3: Notification and Hold Points

Clause Reference Notification Points Hold Points
4.7 Supply and Install Material Manual
4.8 Maintenance Manual

Annex 4-4: Reference Standards

The reference standards and other documents referred to in this Section of the specification are listed
below:

. BS 308 Technical drawings

. ISO 5457  Size and layout of drawing sheets
o BS 5536 Recommendations for preparation of technical drawings for microfilming
. ISO 3272  Microfilming of technical drawings
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5. Access

5.1 Wayleaves

5.1.1 General

5.1.1.1. A preliminary line route shall be provided by the Employer to enable the Contractor to
start with the Contract works. The line route plan does not include facilities for storing material.

5.1.1.2. The Contractor will satisfy himself that the necessary rights of entry and access have
been obtained before entry is affected.

5.1.1.3. The Contractor shall indicate to the Engineer such pipes or other obstructions, telephone,
telegraph and power lines which infringe the clearances specified or otherwise fail to satisfy the
requirements of the Specification.

5.1.1.4. The necessary permission for the removal of obstructions such as trees, houses, etc. and
for the permanent removal or guarding of pipes, telegraph, telephone and power lines will be in the
responsibility of the Contractor. The Employer may assist the Contractor in getting required
permissions and permits.

5.1.2 Wayleave Schedule (not applicable)

5.2  Access to Site, Notice of Entry

5.2.1 Access Routes - General

5.2.1.1. The Contractor shall make all necessary arrangements for the general route for access to
each or any position with the occupier as agreed by the Employer.

5.2.1.1. Subject to the provisions of the preceding paragraph the Contractor shall before
commencing work, at his own expenses, do what is necessary to make the access suitable for his use
and shall take all reasonable precautions to avoid damage, including, if required the erection of
temporary fences or gates where permanent fences, hedges or gates have been removed. The
Contractor shall not be entitled to any additional payment in the event of a particular access being
difficult.

5.2.1.1. The Contractor shall be responsible for maintaining agreed access routes, without undue
widening, in a usable condition for the duration of the Contract and the occupier shall not be put to any
inconvenience in gaining access to his land or buildings. No unauthorized access route shall be taken
by the Contractor.
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5.2.2 Commencement of Work

The Contractor shall be responsible, before beginning work on any property for obtaining confirmation
from the Engineer that wayleaves are in order and any agreed accesses, have not been altered and
for giving not less than 48 hours' notice to the occupiers that work is to begin. Work shall proceed on
any land within the requisite period of such notice being given to the occupier.

5.2.3 Suspension of Work

Where work is to be suspended without the expectation of it being resumed within the specified
period, the Contractor must notify the occupier of such intention and shall similarly give the occupier
prior notification of the resumption of work. The purpose of this clause is to assist in maintaining good
relations between the occupier, the Contractor and the Employer and to keep the occupier informed of
what is going to happen on or across his land.

5.2.4 Compliance with Occupier's Requirements

The Contractor shall at all times during the execution of the Works ensure compliance with all such
reasonable requirements of the occupier as are brought to the Contractor's notice by the Engineer.
5.2.5 Notice to Authorities

Before the Contractor carries out the stringing of conductors alone, or across power or telecom-
munication circuits, public roads, etc., he shall give the requisite notice to the appropriate Authorities

of the time and date when he proposes to perform the work and shall send a duplicate copy of each
notice to the Engineer.

5.3 Route Clearance

For details of the clearance requirements for survey, access routes, line route, tower locations and
conductor stringing please refer to Annex 5-1.

54 Access Roads

Access roads/routes shall be identified by the Contractor themselves as and where necessary, and
shall be constructed by them at their own expense and necessary compensations for damages thereof
shall also be paid by the Contractor. The Employer's representative may assist the Contractor in his
negotiations with the landowners about such compensation etc.
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5.5 Crossing of Obstacles

55.1 General

The Contractor shall, at his own expense, make any necessary arrangements and take the necessary
precautions where the route crosses buildings, telecommunication, power or pipe lines, orchards,
gardens, railways, antiquities or other obstructions or ground over or across which erection cannot be
carried out in the normal manner or has to be avoided. These arrangements must be submitted to the
Engineer. This is a Hold Point.

Where a tower is set across a fence, hedge, bank or wall, the Contractor shall remove and reinstate
the fence, hedge, bank or wall at his own expense and he shall be responsible at his own expense for
making good to the satisfaction of the Engineer, owners and tenants concerned, all land, property,
roads, drains, fences, walls, hedges, gates and the like which he has damaged or disturbed during the
execution of tile Contract Works and shall remove all surplus material after erection. The Contractor
shall take proper precautions to prevent the straying of and damage to livestock until after the
backfilling of excavations and permanent reinstatement of fences, walls, hedges, gates and the like is
completed.

5.5.2 Public Utilities

The Contractor shall obtain all necessary permissions, licenses or approvals from authorities which
are required for any part of the work. The Employer shall assist the Contractor in obtaining those
permissions. All costs for such permissions shall deem to be included in the Contract Price.

The Contractor shall ensure that the erection of the Contract Works does not cause damage to or
interference with existing telecommunication, power or pipe lines.

Where appropriate Authorities affected deem it necessary for the protection of their employees,
property, or the public or for the assistance of traffic to provide flagmen and watchmen, the cost of
such provision shall be borne by the Contractor. Where required by the appropriate Authorities work
shall be carried on outside normal hours and at the Contractor's own expense.

The Contractor shall also be liable to make good at least to the original condition or compensate the
owners, operators and users or any public undertaking in respect of any damage however caused to
their property, lands or roads arising, out of or in consequence of the execution of the Works.

5.5.3 Scaffolding

The Contractor shall provide all necessary scaffolding and the like for the crossing of
telecommunications or power lines, roads, railways buildings or other obstacles. The Contractor shall
advise the Employer in each instance of the scaffolding he proposes to use. Drawings of the proposed
scaffolding shall be submitted to the Employer, and the appropriate regulatory authorities for approval.
This is Hold Point.
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5.5.4 Live Line Scaffolds

The scaffolding which is used to cross specified low, medium and high voltage power lines shall be of
such dimensions and allow such clearances that the power lines being crossed may remain in
commission during construction of the new transmission line. Shutdowns on the lines to be crossed
may be given for construction of new line but shall not be given continuously for longer periods. Such
restrictions in building and use of the scaffolds shall not be grounds for claiming additional costs.
Design and construction of the live line scaffold shall not be inferior to the minimum standards outlined
in the following clauses.

5.5.5 Live Line Scaffolds - Construction

5.5.5.1. The scaffold shall be designed to withstand the maximum design wind speed, except that
a reduced return period will be accepted. Consideration shall also be given due to impact loading, due
to dropping of the upper phase conductor.

5.5.5.2. The scaffold shall, unless otherwise approved by the Employer, consist of 3 m wide 300
mm square mesh nylon nets attached to steel wire ropes running perpendicular to the lower line route,
carried by metal scaffolding at 3 m intervals. The nets shall be attached to the catenary wires by
means that do not require the presence of any persons on the net or the catenary wires whilst the
lower line is alive. An additional movable walk net laid over the 300 mesh nets may be used whilst the
lower line is dead.

5.5.5.3. Normally steel or aluminium tubular scaffolding to BS 1139 and BS 6323, should be used,
the use of performed units or frames shall be subject to the Employer's approval.

5.5.5.4. The mechanical construction shall be in accordance with BS 5950. Reference shall also
be made where appropriate to BS 5973.

5.5.5.5. The design of the scaffold shall have due regard to the requirements of safety with
particular respect to accidental contact with live conductors during construction, use and removal.

5.5.5.6. The scaffold including foundations shall be designed and constructed to ensure stability
during the process of erection and removal, and also at times when work has ceased for any reason
including adverse weather conditions. The foundations shall be suitable for the ground concerned.

5.5.5.7. The scaffold shall extend at least 5 m either side of the outermost conductors of the upper
line. A maximum of 2 m of this distance may be provided by means of catchers.

5.5.5.8. Catchers shall be provided at each end of each scaffold support. The catchers may be
vertical or inclined to a maximum angle of 450 from the vertical. They shall be capable of withstanding
the specified impact loads without excessive distortion that would permit a falling conductor to
approach or touch a live-line.

5.5.5.9. The upper parts of the scaffold shall be provided with soft wood rubbing boards or
otherwise protected in an approved manner to prevent damage to the conductors resting on or being
drawn over the guard. Soft wood poles may be used for this purpose. The height of these boards shall
be sufficient to prevent the conductor damaging the nylon net. To avoid damaging the conductors no
object other than non-metallic lashing or the catchers shall protrude above the rubbing boards.
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5.5.5.10. Sufficient endless or double ended lead lines for hauling over pilot wires shall be placed
over the scaffold prior to re-energising of the lower line.

5.5.5.11. The side supports shall have working platforms to facilitate the required running of
conductors and pilot wires. Working platforms shall be provided with hand rails, toe boards and
notices warning of the danger of live conductors. The heights of hand rails shall be 1m and the toe
boards 230 mm. Each working platform shall have a notice plate indicating the 'Safe Climbing Height'.

5.5.5.12.  The scaffolds shall be fitted with danger plates at intervals of not more than 6m along the
anticlimbing device with at least one plate on each face of the structure.

5.5.5.13. The scaffolds shall be constructed to prevent unauthorised access or climbing by the use
of barbed wire anti-climbing devices, fences or other means approved by the Employer.

5.5.5.14.  The scaffolding shall be lit with red warning lamps from 1/2 hour before sunset to 1/2 hour
after sunrise if erected within 2m from a highway or footpath without an intervening fence. The scaffold
Contractor shall provide or arrange for the supply and/or maintenance of these lamps (e.g. with the
line Contractor).

5.5.5.15. If the scaffolding is constructed adjacent to a roadway, a guard constructed from steel
drums filled with soil or a soil bund shall be provided and suitably lit.

5.5.5.16.  Where possible the resistance to earth of the scaffold shall be less than 10 ohms. Special
consideration by the Employer and the lower line operator shall be given in cases where this is not
attainable with a reasonable number of driven earth rods.

5.5.5.17.  Bonding the scaffold to the earthing systems of either the live-line, or the line under
construction is not normally acceptable. In the former case a nearby line fault could cause the scaffold
to become live. In the latter case a fault between the live-line and the scaffold could cause
components of the line under construction to become alive, particularly as it earthing system may not
be complete.

5.5.5.18. The earth rods should normally be driven into the ground around the outside and
approximately 1m from the scaffold structure. The rods should be securely connected electrically and
mechanically to the scaffold structure by flexible copper or aluminium leads with minimum cross-
sectional areas of 64 mm?2 or 100 mm?2 respectively.

5.5.5.19. Drawings of the scaffold, complete with details of the clearance plates and earthing
arrangement, together with supporting, calculations shall be submitted to the Employer and
appropriate regulatory authorities for approval. This is a Hold Point.

5.6 Damage

5.6.1 General

The Contractor shall take all reasonable precautions to avoid damage to land, property, roads, crops,
field drains, fences walls, hedges, gates, trees and the like and shall ensure that the work is
adequately supervised so that any damage is reduced to the minimum. The Contractor shall pay
compensation to the owners/tenants for damages of crops, trees and houses during the project
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implementation within the wayleaves (right-of-way) which are unavoidable for construction of the
transmission line. The Employer's representative shall assist the Contractor in his negotiations with the
landowners about such compensation.

5.6.2 Contractor's Responsibility

The Contractor's liability for loss or damage shall extend to any such loss or damage resulting from the
employment of a Subcontractor. This does not relieve the Contractor of his liability for all actions of his
Subcontractor.

5.6.3 Livestock, Dogs

Adequate provision shall be made by the Contractor to prevent the straying of or injury to livestock
during the execution of the Works and until the permanent reinstatement of fences, walls, hedges,
gates and the like is completed.

The Contractor shall not bring any dog on or near the site or suffer or permit any of his employees,
representatives or agents or any Subcontractor to bring any dog on or near the site and shall cause
the immediate removal of any dog which may be on or near the Site in breach of this provision.

The Contractor shall be liable for any injury to or loss of livestock due in the opinion of the Engineer to
failure to comply with the above requirements.
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Annex 5-1: Route Clearance

Where clearing is in the opinion of the Employer necessary, the following requirements shall be
observed. Trees and tall scrub shall be cleared to a distance of 14m for 132kV, 20m for 230kV and
23m for 400kV on either side of the centreline of the route. Trees and bushes shall be cut down to a
height of not more than 1.0m above ground level. In addition, tall trees outside the cleared area, of
such height that they could fall within 2m of conductors, shall be trimmed by the Contractor. No tree
may be felled without the express permission of the Employer. This is a Hold Point.

Felled trees and scrub shall be removed from a path 3.5m wide and running as far as possible
continuously along the route. The Contractor shall grub up tree stumps and roots from this track.

All trees, bushes, bamboo and any other vegetation which normally grows to a height of 2.5m or more
shall be treated by an approved non-toxic, non-residual agent to prevent further growth.

The Contractor shall clear a 3.5m wide agreed construction access track from public roads, of all
trees, stumps, scrub and vegetation to tower positions as required by the Employer.

All felled trees or tree trimmings shall remain the property of the landowner.

Annex 5-2: Access Roads

Access roads/routes shall be identified by the Contractor themselves as and where necessary, and
shall be constructed by them at their own expense and necessary compensations for damages thereof
shall also be paid by the Contractor. The Employer's representative shall assist the Contractor in his
negotiations with the landowners about such compensation etc.

Annex 5-3: Engineering Documents to be Submitted by Contractor

Clause Reference Document Description Comment
5.3 Route Clearance
5.5.3 Scaffolding
5.5.4 Live Line Scaffolding
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Annex 5-4: Notification and Hold Points

Clause Reference Notification Points Hold Points
5.3 Route Clearance
5.5 Crossing of obstacles
5.5.3 Scaffolding drawings
5.5.5 Live line scaffold drawings

Annex 5-5: Reference Standards

The reference standards and other documents referred to in this Section of the specification are listed

below:
. BS 1139
. BS 5950

. BS EN 12811-1

. BS 6323

. BS EN 12810-1
° EN

Metal scaffolding

Structural use of steel work in building

Code of practice for access and working scaffolds and special scaffold
structures in steel

Specification for seamless and welded steel tubes for automobile,
mechanical and general engineering purposes.

Facade Scaffolds

Welded circular steel tubes/seamless circular tubes/steel tubes for

10296/10297/10  precision application
305
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6. Survey, Profile, Geotechnical Investiga-
tions and Field Quality Plan

6.1 General Information & Scope of Work

6.1.1. The Engineer will indicate to the Contractor either on maps or during visits to the sites the
proposed route of the transmission line, with approximate positions of the angle and terminal towers
and the positions of such intermediate towers as it may have been desirable to determine during
preliminary wayleave negotiations. The Contractor shall give the Engineer the requisite period of
notice prior to commencing the survey. This is a Hold Point.

6.1.2.  The technical specifications covers detailed survey including route alignment based on the
intermediate GPS readings & Tentative route alignment finalized by the Employer, profiling, tower
spotting, optimization of locations, check survey, contouring, and soil investigation for the transmission
lines / part of the transmission lines covered under this specification as included in the schedule of
prices.

6.1.3. Contractor shall provide at site all required survey instruments to the satisfactions of the
Employer so that the work can be carried out accurately according to specifications and drawings. The
Contractor shall arrange to collect the data regarding change of course of rivers, major natural
streams and canals, etc., encountered along the transmission line route from the best available
sources and shall furnish complete hydrological details including maximum velocity discharge, highest
flood level (H.F.L), scour depth etc. of the concerned rivers, major streams and canals.

6.1.4. The scope of work shall include the following:
a. Detailed survey using GPS, Total work stations, long range scanners &digital theodolite of

reasonable accuracies or alternatively using ALTM (Airborne Laser Terrain Modelling)
techniques, inter-alia including:

o Digitized profiling along the selected route along with plan details.
. Computer aided tower spotting & optimization
. Soil resistivity measurement along the route
b. Check survey including digitized contouring at undulated / hilly tower locations;
c. Soil Investigation;
d. Preparation of survey reports including estimation of bill of quantities, identification and

explanation of route constraints (like forest, animal/bird sanctuary, reserve coal belt areas, oil
pipeline /underground inflammable pipe lines etc.), infrastructure details available en-route etc.

6.1.5. The provisional quantities for the scope of work are indicated in relevant Price Schedules
of the bidding documents. The final quantities for route alignment & detailed survey (quantities in "km"
unit) shall be the horizontal route length along the approved route alignment. The route alignment,
detailed survey, including profiling & tower spotting, contouring, soil investigation, etc. shall be carried
out by the Contractor as per the technical specifications stipulated herein.

6.1.6.  The Contractor must note that the Employer shall not be responsible for loss or damage to
properties, trees etc. due to Contractor's work during survey. The Contractor shall indemnify the
Employer for any loss or damage to properties, trees etc. during the survey work.
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6.1.7.  The Contractor should note that Employer will not furnish topographical maps but will make
available assistance that may be required in obtaining these by providing letters of recommendation to
the concerned authorities. Further, in case the Contractor opts for use of ALTM techniques for detailed
survey, he shall be responsible for obtaining necessary clearances/permissions, as may be required
from concerned authorities. The Employer will provide assistance that may be required in obtaining
these clearances/ permissions by providing letters of recommendation to the concerned authorities.

6.1.8.  The work shall be carried out by the Contractor using modern surveying techniques.

6.1.9.  The Contractor shall also engage services of a reputed geo-technical/geologist consultant or
experts from independent educational/research institutions for examining stability aspects of the
selected transmission line route & tower locations in hilly terrain during finalization of tower spotting &
construction of foundations.

6.1.10. After carrying out the detailed survey and soil investigations, the Contractor shall estimate
complete BoQ of the transmission line(s) and submit the same as per the format of the ‘Schedule of
Prices’ to the Employer.

6.2 Contractor's Survey

6.2.1 Access for Survey

For details of the access arrangement for survey, please refer to Annex 5-1. The Contractor's
Surveyor shall in all cases announce himself to the occupier/landowner immediately before entering
any private property for the purpose of survey. The Contractor shall comply with all national and local
regulations regarding barricades, detour arrangements, and warning signs. Damage to roads,
footpaths, bridges, ditches, etc., caused by the Contractor shall be repaired at his expense.

6.2.2 Survey Methodology & Precision
6.2.2.1 Survey Methodology

6.2.2.1.1. All elevations shall be referenced to benchmarks established by the Public Work Division
of Bangladesh / Survey of Bangladesh. Survey operations shall begin and end at benchmarks
approved by the Employer.

6.2.2.1.2.  During the levelling of the profile, check surveys will be affected at intervals not exceeding
50 km with benchmarks of known elevations. The difference in elevations as surveyed by the
Contractor and as declared by Public Work Division of Bangladesh / Survey of Bangladesh for these
benchmarks shall not exceed the precision required for 3rd order surveys e < 24k where k is the
distance between benchmarks in km and e is the difference between elevations in mm but not exceed
300 mm.

6.2.2.1.3. In the absence of suitable benchmarks the levelling shall be done by two independent
levelling parties working in opposite directions along the same line. The difference in elevations
between the two surveys shall not exceed the precision required for 3rd order surveys as stated
above.

6.2.2.1.4. All important objects and features along the transmission line centreline (railways,
highways, roads, canals, rivers, transmission lines, distribution lines, telephone lines etc.) shall be
surveyed and located with a positional accuracy of 1:2000 between points of known horizontal
position.
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6.2.2.1.5. Contractor shall survey a corridor along a line route, not just the centreline. The width of
the corridor will be at least as per the following table:

Transmission Line Survey Width
132kV 30m (15m from the centre line either side)
230kV 50m (25m from the centre line either side)
400 kV 60m (30 m from the centre line either side)

6.2.2.1.6. The data density shall be maximum 1m interval (0.5m is desirable). A centre line survey
for pegging shall still be required following the approved plan and profile drawings.

6.2.2.1.7. The XYZ survey measurements can be obtained by using one or more of the following
methods:

. Aerial photogrammetry;

. Flying the route by helicopter or fixed wing aircraft using specialized aerial laser scanning
instruments for Aerial Laser Surveys (ALS);

o Ground survey using GPS or electronic distance measuring equipment.

6.2.2.1.8. All these methods of survey measurements should capture information as per the
proposed feature codes.

6.2.2.2 Survey Accuracy

Photogrammetry

The accuracy of any point on the ground corridor profile shall be £ 1m horizontal and + 0.25m vertical.
A DXF file shall be imported into PLS CADD. The Contractor may choose to do the survey manually
(cf. clause 1.3) or use GPS or laser. In every case, the geo-referenced ECW file for topographic image
would be very helpful.

Laser Scanning
The accuracy of any point on the ground corridor profile shall be + 0.15m horizontal and + 0.15m
vertical from absolute position. A LAS file will be imported into PLS CADD.

GPS

The accuracy of any point on the ground corridor profile shall be £ 1m horizontal and + 0.3m vertical.
The accuracy is governed by the type of GPS used, availability of satellites, Geoid model for the
relevant area and vegetation. Accuracy is in the order of + 1m horizontal and + 2 - 4m vertical for
differential GPS, + 0.025m horizontal and + 0.05 vertical for RTK GPS.

6.2.3 Route Alignment

6.2.3.1. The route alignment shall be carried out by the Contractor using topographical maps and
preliminary route alignment finalized by the Employer with GPS.

6.2.3.2. The routing of the transmission line shall be most economical from the point of view of
construction and maintenance. The Contractor shall identify & examine alternative route alignments
and suggest to the Employer the optimal route alignment.

6.2.3.3. Routing of transmission line through protected/reserved forest area should be avoided. In
case it is not possible to avoid the forests or areas having.
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6.2.3.4. Large trees completely, then keeping in view of the overall economy, the route should be
aligned in such a way that cutting of trees is minimum.

6.2.3.5. The route should have minimum crossings of major river, national/state highways,
overhead EHV power line and communication lines.

6.2.3.6. The number of angle points shall be kept to minimum.

6.2.3.7. The distance between the terminal points specified shall be kept shortest possible,
consistent with the terrain that is encountered.

6.2.3.8. Marshy and low lying areas, river beds and earth slip zones shall be avoided to minimize
risk to the foundations.

6.2.3.9. It would be preferable to utilize level ground for the alignment.

6.2.3.10. Crossing of power lines shall be minimized. Alignment will be kept at a minimum distance
of 300 m from power lines to avoid induction problems on the lower voltage lines.

6.2.3.11. Crossing of communication line shall be minimized and it shall be preferably at right
angle. Proximity and parallelism with telecom lines shall be eliminated to avoid danger of induction to
them.

6.2.3.12.  Areas subjected to flooding such as canals shall be avoided.

6.2.3.13. Restricted areas such as civil and military airfield shall be avoided. Care shall also be
taken to avoid aircraft landing approaches.

6.2.3.14.  All alignment should be easily accessible both in dry and rainy seasons to enable
maintenance throughout the year.

6.2.3.15. Certain areas such as quarry sites, tea, tobacco and saffron fields and rich plantations,
gardens & nurseries which will present the Employer problems in acquisition of right of way and way
leave clearance during construction and maintenance should be avoided.

6.2.3.16.  Angle points should be selected such that shifting of the point within 100 m radius is
possible at the time of construction of the line.

6.2.3.17. The line routing should avoid large habitations, densely populated areas, forest,
animal /bird sanctuary, reserve coal belt areas, oil pipe line/underground inflammable pipe lines etc. to
the extent possible.

6.2.3.18.  The areas requiring special foundations and those prone to flooding should be avoided.

6.2.3.19. For examination of the alternatives & identification of the most appropriate route, besides
making use of information/data/details available/extracted through, the Contractor shall also carryout
reconnaissance /preliminary survey as may be required for verification & collection of additional
information / data / details.

6.2.3.20. The Contractor shall submit his preliminary observations & suggestions along with
various information/data /details collected and also processed satellite imagery data, scanned
topographical map data marked with the alternative routes etc. The final evaluation of the alternative
routes shall be conducted by the Contractor in consultation with Employer's representatives and
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optimal route alignment shall be proposed by the Contractor. Digital terrain modelling using contour
data from topographical maps shall be done by the Contractor for the selected route. A fly through
perspective using suitable software(s) shall be developed for further refinement of the selected route,
if required. Site visit and field verification shall be conducted by the Contractor jointly with the
Employer's representative for the proposed route alignment.

6.2.3.21. Final digitized route alignment drawing with latest topographical and other details/features
including all rivers, railway lines, canals, roads etc. up to 8 km on both sides of selected route
alignment shall be submitted by the Contractor for Employer's approval along with report containing
other information /details as mentioned above.

6.2.3.22. Changes in the route alignment, if any, during detail survey, shall be incorporated in the
final digitized route alignment drawings.

6.2.4 Detailed Survey

6.2.4.1 The detailed survey shall be carried out using GPS, Total stations, digital theodolites etc.
along the approved route alignment. As an alternative, the Contractor may also use ALTM (Airborne
Laser Terrain Modelling) techniques of equal or better accuracy for the detailed survey.

6.2.4.2 Soil resistivity, along the route alignment shall be measured in dry weather by four
electrode method keeping inter-electrode spacing of 50 metres. For calculating soil resistivity
formula2rar (Where a = 50m and r = megger reading in ohms) shall be adopted. Measurement shall
be made at every 2 to 3 km along the length of the route. In case soil characteristics changes within 2
to 3 km, values shall have to be measured at intermediate locations also. Megger reading and soil
characteristics should also be indicated in the soil resistivity results.

6.2.5 Route Marking

6.2.5.1 The route of the transmission line shall be recorded using GPS/DGPS of positional
accuracy less than 3m.

6.2.5.2 The coordinates of all the angle points as well as other important crossings, landmarks
etc. shall be recorded using GPS for easy relocating.

6.2.5.3 At the starting point of the commencement of route survey; the coordinates shall be
recorded. A punch mark on the top section of the angle iron shall be made to indicate the location of
the survey instrument. The coordinates of the location of the survey instrument shall also be recorded.
Further, the coordinates at prominent position at intervals of not more than 750 meter along the
transmission line to be surveyed up to the next angle point shall also be recorded. Wooden pegs of 50
x 50 x 650 mm size shall also be driven at prominent position at intervals of not more than 750 m
along the transmission line to be surveyed up to the next angle point. Wire nails of 100mm length
should be fixed on the top of these pegs to show the location of instrument. The peg shall be driven
firmly into the ground to project 100 mm only above ground. Wherever the line alignment crosses the
EHT line, railway line, P&T line or roads, the Contractor shall record coordinates on the points of
crossing. Wherever line route alignment passes over permanent land marks such as rock, boulders,
culverts etc. suitable white paint marks with directional and Employer markings shall be made and
coordinates recorded. At angle position stone/concrete pillars of 150 x 150 x 100 mm in size with
Employer marked on them shall be embedded into the ground for easy identification.
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6.2.6 Profiling

6.2.6.1 The complete profiling along the route shall be carried out using modern surveying
equipment viz. Total stations, DGPS etc. Reference levels (R/Ls) at every 20 meters along the route
are to be recorded. R/Ls at other undulations along the route as well as in the route plan and other
route details viz. crossings, building & structures, trees & other infrastructure etc. shall also be
recorded. Areas along the route, which in the view of the Contractor, are not suitable for tower
spotting, shall also be marked.

6.2.6.2 The complete profiling details shall be digitized and the data shall be prepared & stored in
the format compatible to computer-aided tower spotting software.

6.2.6.3 A printed/plotted output of the digitized profiling shall be submitted by the Contractor to
the Employer's for review before taking up computer-aided tower spotting.

6.2.7 Optimization of Tower Location / Tower Spotting

6.2.7.1 Optimization of tower locations including profiling shall be done by the Contractor using
computer-aided tower spotting software (PLS CADD) and shall furnish sample calculations and
manual tower spotting drawings for some typical sections.

6.2.7.2 The sag-tension characteristics of the conductor as well as tower spotting data shall be
furnished by the Employer to the Contractor during execution stage. Sag template curves, if any
required for Employer's spotting purposes, shall be prepared by the Contractor.

6.2.7.3 General description of towers is indicated in Section-I of this specification for information
of the Bidders.

6.2.8 Tower Spotting

The Contractor shall submit to the Engineer the requisite copies of route maps, they shall also submit
requisite copies of the profile drawings upon which shall be indicated the proposed location and type
of each tower, spans, section lengths, (i.e.) distances between tension towers), equivalent spans, wind
and weight span, difference in level between phase conductor attachment points and the sag
templates used. This a Hold Point. Also on the profile shall be plotted the relevant position of the
bottom or lowest phase conductor at the specified maximum conductor temperature and another line
parallel to the phase conductor line and at the minimum statutory ground clearance specified below it.

Towers shall be so located that the span criteria specified in Annex 8-5 is not exceeded.
While profiling & spotting the towers, the following shall be borne in mind:

a) Span

The number of consecutive spans between the section points shall not exceed 15 spans or 5 km in
plain terrain and 10 spans or 3km in hilly terrain. A section point shall comprise of tension point with a
section tower as mentioned in the Annex of ‘Tower’ section.

b) Extension/Truncation

An individual span shall be as near to the normal design span as possible. In case an individual span
becomes too short with normal supports on account of undulations in ground profile, one or both the
supports of the span may be extended by inserting standard body/leg extension. In case of locations
where the ground clearance is available, truncated towers may be spotted. The provisions kept in the
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design of towers w.r.t. body/leg extensions, truncations shall be intimated to the Contractor by the
Employer during execution stage.

c) Loading
There shall not be any upward force on suspension towers under normal working conditions and the
suspension towers shall support at least the minimum weight span as provided in the designs. In case
uplift is unavoidable, it shall be examined if the same can be overcome by adding standard body
extensions to the towers failing which tension towers designed for the purpose shall be deployed at
such positions.

d) Road Crossing

At all important road crossings, the tower shall be fitted with normal suspension and tension insulator
strings depending on the type of tower, but the ground clearance at the roads under maximum
temperature and in still air shall be such that even with conductor broken in adjacent span, ground
clearance of the conductor from the road surfaces will not be less than specified minimum ground
clearance.

e) Railway Crossings
All the railway crossings coming along the transmission line route shall be identified by the Contractor.
At the time of detailed survey, the railway crossings shall be finalized as per the regulation laid down
by the Railway Authorities.

. The crossing shall normally be at right angle to the railway track.

. The minimum distance of the crossing tower shall be at least equal to the height of the
tower plus 6 meters away measured from the centre of the nearest railway track.

. No crossing shall be located over a booster transformer, traction switching station,
traction Substation or a track cabin location in an electrified area.

. Minimum ground clearance above rail level of the lowest portion of any conductor under

condition of maximum sag shall be maintained as mentioned in the Annex.

f) Power line Crossings

The angle of crossing shall be as near to 90 degree possible. In order to reduce the height of the
crossing towers, it may be advantageous to remove the ground-wire of the line to be crossed (if this is
possible and permitted by the Employer of the line to be crossed).

Minimum clearance in meters between lines when crossing each other is mentioned in Annex.
Pipeline crossings shall be as per provision mentioned in Annex.

g) Telecommunication Line Crossings

The angle of crossing shall be as near to 90 degree possible. However, deviation to the extent of 30
degree may be permitted under exceptionally difficult situations. At the crossing of power supply and
telecommunication circuits, no part of the structure of one support shall be placed less than 35 m from
any part of the support structure of the other circuit.

When the angle of crossing has to be below 60 degree, the matter will be referred to the authority in
charge of the telecommunication System. On a request from the Contractor, the permission of the
telecommunication authority may be obtained by the Employer.

Also, in the crossing span, power line support will be as near the telecommunication line as possible,
to obtain increased vertical clearance between the wires.
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h) River Crossings

When the transmission line crosses a river or closely runs parallel to a river, data regarding historical
bank line movement, future development, geo-morphology and hydrostatics of that river (as stated in
Article 6.8) should be collected and analyzed. Based on the analysis, most stable route for the
transmission line to cross the river should be proposed in the route survey report.

During finalization of river crossing route, shortest feasible width of the river should be taken into
consideration. Optimization of tower locations and minimum angle deviation should also be taken into
consideration during finalization of river crossing route.

i) Details En-route

All topographical details, permanent features, such as trees, building etc. within the width (either side)
mentioned in theAnnex shall be detailed on the profile plan.

6.2.9 Clearance from Ground, Building, Trees etc.

6.2.9.1. Clearance from relevant structures shall be provided in conformity with criteria specified
in Annex6-1.
6.2.9.2. The Contractor shall count, mark and put proper numbers with suitable quality of paint at

his own cost on all the trees that are to be cut (By the Contractor) at the time of actual execution of the
work as detailed below. The Contractor may please note that Employer shall not pay any
compensation for any loss or damage to the properties or for tree cutting due to Contractor's work.

6.2.9.3. To evaluate and tabulate the trees and bushes coming within the width mentioned in
“Access” Section on either side of the central line alignment the trees will be numbered and marked
with quality paint serially from angle point 1 onwards and the corresponding number will be painted on
the stem of trees at a height of 1 meter from ground level. The trees list should contain the following:

a. Girth (circumstances) measured at a height of 1 meter from ground level.

b. Approximate height of the tree with an accuracy of +2 meters.

C. Name of the type of the species/tree.

d. The bushy and under growth encountered within the 40m should also be evaluated with its type,
height, girth and area in square meters, clearly indicating the growth in the tree/bush statement.

6.2.9.4. The Contractor shall also identify the forest/non-forest areas involved duly authenticated

by concerned authorities as follows:

a. A statement of forest areas with survey/compartment numbers (all types of forest RF/ PF/
acquired forest / revenue forest / private forest / forest as per dictionary meaning of forest etc.)

b. A statement of non-forest areas with survey/compartment numbers

C. Tree cutting details (girth-wise & specie-wise)

d. Marking of forest areas with category on topology sheets 1:250,000 showing complete line
route, boundaries of various forest divisions and their areas involved.

e. Village forest maps of affected line and affected forest area and marking of the same.

f. Forest division map showing line and affected forest area.

6.2.10 Preliminary Schedule

The profile sheets showing the locations of the towers together with preliminary schedules of
quantities indicating tower types, wind & weight spans, angle of deviation, crossing & other details etc.
shall be submitted by the Contractor for review & approval by Employer's Site Engineer in charge.
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6.2.11 Profile Drawings - Size & Scales

6.2.11.1.  The profile shall either be drawn on a melinex type material or as otherwise approved
with printed grid lines of increasing thickness in 1, 5, 10 and 50 mm squares and shall be drawn on the
reverse side of the melinex to the grid lines.

6.2.11.2. Computer-plotted profiles on plain plastic drawing sheets will be accepted by the
Engineer. However, the format of the profile shall not differ from the details specified in the following
clauses.

6.2.11.3. Unless specified to the contrary the scale of the profile shall be:

. 1:2000 horizontally and
o 1:200 vertically

6.2.11.4.  The profile shall be plotted with the direction of the line route left to right on the profile
sheet. In general, individual profile sheets shall commence and finish at tension supports but where
this is not practicable and continuation sheets are found to be necessary the ground line is to be
drawn so that there is an overlap of at least 300 mm between adjacent sheets. The chainage of each
section between tension structures shall start at zero, be on a 50 mm printed grid line and not less
than 200 mm from the left hand margin. Each section shall normally be started on a new sheet. The
date of survey of each section shall be added.

6.2.11.5. If more than one section is drawn on one sheet a gap shall be left in the ground line of not
less than 200 mm.

6.2.12 Profile Drawings-Details
The following details and information are to be included in the profile drawings:

a. At each angle position a 'tie-in' sketch shall be provided on the profile sheet. This sketch shall
show clearly the location of the support using as reference where possible points which can be
located on the ground and on the 1:5,000 or closest available scale of survey map. The
direction of the line and angle of deviation are to be shown stating also whether the deviation is
left or right. Where reliable maps of reasonable scale and accuracy are not available for locating
and plotting support positions, survey methods acceptable to the Engineer shall be employed to
establish grid coordinates and supports towers and ground features shall be related to these.

b. Where ground slope across the line route exceeds 1 in 25, the level of ground left and right of
the centre line shall be recorded at specified horizontal offset distances, where the side slope is
uniform. Where the slope breaks upwards beyond this distance levels will be recorded up to a
specified horizontal offset distance. The offset levels shall be indicated on the profile as broken
and/or chain lines and the distances off-line stated.

C. The profile shall show all changes of level of 300 mm or more along the route centre line and
alone, the off-set lines. All features such as hedges, fences, graves, ditches, roads, railways,
rivers, buildings, canals, telephone and railway lines and all power lines shall be shown. Road
numbers or name of roads shall be stated or, if unclassified, the destination. Railways are to be
given the destination, number of tracks, whether or not electrified and the level at the top of rail
stated.
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d. The chainage is to be shown at each 300m and at every geographical feature or obstruction.
Chainage shall also be given to all line pegs.

e. The specified Datum, Mean Sea Level (MSL) shall be the basis for all levels and the level above
the MSL shall be shown at 10m vertical intervals at the beginning and end of each profile sheet.
Highest Flood Level shall be shown in each profile sheet. The source of local reference Datum
and Highest Flood Level shall be mentioned in each profile drawing. Levels shall be shown at
each peg on line and at every obstruction or geographical feature.

f. The visual nature of the ground shall be noted, whether cultivated, woodlands, etc. with special
reference to marsh, soft ground or rock and other relevant information such as soil instability.

g. All buildings or high obstructions within 30m of the centre line shall be shown dotted at their
measured height with the distance left or right of line indicated.

h. Where the ground contour rises to a point which would be less than 100 mm from the top of the
profile sheet, the ground line shall be terminated and continued on a new sheet with an overlap
of 300m of line route.

i. The following detail shall be shown for crossings of power lines:
a. Voltage and type of construction;
b. Ground levels at point of crossing and support structures;
c. Height of top conductor and earth wire at point of crossing and at points of
support;
d. Distance from crossing point to support structures along route of line to be
crossed;

Angle of crossing;

Temperature at time levels were taken (state date and time);

Support structure numbers.

Any other information requested by the Employer's Engineer.

J- Along the bottom of the profile sheet shall be drawn, to the same scale as the horizontal scale
of the profile, a route map showing all relevant details, within a distance of 30m each side of the
route centre line. All items covered by subparagraphs (a) and (i) above, as appropriate, shall be
included.

S@ = o

6.2.13 Check Survey

The Contractor shall carry out a check survey of the whole route. Profile drawings will be made
available to the Contractor, who will be required to check the profile (ground line) survey. The line
routes may need to be changed at some locations due to site constraints. The Contractor shall
propose such changes after surveying the new line routes. No extra cost for survey and preparation of
all drawings of such change of route will be paid to the Contractor.

The Contractor is required to check thereon the proposed tower positions and submit the profile
drawing to the Engineer. Profile details and tower locations shall be in accordance with the preceding
clauses.

6.2.14 Survey Report

6.2.14.1. Complete BoQ of the transmission lines as per the format given in the ‘Schedule of
Prices’ shall be furnishedafter approval of Plan & Profile.
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6.2.14.2. Each angle point locations shall be shown with detailed sketches showing existing close
by permanent land marks such as specific tree(s), cattle shed, homes, tube wells, temples, electric
pole /tower, telephone pole, canal, roads, railway lines etc. The relative distance of landmarks from
the angle points and their bearings shall be indicated in the sketch. These details shall be included in
the survey report.

6.2.14.3. Information w.r.t infrastructure details available en-route, identification and explanation of
route constraints, etc. shall also be furnished in the Survey report and shall inter-alia include the
following:

6.2.14.4. Information regarding infrastructural facilities available along the final route alignment like
access to roads, railway stations, construction material sources (like quarry points for stone, sand and
availability of construction water), labour, existing transport facilities, fuel availability etc. shall be
furnished in the survey report.

6.2.14.5.  All observations which the Contractor thinks would be useful to the construction of the
transmission lines mentioned under scope of work are to be reported.

6.2.14.6. Suggestions regarding the number of convenient zones (line segments / portions) in
which the entire alignment can be divided keeping in view the convenience of corporation are to be
given.

6.2.14.7. Suggestions regarding location for setting up stores during line construction in
consultation with Employer's representative shall also be provided by the Contractor.

6.2.14.8. Working months available during various seasons along the final route alignment, with
period, time of sowing & harvesting of different type of crops and the importance attached to the crops
particularly in the context of way leave problems and compensation payable shall be stated by the
Contractor.

6.2.14.9.  Availability of labour of various categories and Contractors of civil works shall also be
reported.

6.2.14.10. Some portions of the line may require clearance from various authorities. The Contractor
shall indicate the portion of the line so affected, the nature of clearance required and the name of
concerned organizations such as local bodies, municipalities, P&T (name of circle), Inland navigation,
Irrigation Department, Power Utilities and Divisional Forest/ wild life Authorities etc.

6.2.14.11. All safety regulation shall be complied by the Contractor during routing/
survey /construction of line through patches of dense forest/wild life. The Employer has, however,

obtained forest clearance on the basis of tentative route alignment.

6.2.14.12. All the requisite data for processing the case for statutory clearances shall be provided
along with the report.

6.2.14.13. The Contractor shall also collect & report details pertaining to pollution levels envisaged
along the transmission line.

6.2.14.14. Six copies of survey reports shall be furnished by the Contractor to the Employer.
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6.3  Geotechnical Investigation

6.3.1 General

6.3.1.1 Geotechnical investigation shall be undertaken in accordance with the technical
requirements detailed in the following clauses. For details of the type and frequency of the
investigation reference should be made to Annex 6-2.

6.3.1.2 Employer requires that a detailed Geotechnical investigation be carried out at various
tower locations to provide the designer with sufficiently accurate information, both general and
specific, about the substrata profile and relevant soil and rock parameters at site on the basis of which
the foundation of transmission line towers can be classified and designed rationally.

6.3.1.3 All investigation, unless specified otherwise shall be in accordance with the requirements
of BS 5930.
6.3.1.4 These specifications provide general guidelines for geotechnical investigation of normal

soils. Cases of marshy locations and locations affected by salt water or saltpetre shall be treated as
special locations and the corresponding description in these specifications shall apply. Any other
information required for such locations shall be obtained by Contractor and furnished to Employer.

6.3.1.5 The Contractor shall give the Engineer the requisite period of notice prior to commencing
the geotechnical investigation. This is a Hold Point.

6.3.2 Scope

6.3.2.1. The scope of work includes detail soil investigations and furnishing bore log data at
various tower locations. Based on the bore log data / soil parameter /soil investigation results, the
Contractor shall recommend the type of foundations suitable for each locations and the same shall be
approved by the Employer.

6.3.2.2. These specifications cover the technical requirements for a detailed geotechnical
investigation and submission of a detailed geotechnical report. The work shall include mobilization of
all necessary tools and equipment, provision of necessary engineering supervision and technical
personnel, skilled and unskilled labour, etc. as required carrying out the entire field investigation as
well as laboratory tests, analysis and interpretation of data collected and preparation of the
geotechnical report. The Contractor shall also collect data regarding variation of subsoil water table
along the proposed line route. Detailed methodology for subsoil investigation shall be submitted before
implementing the subsoil investigation. All laboratory tests shall be done at the test facility approved
by the Employer. The Contractor may appoint a Subcontractor to carry out the site geotechnical
investigation, but aforementioned works shall be supervised by a Contractor's Engineer who has a
bachelor's degree in civil engineering and at least 5 years of site experience in geotechnical
investigation work. All work and all lab work shall be witnessed by the above mentioned Contractor's
Engineer who shall countersign all recorded data.

6.3.2.3. The Contractor shall make his own arrangements to establish the coordinate system
required to position boreholes, tests pits and other field test locations as per the drawings/sketches
supplied by Employer. The Contractor shall determine the reduced levels at these locations with
respect to benchmarks used in the detailed survey. Two reference benchmarks shall be established
based on survey data/details. The Contractor shall provide at site all required survey instruments to
the satisfactions of the Employer so that the work can be carried out accurately according to
specifications and drawings. The Contractor shall arrange to collect the data regarding change of
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course of rivers, major natural streams and nalas (canals), etc., encountered along the transmission
line route from the best available sources and shall furnish complete hydrological details including
maximum velocity discharge, silt factor, highest flood level (H.F.L), scour depth etc. of the concerned
rivers, major streams and nalas.

6.3.2.4. The field and laboratory data shall be recorded in the formats recommended per relevant
Standards. The Contractor shall submit to Employer two copies of field bore logs (one copy each to
Employer project and Head Office) and all the field records (witnessed & countersigned by the
Employer) soon after the completion of each boreholes/test.

6.3.2.5. Whenever the Contractor is unable to extract undisturbed samples, he shall immediately
inform the Employer. Special care shall be givento locations where marshy soils are encountered and
the Contractor in such cases shall ensure that the specified numbers of vane shear tests are
performed and the results correlated with other soil parameters.

6.3.2.6. The Contractor shall interact with the Employer to get acquainted with the different types
of structures envisaged and in assessing the load intensities on the foundation for the various types of
towers in order to enable him to make specific recommendation for the depth, founding strata, type of
foundation and the allowable bearing pressure.

6.3.2.7. After reviewing the Contractor's geotechnical investigation draft report, the Employer will
call for discussions, to be held normally within one week, in order to comment on the report in the
presence of Contractor's Geotechnical Engineer. Any expenditure associated with the redrafting and
finalizing the report, traveling etc. shall be deemed included in the rates quoted for the geotechnical
investigations.

6.3.2.8. The Contractor shall carry out all work expressed and implied in these specifications in
accordance with the requirements of the specification.

6.3.2.9. The Contractor shall prepare and submit soil profiles along the transmission line route (in
digitized form, with digitized route alignment drawing as base) indicating salient soil characteristics /
features, water table, etc. based on detailed soil investigations and other details / information collected
during detailed survey.

6.3.3 General Requirements

6.3.3.1. Wherever possible, the Contractor shall research and review existing local knowledge,
records of test pits, boreholes, etc., types of foundations adopted and the behaviour of existing
structures, particularly those similar to the present project.

6.3.3.2. The Contractor shall make use of information gathered from nearby quarries, unlined wells
excavation etc. Study of the general topography of the surrounding areas will often help in the
delineation of different soil types.

6.3.3.3. The Contractor shall gather data regarding the removal of overburden in the project area
either by performing test excavations, or by observing soil erosion or landslides in order to estimate
reconsolidation of the soil strata. Similarly, data regarding recent landfills shall be studied to determine
the characteristic of such landfills as well as the original soil strata.

6.3.3.4. The water level in neighbouring streams and water courses shall be noted. The Contractor
shall make enquiries and shall verify whether there are abandoned underground works e.g. worked
out ballast pits, quarries, old brick fields, mines, mineral workings etc.
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6.3.3.5. It is essential that equipment and instruments be properly calibrated at the commencement
of the work. If the Employer so desires, the Contractor shall arrange for having the instruments tested
at an approved laboratory at its cost and shall submit the test reports to the Employer. If the Employer
desires to witness such tests, the Contractor shall arrange for the same.

6.4  Field Investigation for Soils

Tentative numbers of detailed soil investigation to be done are given in the price schedule of this
bidding documents.

6.4.1 Boring

Boreholes are required for detailed soil investigations.

6.4.1.1 General Requirements

6.4.1.1.1.Boreholes shall be made to obtain information about the subsoil profile, its nature and
strength and to collect soil samples for strata identification and for conducting laboratory tests. The
minimum diameter of the borehole shall be 100mm and boring shall be carried out in accordance with
the provisions of BS 5930 and the present specification:

6.4.1.1.2. All boreholes shall be at least 30m deep for normal soil conditions. The depth of boreholes
at river crossings and special locations shall be at least 60m. If a strata is encountered where the
standard penetration test records N values equal or higher than 50, then borehole may be
discontinued if consecutive next two N values for normal locations and consecutive next four N values
for river crossing & special locations are equal or higher than 50 with prior approval of the Employer.
No extra payment shall be made for carrying out geo-technical investigation of soil up to any depth.

6.4.1.1.3.Casing pipe shall be used when collapse of a borehole wall is probable. The bottom of the
casing pipe shall at all times be above the test of sampling level but not more than 15 cm above the
borehole bottom. In case of cohesion-less soils, the advancement of the casing pipe shall be such that
it does not disturb the soil to be tested or sampled. The casing shall preferably be advanced by slowly
rotating the casing pipe and not by driving.

6.4.1.1.4.In-situ tests shall be conducted and undisturbed samples shall be obtained in the boreholes
at intervals specified hereafter. Representative disturbed samples shall be preserved for conducting
various identification tests in the laboratory. Water table in the bore hole shall be carefully recorded
and reported following BS 5930. No water or drilling mud shall be used while boring above ground
water table. For cohesion less soil below water table, the water level in the borehole shall at all times
be maintained slightly above the water table.

6.4.1.1.5.The borehole shall be cleaned using suitable tools to the depth of testing or sampling,
ensuring least or minimum disturbance of the soil at the bottom of the borehole. The process of jetting
through an open tube sampler shall not be permitted. In cohesive soils, the borehole may be cleaned
by using a bailer with a flap valve. Gentle circulation of drilling fluid shall be done when rotary mud
circulation boring is adopted.

6.4.1.1.6.0n completion of the drilling, the Contractor shall backfill all boreholes as directed by the
Employer.
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6.4.1.2 Auger Boring

Auger boring may be employed in soft to stiff cohesive soils above the water table. Augers shall be of
helical or post hole type and the cuttings brought up by the auger shall be carefully examined in the
field and the description of all strata shall be duly recorded in the field bore log as per BS 5930. No
water shall be introduced from the top while conducting auger boring.

6.4.1.3 Shell and Auger Boring

Shell and auger boring may be used in all types of soil which are free from boulders. For cohesion less
soil below ground water table, the water level in the borehole shall always be maintained at or above
ground water level. The use of chisel bits shall be permitted in hard strata having SPT-N value greater
than 50 Chisel bits may also be used to extend the bore hole through local obstructions such as old
construction, boulders, rocky formations, etc.

The rotary method may be used in all types of soil below water table. In this method, the boring is
carried out by rotating the bit fixed at the lower end of the drill rod. Proper care shall be taken to
maintain firm contact between the bit and the bottom of the borehole. Bentonite or drilling mud shall be
used as drilling fluid to stabilize and protect the inside surface of the borehole. Use of percussion tools
shall be permitted in hard clays and in dense sandy deposits.

6.4.2 Standard Penetration Test (SPT)

6.4.2.1 This test shall be conducted in all types of soil deposits encountered within a borehole, to
find the variation in the soil stratification by correlating with the number of blows required for unit
penetration of a standard penetrometer. Structure sensitive engineering properties of cohesive soils

and sifts such as strength and compressibility shall not be inferred based on SPT values.

6.4.2.2 The test shall be conducted at the following depths:

Location Test Depths (m)

Normal soils for open cast foundations 2.0,3.0,5.0,7.0,10.0

Pile foundation locations & special locations. | Each level at an interval of 1.5m depth up to minimum 30 m depth.

6.4.2.3 The spacing between the levels of standard penetration test and next undisturbed sampling
shall not be less than 1.0 m. Equipment, accessories and procedures for conducting the test and for
the collection of the disturbed soil samples shall conform to BS 5930 respectively. Blow count for the
test shall be started 0.45m before reaching desired test depth and after cleaning of bore hole.

6.4.2.4 The test shall be carried out by driving a standard split spoon sampler in the bore hole by
means of a 63.5kg hammer having a free fall of 0.76 m. The sample shall be driven using the hammer
for 450 mm recording the bumper of blows for every 150 mm. The number of blow for the last 300 mm
drive shall be reported as N value.

6.4.2.5 After reaching the minimum depth, the test may be continued as per the contractor’'s design
requirement by recording SPT at an interval of 1.5m. However the test may be discontinued before
reaching the minimum depth, if contractor’s design requirement satisfies and 3 consecutive recorded
SPT for normal locations and 5 consecutive recorded SPT for river crossing & special locations at
1.5m intervals is minimum 50. At the level where the test is discontinued, the number of blows and the
corresponding penetration shall be reported. No extra payment shall be made for any of the cases.
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Sufficient quantity of disturbed soil samples shall be collected from the split spoon sampler for
identification and laboratory testing. The sample shall be visually classified and recorded at the site as
well as properly preserved without loss of moisture content and labelled.

6.4.3 Sampling
6.4.3.1 General

6.4.3.1.1  Sufficient number of soil samples shall be collected. Disturbed soil samples shall be
collected for soil identification and for conducting tests such as sieve analysis, index properties,
specific gravity, chemical analysis etc. Undisturbed samples shall be collected to estimate the physical
bearing capacity and settlement properties of the soil.

6.4.3.1.2  All accessories and sampling methods shall conform to BS 5930: all disturbed and
undisturbed samples collected in the field shall be classified at site as per BS 5930.

6.4.3.1.3  All samples shall be identified with date, borehole or test pit number, depth of sampling,
etc. The top surface of the sample in-situ shall also be marked. Care shall be taken to keep the core
and box samples vertical, with the mark directing upwards. The tube samples shall be properly
trimmed at one end and suitably capped and sealed with molten paraffin wax. The Contractor shall be
responsible for packing, storing in a cool place and transporting all the samples from site to the
laboratory within seven days after sampling with probe, protection against loss and damage.

6.4.3.2 Disturbed Samples

6.4.3.2.1 Disturbed soil samples shall be collected in boreholes at regular intervals. Samples shall
be collected at the same level of the SPT implemented and at every identifiable change of strata to
supplement the boring records. Samples shall be stored immediately in air tight jars which shall be
filled to capacity as much as possible.

6.4.3.2.2 In designated borrow areas, bulk samples, from a depth of about 0.5 m below ground
level shall be collected to establish the required properties for use as a fill material. Disturbed samples
weighing about 25 kg (250 N) shall be collected at shallow depths and immediately stored in polythene
bags as per BS 5930. The bags shall be sealed properly to preserve the natural moisture content of
the sample and placed in wooden boxes for transportation.

6.4.3.3 Undisturbed Samples

In each borehole, undisturbed samples shall be collected at every change of strata and at depths as
follows:

Location Depths (m)
Normal Soils for open cast foundations 1.0,4.0,6.0,8.0,10.0 m
Pile foundation locations & special locations 1.0, 4.0, 6.0, 8.0,11.0
and thereafter at the rate of 3 m intervals up to 30 m

The spacing between the top levels of undisturbed sampling and standard penetration testing shall not
be less than 1.0 m. Undisturbed samples shall be of 100mm diameter and 450mm in length. Samples
shall be collected in a manner to preserve the structure and moisture content of the soil Accessories
and sampling procedures shall conform to BS 5930.
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a) Undisturbed sampling in cohesive soil:
Undisturbed samples in soft to stiff cohesive soils shall be obtained using a thin walled sampler. In
order to reduce the wall friction, suitable precautions, such as oiling the surfaces shall be taken.

b) Undisturbed sampling in very loose, saturated, sandy and silky soils and very soft clays:
Samples shall be obtained using a piston sampler consisting of a cylinder and piston system. In soft
clays and silky clays, with water standing in the casing pipe, piston sampler shall be used to collect
undisturbed samples in the presence of expert supervision.

Accurate measurements of the sampling depth, dimensions of sampler, stroke and length of sample
recovery shall be recorded. After the sampler is pushed to the required depth, the cylinder and piston
system shall be drawn up together, preventing disturbance and changes in moisture content of the
sample.

c) Undisturbed sampling in cohesion less soils
Undisturbed samples in cohesion less soils shall be obtained in accordance with BS 5930. Sampler
operated by compressed air shall be used to sample cohesion less soils below ground water table.

6.4.4 Ground Water

One of the following methods shall be adopted for determining the elevation of ground water table in
boreholes as per relevant BS standard and the instructions of the Employer:

= |n permeable soils, the water level in the borehole shall be allowed to stabilize after
depressing it adequately by bailing before recording its level. Stability of sides and
bottom of the boreholes shall be ensured at all times.

= For both permeable and impermeable soils, the following method shall be suitable.
The borehole shall be filled with water and then bailed out to various depths.
Observations on the rise or fall of water level shall be made at each depth. The level
at which neither fall nor rise is observed shall be considered the water table elevation
and confirmed by three successive readings of water level taken at two hours interval.

If any variation of the ground water level is observed in any specific boreholes, the water level in these
boreholes shall be recorded during the course of the filed investigation. Levels in nearby wells,
streams, etc., if any, shall also be noted in parallel.

Subsoil Water Samples

= Subsoil water samples shall be collected for performing chemical analysis.
Representative ground water samples shall be collected when first encountered in
boreholes and before the addition of water to aid boring or drilling.

= Chemical analysis of water samples shall include determination of pH value, turbidity,
sulphate and chloride contents, presence of organic matter and suspended solids.
Chemical preservatives may be added to the sample for cases as specified in the test
methods.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)
(Package 1, Lot-1 & Lot-2)



- 6-18 -

6.4.5 Vane Shear Test (Required for Boreholes where Undisturbed Sampling
is not possible - Only at Special Locations)

Field vane shear test shall be performed inside the borehole to determine the shear strength and
bearing capacity of cohesive soils, especially of soft and sensitive clays, which are highly susceptible
to sampling disturbance. Equipment, accessories, test procedures, field observations shall correspond
to BS 5930. Tests may also be conducted by direct penetration from ground surface. If the cuttings at
the test depth in the borehole show any presence of gravel, sand shells, decomposed wood, etc.,
which is likely to influence the test results substantially, the test at that particular depth may be omitted
with the permission of the Employer. However, the test shall be conducted at a depth where these
obstructions cease to occur. On completion of the test, the results shall be reported as specified in BS
5930.

6.5 Laboratory Testing

6.5.1 Essential Requirements

6.5.1.1. Depending on the types of substrata encountered, appropriate laboratory tests shall be
conducted on soil and rock samples collected in the field. Laboratory tests shall be scheduled and
performed by qualified and experienced personnel who are thoroughly conversant with the work. Tests
indicated in the schedule of items shall be performed on soil, water and rock samples as per relevant
British codes or the equivalent codes approved by the Employer. One copy of all laboratory test data
records shall be submitted to Employer. Laboratory tests shall be carried out concurrently with the field
investigations as initial laboratory test results could be useful in planning the later stages of field work.
A schedule of laboratory tests shall be established by Contractor to the satisfaction of the Employer
within one week of completion of the first borehole;

6.5.1.2. Laboratory tests shall be conducted using approved apparatus complying with the
requirements and specification of BS 1377 or other approved standards for this type of work. It shall
be checked that the apparatus are in good working condition before starting the laboratory tests.
Calibration of all the instruments and their accessories shall be done carefully and precisely at an
approved laboratory;

6.5.1.3. All samples, whether undisturbed or disturbed shall be extracted, prepared and examined
by competent personnel properly trained and experienced in soil sampling. examination, testing and in
using the apparatus in conformance with the specified standards;

6.5.1.4. Undisturbed soil samples retained in liners or seamless tube samplers shall be removed,
without causing any disturbance to the samples, using suitably designed extruders just prior to actual
testing. If the extruder is horizontal, proper support shall be provided to prevent the sample from
breaking. For screw tube extruders, the pushing head shall be free from the screw shaft so that no
torque is applied to the soil sample in contact with the pushing head. For soft clay samples, the
sample tube shall be cut by means of a high speed hacksaw to proper test length and placed over the
mould before pushing the sample into it with a suitable piston;

6.5.1.5. While extracting a sample from a liner or tube, care shall be taken to assure that its
direction of movement is the same as that during sampling to avoid stress reversal.
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6.5.2 Tests

Tests as indicated in these specifications and as may be requested by the Employer, shall be
conducted. These tests shall include but may not be limited to the following:

a. Tests of undisturbed and disturbed samples
= Visual and engineering classification;
= Sieve analysis and hydrometric analysis;
= Liquid, plastic and shrinkage limits;
= Specific gravity.

b. Tests of undisturbed samples:
= Bulk density and moisture content;
= Relative density(for sand);
= Unconfined compression test;
= Direct shear test or Tri-axial shear tests (depending on the type of soil and field
conditions on undisturbed or remoulded samples):
- Unconsolidated untrained,;
- Consolidated drained test;

C. Chemical analysis of sub soil water.

6.5.3 Salient Test Requirement

Tri-axial shear tests shall be conducted on undisturbed soil samples, saturated by the application of
back pressure. Only if the water table is at sufficient depth so that chances of its rising to the base of
the footing are small or nil, the tri-axial tests shall be performed on specimens at natural moisture
content. Each test shall be carried out on a set of three test specimens from one sample at cell
pressures equal to 100, 200 and 300 KPa respectively or as required depending on the soil conditions;

Direct shear test shall be conducted on undisturbed soil samples. The three normal vertical stresses
for each test shall be 100, 200 and 300 KPa or as required for the soil conditions.

6.6 Test Level

6.6.1 Levell

Level 1 geotechnical investigation shall be based on a visual-tactile examination of disturbed soil
samples for the determination of both soil classification and strength. Visual-tactile examination shall
be undertaken in accordance with the recommendations of ASTM D2488. Samples shall be taken
from either trial pits, bore holes, hand held augers, or if specified during course of the foundation
excavation.

Where dynamic probing is used in conjunction with a higher level geotechnical investigation technique,
the probe shall be calibrated to the satisfaction of the Engineer against the results of the higher level
tests. Details of the Contractor's calibration proposals and calibration results shall be submitted to the
Engineer. This is a Hold Point.
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6.6.2 Level 2

6.6.2.1 Level 2 geotechnical investigation shall be based on in-situ testing for the determination
of the soil strength and laboratory tests of disturbed samples for the determination of soil classification
such as particle size distribution, Atterberg limits. For details of the soil classification reference should
be made to Annex 6-3.

6.6.2.2 In-situ testing, shall comply with the following requirements:

a. Non-cohesive soil - standard penetration tests (SPTs), cone penetration tests (CPTs), or in the
absences of large gravel content pressure meter tests (PMTSs);
b. Cohesive soil - As for non-cohesive soils except that use of SPTs is subject to the Engineer's

approval. Vane shear tests (VSTS) may also be used in fairly uniform fully saturated soils;
C. Rock - Weak rock SPTs, medium to hard rock PMTs.

6.6.2.3 Where it is proposed to determine the soil classification indirectly from the in-situ tests e.g.
CPTs, cross correlation shall be undertaken at specified intervals using auger borings.

6.6.2.4 Laboratory soil classification tests for non-cohesive soils shall be particle size distribution,
moisture content and relative density, whilst those for cohesive soils shall be moisture content and
Atterberg limits. Whilst strength tests shall be direct shear box (immediate) and bulk density for non-
cohesive soils and unconfined compressive strength, direct shear box (immediate) and bulk, density
for cohesive soils. All laboratory testing shall be undertaken in accordance with BS 1377.

6.6.2.4 Where appropriate ground water levels shall be recorded in all boreholes.
6.6.3 Level 3

Level 3 geotechnical investigation shall be based on in-situ testing (as for Level 2) for the
determination of the soil strength and the recovery of disturbed soil samples for subsequent laboratory
testing.

Laboratory soil classification tests for non-cohesive soils shall be particle size distribution, moisture
content and relative density, whilst those for cohesive soils shall be moisture content and Atterberg
limits. Whilst strength tests shall be direct shear box (immediate) and bulk density for non-cohesive
soils and unconfined compressive strength, laboratory vane shear and bulk, density for cohesive soils.
All laboratory testing shall be undertaken in accordance with BS 1377.

6.6.4 Level4

Level 4 geotechnical investigation shall be based on a combination of in-situ testing (as for level 2)
and recovery of disturbed/undisturbed soil samples for subsequent laboratory testing.

Laboratory soil classification tests shall be as per Level 3, whilst strength tests shall be direct shear
and bulk density for cohesive soils and unconfined compressive strength, laboratory vane shear, tri-
axial compression (undrained) as appropriate and bulk density for Non-cohesive soils. All laboratory
testing shall be undertaken in accordance with BS 1377.
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6.7 Geotechnical Investigation Report

6.7.1 General

6.7.1.1 The Contractor shall submit a formal report containing geological information of the
region, procedures adopted for geotechnical investigation, field observations, summarized test data,
conclusions and recommendations. The report shall also include detailed bore logs, subsoil sections,
field test results, laboratory observations and test results both in tabular as well as graphical form,
practical and theoretical considerations for the interpretation of test results, supporting calculations for
the conclusions drawn, etc. Initially, the Contractor shall submit three copies of the report in draft form
for Employer's review;

6.7.1.2 The Contractor's Geotechnical Engineer shall visit Employer's Corporate/main site Office
for a detailed review based on Employer's comments in order to discuss the nature of modifications, if
any, to be done in the draft report. The Contractor shall incorporate in the report the agreed
modifications. Three copies of the detailed final approved report shall be submitted to Employer
together with one set of reproducible of the graphs, tables, etc.;

6.7.1.3 The detailed final report based on field observations, in-situ and laboratory tests shall
encompass theoretical as well as practical considerations for foundations for different types of
structures.

6.7.2 Datato be Furnished

The report shall also include the following:

a. A plot plan/location plan showing the locations and reduced levels of all field test e.g. boreholes,
trial pits, static cone penetration tests, dynamic cone penetration tests, etc., property drawn to
scale and dimensioned with reference to the established grid lines;

b. A true cross section of all individual boreholes and test pits with reduced levels and coordinates
showing the classification and thickness of individual stratum, position of ground water table,
various in-situ tests conducted, samples collected at different depths and the rock stratum, if

encountered;

C. Geological information of the area including geomorphology, geological structure, etc.

d. Past observations and historical data, if available, for the area or for other areas with similar soil
profile, or with similar structures in the surrounding areas;

e. Plot of Standard Penetration Test (uncorrected and corrected N values) with depth for each test
site;

f. Results of all laboratory test summarised according to Table 1 (i) for each sample as well as (i)
for each layer, along with all the relevant charts, tables, graphs, figures, supporting calculations;

g. For all triaxial shear tests, stress vs. strain diagrams as well as Mohr's circle envelopes shall be

furnished. If back pressure is applied for saturation, the magnitude of the same shall be
indicated. The value of modulus of elasticity (E) shall be furnished for all tests along with
relevant calculations.
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Table 6-1: Summary of Results of Laboratory Tests on Soil and Water Samples
Description Results

1. Bore hole test pit. no

2. Depth (m)

3. Type of sample

4. Density (kg/m?3)

a) Bulk

b) Dry

¢) Submerged

5. Water content (%)

6. Particle Size (%)

a) Gravel

b) Sand

c) Silt

d) Clay

7. Consistency properties

a) LL

b) PL

c) PI

d) LI

8. Soil

a) Classification

b) Description

c) Specific gravity

9. Strength Test

a) Type

b) C (Cohesion)

¢) @ (angle of internal friction)

d) Angle of repose

10. Shrinkage limit (%)

11. Relative Density (%)

12. Remarks

Notations:

For type of sample:
= DB - Disturbed bulk soil sample;
= DP - Disturbed SPT soil sample;
= DS - Disturbed samples from cutting edge of undisturbed soil sample.
= RM - Remoulded soil sample;
= UB - Undisturbed block soil sample;
= US - Undisturbed soil sample by sampler;
= W -Water sample.

For strength test:
= SCPT - Static Cone Penetration Test;
= UCC - Unconfined Compression Test;
= VST - Vane Shear Test;
=  Tuu - Unconsolidated UndrainedTriaxial Test.
= Note: Replace T by D for Direct Shear Test
= Tod - Consolidation Drained Triaxial Test.
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For others:
= LL - Liquid Limit (%);
= PL - Plastic Limit;
= Pl - Plasticity Index;
= LI - Liquidity Index;
= C - Cohesion (kPa);
» @ - Angle of Internal Friction (degrees);
= S-Pr. - Swelling Pressure (kPa);
= g - Initial Void Ratio;
= P, - Reconsolidation Pressure (kPa);
= C,- Compression Index;
= DP - Change in Pressure (kPa);
= m, - Coefficient of Volume Compressibility (mZ/KN);
= C, - Coefficient of Consolidation (mzlhr).

For chemical test:
= As per specifications - see chapter 6.7.4

6.7.3 Recommendations

Recommendations shall be provided for each tower location duly considering soil type and tower
spotting data. The recommendations shall provide all design parameters and considerations required
for proper selection, dimensioning and future performance of tower foundations and the following:

a. The subsurface material must provide safe bearing capacity and uplift resistance by
incorporating appropriate safety factors thereby avoiding rupture under ultimate loads;

b. Movement of the foundation, including short and long term components under transient and
permanent loading, shall be strictly controlled with regard to settlement, uplift, lateral translation
and rotation:

c. Core resistance, frictional resistance total resistance, relation between core resistance,
standard penetration test N value.

d. For shallow foundation the following shall be indicated with comprehensive supporting
calculations:
e. Net safe allowable bearing pressure for isolated square footing of sizes 4.0, 5.0, 6.0 & 7.0 m at

three different founding depths of 2 and 3 & 3.5 m below ground level considering both shear
failure and settlement criteria giving reasons for type of shear failure adopted in the calculation.
= Net safe allowable bearing pressure for raft foundations of widths greater than 5m at
2.0, 3.0 and 4.0 m below ground level considering both shear failure and settlement
criteria.

» Rate and magnitude of settlement expected of the structure.

» Net safe bearing capacity for foundation sizes mentioned in para(i) above, modulus of
sub grade reaction, modules of elasticity from plate load test results along with time
settlement curves and load settlement curve in both natural and log graph, variation of
Modulus of sub grade reaction with size, shape and depth of foundation.
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The stable slopes for shallow and deep excavations, active and passive earth pressure at rest
and angle of repose for sandy soils shall be furnished. The loading of the foundations shall not
compromise the stability of the surrounding subsurface materials and the stability of the
foundation shall be ensured against sliding or overturning;

Depending on the subsurface material, water table level and tower type, either reinforced
concrete isolated pad and chimney, cast-in-situ bored pile of special foundations shall be
installed at a given location;

Net Safe allowable bearing pressure and uplift resistance shall be provided for the various sizes
of isolated square footings founded at various depths below ground level considering both shear
failure and movement criteria; rate and magnitude of movement expected of the structure
(settlement, uplift, rotation) shall also be given;

In cases where normal open cast/pile foundations appear to be impractical, special pile
foundations shall be given due consideration along with the following:
=  Type of pile foundation and reasons for recommending the same duly considering the
soil characteristics;
=  Suitable founding strata for the pile;
= Estimated length of pile for 500, 750, 1000 KN and 4500 KN capacities end bearing
and frictional resistance shall be indicated separately;
= Magnitude of negative skin friction or uplift forces due to soil swelling.

Where the subsoil water and soil properties are found to be chemically aggressive. The
Contractor shall take suitable precautions during construction including any protective coating to
be applied on the foundations; susceptibility of soil to termite action and remedial measures for
the same shall be dealt with;

Suitability of locally available soils at site for filling, backfiling and adequate compaction shall
be investigated,;

If expansive soil such as black cotton soil is encountered recommendation of removal or
retainment of the same shall be given in the latter case, detailed specifications of special
requirements shall also be given;

Susceptibility of subsoil strata to liquefaction in the event of earthquake and remedial measures,
if required, shall be considered;

Any other information of special significance such as dewatering schemes, etc. which may have
a bearing on the design and construction shall be provided;

Recommendations for additional soil investigations, beyond the scope of the present work, shall
be given if Contractor considers such investigations necessary.

6.7.4 Hydro-geological Conditions

The maximum elevation of ground water table, amplitudes of its fluctuations and data on water
aggressively with regard to foundation structure materials shall be reported. While preparing ground
water characteristics the following parameters should be specified for each aquifer:

bicarbonate alkalinity, mg-eq/(deg.);
pH value;
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content of aggressive carbon dioxide, mgl/l;

content of magnesia salts. mg/l, recalculated in terms of ions, Mg+2;

content of ammonia salts, mg/l, recalculated in terms of ions, NH4+;

content of caustic alkalis, mg/l, recalculated in terms of ions, Na+ and K+;

contents of chlorides, mg/l recalculated in terms of ions,Cl-;

contents of sulphates, mg/l, recalculated in terms of ions, SO4-2;

aggregate content of chlorides, sulphates, nitrates, carbonates and other salts, mg/I.

5@ ™ a0

6.8 Morphological Study of Rivers

Morphological study should be conducted for the rivers which are crossed by transmission line or the
rivers that run parallel/close to transmission line. The study shall be carried out by a specialist
firm/person appointed by the Contractor in consultation with the Employer's Engineer. Duely sealed
and signed study report shall be submitted by the Contractor for Employer's review and approval.

The study report shall include the following:

a. Geological information of the study area including geomorphology, geological structure.

b. Observations and data regarding historical channel and bank line movement for the river/
change of course of river;

C. Prediction about possible future development of the river.

d. Design discharge, maximum velocity, scour depths, slit factor, etc., and history of flood details

for mid-stream and river bank locations.

6.9 Rates and Measurements

6.9.1 Rates

The Contractor's quoted rates shall be inclusive of making observations, establishing the ground level
and coordinates at the location of each borehole, test pit etc. No extra payments shall be made for
standard penetration test, collecting, packing, transporting of all samples and cores, recording and
submittal of results on approved formats and conducting morphological study of rivers.

6.10 Field Quality Plan

A standard field quality plan is given in Annex 3-5 of this document as a minimum requirement.
Bidders are requested to convey their acceptance of the same along with their offer.

6.11 Foundation Setting Level Diagrams

Where specified foundation setting level diagrams shall be prepared for specific tower positions. At a
scale of 1:200 (horizontally and vertically) the foundation excavation and setting levels on the two
diagonals (drawn separately) shall be shown, together with a record of the applicable foundation
design, leg and body extensions and tower centre-pegcoordinates.
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Annex 6-1: Crossing of Obstacles

Annex 6-1(1): Basic External Clearance

The minimum clearances defined below shall not be infringed at the specified maximum operating
temperature of the phase conductor with the suspension insulators hanging vertically or deflected to
any angle up to 70° from the vertical.

Nominal system voltage (kV) 132 230 400
Conductor | ACSR/| ACCC | ACSR/| ACCC | ACSR/| ACCC
AAAC AAAC AAAC
Maximum conductor temperature (°C) 80 180 80 180 80 180
Maximum earthwire/OPGW temperature (°C) 50 50 50 50 50 50

Description of Clearance - Minimum Clearance

Description Unit |[132kV 230kV | 400KV

Ground (see note d) (m) 7.0 8.0 9.0

Roads (m) 8.0 9.0 14.0

Buildings, structures, walls or other objects on which a person| (m) 5.0 7.0 8.0

can stand or against which he can lean a ladder (see note b)

Trees (see note c) (m) 3.5 5.5 6.5

Shrubs (m) 3.0 5.5 6.5

Railways (measured from railway track) (m) 11.0 14.0 18.0

River Crossing (m) 23.0 25.0 26.0

Notes:

a. Clearances are measured to the nearest projection of an object.

b. These clearances also apply to earthed metalclad buildings.

C. Clearances applicable to trees under the transmission line and to trees adjacent to the line.
Clearances also applicable to trees falling, towards the line with conductors hanging in a vertical
plane.

d. The clearance shall be measured from the highest flood level.
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Annex 6-1(2): Clearance from Electric Lines

Where a transmission line crosses above or below another transmission line, the following clearances
shall be obtained.

In still air, and with the phase conductor temperature of the lower transmission line at 5°C whilst the
assumed phase conductor temperature of the higher transmission line is at its maximum operating
temperature, the following minimum clearances between the lowest conductor (phase or earth) of the
higher transmission line and the highest conductor (phase or earth) of the lower line are applicable:

SI. No. Nominal System Voltage 132kV 230kV 400kV
1. 132 kV 4m 5.5m m
2. 230 kV 5.5m 5.5m m
3. 400 kv m 7m 9m
Notes:
i) The voltage specified is that for which transmission lines are ultimately designed to operate.

i) Clearances are determined by the ultimate voltage of either the upper or lower transmission
line, whichever is the greater.
iii) Clearances are determined by the ultimate voltage of the upper/lower transmission line.

In addition to the above at the point of crossing, the clearance in (a) shall be obtained assuming the
conductors of the lower transmission may swing up to 45° from the vertical.

Crossings of power supply and communication circuits shall not be at angle to the normal greater than
45 degrees without previous agreement of the Engineer.

Annex 6-1(3): Crossing of Pipelines

Pipeline crossings shall not be at angle to the normal greater than 20 degrees.

Annex 6-2: Geotechnical Investigation

Geotechnical Investigation Level - Frequency

Level 2
Level 4

Every tower site excluding river crossing and anchor towers and rigid frame tower.
At river crossing, anchor towers and rigid frame tower.

Ground water samples shall be taken at every tension tower and all river crossing, anchor tower
positions for chemical analysis.
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Annex 6-3: Soil Classification by United Soil Classification System

Major USCS
Divisions | Subdivisions | Symbol Typical names Laboratory classification criteria
@) 2 3 4 ®)
Coarse- Gravels GW Well-graded gravels or | Less than 5% CU24 and 1= CC=<3
grained (more than gravel-sand mixtures, little fines.
soils 50% of or no fines.
(more coarse GP Poorly graded gravels or | Less than 5% Does not meet CU and/or
than 50% fraction gravelly sands, little or no fines. CC criteria listed above.
retained | retained on fines.
on no.4 sieve) GM | Silty gravels, gravel-sand- | Less than Minus No. 40 soil plots below
no. 200 clay mixtures. 12% fines. the A-line.
sieve) GC Clayey gravels, gravel- Less than Minus No. 40 soil plots on or
sand-clay mixtures. 12% fines. above the A-line.
Sands SW Well-graded sands or Less than 5% CC 26 and 1= CC <3.
(50% or more gravelly sands, little or no fines.
of coarse fines.
fraction SP Poorly graded sands or | Less than 5% Does not meet CU and/or
passesno.4 gravelly sands, little or no fines. CC criteria listed above.
sieve) fines.
SM Silty sands, sand-silt Less than Minus No. 40 soil plots below
mixtures. 12% fines. the A-line.
SC Clayey sands, sand-clay Less than Minus No. 40 soil plots on or
mixtures. 12% fines. above the A-line.
Fine- Silts and ML Inorganic silts, rock flour, | Inorganic soil P1<4 or plots below A-line
grained clays silts of low plasticity
soils (liquid limit CL Inorganic clays of low Inorganic soil | PI>7and plots on or above A-
(50% or | less than 50) plasticity, gravelly clays, line
more sandy clays, etc.
passes oL Organic silts and organic | Organic soil | LL (oven dried)/LL (not dried) <
the no. clays of low plasticity 0.75
200 Silts and MH Inorganic silts, micaceous | Inorganic soil Plots below A-line
sieve) clays silts, silts of high plasticity
(liquid limit 50| CH Inorganic highly plastic Inorganic soll Plots on or above A-line
or more) clays, fat clays, silty clays,
etc.
OH Organic silts and organic | Organic soil | LL(oven dried)/LL(not dried) <
clays of high plasticity 0.75
Peat Highly PT Peat and other highly Primarily organic matter, dark in colour, and
organic organic soils organic odour

** |f 4< PI<7 and PI plots above A-line, then dual symbols (e.g. CL-ML) are required.
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Annex 6-4: Engineering Documents to be Submitted by the
Contractor

Clause Reference Document Description Comment
6.2.8 Route map, Mouza map and profile drawings
6.3.1 Slope stability analysis if specified
6.6.1 Dynamic probe calibration details
6.7 Geotechnical investigation test results

Annex 6-5: Notification and Hold Points

Clause Reference Notification Points Hold Points
6.1 Survey
6.2.8 Route maps, Mouza maps and profile drawings
6.3.1 Geotechnical investigation
6.6.1 Dynamic probe calibration
6.6.1 Level 1

Annex 6-6: Reference Standards

The reference standards and other documents referred to in this Section of the Specification are listed
below:

BS 1377: Method of tests for soils civil engineering purposes
BS 5930: Code of practice for site investigation
ASTM D2488: Standard recommended practice for description of soil visual manual procedure
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7. Foundations

71 7.1 SCOPE

7.1.1 General

The type of foundation to be used at each tower position shall be determined from the results of the geotechnical
investigation. The design of the foundation shall be in accordance with the design parameters and associated
criteria detailed in this Specification for tender design purposes, but finally in accordance with the parameters of
the actual geotechnical investigation.

The Contractor shall ascertain from the geotechnical investigation that the ground conditions are suitable for
each foundation. The levels of geotechnical investigation specified are the minimum level required at site. The
Contractor shall undertake all necessary geotechnical investigation for the foundation design. Any subsidence or
failure, due in the opinion of the Engineer to insufficient care having been taken in either the geotechnical
investigation, or installation of the foundations shall be the Contractor's responsibility.

In areas where subsidence is likely to occur the Contractor shall if necessary, carry out modifications to the
tower foundations as agreed by the Engineer. Collar or tie beams between the individual footings of a tower shall
not be used unless specifically authorized by the Engineer. The Contractor shall not be held responsible for
failure of tower and foundations arising from adjacent mineral extraction subsequent to the construction of the
transmission line. The Contractor shall, however, be held liable for any lack of foundation or tower stability due
to causes other than subsidence due to subsequent mineral extraction.

The Contractor is responsible for obtaining approval from the Engineer and where appropriate statutory
regulatory bodies for the type and design of the foundations installed. It should be noted as a general requirement
that no site work can commence before such approvals have been obtained. This is a Hold Point.

7.1.1.1 The work to be performed under this specification consists of excavation and/or boring in all kinds of
soil including weathered rock, fissured rock, hard rock, shale etc., providing and installation of open
cast RCC foundation and/or cast-in-situ RCC vertical bored piles of specific diameter, providing all
labour, materials, supervision, dewatering, scaffolding, platforms, boring and construction equipments
& machineries, tools, tackles and plants, supplies, power, fuel, transportation on land and water, all
incidental items not shown or specified but reasonably implied or necessary for successful and timely
completion of work including Contractor's supervision in strict accordance with BS 8110 & BS 8004,
drawings and specifications. The nature of work shall generally involve construction/installation of
open cast foundation and/or cast-in-situ RCC vertical bored piles of specified diameter, pile caps,
pedestals, tie beam (if required) etc. as per the Employer’s construction drawings and also co-ordination
with tower erection contractor for setting of stubs / fixing of anchor bolts (as the case may be).

7.1.1.2 The setting of stub/fixing of foundation anchor bolts (as indicated in the drawing) shall be the
responsibility of the Contractor.

7.1.1.3 The Bidder shall quote based on the provisional Bill of Quantities (BOQ) furnished in the Bid Proposal
Sheet (B.P.S). No deviation in this respect will be acceptable and any bid quoted based on different Bill
of Quantities shall be liable for rejection. However, the payment will be made as per actual quantity
executed as per Employer/Employer’s design & drawing based on the unit rates for items quoted.

o
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7.1.2 Method Statement

The Contractor shall submit to the Engineer a comprehensive method statement giving sequential details of his
proposed installation method and include his intended programme. The method statement shall include but not
be limited to the following details:

@) method of excavation. (for all types of foundations) and dealing with water;
(b) method of installation of the pile foundations;

(©) method of installation of rigid frame / river crossing tower foundations,

(d) methods for heating, welding and site bending of reinforcement;

(e) method of placing of concrete;

() method of curing and protecting the concrete;

(0)] method of backfilling and compacting;

(h) Reinstatement of working areas;

0] Quality Control procedures;

()] Site safety procedures.

This is a Hold Point.

7.1.3 Foundation Types and Uses

The foundation shall be of open cast type and / or cast in situ piles. Plain Cement Concrete/Reinforced Cement
Concrete footing shall be used for all type of normal towers. All the four footings of the tower and their
extensions shall be similar for a particular location, except where soil condition and or water table are different at
different legs. The minimum depth of foundation, below ground level shall generally be 3.0 meters. For Hard
Rock type and also where specific site conditions / properties demand foundation of different depths (lower or
higher), the same shall be adopted. Further, for multi circuit tower foundations, foundation depth shall be 3.5
meters and for river crossing open cast foundations, the foundation depth shall be more than 3.5 meters.

Foundations for towers for different categories of soil conditions shall be selected from the approved types
detailed in Appendix 7.AL.

Reinforced concrete pile caps shall be used for all types of piles.

Unless specified to the contrary, foundations for angle/terminal towers shall not have different designs for
compression and tension footings, but shall be satisfactory for the most adverse condition of maximum and
minimum angles of deviation/entry and with the wind blowing from the most onerous direction.

7.1.4 Classification of Foundations

7.1.4.1Concrete Pad & Chimney Foundations

This foundation takes the form of a reinforced concrete flat slab surmounted by a chimney. Alternatively, the
slab may be replaced by a truncated concrete pyramid surmounted by a chimney.

The foundation designs shall depend upon the type of soil, sub soil water level and the presence of surface water
which have been classified as follows (except pile foundations).
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71411 Normal dry

To be used for locations where normal dry cohesive or non-cohesive soils are met. Foundations in areas where
temporary surface water encountered from rain runoff or agricultural fields (except paddy fields) shall also be
classified as normal dry.

7.14.1.2 Sandy Dry Soil

To be used for locations where cohesion less pure sand or sand with clay content less than 10% met in dry
condition.

7.1.4.1.3 Wet
To be used for locations:

a) Where sub-soil water is met between 1.5 meters and the depth of foundation below the ground

level.
b) Which are in surface water for long period with water penetration not exceeding one meter
below the ground level e.g. paddy fields.
71414 Partially Submerged

To be used at locations where sub-soil water table is met between 0.75 meter and 1.5 metre below the ground
level.

7.1.4.15 Fully Submerged

To be used at locations where sub-soil water table is met at less than 0.75 meter below the ground level.

7.14.1.6 Black Cotton Soil

To be used at locations where soil is clayey type, not necessarily black in colour, which shrinks when dry and
swells when wet, resulting in differential movement. For designing foundations, for such locations, the soil is
considered submerged in nature.

7.1.4.1.7 Fissured — Rock

To be used at locations where decomposed or fissured rock, hard gravel, kankar, limestone, laterite or any other
soil of similar nature is met. Under cut type foundation is to be used for fissured rock locations.

In case of fissured rock locations, where water table is met at 1.5M or more below ground level, wet fissured
rock foundations shall be adopted. Where fissured rock is encountered with subsoil water table less than 0.75
meter below ground level, submerged fissured rock foundations shall be adopted. In case of dry locations dry
fissured rock foundations shall be adopted.

7.14.1.8 Hard Rock

The locations where chiseling, drilling and blasting is required for excavation, Hard rock type foundations are to
be used. For these locations rock anchoring is to be provided to resist uplift forces.
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7.1.4.19 Where soil is of composite in nature, classification of foundation shall be according to the type
of soil predominant in the footing.

7.1.4.2Piled Foundations (Deep Foundation)

Piled shaft foundations shall comprise piles suitably connected below ground level by a concrete cap. The
Contractor shall submit his proposed method of installation and Quality Control procedures to the Engineer prior
to start of piling works, a detailed description of the equipment, materials and procedures that will be used for
the piling work. The description shall include equipment specifications, including catalogue data, manufacturer's
published specifications, loading capacities, protective devices and test apparatus, detailed installation
procedures test procedures, as well as references concerning previously completed piling work. This is a Hold
Point.

7.1.4.2.1 Piled foundations shall comprise either:

(@) Multiple Piled Foundations Using Raked Piles

The pile loads shall be determined by the vector summation of the horizontal and vertical components of the
total reactions at ground level. One multiple pile foundation shall be constructed for each leg, and since the
pile group provides all the lateral stability, no interconnecting ground beam between the legs are required.
Raked piles are not to be used where ground settlement is likely to impose unacceptable bending stresses in
the piles.

(b) Multiple Piled Foundations Using Vertical Piles

This type of foundation shall be used when ground settlement is likely to impose unacceptable bending stresses
on raked piles, or where the type of pile cannot be installed raked. In this case lateral stability shall be provided
by the passive resistance of the ground acting on the piles, pile cap and their interconnecting ground beams
where present. In addition to the loading derived from the tower, ground beams where appropriate shall be
designed to accept a specified wheel load.

Ultimate uplift resistance shall be obtained assuming the actual weight of piles, pile caps etc. plus the guaranteed
ultimate uplift resistance of the piles. Allowance shall be made for buoyancy effects. The minimum component
of the uplift resistance provided by the dead submerged weight of the piles and pile caps should not be less than
the value specified in Appendix 7.A4.

Ultimate compressive loads shall include the superimposed weight of soil; pile caps (and tie beams, etc.)
multiplied by the dead load factor (as per Appendix 7.A2) and shall be obtained by the guaranteed ultimate
resistance of the piles.

7.1.4.3Raft Foundations

Raft foundations for wide based lattice towers shall only be used in areas subject to mining settlement, or very
poor ground where piling is not possible.

7.1.4.4 Raised Chimney

Chimney of foundation may be raised at high water level area to keep the steel part of the tower away from
water. The top of concrete chimney of the foundation shall be at least 450mm above the highest flood level.

The contractor shall confirm the water level and adjust the foundation setting level to meet the requirement. Such
foundation site shall be dewatered by pumping or other approved means during excavation, all other necessary
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arrangements to perform the foundation work in water-logged condition, concrete works and backfilling works.
Those costs shall be deemed to be considered in the Contractor’s expense.

If raised chimney is required at any location, stubs required for that raised chimney will have to designed by the
contractor subject to approval by the Employer. Such costs shall be deemed to be included in the contract price.

Depending on the highest flood level, raised chimney may vary from 1m to 6m in one meter increment. The
Contractor shall submit his proposed method of installation and Q.C. procedures to the Engineer prior to
commencing his design. This is a Hold Point.

7.1.45 Rigid Frame Foundation
Rigid framed foundation, which is adopted at high water level area, shall be consisted of rigid frame and pile.

As for foundation design, foundation shall be designed as a rigid frame to withstand against uplift load,
compression load and horizontal load. The Contractor will consider friction between pile and soil against uplift
load and against compression load, displacement of pile against horizontal load respectively. Individual footings
shall be interconnected by tie beams, which shall be adequate to resist lateral forces and hydrostatic pressure
exerted by the flood water. Allowances shall be made in the foundation design for hydrostatic pressure and the
effects of seasonal rains, and scour.

In flooding area, the top of chimney concrete of the foundation shall be above the highest flood level. The
Contractor shall confirm the water level and adjust the foundation setting level to meet the requirement. Such
foundation site shall be dewatered by pumping or other approved means during excavation all other necessary
arrangements to perform the foundation work in water logged condition, concrete works and backfilling works.
Those costs shall be deemed to be considered in the Contractor's rates.

Depending on the water height, rigid frame foundation may vary from 2m to 6m. The Contractor shall submit his
proposed method of installation and Q.C. procedures to the Engineer prior to commencing his design. This is a
Hold Point.

7.1.4.6 River Crossing Foundations

The location of both river crossing tower and anchor tower should be finalized based on hydro and geo-
morphological study of the river. Foundations of both river crossing tower and anchor tower shall be treated as
foundations on midstream of river. If any other type of tower/towers is/are require to be spotted near/parallel to
any river, then base on morphological study foundation of those tower/towers shall be treated same as described
above.

Foundation of these types of tower shall be pile supported. The pile shall be designed considering an
unsupported height equal to depth of river bed plus allowance for scour depth. If permanent casing is reuired for
pile casting upto any depth, the contractor shall considered its cost within the quoted price. Lacey’s formula may
be applicable for calculating scour depth. All required data to calculate the scour depth shall be collected and
managed by bidder themselves. Skin friction for unsupported height shall be considered zero in calculating the
pile capacity in this regard.

Top of chimney of this type of tower shall be at least 450mm above highest flood level. The Contractor has to
assess the river erosion and has to perform the foundation works within the quoted price even if the tower
location found under water during execution stage.
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7.2 DESIGN

7.2.1 General

7.2.1.1 Foundation design shall be done by the Contractor as on the basis of reactions given in the
Appendix 8.13 and the criteria mentioned in this section.

During foundation design, the obtained reactions shall be multiplied by the strength factors indicated in
Appendix 7.A2, and the resultant reactions shall be used for foundation design.

7.2.1.2 Depending on the site conditions other types of foundations shall also be designed and provided
by the Employer suitable for Intermediate conditions under the above classifications to effect
more economy or to suit specific site conditions encountered.

7.2.1.3 The proposal for these types of foundations shall be submitted by the Contractor based on the
detailed soil investigation and duly recommended by Engineer-in-charge.

7.2.14 The construction drawings /working drawings of all type of foundations classified as in clause
7.1.4 shall be provided to the contractor progressively during execution stage. The drawings for
other foundations designed for specific site conditions shall be provided based on actual site
requirements only.

7.2.2 Geotechnical Parameters

The geotechnical parameters for tendering purposes are provided in Appendix 7.A4. The Contractor shall
however perform the geotechnical investigation during execution of the contract at each location as specified in
this bidding document. Foundation designs of different towers locations shall be based on the results of
geotechnical investigation done by the Contractor. No extra payment will be made if the actual soil condition is
found to be worse than the soil parameter given in Appendix 7.A4.

7.2.3hgggFoundation Structural Design Parameters
Foundation structural design parameters for concrete shall be based upon the recommendations of BS 8110,
except otherwise defined in this Specification. For structural design of cast in situ piles, guidelines provided in

Appendix 7.A5 should be followed.

7.24  Stubs
7.2.4.1Reference shall be taken from ‘Tower’ Section.

7.2.4.31In addition to stubs of normal length, short stubs may be used, provided that provision is made for the
attachment of bolted cleats.

7.2.4.4Cleats shall be capable of transferring 100 percent of the design uplift working load (not factored load)
and 50 percent of the design compression working load (not factored load) for shearing and bonding resistance.

7.25  Holding Down Bolts (Not Used)

7.2.6  Concrete Chimneys
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7.2.6.1Reinforced concrete chimneys shall be designed to withstand the maximum resultant horizontal residual
shear component, with due allowance given where appropriate to resultant lateral (passive) earth pressure of the
backfill (assumed to increase linearly with depth).

7.2.6.2No allowance shall be made of the nominal strength of concrete in tension and the stub shall not be
considered as providing any part of the tensile area of reinforcing steelwork.

7.2.6.3The top of chimney of tower foundation shall be as per Appendix 7.A8 to this Section.

7.2.6.4Foundations for lattice steel tower legs with high hillside shear force, due to certain combinations of
unequal leg extensions may however differ from those designed for level ground by the addition of extra
reinforcement in the chimney.

7.2.7 Concrete Mix Design

7.2.3.1 The Contractor shall be entirely responsible for the control of the quality of concrete mixed and
placed, in the Works. Before the commencement of any concrete work, the Contractor shall
submit to the Engineer, a complete specification giving details of the materials used, source of
supply, storage and quality control requirements, including preliminary trial mixes and works’
tests reports. This is a Hold Point.

7.2.3.2 To ensure the durability of the concrete, the requirements specified in Appendix 7.A6 shall be
adhered to with regard to characteristic strength, minimum cement content and maximum free
water/cement ratio.

7.2.3.3 Admixture should not be used in concrete mix design.
7.2.8 ssConcrete Cover

7.2.8.1 All structural steelwork and reinforcing including links and stirrups below ground level shall be
completely encased in concrete to ensure a minimum cover as specified in Appendix 7.A7. Such cover shall
exist from the point of entry into the concrete base to either 450 mm above final ground level, or to the top of the
concrete leg extension.

7.2.8.2 All foundation concrete to a point 450 mm above final ground level shall be undertaken at the same time
and using the same design mix as the main part of the foundation.

7.2.9  Stability Analysis

7.2.10.1 All foundations on slopes greater than 1:4 shall be checked for stability against rotation where
appropriate. Due consideration shall be given to the increased upslope lateral loading of the soil and the decrease
in downhill resistance provided by the soil, when compared to foundations installed on level ground.

7.2.10.2 Due consideration shall also be taken of any decrease in the uplift resistance of the foundation.
Where appropriate, decrease in soil bearing resistance shall also be considered.

7.2.10.3 Where required by the Engineer the overall long-term stability of the slope, including any
proposed slope modifications for constructional purposes e.g. benching shall be considered by an approved
geotechnical consultant appointed by the Contractor.
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7.2.10 Installation Criteria

The Contractor shall prepare a schedule for construction purposes which clearly indicates the soil class and type
of foundation to be installed at each tower site. The schedule shall show the basis for selection, taking into
account the following items:

The results of the geotechnical investigation;

The results of any foundation design test;

The design criteria;

The results of any stability analysis;

The occurrence of stagnant water at tower location;

Those areas which due to the aggressiveness of the sub-soil or sub-soil water a greater mass of cement
per cubic meter of concrete than that specified is required.

~O o0 T

The schedule shall be submitted to the Engineer, prior to any foundation installation commencing.

The Contractor must have the facilities to carry on construction of foundation work during rainy season and if
the tower is placed at water clogged area. The Contractor is advised to assess the route of the transmission line
prior to bidding. Neither time extension nor costs compensation shall be provided in this regard.

This is a Hold Point.

7.2.11 Design Submission
The Contractor shall submit the followings to the Engineer:

Signed foundation design calculations along with all soft (software) copies;
Foundation general arrangement drawing,

Slope stability analysis;

Bar bending schedule (information only) - if appropriate;

Foundation formwork drawings (information only) - if appropriate;
Foundation setting template.

o o0 T

This is a Hold Point.

7.3 CONSTRUCTION OF TOWER FOUNDATION, STUB SETTING AND EARTHING

7.3.1 Open cast foundation

7.3.1.1 Excavation

7.3.1.1.1 The excavation work for foundations shall be taken up by the contractor progressively stretch
wise / section wise after obtaining approval from Employer the proposed stretch wise / section wise
tower schedule, profile etc. as per detailed survey along the approved route alignment.

7.3.1.1.2 Except as specifically otherwise provided, all excavation for footings shall be made to the lines and
grades  of the foundations. The excavation wall shall be vertical and the pit dimensions shall be
based on an assumed clearance of 150mm on all sides of the foundation pad. For footings with
undercut, care shall be taken to carry out excavation as per drawing without any side clearance.
All excavation shall be protected so as to maintain a clean sub grade and provide worker safety
until the footing is placed, using timbering, shoring, shuttering, dewatering etc. as approved by the
Employer. Contractor shall especially avoid disturbing the bearing surface of the pad. Any sand,
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mud, silt or other undesirable materials which may accumulate in the excavated pit or borehole
shall be removed by Contractor before placing concrete.

The soil to be excavated for tower foundations shall be classified as follows depending upon the
physical state of the soil at the time of excavation irrespective of the type of foundation installed.

Dry Sail

Soil removable either manually, by means of a spade and shovel or mechanically by proclaims,
excavators etc.

Excavation done in dry soil for wet, partially submerged, fully submerged and wet black cotton type of
foundations shall also be covered under this

Wet Soil

Where the subsoil water table is encountered within the range of foundation depth or land where
pumping or bailing out of water is required due to presence of surface water shall be treated as wet soil.
The excavation done in wet soil in case of wet, partially submerged, fully submerged and wet black
cotton type of foundation shall also be covered under this .

Dry Fissured Rock

Limestone, laterite, hard conglomerate or other soft or fissured rock in dry condition which can be
quarried or split with crowbars, wedges, pickaxes etc. However, if required, light blasting may be
resorted to for loosening the material but this will not in any way entitle the material to be classified as
hard rock.

Wet Fissured Rock

Above fissured rock, when encountered with subsoil water within the range of foundation depth or land
where pumping or bailing out of water is required, shall be treated as wet fissured rock.

Hard Rock

Any rock excavation, other than specified under fissured rock above, for which blasting, drilling,
chiseling are required. The unit rate quoted for hard rock excavation shall be inclusive of all costs for
such drilling (including drilling required for anchoring), chiseling and blasting, etc.

No extra payment shall be admitted for the removal of fallen earth into a pit or borehole once
excavated.

Where rock is encountered, the holes for tower footings shall preferably be drilled. Blasting where
resorted to as an economy measure, shall be done with utmost care to minimise fracturing rock
and using extra concrete for filling the blasted area. All necessary precautions for handling and
use of blasting materials shall be taken. In cases where unnecessarily large quantities are
excavated/blasted, resulting in placement of large volumes of concrete, payment of concrete shall
be limited to design volumes of excavation, concreting, reinforcement etc. In case where drilling is
done, the stubs may be shortened suitably with the approval of the Employer.

The Contractor shall arrange & supply requisite blasting material, and be responsible for its
storage and use, without any extra cost to the Employer.
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Local rules and regulations shall be followed regarding safety of excavation work.
Construction of Bored Cast In-Situ Pile foundation

General Requirement

The specification covers the technical requirements for piling work, general description of work,
quality and workmanship. In every case, work shall be carried out to the satisfaction of the
Employer in accordance with the Technical Specifications and conform to location, lines, grades
and cross sections shown on the construction drawing or as directed by the Employer. The
specifications are not, however, intended to cover all the minute details and the work shall be
executed according to the specified Britsh Codes. In absence of the BS Codes, work shall be
executed according to the best prevailing local Public Works Department practice or to the
recommendations of the relevant International Standards or to the instructions of the Employer.
This specification shall have precedence in case anything contrary to this is stated anywhere in this
Bid Document. In case of conflict between the Specification and Codes, the former shall prevail.

The work shall include mobilization of all necessary equipments, providing necessary engineering
supervision through qualified and technical personnel, skilled and unskilled labour, etc. as
required to carry out the complete piling work. The minimum capacities of some key equipment are
listed below. However, bidder has to furnish information regarding the equipments they intend to
deploy for the project as per Performa stipulated in the relevant schedules of the BPS.

Sl. No. | Description Capacity

1. Tripod height 6m. to 10m.
(clear drop)

2. Rig (winch) capacity 3Tto5T

3. Weight of chisel 2T to 3T

4. Mud pump capacity 15 HP to 25 HP

5. Dia. of outlet pipe for bentonite 2.5 inch

Note: Contractor may have to provide higher capacity equipments than mentioned above, as
per the actual requirement for the execution of the job, without any additional financial
implication to the Employer.

7.3.2.2 Site Preparation

This section of the specification covers site preparation of the areas as indicated in the drawings.

7.3.2.3

7.3.23.1

7.3.23.2

Reference Points and Bench Marks

Permanent reference pillars have been established and under no circumstances shall the
Contractor remove or disturb any permanent mark without the approval of the Employer. The
Contractor shall carefully maintain and protect all bench marks and reference points and shall
layout all his work by accurate reference thereto. The Contractor shall remove all vegetation,
excluding trees, from the site areas as directed by the Employer.

The area shall be stripped to remove roots of grass, rubbish and slush, shrubs or other organic
materials. Spoiled materials shall be burnt or removed to approved disposal areas on or near
the job site as directed by the Employer.
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7.4 MATERIALS

7.4.1  Concrete
All works shall further be carried out in full compliance with all local rules and regulations and the
specification. All materials used in the production of concrete, including all admixtures shall be in
accordance with the requirements of BS 8500 and BS EN 206.
Cement shall be either:
@) Ordinary Portland Cement (CEM 1) in accordance with BS 12 & BS/BDS EN 197-1 strength

grade 42.5N;

(b) Portland Composite Cement (CEM 1) in accordance with BS/BDS EN 197-1 strength grade
42.5N;
(c) Sulphate resisting Portland cement in accordance with BS 4027 strength grade 42.5N LA,
The maximum particle size of the aggregates shall be so chosen as to be compatible with mixing,
handling, placing, and workability of the concrete.
Throughout the construction period the quality of concrete mixed at and/or delivered to Site has to be
controlled. Tests shall be carried out in the presence of the Engineer or under the supervision of an
approved office for testing of such kind of works. The Contractor shall submit to the Engineer, test
schedules on the following test at least one month prior to commencement.
(a) Aggregates
(b) Cement
(c) Water
(d) Admixtures and Additives
In case of placing ready mixed concrete, concrete tests can be replaced by the manufacturer’s test
results.
Concreting for pile foundation shall be done through tremie-pipes or equivalent devices to prevent
segregation. For concreting in hot weather, ACI Standard 305R "Hot Weather Concreting" shall be
followed and various means may be employed to lower the temperature of concrete such as:
* Cooling coarse aggregate with water by sprinkling and shading
* Using chilled water
* Avoiding the use of the hot cement
+ Adequately watering of sub-grade, form-work and reinforcement
« Intensive moist-curing with potable water of the concrete placed
No admixtures shall be used without approval of the Engineer
Where appropriate the Contractor shall take cognisance of CIRIA Special Publication No.31.
Recommendations contained in this report shall be adhered to except that in the event of any
discrepancies this Specification will take precedence unless authorised by the Engineer.
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7.4.2  Potential Alkali Reactivity

Aggregate shall not contain any materials that are reactive with alkalis in the aggregate itself, the
cement, the mixing water or in the water in contact with the finished concrete or mortar in amounts
sufficient to cause excessive localised or general expansion of the concrete or mortar.

The Contractor may initially assess an aggregate source by testing in accordance with ASTM C289. If
potential reactivity is indicated, then mortar bar tests in accordance with ASTM C227 shall be carried
out and the results shall comply with the limits given in ASTM C33, before use of the aggregate is
approved. Details of the tests shall be submitted to the Engineer. This is a Hold Point.

7.4.3 Reinforcement

Unless specified to the contrary high yield steel reinforcement shall be either hot rolled deformed bars
or cold worked deformed bars to BS 4449 and shall have type 2 bond classifications.

Mild steel reinforcing shall be plain hot rolled bars to BS 4449. Steel fabric or wrapping fabric shall be
to BS 4483. Where mild steel hot rolled deformed bars are used they shall be generally in accordance
with BS 4449. Reinforcement shall not be manufactured from scrap steel, unless otherwise approved by
the Engineer.

Where specified fusion bonded epoxy coated reinforcement shall be in accordance with the
requirements of BS ISO 14654 and 14656. Coated reinforcement shall be delivered to site in its cut and
bent form.

Cropped ends and minor discontinuities of the fusion bonded coating shall be factory coated using a
suitable repair compound formulated in accordance with the manufacturer's specification.

Where specified fibre enhanced concrete shall contain fibres manufactured from 100 percent virgin
polypropylene fibre and designed to achieve maximum distribution and freedom from clustering in the
mix.

7.4.4  Reinforcing Bar Coupler

The use of proprietary reinforcing bar couplers to extend reinforcement will be permitted. Details of the
coupler system shall be submitted to the Engineer prior to their use. This is a Hold Point.

745  Spacers

Dense sand/cement mortar spacing blocks shall be of a low permeability having similar strength,
durability and appearance to the surrounding concrete.

Details of patent spacers shall be submitted to the Engineer. This is a Notification Point.
74.6  Tying Wire

Tying wire shall be 1.6 mm diameter black annealed mild steel wire for uncoated mild or high yield
steel reinforcement. Coated bars shall be fixed with plastic coated annealed mild steel tying wire.
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7.4.7  Anchor Tendons
All the materials used in the installation of anchor tendons including those used for the grout shall be in
accordance with the requirements of BS 8081 BS EN 1537.

7.4.8  Gabion Baskets
Gabion baskets and mattresses shall be manufactured from cold drawn steel wire. Minimum wire
diameter for baskets galvanised to BS EN ISO 1461 shall be 3.0mm whilst for plastic coated wire
galvanised to BS EN 10244-2 shall be 2.7mm. The minimum radial plastic coating thickness shall be
0.25mm.
All steel wires shall be electrically welded at every intersection.

7.4.9 Holding Down Bolts
NOT USED.

7.4.10 Piles
If pre-cast concrete or steel piles are used all materials shall be in accordance with the requirements of
the IEC 'Specification for Piling'.

7.4.11 Stubs
Stub steelwork and bolts shall not be inferior to the requirements of Clause 8.3.1.

7.4.12 Earthing
All mild steel used in the manufacture of earthing rods shall comply with the requirements of BS EN
10083 etc.: (minimum strength 600N/m) Earthing rods shall have a minimum diameter of 14 mm.
Phosphor-bronze used in the manufacture of earthing rod couplings shall comply with the requirements
of BS 12163 etc.
All compression fittings shall be manufactured from electrolytic tough pitch high conductivity copper,
complying with the requirements of BS 13600 and BS EN 1057 and 12449, designation C101.
Earthing conductors shall be in accordance with the following requirements:
@) Copper strip to BS EN 1652, 1653 and 1654, Grade C101 or C102, minimum cross sectional;

dimensions 20 mm x 3 mm.

(b) Hard drawn copper strand to BS 7884, minimum overall diameter 10.65 (7 x 3.55 mm);
(c) Galvanised steel wire to BS 183, minimum overall diameter 9.75 mm (7 x 3.25 mm).
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7.5 WORKMANSHIP

751

752

753

General

All workmanship shall be in accordance with the requirements of this Specification, the appropriate
British Standard and local regulations including the appropriate health and safety requirements. The
Contractor shall comply with all local regulations in respect of safety measures during construction at
site. All local regulations shall also be adhered to. Proper strutting, sheeting and bracing, including
rearrangement of the installations when necessary, protection of slopes, methods of excavation to
reduce risk of slides, etc., shall be the Contractor's responsibility to meet the for design and construction
requirements. And workmanship, shall be in accordance with the requirements of ACI 308.1, 301M,
301, 117-117R also.

Site Working Area

The Contractor will be restricted to a specified maximum working area at each tower site. He shall,
where required, mark this area to clarify boundary lines to other parties. The Engineer shall be kept
informed of any activities by others within the working area.

The Contractor shall remove all vegetation and other debris from the tower site, which will interfere
with his operation. Vegetation and debris removed from the tower site shall be disposed off outside the
right of way as directed by the Engineer and/or in accordance with local regulations.

The Contractor shall dispose of material and regulate the movement of equipment, and slopes necessary
to develop required loading characteristics shall be maintained, especially in side-hill locations.

Supports of Excavation

Excavations shall be adequately supported or formed to ensure stability of the sides and prevent any
damage to the surrounding ground or structures. The design of suitable sheet piling and/or timbering for
the tower of foundation excavation shall be in accordance with the recommendations of BS 8004
Section 5.

When the Contractor is requested, shall submit details of his temporary support to the Engineer.

Excavation material suitable for re-uses, as backfill shall be stored within the site working area.
Excavation top-soil shall be stored separately.

Excavated material unsuitable for re-use shall be removed from site to a recognised dumping area
provided by the Contractor, and approved by the relevant authorities.

For excavation in cohesive material the final 150 mm above formation level shall only be removed
immediately prior to placing the blinding concrete. This activity shall be programmed to be carried out
on the same day.

Excavation shall not be carried out below or adjacent to existing building foundations until under-
pinning and shoring has been completed by the Contractor. Existing structures, foundations, and
services shall be adequately protected or re-routed by the Contractor.
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The Contractor shall not permit water to accumulate in any excavation unless otherwise agreed. Any
water whether arising from the excavation or draining into shall be drained or pumped to an approved
location well clear of the excavation area in a manner that does not cause erosion, silting or
contamination of existing drains and watercourses. Before the method of ground water lowering is
selected, adequate knowledge of the ground and water conditions has to be obtained from the results of
a soil investigation and/or information, which may be available from the Engineer.

The Contractor shall take adequate steps to prevent adjacent ground from being, adversely affected by
loss of fines in any de-watering process.

7.5.4  Use of Explosives
The Contractor shall familiarise himself and comply with the laws and local customs concerning the
use, handling and storage of explosives.
(@) Permission

Explosives shall not be used on the Site without the prior approval of the appropriate Military and Civil
Security Authorities and without prior written approval of the Engineer. This is a Hold Point.

(b) Control

The handling of all explosives on site shall be carried out in accordance with local requirements.

(c) Approval
The Employer shall be given a minimum of 24 hours notice of a proposal to use blasting and shall be
given any details they may require concerning the charges and their positions. This is a Notification

Point.

The Employer may regulate, restrict or prohibit blasting, if in their opinion it is necessary to do so for the
safety of persons, property, and limit noise or to safe guard the works.

(d) Blasting

For explosives to be allowed in any area of the site, the following and any local requirements shall be
strictly observed.

i) The Contractor will be required to strip overburden and vegetation to expose rock which
requires to be blasted;

i) Where there is any danger of flying rock engineering persons or property, blasting screens
made of approved materials shall be laid over the rock to be blasted, to help prevent dangerous
projection of fragments;

iii) The use of electric detonators will not be permitted within 60 meters of any overhead power
lines;
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iv) Delay blasting techniques will be mandatory for all primary blasting with charge limits per
delay period being imposed in order that ground vibration from the blasting can be controlled
to a peak particle velocity of 25 mm/sec. in the vicinity of any structures or installations;

V) All charges prior to firing will be covered with thick gunny sacking and 1.8m squares of steel
mesh weighed down with filled sandbags in order to prevent the projection of rock fragments;

vi) The Contractor will be required to take adequate and effective precautions to prevent debris
rolling onto public or private roads and property.

The erection of magazines for storing explosives on site will not be permitted.

755 Reinforcement
(a) Storage
All reinforcement shall be adequately stored to prevent contamination or damage.
(b) Cutting and Bending
All reinforcement shall be bent cold unless otherwise permitted by the Engineer. Reinforcement shall
not be straightened or re-bent in a manner which may cause injury to the material. All reinforcement
shall be cut and bent in accordance with the requirements of BS 8666 and BS EN 1SO 4066. The
reinforcement shall be clearly identified with securely fixed, durable tags.
(c) Fixing
All reinforcement shall be rigidly fixed in position to the concrete cover specified by an approved
means. The Contractor shall be responsible for ensuring that the reinforcement is properly towered and
maintained in position by the adequate use of chairs, spacers and tying wire.
The reinforcement shall be free of all loose rust, scale or contamination of any kind. The reinforcement
shall be inspected/checked after being fixed and no concrete shall be placed around the
reinforcement until such checking/inspection has taken place and concrete permission has been signed
by the Engineer.
(d) Site Bending
Bending and subsequent straightening of reinforcing bars projecting from the existing concrete shall be
undertaking as follows:
i) Unless noted otherwise on the drawings, the minimum distance from the existing concrete to the

beginning of a bend and the minimum inside diameter of the bend shall be:
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Min D'istzfnce from surface Min Inside bend (mm) radius
Bar Diameter to beginning of bend
10-24 3 Bar Diameters 3 Bar Diameters
25-32 4 Bar Diameters 3 Bar Diameters
<32 5 Bar Diameters 5 Bar Diameters

Bars of 10 to 16 mm diameter may be bent once without heating, heating is required for

subsequent straightening or bending.

Bars of 20 to 32 mm diameter may be bent once and subsequently straightened, heating is

required in all cases.

Bars having a diameter greater than 32 mm may be bent only with the approval of the Engineer,
heating are required in all cases.

Heat shall be applied as uniformly as possible over a length of bar equal to 10 bar diameters. The
centre of the heated length shall be at the centre of the completed bend. The temperature shall be
maintained consistent during bending and straightening operations and shall not exceed 350°C.
Temperature measuring crayons or a contact pyrometer shall be used to determine the
temperature. Care shall be taken to prevent quenching of the heated bars either by application of

water, or by a high volume of air.

Straighten bars shall be visually inspected before and after straightening to determine whether

they are cracked or otherwise damaged. This is a Notification Point.

Epoxy Coated Bars

The Contractor shall take all necessary precautions to minimise damage to the coating during
off-loading, handling and fixing. All equipment used for handling of coated bars shall have

padded contact areas. Coated bars or bundles shall not be dropped or dragged.

Coated bars shall be stored separately to uncoated bars.

Coated bars shall not be cut or bent on site without the prior approval of the Engineer.

This is a Hold Point.

Cut ends and any damage to the coating shall be repaired in accordance with Clause 7.5.
Coated bars shall be towered on epoxy coated wire chairs or on chairs of dielectric material.

7.5.6  Concrete Trial Mixes

Trial concrete mixes using representative materials shall be carried out under full scale conditions using
the Contractor's proposed method subject to the Engineer's approval. In case of use of ready mixed
concrete, trial mixes shall only be waived, if an earlier proven mix design is used.

Testing shall be carried out in accordance with BS EN 12350. Trial mix test specimens shall be
prepared and tested at approved laboratory. Aggregate used in trial mix shall be collected from the
source proposed by the Contractor and approved by the Engineer. The target mean strength of the trial
mixes shall be specified concrete cube strength plus adequate safety margin as stated in BS / ACI
standard.
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To ensure the durability of the concrete, the requirements specified in Appendix 7.A6 shall be adhered
to with regard to characteristic strength, minimum cement content slump requirement and maximum
free water/cement ratio.

The tests shall be carried out on three different days during which the workability will be recorded and
nine cubes made. Among the nine cubes, three will be crushed at seven days; three will be crushed at
fourteen days and the remaining three at twenty eight days. This is a Notification Point.

7.5.7  Batching

The aggregate and cement shall be proportioned by means of efficient weigh batching machines. The
machine shall be carefully maintained and cleaned and they shall be provided with simple and
convenient means of checking the weighing mechanism and they shall be checked when required by the
Engineer.

Batch materials, shall be measured out within the following tolerances and shall be discharged into the
mixer without loss.

Cement - + 2 percent of the mass of the cement in the batch.
Aggregate - + 2 percent of the mass of each aggregate in the batch.
Admixtures - + 5 percent of the amount to be added to the batch.

Mixing Concrete by Machine

The concrete is to be mixed in batches in machines which comply with the requirement of BS 1305. The
machines are to ensure that all the concreting materials including the water are thoroughly mixed
together between the time of their deposition in the mixer and before any portion of the mixture is
discharged. The machines must be capable of discharging their content while running.

7.5.8  Workability
The Contractor shall carry out slump or other workability tests as required during concreting of the

works in order to relate the degree of workability of the mix with the numerical value obtained during
the trial mixes.

7.5.9 Blinding Concrete
Blinding concrete shall be provided under specified foundations to a minimum thickness of 75 mm.
7.5.10 Formwork
All formwork shall be accurately constructed to prevent loss of grout and to produce the correct
foundation shape. Formwork shall be sufficiently strong to withstand the pressures arising from the

concrete during placing and compaction and shall be capable of removal without undue disturbance to
the concrete.
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All form-work and moulds shall be of such tight construction that slurry cannot flow out at the joints
during pouring and compaction. If required, joints shall be sealed with foam rubber strips.

Formwork shall be retained in position after concreting for a minimum period of 48 hours.

Placing and Compacting

Concrete shall normally be discharged from the delivery vehicle within two hours after the time of
loading at the ready mix plant in accordance with the requirements of BS 8500 and BS EN 206. With
the Engineer's approval these periods may be exceeded with the use of a suitable retarded and/or
plasticizer, provided that there is no change in the quality of the concrete. Concrete must at all
times -have the desired workability and characteristics at the point of placing. Any concrete which no
longer meets this requirement shall be removed from site.

Placing by pump, conveyor or pneumatic method shall be subject to approval by the Engineer. There
shall not be any loss of quality in the concrete, nor harmful effects to the works by such methods.
Concrete pumps shall be operated by mechanically applied pressure and shall produce a continuous
stream of concrete without air pockets.

Where pumps are used the velocity of discharge shall be regulated, by suitable baffles or hoppers where
necessary to prevent segregation or damage and distortion of the reinforcement, embedded items and
formwork, caused by impact.

When pumps are used on large or complicated pours a standby pump shall be provided.

Precautions shall be taken to avoid depositing water or grout in the Works during starting up operations,
or in flushing, or clearing the pipeline. The pipeline shall pass its own length of concrete in not more
than 20 minutes.

Chutes used to deliver concrete shall not be sloped so as to cause segregation of the mix.

Concrete shall be fully, compacted by vibration or other approved means and shall completely fill the
shutter. Immersion vibrators shall be inserted in such a manner and at intervals as will ensure the
satisfactory uniform compaction of the concrete. The vibrator shall penetrate the full depth of the layer
and where the underlying layer of concrete has not initially set, they shall enter and re-vibrate the layer
to ensure that succeeding, layers are well bonded together. Withdrawal of vibrators shall be such as to
prevent the formation of voids. Piles of concrete within the formwork shall not be moved by immersion
of the vibrator, nor shall segregation be caused by over vibration. Undue laitance or leakage through the
formwork shall be avoided. It shall be fully, worked around reinforcement and other embedded items
which shall not be disturbed. The Contractor shall provide standby vibrators.

The Contractor shall maintain records of daily returns of the quantity, concrete mix and location within
the Works of all concrete placed. These shall be forwarded to the Engineer when requested.

Joints

Construction joints shall be made across planes of minimum shear and away from planes of maximum
bending moments. Vertical construction joints shall be made against properly constructed stop boards
firmly fixed and holed where necessary to pass reinforcement. To ensure bond between old and new
concrete at construction joints, surfaces of the cast (old) concrete shall be cleaned of all defective
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concrete, latency, oil, grease, dirt, loose concrete, etc. and shall properly be roughened by chipping,
hammering or other techniques to expose the aggregates and provide sufficient key for the two layers.

The pad and chimney (for pad and chimney type foundations) shall normally be cast in one operation
without construction joints. Where the formation of a joint is unavoidable the surface against which the
fresh concrete is to be placed shall be prepared in accordance with Clause 6.12 of BS 81 10: Part 1. This
is a Notification Point.

Construction joints in anchor or pile caps, monoblock and raft foundations shall be treated in similar
manner to that described above. When the embedded reinforcement is insufficient to transmit the
required design load, additional reinforcement in the form of 'starter' bars shall be provided. No
construction joints are permitted in cast-in-situ concrete piles, drilled shaft or side bearing foundations.

7.5.13 Curing and Protection

Curing and protection shall start immediately after the compaction of the concrete and shall ensure

adequate protection from;

(@) Premature drying out, particularly by solar radiation and wind;

(b) Leaching out by rain and flowing water;

(c) Rapid cooling during the first few days after placing;

(d) High internal thermal gradients;

(e) Vibration and impact which may disrupt the concrete and interfere with its bond to the

reinforcement or other embedded items.

Where curing compounds are used to protect exposed surfaces from solar radiation and improve

moisture retention, they shall be subject to the approval of the Employer. This is a Hold Point.

The temperature of the fresh concrete at the time of delivery on site shall be in accordance with

requirements of BS 8500 and BS EN 206.

7.5.14 Grouting of Anchor Tendons
The installation and subsequent grouting of anchor tendons shall be in accordance with the requirements
of BS 8081 and BS EN 1537.

7.5.15 Drilled Shaft piled Foundations

Drilled shaft shall be installed and concreted strictly in accordance with the recommendations of BS

8004 Sub-clause 7.4.5 and as summarised below:

@ To ensure drilled shafts remain uncontaminated with spoil, shafts shall be extended by 300 mm
or a depth equivalent to the total pitch of the auger blades (excluding continuous flight augers)
below the calculated depth of the auger;

(b) When shafts are installed using bentonite slurry techniques the stability of the sides of the shaft
shall be maintained throughout the installation by an adequate head of bentonite slurry in
conjunction with the temporary casing;
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(© Reinforcing cages shall be provided with roller spacers of an approved type to ensure that the
minimum specified concrete cover is achieved, especially as regards the cover at the bottom of
the shaft;

(d) The tremie pipe shall have a minimum diameter of 150 mm and shall be filled with an
effective plug prior to charging with concrete;

(e Effective means shall be provided for raising or lowering the tremie quickly by towering the
hopper from a crane. The hopper shall have a minimum capacity equivalent to that of the
tremie;

()  The tremie shall always be kept full of concrete and shall adequately penetrate into the
concrete to prevent accidental withdrawal if the pipe is surged to discharge the concrete.

Piled foundations shall be installed in accordance with the requirements of the IEC 'Specification for
Piling'.

7.5.16 Stub Setting
Stubs shall be held firmly in position by a stub setting template or other device while the concrete is
placed. This tower shall be maintained until backfilling of the foundation is complete, or for drilled
shaft, anchor and pile caps, monoblocks, rafts etc until a minimum period of 48 hours has elapsed after
concreting.
Concrete blocks may be used to tower the lower end of the stub, and they shall have similar strength and
durability to the surrounding concrete.
Where holding bolt assemblies are used, setting templates shall be used and retained in position for a
minimum of 48 hours.
Stub setting templates shall be used to maintain the position of steel grillage foundation is during
backfilling.

7.5.17 Backfilling of Foundations
Backfilling shall be compacted in 300 mm layers to achieve a bulk density of 1.6 Mg/m3, or the value
assumed in the design analysis (if this is less than 1.6 Mg/m3).
Commencement of backfilling, shall be a Notification Point.
During backfilling, the side sheeting to the excavation shall, where possible, be progressively
withdrawn such that the toe of the sheeting, is never more than 600 mm below the surface of the
compacted material.
Extreme care shall be taken by the Contractor during compaction to ensure that the foundation is not
damaged nor caused to move out of position. During the placing of backfill the hole shall be kept free
from water. All temporary timbering and all decomposable material shall be removed from the
excavations prior to backfilling.
Refilling around the pile head pits shall be carried out only after all works within the excavations have
been inspected and approved by the Engineer.
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The Contractor shall select the compaction plant most suitable for achieving the required bulk density.
Acceptable methods of compaction shall include, but not be restricted to, the use of vibrating plate
compactor or diesel hand operated vibrating Wacker plate. The actual method of compaction selected
will depend on the type of material to be compacted and the difficulty in accessing areas within the
excavation.

Backfilling of the directly embedded pole annulus shall be undertaken using crushed rock aggregate in
accordance with BS EN 12620, with a nominal maximum size of 40 mm.

7.5.18 Site Clearance

As soon as possible at each tower site, backfilling should be completed, surplus soil removed and the
site cleared at the Contractor's cost. Final site clearance normally carried out at the same time as fitting
of anti-climbing guards and danger and notice plates, shall be undertaken without delay. The Contractor
shall be responsible for compacting and re-levelling ground to the original surface level and gradient.
Where agreed by the Engineer a percentage of the spoil may be disposed of by local spreading and the
balance, if any shall be removed from site.

7.5.19 Reinstatement of Working Areas
Reinstatement of all working, access and storage areas shall be the responsibility of the Contractor.

A programme for reinstatement works shall be submitted to and approved by the Engineer prior to the
issue of the taking over certificate.

Reinstatement where specified shall include all necessary topsoil preparation, hydro-seeding and the
planting of shrubs and trees to a standard at least equal to the condition of the site prior to construction.
The sequence of work shall be such as to ensure establishment of all species and the age and state of
growth of plants shall be such as to ensure successful replanting at site.

All such work shall be completed to the satisfaction of the Engineer and the relevant regulatory
authorities.

7.5.20 Site Stabilisation

Where foundations are installed on sloping or unstable ground the Contractor shall be responsible for
ensuring the stability of the area and the safety of the public, all to the satisfaction of the Engineer and
local regulatory authorities.

Stabilisation shall be achieved by approved methods such as retaining walls, buttresses, sprayed
concrete, rock bolts, dowels or gabion baskets/mattresses.

Site assembly of gabion baskets and mattresses shall be carried out in accordance with the
manufacturer's instructions. Gabions shall be placed in position prior to filling and secured to adjoining
gabions with lacing wire. Filling material shall be between 100 and 150 mm; 90 percent of the fill to be
retained on a 100 mm ring. The fill shall be tightly packed with no apparent voids, and shall be
overfilled by 25-50 mm to allow fat settlement lids shall be laced immediately after filling.
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Where necessary to prevent erosion and as stipulated by the Engineer, or the appropriate authority,
surface drainage channels shall be provided; surge chambers stopped ends and sub lets shall be formed
as required. Where surface vegetation has been removed from sloping ground such that erosion could
occur the area shall be reinstated by planting of grasses using hydro-seeding methods or band sprigging.

Site Protection

Where specified tower legs or foundations are in areas open to vehicle access, the Contractor shall
install barriers of a type approved by the Engineer to prevent vehicle coming into contact with the tower
or foundation.

Protection of Tower and Tower Footing

Tower shall be spotted such that the quantity of revetment is optimum. For tower locations in undulated
terrain such as hill / mountain slopes, options like use of unequal leg extensions for towers, unequal
chimney extensions etc. shall be explored by the contractor for optimizing the need for revetment &
benching.

The work shall include all necessary stone revetments, concreting and earth filling above ground level,
the clearing from site of all surplus excavated soil, special measures for protection of foundation close
to or in nalas, river bank/ bed, undulated terrain, protection of up hill/ down hill slopes required for
protection of tower etc., including suitable revetment or galvanised wire netting and meshing packed
with boulders. The top cover of stone revetment shall be sealed with M-15 concrete (1:2:4 mix).
Contractor shall recommend protection at such locations wherever required. Details of protection of
tower/tower footing are given in drawing enclosed with these specifications for reference purpose only.

Tower footings shall generally be backfilled using soil excavated at site unless unsuitable for
backfilling. In the latter case, backfilling shall be done with borrowed earth of suitable quality
irrespective of leads and lift. The unit rate for backfilling quoted in BPS shall include the required lead
and consolidation and leveling of earth after backfilling.

The provisional quantities for protection work of foundations are furnished in BPS. The unit rates shall
also be applicable for any quantity variations during execution. The same unit rates shall hold good for
protection work carried out on down hills or up hills slopes applicable for the tower locations.

The unit rates for random rubble masonry revetment quoted in price schedule shall also include
excavation & (1:6) random masonry and unit rate for top sealing with M-15 concrete. For payment
purposes the volume of random rubble masonry revetment shall be measured from bottom to top sealing
coat and paid at the unit rates indicated in the Letter Of Award.

No extra payment shall be made for allied works such as excavation for revetment, packed stone at head
of weep holes etc. However, no deduction shall be made for the volume enclosed by weep holes.

For some of the locations in nalas, river bed or undulated terrain etc., boulders of minimum. 150mm
size bounded and packed in galvanised wire net/mesh of 8 SWG wire and 152 square (maxm.) mesh
are to be provided. These stones shall be provided in crates size of 2.0mx2.0m or as deemed suitable for
a particular location. Measurement shall be taken in cubic meters and 15% deduction will be made for
void from cage/stack measurements.
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7.5.23 Earthing

The maximum tower footing resistance with earth wires disconnected shall be 5 ohms. Earthing shall be
provided with two diagonal legs of each tower as shown in enclosed drawing. If additional earthing is
required, additional earthing conductor shall be attached to the tower at the earthing holes specified and
shall be sufficiently buried to prevent accidental excavation. The amount of earthing conductor to be
buried or earthing rods installed will be dependent upon achieving the required footing resistance.

The excavation for the earthing conductor shall be 400 mm wide and not less than 800 mm deep in
cultivated land where required by the Employer. The earthing conductor shall be laid at a depth of
approximately 700 mm, being placed centrally in the trench. The trench shall be backfilled with a
suitable medium.

The connection between the additional earthing conductor and tower leg shall be by approved thermo-
weld joints.

Where necessary in areas of high resistance 90 mm diameter holes shall be drilled along the tower
diagonal, each having, an earthing rod surrounded by a Bentonite/ sodium carbonate mix. The depth of
hole depending on the resistance of the soil. The earth rod shall comprise standard rods coupled
together and connected back, to the tower leg.

For towers within 150 m of a substation and connected to the substation earthing system, no additional
earthing, will normally be required.

7.6 PROTECTIVE TREATMENT

7.6.1  Galvanising
All stub steelwork, pole sections and holding down bolts shall be protected by hot-dipped galvanising to
comply with the requirements of BS EN ISO 1461.

7.6.2 Epoxy Coal Tar Paint
All directly embedded pole sections, steel pile and caisson sections, guy anchor rods shall be protected
by two coats of epoxy coal tar paint. For steel pile sections, this treatment shall only apply to the initial
2 in below final -round level.

7.6.3  Epoxy Coated Reinforcement
Coating, damaged during transit handling or fixing shall be repaired only with the approved repair
compound supplied, to ensure compatibility with the Fusion Bonded Epoxy Coating. All repairs shall
be carried out strictly in accordance with the manufacturer's instructions.
When the extent of the coating damage on any metre length of bar exceeds 1% of the surface area, the
bar shall be rejected. This is a Notification Point.

7.6.4  Tower Steelwork and Stub-Concrete Interface
After curing has been completed all exposed concrete above ground level and 300 mm below ground
level shall be coated with Coal Tar Epoxy coating applied by either conventional spraying or brushing
to give a minimum dry film thickness of 300 um. The surface of the concrete shall be allowed to cure

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@

(Package 1, Lot-1 & Lot-2)



7.6.5

7.6.6

-7-25 -

for at least 28 days prior to surface preparation unless otherwise agreed with the Engineer. After
adequate curing all surface laitance, dirt and other contaminants shall be removed. Prior to the
application of the coating, cracks in the concrete greater than 2mm in width and surface irregularities,
including blow holes, with a depth greater than 10mm, shall be filled with a proprietary fairing coat
compatible with the coating system. The surface of the substrate shall be prepared in accordance with
the coating manufacturers recommendations. Primers where necessary, shall be obtained from the same
manufacturer as the top coat.

All tower steelwork below the maximum anticipated flood level shall be protected by Coal Tar Epoxy
coatings. All steelwork to a minimum height of 3m above ground level shall be protected by factory
application with the remainder applied on site, including the stub above concrete level.

For factory application the galvanised steel members should be blast cleaned to a minimum Sa2
standard BS 7079 using a fine grade mineral blasting medium. The coating shall be applied by either
conventional spraying or brushing to give a minimum dry-film thickness of 300 pm. Prior to
application, the Coatings Applicator shall submit procedures for coating, application and quality control
measures for approval by the Engineer. This is a Hold Point.

The method of application of the coating system shall be in accordance with the approved procedures
and manufacturer's instructions. The contractor shall ensure that the proposed coverage rates will enable
the specified minimum dry film thickness of each coat to be attained. Wet film thickness gauges shall
be used to check the thickness of the applied coating.

Each application of the coating shall be generally free from surface defects, particularly catering, pin-
holing, ravelling, and sagging, battiness, and dry spray and cussing. The finished system shall have a
uniform appearance.

For site application the same procedure shall be adopted except that use of a 'etch primer' instead of
blast cleaning on site will be permitted. The 'etch primer' must be obtained from the same supplier as
the coating and applied strictly in accordance with the manufacturers instructions including the cleaning
and decreasing of the tower steelwork on site.

Earthing Material

Steel earth rods shall be clad with 99.9 percent electrolytic pure copper molecularly bonded to the steel,
with a minimum thickness of 0.35 mm. The earthing conductor at the ground interface and at the
connection to the tower shall be protected against corrosion.

Protection of Buried Steelwork

Where it is necessary for tower steelwork to be buried, it shall be buried not more than 1.0 m and shall
be protected by an approved medium e.g. mastic impregnated tape or bitumastic paint. Details of the
proposed materials, application and Quality Control procedure shall be submitted to the Engineer. This
is a Hold Point.

7.7 QUALITY CONTROL

7.7.1

General
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Type, sample and routine tests shall be undertaken on all materials used in the construction of the
foundations, and where appropriate on the complete foundations, or parts of the complete foundation in
accordance with the requirements of this Specification.

7.7.2  Bentonite Slurries
Bentonite slurries used to tower the sides of the drilled shaft foundations shall be prepared and
controlled in accordance with the recommendations of BS 8004 Clause 6.5.3.8 and as summarised
below:
@) Bentonite shall be supplied in accordance with the Oil Companies Materials Association
Specification No. DFCP4;
(b) After mixing, with clean fresh water the fully hydrated bentonite slurry shall have a density of
less than 1. 10 g/ml, a viscosity as measured by the Marsh cone between 30s to 90s and a 10
minute gel strength in the range of 1.4 to 10 N/m2;
(c) Immediately prior to concreting, the density of the slurry at a level of 200 mm above the
bottom of the shaft shall be less than 1.5 g/ml;
(d) The pH value of the slurry shall be maintained within the range of 9.5 to 12.
7.7.3  Reinforcement
All reinforcement shall be supplied from approved suppliers, complete with the appropriate test
certificates in respect of the test requirements of BS 4449 or BS 4483 as appropriate. Copies of these
certificates shall be made available to the Engineer upon request. Where test certificates are not
available the Contractor shall arrange for the tests to be undertaken in accordance with the specified
standards.
7.7.4  Inspection Prior to Concreting
The Contractor shall give the requisite period of notice to the Engineer of his intention to commence
any concreting and shall submit at the same time a record of his inspection of completed preparatory
works. Which shall include all works related to the fixing of reinforcement? This is a Notification
Point.
7.75  Trial Mixes
A trial mix will be approved when the requirements of BS 8500 and BS EN 206 are met. Copies of the
trial mix test results shall be submitted to the Engineer.
7.7.6  Workability
The Contractor shall carry out slump or other workability tests as required during concreting of the
works in order to relate the degree of workability of the mix with the numerical value obtained during
the trial mix.
Slump tests shall be carried out in accordance with the procedure laid down in BS EN 12350-1. A
slump test will be accepted as complying with the Specification when the results are within the
following limits:
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+25 mm or = one third of the required value, whichever is the greater.

Works Cubes

Compliance with the specified characteristic strength shall be based on tests made on cubes at twenty
eight days. Cubes shall be made, cured and tested in accordance with BS EN 12350-1. Samples of
Concrete shall be taken at the point of discharge from the delivery vehicle.

Unless otherwise directed by the Engineer one set of cubes shall be prepared for each 6m® of concrete
placed or tower foundation subject to one set of cubes being formed on each day that concreting is
carried out or tower pile foundation subject to one set of cubes being formed on casting of each pile.

One set of cubes consisting of four test cubes shall be made from the working concrete.

In preparation of test cubes/specimens vibrators shall not be used.

Concrete shall be tested for slump at every 1 hour interval.

Each set of cubes shall be accompanied by a certificate noting the details required by BS EN 12350-1.

Cubes shall be tested in accordance with BS EN 12350-1 to determine the density and characteristic
strength as follows:

@) One cube shall be tested at seven days to provide an early indication as to whether the twenty
eight day strength is likely to be achieved;

(b) Two cubes shall be tested at twenty eight days, the average strength shall be deemed the test

results;

(©) One cube shall be held in reserve for further testing, if required.

The test report shall provide information in accordance with BS EN 12350-1.

Concrete shall be assumed to have achieved its characteristic strength when, at twenty eight days, the
conditions specified in BS 8500 and BS EN 206 are met.

Copies of the test reports shall be made available to the Engineer on a regular basis. This is a
Notification Point.

The Employer will consider whether the concrete in the Works represented by cubes falling below the
limits laid down can be accepted, and he may order that any or all of the following, actions shall be
taken:

i)  Penetration resistance or surface hardness tests;
ii) The drilling of test cylinders in the concrete and testing the samples to destruction by
compression;

iii) The cutting out and replacement of such volumes at their discretion which they consider to be
defective;
7.7.7  Setting Out Tolerance
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Towers shall be centre-pegged with a displacement along the line of the route not greater than 2 in
relative to the profile, and to a displacement in transverse alignment not greater than 50 mm relative to a
theoretical line adjoining the adjacent angle pegs.

7.7.8  Foundation Setting Tolerances
The maximum permitted stub tolerances measured at the top of the stubs shall be as detailed in Table
7.1 and are to apply immediately prior to erecting the tower. Should these tolerances not be achieved
the Contractor shall submit details of his proposed remedial measures to the Engineer for approval. This
is a Hold Point.
Records of the foundation setting out measurements shall be made available to the Employer.
Table 7.1 - Foundation Setting Tolerances
Principal Dimension Tolerance
Nominal face dimension 10 mm or £ 0. 1% of face dimension
(whichever is greater)
Nominal diagonal dimension + 15 mm or = 0. 1% of diagonal dimension
(whichever is greater)
Rake of stub from required face or hip 1:100
slope
Stub level
(a) Maximum difference in level between 10 mm or 0.05% of diagonal
all dimension (whichever is greater) four stubs of a foundation
(b) Maximum difference between the mean +6mm
levels of pairs of diagonally opposite stubs
Twist of stub in plan 1° about longitudinal axis
7.7.9  Backfilling
Testing of the backfill to ensure that the design value of soil bulk density is achieved may be
undertaken using an approved penetrometer. Results of the tests shall be made available on request to
the Engineer. However, the Engineer reserves the right to request the Contractor to undertake in-situ
density tests in accordance with-BS 1377 Part 9 as necessary.
Where imported back-fill is required the following details shall be supplied to the Engineer:
(@) the type of fill
(b) evidence that when compacted a bulk density consistent with the value assumed in the
design can be achieved.
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7.7.10 Foundation Tests - General

When requested by the Engineer full scale foundations tests both design and routine/proof shall be
undertaken on all types of foundations.

Tests shall unless specified otherwise be undertaken in accordance with IEC 61773.

When design tests are required, the sites selected shall be representative of the geo-technical conditions
throughout the length of the transmission line, in which the Contractor proposes to install that type of
foundation.

The Contractor shall submit to the Engineer the following information:

(a) Details of the test sites, including all geotechnical parameters;

(b) Details of the proposed test equipment, test layout, measuring equipment, test procedure and
the test program. This a Hold Point.

(c) On completion of the design tests the requisite number of test reports shall be submitted to the
Engineer.

The ultimate resistance of the foundation shall unless otherwise specified be determined from the lesser
of:

i) the resistance equivalent to a temporary displacement of 25 mm or,
ii) the resistance equivalent to a permanent displacement of 10 mm.

Reports on pile testing shall be submitted to the Engineer and shall contain, among others, the following
information:

@) Layout of test equipment and description

(b)  Pile identification, diameter and length

(c)  Sketch of soil conditions and ground water location

(d) Complete records of level, load cell and dial gauge readings against date and time
throughout the test in a tabulation

(e) Graphs of load and settlement/heave versus time

4] Graphs of settlement/heave versus load

(9) Remarks concerning any unusual occurrences during the loading of the pile.

(h) Test reports on integrity testing of piles shall include clear sample diagrams of acceptable
signals for comparison purpose, as well as sample graphs indicating defects or doubts on the
integrity of the pile.

The Engineer will decide on completion of tests and evaluations whether the test piles shall be left in
place or shall be extracted. No extra payment will be made for the extraction of test piles.

7.7.11 Concrete Pad & Chimney Foundation - Tests
Not used.
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7.7.12 Piled Foundation - Tests

Unless specified to the contrary, design uplift and compression tests on piled foundations (service piles
selected by Employer) shall be undertaken. The Contractor shall give the Engineer testing procedure for
approval and the requisite period of notice prior to undertaking the tests. This is a Hold Point.

The tested pile shall be deemed to comply with its specified ultimate load when, after the load is held
for at least 30 minutes, the following criteria are satisfied:

i) The displacement at the head of the pile is less than 25 mm or

ii) The movement of the head of the pile shall be slowing down and less than 0.25 run/hour

iii) The displacement at the head of the pile after all load is removed (after 10 minutes) is less than 10
mm.

7.7.13 Integrity Testing

Integrity tests shall be performed on drilled shaft concrete piled foundations selected by Employer for
checking the uniformity, continuity and length of such piles using the acoustic pulse echo method shall
be undertaken by a specialist subcontractor appointed by the Contractor. Details of practical experience
of the subcontractor along with details of the test equipment, procedure of testing, presentation of test
data/results shall be submitted along with tender. The integrity test shall be done at least one time for
one pile of each leg selected by the Engineer. The actual method of performing the tests and the
interpreting the results shall be subject to the Engineer's approval. This is a Hold Point.

The Contractor shall give the Engineer the requisite period of notice prior to undertaking the tests. This
is a Notification Point.

The results of the integrity testing shall be made available to the Engineer upon request.

7.7.14 Earthing Resistance Test
Earth electrical resistance tests shall be undertaken at each tower prior to the erection of the earth wire.
The Contractor shall give the Engineer the requisite period of notice prior to undertaking the tests. This
is a Notification Point.
On sites subject to seasonal variations in the rainfall, or the level of the water table and sites requiring
special earthing arrangements additional earth resistance tests shall be carried out at intervals to

establish the affects on the resistance of such seasonal variations.

The method of measurement and equipment to be used shall be subject to the approval of the Engineer.
This is a Hold Point.

The results of the earth resistance tests both initial and final i.e. after additional earthing has been
installed shall be forwarded to the Engineer.

7.7.15 Protective Coatings

Where protective coatings are applied to buried tower steelwork or to exposed concrete surfaces,
appropriate routine tests to demonstrate the quality of application shall be undertaken.

The Contractor shall submit to the Engineer his routine test proposals.
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This is a Hold Point.

The Contractor shall give the Engineer the requisite period of notice prior to undertaking the tests. This
is a Notification Point. The results of the tests shall be made available to the Engineer upon request.

7.8 RATES AND MEASUREMENT

7.8.1  Open cast Foundation

7.8.1.1 The indicative shape of foundations is enclosed in this Specification. The bidder is required to
quote the unit rates for different foundation activity namely, excavation for different types of
soils, concreting, supply and placement of reinforcement steel and stub setting in the BPS.

7.8.1.2 The unit rates of excavation for each type of soil shall include excavation along with all associated
activities like shoring, shuttering, dewatering till completion of foundation work stock piling,
dressing, back filling of foundations after concreting with excavated/borrowed earth (irrespective
of lead) and consolidation of earth, carriage of surplus earth to the suitable point of disposal as
required by the Employer or any other activity required for to completion of foundation work in
all respect.

7.8.1.3 The measurement for excavation shall be made on the basis of design excavation volume arrived
at considering dimension of pit leaving 150mm gap around (except for under cut foundations) the
base pad or actually excavated whichever is less and the unit rate of this item as indicated in
Letter of Award. The payment for excavation shall be made as per actual type of soil
encountered at the time of excavation, but the total payment for excavation portion shall not
exceed the amount as payable for excavation considering the soil type same as that of foundation
classification. The decision of the Employer shall be final and binding with respect to
classification of soil and foundations.

7.8.1.4 Form boxes shall be used for casting of foundations. The unit rate of concreting shall include the
cost of supply, fabrication and placement of form boxes, cement, water, coarse and fine
aggregates mixing and placing of concrete, curing of concrete and any other activities related /
required for completion of concreting works of foundation. The payment for this item shall be
made as per the actual volumes of concreting completed but limited to design volume based on
unit rates indicated in the letter of award.

7.8.1.5 The unit rate of ‘Reinforcement Steel’ shall include supply and placement of reinforcement steel,
stirrups, wire for binding the reinforcement, chairs, bolsters and spacers etc. as required to
complete the foundation work. The payment of reinforcement steel shall be made based on the
working drawing. Wastage overlaps, spacer bars, chairs, stays, hanger and annealed steel wire
shall not be measured for the payment and cost of these items shall e deemed to be included in the
rates for reinforcement.

7.8.2  Pile Foundation
7.8.2.1 Excavation

7.8.2.1.1The unit rate for excavation shall be quoted by the Bidder in the respective schedule of BPS. The unit
rate quoted shall hold good for excavation (other than boring) for all depth and size in all types of
soil including sheet piling, sheeting, shoring, bracing, draining, dewatering, cofferdams etc. as
required for successful completion of job.

7.8.2.1.2The unit of measurement shall be in cubic meter. The design excavation volume shall be calculated
considering dimension of pile cap plus 150mm on all sides of the pile cap and depth as shown in the
drawing below the lean concrete level. The payment shall be made based on unit rate quoted, for
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excavation actually carried out or as per the design excavation volume as calculated above,
whichever is less. No extra payment shall be admissible for excavations if required to be carried out
in slope to maintain stability of pit.

7.8.2.1.3The Contractor shall arrange to transport the excavated soil to a distance as directed by Employer
and the rates quoted for excavation in Price schedule shall include all lead, lift, carriage etc.
7.8.2.2 Cement Concrete

7.8.2.2.1 Actual volume of work as executed or as per drawing issued, whichever is less, measured in cubic
meter corrected up to second place of decimal shall be considered for payment as per unit rate
quoted in BPS.  Deductions for openings, conduits, pipes, ducts, pockets etc. shall only be made
provided they are larger than 0.1 sq.m. in area (for each opening ) .

7.8.2.2.2 No deduction shall be made for embedded fixtures including reinforcement, sleeves, anchor bolts
and similar items.

7.8.2.2.3 The volume for structural concrete and lean concrete shall be measured separately.

7.8.2.3 Form Work

7.8.2.3.1 Formworks of different types / shapes shall be measured with reference to actual surface area in
contact with  the concrete and paid on area basis. The unit of measurement will be in sg.m.
corrected up-to second place of decimal.

7.8.2.3.2 No payments for formwork for construction joints shall be made.

7.8.2.3.3 Opening up to 0.1 sq.m. of boxing left for inserts etc. shall not be considered as if non-existent for
the purpose of formwork measurement of surface in which the opening occur. If the cross-
sectional area of any openings exceeds 0.1 sg.m., area of such openings shall be measured and
deducted from the area payable for the form work.

7.8.2.3.4 No payment shall be made for making the formwork water proof or for supports, scaffolding,
centering, approaches, etc.

7.8.2.3.5 No separate payment shall be made for using fillets for rounding of chamfering junctions, corners,
etc.

7.8.2.4 Backfilling

The actual volume of backfilling shall be measured in cubic meter rounded off up to 2™ place of
decimal and the unit rate shall include all the necessary operations required to complete the work as per
drawing & Specifications stated in this section.

7.8.2.5 Reinforcement Steel

7.8.2.5.1 The unit rate for reinforcement steel shall include supply and placement of reinforcement steel of
specific grade, stirrups, annealed wire for binding the reinforcement, chairs, hangers, spacers,
welding, tack welding etc. as required to complete the RCC work in pile, pile cap, pedestal/chimney,
tie beam (if required) including cleaning, straightening, cutting, bending, binding etc. The unit rate
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shall also include placement of reinforcement cage in pile shaft/bore and all other cost for tools,
plants, materials, labour, and transportation to site by appropriate means as required. The
measurement for payments shall be made in Metric Ton (MT) corrected up to third place of decimal
based on the calculated weight of reinforcement steel as per construction drawing and with reference
to the sectional weights of respective size of reinforcement bars as per Indian Standards or
reinforcement bars actually provided, which ever is less. The unit rate quoted shall be inclusive of all
wastage.

7.8.25.2 Standard hooks, cranks, bends, authorised laps, etc. shall be measured.

7.8.2.5.3 Separator pieces between two or more layers of steel shall not be measured.

7.8.2.5.4 No payment shall be made for supports, spacers, chairs, hangers, etc. of height/length of 300mm
and less, required for keeping the steel in position. For supporting horizontal reinforcement at
heights, drawings for supports, spacers, chairs, hangers, etc. larger than 300mm, shall be prepared
by the Contractor and got it approved from Employer. Payment shall be made for these supports as
approved by the Employer, or as actually provided, whichever is less, as per the unit rate quoted for
reinforcement.

7.8.25.5  No extra payment shall be made for modification of already embedded reinforcement, if required
due to faulty fabrication or placement.

7.8.2.5.6 Dowels as required for completion of the work shall be provided by the contractor which will not be
separately calculated for payment.

7.8.2.6 Piling work

7.8.2.6.1 The items of works are briefly described in the BPS. The various items in the BPS shall be read in
conjunction with the corresponding sections in the Technical Specifications, including
amendments, and additions, if any. The unit rate quoted for items shall include all the activities
covered in the description of the item as well as all necessary operations described in the
specification and any other specific requirements.

7.8.2.6.2The unit rates shall also include all minor activities which are obviously and fairly intended, though
may not have been clearly brought out in the description of items or in these documents, but are
essential for the satisfactory completion of the work.

7.8.2.6.3 Unit rates shall also include for all safety measures as required by Codal provisions, local
regulations, acts, bye-laws, etc. and mobilization of all plant, equipment, scaffolding, materials,
skilled and unskilled labour, de-mobilisation after completion of work, supervision, establishing level
and coordinates at each location by carrying levels from one established bench mark and distances
from one set of grid lines furnished by the Employer.

7.8.2.6.4 Unit rate on per meter length basis for a particular diameter of pile shall remain unchanged
irrespective of the actual length/depth of individual piles executed at any location

7.8.2.6.5 Unit rate for pile boring through all kind of soil, including weathered rocks, laterite, shell, hard
rock shall be inclusive of cost of boring by approved method, bailing out all the pile bore spoils
from the pile bore, keeping the bore hole free from bored material/debris etc. and disposing same
along with the drilling mud up to a distance of 2 Kms., flushing the pile bore by fresh bentonite
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before concreting, collection of samples from bottom of pile bore, transporting to laboratory, testing
and reporting of results including necessary materials, equipment and manpower.

7.8.2.6.6 Unit rate quoted for pile boring through soil including weathered rocks, laterite, shell, hard rock
shall include shifting of plant and equipment from one pile location to another location, providing
temporary casing as required and removal of the same after completing concreting. The quoted unit
rate for boring/installation of pile shall also be inclusive of the empty boring and extra concreting
required above the pile cut off level.

7.8.2.6.7 Unit rate for pile boring through soil including weathered rock / laterite shall also include
chiseling, if any required, the chiseling through rock in the pile below socketing horizon up to the
specified level shall be inclusive of bailing out the pile bore debris/spoils from the pile bore and
disposing off the chiseled materials/debris along with the sludge/mud up to 2 kms., flushing the
pile bore by fresh betonies before concreting, collection of samples from bottom of the pile bore,
transporting to laboratory, testing and reporting of results.

7.8.2.6.8 Unit rate of pile boring shall include concreting in piles by tremie method only, cost of preparation
of pile head and disposal of debris etc., resulting from breaking off of pile up to COL, up to a
distance of 2 km.

7.8.2.6.9 Unit rates shall include for all quality assurance requirements, but not limited to providing for
technical inspection, transportation of samples to laboratory, testing samples, maintaining and
submitting all test records, etc.

7.8.2.6.10 The rate quoted for boring and installation shall be inclusive of performing point load test on the
rock samples obtained from bore spoils during the chiseling operations, and shall be inclusive of
transportation to laboratory, testing and reporting of the results.

7.8.2.6.11 Measurement for the item of boring through soil including weathered rock shall be done by linear
measurement for the length bored from the pile cut off level or ground level whichever is lower
through soil/weathered rock up to termination /founding level as per drawing or actual length
achieved of the pile in meters, up to second place of decimal.

7.8.2.7 Pile Integrity Test

The actual quantity of pile integrity test done shall be calculated in nos. and the unit rate quoted shall
be include all necessary equipments, manpower, labor, materials, operations etc. required to
complete the work as per clause 7.7.13 of this section. The payment shall only be made after
successful completion of the job and submission of complete report for each no. of test.

7.8.2.8 Piled Foundation - Tests

The actual quantity of pile load test done shall be calculated in nos. and the unit rate quoted shall be
include all necessary equipments, manpower, labor, materials, operations etc. required to complete
the work as per clause 7.7.14 of this section. The payment shall only be made after successful
completion of the job and submission of complete report for each no. of test.
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APPENDIX 7.A1

FOUNDATION TYPES & USES

Soil Category Allowable Foundation Type

Concrete Pad & Chimney/
1 Drilled Shaft Piled*/Rigid Frame Foundation**

Concrete Pad & Chimney/
2 Drilled Shaft Piled*/Rigid Frame Foundation**

Concrete Pad & Chimney/
3 Raft/ Drilled Shaft Piled*/Rigid Frame
Foundation**

Concrete Pad & Chimney/
4 Drilled Shaft Piled*/Rigid Frame Foundation**

Note: Seismic zone coefficient, G=0.1 shall be considered.

* The bidder may propose any other proven type of piled foundation instead of Drilled Shaft Piled foundation
except wooden pile. The bidder shall submit the design of the proposed type of piled foundation along with
detailed design calculation, installation procedure with drawings, Quality Control procedure, Standards and
Codes of Practices to be followed, advantages of selecting such type of piles, etc. with the bid. Reinforced
concrete pile caps shall be used for all types of piles. Payments of all types of foundations shall be as per
prices quoted in the Price Schedule.

** Foundations at high flood level area shall be rigid frame with multiple drilled or mechanically excavated
cast-in-situ piled. The Contractor shall submit his proposed method of installation and Quality Control
procedures to the Engineer prior to commencing his design. This is a Hold Point.

Due cognizance shall be taken of the setting level of the base of the tower relative to ground level, the
maximum depth of flood water. Individual footings shall be interconnected by tie beams, which shall be
adequate to resist lateral forces and hydrostatic pressure exerted by the flood water. A Cyclonic surge of 6m
shall be considered for detailed design of tower and foundation for river crossing in the estuary.

As the location of river crossing towers are supposed to be submerged during most of year, temporary
islands will be required to be built by the Contractor for foundation works of river crossing towers.
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APPENDIX 7.A2

FOUNDATION STRENGTH FACTOR

Annex 7-A2 (1): Foundation Overload Factor: 400kV Quad Finch or
equivalent Double Circuit Towers- Not used

The following overload factor shall be used to increase the ultimate tower reactions on the
foundations for the design of the foundations:

Overload Factor for Foundation for all Tower

Applied Loading Case Type

All load case 1.35

Annex 7-A2 (2): Foundation Overload Factor: 400kV Twin Finch
Double Circuit Towers - Not used

The following overload factor shall be used to increase the ultimate tower reactions on the
foundations for the design of the foundations:

Applied Loading Case Overload Factor for Foundation for Tower Type
4DL 4D1, 4D25, 4D45,4DT60
All load case
1.33 1.45

Annex 7-A2(3): Foundation Overload Factor: 230kV Twin Mallard
Double Circuit Towers (High Wind Zone) - Not used

The following overload factor shall be used to increase the ultimate tower reactions on the
foundations for the design of the foundations:

Applied Loading Case Overload Factor for_llfoundatlon for all Tower
ype
2DL 2D1, 2D25, 2DT6, 2D9
All load case
1.23 1.35
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Annex 7- A2 (4): Foundation Overload Factor: 230kV Twin Mallard
Double Circuit River Crossing Towers (High Wind Zone) - Not used

The following overload factor shall be used to increase the ultimate tower reactions on the
foundations for the design of the foundations:

Applied Loading Case Overload Factor for Foundation for all Tower
Type
2DR 2DAX
All load case
1.23 1.35

Annex 7- A2 (5): Foundation Overload Factor: 230kV Twin Mallard
Double Circuit Towers (Medium Wind Zone) - Not used

The following overload factor shall be used to increase the ultimate tower reactions on the
foundations for the design of the foundations:

Applied Loading Case Overload Factor for_llfoundatlon for all Tower
ype
2DL 2D3, 2D25, 2DT6
All load case
1.23 1.35

Annex 7- A2 (6): Foundation Overload Factor: 230kV Twin Mallard
Four Circuit Towers- Not used

The following strength factors shall be used to increase the ultimate tower reactions on the
foundations for the design of the foundations:

Strength Factor
Applied Loading Case Tower Type
2QL 2Q15, 2Q30, 2QT6
Normal Condlpon, ng_h_lntenSIty Local 133 160
wind condition
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Security Condition | 1.60 |

1.90

Annex 7- A2 (7): Foundation Overload Factor: 132kV Double Circuit

& Four Circuit Towers

The following strength factors shall be used to increase the ultimate tower reactions to get
allowable load on the foundations for the design of the foundations:

Strength Factor

Applied Loading Case Tower Type

1DL,1D1, 1QL 1D25, 1DT6,1Q15,1Q30,1QT6,1DR,1DAX

All Load Cases 1.23 1.35
APPENDIX 7.A3
NOT USED
APPENDIX 7.A4
GEOTECHNICAL PARAMETERS
Soil Category
Parameter 1 2 3 4
. A Dense sand or very | Medium sand | Loose sand or soft | Very loose sand or
Soil classification . . .
stiff hard clay or stiff clay | to medium clay | very soft to soft clay
SPT "N" blows
1. Average SPT from existing ground level to
75% of length of pile in case of pile foundation
- L >20 10-20 5-<10 <5
2. Average SPT of top 5 meter soil from existing
ground level case of pad & chimney
foundation
Water level (for design purpose) At (depth of
foundation + width of At ground level
foundation) from EGL
Soil density kN/m® 16 8 75
Backfill density kN/m® 16 8 75
Concrete Density kN/m® 24 14 14 14
Allowable bearing pressure under kN/m® CLAY 250 150 75 25
ultimate applied loading SAND 350 250 120 80
Lateral earth pressure (for shallow kN/m?* Rankine's theory of earth pressure is applicable
foundation)
Frustum angle (degrees to vertical) 15 15 | 10 | 0
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Parameter

Any Soil Category

For sandy soil

Ultimate skin friction =% K; pqy tand A

where

pq = effective overburden

Bored piles Ks 0.7 pressure;
o (0] ¢ = angle of shearing
Driven piles: Steel Ks 0.5 resistance
5 20° A = surface area of pile
Concrete K 1.0 shaft (m?)
) 5
For clay soil where

Ultimate skin friction = o Cy A

o = 1.0 for N<4
= 0.8 for 4<=N<8
= 0.6 for 8<=N<15
= 0.4 for N>=15

o= attachment coefficent

Cu= Undrained shear strength
N = Average SPT for a particular layer.

APPENDIX 7.A4 (Continued)
Minimum Factor of safety for Foundations :

Parameter

Requirement

Minimum factor of safety for pad & chimney and piles or
drilled shafts i.e. Ultimate resistance to allowable load

(For all types of soil categories)

Minimum percentage of ultimate uplift

foundation strength factor) to be resisted by submerged dead

weight of piles & pile cap
(For soil category 4 of pile foundation only)

load (without

15

28%
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APPENDIX 7.A5

DETERMINATION OF DEPTH OF FIXITY, LATERAL DEFLECTIONAND MAXIMUM MOMENT OF
LATERALLY LOADED PILES

7-1. Determination of Lateral Deflection at The Pilehead and Depth of Fixity
7.1.1 The long flexible pile, fully or partially embedded, is treated as acantilever fixed at some depth

below the ground level ( see Fig. 2).
7-1.2 Determine the depth of fixity and hence the equivalent length ofthe cantilever using the plots

given in Fig. 2.

1

Where T = (%)(g)
1

(k; is a constants given in Tables 1 below, E is the Young’'s modulus of the pile material in kg/cm2 and

| is the moment of inertia of the pile cross-section in cm* ).

Note: Fig. 2 is valid for long flexible piles where the embedded length Leis = 4R or 4T.

23r FREE HEAD PILE g Q
—- T ——
k -———FIXED HEAD PLE | .
\\ by
‘ N L¢
- ~ Le I
- 19 M~ T
5 \ L
« \ "“"‘}_Fon PILES IN SANDS
o 17p A AND NORMALLY LOADED
L3 CLAYS
=
}FOR PILES IN
. : , ) PRELOADED CLAYS

6 8 10
L/R OR LT

FiG. 2 DETERMINATION OF DEPTH FIXITY

K; is the constant of modulus of horizontal subgrade reaction, Values of k; are given below

Value of constant k;
Kglcm?®

1.00

Soil Category

Soil Category 2
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Soil Category 3 0.525
Soil Category 4 0.146

Table 1:Values of constant k;

7.1.3 Knowing the length of the equivalent cantilever the pile head deflection ( Y ) shall be computed
using the following equations:

V= Q(Ly + Lp)?

3EI
.................. for free head
pile
_ Q(Ly+Lp)?
12EI
....................... for fixed head pile
Here,
Yincm

Q is the lateral load in kg

7.2. Determination of Maximum Moment In The Pile

7.2.1 The fixed end moment ( Mg) of the equivalent cantilever is higher than the actual maximum
moment ( M) of the pile. The actual maximum moment is obtained by multiplying the fixed end moment
of the equivalent cantilever by a reduction factor, m given in Fig. 3. The fixed end moment of the
equivalent cantilever is given by:

My =Q(Ly+L) for free head pile

_ Q(Li+Lp

2 for fixed head pile

The actual maximum moment ( M) = m ( My)
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E
o e ] - - -
E 0-8 /‘#‘ =
2 ———FOR PILES IN
i PRELOADED CLAYS
= Q -~==~ FQOR PILES IN
o 4 - Q -‘T SANDS AND -
= L NORMALLY
¢ L e 1 Li+Lf LOADED CLAYS
2 _
= i
|
A 6 ) 10 12

LR OR Ly/T
3A FOR FREE HEAD PILE

-
N

— T T N T T
G FOR PILES IN PRELOADED CLAVS
= ——_-_FOR PILES IN SANDS AND
5 1.0 NORMALLY LOADED CLAYS )
& .—_?___%_w-
= - -
= 0-8 = ¥ Ly+ Lyt
-
o / Le g
® 5.6 4 |
0 05 1-0 15 2-0 25

/R OR Ly/T
3B FOR FIXED HEAD PILE

F1G..3 DETERMINATION OF REDUCTION FACTORS FOR
COMPUTATION OF MAXIMUM MOMENT IN PILE

7.2.2 Reinforcement of upper section of pile should be provided upto 1.25x L depth
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APPENDIX 7.A6

CONCRETE MIX PARAMETERS

Grade of | Cement Type Minimum Cement Content | Maximum Free water/
Concrete kg/m? cement ratio
Ordinary Portland Cement (OPC)
C30 CEM | 370 0.5
Portland Composite Cement (PCC)
C30 CEM II 370 0.5
C30 ?g;{pg)afe Resisting Portland Cement As per BSEN 197-1 CEMII/B-V

Notes

1. Maximum nominal aggregate size 20mm.
2. For installation of drilled shaft piled foundations using bentonite slurries,

content shall be increased to 400 kg/m3
3. Slump range for cap and chimney is 50 mm to 100 mm and for pile 150 mm to 200 mm.

*If required as per soil and ground water test report.

APPENDIX 7.A7

CONCRETE COVER

minimum cement

Reinforcement

Stub Steelwork or Reinforcing Designed as 'Stub

Steelwork (mm)

(mm)
75 150
APPENDIX 7.A8
Chimney & Pile Cap
(i) The top of chimney of tower foundation shall be at least 450 mm above nominal ground level for

new tower design. For pre-designed towers, existing stub drawings may require to be modified in

this regard.

(i) In case of pile foundation pile cap shall be at least 450 mm below nominal ground level for new

tower design. For pre-designed towers, existing stub drawings may require to be modified in this

regard.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)

(Package 1, Lot-1 & Lot-2)




- 7-44 -

APPENDIX 7.BI

ENGINEERING DOCUMENTS TO BE SUBMITTED BY CONTRACTOR

Clause Documents Description Comment
Reference

7.1.2 Installation Method Statement

7.14.2 Drilled Shaft foundation Method Statement

7.12 River Crossing Tower Foundations Method Statement

7.4 Concrete Specification

7.4.2 Potential Alkali Reactivity-Test Results

7.4.4 Reinforcing Bar Couplers

7.4.5 Spacers Details of system
7.5.19 Working area reinstatement Programme of work
7.6.6 Protection of Buried steelwork Quality Control proposals
7.7.3 Reinforcement - test certificates If requested

774 Inspection prior to concreting Inspection record
7.75 Trial mixes — Test results

7.76.1 Works cubes — Test results

7.7.8 Foundation Incorrect setting, Remedial Measure
7.7.8 Foundation Setting out-records

7.7.9 Imported backfill — detail

7.7.10 Foundation Tests — test proposal

7.7.10 Foundation Tests — test results

7.7.10 Integrity Testing — test records If requested

7.7.14 Earth Resistance Tests — test records

7.7.15 Protective coating — Routine tests

7.7.15 Protection coatings — test records If requested
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NOTIFICATION AND HOLD POINTS

Clause Notification Points Hold Points

Reference

7.1.2 Method statement

7.1.4.2 Drilled Shaft - Method statement

7231 Concrete Mix Design -Specification

7.4.2 Potential Alkali Reactivity

7.4.4 Reinforcing Bar Couplers

754 Use of Explosives Use of Explosives

7.4.5 Spacers

755 Epoxy bars site cutting

755 Straightening of bars

7.5.13 Curing compounds

7.5.6 Concrete Trial mixes

7.5.12 Joints

7.6.4 Steelwork and stub-concrete Interface

7.5.17 Backfilling

7.6.6 Protection of buried steel work

7.6.3 Epoxy Coating repair

7.7.8 Foundation Setting remedial measure

774 Inspection prior to concreting

7.7.10 Foundation test program

7.76.1 Concrete cube tests

7.7.11 Concrete pad & chimney foundations — Design
tests

7.7.12 Drilled shaft foundations tests

7.7.13 Integrity testing Integrity testing - test proposals

7.7.14 Earth resistance tests Earth resistance tests —Test proposals

7.7.15 Protective coating tests Protective coating — test proposals
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APPENDIX 7.DI

REFERENCE STANDARDS

The reference standards and other documents referred to in this Section of the Specification are listed below:

BS EN 197-1:

BS 183:

BS EN 10244-2:
BS EN ISO 1461:
BS EN 12620:
BS EN 10083,4,5:
BS EN 10088

BS EN 10089

BS 1305:

BS 1377:

Part 9:

BS EN 12350-1:

BS EN 12390-3:
BS EN 13600:
BS EN 1652,3,4:
BS EN 1057:
BS EN 12449

BS EN 12163, 4,7:

BS 3643:
BS 3892:
Part 1:

BS 4027:
BS 4190:
BS 4449:
BS 8666:

BS EN ISO 4066

Specification for Portland cement

Specification for general purpose galvanised steel wire strand

Specification for testing zinc coating on steel wire & for quality requirements
Specification for hot dip galvanised coatings on iron & steel articles
Specification for aggregates from natural sources of concrete

Specification for wrought steel for mechanical and allied engineering purposes

Specification for batch type concrete mixers

Method of tests for soils for civil engineering purposes

In-situ tests

Testing concrete

Method of sampling fresh concrete on site

Method of determining compressive strength of concrete

Specification for high conductivity copper tubes for electrical purposes
Specification for rolled copper and copper alloys, sheet, strip and foil
Specification for copper and copper alloys. Tubes

Specification for wrought steel for mechanical and applied engineering purposes.

ISO Metric screw threads

Pulverised - fuel ash

Specification for pulverised - fuel ash for use Alith Portland cement

Specification for sulphate - resisting Portland cement

Specification for ISO metric black hexagon bolts, screws and nuts

Specification for carbon steel bars for the reinforcement of concrete

Specification for scheduling, dimensioning, bending & cutting of steel reinforcement for
concrete

BS 4483: Specification for steel fabric for the reinforcement of concrete

BS 8500-1,2: Concrete

BS EN 206-1 Guide to specifying, concrete
Methods for specifying concrete mixes
Specification for the procedure to be used in producing, and transporting concrete
Specification for the procedure to be used in sampling, testing and assessing compliance
of concrete

BS 7079 Visual Assessment of surface cleanliness

Part Al Specification rust grades and preparation grades of uncoated steel substrates and steel
substrates after overall removal of previous coatings.

BS ISO 14654: Fusion bonded epoxy coated carbon steel bars for the reinforcement of concrete
Specification for coated bars

BS ISO 14656: Specification for coatings

BS 7884: Specification for copper and copper cadmium stranded conductors for overhead electric
traction and power transmission systems.

BS 8004: Code of practice for foundations

BS 8081: Code of practice for ground anchorage

BS EN 1537

BS 8110: Structural use of concrete
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Part 1: Code of practice for design and construction

BS EN 10025: Specification for hot rolled products of non-alloyed structural steels and their technical
delivery requirements

ASTM C33: Specification for concrete aggregates

ASTM C227: Standard Test Method for Potential Alkali Reactivity of cement/aggregate combinations
(Mortar bar method)

ASTM C289: Standard Test Method for Potential Alkali Silica Reactivity of Aggregates (chemical
method)

IEC 61773: Overhead lines — Testing of foundations for structures
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ANNEXURE - B

PILE DATA SHEET

1. Reference No. Location (Co-ordinates)  area.
2. Sequence of Piling
3. Pile diameter & Type
4, Working level (Platform level)
5. Cut off level (COL)
6. Actual length below COL
7. Pile termination level
8. Top of finished concrete level
9. Date and time of start and completion of boring
10. Depth of Ground water table in the vicinity
11. Type of strata at pile tip
12. Method of boring operation
13. Details of drilling mud as used :
i) Freshly supplied mud
liquid limit
sand content
density

marsh viscosity
Swelling index
pH value

i) Contaminated mud
density
sand content

14. SPT, N values in soil (from the nearest bore hole). UCS value in rock (from the nearest bore
hole).

15. Chiseling if any, from....m to.....m.

16. Date and time of start and completion of concreting
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17. Method of placing concrete
18. Concrete quantity :

Actual

Theoretical
19. Ref. Number of test cubes
20. Grade and slump of concrete
21. Results of test cubes
22. Reinforcement details :

Main Reinforcement  Stirrups : Type

No. No.
Dia Dia
Depth Spacing

23. Any other information regarding constructions, delay and other interruption to the sequence of
work.

NOTE : The above details are required to be furnished by the Contractor before starting the installation
work.
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8. Towers

8.1 Scope

8.1.1. The scope includes design, testing, fabrication, supply and erection of towers on the basis of
tender specification. Requirement of tower design, whether new design requires or earlier designed
tower will be used, is specified in the Annex.

8.1.2 In case the proto type load tested or earlier designed towers and poles are used then the
Employer shall provide structural/erection drawings, available shop drawings, and bill of materials of
towers, poles and their extensions as required to the Contractor after placement of award, in
sequence, suiting the project requirement, upon written request of the Contractor. The Contractor has
to satisfy themselves regarding correctness of the available drawings.

8.1.3 Regarding the proto type load tested or earlier designed towers, if the Contractor needs to
prepare any additional structural and shop drawings or make any correction of existing drawings that
have to be prepared by the Contractor without any additional cost. In such case, the Contractor has to
submit relevant documents/drawings for approval of the Employer.

8.1.4 In case the proto type load tested or earlier designed towers and poles are used then the
Bidders are requested to inspect the available drawings in the Design Dept. of PGCB to satisfy them
regarding the extent of available drawings. Bidders are required to propose the tower/pole materials
from a manufacturer who will use the same material standard as mentioned in the drawings.

8.1.1 Classes of Towers

Reference shall be made to Annex 8-2 for the classes of tower required.

8.1.2 Designation of Tower Types

Reference shall be made to Annex 8-3 for the designation and use of the different tower types.

8.1.3 Standard Height Towers

All standard height towers are those designed to support the conductors at the defined clearance
above designated ground under the specified ultimate limit state system loading assuming such
towers are at the same level on level ground and at the standard span apart. The Standard span
length is shown in Annex 8-5.

Unless specified to the contrary, after taking account of the length of the insulator set all standard
height towers shall be arranged so that the point of attachment or suspension of the phase conductors
above the ground shall be the same for all tower types.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@
(Package 1, Lot-1 & Lot-2) 3 T.::.'



-8-2-

8.1.4 Extensions

8.1.4.1 Where specified each type of tower shall be designed to allow for variations in height.
Towers with any specified combination of extensions to the standard height tower, shall be capable of
carrying all required phase conductors, earthwires, insulator sets and fittings under the specified
system loading.

8.1.4.2 Reference shall be made to the Annex 8-4 for the range and type of extensions required.
Tower with different leg extensions shall be used as per requirement of the route.

8.14.3 Where individual leg extensions are specified for lattice steel towers they shall be directly
inter-connectable and fully compatible with the basic tower body and all specified body extensions.

8.1.5 Span Criteria

8.15.1 The span lengths specified in Annex 8-5 shall be deemed to be the horizontal distance
between centrelines of adjacent support. When a span in excess of the specified maximum span is
unavoidable, advice on the application should be obtained from the Engineer.

8.1.5.2 All angle towers when used with the corresponding maximum angles of deviation and all
intermediate type towers shall be used so that the sum of the two adjacent spans stated in Annex 8-5
is not exceeded, provided that no single span length exceeds the specified maximum. Designs shall
allow for the adjacent spans of the maximum specified length with one of the spans at the maximum
allowed for a single span.

8.1.5.3 Section type tower may be used at straight line positions where necessary for uplift
conditions or for sectioning and tensioning of the phase conductors and earthwires in a straight run of
transmission line route.

8.1.54 Angle towers shall be suitable for minimum weight spans combined with maximum wind
span through the full angular range of line deviations for which the angle towers are designed.

8.1.6 Minimum Conductor Weight at Intermediate Tower

The total weight supported by any intermediate tower suspension insulator set shall not be less than
the specified (see Annex 8-5) weight of the corresponding phase conductors in the two adjacent
spans. This condition shall apply under the specified loading conditions.

8.1.7 Angle Towers

For angle towers at the mean angle of deviation, the mean horizontal separation between circuits shall
not be less than that of an intermediate type support.

For bundled phase conductors the phase conductor attachment points on each crossarm/gantry shall
be arranged to ensure that the nominal horizontal separation between sub-conductors at the tension
joint (dead end), is not reduced by more than 25 mm.
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8.1.8 Terminal Towers

Terminal towers shall provide the corresponding separation at the specified line entry. Additional
phase conductor attachment points shall be provided at the specified angles of entry. Additional
crossarms for down-leads or for use in junction arrangements with full phase tension shall be provided
when specified.

8.2 Design
8.2.1 General
8.2.1.1. Towers shall have the general arrangements and configurations shown in the drawings

included with the Specification. They shall be designed to resist the specified system loading taking
into consideration the required strength coordination factors. Clearances between live parts and
supporting steelwork and between the phase conductors and ground or other obstacles shall be as
specified.

8.2.1.2. All tower designs shall be such as to facilitate inspection, painting, maintenance, repairs
and operation with the continuity of supply being the prime consideration.

8.2.1.3. The design shall be such that the number of different parts shall be as few as possible to
facilitate transport, erection and inspection. The maximum weight of the heaviest single member
should be limited to that within the normal lifting capability of the proposed erection equipment.

8.2.1.4. Main leg members of lattice steel towers shall be formed of the maximum single lengths
appropriate to the body or leg extensions, and shall not without the Engineer's approval, incorporate
additional spliced sections.

8.2.1.5. For lattice steel towers a fully triangulated system of bracings shall preferably be adopted.
If full triangulation is not adopted, the overall stability and secondary bending, stresses must be
considered in the design.

8.2.1.6. Where fabrication processes employed adversely affect the material properties, or
introduce zones of high stress concentration the overall design of the structures shall take such factors

into account.

8.2.1.7. Crossarms shall be so arranged that they can be disconnected in the plane of the
longitudinal face of the tower without disturbing any members forming part of the tower body.

8.2.1.8. All panels below the proto type test tower height must be of K-braced type.

8.2.2 Attachments to Towers

The attachment of phase conductors, earthwires and erection/maintenance brackets shall be
undertaken as follows:

(@) Intermediate Lattice Steel Towers

i) Suspension insulator set and earthwire attachments shall be of an approved swivel or shackle
arrangement;
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i) Adjacent to and either side of all suspension insulators set attachment points, additional
maintenance points shall be provided, capable of resisting the specified construction and
maintenance (C&M) load;

iii) Adjacent to the earthwire suspension set attachment point, an additional maintenance point
shall be provided, capable of resisting the specified C&M load;

iv) At each tower body crossarm connection point (bottom chord level) maintenance
plates /brackets shall be provided for the attachment of rigging blocks, capable of resisting the
specified C&M load;

V) Where it is proposed to erect complete sections of the tower by crane or helicopter then
permanent lifting points shall be provided.

(b) Angle/Tension Lattice Steel Tower

i) Tension insulator set attachments shall be of an approved swivel or shackle arrangement;

i) Adjacent to and either side of all tension insulator set attachment points, additional maintenance
points shall be provided, capable of resisting the specified C&M loading. The additional
maintenance points shall provide the necessary mountings for stringing and maintenance
equipment;

iii) Adjacent to all tension insulator set attachment points, a vertical maintenance attachment point
shall be provided, capable of resisting either the specified C&M loads or that imposed by the
use of a conductor stringing platform;

iv)  Adjacent to the earthwire tension set attachment point, an additional maintenance point shall be
provided, capable of resisting the specified C&M loads;

V) At each tower body crossarm connection point (bottom chord level) maintenance plates/
brackets shall be provided for the attachment of rigging, blocks, capable of resisting the
specified C&M loads.

(c) River Crossing Towers

i) Suspension insulator set and earthwire attachments shall be of an approved swivel or shackle
arrangement;

i) Adjacent to and either side of all suspension insulators set attachment points, additional mainte-
nance points shall be provided, capable of resisting the specified construction and maintenance
(C&M) load;

iii) Adjacent to the earthwire suspension set attachment point, an additional maintenance point
shall be provided, capable of resisting the specified C&M load;

iv) At each tower body crossarm connection point (bottom chord level) maintenance
plates /brackets shall be provided for the attachment of rigging blocks, capable of resisting the
specified C&M load;

V) Where it is proposed to erect complete sections of the tower by crane or helicopter then
permanent lifting points shall be provided.

(d) Anchor Tower

i) Tension insulator set attachments shall be of an approved swivel or shackle arrangement;

ii) Adjacent to and either side of all tension insulator set attachment points, additional maintenance
points shall be provided, capable of resisting the specified C&M loading. The additional
maintenance points shall provide the necessary mountings for stringing and maintenance
equipment;

iii) Adjacent to all tension insulator set attachment points, a vertical maintenance attachment point
shall be provided, capable of resisting either the specified C&M loads or that imposed by the
use of a conductor stringing platform;

o
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iv)  Adjacent to the earthwire tension set attachment point, an additional maintenance point shall be
provided, capable of resisting the specified C&M loads;

V) At each tower body crossarm connection point (bottom chord level) maintenance
plates /brackets shall be provided for the attachment of rigging blocks, capable of resisting the
specified C&M loads.

All tower general arrangement drawings and/or erection diagrams shall clearly indicate the safe
working, load capacities of all maintenance points.

8.2.3 Stubs

Stubs for the standard height tower, tower body and leg extensions shall be of the same design.
Unless specified to the contrary only one design of stub shall be permitted for each type of tower and
the stubs shall be identical for all four legs. Two different type of stub design may require for rigid
frame foundation and pile foundation. No extra payments shall be made for such two type of stub. For
details of the cleat design, reference shall be made to ‘Foundations’ Section.

The size of stub leg members shall not be less than the corresponding connecting tower leg members.

8.2.4 Design Criteria

Unless otherwise mentioned in the bidding documents, tower structural loading shall be in accordance
with ASCE 74-2009 and tower design shall be in accordance with ASCE 10-97/ASCE 10-15.

Loading Conditions Wind Speed Coincident Temperature Design Aspect
Normal Condition (DL) 50% of FL 50°C Electrical Clearance of
structure (PFC)
Normal Condition (DL) 15.6 m/s 50°C Electrical Clearance of
structure (LIC)
Normal Condition (DL) 100% of FL 5°C
High Intensity Wind Condition 100% of FL 5°C ,
3 . a Structure design
Security Condition 50% of FL 5°C
Safety condition 15.6 m/s 5°C

Note: DL - Damage Limit, FL - Failure Limit, PFC - Power Frequency Clearance, LIC - Lighting Impulse
Clearance.

Wind speed (Failure Limit), weather load factor and exposure category shall be considered as
mentioned in Annex 8-1.

8.2.5 Load Case and Load Combination
8.2.5.1 Reliability Load Cases

Reliability load cases shall be applied to structure to design up to the failure limit (FL). The conductor
shall be considered under “creep” condition.

8.25.1.1 Normal Conditions
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The towers shall be designed for the following loads considered to be applicable simultaneously.

a) Vertical Loads

Dead weight of tower, weight of insulators and all other fittings, actual dead weight of conductor,
earthwire and OPGW of specified weight span lengths in Annex 8-5. Vp,« for maximum weight span
with following load factor and V., for minimum weight span with following load factor shall be
considered.

Description Load Factor
Maximum weight span 1.25
Minimum weight span 0.9

b) Transverse Loads

Transverse load due to wind (wind angle 0°, 22.5° 45° 67.5° and 90°) on earthwire/OPGW,
conductor, tower members, insulator and all other fittings and transverse component of maximum
working tension of earthwire/OPGW & conductor due to maximum horizontal deviation angle of line.
Load factor for horizontal tension of earthwire/OPGW & conductor shall be considered 1.25.

c) Longitudinal Loads

For suspension towers 3% and for angle towers 10% of conductor or earthwire/OPGW ultimate tensile
strength shall be considered as unbalanced longitudinal load. For terminal tower, maximum working
tension of conductor shall be considered as unbalanced longitudinal load. Load factor for conductor
tension shall be 1.25.

8.2.5.1.2 Special Normal Condition

a) Eccentric Loads

Towers shall be checked for eccentric loading caused by the conductors and earthwire/OPGW strung
on one side of the tower. In checking the tower for this kind of loading the loads mentioned above for
vertical, transverse and longitudinal loads shall be considered for three phase conductors and

earthwire/OPGW on one side of the tower in addition to wind on tower and weight of tower.

For terminal towers, torsion loads caused by the unbalanced longitudinal working tension due to one
circuit conductors and earthwire/OPGW strung shall be considered.

Same load factors mentioned above for Normal Condition shall be applicable for Eccentric Loads also.
b) High Intensity Local Wind Loadings

High intensity local wind is required to be considered by applying wind at 0°, 22.5°, 45°, 67.5° and 90°
on tower body. A load factor of 2.0 on wind pressure is required to be considered for this case. It shall

be assumed that there is no wind on conductor.

8.2.5.2 Security Loading

The towers shall be designed for the following loads considered to be applicable simultaneously.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@
(Package 1, Lot-1 & Lot-2) < ..".'



-8-7-

a) Vertical Loads

Dead weight of tower, weight of insulators and all other fittings, actual dead weight of conductor,
earthwire and OPGW of specified weight span lengths in Annex 8-5.V,,a for maximum weight span
with following load factor and V., for minimum weight span with following load factor shall be
considered.

Description Load Factor
Maximum weight span 1.25
Minimum weight span 0.9

b) Transverse Loads

Transverse load due to wind (50% of Failure Limit wind at angle 0°) on earthwire/OPGW, conductor,
tower members, insulator and all other fittings and transverse component of maximum working tension
of earthwire/OPGW & conductor due to maximum horizontal deviation angle of line. Load factor for
horizontal tension of earthwire/OPGW & conductor shall be considered 1.25.

¢) Longitudinal Loads

For intact point, unbalanced tension is similar to normal condition.

For broken point, unbalanced longitudinal tension shall be considered as per criteria given below:

Tower Type Conductor Residual Static Load Factor | Load Broken Wire Assumption
Tension Factor
String Length Factor
Suspension/
P <1lm 1.0 1 earthwire or 1 phase (all sub-
Heavy 1.25 .
. Im< but <2m 0.7 phase) is broken
suspension Conductor
tension at >2m 0.6
security condition 1 earthwire and 1 phase (all sub-
hase) or 2 phase broken (all
Angle tower 1.0 1.25 : ) P . (
sub-phase) on the same side are
broken

8.2.5.3 Safety Loading
a) Structure Erection

The specified construction and maintenance loading shall be applied to all phase conductor and
earthwire/OPGW attachment points in the combinations stated.

Where appropriate that loading and/or their individual components shall also be applied to the
corresponding maintenance points e.g. the vertical component shall be applied to vertical
maintenance attachment points, whilst the longitudinal is distributed to the horizontal maintenance
plates.
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All members with an inclination of 40 degrees to 90 degrees to the vertical, shall be checked for the
effects of point loading of 1.5kN at its most onerous position. No other loading shall be considered
under this condition.

It is the Contractor's responsibility to consider all constructional loading due to his proposed method of
tower erection and conductor stringing. Where necessary, any additional loading due to these
methods shall be considered in the design of the tower and especially the specified maintenance,
lifting or attachment points. Under these conditions a minimum load factor of 1.5 shall be considered.

b) Ground Wire and Conductor Installation (Stringing)

1. Only angle and sections towers shall be subjected to this load.

2. For transverse and vertical loads, wind (15.6 m/s) on the wires and structure shall be
considered. Use the lowest temperature (5° C) that can be expected to occur during stringing
operations.

3. The towers shall be designed for square rigging load assuming stringing tension working
vertically and longitudinally simultaneously at the crossarm tip.

4. For transverse wind loads, maximum design wind span with a load factor of 1.0 shall be
considered.

5. Longitudinal and vertical load factor shall be 2.0 for phase under stringing operation; this factor

shall be 1.5 for strung phases.
Different load cases shall be considered based on sequence of stringing.
c¢) Fall Protection Loads
Two person’s fall arrest factored impact loading (21kN) at any crossarm tip point shall be considered.
Simultaneous vertical load due to conductor and loads due to conductor tension shall have load factor
2.0.
In other attachment points load factor 1.5 shall be considered on conductor tension and vertical load.
d) Dropped conductor
In this case weight span shall be considered 1.5 times of maximum weight span with a load factor of
1.5 for all loads at that attachment point. In other attachment points load factor 1.5 shall be considered
on conductor tension and vertical load.
8.2.6 Downlead Tensions
The maximum downlead tension shall be as specified in Annex 8-6. However, for the purpose of
tower design they shall be assumed to be zero except where the vertical load component increases
the stresses in tower members. These tensions shall be assumed to apply at both ends on low duty
tension insulator sets.

8.2.7 Down Droppers to Substation Equipment

The design of down droppers shall take into account the limiting strength of substation equipment
specified in Annex 8-6.

o

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@
(Package 1, Lot-1 & Lot-2) 3 T.::.':



-8-9-

8.2.8 Allowable Ultimate Unit Stresses

The allowable ultimate unit stresses used in the determination of the nominal strength of support
members shall be based on the following criteria:

a) For lattice steel tower shall be based on the recommendations contained in BS 8100-3 or
ANSI /ASCE Std. 10-15. For ANSI/ASCE Std. 10-15 the appropriate reference stress levels
shall be based on the values specified in BS 5950, and as summarized below:

Grade Reference Stress Level(N/mm?) Nominal Thickness
<1
S275JR %2 > 1561s6£1n0nr:1m
<1
a5 i < domr

b) For lattice steel tower where the appropriate design stresses are not contained in the specified
code of practice/manual, reference shall be made to BS 5950.

8.2.9 Member Design Criteria

8.29.1 The maximum allowable slenderness ratios for members of lattice steel towers shall be

. For leg members, cross-arm chords 120

. For other load-bearing compression members 200

. For secondary bracings 250

. For tension only members 350

. For angles with slenderness ratios measured about their x-x and/or y-y axis 200
8.2.9.2 Secondary bracings shall be designed in accordance with the requirements of BS 8100-3.
8.2.9.3 Members shall be of such size, shape and length as to preclude damage or failure from

vibration or stress reversal, including the detailing of the connections.

8.29.4 The minimum angle between main members and diagonal members as well as between
bottom and upper member of cross-arms shall be 15°.

8.2.9.5 The minimum thickness and diameter of material used in members and bolts shall be in
accordance with the requirements of Annex 8-7.
8.2.10 Bolted Joints

8.2.10.1.  Where appropriate all metal parts shall be secured with bolts and nuts with single spring
washers. All nuts and bolts shall be in accordance with clause 8.3.3 unless specified to the contrary.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@
(Package 1, Lot-1 & Lot-2) 3 T.::.'



- 8-10 -

8.2.10.2.  When in position all bolts shall project through the corresponding nuts by at least three
threads for brazing, but such projections shall not exceed 10 mm. No screwed threads shall form part
of a shearing plane between members.

8.2.10.3. The nuts of all bolts attaching phase conductor insulator sets, earthwire sets,
maintenance brackets/plates, access ladder brackets, fall arrest system attachment brackets shall be
locked in an approved manner preferably by locknuts.

8.2.10.4.  The diameter of bolts used for towers shall be as mentioned in Annex 8-7 for new design.
For existing design, bolt sizes are mentioned in the relevant approved design drawings.

8.2.10.5.  The bolts of any one diameter in a tower shall be one grade of steel.

8.2.10.6. Leg members shall be joined in such a way that electrical continuity is maintained to
ground.

8.2.11 Electrical Clearances - Live Metal and Earthed Steelworks

Minimum clearance between live metal and earthed steelwork shall be in accordance with the
requirements of Annex 8-9.

8.2.12 Downlead Clearances

The clearance in still-air between down leads shall be in accordance with the requirements of Annex
8-9. In exceptional circumstances and with the approval of the Engineer, under conditions of maximum
(opposing) conductor swing and sag, the clearance may be reduced to the values specified in Annex
8-9.

8.2.13 Anti-Climbing Devices

8.2.13.1. Each support shall be fitted with an approved type of anti-climbing device as specified in
Annex 8-10. The height of the anti-climbing device shall be adjustable and shall be within the limits
specified in the Annex 8-10.

8.2.13.2.  Where specified the anti-climbing device shall be provided with a hinged section where
access for personnel is required. The hinged section shall be capable of being bolted and locked in
the closed position with either a bolt, nut and locknut or a padlock. In the open position, no projection
to impede safe access shall be permitted.

8.2.13.3. In no case shall an anti-climbing device be installed where it can be bypassed from a side
slope or internal bracing.

8.2.13.4. Barbed wire type anti-climbing devices shall comply with the following requirements:

(@) Barbed wire shall be of the mild steel type with high security long barbs 15 mm long set at 50
mm spacing, but in all other respects the barbed wire shall comply with BS 4102, Section 4;

(b)  For lattice steel towers the minimum distance between strands or between strands and
horizontal tower member/pole sections shall not be less than 150 mm;

(c)  No unprotected space greater than 230 mm across shall be left inside the device;
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(d) Spacers shall be fitted at 1.5 m intervals and shall be attached to tower members where
possible;
(e) Normally 5 strands of barbed wire are required outside the tower face and 3 strands inside;

8.2.13.5. Spiked type anti-climbing devices shall comply with the following requirements:

(@  The minimum spike diameter shall not be less than 10 mm, and shall project horizontally 50 mm
and curve vertically down by 40 mm.

(b)  Where spikes are bolted to the support frame the spike threads must be clenched after
installation.

8.2.14 Livestock Guards

8.2.14.1 Means shall be provided on all lattice steel towers and tower extensions to avoid the risk of
livestock being caught between tower members and being injured.

8.2.14.2 Tower members near the around shall be sufficiently robust to avoid being damaged by
livestock. To enable supplementary livestock guards to be added, spare holes, normally 17.5 mm
diameter and 300 mm apart, shall be provided on each face of the main leg members and the
appropriate faces of bracing members, for a distance of approximately 1200 mm from ground level.

8.2.15 Bird Guards

Where specified bird guards of an approved type shall be fitted to intermediate towers fitted with
suspension insulator sets. The bird guard shall either comprise a saw-tooth plate, or a length of
earthwire/OPGW suitably de-stranded and splayed out at each end and clamped to the cross arm
member.

8.2.16 Bird Flight Diverters/Flappers

Where required by Environmental study (Avian protection plan) the bird flight diverters/flappers of an
approved type shall be fitted at the line (earth-wire / OPGW or/and phase wires).

8.2.17 Access Facilities

Each support shall be fitted with approved access facilities as specified in Annex 8-10. The following
requirements for specific types of access facilities shall apply as appropriate.

a) Step Bolts

i) Step bolts shall be fitted between specified levels at 380 mm spacing;

ii) On double circuit towers they shall be fitted on the right hand leg on both transverse faces; for
single circuit towers they shall be fitted on the right hand leg on one transverse face;

iii)  The first step bolt below each cross arm or gantry shall be located on the transverse face of the
leg, and all remaining step bolts shall be fitted, alternatively on the remaining of the support;

iv) On terminal and junction towers, provision shall be made for fitting of step bolts on all legs;

V) Step bolts shall not be less than 16 mm diameters, fitted with nut, washer and nut and shall
project not less than 200 mm from the support when fitted,;

Vi) For steel poles, removable step bolts or step brackets in accordance with the requirements of
(v) shall be fitted. The step bolt brackets shall be permanently attached to the pole;

o
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vii)  Where support legs are fabricated from solid round sections, clamp type steps shall be provided
at similar spaces and projection as step bolts.

b) Ladders

i) Ladders shall be fitted between specified levels, support faces and either externally or internally;

i) Ladders shall be in accordance with BS 4211, 350 mm between internal faces and 300 mm
rung spacing;

iii) Rest platforms shall where specified be fitted at approximately 10m height increments with the
rest platform 850 mm x 850 mm square and fitted with a guard rail (1000 mm above the
platform), intermediate rail and toe board (projecting 100 mm);

iv) Ladders shall project 12200mm above platforms, unless other hand holds are provided and shall
be between 150 to 230 mm from the platform where side access to the platform is provided.

c) Fall Arrest Systems

i) Fall arrest system shall be in accordance with the requirements of BS EN 360;

i) The system shall be either a guided type fall arrester on a rigid anchorage line to BS EN 353-1,
or a guided type fall arrester on a flexible anchorage line to BS EN 353-2.

d) Work Platforms

i) Work platforms shall be provided with hand rails as detailed in clause (b) iii);

ii) Platforms shall be designed for a transient load of 1.5 kN vertically concentrated load over any
square with a 300 mm side, plus a 1.5 kN/m2 vertically distributed load applied simultaneously
to produce the worst loading condition.

iii) Flooring for platforms shall be the open type metal in accordance with BS 4592 and BS EN ISO
14122-1 to 3.

8.2.18 Danger and Identification Plates

All towers shall be fitted with danger and identification plates as specified in Annex 8-10.

8.2.19 Earthwire Bonding

8.2.18.1 Attachment holes for the connection of earthwire bonds shall be provided adjacent to the
earthwire attachment point.

8.2.20 Earthing of Towers

8.2.19.1 Attachment holes for the connection of the ground earthing conductor shall be provided on all
lattice towers standard heights adjacent to the stub connection, leg and body extension and cleats of
stubs.

8.2.19.2 The maximum value of the earthing resistance shall be as mentioned in ‘Foundation’ Section.
8.2.19.3 The Contractor shall undertake preliminary soil resistivity measurements along each line

route as soon as possible after award of the contract. The number and location of test points as well
as the testing method shall be agreed with the Engineer.

o
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8.2.19.4 In the presence of the Engineer, the Contractor shall measure the electrical footing resistance
to earth of each tower before earth conductors are erected. These measurements shall be recorded
by the Contractor in the form of a tower footing earth resistance profile of an approved type.

8.2.20.5 The following materials or their equivalents shall be used:

0] Steel earthing rods shall be clad with 99.9 percent electrolytic pure copper molecularly
bonded to the steel, with a minimum thickness of 0.35 mm. The earthing conductor at
the ground interface and at the connection to the tower shall be protected against
corrosion.

(i) Minimum length of earthing rods shall be 3m. Provisions shall be made for coupling the
rods to extend their length, if necessary. A bronze or brass bolted clamp shall be
provided for connecting the earthing cables to the earthing rods.

(i) Earthing cables (counterpoise), made of galvanised steel wire, with a diameter of 11.5
mm.
(iv) Connection of the counterpoise to the tower steelwork to be made by means of a

compressed lug and two galvanized bolts and nuts, washers and spring washer on the
tower stub at least 500 mm above the foundation surface. The minimum diameter of the
bolts shall be 12 mm. The holes in the leg/stub steelwork shall be factory drilled prior to

galvanizing.

(v) All mild steel used in the manufacture of earthing rods shall comply with the
requirements of BS EN 10083 etc.: (minimum strength 600 N/m).

(vi) Phosphor-bronze used in the manufacture of earthing rod couplings shall comply with

the requirements of BS 12163 etc.

(vii) All compression fittings shall be manufactured from electrolytic tough pitch high
conductivity copper, complying with the requirements of BS 13600 and BS EN 1057 and
12449, designation C101.

(viii)  Earthing conductors shall be in accordance with the following requirements:

e. Copper strip to BS EN 1652, 1653 and 1654, Grade C101 or C102, minimum cross
sectional dimensions 20 mm x 3 mm;

f. Hard drawn copper strand to BS 7884, minimum overall diameter 10.65 (7 x 3.55 mm);

g. Galvanized steel wire to BS 183, minimum overall diameter 9.75 mm (7 x 3.25 mm).

The depths of the upper ends of earthing rods and the depth of buried earthing cables shall not be
less than the following values:

. Cultivated (soft) soil: 800 mm
. Normal soil: 500 mm
. Rocky ground: 150 mm

Where the measured tower footing resistance is higher than the value mentioned in ‘Foundation’
Section, towers shall be earthed using one of the systems detailed below:

Type A

. Each tower shall be earthed at two diagonally opposed legs. The earthing rods, one per leg,
shall be hammered vertically into the soil to a depth of 3m at a minimum distance of 5m from the
footing, and shall be connected to the tower legs by earthing counterpoise cables.
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. This type of earthing system shall be generally used where ground conditions are favourable,
i.e. in cultivated (or soft) soil.

Type B

. Installation of earthing rods as described for Type A, but with one 3m rod and earthing
counterpoise cable connected to each tower leg.

. This type of earthing system shall be used in cultivated (soft) soil where Type A earthing does

not provide adequate earthing.

Type C

. Installation of earthing rods as described for Type A, but with each rod being extended to a
length of 6m and an earthing counterpoise cable connected to each tower leg.

. This earthing system shall generally be used where ground conditions are not favourable but
not rocky.

. Alternatively, 30m of earthing counterpoise shall be laid to the edge of the servitude, then in

parallel to the line from both sides of the tower. The cable shall be buried at the specified
minimum depths and shall be clamped at two diagonally opposite corners of the tower to the
corresponding stub as detailed above. This will be classed as Type A. Two additional 30m long
earthing counterpoise cables connected to the first lengths shall be Type B, and another two
additional 30m cables will be Type C.

. This type of earthing system shall generally be used in rocky grounds.
Type D
. Any special measure and method (deep grounding, counterpoise connection to the adjacent

tower, earth conductivity improving chemicals etc.), subject to approval of the Engineer, shall be
used in specific soils where Type C earthing cannot provide sufficient resistance reduction.

. For all earthing system types, each earthing cable section shall be separately bolted to the
tower so that it can be disconnected for the purpose of earth resistance measurements, if
required.

. At each tower connected to an earthing system, the Contractor shall measure the electrical

footing resistance to earth with the system connected. The measurements shall also be
recorded by the Contractor in the tower footing earth resistance profile.

. The terminal towers shall be connected to the substation earthing grid.

. Type and thickness of galvanizing shall provide sufficient protection of steel for 20 years of
service and shall not be less than 610 g/mm2.

. Metal roofs of existing buildings constructed within 30m of the centre of the transmission line

shall be securely earthed. A minimum of two earth connections shall be made to opposite sides
of the roofs by means of earthing (counterpoise) cable, which shall be led down the sides of the
building to earth. The earthing cable shall be securely fixed in cleats to the sides of the buildings
and not less than 2m of the cable shall be buried in the ground at a depth of at least 800 mm.
o All metallic fences, new and existing, which cross under or are located near or parallel to the

transmission line shall be earthed as follows:

- One earthing rod shall be used to ground each 100m of fence that is parallel to and within 50m
of the centre line of the transmission line.

- One earthing rod shall be used on each side of the right of way to earth fences crossing under
the line.

- Earthing rods, to which the fence wires shall be bonded, shall be driven to a depth of not less
than 1.5m.

- All metallic fence gates within the right of way shall be electrically bonded to the fences.
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8.2.21 Design Calculations
The Contractor shall submit the following design calculations to the Engineer:

a) wire clearance diagram;

b) line diagram;

c) tower design calculations (in an approved format) indicating the applied loading along with
calculation, loading tree, body wind load calculation, the design load for each member under the
critical loading case, member size, slenderness ratio, allowable load and end connection
details;

d) when requested the load for each member for each loading case shall be made available;

e) foundation load schedule;

f) wire clearance diagrams for each terminal and junction position.

The Contractor shall not proceed with any tower prototype test until after the approval of the design
calculation. This is a Hold Point.

The tower shall be designed using PLS-Tower software. The Contractor is required to submit PLS-
Tower backup along with hard copy of the design report.

8.2.22 Fabrication Drawings
8.2.21.1. TheContractorshallsubmitthefollowingfabricationdrawingstotheEngineer;

a) Panel assembly (fabrication) drawings;
b) Erection drawings;

C) Stub setting diagrams;

d) Stub, anchor bolt assembly.

8.2.21.2. Panel assembly drawings shall show all material in place, complete with all fabrication
and connection details. A complete tabulation listing all pieces for the portion of the support detailed
shall be shown on each drawing.

8.2.21.3. Each erection diagram shall show one support panel, together with a key diagram
indicating its location on the complete support. Each piece shall be identified by its mark number. The
number and length of bolts and number and type of nuts and washers required for proper assembly
shall be shown at each connection. A complete tabulation listing all the material needed for the
support panel including all bolts, nuts, fill and bevel washers and locknuts, shall be shown on each
drawing. The tabulation shall show the quantity, the mark number, the description of the piece
(including size and length), the total mass (including the allowance of 3.5% additional mass for
galvanising) to the nearest 0.1 kg of all the pieces of the same mark, and the number of the drawing
on which the shop detail of the piece can be found. The quantities including 5% excess of step bolts,
bolts, nuts, fill and bevel washers, and locknuts shall be shown.

8.2.21.4.  The Contractor shall make all changes to the detail (fabrication) and the erection drawings
which the Engineer determines necessary to make the finished support fabrication conform to the
requirements and intent of this specification. The Contractor shall not proceed with any fabrication until
after the submission of the fabrication drawings. This is a Hold Point.

8.2.21.5 The Contractor shall submit scanned copy of approved erection/structural drawings of each
tower for record purpose after the successful test.
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8.2.21.6 The Contractor shall submit hardcopy of shop drawings of each tower extension-wise along
with AutoCAD soft copy for record purpose after the successful test.

8.2.21.7 The Contractor shall submit hardcopy of bill of material of each tower extension-wise along
with editable soft copy for record purpose after the successful proto test.

8.2.21.8 In case of existing pre-designed towers, if the drawings/documents mentioned above are not
available and/or incomplete and/or correct, then the Contractor shall develop and submit such
drawings/documents for approval. They will submit hardcopy and soft copy (scanned for approved
copy) along with editable soft copy for record purpose after the successful proto test.

8.2.23 Cradle Guards

Not Applicable.

8.3 Materials

8.3.1 Steel

8.3.1.1. All steel shall comply with BS EN 10025 or BS EN 10210 as appropriate and shall be
suitable for all the usual fabrication processes, including hot and cold working within the specified
ranges.

8.3.1.2. The quality of finished steel shall be in accordance with BS EN 10163. All steel shall be
free from blisters, scale, laminations, segregation and other defects. There shall be no rolling laps at
toes of angles or rolled-in mill scale.

8.3.1.3. The following grades of steel shall be applicable :

a) Mild steel shall be either grade S235JRG2 or S275JR.
b) High tensile steel shall be grade S355J0

8.3.1.4. Steel section profiles shall be in accordance with the requirements of BS 4: Part 1, BS EN
10210-2, BS EN 10056-1, BS EN 10024, BS EN 10034 and BS EN 10056-2 as appropriate.

8.3.1.5. Hot rolled steel plate, 3 mm thick or more, shall be in accordance with the requirements of
BS EN 10029.

8.3.2 Malleable Cast Iron

Malleable cast iron shall be in accordance with the requirements of BS EN 1562 for white heart or
pearlite and BS EN 1563 for spheroidal graphite.
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8.3.3 Bolts, Nuts, Clevis Pins and Washers
8.3.3.1. Unless specified to the contrary the following grades of steel shall be applicable :

a) Material quality of bolts of 12 mm diameter shall be Grade 4.6 according to ISO 898

b) Material quality of bolts and clevis pins of 16 mm diameter and over shall be Grade 5.6
according to 1SO 898.

c) Material quality of non-structural step bolts shall be Grade 8.8 according to ISO 898.

d) Material quality of nuts shall be Grade 5 according to ISO 898 and appropriate to the material
quality of bolts.

8.3.3.2. Unless other specified, bolts and nuts shall be ISO Metric Black Hexagon to BS 4190,
and shall be threaded ISO metric course pitch to BS 3643: Part 2, tolerance class 7H/8g.

8.3.3.3. Countersunk and other bolts without hexagon heads shall have slotted heads.

8.3.3.4. All flat washers shall comply with the requirements of BS 4320, Form E, Grade 4.6 or 5.6
appropriate to the material quality of bolts. Unless specified to the contrary they shall be 3 mm thick.
Pack washers shall have an external diameter of twice the nominal bolt diameter +15 mm, a hole
diameter of nominal diameter +2 mm and a thickness as specified on the appropriate fabrication
drawing. Single core spring washers shall comply with the requirements of BS 4464, Type B.

8.3.3.5. Split pins shall comply with the requirements of BS 1574 and shall be of austenitic
stainless steel capable of complying with the requirements relating to the inter-crystalline corrosion
test of BS EN 10083 etc.

8.3.4 Welding

Consumable for use in metal arc welding shall be in accordance with the requirements of
BS EN 1011-1 and -2.

8.3.5 Flooring

Open type floor shall be fabricated from either steel complying with BS EN 10025 Grade S275JR or BS

EN 515, 573, 755 and 12020. Minimum thickness for load bearing, transverse and pressed bars shall
not be less than 3.0 mm.

8.4  Workmanship

8.4.1 General

8.4.1.1 The work shall be carried out in a thoroughly reliable and workmanlike fashion in order to
ensure satisfactory assembly and erection, interchangeability of similar members, accuracy of
dimensions, position and alignment of holes.

8.4.1.2 Punched holes, shall wherever practicable, be Jig, NC or CNC punched true to form and
free from rags, burrs and distortions. Punches and dies shall be strictly monitored to ensure that any
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producing, irregular holes or defects previously mentioned shall be immediately replaced. Drilled holes
shall be clean, free from burrs and square to the surface of the material.

8.4.1.3 Hole diameters shall be in the black unless specified to the contrary. For bolts up to but
not including 30 mm diameter - nominal diameter +1.5 mm. For bolts 30 mm diameter or greater -
nominal diameter + 2.0 mm.

8.4.2 Cutting

8.4.21 Cutting of materials by either cropping, shearing, guillotining will be permitted up to and
including the thickness specified below:

Quality (sub-grade) JR -16mm
JO -20mm
8.4.2.2 Materials of either greater thickness or higher quality (sub-grade) must be either machine

frame-cut or cold sawn. Hand held flame-cutting is not permitted.

8.4.2.3 Where materials are cropped, sheared or Guillotined, the finished edge shall be free
form rags, burrs, notches and distortions. Flame-cutting of grade S355 steel shall be preceded by a
slight pre- heat by passing the cutting, flame over the area to be cut and the cutting speed reduced in
comparison to those normally used for Grade S275 steels of similar thickness. Every effort shall be
made to avoid having the flame-cut edge in tension, especially in grade S355. The flame-cut edges
shall be lightly dressed after cutting to remove notches etc.

8.4.3 Dirilling and Punching

8.4.3.1 Punching, full sized holes will be permitted up to and including the thickness specified
below:
Quality (sub-grade) JR -16mm
JO -20mm
8.4.3.2 No hole shall be punched where the thickness of the materials exceeds the finished

diameter of the hole. Finished holes shall be true to form and free from rags, burrs and distortion.

8.4.3.3 Materials of either greater thickness or higher quality (sub-grade) must be either drilled
to final diameter or punched 2 mm undersize and reamed or core drilled to final diameter. Welding up
of misplaced holes is not permitted without the prior approval of the Employer. This is a Hold
Point.

8.4.3.4 In the case where approval is granted, the new hole must be drilled where it passes
through or adjacent to the weld are of the previous hole irrespective of material grade or thickness.

8.4.4 Presswork/Bending

8.4.4.1. All bends in grades S355JO and S355J2G3 steel over 90 in 1000 shall be made hot
within the temperature range of 850 to 1000 °C, but normal cold correction will be permitted.
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8.4.4.2. Means shall be provided for the random checking of temperatures (Tempilstiks or
Pyrometer).

8.4.4.3. Bends in grades S235JRG2 and 275JR steel plates up to 10 mm thick may be made
cold up to an including 1175 in 1000.

Bends, open and close flanges in angle sections may be made cold up to and including 600 in 1000.

8.4.4.4. However, in both of the above cases, the Contractor shall take adequate precautions to
avoid the risk of subsequent galvanizing embrittlement.

8.4.4.5. Bends shall be of even, profile and free from surface damage due to press tools
indentations.
8.4.4.6. The formation of bends by the ‘cut and weld' method unless specified on the drawings, is

not permitted without prior approval of the Employer. This is a Hold Point.

8.4.5 Welding
8.45.1 All welding shall be carried out in accordance with BS EN 1011-1 and -2.

8.4.5.2 Pre-heating, where required, shall be checked by the use of Tempilstiks or similar over an
area of 150 mm either side of the weld area.

8.45.3 Assembly welds (tacks) shall be carried out to the same procedures and welding
conditions as the main welds and shall be at least 50 mm long.

8.45.4 Stop-start positions shall be kept to a minimum and shall be kept clear by a minimum of
25 mm of all corners and edges of plates (i.e. the weld must be laid down continuously at these
points). Where the first run in multi-run welds is larger than subsequent runs, welding should continue
until completed, thereby ensuring the weld area is not allowed to cool. After completion the unit
should be allowed to cool slowly and should not be subjected to draughts or low temperatures.

8.4.5.5 Where materials are to be galvanized, all welds shall be continuous so as to ensure a
pickle-tight connection and shall be thoroughly cleaned (preferably by shot-blasting) to remove all
slag, manganese (Carbon Dioxide welding), and weld splatter.

8.4.6 Erection Marks

8.4.6.1. Before leaving the fabricator's works, all members shall be stamped with distinguishing
numbers and/or letters corresponding to those on the general arrangement or fabrication drawings.
Additionally, the agreed fabricator's identification symbol must appear adjacent to the erection
mark.

8.4.6.2. Erection marks shall be stamped on before galvanizing, using characters at least 10 mm
high and shall be clearly legible after galvanizing.

8.4.6.3. Erection marks shall be located as follows:
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a) All members - stamped within 600 mm of the end but clear of holes;
b) Plates or flat bars - stamped at most suitable position between holes;
c) Main leg and elevation diagonal members - stamped at top end of bar;
d) Horizontal members - stamped at either end of bar;

e) Steel poles 100 mm either side of the joint.

8.4.6.4. Where malleable cast iron fittings are used the erection mark shall be 6 mm high raised
characters, where appropriate the following information shall be included :

a) specified minimum failing load,;
b) date of manufacture (month and year)
C) cast code.

8.4.6.5. The erection marks shall be: AAAA-BBB-C

8.4.6.6. Where, AAAA - Tower Type, BBB - Mark Number, and C - Steel Grade (H for high tensile
steel and M for mild steel)

8.4.6.7. Erection mark coding shall be agreed with the Employer. This is a Hold Point.

8.5 8.5 Protective Treatment

8.5.1 Galvanizing

8.5.1.1. Unless otherwise specified after completion of all fabrication processes (including all
drilling, punching, stamping, cutting bending and welding) support steelwork, poles and pole
steelwork, including nuts, bolts and washers shall be hot-dip galvanized and tested in accordance with
the requirements of BS EN ISO 1461. Electro-galvanizing is not an acceptable alternative.

8.5.1.2. The minimum average coating thickness shall be as follows:

Thickness ym (Mass g/m?)
Steel articles which are not centrifuged, 5 mm thick and over 85 (610)
Steel articles which are not centrifuged, under 5 mm but not less than 2 mm 64 (460)
Grey and malleable iron castings 85 (610)
Threaded works and other articles which are centrifuged 43 (305)
8.5.1.3. Excessively thick or brittle coatings due to high levels of silicon or phosphorus in the

steel, which may result in an increased risk of coating damage and/or other features that make the
final product non-fit-for-purpose shall be cause for rejection.

8.5.1.4. The ingot zinc used for galvanizing shall comply with the requirements of BS EN 1179.

8.5.1.5. All materials prior to galvanizing shall be free from oil, grease or any substance which
may adversely affect the quality of finish.

8.5.1.6. Castings should be as free as possible from surface porosity and shrinkage holes and
should be cleaned by grit blasting, electrolytic pickling or by other means specially suitable for
castings.
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8.5.1.7. The preparation for galvanizing and the galvanizing itself shall not adversely affect the
mechanical properties of the coated materials.

8.5.1.8. Unless otherwise specified, all materials shall be treated with Sodium Dichromate in order
to prevent wet storage stains (white rust) during storage and transport.

8.5.1.9. All bolts and screwed rods, including the threaded portions, shall be galvanized. The
threads shall be cleaned of all surpluses on packing, clear of the ground and away from all materials
that might stain or corrode the galvanizing. Black steel packing or bins shall not be spelter by spinning
or brushing. Dies shall not be used for cleaning threads other than on nuts. Nuts shall be galvanized
and tapped 0.4 mm oversize and threads shall be oiled.

8.5.1.10. Bolts shall be delivered with nuts run up the full extent of the thread. All galvanized
materials shall be stored used.

8.6 Tower Erection

8.6.1 General

The Contractor shall provide the Employer with a method statement giving sequential details of the
erection method and including his intended program. The method statement shall be submitted to the
Employer for acceptance the requisite period before support erection commences. This is a Hold
Point.

8.6.2 Safety

The erection shall be carried out in accordance with guidance given in the relevant parts of BS 5531
and current health and safety legislation.

8.6.3 Site Storage

All support steelwork stored at site shall be kept clear of the ground where possible. Contact with
brackish water, or other substances likely to attack galvanizing shall be avoided and all tower
members kept in a clean and tidy condition.

Preventative measures shall be taken to prevent deterioration of galvanized or other protective
surfaces during transport, storage and erection. Superficial rust stains shall be removed without
causing damage to the protective surfaces.

8.6.4 Damaged Steelwork

Unless otherwise directed, steelwork damaged during off-loading, transportation, storage or erection
shall be replaced.
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8.6.5 Damaged Galvanizing

The renovation of damaged area of galvanizing shall be carried out using a technical agreed with the
Employer. This is a Hold Point.

8.6.6 Workmanship

8.6.6.1 The Contractor shall ensure that Towers are not strained or damaged in any way during
erection. As far as practical, bolt heads, rather than nuts, shall be on the inner or downward faces of
support joints. Bolt locking, after erection shall be in accordance with the requirements of Annex 8-10.

8.6.6.2 All holes that align through both components of double angle (back to back) members
shall be filled by fitting, a bolt, with suitable pack washers between components. All spare holes (e.g.
holes for alternative positions of supplementary fittings) in double angle members shall be included in
this requirement.

8.6.6.3 Towers shall be erected vertically within a tolerance of 0.1 percent of the overall
height before conductor erection.

8.6.7 Anti-Climbing Devices, Danger and Identification Plates

As soon as practical after completion of support erection, anti-climbing devices, danger and
identification plates in accordance with the requirements of the Sub-clause 8.2.13 shall be fitted.

All ladders and temporary step bolts below the anti-climbing device shall be removed when erection
work is not in progress.
8.6.8 Aircraft Navigation (Obstruction Aids)

8.6.8.1 Where required aircraft navigation obstruction lights complete with all necessary cabling,
control equipment, solar panels, storage batteries, access ladders and platforms shall be fitted.

8.6.8.2 All installation shall be in accordance with approved general arrangement drawings and
supplier's instructions.

8.6.8.3 Reference shall be made to Section 15- Aircraft Navigation (Obstruction Aids) for details
of the specific requirements.

8.7  Quality Control

8.7.1 General

8.7.1.1. Routine tests on raw material and fabricated individual members (components) of
lattice steel towers and associated steelwork shall be undertaken in accordance with the
requirements of this specification. Prototype (type) tests on lattice steel towers shall be undertaken
when required by the Employer in accordance with the requirements of Clause 8.7.7.
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8.7.1.2. All steel ex-mills or received from merchants' stocks shall be marked to identify the cast
or casts from which it was made in accordance with Section 9 of BS EN 10025 and Section 10 of BS
EN 10210, and be covered by a test (mill) certificate stating the mechanical, chemical and where
specified the impact properties and carbon equivalent value and clearly showing the cast humbers; to
prove compliance with tables 2 and 5 of BS EN 10025 and tables A1 and A3 of BS EN 10210.

8.7.1.3. The optional impact test BS EN 10210 option 1.6 for quality JO steel hollow sections is
required.

8.7.1.4. Unless agreed to the contrary the following maximum Carbon Equivalent Values (CEV)
for steel supplied in accordance with BS EN 10025 and BS EN 10210 shall not be exceeded (see also
BS 5950 Part 2, Clause 4.2):

Grade S235 0.35
Grade S275 0.41
Grade S355 0.45
8.7.1.5. All high tensile steel solid round sections shall be ultrasonic tested for laminations at the

rolling mills in accordance with the requirements of BS EN 10160.

8.7.1.6. In the event of test certificates being unobtainable, the Contractor shall arrange, at his
own cost, for the independent testing and analysis of materials. Testing shall be in accordance with
the requirements of BS EN 10025, Section 8 and BS EN 10210, Section 7.

8.7.1.7. The material grades of all individual pieces shall be capable of positive identification at all
stages of fabrication.

8.7.1.8. Steels of different quality shall be stored separately.

8.7.1.9. Bolts and nuts shall be covered by the appropriate test certificate in respect of the tests
requirements stated in BS 4190.

8.7.1.10. Copies of all test certificates shall be made available to the Employer.

8.7.1.11. Three nos. locknuts (anti-theft type) shall be demonstrated up to ultimate capacity at
each of the following stages for acceptance: (i) Factory Acceptance Test (ii) Post Landing Inspection
and (iii) During Tower Erection. Failure to comply the requirement in any of the above stage will lead
to rejection of such material. The Contractor shall bear all the costs of replacement to fulfil the
specification of the Contract document.

8.7.2 Welding

8.7.2.1. Unless specified to the contrary all structural welded joints shall be undertaken using
approved welding procedures in accordance with BS EN 288.

8.7.2.2. Copies of the welding procedures shall be made available to the Employer upon request.
However, for all welding associated with the fabrication of high tensile steel solid round sections, or
where the combined thickness of the material is in excess of 60 mm, the welding procedures shall be
submitted to the Employer for approval, together with the related quality control documentation such
as electrode storage, drying and handling requirements. This is a Hold Point.
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8.7.2.3. All welders shall be tested to meet the requirements of BS EN 287 Part 1 using the
appropriate test corresponding to the weld positions and parent materials to be used. Copies of the
test certificates shall be made available to the Employer upon request.

8.7.2.4. The Employer reserves the right to have any welding operator retested at any time at no
extra cost.
8.7.2.5. Unless specified to the contrary all welding shall be subjected to a non-destructive testing

(NDT) programme. Where necessary, this may involve the appointment by the supplier of an
independent NDT organization approved by the Employer who will undertake the NDT programme.
This is a Hold Point.

8.7.2.6. The NDT organization shall have operators suitably qualified to Level 2 of PCN/WSB /
MT / 001/ 87. The NDT organization shall submit their proposed procedures for approval. This is a
Hold Point.

8.7.2.7. The Contractor shall then ensure that the approved procedures are rigidly adhered to.
8.7.2.8. The Contractor shall arrange for the appropriate level of weld/inspection to be

undertaken, which shall not be less than the following minimum requirements. For details of the
required level of inspection reference should be made to Annex 8-11.

Level 1: 100 percent visual inspections in accordance with the requirements of BS EN 970

Level 2: 10 percent of the overall output shall be magnetic particle tested to the acceptance
criteria stated in BS EN 1011-1 and 2 for butt and fillet welds respectively.

Level 3: 10 percent of each welder's output shall be magnetic particle tested to the acceptance
criteria stated in BS EN 1011-1 and -2 for butt and fillet welds respectively.

Level 4: 20 percent of each welder's output shall be magnetic particle tested to the acceptance
criteria stated in BS EN 1011-1 and -2 for fillet welds.

Level 5: 10 percent of each welder's output shall be ultrasonic tested, with a further 10 percent of

each welder's output magnetic particle tested - both to the acceptance criteria in BS EN
1011-1 and 2 for butt welds.

Notes:

A All welds, especially butt welds must be continuous to ensure a pickle-tight connection when
galvanized.

B Ultrasonic testing to be in accordance with BS EN 1714.

C Magnetic particle testing to be in accordance with BS EN ISO 9934.

8.7.2.9. All weld inspection/testing, shall be undertaken a minimum of 48 hours after the
completion of the respective weld. This is a Notification Point.

8.7.2.10. Copies of the NDT inspection reports for weld inspection levels 5 and 4 shall be made
available to the Employer.

8.7.2.11.  Copies for the NDT inspection reports for weld inspection level 3 and 2 shall be made
available to the Employer upon request.
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8.7.3 Castings

All malleable cast iron castings shall be thoroughly inspected after sand blasting, and any casting with
castings defects e.g. sand inclusions and metal penetrations, cracking, raised core, porosity shall
be scrapped.

8.7.4 Check Erection

8.7.4.1. Prototype structures (and, where required by the Employer repeat structures) shall be
check erected in order to verify the accuracy of detailing and fabrications, including forming, location
and size of bolt holes, clipping and shearing.

8.7.4.2. The degree of check erection shall be sufficient to verify not only the main structure,
but all ancillary steelwork such as platforms, walkways, ladders etc.

8.7.4.3. In the case of lattice towers, the minimum check erection required shall be one face lying
horizontally and the adjacent face erected in the vertical plane, complete with hip and plan bracings.
Crossarms and earthwire peaks shall be completely assembled.

8.7.4.4. Sufficient blocking and support shall be provided to prevent distortion and
overstressing of the members to ensure proper fit. Assembly shall be accomplished without
extraordinary effort to align bolt holes or to force pieces into position. Bolt holes shall not be reamed or
enlarged.

8.7.4.5. All modifications found necessary at the time of check erection shall be accurately
recorded and the Contractor's drawings, NC tapes etc., shall be amended. Where necessary, modified
G.A. drawings shall be forwarded to the Employer.

8.7.4.6. Unless otherwise specified the check erection may be undertaken in either the black or
galvanized condition. Where materials are check erected galvanized, all modified items, those
subjected to damage or prolonged contact with black steel, shall be re-galvanized at the supplier's cost.

8.7.4.7. The Contractor shall give the Employer the requisite period of notice prior to a check
erection being ready for inspection. This is a Hold Point.

8.7.5 Galvanizing

Tests for galvanized members and components shall be carried out at the works to ensure
compliance with the requirements of BS EN ISO 1461. Details of the test results shall be made
available to the Employer upon request.

Certificates relating to the ingot zinc used for galvanizing shall also be made available to the
Employer upon request. When requested the fabricator shall, at his own cost, provide a pot melt
analysis.

8.7.6 Tolerances

The fabrication tolerances after galvanizing, which are not to be considered cumulative, shall be as
follows:
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a. On linear dimensions of nominal sections as per BS 4, BS EN 10210-2,
BS EN 10024, BS EN 10029, BS EN 10034 & BS EN 10056-2

b. On overall length of member 1 mm

C. On centres of holes +1 mm

d. On centres of groups of holes 2 mm

e. On back-gauges +1 mm

f. On corresponding holes in opposite faces of angle or channel sections +1 mm

g. On specified hole diameter on the punch side + 0.3 mm (in the black) or where - 0 mm
drilled

h. Taper on punched holes as measured between the specified hole diameter on ~ +1.00mm
the punch side and the hole diameter on the die's side (in the black-) shall not
exceed

i. On specified bends, open and close flange + 20/1,000

J- On the specified included angle (in plan) between welded leg connections or  + 20/1,000
bracing connection plates

The permitted tolerance from straightness after galvanising shall not exceed an offset of 1: 1,000,
except for hollow sections which shall not exceed 1:600 measured at the worst point. For members
greater than 3 m in length, the offset shall be measured over any 3 m length in the member.

8.7.7 Tests-Lattice Steel Tower
@ Prototype Load Test

8.7.7.1. Load tests on lattice steel towers shall be undertaken in accordance with the
requirements of IEC 60652 except the last sentence of Sub-clause 14.1 regarding premature failure of
Design tests. If a failure occurs in the final load case, the tower shall be re-tested.

8.7.7.2. Each member of the test tower shall have its yield point identified either from certified mill
test reports traceable to the actual steel supplied or from test coupons. Yield point values shall be
recorded in the test reports.

8.7.7.3. The type and extension of the structures to be tested shall be in accordance with those
specified in Annex 8-12. In the event of the testing, facilities not be capable of special testing the
structures specified, the testing facilities may be assessed by the Employer and the extension
reduced; or the Employer has the right to specify a different test facility for testing maximum height
structures at no extra cost to Employer.

8.7.7.4. The structure shall be assembled on rigid foundations. If the Contractor, in carrying out
erection of structures on site, proposed to assemble the structures on the ground and subsequently
raise them to the vertical position, the test structures shall be so erected in the presence of the
Employer. The Contractor shall give the Employer the requisite period of notice prior to the erection of
the structure. This is a Notification Point. Structures submitted for test, together with bolts and
fittings shall be galvanized.

8.7.7.5. The test load cases required to prove compliance of the structure design and order of
tests shall be agreed between the Employer and the Contractor. There shall be no restrictions on the
number of test load cases to be applied to the structure which may include a test to destruction.
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8.7.7.6. Loads shall be applied in a manner approved by the Employer and maintained for one
minute for below 100% load and five minutes at 100% and above loads without variation. The test
programme together with details of the test rigging and load attachment details shall be submitted to
the Employer, This is a Hold Point.

8.7.7.7. Should it become necessary to adjust the loading, the one minute period shall
recommence after the loading is stabilized and constant. All test loads shall be removed completely
before the loads for the next tests are applied, unless previously agreed by the Employer. All test
loads corresponding to phase conductor and earthwire loading shall be applied directly to the regular
attachment details provided for these loads.

8.7.7.8. Any conspicuous yielding or any failure under any test loading or the use of any incorrect
grade of steel shall be considered a defect. If a failure occurs, the Contractor shall correct the defect
and repeat the test loading at his own expense.

8.7.7.9. Coupons or test samples shall be cut from members which fail in the destruction tests
and from those members judged to be critical from the design calculations, and standard tensile tests
shall be performed at the Contractor's expense. The results of these tests together with test report and
certificate shall be made available to the Employer.

8.7.7.10. Any structure or part thereof which has been subjected to type testing shall not be used
subsequently in the construction of the line and not required to supply such structure or part to
employer. The text “T” shall be added in the mark number of angles and plates of the proto type tested
tower. The price of these towers shall be considered in the Price Schedule.

8.7.7.11. The Contractor shall furnish all test structures, testing facilities, rigging, load cells as may
be required and shall perform all work herein specified or implied. All items not specifically mentioned
shall be deemed inclusive to testing.

8.7.7.12.  The Contractor shall give the Employer the requisite period of notice prior to undertaking
the tests.

(b) Proto Assembly

8.7.7.13.  Proto assembly tower tests shall be conducted before batch manufacturing of the towers.
The type and extension of the structures to be proto assembly tested shall be in accordance with
those specified in Annex 8-12.

8.7.7.14.  After successful proto assembly testing, subject to type test (wherever applicable) the
respective towers shall be manufactured as per required quantity for supply and installation. Before
shipment of such manufactured towers, randomly selected samples shall be tested for each lot as per
relevant IEC/British Standard. Dimension check, galvanization thickness test, tensile tests, elongation
measurement, impact test and any other test as per Standard shall be performed in this regard at the
Contractor's expense. The results of these tests together with test report and certificate shall be made
available to the Engineer.

8.7.7.15.  The Contractor shall furnish all test structures, testing facilities and shall perform all work
herein specified or implied. All items not specifically mentioned shall be deemed inclusive to testing.

8.7.7.16.  The Contractor shall give the Engineer the requisite period of notice prior to undertaking
the tests.
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8.7.8 Certificate of Conformity

The certificate of conformity shall be supported by the following documentation:

a)
b)
<)
d)

material test (mill) certificates;

bolt and nut certificates;

NDT welding inspection (levels 5 & 4);

test reports of any prototype or sample tests undertaken;
the results of any ultrasonic testing of solid round sections;
the results of any welding NDT inspections (levels 3 & 2);
Welder's test certificates;

galvanizing thickness records;

the ingot zinc certificates;

galvanizing pot melt analysis;

8.7.9 Quality Control after Erection

8.79.1

The Contractor shall be responsible for checking that the Towers are complete and that

all bolts have been correctly tightened before conductor commences. A record of this work shall be
kept by the Contractor and made available to the Employer on request.

8.7.9.2

during maintenance.

8.7.9.3

Critical bolts are to be marked after erection with red paint to ensure priority checking

Where appropriate, test on the aircraft obstruction lighting shall be undertaken to prove
compliance of the system. Records of the tests shall be made available to the Employer upon request.
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Annex 8-1: Design Parameters and Conductor System Loading
Tower Design Requirement

Sl. Tower Type Scope of this Contract Pre-designed Towers will be
include Design used
(i)  |400kV Overland - -
(i) | 400kV River Crossing - -
(iii) | 230kV Double Circuit - -
Overland
(iv) |230kV Double Circuit - -
River Crossing
(v) |230KkV Four Circuit - -
(vi) |132kV Single Circuit - Yes
(vii) |132kV Double Circuit - Yes
(viii) [132kV Four Circuit - Yes

1. Design Parameters

2.1 400kV Towers— Not used

400kV Overland

400kV River Crossing

3s gust wind speed (Failure Limit) 62.5 m/s 62.5 m/s
Wind load factor 1.15 1.15
Exposure category C C

2.2 230kV Towers— Not used

230 kV River Crossing
230 kV Overland Towers Towers
3s gust wind speed (Failure Limit) 80 m/s 80 m/s
Wind load factor 1.15 1.15
Exposure category C C
2.3 132kV Towers— Not used
132kV Towers
3s gust wind speed (Failure Limit) 62.5 m/s
Wind load factor 1.15
Exposure category C
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2. Conductor System Loading

3.1 400kV Overland Portion (Quad Finch or Equivalent ACCC Dhaka per phase)
-Not used

Loading Condition Maximum Allowable Tension®

55% of Ultimate tensile strength

Normal condition (Failure Limit) 80% of Ultimate tensile strength (Earthwire &
OPGW)
Normal condition (Damage Limit) 50% of Ultimate tensile strength
Everyday condition 20% of Ultimate tensile strength

"The bidder/Contractor shall determine the appropriate conductor tension under different loading
condition to maintain the minimum height of phase conductors after creep or after load at the support
on standard height, from ground level for the corresponding span criteria. Min. height of bottom
conductor attachment level is mentioned in Annex under this Section.

3.2 400KV River Crossing Portion (Quad ACCC Dhaka per phase)-Not used

Loading Condition Maximum Allowable Tension®

80% of Ultimate tensile strength

Normal condition (Failure Limit) 80% of Ultimate tensile strength (Earthwire &
OPGW)
Normal condition (Damage Limit) 55% of Ultimate tensile strength
Everyday condition 20% of Ultimate tensile strength

'The bidder/Contractor shall determine the appropriate conductor tension under different loading
condition to maintain the minimum height of phase conductors after creep or after load at the support
on standard height, from ground level for the corresponding span criteria. Min. height of bottom
conductor attachment level is mentioned in Annex under this Section.

3.3 400kV Overland Portion (Twin ACCC Dhaka per phase/Twin ACSR Finch per
phase) — Not applicable

Loading Condition Maximum Allowable Tension®

50% of Ultimate tensile strength

Normal condition (Failure Limit) 50% of Ultimate tensile strength (Earthwire &
OPGW)
Normal condition (Damage Limit) 50% of Ultimate tensile strength
Everyday condition 20% of Ultimate tensile strength

'The bidder/Contractor shall determine the appropriate conductor tension under different loading
condition to maintain the minimum height of phase conductors after creep or after load at the support
on standard height, from ground level for the corresponding span criteria. Min. height of bottom
conductor attachment level is mentioned in Annex under this Section.
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3.4 400kV River Crossing Portion (Twin ACCC Dhaka per phase/Twin ACSR
Finch per phase) — Not applicable

Loading Condition Maximum Allowable Tension®

50% of Ultimate tensile strength
50% of Ultimate tensile strength (Earthwire &
OPGW)

Normal condition (Failure Limit)

Normal condition (Damage Limit) 50% of Ultimate tensile strength

Everyday condition 20% of Ultimate tensile strength

The bidder/Contractor shall determine the appropriate conductor tension under different loading
condition to maintain the minimum height of phase conductors after creep or after load at the support
on standard height, from ground level for the corresponding span criteria. Min. height of bottom

conductor attachment level is mentioned in Annex under this Section.

3.5 230kV Overland Portion— Not applicable

Loading Condition

Maximum Allowable Tension®

Normal condition (Failure Limit)

50% of Ultimate tensile strength

50% of Ultimate tensile strength (Earthwire &
OPGW)

Normal condition (Damage Limit)

50% of Ultimate tensile strength

Everyday condition

20% of Ultimate tensile strength

'The bidder/Contractor shall determine the appropriate conductor tension under different loading
condition to maintain the minimum height of phase conductors after creep or after load at the support
on standard height, from ground level for the corresponding span criteria. Min. height of bottom
conductor attachment level is mentioned in Annex under this Section.

3.6 132kV Overland Portion

Loading Condition Maximum Allowable Tension®

50% of Ultimate tensile strength
50% of Ultimate tensile strength (Earthwire & OPGW)

Normal condition (Failure Limit)

Normal condition (Damage Limit) 50% of Ultimate tensile strength

Everyday condition 20% of Ultimate tensile strength

'The bidder/Contractor shall determine the appropriate conductor tension under different loading
condition to maintain the minimum height of phase conductors after creep or after load at the support
on standard height, from ground level for the corresponding span criteria. Min. height of bottom
conductor attachment level is mentioned in Annex under this Section.
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Annex 8-2: Classes of Towers

The steel towers requires in this project is as follows:

1.

400kV double circuit three phase vertical formation lattice steel towers with quad ACSR finch or
equivalent diameter ACCC Conductors per phase and two earthwires (one of the earthwires shall
be OPGW). -Not Used.

400kV double circuit three phase vertical formation lattice steel towers with twin finch equal
diameter twin ACCC Conductors per phase and two earthwires (one of the earthwires shall be
OPGW). -Not Used.

230kV double circuit three phase vertical formation lattice steel towers with twin 37/4.176
AAACconductor per phase and two earthwires (one of the earthwires shall be OPGW) -Not Used.

230kV four circuit three phase vertical formation lattice steel towers with twin 37/4.176 AAAC
conductor per phase and two earthwires (both of the earthwires shall be OPGW) -Not Used.

132kV single circuit three phase vertical formation lattice steel towers with single ACSR
Grosbeak/ACSR Hawk/AAAC Hawk Conductor or single ACCC conductor having equal diameter
of Grosbeak/Hawk per phase and one 7x3.25 galvanized steel earthwire equivalent OPGW.

132kV double circuit three phase vertical formation lattice steel towers with single ACSR
Grosbeak/ACSR Hawk Conductor or single ACCC conductor having equal diameter of
Grosbeak/Hawk per phase and one 7x3.25 galvanized steel earthwire equivalent OPGW.

132kV four circuit three phase vertical formation lattice steel towers with single ACSR Grosbeak
Conductor or single ACCC conductor having equal diameter of Grosbeak per phase and two
earthwires (both of the earthwires shall be OPGW).
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Annex 8-3: Designation & Uses of Towers

Designation Angle of Deviation / Entry Description Type of Insulator Set

400 kV Double Circuit Tower for Quad ACSR Finch Conductor— Not applicable

4DL 0°-1° Intermediate Suspension

4D1 0°-3° Angle Heavy Suspension

4D25(4DXP) 0°-25° Angle(Transposition) Tension

4D45 25° - 45° Angle/Reinforcement Tension

4DT6 45° -60° Angle Tension
0°-30° Terminal Tension

(Angle of Entry)
4DR1 0° Suspension
ADAX 0°-30° Tension

400 kV Double Circuit Tower for Twin ACSR Finch equal dia. twin ACCC- Not applicable

4DL 0°-1° Intermediate Suspension
4D1 0°-3° Angle Heavy Suspension
4D25(4DXP) 0°-25° Angle(Transposition) Tension
4D45 25° - 45° Angle/Reinforcement Tension
4DT6 45° - 60° Angle Tension

0° - 30°
(Angle of Entry) Terminal Tension
4DR 0° Suspension
4DAX 0°-30° Tension
230kV Double Circuit Tower for twin 37/4.176 AAAC conductor— Not applicable
2DL 0°-1° Intermediate Suspension
2D1 0°-3° Angle Heavy Suspension
2D25 0° - 25° Angle/Section Tension
2DT6 25° - 60° Angle Tension

0° —30° Terminal Tension

(Angle of Entry)
2D9 60° — 90° Angle Tension
230kV four circuit tower for twin 37/4.176 AAAC conductor— Not applicable
20L 0°-1° Intermediate Suspension
201 0°-3° Angle Heavy Suspension
Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) é‘ﬂ?\

(Package 1, Lot-1 & Lot-2)




-8-34 -

Designation Angle of Deviation / Entry Description Type of Insulator Set
2015 0°-15° Angle Tension
2Q30 0°-30° Angle/Section Tension

30° - 60° Angle Tension
2QT6 0° - 30° Terminal Tension
(Angle of Entry)
132kV single circuit tower
A 0°-3° Intermediate Suspension
B 3°-15° Angle Tension
I 15° — 30° Angle/Section Tension
D 30° — 60° Angle Tension
0° — 30° Terminal Tension
132kV double circuit tower
1DL 0° Intermediate Suspension
1D1 0° - 10° Angle Heavy Suspension
1D25 0° — 25° Angle/Section Tension
25° — 60° Angle Tension
1DT6 0° — 30° Terminal Tension
1D9 60° — 90° Angle Tension
132kV four circuit tower
1QL 0° Intermediate Suspension
1Q15 0°-15° Angle Heavy Suspension
1Q30 0° — 30° Angle/Section Tension
1QT6 30° — 60° Angle Tension
0°—-30° Terminal Tension
(Angle of Entry)
132kV double circuit tower for single ACSR Finch— Not applicable
1DLF 0°-1° Intermediate Suspension
1D1F 0°-5° Angle Heavy Suspension
1D25E 0° —25° Angle/Section Tension
1DT6F 25° - 60° Angle Tension
0°—-30° Terminal Tension
(Angle of Entry)
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Annex 8-4: Support Outline

Annex 8-4(1) Support Extensions

Tower Type

Type of Extension

Range (m)

400kV double circuit towers for Quad ACCC Dhaka- Not applicable

4DL Body/leg extension Std., 1.5,3.0,4.5,6.0,9.0
4D1 Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0, 12.0, 15.0, 20.0,
25.0, 30.0, 40.0
4D25(4DXP) Body/leg extension Std., 1.5,3.0,4.5,6.0,9.0
4D45 Body/leg extension Std., 1.5, 3.0, 4.5,6.0, 9.0
4DT6 Body/leg extension Std., 1.5,3.0,4.5,6.0, 9.0
4DR1 Body/leg extension Std., 10.0, 20.0, 30.0
4DR2 Body/leg extension Std.
4DAX Body/leg extension Std.

400 kV Double Circuit Tower for Twin ACSR Finch equal dia. twin ACCC- Not applicable

4DL Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0
4D1 Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0, 12.0, 15.0, 20.0,
25.0, 30.0, 40.0
4D25(4DXP) Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0
4D45 Body/leg extension Std., 1.5, 3.0, 4.5,6.0, 9.0
4DT6 Body/leg extension Std., 1.5, 3.0, 4.5,6.0, 9.0
4DR1 Body/leg extension Std., 10.0, 20.0, 30.0
4DR2 Body/leg extension Std.
ADAX Body/leg extension Std.

230kV double circuit towers for Twin Mallard equal dia. twin ACCC — Not applicable

2DL Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0, 12.0

2D1 Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0, 12.0, 15.0, 18.0,
21.0, 25.0

2D25 Body/leg extension Std., 1.5, 3.0,4.5,6.0,9.0,12.0, 15.0

2DT6 Body/leg extension Std,, 1.5, 3.0,4.5,6.0, 9.0,12.0, 15.0

2D9 Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0, 12.0, 15.0

230kV four circuit towers for Twin Mallard equal dia. twin ACCC- Not applicable

20L

Body/leg extension

Std., 1.5,3.0,4.5,6.0,9.0

2Q1

Body/leg extension

Std., 1.5, 3.0, 6.0, 9.0, 12.0, 15.0, 18.0,
21.0,25.0
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2Q15 Body/leg extension Std., 1.5, 3.0, 6.0, 9.0
2Q30 Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0
20QT6 Body/leg extension Std., 1.5,3.0,4.5,6.0&9.0
132kV single circuit towers
A Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0
B Body/leg extension Std., 1.5, 3.0, 4.5,6.0,9.0,12.0, 15.0
C Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0
D Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0
132kVdouble circuit towers
1DL Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0
1D1 Body/leg extension Std., 1.5,3.0,4.5,6.0,9.0,12.0, 15.0
1D25 Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0
1DT6 Body/leg extension Std., 1.5, 3.0,4.5,6.0, 9.0
1D9 Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0
132kV four circuit towers
1QL Body/leg extension Std., 1.5,3.0,4.5, 6.0, 9.0
1Q15 Body/leg extension Std., 1.5, 3.0,4.5,6.0, 9.0, 12.0, 15.0
1Q30 Body/leg extension Std., 3.0, 4.5, 6.0, 9.0
1QT6 Body/leg extension Std., 1.5,3.0,4.5,6.0&9.0

132kV double circuit towers for Single Finch— Not applicable

1DLF Body/leg extension Std., 1.5,3.0,4.5,6.0,9.0
Body/leg extension Std., 1.5, 3.0, 4.5, 6.0, 9.0, 12.0, 15.0,
1D1F
18.0
1D25F Body/leg extension Std., 3.0, 4.5,6.0,9.0
1DT6F Body/leg extension Std., 1.5,3.0,4.5,6.0&9.0
Note:
0] Std. means Standard height.
(ii) D25 towers shall be designed to accommodate crossarms and clearance for transposing
the line.
(iii) DT6 towers shall be designed to accommodate the loads of slack span coming through

auxiliary crossarm.

Annex 8-4(2) Basic Dimension of Supports

(2)400kV Towers — Not applicable

Max Min. height of standard
Max. base width of . ' height tower bottom
. width of Bottom .
Tower Type standard height tower . conductor attachment point
. Cross-arm waist
at k-point (m) (m) after creep or after load
condition from k-point (m)
X y z
4DL 8.860 3.0 24.57
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4D1 8.860 3.0 24.57
4D25(4DXP) 9.135 3.5 24.50
4D45 10.37 4.0 24.50
4DT60 11.35 4.0 24.50
4DR1 15.00 4.0 53.25
4DR2 30.10 4.0 133.25
4ADAX 15.0 4.0 43.00
Note:
() In case the height of tower require to be increased as per detailed calculation on the basis of

(ii)

[T Y]

specification criteria then the width “x“ to be considered as max. atcalculated “z* height.

Minimum height has been provided above. Height of towers to be calculated and checked by the
bidders/Contractors on the basis of criteria included in the specification. In case, the height require
to be increased as per the detailed calculation, the bidder/Contractor has to increase the same.
Price due to suchincreased height shall deem to be included in the Contract Price.

(b)132kV Towers— Not applicable

Max Min. height of standard
Max. base width of width of B-ottom height tower bottom
Tower Type standard height tower Cross-arm waist conductor attachment point
at k-point (m after creep or after loa
k-point (m) (m) f fter load
condition from k-point (m)
X y z
1DLF 3.0 1.0 24.57
1D1F 35 1.0 24.57
1D25F 5.0 15 24.50
1DT6F 6.0 15 24.50
Note:
(i) In case the height of tower require to be increased as per detailed calculation on the basis of

(i)

[T 7]

specification criteria then the width “x“ to be considered as max. atcalculated “z* height.

Minimum height has been provided above. Height of towers to be calculated and checked by the
bidders/Contractors on the basis of criteria included in the specification. In case, the height require
to be increased as per the detailed calculation, the bidder/Contractor has to increase the same.
Price due to suchincreased height shall deem to be included in the Contract Price.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) é‘ﬁ

(Package 1, Lot-1 & Lot-2)




Annex 8-5: Span Criteria

Annex 8-5(1) Overland Portion

- 8-38 -

1.0 Climatic Loadings and Security Loadings (Intact Conditions)

1.1 Suspension, Heavy Suspension & Tension Supports

132kV 230kV— Not | 400kV- Not
applicable applicable
Basic Span (m) 300 380 375
Suspension Towers (m) 330 380 410
(a) | Wind span | Heavy Suspension Towers (m) 525 600 600
Tension Towers (m) 330 380 410
Maximum | Suspension Towers (m) 525 475 650
(b)| weight |Heavy Suspension Towers (m) 525 750 1200
span I Tension Towers (m) 525 475 650
Minimum | Suspension Towers (m) 140 180 250
(c)| weight |Heavy Suspension Towers (m) 140 450 200
span I Tension Towers (m) 0 0 0
1.2 Terminal Supports
€) Wind span Terminal Tower (m) 250 315 300
(b) | Maximum weight span | Terminal Tower (m) 395 430 400
(c) | Minimum weight span | Terminal Tower (m) 0 0 0
2.0 Security Loadings (Broken Wire Conditions)
2.1 Suspension & Tension Supports
Suspension Towers (m) 250 275 240
(a) | Wind span | Heavy Suspension Towers (m) 250 450 360
Tension Towers (m) 250 275 240
Maximum |Suspension Towers (m) 395 385 360
(b)| weight |Heavy Suspension Towers (m) 395 550 720
Span I Tension Towers (m) 395 385 340
Minimum | Suspension Towers (m) 100 130 90
(c)| weight |Heavy Suspension Towers (m) 100 130 120
span I Tension Towers (m) 0 0 0
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Annex 8-5(2) River Crossing Portion (Anchor to Anchor) -— Not applicable

1.0 Climatic Loadings and Security Loadings (Intact Conditions)

1.1 Suspension Supports

230kV 400kV
(&) |Wind span Suspension Towers |(m) - 800
(b) |Maximum weight span | Suspension Towers |(m) - 1650
(c) |[Minimum weight span |Suspension Towers |(m) - 450

1.2 Anchor Supports
(&) [Wind span Anchor Towers (m) - 370
(b) |Maximum weight span |Anchor Towers (m) - -850
(c) |Minimum weight span |Anchor Towers (m) - 250
2.0 Security Loadings (Broken Wire Conditions)
2.1 Suspension Supports

(a) |Wind span Suspension Towers |(m) - 480
(b) |Maximum weight span | Suspension Towers |(m) - 990
(c) |[Minimum weight span |Suspension Towers |(m) - 270
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Annex 8-6: System Loading for Non-Pointed Crossarm Connections
and Slack Spans Loads

(1) Assumed System Loading Criteria

For non-pointed crossarm loads to be distributed as follows: (for all types of Supports)

Transverse

Longitudinal

Vertical

Angle/tension towers

. Normal 50% - 50% 100% - 0% 50% - 50%
° Security
- intact 50% - 50% 50%-50%
- broken 75% - 25% 100% - 0% 75% - 25%

Terminal/Anchor towers

° All classes

100% - 0%

100% - 0%

100% - 0%

Wind directions are as shown in the sketch:

EFFECTIVE FORCE
0N TOWER
| "
=
= |
-+ ] -
W z
o =
4 @
=
:
=
[Mlustration of yawed wind on a transmission line.

(i) Slack Span and Downlead Tensions

EFFECTIVE FORCE
On CONDUCTOR

(&) |Maximum phase conductor slack span and downlead tension (per sub-conductor) 7.0 kN
(b) |Maximum earthwire slack span and downlead tension 4.5 kN
(¢) |Maximum slack span 100m
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Annex 8-7: Minimum Thickness & Diameter of Material

The minimum thickness and diameter of material used in members and bolts shall be as detailed
below:

(a) | For leg members and compression chords in gantries and crossarms. (mm) 6
(b) | For other members (including earthwire peaks) carrying calculated stress. (mm) 5
(c) | For secondary members without calculated stress. (mm) 4
(d) | Gusset plates for lattice towers. (mm) 6
(e) | Bolt diameter for members carrying calculated stress. (mm) | 16,24 & 30
() |Minimum bolt diameter for secondary members without calculated stress (mm) 16

Annex 8-8: Material Strength Factor

Sl.| Tower Test Provision Material Strength Factor
(a) | Proto Load tested tower 1.0
(b) | Without proto Load test tower 0.9
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Annex 8-9: Electrical Clearances - Live Metal & Earthed Steelwork,
Spatial Distances and Downlead Clearances

Annex 8-9(1) Electrical Clearances - Live Metal & Earthed Steelwork

Please also refer to the Bid Drawings, Section 22, Volume 2 of 3 of the bidding documents.

Description

Unit

230kV -
Not
applicable

132kV

@)

Minimum clearance between live metal and earthed steel work for
suspension sets, and/or conductor, and/or weighted jumper loops
and/or pilot suspension sets deflected between 0deg and 10degfrom
the vertical with the conductor leaving the suspension clamp at any
angle between 0° and+10° (downwards) and/or for tension insulators
inclined between -5° and +10°.

(Swing under nil wind)

(mm)

2300

1450

(b)

Minimum clearance between live metal and earthed steelwork for
suspension sets, and/or conductor, and/or weighted jumper loops
and/or pilot suspension sets deflected between 10degand 45deg
(10deg and 15deg for weighted jumper loops & pilot suspension sets)
from the vertical, with the conductor leaving the suspension clamp at
any angle between 0° and +10° and/or tension insulators inclined
between -5° and +10°.

(Lightning Impulse Clearance)

(mm)

1630

900

(©

Minimum clearance between live metal and earthed steelwork for
unweighted jumper loops deflected between 10° and 25° from the
vertical.

(Lightning impulse clearance)

(mm)

1630

900

(d)

Minimum clearance between live metal and earthed steelwork for
suspension sets, and/or conductor, and/or weighted jumper loops
and/or pilot suspension sets deflected between 450 and 700 from the
vertical, with the conductor leaving the suspension clamp at any angle
between 0° and +10°.

(Power frequency clearance)

(mm)

900

500

Note: In case of new tower design, the actual maximum angle deflection of suspension sets, and/or
conductor, and/or weighted jumper loops and/or pilot suspension sets shall be calculated with

the wind load.
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Annex 8.9(2) Electrical Clearances - Live Metal & Earthed Steelwork

Please also refer to the Bid Drawings, Section 22, Volume 2 of 3 of the bidding documents.

Description Unit |400kV-Not
applicable
(&) [Minimum clearance between a conductor and tower metal for suspension sets | (mm) 3100
without any deflection.
(b) |Minimum clearance between a conductor and tower metal for suspension sets | (mm) 2800
deflected position under the weather case corresponding to Lightning Impulse
Clearance (LIC).
(c) |Minimum clearance between a conductor and tower metal for suspension sets | (mm) 1830
deflected position under the weather case corresponding to Power Frequency
Clearance (PFC).
(d) [Minimum clearance between a conductor and tower metal for jumper (mm) 3100
suspension sets without any deflection.
(e) | Minimum clearance between a conductor and tower metal for jumper (mm) 2800
suspension sets deflected position under the weather case corresponding to
Lightning Impulse Clearance (LIC).
(f) |Minimum clearance between a conductor and tower metal for jumper (mm) 1830
suspension sets deflected position under the weather case corresponding to
Power Frequency Clearance (PFC).

Note: In case of new tower design, the actual maximum angle deflection of suspension sets, and/or
conductor, and/or weighted jumper loops and/or pilot suspension sets shall be calculated with

the wind load.

Annex 8.9(3) Spatial Distances

400kV— 230kV- 132kV
Not Not
applicable |applicable

(&) [Minimum shielding angle of the earthwire (still (degrees) 0° 0° 30°
air) from the vertical

(b) |Maximum swing of the earthwire from vertical (degrees) 85° 85° 85°

(c) |Minimum vertical spacing between adjacent (m) As per 6.0 4.0
phases drawing

(d) [Minimum projected horizontally spacing between (m) - - -
adjacent phases spaced vertically

(e) [Minimum vertical spacing between phase (m) 8.0 5.1 3.2
conductor and earthwire

(f) | Minimum horizontal spacing between adjacent (m) - - -
phase conductors spaced horizontally.
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Annex 8.9(4) Download Clearances

of maximum (opposing) conductor swing and sag,
the clearance may be reduced to.

400kV - 230k V- 132kV
Not a 'I\:gft;\ble
applicable PP
The minimum clearance in still air at the assumed
(a) |maximum conductor temperature between (m) 5.5 4.2 2.7
adjacent downleads shall not be less than.
In exceptional circumstances and with the
(b) approval of the Employer, based on the condition (m) i i i
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Annex 8-10: Anti-Climbing Devices (ACD), Access Facilities, Danger

& ldentification Plates

Annex 8.10(1) Anti-Climbing Devices (ACD)

Required/Not Required

Barbed wire type at a minimum height above ground

@ level (m) Not required
(b) |Spiked type at a minimum height above ground level (m) 3.0

All bolts below the bottom
(©) |Bolt Locking crossarm level shall be locked

by locknuts (anti-theft type).

Note: The contractor is required to propose the type of locknuts (anti-theft type) for necessary
approval from the employer during execution stage and submit corresponding standards related to the
proposed lock nuts. For pre-designed towers, bolt length may require to be revised. All costs related
to bolt length revision and subsequent change in supply price, is deemed to be included in contract

price.

Annex 8.10(2) Access Facilities

(@) Step bolts Fitted between Ground level & within 1m of top of
towers
Ladders are fitted all through between the ACD and
Peak for river crossing suspension towers. For

L r . e .

(b) adders Predesigned towers existing drawing shall be
followed.
For river crossing suspension towers.
As per BS 4211.

() |Rest platforms For Predesigned towers existing drawing shall be
followed.
Required for tension towers & river crossing towers

(d) |Work platforms at every Crossarm level. For Predesigned towers
existing drawing shall be followed.

(e) |Fall arrest system Every Crossarm

Annex 8.10(3) Danger & ldentification Plates

(a) |Danger plate Required
Tower number, circuit identification & phase .
(b) P Required
colour plate
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Annex 8-11: Quality Control Weld Inspection Levels

Level 1: All welded items not covered by higher level of inspection
Level 2:
Level 3: Conductor attachment fittings for all types of towers.

Annex 8-12: Tower Test Requirements

Annex 8-12(1): Type Test Requirement - Not applicable

Annex 8-12(2): Proto Assembly Test Requirement

All towers with all extensions shall require proto assembly tests to be performed in the
manufacturer's/test station’s premises before starting the batch manufacturing of towers.

The shop drawings are required to be submitted in hardcopy and soft copy (AutoCAD) before proto
assembly test. This is a Hold Point. After the successful proto assembly test, the shop drawings shall
deem to be approved. The Contractor shall, then, provide the Employer complete sets of final soft
copy (Auto CAD) and hardcopies of the drawings for reference purpose. The overall responsibility of
fabricating tower members correctly lies with the Contractor only and the Contractor shall ensure that
all the tower members can be assembled/ fitted while erecting without any undue strain on them.

All costs related to such tests shall deem to be included in the Contract Price.

Annex 8-12(3): Visual Check, Galvanizing Test and Mechanical Test of Members
/Nuts & Bolts /Plates

Before mass (batch) fabrication/manufacturing of tower materials the Contractor shall submit the proto
assembly test report of towers for acceptance of the Employer. The Contractor shall proceed mass
fabrication of towers after acceptance of the said test report by the Employer. After mass fabrication,
tower members shall visually check for dimension and galvanizing thickness (which shall include
weight basis test also). Mechanical tests shall also be done on the finished tower materials.

All costs related to such tests shall be deemed included in the Contract Price.
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Annex 8-13: Foundation Reaction Forces

Annex 8.13(1): 132kV Double Circuit Towers (Narrow Base Width)

(Including Foundation Strength Factor)

Tower Type Down Thrust Uplift Horizontal Component
(Along Leg (Along Leg Hx Hz
Direction) Direction) | (Transverse) | (Longitudinal)

kg kg kg kg

1DL 115226 107703 772 772

1D1 190459 177936 3339 3339

1D25 264413 212986 5839 5839

1DT6 (Angle) 340720 258860 5853 5853

1DT6 (Terminal) 375471 433954 6537 6537

Annex 8.13(2) 132kV Four Circuit Towers

(Including Foundation Strength Factor)

Tower Type Down Thrust Uplift Horizontal Component
(Along Leg (Along Leg Hx Hz
Direction) Direction) | (Transverse) | (Longitudinal)
kg kg kg kg
1QL 127705 111399 4118 2449
1Q15 255355 229080 5531 4066
1Q30 306244 279876 6808 5344
1QT6 (Angle) 411063 364820 8929 7790
1QT6 (Terminal) 502180 459627 10039 8044
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Annex 8.13(3) 230kV Double Circuit Towers-Not used

Annex 8.13(4) 230kV Four Circuit Towers-Not used

Annex 8.13(5): 4000kV Double Circuit Towers -Not used

(Excluding Foundation Overload Factor)

Tower Type Down Thrust Uplift Horizontal Component
(Along the (Along the Leg) Hx Hz

Leg) (Transverse) | (Longitudinal)
kN kN kN kN

4DL

4D1
4D25(4DXP)
4D45

ADT6 As per annexure-8.13(5)/1
4DR1
4DR2
ADAX

Note: Strength Factor Shall be as per Chapter 7.
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Annex 8-14: Engineering Documents to be Submitted by Contractor

Clause Reference Document Description Comment
8.2.21 Design calculation
8.2.22 Fabrication drawings
8.6.1 Method statement - tower erection
8.7.1 Material test certificates
8.7.1 Bolt & nut test certificates
8.7.2 Welding procedures
8.7.2 Welder's test certificates
8.7.2 NDT procedures
8.7.2 NDT inspection reports
8.7.5 Galvanizing test records If requested
8.7.5 Ingot zinc certificates
8.7.5 Pot melt analysis
8.7.7 Prototype tower test program
8.7.7 Prototype test reports
8.7.8 Certificate of conformity
8.7.9 Tower erection records

Annex 8-15: Notification and Hold Points

Clause Reference Notification Points Hold Points

8.2.21 Design calculation
8.2.22 Fabrication drawings
8.4.3 Misplaces holes
8.4.4 Formation of bends
8.4.6 Erection marks
8.6.1 Method statement
8.6.5 Damaged galvanizing
8.7.2 Welding inspection/testing Welding procedure
8.7.2 NDT organization
8.7.2 NDT procedure
8.74 Prototype tower erection
8.7.7 Prototype tower test Prototype tower test program
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Annex 8-16: Reference Standards

IEC 60652:

BS 4:

BS 183:

BS EN 10244-2:

BS EN 134411-1:
BS EN ISO 1461:
BS 970:

BS EN 10083, 4, 5, 7, §;
BS EN 10095,

BS EN 10250-4;

BS PD 970; BS EN 515:

BS EN 573-3, 4;
BS EN 755-1 to 9;
BS EN 12020-1,2;
BS 1574:

BS EN 1563:
BS 3643:
BS EN 1714:

BS 4102:
BS 4190:
BS 4211:

BS 4320:

BS 4464:
BS 4592:

BS EN 10210-2:

BS EN 10056-1:
BS EN 1011-1,2:
BS EN 970:

Loading Tests on Overhead Line Towers
Structural Steel Sections, Part 1: Specification for hot rolled sections
Specification for general purpose galvanized steel wire strand

Specification for testing zinc coatings on steel wire and for quality
requirements.

Specification for thimbles for wire ropes.
Specification for hot-dipped galvanizing coating, on iron and steel article.

Specification for wrought steel for mechanical and allied engineering
purposes. General inspection and testing procedures and specific
requirements for carbon, carbon manganese, alloy and stainless steel

Specification for wrought aluminium and aluminium alloys for general
engineering purposes bars, extruded round tubes and sections.

Specification for split cotter pins.

Specification for spheroidal graphite or nodular graphite cast iron.
ISO Metric screw threads. Part 2: Specification for selected limits of size

Method of ultrasonic examination of welds.
Method of manual examination of fusion welds in ferric steel.

Steel wire and wire products for fences.
Specification for ISO metric hexagon bolts, screws and nuts.

Ladders for permanent access to chimneys, other high structures, silos and
bins.

Specification for metal washer for general engineering purposes. Metric
series.

Specification for spring, washers for general engineering and automobile.

Industrial type metal flooring, walkways and stair treads. BS EN ISO 14122-
1to3

Hot rolled structural steel sections. Specification for hot-finished hollow
sections.

Equal and unequal angles.
Specification for arc welding of carbon and carbon manganese steels

Code of practice. Visual inspection of fusion welded joints.
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BS 5531:
BS 5950:
BS ISO 10160:

BS EN ISO 9934:
BS EN 1562:

BS EN 287:

BS EN ISO 15607:

BS EN ISO 15609;
BS EN ISO 15610,
15611, 15612, 15613,
1561; BS EN 353:

BS EN 353-1:
BS EN 353-2:
BS EN 360:

BS EN 1179:
BS EN 10024:
BS EN 10025:

BS EN 10029:

BS EN 10034:
BS EN 10056:

BS EN 10163:

BS EN 10210-1:

BS 8100-3

ANSI/ASCE Std 10-15
BS EN 50341-1:2012:
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Code of practice. For safety in erecting structural frames.
Structural use of steelwork in buildings.

Methods of ultrasonic testing and specifying, quality grades of ferric steel
plates.

Methods for magnetic particle flow detection.

Specification for malleable cast iron.

Approval testing of welders for fusion welding.

Specification and approval of welding procedures for metallic materials.

Personal protective equipment against falls from heights

Guided type fall arresters including a rigid anchorage line.
Guided type fall arresters including a flexible anchorage line.

Personal protective equipment against falls from a height. Retractable type
fall arrestors.

Specification for Zinc & Zinc Alloys - Primary zinc.
Hot rolled taper flange I-sections. Tolerance on shape and dimensions.

Specification for hot rolled products of non-alloyed structural steels and their
technical delivery requirements.

Tolerance on dimensions, shape and mass of hot rolled steel plate 3 mm
thick or above.

Structural steel | and H sections. Tolerance on shape and dimensions.

Specification for structural steel equal and unequal angles; Part 2:
Tolerance on shape and dimension

Delivery requirements for surface conditions of hot rolled steel plates, wide
flats and sections.

Part 1. General requirements;

Part 2: Plates and wide flats;

Part 3: Sections

Hot finished structural hollow sections of non-alloy and fine grained
structural steels- Technical delivery requirements

Code of Practice for strength assessment of members of lattice towers
masts.

Design of Steel Transmission Towers.

Overhead electric lines exceeding AC 1 kV - Part 1: General requirements -
Common specifications

ASCE Manual and reports on Engineering Practice no. 74. Guideline for Electrical Transmission Line,
Structural Loading Third Edition.
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9. Insulators

9.1 Scope

Both, the type of insulator unit and insulator set, whether suspension or tension used on each type of
support, shall be approved, and shall have proven use under similar environmental and operational
conditions.

Insulator strings shall comprise of porcelain disc insulator units. All types of insulators to be supplied
under this Contract shall be supplied from the same manufacturer.

Please refer to Annex 9-1 for details of the specific requirements.

9.2 Design

9.21 General

All insulator units shall be designed to withstand the design service voltages including lightning,
switching and power frequency, the mechanical loads relevant to the installation-service- maintenance
conditions, the service temperature and environmental effects. Internal stresses due to expansion and
contraction of any part of the insulator unit shall not lead to deterioration.

The design of insulator units shall be such as to avoid local corona formation and no significant radio
interferences shall be exhibited. Cap &pin insulator units shall comply with the general requirements of
the IEC 60305 standard, except where specified otherwise in this Specification and insulator units
shall have straight head design to avoid concentration of mechanical stress. Cross section sketch of
insulators unit showing the head design is included in the enclosed Drawing Section of this
specification.

9.2.2 Electrical and Mechanical Characteristics

The individual insulator units shall be complete insulator sets shall have the electrical and mechanical
characteristics stated in Annex 9-2

9.2.3 Couplings

Couplings between individual insulator units shall be as specified in Annex 9-1. Ball and socket
couplings shall be in accordance with the requirements of IEC 60120. Sockets shall either have W
type security clips, or a split pin (R) clip in accordance with the requirements of IEC 60372 as
specified.
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9.2.4 Pollution

The design of insulator units shall take into account the principles contained in IEC 60815 for the
specified pollution category. However, minimum creepage values (mm/kV) shall be as specified.

9.2.5 Zinc Sleeve

Cap and pin insulator units shall where specified be fitted with zinc sleeve pins to prevent cracking
due to pin corrosion caused by the effects of pollution and high humidity. The exposed part of the
sleeve shall have a mass of at least 5 (five) gram and metallurgic alloy bonded to the insulator pin.

9.2.6 Insulator Protective Device

The design of insulator protective fittings including corona shields shall comply with the following
requirements:

a) Shall effectively protect the insulator units, and the fittings from damage caused by power arcs;
b) Shall effectively improve the voltage distribution along the insulator string;

c) Shall effectively improve the corona performance of the insulator set;

d) Shall be designed in such a way as not to be subject to breakage fatigue due to wind induced

vibration;
e) Shall withstand a specified mechanical load.
f) Shall be suitable where specified for live-line maintenance.

For details of the materials, workmanship and quality control requirements for insulator protective
fittings reference shall be made to Section 10 of this specification.

9.2.7 Low Duty Insulator Sets

Low duty tension sets shall be used for the downleads between terminal supports and substation
gantry structures or other positions where the conductor tensions are of a reduced value. At the
lower end of the downleads the low duty tension sets shall be capable of having their units reversed.
9.2.8 Tension Insulator Sets-Earth End Linkages

Additional earth end adjustable linkages shall be provided where necessary to ensure that either the

specified clearance is maintained between the tension insulator set and the support body/crossarm,
or that satisfactory pairing is achieved between the phase sub-conductors.

9.3 Materials

9.3.1.1. High grade, wet process porcelain used in the manufacturer of insulator units shall comply
with the requirement of IEC 60672.
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9.3.1.2. Insulator caps and bases of malleable cast iron shall be manufactured from a suitable grade
of MCI complying with the requirement of BS EN 1563 for spheroidal graphite, or BS EN 1562 for
white heart and pearlytic. Ductile cast iron of suitable grade may be used for caps and bases.

9.3.1.3. Insulator end fittings of forced or cast aluminium alloy shall be manufactured from a suitable
grade of aluminium alloy complying with the requirements of BS EN 515, 573, 586, 603, 604 or BS
EN 1559, 1676, 1706 and/or BS EN 1676 or equivalent respectively.

9.3.1.4. Security 'W' clips shall be of phosphor-bronze composition in accordance with the
requirements of BS EN 1172, 1652, 1653, 1654 or equivalent and supplied in the half-hard condition
with a minimum harness of 155 VPN.

9.3.1.5. Security 'R' clips shall be of austenitic stainless steel capable of complying with the
requirements of relating to inter-crystalline corrosion tests of BS 970: Part 1 and BS EN 10084,
10085, 10087, 10095, 10250 and PD 970.

9.3.1.6. Zinc sleeve shall have a total impurity not greater than 0.2 percent and shall comply with the
requirement of BS EN 1179 or equivalent.

9.4 Workmanship

9.4.1 Insulator Units

9.4.1.1. The dimensions of all insulator units, together with materials and grades and other
pertinent information shall be shown on the contract drawings. Contract drawings shall be submitted
to the Engineer. This is a Hold Point.

9.4.1.2. Particular regard shall be paid to those dimensions which involve interchangeability,
correct assembly and those for which gauges are specified. Where appropriate insulator caps and
pins shall comply with the requirement of IEC 60120, IEC 60372 and IEC 60471.

9.4.1.3. Porcelain shall be sound, thoroughly vitrified and free from defects and blemishes
which might adversely affect the life of the insulator units.

9.4.1.4. Cement used in the construction of an insulator unit shall not fracture by virtue of
expansion, nor loosen by contraction and proper care shall be taken to locate the individual parts
correctly during assembly. The cement shall not give rise to chemical reaction with metal fittings nor
the zinc collars. The cement thickness shall be as uniform as possible.

9.4.1.5. All insulator caps and bases are to be free from flaws, blowholes and shall be of a close-
grained quality.

9.4.1.6. Insulator pins shall be round, free from cracks, surface flaws, lamination and other defects.

9.4.1.7. The zinc sleeve shall not be porous and all mould lines shall be removed. The cement
level shall be approximately at the mid-point of the sleeve.
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9.4.2 Identification and Marking

All insulator units shall be marked to ensure a system of traceability. Each unit shall be clearly and
indelibly marked as follows on the insulating component according to the requirements of
IEC 60383-1:

a) Electromechanical failing load;
b) Name or trade mark of the manufacturer;
c) Year of manufacture.

9.4.3 Installation Criteria

The manufacturer shall where necessary provide comprehensive instructions in a suitable format
regarding, the handling and installation of insulator units.

9.4.4 Erection

9.4.4.1. The Contractor shall provide the Engineer with a method statement giving sequential
details of the proposed erection method. The method statement shall be submitted to the Employer,
the requisite period before insulator set erection commences. This is a Hold Point.

9.4.4.2. Care shall be exercised in the handling and erection of insulator units to prevent
scratches, chipping or cracking of the insulation medium.

9.4.4.3. The Engineer shall be reasonable entitled to request the removal and destruction of any
insulator units from a string which they notice has been severely handled or knocked during erection.
All units which are scratched, chipped or abraded shall be removed and replaced. Insulator units and
fittings shall be laid on plastic sheets prior to erection and any foreign matter shall be removed prior to
installation.

9.4.4.4. The Contractor shall ensure that insulator units are not strained or damaged in any
way during, erection.

9.4.4.5. All bolt threads shall be coated with an approved grease immediately before erection.

95 Protective Treatment

9.5.1 All insulator caps, bases and pins shall either be inherently resistant to atmospheric corrosion
or suitably protected against corrosion, such as may occur in transit, storage and in service. All ferrous
parts which will be exposed to the atmosphere in service, except those made in the appropriate
grade of stainless steel, shall be protected by hot dipped galvanizing to comply with the requirements
of BS ISO 1461. All manufacturing processes shall be completed prior to galvanizing.

9.5.2 The ingot zinc used for galvanizing shall comply with the requirements of BS EN 1179 or
equivalent.
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9.5.3 All galvanized materials shall be stored on packing, clear off the ground and away from all
materials that might stain or corrode the galvanizing. Black steel packing, or bins shall not be used.

9.6 Quality Control

9.6.1 General

9.6.1.1 Type, sample and routine tests shall be undertaken on all insulator units and type tests on
insulator sets in accordance with the requirements of this specification.

Details of the test requirements are summarized in Table9.1.

Acceptance criteria for thermal mechanical performance test and electromechanical failing (EMT) load
test shall be governed by the following, formula, irrespective of sample size:

3<C=(X-SFL)/o

where,

C = Acceptance constant

X = Mean value of failing load
SFL = Specified EMT load

c = Standard deviation

Test result of each sample shall not be less than the specified EMF load. The results (mean value and
standard deviation) of thermal-mechanical performance test shall not differ from the results of the
ordinary electro-mechanical failing load tests.

In addition electrical puncture shall not occur before ultimate fracture.

Contract drawings previously submitted to the Employer shall be available at the time of testing.

The Contractor shall give the Employer the requisite period of notice prior to undertaking the tests, and

shall submit to the Employer a test program and procedures. This is a Hold Point.

Table 9-1: Test Requirements

Insulator Units
Test Cap & Pin (Type B) Insulator Sets

Type Tests:

Verification of dimensions

Dry lightning impulse withstand voltage

Wet power frequency withstand voltage

Thermal mechanical performance

Mechanical or EMF load

Power arc

XXX XXX X

Impulse voltage puncture
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Test

Insulator Units
Cap & Pin (Type B)

Insulator Sets

Sample Tests:

Verification of dimensions

Verification of locking system and displacement

Temperature cycle test

Mechanical or EMF load

Porosity

Galvanizing

RIV

Impulse Voltage puncture

Zinc sleeve test

Head design test

XXX XXX XXX | X

Routine Tests:

Visual inspection

X

Mechanical

X

Electrical

X

a) Uns245KV;

9.6.2 Type Tests

(i Insulator Units

Type test reports issued from independent reputed testing laboratory as listed below, outside the
Manufacturer's country for insulator units which shall include the following tests performed on all the
offered types of insulators as per IEC except power arc test which shall conform to test procedures

outlined in this Clause:

e Verification of dimensions

¢ Dry lightning impulse voltage withstand test;
¢ Wet power frequency voltage withstand test;

e Electro-mechanical failing load test;

e Thermal mechanical performance test;
e Impulse voltage puncture test;

e Power arc test

A list of independent reputed testing laboratories acceptable to the Employer is mentioned below:

- KEMA Laboratories in the Netherlands
- Powertech High Power Laboratories in Canada

- Kinectrics, Canada

- IREQ Montreal in Canada

- CESlin Italy
- Vattenfall in Sweden
- Veiki VNL in Hungary

(ii)  Insulator Sets
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Type tests of insulator sets shall be comprising of cap and pin insulator units being completed with all
appropriate same fittings including insulator protective fittings manufactured by the same manufacturer.
The tests of the insulator sets shall be undertaken in accordance with the requirements of IEC 60383-2,
to determine the;
(a) Dry lightning impulse withstand voltage,
(b) Wet switching impulse withstand voltage and the power frequency withstand voltage as
appropriate ,

Following type tests shall also be performed as per the procedure mentioned in this specification:

(a) Radio Interference & Corona test
(b) Power Arc Test

If the type tests for insulator sets are not available as offered combination of insulator & fitting
manufacturer (except low duty sets) with proposed design, the tests shall be performed in laboratories
mentioned in Clause 9.6.2 (i) during execution stage in presence of Employer’s Engineers. Cost of
such test and witness shall deem to be included in the Contract Price.

The manufacture shall submit details of the proposed simulation of the support structure and
mounting arrangement of the insulator sets to the Employer. This is a Hold Point.

Following procedures shall be followed for relevant tests:
1. Radio Interference & Corona

Radio interference type tests shall be under-taken both on single insulator units followed by a
complete insulator set test. All radio noise measurements shall be made at a frequency of 1.0 MHz (9
kHz band width), using a radio interference measuring set having a response conforming to CISPR
Publication 18. The test circuit shall conform to IEC 60437 and shall be calibrated in-situ to determine
any circuit losses. The set shall be adjusted to indicate correctly, or alternatively an appropriate
correction (in dB) shall be added to the measurement. Ideally the measurement shall be made using
a 300 ohm load resistance. All readings shall be converted to dB above 1uV across 300 ohms, taking
into account any corrections necessary.

The test voltage shall be as mentioned in the Annex 9-2.

The single unit test voltage shall be that which would appear across the live end unit in the complete
set test and shall be determined by an initial voltage distribution measurement.

Before final readings of the radio noise are taken it is permissible to wipe the unit with a dry clean
cloth, and to condition it at not more than 50% above the test voltage for up to 2 minutes. This may be
repeated if the first measurement exceeds the first level.

The maximum permitted radio noise levels per insulator unit shall not exceed the values stated in
Annex 9-2.

The number of units tested shall be either 1.5 times the number of units in a complete string or six
units whichever is the greater. The choice of set make up to be tested shall be that likely to give the
highest voltage across the live end unit with the shortest arc gap. Three pairs of units shall be
selected from those previously tested as single units (the most noisy units).

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@
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Each pair shall comprise the live end and penultimate live end unit of a single string or the pair of live
end units for a duplex string, each pair shall be tested in turn in the set.

The radio noise test voltage and limits shall be in accordance with IEC 60437. None of the tests
shall give rise to radio noise levels exceeding the specified limits. Each set shall also be tested for
visible corona extinction. Light shall be excluded from the laboratory and the observer's eyesight
allowed time to become accustomed to the dark. The voltage shall be increased until corona appears
on the string. The voltage shall be gradually reduced until all discharges on the string are
extinguished. The extinction voltage shall be measured and the minimum corona extinction voltage
shall be as per Annex 9-2. All appropriate action shall be taken to eliminate discharges from test
equipment, thereby avoiding spurious corona observations and radio inference readings.

2. Pollution

Artificial pollution tests (salt fog method) in accordance with the requirements of IEC 60507 shall be
undertaken .

The salinity of the salt solution and the power frequency withstand voltage shall be in accordance
with Annex 9-3.

3. Power Arc Tests

a. Power Arc Test for complete Insulator Set.

. Power arc tests to simulate the effect of short circuit current shall be undertaken on the
complete insulator set.

. The power arc current shall be in accordance with Annex 9-2.

. The function of the insulator protective devices shall not be greatly affected by the power arc.

b. Power Arc Test for Insulator Unit.

. Power arc test shall also be performed to prove the ability of the insulator units to withstand the
heat generated by power arc. This test shall be performed in the following manner:

. Nine (9) insulator units of each type shall be chosen for the power arc test. Tests shall be

conducted on the above chosen insulator units in three (3) strings of three (3) insulator units
each. Strings shall be mounted vertically without arcing horns or conductors. The current and
duration of power arc shall be 12kA (symmetrical r.m.s) and 0.1s or 6kA (symmetrical r.m.s) and
0.2s.

. No shed breakage shall occur during the power arc test. Peeling-off or bum out of glaze on the
insulator surface and partial rib chip shall be permitted. If two or more insulator units string
break in the power arc test, this insulator design is considered to have failed to meet the
specifications. In case one insulator unit fails in the test, re-test on another nine (9) insulator
units shall be conducted in the same manner. Failure of anyone unit in the re-test means that
the insulator design has failed to meet the specification.

4. Impulse Voltage Puncture Tests
Impulse voltage puncture tests shall be undertaken in accordance with the requirements of IEC 61211.

5. Residual Strength Tests
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Residual strength tests shall be undertaken in accordance with the recommendations of IEC 60797.
With all the outer shed material removed, the insulator stubs shall be capable of withstanding 80% of
the rated minimum failing load for 1 minute.

The test shall be continued to destruction (where it is practicable) to obtain a representative value of
the actual falling load, and allow the modes of failure to be determined.
9.6.3 Sample Tests

9.6.3.1. The Contractor shall, give the Employer the requisite period of notice prior to undertaking
Sample Tests. This is a Notification Point.

9.6.3.2. Sample tests for string insulator (cap & pin) insulator units shall be undertaken in
accordance with the requirements of IEC 60383-1, see also Table 9-1.

9.6.3.3. Sample tests in respect of radio noise shall be undertaken on single units only in
accordance with the requirement of Clause 9.6.2 of this specification. The sample size shall generally

be 0.5% of the batch offered for acceptance.

9.6.3.4. The number of sample to be checked regarding the metallurgical bond of the zinc sleeve
to the pin shall be in accordance with IEC 61325.

9.6.3.5. The metallurgical purity of the zinc shall be established by chemical analysis to ensure
that any impurities do not sensitize the zinc to intergranular corrosion.

9.6.3.6. The zinc sleeve of each sample tested for mechanical strength shall also be inspected
according to IEC 61325, to ensure no radial and circumferential cracking has occurred.

9.6.3.7. Three insulators shall be selected at random from each lot of the order and their straight
head design checked against the straight head design of the manufacturer's cross-section drawing.
9.6.4 RoutineTests

Routine tests for string insulator (cap and pin) insulator units shall be undertaken in accordance
with the requirements of IEC 60383-1, see also Table 9-1.

9.6.5 Galvanizing
Tests for galvanized insulator caps, bases and pins shall be carried out at the works to ensure
compliance with the requirements of ISO 1461. Details of the test results shall be made available to

the Employer upon request.

Certificates relating to the ingot zinc used for galvanizing shall also be made available to the
Employer upon request.
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9.6.6 Test Certificates

9.6.6.1 All metallic materials used in the manufacture of insulator caps, bases and pins shall be
covered by test certificates stating their mechanical, chemical and where specified the impact
properties and clearly showing the cast numbers to prove compliance with the requirements of this
specification and BS EN 1563, BS EN 1562, BS 970 and BS EN 10084, BS EN 10085 etc., BS EN
515, 573, 586, 603, 606, BS EN 1559, 1676, 1707, BS EN 1172, 1652, 1653, 1654, BS EN 1179 as
appropriate.

9.6.6.2 Test certificates for metallic materials and bolts shall be made available to the Employer
upon request.

9.6.6.3 Test certificates covering type and sample tests shall be made available to the Employer
upon request.

9.6.7 Certificate of Conformity
When requested copies of the following certificates/records shall also be forwarded:

a) Routine test records

b) Metallic material test certificates

c) Galvanizing test records

d) Ingot zinc certificates

e) Metallurgical purity test records for zinc sleeve.

9.6.8 Installation
The Contractor shall be responsible for checking that all insulator sets are complete and that all bolts,

split pins and security clips have been correctly installed. A record of this work shall be kept by the
Contractor and made available to the Employer upon request.
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Annex 9-1: Insulator Types and Uses

1. 400kV Line (Overland Portion) — Not applicable

Insulator Set Type Suspension / Heavy | Tension Low Duty Jumper
Suspension Tension | Suspension
Nominal system voltage 400kV
String configuration V-twin | Twin | Single | Single
Reference drawing
Insulator unit type Cap & pin type disc insulator
Coupling type as per IEC60305 Ball & socket
Insulating material Porcelain
Security clip type R
Zinc sleeve Required
Head design Straight head
2. 400kV Line (Overland Portion) - Quad Finch — Not applicable
Insulator Set Type Suspension / Tension Low Duty Jumper
Heavy Suspension Tension | Suspension
Nominal system voltage 400kV
String configuration Twin Twin Single Single
Reference drawing
Insulator unit type Cap & pin type disc insulator
Coupling type as per IEC60305 Ball & socket
Insulating material Porcelain
Security clip type R
Zinc sleeve Required
Head design Straight head
3. 400kV Line (Overland Portion) - Twin Finch— Not applicable
Insulator Set Type Suspension / Tension Low Duty Jumper
Heavy Suspension Tension Suspension
Nominal system voltage 400kV
String configuration Single/Twin | Twin | Single | Single

Reference drawing

Insulator unit type

Cap & pin type disc insulator

Coupling type as per IEC60305 Ball & socket
Insulating material Porcelain
Security clip type R

Zinc sleeve Required
Head design Straight head
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4. 400kV Line (River Crossing Portion) - Quad Finch — Not Applicable

Insulator Set Type Suspension | Tension
Nominal system voltage 400kV
String configuration Triple | Triple

Reference drawing

Insulator unit type

Cap & pin type disc insulator

Coupling type as per IEC60305 Ball & socket
Insulating material Porcelain
Security clip type R

Zinc sleeve Required
Head design Straight head

5. 400kV Line (River Crossing Portion) - Twin Finch — Not Applicable

Insulator Set Type Suspension | Tension
Nominal system voltage 400kV
String configuration Twin | Twin

Reference drawing

Insulator unit type

Cap & pin type disc insulator

Coupling type as per IEC60305 Ball & socket
Insulating material Porcelain
Security clip type R

Zinc sleeve Required
Head design Straight head

6. 230kV Line (Overland Portion) — Not Applicable

Insulator Set Type Suspension / Tension Low Duty Jumper
Heavy Suspension Tension Suspensio
n
Nominal system voltage 230kV
String configuration Single Twin Single Single

Reference drawing

Insulator unit type

Cap &pin type disc insulator

Coupling type as per IEC60305 Ball &socket
Insulating material Porcelain
Security clip type R

Zinc sleeve Required
Head design Straight head
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7. 230kV Line (River Crossing Portion) — Not Applicable

Insulator Set Type Suspension | Tension
Nominal system voltage 400kV
String configuration Twin | Twin

Reference drawing

Insulator unit type

Cap & pin type disc insulator

Coupling type as per IEC60305 Ball & socket

Insulating material Porcelain

Security clip type R

Zinc sleeve Required

Head design Straight head

8. 132kV Line (Overland Portion)

Insulator Set Type Suspension / Tension Low Duty Jumper
Heavy Suspension Tension Suspensio
n

Nominal system voltage 132kV

String configuration Single | Single | Single | single

Reference drawing

Insulator unit type Cap &pin type disc insulator

Coupling type as per IEC60305 Ball &socket

Insulating material Porcelain

Security clip type R

Zinc sleeve Required

Head design Straight head

9. 132kV Line (River Crossing Portion) — Not applicable

Insulator Set Type Suspension | Tension

Nominal System Voltage {.... 132kV............

String Configuration Twin | Twin

Reference Drawing

Insulator Unit type Cap & Pin type disc

insulator.......cccccevveeenn.. }

Coupling Type as per IEC {.... veeen.... Ball & Socket ... }

60305

Insulating Material {o Porcelain ........c.coociininnen. }

Security Clip type T R .. teeieena}

Zinc Sleeve {iiiiiiiiiiieeeeeRequired. )

Head design { i Straight Head.
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Annex 9-2: Electrical & Mechanical Characteristics

1. 400KV Line (Overland Portion) — Not applicable

Parameter Upright | Inverted
Heavy Tension | Low Low Jumper
Insulator Set Type Suspension | Suspension Duty Duty |Suspension
Pollution category Medium I
Nominal creepage mm 8400
Insulator type Cap & pin type disc insulators
Insulator unit reference u210B u210B U400B | U210B | U210B u210B
Glaze colour Grey Brown Brown Grey Grey Grey
Unit puncture voltage kV 125 125 140 125 125 125
Number of insulator units per 2x2x24 2x2x24 2x17 24 24 24
string considering | considering
V-type V-type
Size of Disc Insulator mm 300x170 280x170 | 380x205 | 300x170| 300x170 | 300x170
Dielectric material Porcelain
Dry lightning impulse kv 1425
withstand voltage of insulator
set
Standard Switching Impulse kv 950
withstand voltage of insulator
set
Power arc for insulator set
. Current kA 315
o Duration S 0.5
Power arc for string insulator | kA for 12 for 0.1 or 6 for 0.2
units: Current for duration S
Arc gap nominal mm 3050 3050 3050 3050 3050 3050
RIV level per unit 0B 37
RIV level per set 0B 50
Test voltage for RIV & Corona | kV 260
Mechanical/electromechanical | kN 2x2 x 210 2x2 x 210 2x400 210 210 210
failing load
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2. 400kV Line (Overland Portion) — Not Applicable

Parameter Suspension/ Heavy Tension Upright | Inverted
Jumper Suspension Low Low
Insulator Set Type Suspension Duty Duty
Pollution category Medium Il
Nominal creepage mm 8400
Insulator type Cap & pin type disc insulators
Insulator unit reference u210B u210B u400B u210B u210B
Glaze colour Grey Brown Brown Grey Grey
Unit puncture voltage kv 125 125 140 125 125
Number of insulator units per 2x23/23 2x23 2x17 23 23
string
Dielectric material Porcelain
Dry lightning impulse withstand kv 1425
voltage of insulator set
Standard Switching Impulse kv 950
withstand voltage of insulator
set
Power arc for insulator set
o Current kA 315
. Duration S 0.5
Power arc for string insulator kA for s 12 for 0.1 or 6 for 0.2
units: Current for duration
Arc gap nominal mm 3050 3050 3050 3050 3050
RIV level per unit 6B 37
RIV level per set 6B 50
Test voltage for RIV & Corona kv 260
Mechanical/electromechanical kN 2x210/210 2x210 2 x400 210 210

failing load
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3. 400kV Line (River Crossing Portion) — Not Applicable

Parameter

Insulator Set Type

Suspension

Tension

Pollution category Medium I

Nominal creepage mm 8400

Insulator type Cap & pin type disc insulators
Insulator unit reference U300B u400B
Glaze colour Grey Brown
Unit puncture voltage kv 140 140
Number of insulator units per 3x 23 3x 17
string

Dielectric material Porcelain

Dry lightning impulse withstand kv 1425

voltage of insulator set

Standard Switching Impulse kv 950

withstand voltage of insulator

set

Power arc for insulator set

o Current kA 315

. Duration S 0.5

Power arc for string insulator kA for s 12 for 0.1 or 6 for 0.2

units: Current for duration

Arc gap nominal mm 3050 3050
RIV level per unit 6B 37

RIV level per set 6B 50

Test voltage for RIV & Corona kv 260
Mechanical/electromechanical kN 3x 300 3x 400

failing load
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Parameter Suspension/ Heavy Tension Upright | Inverted
Jumper Suspension (Twin) Low Low
Insulator Set Type Suspension Duty Duty
Pollution category Medium Il
Nominal creepage mm 4900
Insulator type Cap &pin type disc insulators
Insulator unit reference ul120B u210B u210B u120B ul120B
Glaze colour Grey Brown Brown Grey Grey
Unit puncture voltage kv 110 125 125 110 110
Number of insulator units per 17 14 2x14 17 17
string
Dielectric material Porcelain
Dry lightning impulse withstand kv 1050
voltage
Wet power frequency kv 460
withstand voltage
Power arc for insulator set
o Current kA 315
o Duration S 0.5
Power arc for string insulator | kKA for s 12 for 0.1 or 6 for 0.2
units: Current for duration
Arc gap nominal mm 2100 2100 2100 1910 1910
RIV level per unit 6B 36
RIV level per set 6B 45
Test voltage for RIV & Corona kv 150
Mechanical/electromechanical kN 120 210 2x210 120 120

failing load
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5. 230kV Line (River crossing Portion) — Not Applicable

Parameter

Insulator Set Type

Suspension

Tension

Pollution category Medium I

Nominal creepage mm 4900

Insulator type Cap & pin type disc insulators
Insulator unit reference U210B u300B
Glaze colour Grey Brown
Unit puncture voltage kv 125 140
Number of insulator units per 2x 14 2x 13
string

Dielectric material Porcelain

Dry lightning impulse withstand kv 1050

voltage of insulator set

Standard Switching Impulse kv 460

withstand voltage of insulator

set

Power arc for insulator set

o Current kA 315

. Duration S 0.5

Power arc for string insulator kA for s 12 for 0.1 or 6 for 0.2

units: Current for duration

Arc gap nominal mm 3050 3050
RIV level per unit 6B 36

RIV level per set 6B 45

Test voltage for RIV & Corona kv 150
Mechanical/electromechanical kN 2x 210 2x 300

failing load
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6. 132kV line (Overland Portion)

Parameter Suspension/ Heavy Tension Upright | Inverted
Jumper Suspension Low Low
Insulator Set Type Suspension Duty Duty
Pollution category Medium Il
Nominal creepage mm 2900
Insulator type Cap &pin type disc insulators
Insulator unit reference U70BL u120B u120B U70BL U70BL
Glaze colour Brown Grey Grey Brown Brown
Unit puncture voltage kv 110 110 110 110 110
Number of insulator units per 10 10 11 11 11
string
Dielectric material Porcelain
Dry lightning impulse withstand kv 650
voltage
Wet power frequency kv 275
withstand voltage
Power arc for insulator set
o Current kA 315
o Duration S 0.5
Power arc for string insulator | kKA for s 12 for 0.1 or 6 for 0.2
units: Current for duration
Arc gap nominal mm 1120 1120 1120 1000 1000
RIV level per unit 6B 30
RIV level per set 6B 40
Test voltage for RIV & Corona kv 85
Mechanical/electromechanical kN 70 120 120 70 70

Failing load
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7. 132kV line (ACSR Finch) — Not Applicable

Parameter Suspension/ Heavy Tension Upright | Inverted
Jumper Suspension Low Low
Insulator Set Type Suspension Duty Duty
Pollution category Medium Il
Nominal creepage mm 2900
Insulator type Cap &pin type disc insulators
Insulator unit reference u120B U210B u210B u1208B u120B
Glaze colour Brown Grey Grey Brown Brown
Unit puncture voltage kv 110 125 125 110 110
Number of insulator units per 10 10 10 10 10
string
Dielectric material Porcelain
Dry lightning impulse withstand kv 650
voltage
Wet power frequency kv 275
withstand voltage
Power arc for insulator set
. Current kA 31.5
o Duration S 0.5
Power arc for string insulator | kKA for s 12 for 0.1 or 6 for 0.2
units: Current for duration
Arc gap nominal mm 1120 1120 1120 1000 1000
RIV level per unit 6B 30
RIV level per set 6B 40
Test voltage for RIV & Corona kv 85
Mechanical/electromechanical kN 120 210 210 120 120

Failing load

Annex 9-3: Type Test - Pollution IEC 60507

Salt solution salinity

Not required

Remaining Tests

Please refer to this specification
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Annex 9-4: Engineering Documents to be submitted by Contractor

Clause Reference

Document Description

Comment

9.4.1 Insulator units - contract drawings

9.4.3 Installation procedures Where necessary
9.4.4 Erection - method statement

9.6.1 Insulator units - type test certificates If tests waived
9.6.1 Insulator sets - type test certificates If tests waived
9.6.1 Type test - programme & procedure

9.6.1 Details of support simulations

9.6.5 Galvanising, test results If requested
9.6.5 Ingot zinc certificates If requested
9.6.6 Material test certificates If requested
9.6.6 Insulator units - type test results

9.6.6 Insulator units - sample test results

9.6.6 Insulator units - routine test results If requested
9.6.7 Certificates of conformity

9.6.8 Installation records If requested

Annex 9-5: Notification and Hold Points

Clause Reference

Notification Point

Hold Point

9.4.1 Contract drawings

9.4.4 Method statement

9.6.1 Insulators - type tests

9.4.4 Type tests - support simulation details
9.6.8 Insulator - sample tests
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Annex 9-6: Reference Standards

The reference standards and other documents referred to in this section of the specifications are listed

below:

IEC 60120:
IEC 60305:
IEC 60372:

IEC 60383:
Part 1:

Part 2:

IEC 60437:
IEC 60471:
IEC 60507:

IEC 60672:
IEC 60797:

IEC 60815:
IEC 61211:

IEC 61325:
ISO 1461.:

BS EN 10084:

BS EN 10085; BS EN 10087;
BS EN 10095; BS EN 10250;
PD 970; BS EN 515:

BS EN 573; BS EN 586;
BS EN 603; BS EN 604,
BS EN 1559:

BS EN 1676; BS EN 1706;
BS EN 1172:

BS EN 1652; BS EN 1653;
BS EN 1654; BS EN 1563

BS 4190:

Dimensions of ball and socket couplings of string, insulator units
Characteristics of string, insulator units of cap and pin type

Locking devices for ball and socket coupling of string insulator units -
Dimensions and tests

Insulators for overhead lines with a nominal voltage above 1000V

Ceramic or glass insulator units for ac systems - Definitions, test
methods and acceptance criteria

Insulator string and insulator sets for ac - Definitions, test method and
acceptance criteria

Radio interference tests on high voltage insulators
Dimensions of clevis and tongue couplings of string insulator units

Artificial pollution tests on high-voltage insulators to be used on a.c.
systems

Specification for ceramic and glass insulating materials

Residual strength of string, insulator units of glass or ceramic,
materials for overhead lines after mechanical damage of the dielectric

Guide for selection of insulators in respect of polluted conditions

Insulators of ceramic material or glass for overhead lines with a
nominal voltage greater than 1000V - Puncture testing

Insulators for overhead lines with nominal voltage > 1000 V

Specification for hot-dipped galvanizing coating on iron and steel
articles

Specification for wrought steel for mechanical and applied
Engineering purposes

Specification for wrought aluminium and aluminium alloy

Specification for Aluminium and aluminium alloy ingots and casting
for general engineering purposes

Specification for Rolled Copper and Copper Alloys: Sheet, strip and
foil

Spheroidal graphite cast iron

Specification for ISO metric hexagon bolts, screws and nuts
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BS EN 1562
BS EN 1179:
BS EN 1676:
CISPR:

BS EN 50341-1:2012:

-9-23 -

Framework for colour coordinations of buildings
Specification for malleable cast iron

Specification for Zinc & Zinc Alloys

Aluminium & aluminium alloys - Alloyed ingots for re-melting

Publication 1 Specification for CISPR radio interference measuring
apparatus for the frequency range 0.15 to 30 MHz.

Overhead electric lines exceeding AC 1 kV - Part 1: General
requirements - Common specifications
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10. Insulator and Conductor Fittings

10.1 Scope

10.1.1 Types and Uses
The type and arrangement of all insulator and earthwire sets inclusive of all insulator and earthwire set
fittings, suspension clamps, conductor tension fittings and insulator protective devices shall be

approved. Please refer to Annex10-1, Annex10-2 and Annex10-3 for details of the specific
requirements.

10.2 Design

10.2.1 General
10.2.1.1. All insulator and conductor fittings shall be designed so as to:

a. avoid damaging the conductor under all service conditions;

b. withstand the mechanical loads relevant to the installation-service-maintenance conditions, the
design service current including short circuit effects, the service temperature and environmental
effects;

C. be free from visible and audible corona discharge and radio interference at the voltage levels
specified, except those designed exclusively for use on earthwires;

d. minimize the number of parts and the possibility of incorrect assembly and installation;

e. ensure that individual components are secured against becoming loose in service, and all
threaded fasteners shall be locked:;

f. Compression fittings after compression shall not permit relative movement between the
individual layers of the conductor.

g. from material, which have sufficient strength, ductility and environmental resistance to withstand

the static and dynamic loading.

10.2.1.2. Where appropriate insulator and conductor fittings shall be in accordance with the
requirements of IEC 61284. Ball and socket coupling shall be in accordance with the requirements of
IEC 60120. Socket fitting shall be designed for 'W' type security clips or 'R' type security pins in
accordance with the requirements of IEC 60372 as appropriate, clevis tongue couplings shall be in
accordance with the requirements of IEC 60471.

10.2.1.3.  All factory formed helical fittings shall be performed with a right hand lay and shall
completely enclose the conductor except for small gaps required to ensure that all rods make good
contact with the conductor over their entire length.

10.2.2 Live-Line Working

Where live-line working is specified in Annex 10-1 the design of the fittings shall take into account the
following requirements:
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a. both suspension and tension insulator sets shall include either clevis fittings, or yoke plates
incorporating cut-outs correctly dimensioned suitable for live-line working;

b. the minimum distance between the attachment point and the shoulder for clevis fittings shall not
be less than 125 mm, where no yoke plate is adjacent;

C. clevis and tongue and clevis-clevis connections shall be provided with 'R’ type security pins;

d. insulator protective devices attached to yoke plates shall utilise captive bolts.

10.2.3 Sag Adjusters

All tension insulator sets shall incorporate sag adjusters for adjusting the sag of either Individual phase
conductors or sub-conductors forming a phase conductor bundle. The total range of linear adjustment
and individual steps shall be as specified in Annex 10-1.

When specified low-duty tension insulator sets shall incorporate a turnbuckle for adjusting the sag of
the complete downlead. The turnbuckle where appropriate shall comply with the requirements of BS
4429 and shall be fitted with locknuts. The total range of linear adjustment shall be as specified in
Annex10-1. The turnbuckle shall be fitted in the earth end of the low duty tension insulator set.

10.2.4 Insulator Protective Fittings:

10.2.4.1 The design of insulator protective fittings including corona shields shall comply with the
following requirements:

a. shall effectively protect the insulator units, and the fittings from damage caused by power arcs;

b. shall effectively improve the voltage distribution along the insulator string;

C. shall effectively improve the corona performance of the insulator set;

d. shall be designed in such a way as not to be subject to breakage fatigue due to wind induced
vibration;

e. shall withstand a specified mechanical load.

10.2.4.2 For details of the materials, workmanship and quality control requirements for insulator
protective fittings reference shall be made to clauses10.3, 10.4&10.6 of this Section 10.

10.2.4.3 The end of all arcing horns shall be formed into smooth hemispheres. The end of tubular
arcing horns shall also be sealed.

10.2.5 Electrical and Mechanical Characteristics

The insulator and earthwire set fittings, suspension clamps, conductor tension fittings and insulator

protection devices shall have the electrical and mechanical characteristics specified in Annex 10-1,
Annex 10-2 and Annex 10-3.
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10.2.6 Suspension Clamps
Suspension clamps shall be designed to meet the following requirements:

a. so that the effects of vibration both on the conductors, or the earthwire and on the clamp
themselves are minimised;

b. to avoid localised pressure or damage to the conductor or earthwire, and shall have sufficient
contact surface to avoid damage by fault currents;

C. shall be free to pivot in the vertical plane of the conductor/earthwire and shall have a minimum
range of movement of plus or minus 30 degrees;

d. shall have a slipping capacity between specified minimum and maximum slipping loads so as to
meet the requirement of Clause10.6.2.2 of this specification;

e. suspension clamp assemblies shall have sufficient strength and durability to prevent
deterioration in service;

f. The mouth of the suspension clamp shall be rounded and slightly flared, with a minimum radius

of curvature in the vertical plane of 150 mm.

10.2.7 Earthwire Suspension Clamps

Where specified earthwire suspension clamps and all suspension clamps for use with earthwire with
embedded optical fibre cable and ADSS optical fibre cable shall be of the armour grip type, generally
in accordance with the requirements of Clause 10.6.2.2, except that they shall be capable of being
used in conjunction with factory formed helical armour rods and neoprene liners.

10.2.8 Counterweights

When specified, counterweights shall either be fitted below the suspension clamp by extension of the
clamp-keeper retaining bolts, by attachment to the yoke plate, or by replacement of the complete
assemblies for multi-bundled conductors for use with pilot suspension insulator sets.

Where the complete clamp assembly is replaced, the counterweight shall be fitted with permanently
bonded aluminium liners and all retaining bolts, nuts and washers shall not protrude beyond the
cylindrical section of the weight.

10.2.9 Connectors and Joints

Connections and joints shall be designed to meet the following requirements:

a. that after installation the initial contact area of the fitting to the conductor or earthwire does not
raise stresses which may lead to failure under aeolian vibration or other conductor oscillation

conditions;

b. localized pressures which may cause excessive cold flow of the conductor or earthwire shall be
avoided;

c. to minimize internal voids and to prevent the ingress of moisture during service;

d. full tension joints (dead ends and mid-spans) shall not permit slipping of, or cause damage to,

or failure of the complete conductor or any part thereof at a load less than 95% of the rated
ultimate strength of the conductor;
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e. non tension joints and connectors shall not permit slipping of, or cause damage to the conductor
at a load less than 25% of the rated ultimate strength of the conductor;

f. those connectors and joints with auxiliary eyes intended for use during construction or
maintenance shall be marked with the specified minimum failing loaded stated by the
manufacturer.

10.2.10 Tee Connector

Tee connectors shall be as specified either interlocking compression type or bolted type.

10.2.11 Full Tension Joints (Dead End)
Full tension joints (dead end) shall be of the following types:
a) Compression

Compression dead ends shall have either integral jumper terminals or jumper terminal flags for use
with bolted jumper palms. Integral jumper terminals shall either be straight or 30 degree line type.

b) Bolted

Bolted dead ends shall be designed to ensure that once the bolts have been tightened to the
manufacturer's recommended torque, no slackening of the clamp can occur.

c) Wedge

Wedge clamps shall be designed with the attachment straps. The body and the wedges shall be of
forged aluminium alloy. The body shall be hinged and the design shall incorporate dovetail interlocking
wedges and body. The performance of the clamp shall be unaffected by manufacturing tolerances in
the wedges and the bodies. The design of the conductor guide assembly shall ensure that it is
possible to tighten the bolts with the wedge clamp straps assembled in their correct position.

d) Factory Formed Helical

For details of the exact requirements reference shall be made to Annex 10-3.Helical dead ends for
earthwires or ADSS optical fibre cables shall be supplied complete with solid thimbles in accordance
with the requirements of BS EN 1311-1.

10.2.12 Full Tension Joints (Mid-Spans)

Full tension mid-span joints shall be of the compression type, joints for metallic conductors shall

include a longitudinal centering key. Joints for mono-metallic conductors shall include a central barrier
stop to ensure correct longitudinal centering of the joint.
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10.2.13 Non-Tension Joints

Non-tension joints shall be of the following types:

a) Disconnectable

Disconnectable joints shall comprise two identical straight palms, and shall be supplied complete with
bolt assemblies. Bolt assemblies shall consist of bolts and nuts, grade 8.8/8 in accordance with BS
4190 complete with load spreading washers.

b) Non-disconnectable

Non-disconnectable joints shall be of the compression type.

c) Jumper Palms

Jumper palms for connecting jumper loops to dead ends, or tee connectors shall be of the
compression type with either straight or 30 degree lugs. Bolt assemblies shall be in accordance with
requirements specified for disconnectable joints.

10.2.14 Repair Sleeves

Repair sleeves shall be either compression types, or factory formed helical type. The compression
type shall be two part interlocking sleeve or key type. Reference shall be made to Annex 10-3 for the
specified requirements.

Repair sleeve shall be designed to make good a conductor of which not more than one-third of the
strands of the outermost layer have been severed.

10.2.15Line Termination Fittings

Line termination fittings shall be either bimetallic or aluminium. Bi-metallic fittings shall be designed to
prevent corrosion between dissimilar metals, they shall include both a waterproof barrier at the end of

the compression termination and a waterproof joint adjacent to the substation equipment terminal.

Reference shall be made to Annex 10-3 for the specific requirements.

10.2.16 Armour Rods

Armour rods shall be of the factory formed helical type and comprise sets of individual rods
compatible with the conductor. The rods shall completely enclose the conductor except for small gaps
required to ensure that all the rods make good contact with the conductor over the entire length.

10.2.17 Jumper Weights

Jumper weights for multi-bundled phase conductors shall be fitted with permanently bonded
aluminium liners, and all retaining bolts, nuts and washers shall not protrude beyond the section of the
weight.
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10.2.18 Tubular Jumpers

Tubular jumpers where specified shall be supplied complete with integral compression jumper
terminals. Earthing bars for tubular jumpers shall have captive locking bolts opposite to the hinge bolt.
The earthing bar shall be of solid aluminium rod.

10.2.19 Earthwire Bonding Clamps
Earthwire bonding clamps for the connection of flexible earthwire bonds to the earthwire shall be
explosively applied wedge tap assemblies C-type, in accordance with the requirements of BS EN

61238-1 Part 3. For OPGW termination positions the C-type connectors shall be complete with a lug.
The lug shall have a 18 mm diameter hole.

10.2.20 Earthwire Bond

Earthwire bonds shall be manufactured from multi-strand, multi-wire fatigue resistant aluminium alloy
to BS EN 50183, with a minimum nominal cross sectional area of 100mmz2. The overall bond and
individual strands shall be thoroughly greased with an approved conductor grease (see clause

11.3.2), before being covered by an extruded flexible PVC sheath, of minimum thickness 1.5 mm.

The bond shall be fitted with either a compression type lug or a compression type pin 20 mm
diameter as appropriate. Compression lugs shall accommodate either M 16 or M 12 bolts.

10.3 Materials

10.3.1 Insulator and Conductor Fittings
10.3.1.1.  Materials used in the manufacture of insulator and conductor fittings shall be of:
a. adequate strength for the intended application and service life requirements (including

mechanical loads, vibrations, electrical currents and environmental effects) and free from
defects which would affect the performance of the fitting;

b. shall not be liable to intergranular or stress corrosion;

c. the materials of compression fittings shall be capable of withstanding the cold working of the
material due to compression;

d. steel compression components shall have sufficient impact strength after compression;

e. compatible with the conductor material, or capable of being used with an intermediate material
such that there can be no deterious effects on the conductor, or fittings resulting from their use;

f. the material shall not be adversely affected in the long term by a coating applied for corrosion
protection.

10.3.1.2.  All phase conductor fittings shall have aluminium or aluminium alloy only in contact with
the phase conductor.

10.3.1.3.  All mild and high tensile steel used in the manufacture of insulator and conductor fittings
including suspension saddles shall comply with the requirements of BS EN 10025. Minimum steel
grades shall be S275JR and S355J0 for mild and high tensile steel respectively.

o
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10.3.1.4.  Tubular steel used in the manufacture of insulator protective fittings shall be medium steel
complying with requirements of BS 1387. Forged steel fittings shall be made from steel of suitable
grade, complying with the requirements relating to the inter-crystalline corrosion tests of BS 970: Part
1.

10.3.1.5. Malleable cast iron fittings shall be made from white heart or pearlitic MCI or spheroidal
graphite MCI of a suitable grade complying with the requirements of BS EN 1562 or BS EN 1563
respectively.

10.3.1.6. Forged aluminium and aluminium alloy fittings shall be made from aluminium or
aluminium alloy of a suitable grade, complying with the requirements of BS EN 515, 573, 586, 603 and
604.

10.3.1.7. Cast aluminium and aluminium alloy fittings shall be made from aluminium or aluminium
alloy of a suitable grade, complying with the requirements of BS EN 1559, 1676 and 1706.

10.3.1.8. Twin-single bridging plates shall be manufactured from 99.9% pure EC grade aluminium.

10.3.1.9. Bolts and nuts shall be either ISO metric black hexagon to BS 4190, and shall unless
otherwise specified be threaded 1SO metric course pitch to BS 3643: Part 2, tolerance class 7h/8g, or
ISO metric precision hexagon to BS 3692.

10.3.1.10. Flat washers shall either comply with the requirements of BS 4320, form E, grade 4.6, or
ISO metric to BS 4320, 'bright series'. Spring washers shall be ISO metric to BS 4464.

10.3.1.11. Split pins including 'R' type security pins shall comply with the requirements of BS 1574
and IEC 60372 respectively, and shall be of austenitic stainless steel capable of complying with the
requirements relating to the inter-crystalline corrosion tests of BS 970: Part 1 and BS EN 10084,
10085, 10087, 10095, 10250 and PD 970.

10.3.1.12. Security 'W' clips shall be of phosphor-bronze composition in accordance with BS EN
1172, 1652, 1653 and 1654, and supplied in half-hard condition with a minimum hardness of 155 VPN.

10.3.1.13. Non-metallic materials used shall have:

a. good resistance to ageing;
b. capable of withstanding service temperatures without detrimental change of properties;
c. adequate resistance to the effects of nitrogen oxides, ozone, ultra-violet radiation and air

pollution over the whole range of service temperatures.

10.3.2 Oxide Inhibiting Compound

Compression fittings shall be filled with oxide inhibiting compounds prior to despatch from the
manufacturers with the ends of the fittings temporarily protected. The quantity of oxide inhibiting
compounds shall be sufficient to ensure the integrity of the fitting.

Where grease is used as an oxide inhibiting compound, it shall be of a neutral soft type with a high
melting point, and shall be in accordance with the requirements of Clause 11.3.2.
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10.4 Workmanship

10.4.1 General

10.4.1.1. The dimensions of all insulator and conductor fittings shall be shown on the contract
drawings, together with material types and grades, protective treatment and any other pertinent
information. Contract drawings shall be submitted to the Employer. This is a Hold Point. Particular
regard shall be paid to those dimensions which involve interchangeability, correct assembly and those
for which gauges are specified. Tolerances where appropriate shall be in accordance with the
requirements of IEC 60372 or IEC 60471.

10.4.1.2. All castings shall be free from flaws, blowholes and shall be of a closed-grained quality.
No repair of any casting shall be carried out without the approval of the Employer. This is a Hold
Point.

10.4.1.3.  The welding of all ferrous metals shall be carried out in accordance with BS EN 1011.

10.4.1.4. For river crossing suspension saddles all welding shall be undertaken in accordance with
Clause 8.7.2. Inspection levels shall be level 4 or 5 as appropriate for fillet and butt welds, except that
100% of each welder's output shall be tested.

10.4.1.5.  Ball ended fittings shall be free from cracks, surface flows, laminations and other defects.

10.4.1.6. Fittings shall be free from sharp edges, burrs and swarf, particular attention shall be paid
to insulator protective devices to prevent corona in service. The faces of flat faced fittings shall be
sufficiently parallel and flat to provide a suitable contact service and shall remain so after fabrication.
In addition care shall be taken to remove any surface contaminates prior to packing, other than
material introduced by the manufacturer as a protective measure.

10.4.1.7. The mouth of suspension and top (trunnion) clamps, counterweight, wedge and bolted
jumper weight clamps shall be free of sharp radius of curvature, ridges or other irregularities which
may lead to localised pressure or damage to the conductors, or the separation of individual strands.

10.4.1.8.  Factory formed helical fittings shall have rounded ends, when used with ADSS optical
fibre cable the ends shall be relieved.

10.4.2 Identification and Marking

All insulator and conductor fittings shall be marked to ensure a system of traceability for each
component part of the fittings. Where practicable, and unless otherwise agreed between the Engineer
and the manufacturer, fittings shall be clearly and indelibly marked with minimum 3 mm high
characters as follows:

Identification of fitting (reference number/specified minimum failing load);
Maker's identification;

Date of manufacture (month and year);

Cast code - if appropriate;

Conductor size or diameter range or code name - if appropriate;

Fitting bolt installation torque - if appropriate;

~ooo0oTw
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g. Compression die size - if appropriate;
h. Length and direction to be compressed - if appropriate.

In the case of factory formed helical fittings, the information as required above shall be provided on
tear-off labels; additionally they shall be marked with paint to an agreed colour code either at the
cross-over point or at the centre of the fitting.

10.4.3 Installation Criteria

10.4.3.1 The supplier shall provide comprehensive instructions in a suitable format covering the
selection and installation, including the installation torque of any bolt, compression die sizes and
direction of compression.

10.4.3.2 Installation instructions shall include directions for the use of any additional materials to the
fittings, including the selection of such materials and of the conductor preparation.

10.4.3.3 Joints and connectors intended for the restoration of electrical and mechanical properties
of a conductor, shall have clearly defined manufacturer's instructions as to the extent of the
damage which they are intended to repair.

10.5 Protective Treatment

10.5.1. All parts of insulator and conductor fittings shall be either inherently resistant to
atmospheric corrosion or suitably protected against corrosion, such as may occur in transit, storage
and in service. All ferrous parts which will be exposed to the atmosphere in service, except those
made in appropriate stainless steel, shall be protected by hot-dipped galvanizing to comply with the
requirements of BS ISO 1461. All manufacturing processes shall be completed prior to galvanizing.

10.5.2. The ingot zinc used for galvanizing shall comply with the requirements of BS EN 1179.

10.5.3. All external threads shall be cut or rolled before hot-dipped galvanized. Nuts to be
galvanized shall be subsequently tapped 0.4 mm oversize with the threads oiled.

10.5.4. Where tubular steel insulator protective fittings are provided with galvanizing vent-holes,
these holes shall be effectively plugged after galvanizing with zinc plugs.

10.5.5. The rough machined surfaces of bolted palm joints and aluminium line termination fittings
shall be protected with a removable dry waterproof coating.

10.5.6. All galvanized materials shall be stored on packing, clear of the ground and away from all
materials that might stain or corrode the galvanizing. Black steel packing or bin shall not be used.
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10.6 Quality Control

10.6.1 General

10.6.1.1 Type, sample and routine tests shall be undertaken on insulator and conductor fittings in
accordance with the requirements of this specification. Type and sample test requirements are detailed
in Table 10-1. Type tests specified in Table 10-1 shall be undertaken on a minimum of three samples,
which shall be identical in all essential details, with the fittings to be supplied. Heat cycle tests shall be
undertaken on four samples.

10.6.1.2 Contract drawings previously submitted to the Employer shall be available at the time of
testing. The Contractor/Supplier shall give the Employer the requisite period of notice prior to
undertaking the tests and shall submit to the Employer a test programme and procedures. This is a
Hold Point.

10.6.1.3 In addition to the tests specified, when required by the Employer, type tests shall be

undertaken on complete insulator sets. For details of these tests reference should be made to Section
9 of this specification.

Table 10-1: Type and Sample Test Requirements

Name of Test
Fitting Mechanical | Resistance | Heat | Corona Bolt Conductor
Cycle Torque Damage
Insulator set fittings TS T
Earth set fittings TS
Insulator protective fittings TS T
Suspension clamps TS T TS TS
Earthwire suspension clamps TS TS TS
Counter weights T T T
L.P.l. top (Trunnion) clamps TS T T T
Earthwire top (Trunnion) clamps TS T T
Tee connectors (compression) TS TS T TS
° (bolted) TS TS T
Tension joints (dead ends)
. Compression TS TS T T
° Bolted TS T T TS TS
. Wedge TS T T TS TS
. Helical TS T T TS
Tension joints (mid-span)
. Compression TS TS T
Non-tensile joints
. Disconnectable TS TS T
. Non-disconnectable TS TS T
° Jumper palms TS TS TS
Repair sleeves
. Compression TS TS
. Helical TS TS
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Name of Test
Fitting Mechanical | Resistance | Heat | Corona Bolt Conductor
Cycle Torque Damage

Line termination fittings TS TS

Armour rods T
Jumper weights TS
Tubular jumpers TS T T

Earthwire bonding clamps T
Earthwire bonds TS

T = Type Tests, S = Sample Tests

10.6.2 Test Procedure

Each fitting shall withstand its specified minimum failing load for one minute, and shall be tested in a
manner as far as practical to that in service. One sample shall if practical be taken to failure and the
mode of failure recorded.

10.6.2.1 Insulator Protective Fittings

Insulator protective fittings shall be mechanically tested to withstand the specified loads for 1min
without failure. A force of 1.8 kN shall be applied to the tip of suspension arc horns, and 0.9 kN to
tension arc-horns. The direction of the force shall correspond to that which would be applied by a
linesman with the insulator set in service.

10.6.2.2 Conductor/Earthwire Suspension Clamps
a) Tensile Test

The clamp supported by its trunnions as appropriate shall be installed at its recommended installation
torque on a rigid bar of a suitable size and a tensile load equal to half its specified minimum failing
load applied to 90 degrees to the conductor axis. The load shall be steadily increased, no failure shall
occur at a load less than the specified minimum failing load.

b) Conductor Slip Test

A length of conductor shall be fitted into the clamp and the clamp bolts tightened to the recommended
torque. An axial tensile force shall be applied either to the conductor, or the clamp. The conductor
shall not slip through the clamp below a load of 7kN or 5% of the nominal breaking load of the
conductor, whichever is the greater value. The conductor shall slip through the clamp at a load not
greater than 30% of the conductor minimum breaking load. The conductor shall not be damaged, other
than some flattening of the strands.

10.6.2.3 Tension Joints, Tee Joints and Sleeves

The fitting shall be assembled in accordance with the manufacturer's instruction on conductors of the
size and type with which it is to be used. The assembly shall be mounted in a tensile testing machine,
the end fixings of the conductor shall be such as to prevent bird-caging or slipping of the individual

o
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strands. The length of conductor between fittings under test and any other clamp or joint in the test
assembly shall not be less than 100 times the overall diameter of the conductor.

For factory formed helical tension terminations, the fitting shall be assembled in accordance with the
manufacturer's instructions. A tensile load of 40% of the conductor breaking load shall be applied and
maintained for 1min. The load shall be relaxed and the fitting removed. The fitting shall be reapplied
and the test repeated, after subsequent removal and replacement the test shall be continued as
detailed above.

For wedge clamps the test shall be carried out on a maximum size body and minimum size wedges
and on a minimum size body and maximum size wedge. The maximum and minimum sizes shall be

defined by the Manufacturer.

The following additional requirement shall be applicable to wedge clamps:

. A 5 kN load shall be applied to the assembly and the position of the wedges relative to the
clamp body recorded;
. Loads of 20, 30 and 40% of the conductor's nominal breaking load shall be applied to the

conductor and the relative position of the wedges recorded. After the application of each load
the torque on the wedge and conductor guide bolts shall be removed and no conductor slip,
shall occur. After 40% of the load when the wedge bolts are released to check for no slip, it
shall then be confirmed that the wedges and body may be separated with the recommended
extractor tool;

. The number of strands severed for repair sleeves shall be the nearest whole number to one-
third of the total number of strands in the outermost layer and shall be severed at a uniform
spacing along the conductor;

. A tensile load of 50% of the breaking load of the conductor shall be applied and the conductor
marked so that any relative movement of the fitting can be easily detected. Without any
subsequent adjustment of the fitting, the load shall be increased to 95% of the breaking load
and then reduced to 90% and held for 1min. There shall be no movement of the conductor
relative to the fitting due to slip during this period of 1min and no failure of the fitting.

For tests on OPGW and ADSS fittings there shall be no degradation in the fibre optic signal
strength after the completion of the test. The signal strength shall be measured using an OTDR.

10.6.2.4 Non-Tension Joints, Line Termination Fittings and Tubular Jumpers

A tensile load of 0.6kN shall be applied and the conductor marked so that any relative movement of
the fitting can be easily detected. Without any subsequent adjustment of the fitting, the load shall be
increased to 10% of the conductor's nominal breaking load and this load held for 1min. There shall be
no movement of the conductor relative to the fitting due to slip during this period and no failure of the
fitting.

10.6.2.5 Compression Fittings

All compression fittings after installation in accordance with the manufacturer's instructions shall
remain straight after compression.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@
(Package 1, Lot-1 & Lot-2) < ..".'



-10-13 -

10.6.2.6 Resistance

The fitting shall be assembled in accordance with the manufacturer's instruction on a length of
conductor. The electrical resistance shall be measured between two points on the conductor on
either side of and immediately adjacent to, the fitting. The test shall be made with direct current.
The current connections shall be at a distance of not less than 50 times the conductor diameter from
the fitting. A micrometer having an accuracy of 0.1% with current reversal and averaging shall be
used for measurement. The measured resistance shall not exceed 75% of the equivalent length of
conductor.

10.6.2.7 Heat Cycle
Heat cycle tests shall be undertaken in accordance with the requirements of IEC 61284.
10.6.2.8 Current Pulse

In addition to the heat cycle test described in clause 10.6.1, non-tension fittings shall be subject to the
current pulse test undertaken in accordance with the requirements of IEC 61284.

The test assembly shall be so arranged that current is passed through the fitting from the main
conductor to the jumper conductor on tension joints (dead ends) and from the main conductor to the
tee conductor on the tee joints.

10.6.2.9 Corona and RIV

All fittings, other than those used exclusively for earthwire application shall be erected as in service,
(which may necessitate representation of the tower body) and subjected to a visible corona and RIV
test. The test shall be undertaken in accordance with the requirements of IEC 61284.

10.6.2.10 Bolt Torque

The bolts shall be tightened to twice the recommended torque on the conductor. No damage shall
occur to the fitting or its bolts at less than this torque.

10.6.2.11 Conductor Damage

The fitting shall be installed on the conductor and where appropriate the bolts tightened to the
recommended torque. In the case of factory formed helical fittings, these shall be checked to ensure
that the rods make contact with the conductor over their entire length. The position of the fitting shall
be marked and then removed from the conductor. No indentations in the outer strands of the
conductor shall be present in the area of the fitting.

10.6.2.12 Galvanizing
Tests for galvanizing conductor and insulator fittings shall be carried out at the works to ensure
compliance with the requirements of BS ISO 1461. Details of the tests results shall be made available

to the Employer upon request.

Certificates relating to the ingot zinc used for galvanizing shall also make available to the Employer
request.
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10.6.3 Sample Tests

10.7.13.1. Sample tests identical to type tests shall be undertaken as indicated in Table 10.1. In
addition, verification of compliance with the 'contract drawings' and surface finish compatible with the
reference fitting shall also form part of the sample test.

10.7.13.2. The Contractor shall give the Employer the requisite period of notice prior to undertaking
Sample Tests. This is a Notification Point.

10.7.13.3. The number of samples selected for test shall be in accordance with the following
requirements, where 'p' is the numbers of fittings to be tested, and 'n' is the number of fittings produced
in a batch.

p=1when25<n<50
p=2when50<n<75
p=3when75<n<100

p =4 when 100 < n< 500

p =4 + 1.5n/1000 when n > 500

10.7.13.4. If the randomly selected samples meet the test requirement, the batch(es) shall be
deemed to comply with Specification. In the event of any sample not meeting this requirement, a
further set of 'p' samples shall be tested. Should any further failure occur the whole batch(s) from the
samples have been selected shall be liable to rejection.

10.6.4 Routine Tests

Unless otherwise specified routine mechanical tests shall be undertaken on insulator set and
suspension clamp castings and those fittings in which a weld is subject to service load, insulator
protective fittings and tension joints.

All fittings, tested shall be subjected to the routine test load of 50 percent of the specified minimum
failing load. The application of the test load for 30 seconds shall not cause any permanent
deformation or damage

10.6.5 Test Certificates

10.7.16.1. All metallic materials used in the manufacture of conductor and insulator fittings shall be
covered by test certificates stating their mechanical, chemical and where specified the impact
properties and clearly showing the cast numbers, to prove compliance with the requirements of this
specification and BS EN 10025, BS 970 and BS EN 10084, 10085, 10087, 10095, 10250, PD 970, BS
EN 1562, BS EN 1563, BS EN 515, 573, 586, 603, 604, BS EN 1559, 1676, 1706, BS EN 1172,
1652, 1653, 1654, BS EN 1676 as appropriate.

10.7.16.2. Test certificates for metallic materials and bolts and nuts shall be made available to the
Employer upon request.

10.7.16.3. Test results covering type and sample tests shall be made available to the Employer.

10.7.16.4. Test results covering routine tests shall be made available to the Employer upon request.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@
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10.6.6 Certificates of Conformity
When requested copies of the following certificate/records shall also be forwarded:

a) Routine test records

b) Metallic materials and nuts/bolts test certificates
c) Galvanizing test records

d) Ingot zinc certificates.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)
(Package 1, Lot-1 & Lot-2)
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Annex 10-1: Insulator Sets / Fittings - Types and Uses

Annex 10-1(1): Insulator Sets - Types & Uses - 400 kV (Overland Portion) —
Quad Finch-Not Applicable

Insulator Set Type Suspension Heavy Tension Low Duty Pilot
Suspension Suspension
Reference drawing
Set configuration V type-Twin V type-Twin Twin Single Single
No. of insulator strings 4 4 2 1 1
Min. separation between - 450 450 -- --
centres of parallel strings (mm)
Coupling type Ball & Socket | Ball & Socket | Ball & Socket | Ball & Socket | Ball & Socket
Security clip type R R R R R
No. of sub-conductor 4 4 4 4 4
Sub-conductor spacing (mm) 450 450 450 450 450
Live line working Required Required Required Not required Required
Sag adjuster type - - Quadrant Turnbuckle -
Linear range (mm) - - 300 230 -
Increment (mm) - - 6 - -
Overall set length (mm) 4700 4700 5200-5500 5200 (A) 4500
5200-5500 (B)
Min. failing load of complete
set:
. Common to all 2x2x210 2x2x210 2x400 210 210
conductors (KN)
3 Common to any two - - 400 210 210
nos. conductors (kN)
Insulator protective devices:
Type
° Live end Raquet Raquet Raquet Raquet Raquet
° Earth end Single Point Single Point Single Point Single Point Single Point
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Annex 10-1(2): Insulator Sets - Types & Uses - 400 kV (Overland Portion) —
Quad Finch-Not Applicable

Insulator Set Type Suspension Heavy Tension Low Duty Pilot
Suspension Suspension
Reference drawing
Set configuration Twin Twin Twin Single Single
No. of insulator strings 2 2 2 1 1
Min. separation between 450 450 450 -- --
centres of parallel strings (mm)
Coupling type Ball & Socket | Ball & Socket | Ball & Socket | Ball & Socket | Ball & Socket
Security clip type R R R R R
No. of sub-conductor 4 4 4 4 4
Sub-conductor spacing (mm) 450 450 450 450 450
Live line working Required Required Required Not required Required
Sag adjuster type - - Quadrant Turnbuckle -
Linear range (mm) - - 300 230 -
Increment (mm) - - 6 - -
Overall set length (mm) 4700 4700 5200-5500 5200 (A) 4500
5200-5500 (B)
Min. failing load of complete
set:
. Common to all 2x210 2x210 2x400 210 210
conductors (kN)
. Common to any two - - 400 210 210
nos. conductors (kN)
Insulator protective devices:
Type
. Live end Raguet Raquet Raquet Raquet Raquet
. Earth end Single Point Single Point Single Point Single Point Single Point
(A) Upright (B) Inverted
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Annex 10-1(2): Insulator Sets - Types & Uses - 400 kV (Overland Portion) - Twin

Finch— Not Applicable

Insulator Set Type Suspension/ Heavy Tension Upright Low | Inverted Low
Pilot Suspension Duty Duty
Suspension
Reference drawing
Set configuration Single Twin Twin Single Single
No. of insulator strings 1 2 2 1 1
Min. separation between - 450 450 -- --
centres of parallel strings (mm)
Coupling type Ball & Socket | Ball & Socket | Ball & Socket | Ball & Socket | Ball & Socket
Security clip type R R R R R
No. of sub-conductor 2 2 2 2 2
Sub-conductor spacing (mm) 450 450 450 450 450
Live line working Required Required Required Not required Required
Sag adjuster type - - Quadrant Turnbuckle Turnbuckle
Linear range (mm) - - 300 230 230
Increment (mm) - - 6 - -
Overall set length (mm) 4800 4800 5150 5150 5150
Min. failing load of complete
set:
. Common to all 160 2x160 2x210 210 210
conductors (kN)
3 Common to any two - - - - -
nos. conductors (kN)
Insulator protective devices:
Type
. Live end Raquet Raquet Raquet Raquet Raquet
° Earth end Single Point Single Point Single Point Single Point Single Point
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Annex 10-1(3): Insulator Sets - Types & Uses - 400 kV (River Crossing Portion) -

Quad Finch -Not Applicable

Insulator Set Type Suspension Tension
Reference drawing
Set configuration Triple Triple
No. of insulator strings 3 3
Min. separation between 450 450
centres of parallel strings (mm)
Coupling type Ball & Socket Ball & Socket
Security clip type R R
No. of sub-conductor 4 4
Sub-conductor spacing (mm) 450 450
Live line working Required Required
Sag adjuster type - Quadrant
Linear range (mm) - 300
Increment (mm) - 6
Overall set length (mm) 4700 5200-5500
Min. failing load of complete set:
. Common to all conductors (kN) 3x300 3x400
° Common to individual conductor (kN) - 400
Insulator protective devices:
Type
° Live end Raquet Raquet
. Earth end Single Point Single Point
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Twin Finch— Not Applicable

Insulator Set Type Suspension Tension
Reference drawing
Set configuration Twin Twin
No. of insulator strings 2 2
Min. separation between 450 450
centres of parallel strings (mm)
Coupling type Ball & Socket Ball & Socket
Security clip type R R
No. of sub-conductor 2 2
Sub-conductor spacing (mm) 450 450
Live line working Required Required
Sag adjuster type - Quadrant
Linear range (mm) - 300
Increment (mm) - 6
Overall set length (mm) 4700 5200-5500
Min. failing load of complete set:
° Common to all conductors (kN) 2x300 2x400
. Common to individual conductor (kN) - 400
Insulator protective devices:
Type
. Live end Raquet Raguet
. Earth end Single Point Single Point
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Annex 10-1(4): Insulator Sets - Types & Uses - 230kV (Overland Portion) — Not

Applicable

Heavy Pilot
Insulator Set Type Suspension | Suspension Tension Low Duty Suspension
Reference drawing
Set configuration Single Single Twin Single Single
No. of insulator strings 1 1 2 1 1
Min. separation between -- -- 450 - -
centres of parallel strings (mm)
Coupling type Ball & Socket | Ball & Socket | Ball & Socket | Ball & Socket | Ball & Socket
Security clip type R R R R R
No. of sub-conductor 2 2 2 2 2
Sub-conductor spacing (mm) 450 450 450 450 450
Live line working Required Required Required Not required Required
Sag adjuster type - - Quadrant Turnbuckle -
Linear range (mm) - - 300 230 -
Increment (mm) - - 6 - -
Overall set length (mm) 3100 3100 3600-3900 3500 (A) 3100

4100-4330 (B)
Min. failing load of complete
set:
. Common to all 120 210 2x210 120 120
conductors (kN)
. Common to individual 120 210 210 120 120
conductor (kN)
Insulator protective devices:
Type
. Live end Raquet Raquet Raquet Raguet Raguet
. Earth end Single Point Single Point Single Point Single Point Single Point
(A) Upright (B) Inverted
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Annex 10-1(5): Insulator Sets - Types & Uses - 230kV (River Crossing Portion) —

Not Applicable

Insulator Set Type Suspension Tension
Reference drawing
Set configuration Twin Twin
No. of insulator strings 2 2
Min. separation between 450 450
centres of parallel strings (mm)
Coupling type Ball & Socket Ball & Socket
Security clip type R R
No. of sub-conductor 2 2
Sub-conductor spacing (mm) 450 450
Live line working Required Required
Sag adjuster type - Quadrant
Linear range (mm) - 300
Increment (mm) - 6
Overall set length (mm) 3100 3600-3900
Min. failing load of complete set:
. Common to all conductors (kN) 2x210 2x300
o Common to individual conductor (KN) - -
Insulator protective devices:
Type
. Live end Raguet Raquet
° Earth end Single Point Single Point
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Annex 10-1(6): Insulator Fittings - Types & Uses - 132kV (Overland Portion)

Heavy Pilot
Insulator Fittings Type Suspension | Suspension Tension Low Duty Suspension
Reference drawing
Set configuration Single Single Single Single Single
No. of insulator strings 1 1 1 1 1
Min. separation between - - - - -
centres of parallel strings (mm)
Coupling type Ball & Socket | Ball & Socket | Ball & Socket | Ball & Socket | Ball & Socket
Security clip type R R R R R
No. of sub-conductor 1 1 1 1 1
Sub-conductor spacing (mm) - - -
Live line working Required Required Required Not Required Required
Sag adjuster type - - Quadrant Turnbuckle -
Linear range (mm) - - 75-225 230 -
Increment (mm) - - - - -
Overall set length (mm) 2000 2000 2400 2350 (A) 1950

2900 (B)
Min. failing load complete set
o Common to all 70 120 120 70 70
conductor (kN)
. Common to individual 70 120 120 70 70
Conductor (kN)
Insulator protective devices:
Type
. Live end Single Point Single Point Single Point Single Point Single Point
. Earth end Single Point Single Point Single Point Single Point Single Point
(A) Upright (B) Inverted
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Annex 10-1(7): Insulator Fittings - Types & Uses - 132kV (ACSR Finch) — Not

Applicable

Insulator Fittings Type Suspension Heavy Tension Low Duty Pilot
Suspension Suspension

Reference drawing

Set configuration Single Single Single Single Single

No. of insulator strings 1 1 1 1 1

Min. separation between - - - - -

centres of parallel strings (mm)

Coupling type Ball & Socket | Ball & Socket | Ball & Socket | Ball & Socket | Ball & Socket

Security clip type R R R R R

No. of sub-conductor 1 1 1 1 1

Sub-conductor spacing (mm) - - -

Live line working Required Required Required Not Required Required

Sag adjuster type - - Quadrant Turnbuckle -

Linear range (mm) - - 75 - 225 230 -

Increment (mm) - - - - -

Overall set length (mm) 2000 2000 2400 2350 (A) 1950

2900 (B)
Min. failing load complete set
. Common to all 120 210 210 120 120
conductor (KN)
. Common to individual 120 210 210 120 120
Conductor (KN)

Insulator protective devices:

Type

. Live end Single Point Single Point Single Point Single Point Single Point

° Earth end Single Point Single Point Single Point Single Point Single Point

(A) Upright (B) Inverted
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Annex 10-2(1): 400kV — Overland Portion-Not used

Earthwire/OPGW Set Type Suspension Tension
Reference drawing
Overall set length (mm) 350 700
Min. failing load complete set (kN)* 160 210

* - Strength may be modified upon submission of satisfactory technical clarification during execution.

Annex 10-2(2): 400kV- River Crossing Portion-Not used

Earthwire/OPGWSetType Suspension Tension
Reference drawing
Overall set length (mm) 350 700
Min. failing load complete set (kN)* 160 210

* - Strength may be modified upon submission of satisfactory technical clarification during execution.

Annex 10-2(3): 230kV (Overland Portion) — Not Applicable

Earthwire/OPGW Set Type Suspension Tension
Reference drawing
Overall set length (mm) 350 700
Min. failing load complete set (kN)* 70 120
* - Strength may be modified
Annex 10-2(4): 230kV (River Crossing Portion) — Not Applicable
Earthwire/OPGW Set Type Suspension Tension
Reference drawing
Overall set length (mm) 350 700
Min. failing load complete set (kN)* 120 210
* - Strength may be modified
Annex 10-2(5): 132kV (Overland Portion)
Earthwire/OPGW Set Type Suspension Tension
Reference drawing
Overall set length (mm) 350 700
Min failing load complete set (KkN)* 70 120

* - Strength may be modified
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Annex 10-2(6): 132kV (River Crossing Portion) — Not Applicable

Earthwire/OPGW Set Type Suspension Tension
Reference Drawing
Overall set length (mm) 350 700
Min. Failing Load Complete set (KN) 160 210
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Annex 10-3: Conductor Joints & Clamps - Types & Uses

Annex 10-3(1): 400kV — Overland Portion— Not Applicable

Joint & Clamp Type Conductor Earthwire
ACSR Finch equiv. dia | ACSR Dorking equiv. ACSR Dorking
ACCC OPGW Earthwire
Suspension clamp type Trunnion Corona Free Armour grip Trunion

Armour rods

Preformed type required
for all suspension sets

Not required

Not required

Counterweights (kg)

40-80-120

Tension joints:

. Dead end type Compression Helical Compression
o Jumper terminal Compression

type
o Mid-spans type Compression Compression

Repair sleeves type

Compression/Helical

Compression/Helical

Compression/Helical

Tee connectors type

Compression

Compression

Non-tensile joints:

° Disconnectable

° Non-disconnectable

Jumper palms type

Bolted 0° & 30°

Line termination fittings
type

Weighted spacers

Jumper weights (kg)

3x35

Tubular jumpers

Earthwire bonds - end
fitting type

Pin-lug
Lug-lug

Lug-lug

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)

(Package 1, Lot-1 & Lot-2)

racs



-10-28 -

Annex 10-3(2): 400kV — River Crossing Portion— Not Applicable

Joint & Clamp Type Conductor Earthwire
ACSR Finch equiv. dia | ACSR Dorking equiv. ACSR Dorking
ACCC OPGW Earthwire
Suspension clamp type Trunnion Corona Free Armour grip Trunion

Armour rods

Preformed type required
for all suspension sets

Not required

Not required

Counterweights (kg)

40-80-120

Tension joints:

° Dead end type Compression Helical Compression
o Jumper terminal Compression

type
o Mid-spans type Compression Compression

Repair sleeves type

Compression/Helical

Compression/Helical

Compression/Helical

Tee connectors type

Compression

Compression

Non-tensile joints:

° Disconnectable

° Non-disconnectable

Jumper palms type

Bolted 0° & 30°

Line termination fittings
type

Weighted spacers

Jumper weights (kg)

3x35

Tubular jumpers

Earthwire bonds - end
fitting type

Pin-lug
Lug-lug

Lug-lug
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Annex 10-3(3): 230kV (Overland Portion) — Not applicable

Joint & Clamp Type

Conductor Earthwire
37/4.176 AAAC
Conductor 7x 4.0 S equiv. OPGW | 7 x 4.0 GS Earthwire

Suspension clamp type Trunnion Corona Free Armour grip Trunion
AGS

Armour rods Preformed type Not required Not required

Counterweights (kg) 40-80-120

Tension joints:

. Dead end type Compression Helical Compression
. Jumper terminal Compression

type
o Mid-spans type Compression Compression

Repair sleeves type

Compression/Helical

Compression/Helical

Compression/Helical

Tee connectors type

Compression

Compression

Non-tensile joints:

° Disconnectable

° Non-disconnectable

Jumper palms type

Bolted 0° & 30°

Line termination fittings
type

Weighted spacers

Jumper weights (kg)

3x35

Tubular jumpers

Earthwire bonds - end
fitting type

Pin-lug
Lug-lug

Lug-lug
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Annex 10-3(4): 230kV (River Crossing Portion) — Not Applicable

Joint & Clamp Type

Conductor

Earthwire

795MCM ACSR Mallard
equal dia. ACCC

7 x 4.0 S equiv. OPGW

7 x 4.0 GS Earthwire

Suspension clamp type

Trunnion Corona Free

Armour grip

Trunion

Armour rods

Preformed type

Not required

Not required

Counterweights (kg)

40-80-120

Tension joints:

. Dead end type Compression Helical Compression
o Jumper terminal Compression

type
o Mid-spans type Compression Compression

Repair sleeves type

Compression/Helical

Compression/Helical

Compression/Helical

Tee connectors type

Compression

Compression

Non-tensile joints:

° Disconnectable

° Non-disconnectable

Jumper palms type

Bolted 0° & 30°

Line termination fittings
type

Weighted spacers

Jumper weights (kg)

3x35

Tubular jumpers

Earthwire bonds - end
fitting type

Pin-lug
Lug-lug

Lug-lug
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Annex 10-3(5): 132kV (Overland Portion) (For Lot-1)

Joint & Clamp Type Phase OPGW
Conductor ACSR Grosbheak/ ACSR Hawk/ AAAC Hawk 7 x 3.25 S equiv.
equiv. dia ACCC
Suspension clamp type Trunnion Corona free Armour Grip
Armour rods Required Required
Counterweights (kg) 50
Tension joints:
. Dead end type Compression Helical
. Jumper terminal type Compression
° Mid-spans type Compression
o Repair sleeves type Compression
° Tee connectors type Compression
Non-tensile joints:
o Disconnectable
o Non-disconnectable
Jumper palms type Bolted 0° & 30°
Line termination fittings type
Jumper weights (kg)
Tubular jumpers
Earthwire bonds end fitting type Lug-lug
Annex 10-3(6): 132kV (River Crossing Portion) — Not applicable
Joint & Clamp Type Conductor Earthwire
ACSR Mallard 7 x 4.25S Grade OPGW
1150
Suspension Clamp-type - Trunnion Armour grip
Armour Rods Required Required Required
Counterweights (kgs) - - -
Tension Joints :
Dead end-type Compression Compression Helical
Jumper terminal-type Bolted - -
Midspans-type Compression Compression -
Repair Sleeves — type Helical Compression/Helic -
al
Non-Tensile Joints :
Jumper palms —type Bolted 0° & 30° - -
Earthwire bonds — end - Lug-lug Pin-lug
fitting type Lug-lug
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Annex 10-4: Engineering Documents to be submitted by Contractor

Clause

Reference Document Description Comment
10.4.1 Insulator &conductor fittings - contract drawings
10.4.3 Installation procedures
10.6.1 Insulator &conductor fittings - type test certificate If requested
10.6.1 Type test - programme & procedures

10.6.2.12 | Galvanizing test results If requested
10.6.5 Ingot zinc certificates If requested
10.6.5 Metallic & bolt/nuts material test certificate If requested
10.6.5 Insulator &conductor fittings - type test results
10.6.5 Insulator &conductor fittings - sample test results
10.6.5 Insulator &conductor fittings - routine test results If requested
10.6.6 Certificates of conformity

Annex 10-5: Notification and Hold Points

Clause
Reference Notification Points Hold Points
10.4.1 Contract drawings
10.6.1 Insulator and conductor fittings - type
tests
10.6.3 Insulator &conductor fittings - sample tests
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Annex 10-6: Reference Standards

The reference standards and other documents referred to in this section of the specifications are listed

below:

IEC 60120:
IEC 60372:

IEC 60471:

IEC 61284

BS EN 13411
BS EN ISO 1461

BS 970:

BS EN 10084; BS EN 10085;
BS EN 10087; BS EN 10095;
BS EN 10250; PD 970;

BS 1387:

BS EN 515:

BS EN 573; BS EN 586;
BS EN 603; BS EN 604;
BS EN 1559:

BS EN 1676; BS EN 1706;
BS 1574:

BS EN 1563:
BS EN 1172:

BS EN 1652; BS EN 1653;
BS EN 1654; BS EN 50183

BS 3643:

Dimensions of ball and socket couplings of string insulator units

Locking devices for ball and socket couplings of string insulator units
Dimensions and tests

Dimensions of clevis and tongue couplings of string insulator units
Overhead lines Requirements and tests for fittings
Specification for thimbles for wire rope

Specification for hot-dipped galvanising coating on iron and steel
articles

Specification for wrought steel for mechanical

engineering purposes

and applied

Specification for screwed and socketed steel tubes and tubular and
for plain end steel tubes suitable for welding or screwing to BS 21
pipe threads

Specification for wrought aluminium and aluminium alloy
Specification for aluminium and aluminium alloy ingots and castings
for general engineering purposes

Specification for split cotter pins

Specification for spheroidal graphite cast iron
Specification for rolled copper and copper alloys: Sheet strip and foil

Aluminium alloy stranded conductors for overhead power lines

ISO Metric threads

Part 2: Limits and tolerances for course pitch series threads

BS 3692: Specification for ISO Metric Precision hexagon bolts, screws and nuts

BS 4190: Specification for ISO Metric hexagon bolts, screws and nuts

BS 4320: Specification for metal washers for general engineering purposes.
Metric series

BS 4429: Specification for rigging screws and turnbuckles for general
engineering, lifting purposes and pipe hanger applications

BS 4464: Specification for Spring Washers for general engineering and
automobile purposes. Metric series.
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BS EN 1011:
BS EN 1562:
BS EN 1676:
BS EN 1179:
BS EN 10025:

BS EN 50341-1: 2012
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Part 3 Performance of Mechanical and Compression Joints in Electric
Cables and Wire Connectors

Specification for arc welding of carbon and carbon manganese steel
Specification for Malleable cast iron

Aluminium and aluminium alloys - Alloyed ingots for remelting.

Zinc and Zinc Alloys.

Specification for hot rolled products of non-alloy structural steels and
their technical delivery requirements.

Overhead electric lines exceeding AC 1 kV - Part 1. General
requirements - Common specifications
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11. Conductors

11.1 Scope

11.1.1 Types and Uses

The type and configuration of the phase conductor and earthwire shall be in accordance with the

requirement of this specification. For types of conductor reference should be made to Annex 11-1.

11.1.2 Definition

The following definitions are used throughout this specification:

ACCC
AAC
AAAC
ACSR
ACAR
AACSR
ACSR/AW
S

SA

Aluminium Conductor Composite Core

All Aluminium Conductor

All Aluminium Alloy Conductors

Aluminium Conductor Steel Reinforced

Aluminium Conductor Alloy Reinforced

Aluminium Alloy Conductor Steel Reinforced
Aluminium Conductor Aluminium clad steel reinforced
Galvanised Steel Conductor

Aluminium clad steel conductor

11.1.3 Sub-conductor Configuration

For details of sub-conductor configuration and spacing reference should be made to Annex 11-2.

11.1.4 Optical Fibre Cable

For details of embedded optical fibre cable reference should be made to Section 14 of this

specification.

11.1.5 Special Warranty for ACCC Conductor

The Contractor shall submit warranty certificate for ACCC conductor to the Employer within 30 days of
the date of sale of the ACCC Conductor. The warranty shall valid for three years and shall start from
the date mentioned in Conditions of Contract, Volume 1 of the bidding document. Scope of warranty

shall be as below:

The ACCC® Conductor O.E.M. Warranty covers ACCC® Conductor and Connector failure due

to:

1. Sag, Thermal Elongation & Creep: This Plan will repair or replace any covered Line that
Creeps or Sags more than 5% of its measured and documented installation sag.
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2. Wind generated Aeolian Vibration and Galloping: This Plan covers the failure of the covered
Line and Connectors, resulting from wind generated Aeolian vibration and galloping.

3. ACCC® Composite Core Failure: This Plan covers ACCC® Conductor against failure of the
composite core if it fails while operating within the manufacturers recommended operating
range, plus 15%. Operating the covered line in excess of these permissible tolerances will void
this warranty.

4. Breakage: This Plan covers line breakage (a) occurring while operating the line within the
manufacturer's recommended operating range, plus 15%, and (b) not caused by any excluded

causes set forth in the Conditions and Exclusions Section.

5. Corrosion & Rust: This Plan covers the Line failure resulting from corrosion caused by
electrolysis, or rust.

6. Unwinding: This Plan covers Line failure resulting from the unwinding of the Line, except for
unwinding caused by an excluded item or cause set forth in the Terms & Conditions Form.

11.2 Design

11.2.1 General

All AAC, AAAC, ACSR, AACAR and AACSR conductors shall comply with the requirements of IEC
61089. Where applicable the selection of parameters not quantified nor specified in IEC 61089,
reference shall be made to the appropriate standard Specification stated in Annex 11-1.

The design of non-standard conductors including thermal resistant, fibre optic earthwire and those
incorporating shaped wire sections shall be submitted to the Employer. This is a Hold Point.
11.2.2 System Loading Conditions

Reference should be made to Annex 11-3 for details of the applicable phase conductor and earthwire
system loading.

11.3 Materials

11.3.1 Conductors

11.3.1.1. The materials used for construction of ACCC conductor shall be such that the conductor
meets the specified technical and performance requirements.

The ACCC conductor shall utilize a light weight, high strength glass and carbon fiber core embedded
in a high performance thermoset resin matrix, produced using an advanced pultrusion process.
Number of core shall be one. The materials shall be of such proven quality that its properties are not
adversely influenced by the normal operating conditions of transmission line in tropical environment
conditions.

o
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The hybrid structural core shall be surrounded by helically wound, trapezoidal shaped, high efficiency
fully annealed aluminium wires.

11.3.1.2.  Aluminium wire used for AAC, ACSR, ACAR, and ACSR/AW or incorporated in fibre optic
earthwire shall comply with the requirements of IEC 60889. The aluminium shall be of the highest
purity commercially obtainable, the copper content shall not exceed 0.04%.

11.3.1.3. Aluminium alloy wire used for AAAC, AACSR or incorporated in fibre optic earthwire shall
comply with the requirements of IEC 60104. The copper content shall not exceed 0.05%. Galvanised
steel core wire used for ACSR and AACSR shall comply with the requirements of IEC 60888.
Aluminium clad steel wire for ACSR/AW, SA or incorporated in fibre optic earthwire shall comply with
the requirements of IEC 61232.

11.3.1.4.  Shaped aluminium or aluminium alloy wire sections shall conform to the requirements of
the appropriate IEC standard. Galvanised steel earthwire shall comply with the requirements of IEC
60888.

11.3.2 Conductor Grease

All grease applied to the specified inner aluminium, aluminium alloy or steel strands of the conductor
shall be of a neutral type and shall have the following properties:

a. The grease shall protect the conductors from corrosion in service which may include operation
in atmospheres containing salt spray or industrial pollution;

b. The grease shall not corrode steel, aluminium or aluminium alloy wires or any combination of
wires;

C. The grease shall be compatible with any wire drawing lubricant present on the conductor wires.

d. The grease or any component of the grease shall not flow within, nor exude from the conductor
during storage, transport, erection or during service at temperatures up to 100°C;

e. The grease shall retain its properties at all operating temperatures specified in Annex 11-1;

f. The grease shall not be damaged by storage or by the conductor manufacturing process (hot

applied grease shall be unimpaired after heating to 20° C above its dropping point for 150
hours, or 10°C above the temperature reached during the application of the grease to the
conductor, whichever is greater);

g. The grease shall have adequate resistance to oxidation;

h. The grease shall not present a health hazard and shall conform to relevant current health and
safety requirements.

11.4 Workmanship

11.4.1 All the conductor strands shall be smooth, uniform and free from all imperfections, such as
spills and splits, cracks, die marks, scratches, abrasions, rust etc.

11.4.2 The finished conductor shall be smooth, compact, uniform and free from all imperfections
including kinks (protrusion of wires), wire cross over, over riding, looseness (wire being dislocated by
finger/hand pressure and/or unusual bangle noise on tapping), material inclusions, white rust, powder
formation or black spot (on account of reaction with trapped rain water etc.), dirt, grit etc.
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11.4.3 Precautions shall be taken during the manufacture, storage and delivery of conductors to
prevent contamination by copper or other materials which may adversely affect the aluminium or
aluminium alloy.

11.4.4 Where permitted in IEC 61089 for aluminium or aluminium alloy wires, the preferred method of
jointing single wires is cold pressure welding.

11.5 ProtectiveTreatment

11.5.1 Necessary protective treatment for ACCC conductor shall be taken on Aluminium strands,
composite core and stranded conductor as per relevant IEC, ASTM and BS EN standards.

11.5.2 All steel core wires of the conductors having steel core, unless specified to the contrary, shall
be hot-dipped galvanised to comply with the requirements of IEC 60888.

11.5.3 Aluminium clad steel, if used, shall comply with the requirements of IEC 61232.

11.5.4 Unless specified to the contrary conductors having steel core shall be uniformly covered with a
neutral grease (i.e. as case 2 appendix C IEC 61089). The minimum fill factor of the grease shall not
be less than 70%. Each layer of wire except the outer layer shall have, both lengthwise and
peripherally, an even and continuous coating of grease. Wax thickened greases shall be applied at a
temperature above the dropping point, and shall be substantially free from contaminants. No grease
must be visible on the exterior of the conductor and every effort should be made to minimize the
presence of drawing oil on the surface of the finished conductor.

11.6 Conductor Erection

11.6.1 Method Statement

The Contractor shall provide the Engineer with a method statement giving sequential details of the
conductor stringing, sagging, jointing, clamping-in etc. methods and including his intended program.
Full tension stringing shall be undertaken, unless otherwise agreed in writing by the Engineer.

The method statement shall be submitted to the Employer for acceptance the requisite period before
conductor stringing commences. This is a Hold Point.

11.6.2 Conductor Lengths and Joints

The fullest possible use shall be made of the maximum conductor lengths in order to reduce to a
minimum the number of mid-span joints. The number, span and location of any phase conductor or
earthwire mid-span joints used on the line shall be approved by the Employer. There shall not be more
than one such joint per conductor in any one span. A conductor schedule detailing the lengths of
conductors and positions of mid-span joints in the section, shall be submitted to the Employer for
approval; this requisite period before conductor stringing commences. This is a Hold Point.
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Mid-span joints shall not be used:

a. Within 3m of the conductor suspension clamp or tension joint (dead end).

In sections between tension towers of less than three spans unless specifically approved.

C. In spans over railways, navigable rivers, main roads, trunk routes, buildings or spans covered
by special wayleave conditions. A line shall be deemed to be over a building when, at the
specified maximum conductor temperature with an assumed conductor swing of 45 degrees
from the vertical, any part of the building is vertically below any conductor.

d. In any span immediately adjacent to a span as described in (c), unless the tower between such
span and adjacent spans is fitted with tension insulator sets.

o

Joints in Wires
Aluminium Wires

During stranding, no Aluminium wire welds shall be made for the purpose of achieving the required
conductor length.

No joints shall be permitted in the individual wires in the outer most layer of the finished conductor.
However joints are permitted in the inner layer(s) of the conductor unavoidably broken during
stranding provided such breaks are not associated with either inherently defective wire or with the
use of short lengths of Aluminium/ Alloy wires. Such joints shall not be more than four (4) per
conductor length and shall not be closer than 15 meters from joint in the same wire or in any other
Aluminium/Alloy wire of the completed conductor. A record of such joints for each individual length of
the conductor shall be maintained by The Contractor for Employer’s review.

Joints shall be made by cold pressure butt welding and shall withstand a stress of not less than the
breaking strength of individual strand guaranteed.

11.6.3 Repair Sleeves

In the case of local damage to individual wires of a conductor during erection, repair sleeves may be
permitted with the approval of the Employer and subject to no repair sleeve being nearer than 1.2 m
from any conductor fitting other than spacer dampers. This is a Hold Point.

11.6.4 Line Terminations

Line termination fittings either bimetallic or aluminium shall be fitted as specified at line terminations, to
provide the connection interface between the downleads and/or downdroppers and the substation
equipment and/or cable sealing ends.

11.6.5 Inelastic Extensions of Conductors

The Contractor shall be responsible for evaluating the inelastic extension which is likely to occur in the
conductor over the defined period of years. Reference shall be made to the recommendations
contained in CIGRE Electra No. 75 for the evaluation. Compensation for the inelastic extensions so
determined shall be made by the selection and use of an optimum pretension and time period and
over tensioning the conductor at the time of erection. Over tensioning of the conductor shall be
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made by an allowance in the erection temperature i.e. sagging temperature equals conductor
temperature minus equivalent temperature correction. However, it should be noted that the maximum
conductor tension under the defined system loading must not be exceeded at the time the
transmission line is handed over.

The Contractor shall ensure that the erection tensions do not exceed the appropriate system loading
on the supports. The Contractor's proposals shall be submitted to the Employer in conjunction with the
erection sags and tensions.

11.6.6 Sags and Tensions

11.6.6.1 The Contractor shall prepare sag and tension calculations and schedules for the phase
conductor and earthwire for every span at the proposed range of sagging operations, the design
loading condition and at the maximum conductor operating temperature.

11.6.6.2 Due allowance shall be made for any severe gradient in the transmission line route, in
addition the suspension insulator sets shall be vertical at the specified temperature immediately after
stringing.

11.6.6.3 These schedules shall be submitted to the Employer the requisite period prior to the
commencement of conductor stringing and for inclusion within the supply and install manual. This is a
Hold Point.

11.6.7 Conductor Stringing

11.6.7.1. The Contractor shall take special care that during the stringing of the phase conductor and
earthwire to ensure that no contact is made with the ground or any obstacles such as walls, fences, or
buildings etc., nor shall they be over-strained during this process.

11.6.7.2. Drum battens shall not be removed until conductor drums are properly mounted at the
drum station on the line and the battens shall be immediately refitted to the drums if any surplus
conductor is left thereon. Drums will be transported and positioned on station with the least possible
amount of rolling.

11.6.7.3.  Approved means shall be provided to prevent any damage to conductors where they are
run over temporary supports.

11.6.7.4.  The conductors, joints and clamps shall be erected in such a manner that no bird
caging, over- tensioning of individual wires or layers, or other deformation, or damage to the
conductors shall occur.

11.6.7.5.  Clamps or hauling devices shall, under erection conditions, allow no relative movement
of strands or layers of the conductor. If required by the Employer, this property shall be
demonstrated by actual tests.

11.6.7.6. The Contractor shall at his own expense make suitable arrangements for temporary
guying of supports where necessary. Suitable plates (detachable or otherwise) shall be provided on
the supports for the attachment of any temporary guys. The additional loads imposed on specific
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support during conductor stringing by the use of temporary guys shall be calculated and submitted to
the Employer for appraisal prior to conductor stringing commencing. This is a Hold Point.

11.6.7.7. Each conductor shall be clamped in at suspension points and the adjacent spans fitted
with spacer dampers or vibration dampers at a concurrent operation, after having been sagged and
tensioned off at section supports. The maximum time period between clamping-in and fitting of spacer
dampers or vibration dampers shall not exceed 36 hours, or such other time agreed with the Engineer.

11.6.7.8. If this period is exceeded the Employer reserves the right to undertake a random
inspection of the unclamped and lowered conductor and if necessary the cutting out and replacement
of any suspect conductor. All expenses involved in the unclamping, conductor lowering, conductor
replacement and re-sagging of the conductor shall be borne by the Contractor, whether or not any
damage is found.

11.6.8 Running Out Blocks

11.6.8.1 Conductor running out blocks shall be free running on ball or roller bearings and of an
approved design to avoid damage to the conductor. The blocks shall have an electrical conducting
path between their suspension fittings and the conductors supported by the blocks.

11.6.8.2 If conductors are being erected on one circuit of a double circuit line with the other circuit
live or in other situations likely to induce a voltage into the conductor all running-out blocks shall be
bonded to the support steelwork by means of flexible connections approved by the Employer.

11.6.8.3 The diameter of the running out block shall not be less than 20 times the diameter of the
respective conductor. Alternatively, where a group of smaller blocks are used these shall be arranged
such that the conductor passes over an equivalent radius of not less than 20 times the conductor
diameter.

11.6.8.4 The hangers for the running out blocks should be of a uniform length so that the
conductors and the sheaves are held at a uniform distance, not exceeding 500 mm above, or below
their final position when clamped in.

11.6.9 Sagging

The Contractor shall use approved dynamometers, accurate sighting and/or other apparatus
necessary for the proper checking of the work. Every section shall be offered to the Employer for
inspection of the results before sagging equipment, dynamometers, sighting or other apparatus is
removed from that portion of the Works. This is a Notification Point.

The assumed temperature of the conductor for the purposes of sagging, will be determined from an
accurate thermometer basket suspended clear of the support steelwork at a point adjacent to the
bottom crossarm level of one support at one end of the span being used to control sagging. The
basket shall have been in position 15min before temperature reading is taken.

11.6.10 Earthing of Conductor During Erection (Safety)

During the erection of conductors and subsequently when any work is being carried out on the support
above the anti-climbing device level, the Contractor shall ensure the conductors are adequately
earthed at points not more than three spans apart, or such other spacing as may be necessary or
directed by the Employer.
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The earthing equipment shall be approved by the Employer and shall be designed to be clearly visible
from the ground.
11.6.11 Crossings Over Roads, Railways, Buildings, Structures, etc.

Where the transmission line crosses over roads or tracks liable to be used by traffic of any description,
or railways, buildings, structures and obstacles of any kind the Contractor shall provide temporary
scaffolding during stringing operations. Scaffolding in accordance with this Clause and Clause 5.5.3
shall be of adequate construction and height. Drawings and supporting calculations shall be submitted
to the Employer and governmental or statutory bodies. This is a Hold Point.

11.6.12 Live Line Scaffolds

Where it is possible only to have a restricted outage on a distribution or a transmission line sufficient
only to erect the upper portion and 'net' the scaffold a live-line scaffold shall be used. Live line
scaffolds shall be in accordance with the requirements of Clause 5.5.5. Drawings and supporting
calculations shall be submitted to the Employer and governmental or other statutory bodies. This is a
Hold Point.

11.6.13 Downleads

Downlead spans between terminal supports and substation anchor points shall be erected at reduced
tensions in accordance with provision mentioned in Tower Section. Downleads shall be considered as
slack span.

The Contractor shall include within his method statement details of his proposal for tensioning
downleads.

11.6.14 Conductor Cutting

Conductor joints shall be made over protective sheeting and waste materials shall be removed from
site. Cutting of layers of conductors shall be carried out with tools designed to prevent damage to
underlying strands. Preparation prior to jointing shall be carried out in accordance with Clause 11.6.15.

11.6.15 Jointing

11.6.15.1. Before the conductor is inserted into compression type joints, clamps, connectors,
compression spacers or repair sleeves, it shall be prepared in the following manner, using an
approved grease for phase conductors and earthwires.

11.6.15.2. The Contractor shall include within his Method Statement full details of his proposed
jointing procedures, including where necessary appropriate diagrams.

a. New Conductor: The outer layer of the conductor throughout the whole length of the joint shall
be wiped clean, coated with grease, wire brushed (stainless steel) through the grease which
shall be left on and assembled in the fitting after a further libreal application of grease.

b. Old Conductor: Where a compression joint is to be made on to old conductor the Employer
shall be given the requisite period of notice. This is a Notification Point.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@
(Package 1, Lot-1 & Lot-2) < ..".'



-11-9 -

11.6.15.3. Unless otherwise agreed with the Employer who will take account of the degree of
corrosion of the conductor, all the aluminium layers, after preliminary cleaning of the individual
aluminium wires with a fine grade of abrasive paper or cloth, shall be coated with grease, wire brushed
through the grease which shall be left on and assembled in the fitting after a further libreal application
of grease. The innermost layer of aluminium wires should not be unlaid but treated on their external
surfaces only. Care shall be taken to avoid damage to the wires especially by kinking or excessive
removal of metal. If however, damage does occur the whole conductor shall be cut clear of the
damage and as a fresh joint prepared.

11.6.15.4. All compression joints shall be fitted strictly in accordance with the manufacturer's
instructions. During compression all dies shall fully close at each end of the bite and the bites shall
overlap by a minimum of 5 mm. All flashes shall be removed.

11.6.16 Surface Greasing of Conductor

Except where specified to the contrary, the conductor shall be coated with an approved grease at the
point of attachment of fittings immediately before the final assembly of any fittings and all surplus
grease shall be removed after assembly.

11.6.17 Greasing of Bolted Interfaces

11.6.17.1. For bolted jumper connections, non-tension joints, tee connectors and bonding leads, the
lug and clevis contact faces shall be greased with an approved grease, wire brushed through the
grease libreally before assembly. All nuts and bolts shall be tightened to the supplier's recommended
torque.

11.6.17.2. Where jumper or non-tension joint bolts are found to be loose the Contractor shall
dismantle and re- assemble the joint as above before re-bolting and tightening.

11.6.17.3. All bolts shall face towards the centre line of each conductor bundle.
11.6.18 Inspection Holes

Where a tension joint is supplied with an inspection hole the aluminium alloy drive screw shall be
hammered in firmly until smooth and flush with the surface of the aluminium sleeve using the flat face
of a hammer. Final smoothing over may be carried out using a flat file if necessary.

11.6.19 Tension Support Jumpers

11.6.19.1. All tension support jumper loops shall be erected complete with all fittings in accordance
with the approved wire clearance diagram.

11.6.19.2. Where quadruple bundle sub conductors are specified a reduced spacing twin spacer
shall be fitted on the lowest pair of the jumper sub-conductors. They shall be adjusted on site to
give the best possible clearance to prevent contact between the phase and jumper sub-conductors.

11.6.19.3. Where specified bonding spacers shall be located at a point suitable for the application of
temporary earthing bonds, normally near the middle of the jumper. In the case of non-tension joint
bonding spacers the conductors must butt in the centre. Jointing shall be in accordance with the
requirements of Clause 11.6.15 and resistance measurement in accordance with Clause 11.7.14.

o
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11.6.19.4. Where tubular jumpers are fitted, the earthing bar shall be arranged as near as practical to
a step-bolt of the support.

11.6.20 Spacer Dampers

Spacer dampers where specified shall be fitted to the phase conductors strictly in accordance with the
manufacturer's instructions.

Where there is a mid-span joint or repair sleeve on a conductor, the adjacent spacer damper must not
be closer than 2m, or further away than 12m from the mid-span joint or repair sleeve.If possible, this
should be achieved using the correct configuration of spacer damper positions. This configuration can
be used in reverse by taking the measurement from the other support. Where the configuration given
does not allow a spacer damper to be in the correct juxtaposition with the mid-span joint or repair
sleeve an additional spacer damper should be fitted.

11.6.21 Vibration Dampers

Vibration dampers shall be fitted to the earthwires and where specified the phase conductors, strictly in
accordance with the manufacturer's instructions.

11.6.22 Aircraft Warning Spheres

Where specified aircraft warning spheres shall be fitted to the earthwires, complete with factory
formed helical armour rods. The spheres shall, be located in accordance with the requirements of
ICAO Annex 14 unless specified to the contrary.

11.6.23 Earthwire Bonds

Flexible earthwire bonds in accordance with the requirements of clause 10.2.20 shall be fitted
between all earthwire suspension and tension sets and the support. Where OPGW is used the
connection to the earthwire shall if necessary be via a 'C' type connector (ref. clause 10.2.19).

No bond is required at terminal support positions where the earthwire jumper shall be attached
directly to the support. At other tension positions the earthwire shall be continuously jumpered
through. Where OPGW is used the jumper shall be formed from a short length of equivalent
conductor attached to the earthwire via a 'C' type connector.

11.7 Quality Control

11.7.1 Conductors

11.7.11 Sample tests shall be undertaken on all conductors in accordance with the requirements
of IEC 61089 as applicable and this specification. This is a Notification Point.

11.7.1.2 The mechanical tests shall be taken on straightened samples of individual wires taken
after conductor stranding. In the event of the sample from any length not passing the mechanical or
resistance tests, a second and third sample shall be taken from the same length, and if one of these
also fails under test, the length of conductor (i.e. drum) from which it has been taken shall be rejected.
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For the ductility tests, should any variation occur in the results between the torsion and elongation
methods of testing the results of the torsion test shall prevail.

11.7.1.3 In the event of any machinery used for conductor manufacture being used for materials,
other than aluminium, galvanized or aluminium clad steel, the manufacturers shall furnish the
Employer with a certificate stating that the machinery has been thoroughly cleaned before use on
aluminium, aluminium alloy, galvanized or aluminium clad steel wire and that the conductor is free
from contamination.

11.7.2 Grease

11.7.2.1. The manufacturer's type test proposals for proving compliance with this specification with
regard to the following grease properties shall be submitted to the Employer. This is a Hold Point.

dropping point tests;
thermal history test;
reversibility;
oxidation;

corrosive substances in grease;

anti-corrosion properties;

complete conductor test, to ensure that the grease does not appear through the outer wires at
less than the specified temperature.

—T@™e a0

11.7.2.2. Sample tests on grease shall be undertaken at the same time as sample tests on the
conductor. The mass and length of the conductor sample shall be measured and recorded. The
sample shall be inspected to ascertain that no grease is visible on the exterior. The wires shall then be
separated progressively layer by layer whilst being inspected to verify the coating requirements are
met.

11.7.2.3. Grease for the dropping test shall be removed without heating, the remaining grease may
then be removed by a convenient method. The mass of the cleaned conductor sample shall be
determined and recorded. The mass of grease shall be determined from the difference in masses and
shall be recorded.

11.7.2.4.  The mass of grease per unit length of conductor shall not be less than the minimum value
given in Annex 11-1.

11.7.2.5.  All drums of conductor shall be routinely inspected for traces of visible grease on the
exterior of the conductor.

11.7.3 Galvanizing

Tests for galvanized steel wire shall be carried out at the works to ensure compliance with the
requirements of IEC 60888. Details of the test results shall be made available to the Employer upon
request.

11.7.4 Aluminium Clad Steel

Tests for aluminium clad steel wire shall be carried out at the works to ensure compliance with the
requirements of IEC 61232. Details of the test results shall be made available to the Employer upon
request.
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11.7.5 Type Tests

The following tests shall

manufacturing facility:

(a) ACCC Conductor

be conducted once on sample/samples of

conductor from each

(1) | On complete Conductor

i) DC resistance test on stranded conductor : As per Annex 11.4

i) UTS test on stranded conductor : As per Annex 11.4

iii) Stress- Strain test on stranded conductor and core at room : IEC 61089

temperature

iv) Sheaves Test : As per Annex 11.4

V) Axial Impact Test : As per Annex 11.4

Vi) Radial Crush Test : As per Annex 11.4

vii) | Torsional Ductility Test : As per Annex 11.4
viii) | Aeolian Vibration Test : As per Annex 11.4

(2) On Conductor Strand/core : As per Annex 11.4

i) Heat resistance test on Aluminium strands and core (For : As per Annex 11.4

Annealed Al only)

if) Coefficient of linear expansion on composite core : As per Annex 11.4

i) Bending test on composite core : As per ASTM B987

iv) Brittle Fracture Test : As per Annex 11.4
Type tests specified shall require to be submitted in the bid for the ACCC Conductor. Report
shall be considered valid if the tests conducted within the past 5 years as on the date of bid
opening at an accredited ISO/IEC 17025 third party laboratory or at manufacturer's own
laboratory witnessed by the representative(s) of a utility or withessed by a representative of an
ISO/IEC 17025 accredited laboratory.

In the case of composite core conductors, the tests specified shall be carried out before
stranding on as-manufactured samples.

The ACCC conductor, to be used in the transmission line, must be type tested. If the bidder
does not submit above satisfactory type test reports for the offered type ACCC conductor with
their bid, then the type tests as per above requirements must be conducted during contract
execution stage in presence of Employer Engineers within the Contract price.

(b) ACSR Conductor
The following tests shall be conducted once on a sample of conductor for each type of conductor for
manufacturing facility:
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1. On complete conductor

i) DC resistance test on stranded conductor : As per Annex 11.4

ii) UTS test on stranded conductor : As per Annex 11.4

11.7.6 Acceptance Tests

(&) ACCC Conductor

i) Visual and dimensional check on drum

: As per Annex 11.4

if) Visual check for joints scratches etc. and length measurement
of conductor by rewinding

. As per Annex 11.4

iif) Dimensional check on core/core strands
and Aluminium or Aluminium Alloy strands

- As per Annex 11.4

iv) Check for lay-ratios of various layers : As per Annex 11.4

V) Tensile Test / Breaking load test on core/core strands : As per Annex 11.4/
ASTM B987

vi) Breaking load test on aluminium/aluminium alloy strands : As per Annex 11.4

Vvii) Minimum conductivity test on Aluminium/thermal resistant
Aluminium Alloy strands

: As per IEC 60889

viii) | Procedure qualification test on welded joint of Aluminium/
Aluminium Alloy strands

. As per Annex 11.4

ix) Heat resistant test on Aluminium Alloy strands . As per Annex 11.4
X) Glass transition temperature test for composite core : As per Annex 11.4
xi) Galvanic layer thickness test for composite core : As per Annex 11.4

xii) DC resistance test on aluminium/Aluminium alloy strands

: As per Annex 11.4

xiii) | Bending test on composite core

: As per Annex 11.4

xiv) | Torsion and Elongation test on core

: As per Annex 11.4

XV) Flexural strength test on core

: As per Annex 11.4

(xvi) | Sheaves Test

: As per Annex 11.4
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drums.

All the tests to be performed on composite core shall be carried out in as manufactured conditions
before dispatch of composite core. Two engineers of PGCB will carry out the witnessing of these
tests on 5% reels of each lot/shipment. Bidders are requested to refer to clause 18.1.11.1 in this
regard. All costs of such tests and witness shall deem to be included in the contract price.

All acceptance tests of Conductor as mentioned above to be carried out on 10 % of conductor

(b) ACSR Conductor

i) Visual and dimensional check on drum

: As per Annex 11.4

ii) Visual check for joints scratches etc. and length
measurement of conductor by rewinding

: As per Annex 11.4

iii) Dimensional check on steel and aluminium/
Aluminium alloy strands

: As per Annex 11.4

alloy strands

iv) Check for lay-ratios of various layers : As per Annex 11.4
V) Galvanic layer thickness test for steel strands . As per Annex 11.4
vi) Torsion and Elongation tests on steel strands : As per Annex 11.4
Vi) Breaking load test on steel and aluminium/Aluminium | : As per Annex 11.4

viii) | Wrap test on steel and aluminium/Aluminium alloy

: IEC 60888 and

Aluminium/ Aluminium Alloy strands

strands IEC 60889

iX) DC resistance test on aluminium/Aluminium alloy : IEC 60889
strands

X) Procedure qualification test on welded joint of . As per Annex 11.4

Xi) Barrel batten strength test

: As per Annex 11.4

Xii) Drop point of grease

ASTM D 566

xiif) | Verification of conductor length

The Employer reserves the
right to verity the length of
conductor after unreeling at
least Five percent (5%) to ten
percent (10%) of the drums in a
lot offered for inspection. The
actual quantity will be
discussed and mutually agreed
to by the Supplier & Employer
in the Quality Assurance
Programme.
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11.7.7 Routine Test

a) | Check to ensure that the joints are as per Specification

b) Check that there are no cuts, fins etc., on the strands.

c) | Check that drums are as per Specification

d) | All acceptance tests as mentioned above to be carried out on 10 % of drums

11.7.8 Tests During Manufacture

Chemical analysis of Aluminium : As per Annex 11.4
a) /Aluminium alloy used for making Aluminium Alloy /
Aluminium strands

Chemical analysis of core strands/composite : As per Annex 11.4
core

Costs of all tests, as required, shall be deemed to be included in the contract price.

b)

11.7.9 Test Certificate

All metallic materials used in the manufacture of conductors shall be covered by test certificates
stating their mechanical and chemical properties to prove compliance with this specification and IEC
as appropriate. These certificates shall be made available to the Employer upon request.

Test records covering type and sample tests shall be made available to the Employer.
11.7.10 Certificate of Conformity
Whenrequestedcopiesofthefollowingcertificate/recordsshallalsobeforwarded:

metallic material test certificate;

conductor stranding equipment non contamination certificate;

galvanizing test records;

ingot zinc certificate;
aluminium cladding test records.

®oo o

11.7.11 Sagging Tolerance

Immediately after the conductors have been sagged and clamped in, the mean sag of the conductors
forming any phase shall not differ from the calculated erection sag by more than 4% and the sub-
conductors forming each phase conductor bundle shall not differ from each other by more than 40
mm. In addition the sag of any one phase shall not differ by more than 150 mm from the mean sag of
all phases in the same span. The linear adjustment available on the sag adjusters, unless specified to
the contrary, at the end of the maintenance period shall not be less than +75 mm.
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11.7.12 Manufacturing Tolerance

a) ACSR
Manufacturing tolerances on the dimensions to the extent of + 0.5% percent shall be permitted for
individual strands and the complete conductor.

b) ACCC

For Composite core as per ASTM B987, section 12 (Dimensions and Permissible Variation), the
average diameter shall note differ by more than +/- 0.05 mm from the nominal diameter of the
composite core.

For Conductor as per ASTM B857, section 13 (Variation in area and diameter) The area of cross
section of the aluminum wires of a conductor shall be not less than 98 % nor more than 102 % of the
area specified and The diameter of the finished conductor shall be not less than 99 % nor more than
101 % of the diameter specified.

11.7.13 Jointing Competence

Tension and non-tension compression joints, repair sleeves, tee connectors and bimetallic connectors
shall be fitted to the conductors only by linesmen whom the Contractor possess written approval of
their Jointing Competence issued by the Employer. Where necessary the Contractor shall arrange for
the appropriate tests to be witnessed by the Employer allowing the requisite period of notice. This is a
Hold Point.

11.7.14 Electrical Resistance of Joints and Clamps

The maximum resistance, measured overall (primary measurement), of all joints shall not exceed 75%
of the resistance of an equivalent length of conductor.

11.7.15Bolt Tightness

The Contractor shall be responsible for checking that the bolts in all fittings including spacers, spacer
dampers, vibration dampers etc., have been correctly tightened to the Supplier's recommended torque
value. A record of this work shall be kept and made available to the Engineer upon request.

11.7.16 Clearances

Clearance between phase conductors, including jumpers and ground and between jumpers and
support structures shall be checked during erection and before handing over the line.

11.7.17 Final Inspection

Immediately prior to hand over of the transmission line, the Contractor shall conduct a final line route
inspection to ensure that the specified clearances are available to all supports, ground etc. all
temporary earthings have been removed and that extraneous objects are removed. This is a
Notification Point.

Where specified after the final route inspection the Contractor shall demonstrate by means of a low
voltage test, to the complete satisfaction of the Employer, that there is complete continuity over each
phase. This is a Hold Point.
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11.7.18 Records

During the course of the work, the SIMM document (reference Clause 4.7) shall be updated with
details of the actual phase conductor and earthwire erection sags, location of phase conductor and
earthwire tension joints including repair sleeves and the electrical resistance of all joints and clamps

including the name of the linesman responsible and the date of assembly.

Annex 11-1: Conductor - Types and Uses

Annex11-1(1a): 400kV — Overland Portion (ACSR Finch) -Not Applicable

Conductor Phase Earthwire OPGW
Designation OPGW
(Code Name) Finch Dorking
Type ACSR ACSR -
Standard ASTM B232 ASTM B232 IEC, ITU,

IEEE

Conductor Operating Temperature Range(°C ) 5-80 -
Minimum mass of grease  (kg/km) 41 12
Creep period of conductor to be considered (years) 20 -
No. and diameter of Aluminum wire (No./mm) 54/3.647 12/3.2 7/4.0 GS
No. and diameter of Steel wire (No./mm) 19/2.189 7/3.2
Overall diameter of wire (mm) 32.83 16.03 16.7
Overall section area of wire (mmz) 635.6 153.1 158
Nominal breaking load (kgf) 17,723 8,482 10348
Weight (kg/Km) 2,121 708 860
Direction of external lay Right hand Right hand Right hand
Aluminium type (AS wire) - - 20SA

Annex11-1(1b): 400kV — Overland Portion (ACCC Dhaka) -Not Applicable

Conductor Phase Earthwires
Designation ACCC 724/71 Dhaka | ACSR Dorking OPGW
(Code Name) (ACSR Finch equiv.
diameter)
Type ACCC ACSR -
Reference standards ASTM/IEC/BSEN | ASTM/IEC/BSEN | IEC, ITU, IEEE
Aluminium/Aluminium alloy grade 1350 O - - |
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Conductor Phase Earthwires
Steel grade - - -
Galvanising Thickness - - -
Aluminium class (AS wire) - - -
Aluminium type (AS wire) - - 20SA
Conductor max. continuous operating temperature (°C) 180 - -
Minimum mass of grease (kg/km) - 12 -
Creep period of conductor to be considered (years) - - -
No. and diameter of aluminium wire (No./mm) Refer Note (ii) 12/3.2 7/4.0 GS
No. and diameter of steel wire (No./mm) - 713.2
Overall diameter of conductor (mm) 32.87 16.03 16.7
Overall sectional area of conductor (mmz) 794.8 153.1 158
Rated tensile strength of conductor (kN) 194.4 83.18 101.41
Weight (kg/km) 2137 708 860
Direction of external lay Right hand Right hand Right hand
Cross Sectional Area of Al (mm?) 724 - -
Cross Sectional Area of Composite Core (mm?) 71 - -
No. of Composite Core (mm) 1 - -
Shape of wires All trapezoidal Round Round
Diameter of Composite Core (mm) 9.53 - -
Rated tensile strength of core (kN) 153.8 - -
Current carrying capacity at 180 Deg C (amp) 2096 [Refer Note (iii)] - -
Max. allowable emergency operating temp.(Deg C) 200 - -
Maximum DC Resistance at 20 Deg C (ohm/km) 0.0387 - 0.323

Note:

(i) The code name of this conductor shall be ACCC 724/71 Dhaka.
(i) Number and diameter of the aluminium strands will depend on the conductor manufacturer. The
manufacturer must show the aluminum cross-section meets the nominal cross-sectional area shown.

(iif) 40degC ambient, 0.61m/sec wind, 1033 W/sg.m sun

(iv) Absorptivity 0.9 and Emissivity 0.7
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Annex 11-1(2): 400kV — River Crossing Portion-Not Applicable

Conductor Phase Earthwires
Designation ACCC ULS 724/71 19x3.67 19x3.67 equiv.
(Code Name) Dhaka OPGW
(ACSR Finch equiv.
diameter)
Type ACCC 20SA -
Reference standards ASTM/IEC/BSEN IEC 61232 IEC, ITU, IEEE
Aluminium/Aluminium alloy grade 1350 O - -
Steel grade - - -
Galvanising Thickness - - -
Aluminium class (AS wire) - - -
Aluminium type (AS wire) - - 20SA
Conductor max. continuous operating temperature (°C) 180 - -
Minimum mass of grease (kg/km) - 12 -
Creep period of conductor to be considered (years) - - -
No. and diameter of aluminium wire (No./mm) Refer Note (ii) - -
No. and diameter of steel wire  (No./mm) - - Not applicable
Overall diameter of conductor (mm) 32.87 18.35 -
Overall sectional area of conductor (mmz) 794.8 158
Rated tensile strength of conductor (kN) 224 -
Weight (kg/km) 2132 -
Direction of external lay Right hand Right hand Right hand
Cross Sectional Area of Al (mmz) 724 - -
Cross Sectional Area of Composite Core (mm?) 71 - -
No. of Composite Core (mm) 1 - -
Shape of wires All trapezoidal Round Round
Diameter of Composite Core (mm) 9.53 - -
Rated tensile strength of core (kN) 184 - -
Current carrying capacity at 180 Deg C 2096 [Refer Note (iii)] - -
Max. allowable emergency operating temp. (Deg C) 200 - -
Maximum DC Resistance at 20 Deg C (ohm/km) 0.0387 - 04

Note:

(i) The code name of this conductor shall be ACCC ULS 724/71 Dhaka.
(i) Number and diameter of the aluminium strands will depend on the conductor manufacturer. The
manufacturer must show the aluminum cross-section meets the nominal cross-sectional area shown.

(iif) 40degC ambient, 0.61m/sec wind, 1033 W/sg.m sun

(iv) Absorptivity 0.9 and Emissivity 0.7

Annex 11-1(3):230kV (Overland Portion) — Not applicable

Conductor

Phase

Earthwires

Designation

ACCC

7X4.00mm GSW |

7X4.00mm
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Conductor Phase Earthwires
(Code Name) (ACSR Mallard equal GSW equiv.
diameter) OPGW
Type ACCC Galvanized Steel -
Reference standards ASTM/IEC/BSEN | ASTM/IEC/BSEN | IEC, ITU, IEEE
Aluminium/Aluminium alloy grade 1350 O - -
Steel grade - - -
Galvanising Thickness - - -
Aluminium class (AS wire) - - -
Aluminium type (AS wire) - - 20SA
Conductor max. continuous operating temperature (°C) 180 - -
Minimum mass of grease (kg/km) - - -
Creep period of conductor to be considered (years) - - -
No. and diameter of aluminium wire (No./mm) - - -
No. and diameter of steel wire  (No./mm) - 7/4.00 -
Overall diameter of conductor (mm) Max. 28.95 12 12
Overall sectional area of conductor (mmz) - - -
Rated tensile strength of conductor (KN) Max. 170 101 -
Weight (kg/km) Max. 1888 690 -
Direction of external lay Right hand Right hand Right hand
Cross Sectional Area of Al (mmz) - - -
Cross Sectional Area of Composite Core (mm?) - - -
No. of Composite Core (mm) 1 - -
Shape of wires All trapezoidal Round Round
Diameter of Composite Core (mm) 8.76 - -
Rated tensile strength of core (kN) - - -
Current carrying capacity at 180 Deg C (amp) - - -
Max. allowable emergency operating temp.(Deg C) 200 - -
Maximum DC Resistance at 20 Deg C (ohm/km) 0.0514 - -
Annex 11-1(4):230kV (River crossing Portion) — Not applicable
Conductor Phase Earthwires
Designation ACCC 19x3.67 19x3.67 equiv.
(Code Name) (ACSR Mallard equal OPGW
diameter)
Type ACCC 20SA -
Reference standards ASTM/IEC/BSEN IEC 61232 IEC, ITU, IEEE
Aluminium/Aluminium alloy grade 1350 O - -
Steel grade - - -
Galvanising Thickness - - -
Aluminium class (AS wire) - - -
Aluminium type (AS wire) - - 20SA
Conductor max. continuous operating temperature (°C) 180 - -
Minimum mass of grease (kg/km) - 12 -
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Conductor Phase Earthwires
Creep period of conductor to be considered (years) - - -
No. and diameter of aluminium wire (No./mm) - - -
No. and diameter of steel wire (No./mm) - - Not applicable
Overall diameter of conductor (mm) Max. 28.95 18.35 -
Overall sectional area of conductor (mmz) - 158
Rated tensile strength of conductor (kN) Max. 170 -
Weight (kg/km) Max. 1888 -
Direction of external lay Right hand Right hand Right hand
Cross Sectional Area of Al (mm?) - - -
Cross Sectional Area of Composite Core (mm?) - - -
No. of Composite Core (mm) 1 - -
Shape of wires All trapezoidal Round Round
Diameter of Composite Core (mm) 8.76 - -
Rated tensile strength of core (kN) - - -
Current carrying capacity at 180 Deg C - - -
Max. allowable emergency operating temp. (Deg C) 200 - -
Maximum DC Resistance at 20 Deg C (ohm/km) 0.0514 - 0.323
Annex 11-1(5): 132kV
Conductor Phase OPGW

Designation ACCC ACCC Hawk | Grosbeak Hawk
(Code Name) Grosbeak (ACSR

(ACSR Hawk/AAAC

Grosheak | Hawk equiv.
equiv. diameter)
diameter)

Type ACCC ACCC ACSR ACSR
Reference standards ASTM/IEC/ | ASTMI/IEC/ ASTM ASTM B232| IEEE 1138/

BSEN BSEN B232 IEC 60794
Aluminium/Aluminium alloy grade 1350 O 1350 O As appropriate
Steel grade - - As appropriate
Galvanising Thickness - -
Aluminium class (AS wire) - - Ref Ref

IEC 61232 | IEC 61232

Aluminium type (AS wire) - - As appropriate
Conductor max. continuous operating 180 180 80 80
temperature (°C)
Minimum mass of grease (kg/km) - -
Creep period of conductor to be considered 20 20 20 20
(years)
No. and diameter of aluminium wire (No./mm) Refer Refer 26/3.973

Note (i) Note (i)
No. and diameter of steel wire(No./mm) - - 7/3.089
Overall diameter of conductor 25.16 21.8 25.16 21.8 115
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Conductor Phase OPGW

(mm) (max.)
Overall sectional area of conductor (mmz)
Ultimate tensile strength of conductor (kN) 133.9 102.3 112 85.8 60
Rated Strength of Core (kN) 110.8 85 - -
Weight(kg/km) (max.) 1280 975 1303 975
Direction of external lay Right hand | Right hand | Right hand | Right hand Right hand
Nominal Aluminium Cross-sectional area 416.2 309.8 241.6
(mm?)
Cross Sectional Area of Composite Core - -
(mm?)
No. of Composite Core (mm) 1 1 - -
Shape of wires All All

trapezoidal | trapezoidal
Diameter of Composite Core (mm) - -
Rated tensile strength of core (kN) - -
Current carrying capacity at 120 Deg C (amp) | 1220 Min. 1026 Min. - -
Current carrying capacity at 180 Deg C (amp) | 1537 Min. 1289 Min. - -
Max. allowable emergency operating 200 200
temp.(Deg C)
Maximum DC Resistance at 20 Deg C 0.068 0.090 0.119
(ohm/km)
Designation ACCC ACCC Hawk | Grosbeak Hawk
(Code Name) Grosbeak (ACSR

(ACSR Hawk/AAAC
Grosbeak | Hawk equiv.
equiv. diameter)

diameter)

Co-efficient of linear expansion (per Deg C)

Note: (i) Number and diameter of the aluminium strands will depend on the conductor manufacturer.
The manufacturer must show the aluminum cross-section meets the nominal cross-sectional area

shown.

(i) 40degC ambient, 0.61m/sec wind, 1033 W/sg.m sun

(iii) Absorptivity 0.9 and Emissivity 0.7

(iv) ACSR conductor shall be applied with grease in all layers for protection of steel from corrosion

according to the relevant standard.

(v) “A”- Maximum diameter of OPGW must not exceed the diameter and weight of earthwire.

Annex 11-2: Subconductor Configuration— Not applicable

Configuration Spacing (mm x mm) Orientation Notes
Twin 450 Horizontal 230 kv
Quad 450 x 450 Square 400 kv
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Annex 11-3: Conductor System Loading

Annex 11-3(1a): Conductor System Loading - 400kV Overland Portion- ACSR-

Not Applicable

Conductor Phase Conductor Earth-wire OPGW

Code name Finch Dorking Dorking
Equivalent

Maximum Working Tension Condition
Maximum horizontal tension kof 7,150 3,480 3,700
Wind pressure kg/m2 156 172 172
Temperature °C 5 5 5
Everyday condition (still air)
Maximum horizontal tension kgf 3,545 1,450 1,690
Temperature °C 30 30 30
Erection Condition (still air)
Maximum tangential tension KN Tension at work N/A N/A
Temperature °C Temperature at work
Sagging Limits of earthwire
Sagging Limits of earthwire as a
percentage of conductor sag % N/A 90-95 90-95
Conductor temperature °C 5 5
Note:

1. OPGW to be sag matched to earthwire.

Annex 11-3(1b): Conductor System Loading - 400kV Overland Portion-ACCC-

Not Applicable

Conductor Unit Phase Earthwire

Code Name ACCC Dhaka ACSR OPGW
(ACSR Finch equal diameter) | Dorking

Maximum Working Tension Conditions (MWT)
Maximum allowable tension kN as per Section 8. Tower
Wind pressure N/m?2 as per Section 8. Tower
Temperature °C 5 5 5
Every-day conditions (still air):
Maximum tension kN as per Section 8. Tower
Temperature °C as per Section 2. Site Particulars
Erection Conditions (still air)
Max. tangential tension kN n.a. n.a. n.a.
Temperature °C
Sagging limits of earthwire:
Sagging limits of earthwire as a percentage of % n.a. Max 90 | Max 90
conductor sag
Conductor temperature °C 180 50 50
Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) {@
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Annex 11-3(2): Conductor System Loading - 400kV River Crossing Portion - Not

Applicable
Conductor Unit Phase Earthwire
Code Name ACCC Dhaka-ULS 19x3.67 19x3.67
(ACSR Finch equal equiv.

diameter) OPGW

Maximum Working Tension Conditions (MWT)

Maximum allowable tension kN as per Section 8. Tower

Wind pressure N/m? as per Section 8. Tower

Temperature °C 5 5 5

Every-day conditions (still air):

Maximum tension kN as per Section 8. Tower

Temperature °C as per Section 2. Technical Particulars

Erection Conditions (still air)

Max. tangential tension kN n.a. n.a. n.a.

Temperature °C

Sagging limits of earthwire:

Sagging limits of earthwire as a percentage of % n.a. Max 90 Max 90

conductor sag

Conductor temperature °C 180 50 50

Notes:
1. OPGW to be sag matched to earthwire.
Annex 11-3(3): Conductor System Loading — 230kV — Overland Portion— Not
applicable
Conductor Unit Phase Earthwire
Code Name ACSR Mallard | OPGW 7x4.0 S GS7x4.0
equal dia. Equiv.
ACCC
Maximum Working Tension Conditions (MWT)
Maximum allowable tension kN 85.5
Wind pressure N/m2 as per Section 8. Tower
Temperature °C 5 5 5
Every-day conditions (still air):
Maximum tension kN 34.2
Temperature °C as per Section 2. Technical Particulars
Erection Conditions (still air)
Max. tangential tension kN n.a. n.a. n.a.
Temperature °C
Sagging limits of earthwire:
Sagging limits of earthwire as a percentage of % n.a. Max 90 Max 90
conductor sag
Conductor temperature °C 180 50 50
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Annex 11-3(4): Conductor System Loading — 230kV - River Crossing Portion—

Not applicable

Conductor Unit Phase Earthwire
Code Name ACSR Mallard | 19x3.67 ACS 19x3.67
equal dia. equiv.

ACCC OPGW

Maximum Working Tension Conditions (MWT)

Maximum allowable tension kN 107.73

Wind pressure N/m? as per Section 8. Tower

Temperature °C 5 5 5

Every-day conditions (still air):

Maximum tension kN 34.2

Temperature °C as per Section 2. Technical Particulars

Erection Conditions (still air)

Max. tangential tension kN n.a. n.a. n.a.

Temperature °C

Sagging limits of earthwire:

Sagging limits of earthwire as a percentage of % n.a. Max 90 Max 90

conductor sag

Conductor temperature °C 180 50 50

Notes:

1. OPGW to be sag matched to earthwire.
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Annex 11-3(5): Conductor System Loading - 132kV

Conductor Unit Phase OPGW
Code Name ACCC Grosbeak/
ACSR Grosbeak/
ACCC Hawk/
ACSR Hawk
Maximum Working Tension Conditions (MWT)
Maximum allowable tension kN as per Section 8: Tower
Wind pressure N/m? Please refer to the note
Temperature °C 5 5
Every-day conditions (still air):
Maximum tension kN as per Section 8: Tower
Temperature °C 30
Erection Conditions (still air)
Max. tangential tension kN n.a. n.a.
Temperature °C
Sagging limits of earthwire:
Sagging limits of OPGW as a percentage of conductor sag % n.a. Max 90
Conductor temperature °C 180 50
Note:

For Sag-Tension calculation in plan & profile/optimum tower spotting, zone wise Basic wind speed
shall be obtained from Figure 6.2.1 or Table 6.2.8 of Bangladesh National Building Code (BNBC)
2020. In case of different Basic wind speed for the same transmission line terminal zones, then
maximum value among the two shall be considered. Other necessary values are tabulated as below.

Wind load factor 1.0
Exposure category C
Wire Wind Height Adjust Model ASCE 74-2009
Wire Gust Response Factor ASCE 74-2009

Annex 11-4: Test Procedures of Conductor

Annex 11-4(1): Tests on ACCC Conductor
1.1 UTS Test on Stranded Conductor

Circles perpendicular to the axis of the conductor shall be marked at two places on a sample of conductor of
minimum 5 m length between fixing arrangement suitably fixed by appropriate fittings on a tensile testing
machine. The load shall be increased at a steady rate up to 50% of minimum specified UTS and held for one
minute. The circles drawn shall not be distorted due to relative movement of strands. Thereafter the load shall
be increased at steady rate to minimum UTS and held for one minute. The Conductor sample shall not fail
during this period. The applied load shall then be increased until the failing load is reached and the value
recorded.
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1.2 Corona Extinction Voltage Test (Not applicable)

The sample of the conductor of 5m length shall be strung at a height not exceeding 7.01m above ground.
The sample assembly when subjected to power frequency voltage shall have a corona extinction voltage of
not less than 154kV (rms) line to ground under dry condition. There shall be no evidence of corona on any
part of the samples. The test should be conducted without corona control rings. However, small corona
control rings may be used to prevent corona in the end fittings. The voltage should be corrected for standard
atmospheric conditions.

1.3 Radio Interference Voltage Test (Not applicable)

Under the conditions as specified under (1.2) above, the conductor samples shall have radio interference
voltage level below 1000 microvolts at one MHz when subjected to 50 Hz AC voltage of 154 kV line to ground
under dry conditions. This test may be carried out with corona control rings and arcing horns.

1.4 D.C. Resistance Test on Stranded Conductor

On a conductor sample of minimum 5m length two contact-clamps shall be fixed with a predetermined bolt
torque. The resistance shall be measured by a Kelvin double bridge by placing the clamps initially zero metre
and subsequently one metre apart. The test shall be repeated at least five times and the average value
recorded. The value obtained shall be corrected to the value at 20°C as per relevant IEC/BS/equivalent
standard. The resistance corrected at 20°C shall conform to the requirements indicated in the STP.

1.5 Stress-strain test at elevated temperature

Stress-strain test as per IEC-1089 shall be conducted keeping conductor temperature at designed maximum
temperature.

1.6 High Temperature endurance & creep test

Two conductor samples of length equal to at least 100 X d + 2 X a (where, d is the conductor diameter and a
is the distance between the end fitting and the gauge length) shall be strung at tension equal to 25 % of
conductor UTS. The distance, a, shall be at least 25 % of the gauge length or 2 m whichever is the smaller.

The conductor samples shall be subjected to tests as indicated below:

(i) On one of the conductor samples, the conductor temperature shall be maintained at 20 deg C for 1000
hours. The elongation/creep strain of the conductor during this period shall be measured and recorded at end
of 1 hour, 10 hour, 100 hour and subsequently every 100 hour upto 1000 hours time period.

(i) On other conductor sample, the conductor temperature shall be increased to designed maximum
temperature in steps of 20 deg. C and thermal elongation of the conductor sample shall be measured &
recorded at each step. The temperature shall be held at each step for sufficient duration for stablisation of
temperature. Further, the temperature of the conductor shall be maintained at maximum continuous
operating temperature (+10 Deg. C) for 1000 hours. The elongation/creep strain of the conductor during this
period shall be measured and recorded at end of 1 hour, 10 hour, 100 hour and subsequently every 100 hour
upto 1000 hours time period.

The supplier shall furnish details of creep characteristic in respect of the conducted based on laboratory test
and other laboratory investigations/ experimental conducted on similar type of conductor and shall indicate
creep strain values corresponding to 1 month, 6 month, 1 year, 10 year & 20 year creep at everyday tension
& continuous designed temperature as well as room temperature.
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1.7 Sheaves Test

The conductor sample of minimum length of 35 meter shall be tested in accordance with IEC 60794-1-2,
Section 20, Figure 27 (Procedure 4) with the following details: Tension shall be 10% of the conductor UTS;
pulley diameter shall be at least 35 times that of the conductor; angle between the pulleys shall be of 20
degrees. The conductor shall be passed over the pulleys a minimum of 18 times at a speed of 0.2 to 0.5
m/sec. After this test, the UTS of the conductor shall be evaluated. The evaluated UTS shall not be less than
95% of the conductor UTS as mentioned in the Specification. In the case of polymer composite core
conductor, the core shall be inspected for any sign of damage or cracking by subjecting the core to a dye
penetration test as per ASTM section 14. Dye penetrant exposure time shall be 30+1/-0 minutes.

1.8 Axial Impact Test
The conductor sample shall be suspended vertically and load applied by dropping a 650 Kg from an
elevation of 4 meters above the sample. The impact velocity shall be not be less than 8 m/sec. with an initial
pre-tension of 200 kgs. The curve for load vs time shall be recorded and recorded load of failure for core
shall not be less than UTS of core.

1.9 Radial Crush Test

A section of conductor is to be crushed between two six inch steel platens. Load shall be held at 350 Kgs
for 1 minute and then released. All the core strands/core shall be subsequently disassembled and tensile
tested. All the core strands/core shall exhibit full strength retention.

1.10 Torsional Ductility Test

The conductor sample of 10-15 m shall be loaded to 20% of UTS and then rotated in increasing steps of
+/-180 deg. In case of INVAR type HTLS conductor, the entire conductor shall withstand at least 16 such
rotation and there shall not be any damage to Aluminium Alloy or INVAR core wires.

In case of carbon-fibre composite core conductors, the conductor sample should be loaded to 10% of UTS
and then rotated in increasing steps of +/- 180 deg. The sample length should be a minimum of 1500 times
the composite core diameter and the test should be limited to four +/- 180 deg rotations. The twist rate
must be specified to be a max. of 1 rotation per minute.

1.11 Aeolian Vibration Test

The conductor and supporting hardware shall be loaded to 25% of RTS. A dynamometer, load cell,
calibrated beam or other device shall be used to measure the conductor tension. Some means should be
provided to maintain constant tension to allow for temperature fluctuations during the testing. The overall
span between system terminations shall be a minimum of 30 m. The span shall be supported at a height
such that the static sag angle of the cable to horizontal is (1.5 + 0.5) deg in the active span. Means shall be
provided for measuring and monitoring the mid-loop (antinode) vibration amplitude at a free loop, not a
support loop. An electronically controlled shaker shall be used to excite the conductor in the vertical plane.
The shaker armature shall be securely fastened to the conductor so it is perpendicular to the conductor in
the vertical plane. The shaker should be located in the span to allow for a minimum of six vibration loops
between the suspension assembly and the shaker. The test shall be carried out at one or more resonance

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) é‘ﬂf\
(Package 1, Lot-1 & Lot-2) 3 T.::.'



-11-29 -

frequencies (more than 10 Hz). The amplitude at the antinode point shall be one third of conductor

diameter. The assembly shall be vibrated for not less than 10 million cycles without any failure. After the

test, the conductor should not exhibit any damage (broken strands). The conductor shall be tested to

demonstrate that it retains at least 95% RTS.

1.12 Temperature Cycle Test

The purpose of this test is verification of degradation characteristics of metallic and non-metallic material

when subjected to thermal cycling temperature cycling can create large internal stresses due to thermal

expansion mismatch between constituents.

Test Methods:

Mechanical tension, 20 % RBS, marks on the conductor at the edge of the conductor

- 100 cycles from room temperature up to maximum temperature. Hold at maximum temperature + 2.5

deg. C (duration of a cycle, 1 hour or so, non included cooling)

- Mechanical tension up to 70 % RBS at room temperature during 24 H and release to 20 % RBS.

This cycling test shall be repeated 5 times.

- During the test, temperature of connectors, conductor and resistance are recorded according to ANSI

C 119.

- A breaking load test is applied at the end of the test. Conductor strength has to be higher

than 95 % RBS.

1.13 Heat Resistance test on Aluminium Alloy wire

Breaking load test as per clause 1.21 above shall be carried out before and after heating the sample in

uniform heat furnace at following temperature for seventy two hours. The breaking strength of the wire after

heating shall not be less than the 90% of the breaking strength before heating:

Maximum continuous operating temperature of the
conductor

Test temperature

Upto 150 deg. C

230 deg. C (+5/-3 deg. C)

More than 150 deg. C & upto 210 deg. C

280 deg. C (+5/-3 deg. C)

More than 210 deg. C & upto 230 deg. C

400 deg. C (+5/-3 deg. C)

1.14 Bending test on aluminium clad core (if applicable)

A sample of aluminium clad invar strand measuring 30 cm in length shall be subject to bending with help of

a vise. The vised length of wire should be 5 cm and radius of bend 4.8 mm. The bending should be first 90

degrees left and 90 degree right. After this operation the strand should cut at the bending point. There

should be no separation of core and aluminium at the bending point after this operation.

1.15 Compression test on aluminium clad wires (if applicable)

A sample of aluminium clad core strand 10 mm in length is to be compressed by a plate with a load of 3600

kgs. The aluminium and core strand should not break.
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1.16 Coefficient of linear expansion for composite core/ core wires

The temperature and elongation on a sample shall be continuously measured and recorded at interval of
approximately 15 degree C from laboratory ambient temperature to maximum continuous operating
temperature by changing the temperature by suitable means. Coefficient of linear expansion shall be
determined from the measured results.

1.17 Strand Brittle fracture test (for polymer composite core only)

The sample shall be tensioned to approx. 25 % of UTS with simultaneous application of 1N-HNO3 acid
directly in contact with naked polymer composite core for 96 hrs. The contact length of acid shall not be less
than 40mm and thickness around the core not less than 10mm.The rod shall withstand UTS test after 96
hours.

1.18 Visual and Dimensional Check on Drums

The drums shall be visually and dimensionally checked to ensure that they conform to the approved

drawings.

1.19 Visual Check for Joints, Scratches etc.
Conductor drums shall be rewound in the presence of the Employer. The Employer shall visually check for
scratches, joints etc. and that the conductor generally conform to the requirements of this Specification. Ten
percent (10%) drums from each lot shall be rewound in the presence of the Employer's representative.

1.20 Dimensional Check on Core Wires and Aluminium/ Aluminium Alloy Wires

The individual strands shall be dimensionally checked to ensure that they conform to the requirement of this
Specification.

1.21 Check for Lay-ratios of Various Layers

The lay-ratios of various layers shall be checked to ensure that they conform to the guaranteed values
furnished by the Contractor.

1.22 Galvanising Test

The test procedure shall be as specified in IEC: 888. The material shall conform to the requirements of
this Specification. The adherence of zinc shall be checked by wrapping around a mandrel four times the

diameter of steel wire.

1.23 Aluminum thickness on aluminum clad wires (if applicable)

The thickness of aluminium of the specimen shall be determined by using suitable electrical indicating
instruments operating on the permeameter principle, or direct measurement. Measurements shall be
read to three decimal places, and number rounded to two decimal places is considered as measured
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thickness. For reference purposes, direct measurement shall be used to determine aluminium thickness
on specimens taken from the end of the caoils.

1.24 Torsion and Elongation Tests on Composite Core/ INVAR Core wires

For INVAR type HTLS conductor, the test procedures shall be as per clause No. 10.3 of IEC 888. In
torsion test, the number of complete twists before fracture shall not be less than the value specified in
the GTP on a length equal to 100 times the standard diameter of the strand. In case test sample length
is less or more than 100 times the stranded diameter of the strand, the minimum number of twists will
be proportioned to the length and if number comes in the fraction then it will be rounded off to next
higher whole number. In elongation test, the elongation of the strand shall not be less than the value
specified in the GTP for a gauge length of 250 mm.

In case of composite core HTLS conductor, the following procedure shall be applicable:
i) Elongation Test:-The elongation of the composite core sample at shall be determined using
extensometer. The load along the core shall be gradually increased. The elongation achieved
on reaching the tensile strength of the core shall not be less than the value guaranteed in the
GTP.

i) Torsion Test : The purpose of the test is to determine the resilience of the composite core to
twisting and to show that after the composite core has experienced the prescribed twisting, it
will not crack or have a loss in tensile strength due to the twisting. A sample length that is 170
times the diameter of the composite core being tested is mounted in the gripping fixtures. One
grip shall then be fixed so that it does not twist and the other end shall be twisted a full 360
degrees and then fixed in this position for 2 minutes. Once the twist time is completed, the core
is untwisted an inspected for any crazing or other damage. If no damage is observed, the
composite core is then tensile tested to failure and the final load recorded. For the test to be
accepted, the composite core must withstand at least 100% of its rated tensile strength. Two
samples need to be completed in order to satisfy the testing requirement.

For the ULS core, the sample length between grips is to be increased to 340 times the diameter
of the composite core.

1.25 Breaking load test on Aluminium/ Aluminium Alloy & Composite core/ INVAR Core wires and D.C
Resistance test on Aluminium/ Aluminium Alloy wire

The above tests except for composite core shall be carried out as per IEC: 888/889 or relevant international
standards and the results shall meet the requirements of the specification. For composite core, breaking
load test shall be carried out as per ASTM B987 or relevant international standards and the results shall

meet the requirements of specification.

1.26 Wrap test on Core wires (Applicable for steel/Al clad Steel/invar core only)

The wrap test on core strands shall be meet the requirements of IEC: 888. In case of aluminium clad core
wire, the same shall be wraped around a mandel of diameter of five times that of the strand to form a helix
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of eight turns. The strand shall be unwrapped. No breakage of strand shall occurred.

1.27 Minimum conductivity test on thermal resistant aluminium alloy wire

Resistivity test as per IEC-468/IEC 889 shall be conducted to confirm minimum conductivity as per
specification requirement.

1.28 Procedure Qualification test on welded Aluminium/ Aluminium Alloy wire.

Two Aluminium/ Aluminium Alloy wire shall be welded as per the approved quality plan and shall be
subjected to tensile load. The breaking strength of the welded joint of the wire shall not be less than the
guaranteed breaking strength of individual strands.

1.29 Ageing Test on Filler (if applicable)

The test shall be done in accordance with Grease drop point test method. The specimen should be drop as a
droplet when kept at a temperature 40 deg. C above designed maximum operating temperature of the
conductor for 30 minutes. The temperature shall then be increase till one droplet drops and the temperature
recorded.

1.30 Aluminium conductivity test on aluminium clad wire (if applicable)

Resistivity test as per IEC-468 shall be conducted to confirm minimum conductivity as per specification
requirement.

1.31 Glass Transition Temperature Test (for polymer composite core only)

Tg shall be determined in accordance with ASTM B987 and the test method shall be in accordance with
ASTM D7028 (- A Standard Test Method for Glass Transition Temperature Polymer Matrix Composites by
Dynamic Mechanical Analysis). The glass transition temperature shall be greater than the maximum
continuous operating temperature of the offered HTLS conductor+25° C, and the Tg shall be measured as
the peak in the Loss Modulas curve as per ASTM B897.)

1.32 Flexural Strength Test (for polymer compaosite core only)
Test method shall be as per ASTM D7264, ASTM D4475 or ISO 14125. The required values shall be
based on the average of 5 test specimens

1.33 Bending Test on Composite Core

a. For type test, two composite core samples shall be tensioned to 7.5% of the rated tensile strength of the
composite core and wrapped 180 degrees around a cylindrical mandrel. Tension may be measuredon one
of the conductor ends or at the bending mandrel. If tension is measured at the bending mandrel, the load
shall be 15% of the rated tensile strength. The application of bending and tension loads may be
independent or combined provided that full bending load and tension load are simultaneously held for a
minimum of 1 minute. The mandrel diameter shall be not more than 50 times the diameter of the composite
core. After completion of the two bending tests, one core sample shall withstand UTS test and one core
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sample shall be subjected to dye penetration test as per ASTM B987 section 14. Dye penetrant exposure
time shall be 30+1/-0 minutes.

b. For acceptance test, test each reel as follows: Two composite core samples, one from the start and one
from the end of the reel, shall be tensioned to 7.5% of the rated tensile strength of the composite core and
wrapped 180 degrees around a cylindrical mandrel. Tension may be measured on one of the conductor
ends or at the bending mandrel. If tension is measured at the bending mandrel, the load shall be 15% of
the rated tensile strength. The application of bending and tension loads may be independent or combined
provided that full bending load and tension load are simultaneously held for a minimum of 1 minute. The
mandrel diameter shall be not more than 50 times the diameter of the composite core. The core shall not
break or split during the 1 minute hold.

1.34 Chemical Analysis of Aluminium/ Aluminium Alloy and Composite core/ INVAR Core Wires

Samples taken from the Aluminium /Aluminium Alloy and core coils/ strands shall be
chemically/spectrographically analyzed. The same shall be in conformity to the particulars guaranteed by the
bidder so as to meet the requirements stated in this Specification.

Samples taken from the composite core shall be analyzes using DMA in accordance with above of this
section 1.30 of Annex 11-4(1).

1.35 Chemical Analysis of Zinc

Samples taken from the zinc ingots shall be chemically/ spectrographically analyzed. The same shall be in

conformity to the requirements stated in the Specification.

1.36 Galvanic Protection Barrier Layer Thickness

Determination of the minimum thickness of the galvanic protection barrier layer shall be done by
microscopic examination and the minimum thickness shall be determined using an optical
comparator or equivalent technique. The minimum thickness shall be as per requirement of latest
edition of ASTM B987.

Annex 11-4(2): Tests on ACSR Conductor

11

1.2

UTS Test on Stranded Conductor

Circles perpendicular to the axis of the conductor shall be marked at two places on a
sample of conductor of minimum 5 m length between fixing arrangement suitably fixed
on a tensile testing machine. The load shall be increased at a steady rate upto 50% of
minimum specified UTS and held for one minute. The circles drawn shall not be
distorted due to relative movement of strands. Thereafter the load shall be increased
at steady rate to 100% of the UTS and held for one minute. The Conductor sample
shall not fail during this period. The applied load shall then be increased until the
failing load is reached and this value shall be recorded.

Corona Extinction Voltage Test
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NOT APPLICABLE
1.3 Radio Interference Voltage Test
NOT APPLICABLE
14 D.C. Resistance Test on Stranded Conductor

On a conductor sample of minimum 5m length two contact-clamps shall be fixed with
a predetermined bolt torque. The resistance shall be measured by a Kelvin double
bridge by placing the clamps initially zero metre and subsequently one metre apart.
The test shall be repeated at least five times and the average value recorded. The
value obtained shall be corrected to the value at 20°C as per relevant
IEC/BS/equivalent standard. The resistance corrected at 20°C shall conform to the
requirements indicated in the STP.

15 Chemical Analysis of Aluminium and Steel
Samples taken from the Aluminium and steel ingots/coils/strands shall be
chemically/spectrographically analysed. The same shall be in conformity to the
requirements stated in this Specification.

1.6 Visual and Dimensional Check on Drums

The drums shall be visually and dimensionally checked to ensure that they conform to
the requirements of this Specification.

1.7 Visual Check for Joints, Scratches etc.

Conductor drums shall be rewound in the presence of the Purchaser. The Purchaser
shall visually check for scratches, joints etc. and that the conductor generally conform
to the requirements of this Specification. Five percent (5%) to ten percent (10%)
drums from each lot shall be rewound in the presence of the Purchaser's
representative. The actual quantity will be discussed and mutually agreed to by the
Supplier & Purchaser in the Quality Assurance Programme.

1.8 Dimensional Check on Steel and Aluminium Strands

The individual strands shall be dimensionally checked to ensure that they conform to
the requirement of this Specification.

1.9 Check for Lay-ratios of Various Layers

The lay-ratios of various layers shall be checked to ensure that they conform to the
requirements of this Specification.

1.10 Procedure Qualification test on welded Aluminium strands.
Two Aluminium/ Aluminium Alloy wire shall be welded as per the approved quality

plan and shall be subjected to tensile load. The breaking strength of the welded joint
of the wire shall not be less than the breaking strength of individual strands.

o
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1.11 Chemical Analysis of Zinc

Samples taken from the zinc ingots shall be chemically/ spectrographically analysed.
The same shall be in conformity to the requirements stated in the Specification.

1.12 Galvanising Test

The test procedure shall be as specified in IEC: 60888. The material shall conform to
the requirements of this Specification. The adherence of zinc shall be checked by
wrapping around a mandrel four times the diameter of steel wire.

1.13 Torsion and Elongation Tests on Steel Strands

The test procedures shall be as per clause No. 10.3 of IEC : 60888. In torsion test, the
number of complete twists before fracture shall not be less than that indicated in the
STP. In case test sample length is less or more than 100 times the stranded diameter
of the strand, the minimum number of twists will be proportioned to the length and if
number comes in the fraction then it will be rounded off to next higher whole number.
In elongation test, the elongation of the strand shall not be less than 4% for a gauge
length of 250 mm.

1.14 Check on Barrel Batten strength of Drums

The details regarding barrel batten strength test will be discussed and mutually
agreed to by the Supplier & Purchaser in the Quality Assurance Programme.

Annex 11-4(3): TEST PROCEDURE OF STEEL EARTHWIRE-(Not Applicable)

1.1 UTS Test

Circles perpendicular to the axis of the earthwire shall be marked at two places on a
sample of earthwire of minimum 5 m length suitably compressed with dead end
clamps at either end. The load shall be increased at a steady rate upto 50% of UTS
and held for one minute. The circles drawn shall not be distorted due to relative
movement of strands. Thereafter the load shall be increased at steady rate to 100% of
UTS and held for one minute. The earthwire sample shall not fail during this period.
The applied load shall then be increased until the failing load is reached and the value
recorded.

1.2 D.C. Resistance Test

On a earthwire sample of minimum 5m length two contact clamps shall be fixed with a
predetermined bolt torque. The resistance shall be measured by a Kelvin double
bridge by placing the clamps initially at zero metre and subsequently one metre apart.
The test shall be repeated at least five times and the average value recorded. The
value obtained shall be corrected to the value at 200C. The resistance corrected at

209C shall conform to the requirements of this Specification.

o
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Chemical Analysis of Zinc

Samples taken from the zinc ingots shall be chemically/ spectrographically analysed.
The same shall be in conformity to the requirements stated in the Specification.

Chemical Analysis of Steel

Samples taken from the steel ingots/coils/strands shall be chemically,/
spectrographically analysed. The same shall be in conformity to the requirements
stated in this Specification.

Visual and Dimensional Check on Drums and its barrel strength test.

The drums shall be visually and dimensionally checked to ensure that they conform to
the requirements of this Specification. The details regarding barrel strength test will
be discussed and mutually agreed to by Contractor and Purchaser in the quality
assurance programme.

Visual Check for Joints, Scratches etc. and Length of Earthwire

Ten percent drums from each lot shall be rewound in the presence of the Purchaser.
The Purchaser shall visually check for scratches, joints etc. and see that the earthwire
generally conforms to the requirements of this Specification. The length of earthwire
wound on the drum shall be measured with the help of counter meter during
rewinding.

Dimensional Check

The individual strands shall be dimensionally checked to ensure that they conform to
the requirement of this Specification.

Lay Length Check

The lay length shall be checked to ensure that they conform to the requirements of
this Specification.

Galvanising Test

The test procedure shall be as per relevant IEC/BS/equivalent standard. The material
shall conform to the requirements of this Specification. The adherence of zinc shall be
checked by wrapping around a mandrel four times the diameter of steel wire.

Torsion Test

The minimum number of twists which a single steel strand shall withstand during
torsion test shall be eighteen for a length equal to 100 times the standard diameter of
the strand. In case test sample length is less or more than 100 times the stranded
diameter of the strand the minimum number of twists will be proportioned to the length
and if number comes in the fraction then it will be rounded off to next higher whole
number.
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Clause Reference Document Description Comment
11.2.1 Design of non-standard conductors
11.6.1 Conductor erection-method statement
11.6.2 Conductor joint schedule See also clause 4.7
11.6.5 Inelastic extension -creep calculation
11.6.6 Sag and tension calculations See also clause 4.7
11.6.7 Temporary guy - support loading
11.6.11 Temporary scaffolds - calculations & drawings
11.6.12 Live line scaffolds - calculation & drawings
11.7.2 Conductor grease - type test results
11.7.5 Galvanising test results If requested
11.75 Ingot zinc certificates If requested
11.7.4 Aluminium clad steel certificates If requested
11.7.9 Metallic materials - test certificates
11.7.9 Conductor grease - type test results
11.7.9 Conductor - sample test results
11.7.9 Conductor grease - sample test results
11.7.10 Certificate of conformity
11.7.15 Bolt tightness If requested
11.7.18 Final records - SIMM If requested
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Annex 11-6: Notification and Hold Points

Clause Reference. Notification Point Hold Point
11.2.1 Non-standard conductor
11.6.1 Method statement
11.6.2 Conductor joint schedule
11.6.3 Repair sleeves
11.6.6 Conductor sags & tensions
11.6.9 Conductor sagging
11.6.11 Temporary scaffolds
11.6.12 Live line scaffolds
11.6.15 Joint in go fold conductors
11.7.1 Conductor sample tests
11.7.2 Conductor grease type tests
11.7.13 Jointing competence
11.7.17 Final line route inspection Continuity test

Annex 11-7: Reference Standards

The reference standards and other documents referred to in this section of the specifications are listed

below:

IEC 60104: Aluminium-magnesium-silicon alloy wire for overhead line conductors

IEC 60888: Zinc coated steel wires for stranded conductors

IEC 60889: Hard drawn aluminium wire for overhead line conductors

IEC 61089: Round wire concentric lay overhead electrical stranded conductor

IEC 61232: Aluminium-clad steel wires for electrical purposes

IEC 61395 Creep test procedure for stranded conductors

ASTM B987 Standard Specification for Carbon Fibre Composite Core (CFCC/TS) for used in
Overhead Electric Conductors
CIGRE Electra No. 75 "Permanent elongation of conductors. Predictor equation and
evaluation method". SC22 WGO05.
ICAO - Aerodrome Annex 14 Volume 1 "Aerodrome Design and Operation”
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12. Vibration Dampers

12.1 Scope

12.1.1 General

Vibration dampers shall be either of the Stockbridge type comprising two weights attached via a
messenger cable to a conductor clamp, or spiral type (SVD) for installation on the conductor, OPGW
or all dielectric self-supporting (ADSS) optical fibre cable for which the damper is designed.

12.1.2 Types and Uses

Reference shall be made to Annex 12-1 for details of the specified requirements.

12.2 Design

12.2.1. When installed in accordance with the manufacturer's recommendations the vibration
damper(s) shall limit the aeolian vibration levels so that the conductor bending strain in the surface of
the outer wires, determined in accordance with the CIGRE/IEEE recommendations, shall not exceed
300 micro-strains peak to peak at the vibration damper clamp and at the adjacent suspension clamp
or tension joint (dead end). This requirement shall be met for all frequencies up to f=1480/d Hz, where
d is the conductor diameter in mm. The manufacturer shall provide either suitable laboratory test
results, field test results or calculations to demonstrate to the Employer's satisfaction that this
requirement is met for each damper/conductor combination.

12.2.2. The vibration damper shall be designed to perform satisfactorily under the environmental
factors, including conductor temperature variations, ultra-violet radiation, ozone and atmospheric
pollutants applicable to the Site. The vibration damper shall not damage or cause corrosion to the
conductor or individual strands when installed or during service.

12.2.3. The weights for Stockbridge type dampers can be of equal or unequal weight and can
have symmetrical or unsymmetrical shape. They can also be symmetrically or asymmetrically located
on the messenger cable.

12.2.4. SVDs shall be manufactured from solid poly-vinyl-chloride (PVC) rod.

12.2.5. Vibration damper clamps shall be designed to ensure that it is not possible for the
vibration damper to be removed from the conductor, without initially undoing the clamp bolt. The clamp
design shall also ensure that after the bolt has been correctly tightened, no slackening of the clamp
can occur in service. The clamp bolt shall be suitably modified to prevent them being completely
removed inadvertently. Any nut shall be captive.

12.2.6. For OPGW and ADSS optical fibre cable, the transmission properties of the optical fibres
shall be unaffected by the vibration damper. During installation the interface between the clamp and
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the conductor shall be filled with grease to exclude moisture and this fact shall be taken into account in
the design.

12.2.7. The messenger cable shall comprise a suitable number of high tensile steel wire strands,
(minimum number 19), shall be straight and sufficiently stiff to remain straight when the vibration
damper is suspended by its clamp. The attachment points of the cable to the clamp and to the weights
shall be protected from water ingress. No relative movement shall be permitted between the clamp
and the cable.

12.2.8. Damper weights shall be of a ferrous or zinc material and the design shall ensure that
there is no contact between the weight and the conductor or the messenger cable when in service.
Drain holes (minimum diameter 6 mm) shall be provided where applicable to ensure that any water
entering the weights can escape.

12.2.9. The active part length of SVD's must capture one loop length of vibration.

12.2.10. Dampers shall be free from visible and audible corona discharge and radio interference at
the voltage levels specified except those designed exclusively for use on earthwires.

12.2.11. No audible noise shall be induced by the wind under any weather conditions.

12.3 Materials

12.3.1. Materials used in the manufacture of vibration dampers shall be of:

a) Adequate strength for the intended application, service life requirements and free from defects
which would affect their performance;

b) Shall not be liable to intergranular or stress corrosion;

c) Compatible with the conductor material, such that there can be no deleterious effects on the
conductor or vibration damper resulting from their use;

d) The material shall not adversely be affected in the long term by a coating applied for corrosion
protection.

12.3.2. Vibration damper clamps shall be made from aluminium or aluminium alloy of a suitable
grade complying with the requirements of BS EN 1559, 1676 and 1706.

12.3.3. Messenger wires shall be made from high tensile steel wire having a minimum tensile
strength of 1220 N/mm2.

12.3.4. Malleable cast iron weights shall be made of a suitable grade complying with either
BS EN 1562 or BS EN 1563. Grey cast iron weights shall be made of a suitable grade complying with
BS EN 1561.

12.3.5. Cast zinc weights shall be made of a suitable grade complying with BS EN 1774 and
12844.
12.3.6. Bolts and nuts shall be ISO Metric Precision Hexagon to BS 3692. Metal washers shall be

ISO Metric to BS 4320 "Bright Series", and spring washers shall be ISO Metric to BS 4464.
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12.3.7. Non-metallic materials used shall have:

a) A good resistance to ageing;

b) Capable of withstanding service temperatures and voltages without detrimental change of
properties;

c) Adequate resistance to the effects of nitrogen oxides, ozone, ultra-violet radiation and air
pollution over the whole range of service temperatures.

12.4 Workmanship

12.4.1 General

The dimensions of the vibration dampers shall be shown on the contract drawings, together with
material types and grades, protective treatment and any other pertinent information. Contract drawings
shall be submitted to the Employer for approval. This is a Hold Point.

12.4.2 Identification

All vibration dampers shall be marked to ensure a system of traceability. Where practicable, and
unless otherwise agreed between the Employer and the manufacturer, vibration dampers shall be
clearly and indelibly marked with 3mm minimum high characters as follows:

a) Identification of vibration damper (reference number);
b) Manufacturer's identification;

C) Date of manufacture (month and year);

d) Conductor diameter range, or designation;

e) Clamp bolt installation torque.

In the case of SVD's the information required above shall be provided on tear-off labels.

12.4.3 Installation Criteria

The supplier shall be responsible for determining (a) the exact number of vibration dampers required
for each individual phase in each span of the transmission line, (b) distance of the vibration damper
from the suspension clamp or mouth of the tension joint (dead end), (c) in-span separation and (d)
clamp bolt installation torque. The rate for supply of vibration damper shall be quoted accordingly.

12.5 Protective Treatment

12.5.1Vibration dampers shall either be inherently resistant to atmospheric corrosion, or suitably
protected against corrosion, such as may occur in transit, storage and in service. All ferrous parts
which will be exposed to the atmosphere in service except steel wire, shall be protected by hot-dipped
galvanizing to comply with the requirements of BS 1SO 1461.

12.5.2Steel messenger wires shall be hot-dipped galvanized to comply with the requirements of
BS EN 10244-2.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@
(Package 1, Lot-1 & Lot-2) 3 T.::.':



-12-4 -

12.5.3The ingot zinc used for galvanizing shall comply with the requirements of BS EN 1179.

12.5.4All external threads shall be cut or rolled before hot-dipped galvanizing. Nuts to be galvanized
shall be subsequently tapped 0.4 mm oversize and threads oiled.

12.5.5All galvanized materials shall be stored on packing, clear of the ground and away from all
material that might stain or corrode the galvanizing. Black steel packing or bins shall not be used.

12.6 Quality Control

12.6.1 General

Type and sample tests shall be undertaken on the vibration dampers in accordance with the
requirements of this specification. Type tests specified in clauses 12.6.2 to 12.6.8 shall be undertaken
on a minimum of three samples which shall be identical in all essential details with the vibration
dampers to be supplied.

Contract drawings previously submitted to the Employer shall be available at the time of testing.

The Contractor/Supplier shall give the Employer the requisite period of notice prior to undertaking the
tests, and shall submit to the Employer a test program and procedures. This is a Hold Point.

12.6.2 Conductor Damage

An undamaged length of conductor shall be tensioned to approximately 20% of its nominal breaking
load and the vibration damper clamp shall be installed using the recommended torque. The position of
the clamp shall be marked and then removed from the conductors. No indentations in the outer
strands of the conductor shall be present in the area of the clamp.

For vibration dampers used on fibre optic earthwire, to check for any degradation in the optical fibre
signal strength, the above test set-up shall be reused, except that the clamp installation torque shall
be twice the recommended value. The degradation of the optical fibre signal shall be measured using
an optical power metre.

Using a similar test set-up to that described above a spiral vibration damper shall be installed. The
position of the SVD shall be marked and then removed from the conductor. No indentations in the
outer strands of the conductor shall be present in the area of contact of the SVD.

12.6.3 Clamp Grip

12.6.3.1 The axial grip of the clamp shall be measured on a 4m sample of greased conductor,
Tensioned at 20% of its nominal breaking load. The end fixings of the tensioned Conductor shall be
such as to prevent bird caging or slipping of the individual strands. With the vibration damper clamped
at the recommended torque, a co-axial force of 2.5kN shall be applied to the clamp. The relative
movement of the clamp shall not exceed 0.5mm after the 2.5kN has been held for one minute. The
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force shall then be increased until the manufacturer's design value has been reached, no additional
movement should occur.

12.6.3.2 With a test set-up identical to that described above, the clamp bolt shall be tightened to
twice the recommended installation torque. Where aluminium alloy shear head clamp bolts are used,
they shall be replaced by high tensile steel bolts for this test. However, the aluminium alloy shear head
clamp bolts shall be capable of withstanding 1.5 times the recommended installation torque. No
damage shall occur to the clamp or its fasteners.

12.6.3.3 The axial grip of the SVD shall be measured using a similar test set-up described above.
A co-axial tension of 2.5 kN shall be applied to the SVD, the relative movement of the SVD shall not
exceed 0.5 mm after the 2.5 kN tensile force has been applied for one minute.

12.6.4 Slip Test

On an assembled vibration damper an axial tensile force of 10kN (for conductor diameters up to
25mm) or 15kN (for conductor diameters greater than 25mm) shall be applied between the weights for
one minute and the distance between the weights shall not increase by more than 2mm. The force
shall then be increased until the manufacturers design value has been reached, no additional
movement should occur.

12.6.5 Corona

All vibration dampers, other than those used exclusively for earthwire applications shall be erected as
in service (which may necessitate representation of the tower body) and subjected to a visible corona
test. Corona tests shall be undertaken in accordance with the recommendations of IEC 61284. The
visible corona extinction voltage shall not be less than the corona voltage mentioned in Annex 9-2.
One sample shall be retained for reference purposes.

12.6.6 Vibration Damper Characteristics

This test is required to establish the characteristics of the vibration dampers used in the Damping
Effectiveness test and the Fatigue test. Characteristics obtained before and after the Fatigue test shall
be used as one of the acceptance criteria for the Fatigue test.

The vibration damper shall be mounted vertically on a shaker table and driven with constant table
velocities of 0.05m/s and 0.10m/s over a given frequency range of 165/D to 1480/D where D is the
conductor diameter in mm. The frequency shall be varied either continuously with a maximum 0.2
decade per minute, or step by step with a maximum interval of 1 Hz. When measuring using the step
by step procedures the vibration must be stable at each step.

The following values shall be measured and plotted against frequency over the defined frequency
range:

a) Reaction Force (F);

b) Phase shift between the reaction force and the velocity (Q);
c) Damper power absorption, P,, = 0.5 F, V cosQ.

Where: F, = reaction force (rms)
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V = velocity (rms)
Q = phase shift

12.6.7 Damping Effectiveness

12.6.7.1.  This test is intended to verify that the damping system i.e. the vibration damper installed
on the conductor is efficient in protecting the conductor from fatigue damage. The test shall be carried
out in accordance with IEC 61897 or equivalent standards.

12.6.7.2. The same damper which has been subjected to the test in accordance with clause 12.6.6
shall be used. This test shall also be undertaken using spiral vibration dampers.

12.6.7.3.  The test shall be conducted on a laboratory span with a minimum length of 30 m. The test
span shall be arranged in accordance with CIGRE guides Electra No. 62 and IEEE Std. 664. The
conductor shall be tensioned to 20+ 1 % of its nominal breaking load.

12.6.7.4. After the conductor has been tensioned, a square faced clamp shall be installed to rigidly
support (but not to tension) the conductor at the same end of the span where the damper is to be
rigidly installed. The vibration damper shall be installed on the conductor at the distance
recommended by the Supplier from the clamp. If strain gauges are used they shall be mounted on the
conductor outside of the square faced clamp and on either side of the vibration damper clamp or SVD.
The strain gauges, at least two at each point, shall be mounted on the two uppermost strands, and
within 2mm of the clamp to measure the highest stress at each point on the conductor. Alternatively, if
bending amplitude of the conductor is measured this shall be undertaken at the same three points in
span.

12.6.7.5.  The test span shall be vibrated in steady waves within a given frequency range of 185/D,
but not less than 8 Hz, to 1295/d, where d is the conductor diameter in mm. The power input for each
tuneable harmonic shall be regulated to a strain of 150 um/m, peak-to-peak, at the most stressed
point. Alternatively when bending amplitude is measured, the power input for each tuneable harmonic
shall be regulated to a bending amplitude corresponding to a strain of 150um/m, peak-to-peak, at the
most stressed point. The bending amplitude at a distance of 89mm outside the last contact between
the clamp and the conductor shall be determined in accordance with IEEE Standard 664.

12.6.7.6.  The following values shall be measured at each tuneable harmonic:

a) The power input from the shaker;

b) The conductor antinode amplitude peak-to-peak in one of the first four loops nearest the
vibration damper;

c) The strain at the three measuring points of the test span or the bending amplitude at the same
points.

12.6.7.7.  The wind power input shall be calculated from the equation:
P = d* £x fnc (Y/d) x L
where P = calculated wind input (Watts)
d = conductor diameter (mm)

f = tuneable harmonic frequency (Hz)
Y = conductor antinode amplitude peak-to-peak (meters)
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fnc(Y/d) = a function of conductor antinode amplitude peak-to peak, expressed in terms of
conductor diameter given in Figure 12-1.
L = span length defined in Annex 12-1.

Figure 12-1: Wind Power Input Curve
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Y - Conductor antinode amplitude peak-to-peak [m]; d - Conductor diameter [m].

12.6.7.8. Diagrams with the following data plotted against the frequency for each tuneable
harmonic within the given frequency shall be presented:

a) Strain at all three measuring points or, bending amplitude at all three measuring points;
b) Conductor antinode amplitude peak-to-peak;

c) Power input from the shaker;

d) Calculated wind power input.

12.6.7.9.  The acceptance criteria for this test, shall be that the measured input from the shaker
must be greater than the calculated wind power input at all tuneable harmonics within the given
frequency range.
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12.6.8 Fatigue

12.6.8.1 The same vibration damper previously used for the vibration damper characteristics and
damping effectiveness tests shall be used.

12.6.8.2 The damper shall be attached to a shaker and driven in a vertical direction for 107 cycles.
The frequency shall be the tuneable harmonic found in the damping effectiveness test, nearest to the
frequency 555/D, where D is the conductor diameter in mm. The minimum peak-to-peak amplitude at
the damper clamp shall be equal to the conductor antinode amplitude peak-to-peak measured at the
corresponding harmonic.

12.6.8.3 After the fatigue test, the vibration damper shall again be subjected to the vibration
damper characteristic test, to ensure that the dynamic behaviour of the vibration damper is
maintained. The test shall be performed in an identical manner to that previously undertaken and the
results shall be resented accordingly.

12.6.8.4 The acceptance criteria for this test, shall be that the characteristics of the vibration

damper must not show any significant divergence's before and after the test. In addition a (destructive)
examination of the messenger wires shall show none to be broken.

12.6.9 Sample Tests
12.6.9.1. Following tests shall be performed as per IEC 61897:
a) Visual examination
b) Verification of dimensions, materials and mass
c¢) Corrosion protection tests
d) Clamp slip test
e) Breakaway bolt test (only for Conductor dampers)
f) Clamp bolt tightening test
g) Attachment of weights to messenger cable
h) Attachment of clamp to messenger cable test

12.6.9.2.  The Supplier shall give the Employer the requisite period of notice prior to undertaking
sample tests. This is a Notification Point.

12.6.9.3. The number of samples selected for test shall be in accordance with the following
requirements, where "p" is the number of fittings to be tested, and "n" is the number of fittings
produced in a batch:

. p =4 when n <500
. p=4 + (1.5n)/1000 when n > 500
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12.6.9.4. In addition to the sample tests defined above, a vibration damper characteristic test in
accordance with clause 12.6.6 shall be undertaken when requested by the Employer.

12.6.9.5.  The reaction force and the phase angle between the reaction force and the velocity shall
be measured and plotted against the frequency over the given frequency range. The corresponding
curves for the type test shall also be plotted on the same graph.

12.6.9.6. If the randomly selected samples meet the test requirements, the batch(s) shall be
deemed to comply with this specification. In the event of any samples not meeting the requirements, a
further set of "p" samples shall be tested. Should any further failure occur the whole batch(es) from
which the samples have been selected shall be liable to rejection.

12.6.10 Galvanizing

Tests for galvanized components of vibration dampers, shall be carried out at the works to ensure
compliance with the requirements of BS ISO 1461 and BS EN 10244-2. Details of the test results shall
be made available to the Employer.

Certificates relating to the ingot zinc used for galvanizing shall also be made available to the
Employer.

12.6.11 Test Certificates

All metallic materials used in the manufacture of vibration dampers shall be covered by test certificates
stating their mechanical and chemical properties to show compliance with this specification and IEC
61897, BS EN 1559, 1676, 1706, BS EN 1562, BS EN 1563, BS EN 1561, BS EN 1774, 12844 and
BS EN 1676 as appropriate. Bolts and nuts shall be covered by the appropriate test certificate in
respect of the test requirements of BS 3692.

Spiral vibration dampers shall be covered by the appropriate test certificate stating their mechanical
and chemical properties. Test certificates for metallic, non-metallic materials and bolt and nuts shall be
made available to the Employer. Test records, covering Type and Sample tests shall be made
available to the Employer.

12.6.12 Certificate of Conformity

Copies of the following certificates/records shall also be forwarded:
a) Metallic and non-metallic material test certificates

b) Bolt and nut test certificates

c) Galvanizing test records
d) Ingot zinc certificate
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Annex 12-1: Vibration Dampers Types & Uses

Annex 12-1(1a): 400kV Line (Overland Portion) - ACSR- Not

applicable
Conductor Type
Parameters Phase Earthwire OPGW
Conductor designation ACSR Finch ACSR Dorking To match ACSR Dorking
Conductor material ACSR ACSR AS
Armour rods fitted YES NO YES

Basic span (m)

as per Tower Section

as per Tower Section

as per Tower Section

Everyday temperature (°C)

as per Section 2. Technical
Particulars

as per Section 2.
Technical Particulars

as per Section 2. Technical
Particulars

Everyday tension (kN)

Sag equalized to 90% of
conductor sag

Sag equalized to 90% of
conductor sag

Sag equalized to 90% of
conductor sag

Vibration damper type

Stockbridge, four vibration
type

Stockbridge, four vibration
type

Stockbridge, four vibration
type

Note: Requirement of vibration damper for bundle conductor shall be subject to the outcome of
damping study during execution of Contract.

Annex 12-1(1b): 400kV Line (Overland Portion) — Not applicable

Conductor Type

Parameters Phase Earthwire OPGW
Conductor designation ACCC 724/71 Dhaka ACSR Dorking To match ACSR Dorking
Conductor material ACCC ACSR AS
Armour rods fitted YES NO YES

Basic span (m)

as per Tower Section

as per Tower Section

as per Tower Section

Everyday temperature (°C)

as per Section 2. Technical
Particulars

as per Section 2.
Technical Particulars

as per Section 2. Technical
Particulars

Everyday tension (kN)

Sag equalized to 90% of
conductor sag

Sag equalized to 90% of
conductor sag

Sag equalized to 90% of
conductor sag

Vibration damper type

Stockbridge, four vibration
type

Stockbridge, four vibration
type

Stockbridge, four vibration
type

Note: Requirement of vibration damper for bundle conductor shall be subject to the outcome of
damping study during execution of Contract.
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Annex 12-1(2): 400kV Line (River Crossing Portion) — Not applicable

Conductor Type

Parameters Phase Earthwire OPGW
Conductor designation ACCC ULS 724/71 Dhaka 19x3.67 19x3.67 equiv. OPGW
Conductor material ACCC - AS
Armour rods fitted YES NO YES

Basic span (m)

as per Tower Section

as per Tower Section

as per Tower Section

Everyday temperature (°C)

as per Section 2. Technical
Particulars

as per Section 2.
Technical Particulars

as per Section 2. Technical
Particulars

Everyday tension (kN)

Sag equalized to 90% of
conductor sag

Sag equalized to 90% of
conductor sag

Sag equalized to 90% of
conductor sag

Vibration damper type

Stockbridge, four vibration
type

Stockbridge, four vibration
type

Stockbridge, four vibration
type

Note: Requirement of vibration damper for bundle conductor shall be subject to the outcome of
damping study during execution of Contract.

Annex 12-1(3): 230 kV Line — Overland Portion— Not applicable

Conductor Type

Parameters Phase Earthwire OPGW
Conductor designation Mallard equal dia. x4 Earhwire equivalent
Conductor material ACCC GS AS
Armour rods fitted YES NO YES
Basic span (m) 380 380 380
Everyday temperature (°C) | as per Section 2. Technical as per Section 2. as per Section 2. Technical

Particulars Technical Particulars Particulars

Everyday tension (kN)

Sag equalized to 90% of
conductor sag

Sag equalized to 90% of
conductor sag

Sag equalized to 90% of
conductor sag

Vibration damper type

Stockbridge, four vibration
type

Stockbridge, four vibration
type

Stockbridge, four vibration
type

Note: Requirement of vibration damper for bundle conductor shall be subject to the outcome of
damping study during execution of Contract.

Annex 12-1(4): 230 kV Line — River Crossing Portion— Not applicable

Conductor Type
Parameters Phase Earthwire OPGW
Conductor designation Mallard equal dia. 19x3.67 19x3.67 equiv. OPGW
Conductor material ACCC ACS AS
Armour rods fitted YES YES YES
Basic span (m) 800 800 800
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Conductor Type
Parameters Phase Earthwire OPGW
Everyday temperature (°C) | as per Section 2. Technical as per Section 2. as per Section 2. Technical
Particulars Technical Particulars Particulars
Everyday tension (kN) Sag equalized to 90% of Sag equalized to 90% of | Sag equalized to 90% of
conductor sag conductor sag conductor sag
Vibration damper type Stockbridge, four vibration | Stockbridge, four vibration | Stockbridge, four vibration
type type type

Note: Requirement of vibration damper for bundle conductor shall be subject to the outcome of
damping study during execution of Contract.

Annex 12-1(5): 132 kV Line

Conductor Type
Parameters Phase OPGW
Conductor designation Grosbheak/Hawk As per Section 11. Conductors
Conductor material ACCC/ACSR
Armour rods fitted YES YES
Basic span (m) as per Tower Section as per Tower Section
Everyday temperature (°C) as per Section 2. Technical as per Section 2. Technical
Particulars Particulars
Everyday tension (kKN) as per Section 8. Tower Sag matched to earthwire
Vibration damper Type 4R Stockbridge vibration damper| 4R Stockbridge vibration damper

Annex 12-1(7): 132 kV Line (ACSR Finch) — Not applicable

Conductor Type
Parameters Phase OPGW

Conductor designation Finch To match 7 x 3.25 steel earthwire
Conductor material ACSR AS
Armour rods fitted YES YES
Basic span (m) as per Tower Section as per Tower Section
Everyday temperature (°C) as per Section 2. Technical as per Section 2. Technical

Particulars Particulars
Everyday tension (kN) as per Section 8. Tower Sag matched to earthwire
Vibration damper Type Stockbridge Stockbridge
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Annex 12-2: Engineering Documents to be Submitted by Contractor

Clause Ref. Document Description Comments
12.4.1 Vibration dampers - contract drawings
12.4.3 Installation procedures
12.6.1 Type test programme and procedures
12.6.1 Vibration dampers - type test certificates
12.6.10 Galvanising test results
12.6.10 Ingot zinc certificates
12.6.11 Metallic material test certificates
12.6.11 Bolts and nut material type test certificates
12.6.11 Vibration dampers - type test results
12.6.11 Vibration dampers - sample test results
12.6.12 Certificate of conformity
Annex 12-3: Notification and Hold Points
Clause Ref. Notification Points Hold Points
12.4.1 Contract drawings
12.6.1 Vibration dampers- type tests
12.6.9 Vibration dampers-sample tests
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Annex 12-4: Reference Standards

The reference standards and other documents referred to in this section of the specifications are listed
below:

IEC 61284 Overhead lines - Requirements and tests for fittings

IEC 61897: Overhead lines - Requirements and tests for Stockbridge dampers

BS EN 10244-2; Testing zinc coatings on steel wire for quality requirements

BS EN ISO 1461: Specification for hot-dipped galvanising coating on iron and steel articles

BS EN 1774: Specification for zinc alloys for die castings and zinc alloy die castings
BS EN 12844

BS EN 1561: Specification for flake graphite cast iron

BS EN 1559: Specification for aluminium and aluminium alloy ingots and castings for
general engineering purposes

BS EN 1676; Specification for spherodical graphite cast iron

BS EN 1706;

BS EN 1563:

BS EN 1179: Specification for ingot zinc

BS 3692: Specification for ISO Metric hexagon bolts, screws and nuts

BS 4320: Specification for metal washers for general engineering purposes. Metric
series.

BS 4464: Specification for Spring Washers for general engineering and automobile
purposes. Metric series.

BS EN 1562: Specification for Malleable cast iron

BS EN 1676: Aluminium and aluminium alloys - Alloyed ingots for remelting

IEEE Trans Vol. PAS-85 "Standardisation of Conductor Vibration Measurement"
(1966) No. 1

IEEE Std. 664: "Guide to Laboratory Measurement of the Power Dissipation Characteristics
for Aeolian Vibration Dampers for Single Conductors".
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13. Spacer Dampers

13.1 Scope

13.1.1 General
The following definitions are used throughout the specification:

'Rigid bolted spacers' for jumper and downlead applications, comprising bolted aluminium clamps
which are rigidly connected to each other, both electrically and mechanically.

"Spacer-dampers" suitable for in-span application to control both aeolian vibration and sub- conductor
oscillation.

13.1.2 Types & Uses

Reference shall be made to Annex 13-1 for details of the specified requirements.

13.2 Design

13.2.1. All spacers and spacer dampers shall be designed so as to:

a. Avoid damaging or cause corrosion to the conductor or individual strands under all service
conditions;

b. Maintain the sub-conductor spacing at spacer/spacer damper locations within the prescribed
limits under all conditions of service apart from when fault currents are flowing. In sub- spans
between spacer/spacer dampers the spacer/spacer dampers shall prevent physical contact
between sub-conductors, but not necessarily during the passage of fault currents when the
possibility of contact is accepted, provided that the specified spacing is restored immediately
following fault clearance;

c. Withstand the mechanical loads relevant to the installation, service (including wind induced
conductor movements) and maintenance conditions, the design service current including short
circuit effects, the service temperature and environmental effects;

d. Be free from visible and audible corona discharge and radio interference at the voltage levels
specified,;

e. Minimize the number of parts and the possibility of incorrect assembly and installation;

f. Ensure that individual components are secured against becoming loose in service, and all
threaded fasteners are locked,;

g. From materials which have sufficient strength, ductility and environmental resistance to

withstand the static and dynamic loading.

13.2.2. The determination of the forces arising from the fault currents shall be based on the
relationship given in IEEE Paper 31TP 65-707.
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13.2.3. Spacer and spacer damper clamps shall be designed to ensure that they are capable of
maintaining their effectiveness for the service life of the unit under the action of conductor tension
variations, temperature variations and relative conductor movement with change in performance
relative to time no greater than the prescribed range. The system must provide for resilient
accommodation of change in the conductor diameter and chance in the conditions of the clamp
material. During installation the interface between the clamp and the conductor shall be filled with
grease to exclude moisture and this fact shall be taken into account in the design, except those with
elastomer-lined clamps.

13.2.4. Spacer and spacer damper clamps shall be designed to ensure that it is not possible for
the unit to be removed from the conductor, without initially undoing the clamp bolt.

13.2.5. The clamp bolt shall be sufficiently modified to prevent them being completely removed
inadvertently. Any nut shall be captive.

13.2.6. No audible noise shall be induced by the wind under any weather conditions.

13.2.7. When installed in accordance with the Supplier's recommendation the spacer dampers
shall achieve the following performance criteria such as to adequately damp both aeolian and sub-
span modes of oscillation to prevent sub-conductor clashing, fretting or fatigue, under all applicable
frequencies:

a. The conductor bending strains in the surface of the outer wires, determined in accordance with
the CIGRE/IEEE recommendations; shall not exceed 300 microstrains peak-to-peak at the
spacer damper clamp and at an adjacent suspension clamps or tension joints (dead ends). This
requirement shall be met for all frequencies up to f = 1480/d Hz, where d is the conductor
diameter in mm;

b. The system damping performance as measured by the logarithmic decrement of the
fundamental wind induced anti-phase modes of the conductors shall not be less than 0.5.

Where the log decrement d=[In(AJA)] /' n

A, = peak to peak amplitude;

A, = peak to peak amplitude at nth cycle.

13.2.8. Spacer dampers shall permit the following relative movements between sub conductors

without damage to the unit or to the conductor:

a. Longitudinal movement of at least £ 25 mm;
b. Vertical movement of at least 20 degrees;
c. Conical movement of at least 20 degrees;

13.2.9. Horizontal movement perpendicular to the conductor of at least + the diameter of the
conductor.

13.2.10. The resistance between each conductor and the central frame shall be greater than 1 MQ
when the voltage between the frame and the conductor is 100 Volt, 50 Hz.
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13.3 Materials

13.3.1. Materials used in the manufacture of spacers and spacer dampers shall be of:

a. Adequate strength for the intended application, service life requirements (including mechanical
loads, vibration, electrical currents and environmental effects) and free from defects which
would affect the performance of the fitting;

b. Shall not be liable to intergranular or stress corrosion,

c. The materials of compression components shall be capable of withstanding the cold working of
the material due to compression;

d. Compatible with the conductor material, such that there can be no deleterious effects, on the
conductor, spacer or spacer damper resulting from their use;

e. The material shall not be adversely affected in the long term by a coating applied for corrosion
protection.

13.3.2. Spacer and spacer damper principal main components including clamps shall be made

from a suitable grade of aluminium or aluminium alloy complying with the requirements of BS EN
1559, 1676, 1706 and/or BS EN 1676.

13.3.3. Bolts and nuts shall be ISO Metric Precision Hexagon to BS 3692. Metal washers shall be
ISO Metric to BS 4320 'Bright series' and spring washers shall be ISO Metric to BS 4464.

13.3.4. If shear-head type bolts are used they shall be clearly marked, so after the correct torque
has been applied the installed bolt may be clearly identifiable from the ground.

13.3.5. Non-metallic materials used shall have:

a. A good resistance to ageing;

b. Capable of withstanding service temperatures without detrimental changes of properties;

C. Adequate resistance to the effects of nitrogen oxides, ozone, ultra-violet radiation and air
pollution over the whole range of service temperatures;

d. The resistance (or conductivity) of the various components shall be selected to ensure that,

when correctly installed, potential differences between metallic components do not cause
damaging discharges, and any current flowing between sub-conductors does not degrade any
spacer or spacer damper materials.

13.4 Workmanship

13.4.1 General

The dimensions of the spacer or spacer damper shall be shown on the contract drawings, together
with material types and grades, protective treatment and any other pertinent information. Contract
drawings shall be submitted to the Employer. This is a Hold Point. All spacers and spacer dampers
shall be free from sharp edges, burrs and sward.
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13.4.2 Identification

All spacers and spacer dampers shall be marked to ensure a system of traceability. Where practicable
and unless otherwise agreed between the Engineer and the manufacturer, spacers and spacer
dampers shall be clearly marked with 3mm high characters as follows:

Identification of spacer, spacer damper (reference number);

Makers identification;

Date of manufacture (month and year);

Conductor diameter or designation;

Conductor separation;

Clamp bolt installation torque - if appropriate;

Compression die size - if appropriate;

Length to be compressed - if appropriate;

Orientation of the spacer, spacer damper (as indicated by Up Arrows or by "Top"), shall also be
indicated.

TTe@mooo0 o

13.4.3 Installation Criteria
The Contractor shall be responsible for determining:

a. the exact number of spacer dampers required for each individual phase in each span of the
transmission line,

b. distance of the spacer damper from suspension clamp or mouth of tension joint (dead end),
C. in-span separation,
d. clamp bolt installation torque.

For spacers or spacer dampers with elastomer-lined clamps, details of any special tools required for
installation shall be specified.

Where there is a mid-span joint or repair sleeve on a conductor, the adjacent spacer damper must not
be closer than 2 m, or further away than 12 m from the mid-span joint or repair sleeve. If possible, this
should be achieved using the correct configuration of spacer damper positions. This configuration can
be used in reverse by taking the measurement from the other support. Where the configuration given
does not allow a spacer damper to be in the correct juxtaposition with the mid-span joint or repair
sleeve an additional spacer damper should be fitted.

13.5 Protective Treatment

Spacers and spacer dampers shall either be inherently resistant to atmospheric corrosion or suitably
protected against corrosion, such as may occur in transit, storage and in service. All ferrous parts
which will be exposed to the atmosphere in service shall be protected by hot-dipped galvanizing to
comply with the requirements of BS ISO 1461. All manufacturing processes shall be completed prior
to galvanizing.

The ingot zinc used for galvanizing shall comply with the requirements of BS EN 1179.
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All external threads shall be cut or rolled before hot-dipped galvanizing. Nuts to be galvanized shall be
subsequently tapped 0.4mm oversize and threads oiled.

13.6 Quality Control

13.6.1 General

13.6.1.1 Type and sample tests shall be undertaken on spacers and spacer dampers in
accordance with requirements of this specification, type tests specified in clauses 13.6.2 to 13.6.13
shall be undertaken on a minimum of three samples, which shall be identical in all essential details
with the spacers or spacer dampers to be supplied.

13.6.1.2 Contract drawings previously submitted to the Employer shall be available at the time of
testing.

13.6.1.3 The Contractor/Supplier shall give the Employer the requisite period of notice prior to
undertaking the tests, and shall submit to the Employer a test programme and procedures. This is a
Hold Point.

13.6.2 Conductor Damage

An undamaged length of conductor shall be tensioned to approximately 20% of its nominal breaking
load and the spacer or spacer damper clamp shall be installed using the recommended torque. The
position of the clamp shall be marked and then removed from the conductor. No indentations in the
outer strands of the conductor shall be present in the area of the clamp.

13.6.3 Clamp Grip

13.6.3.1. The axial grip of the clamp shall be measured on a greased portion of conductor,
tensioned at 20% of its nominal breaking load. The end fixings of the tensioned conductor shall be
such as to prevent bird-caging or slipping of the individual strands.

13.6.3.2.  With the spacer or spacer damper clamped at the recommended torque, a co-axial force
of 5kN (or 1kN for elastomer-lined clamps) shall be applied to the clamp. The relative movement of the
clamp shall not exceed 0.5mm (1.0mm for elastomer-lined clamps) after the 5kN has been held for
one minute. The force shall then be increased until the manufacturer's design value has been
reached, no further movement should occur.

13.6.3.3.  With a test set-up identical to that described above bolted spacers or spacer damper
clamp bolts shall be tightened to twice the recommended installation torque. Where aluminium alloy
shearhead clamp bolts are used, they shall be replaced by high tensile steel bolts for this test.
However, the aluminium alloy shearhead clamp bolts shall be capable of withstanding 1.5 times the
recommended installation torque. No damage shall occur to the clamp or its fastener at less than the
defined torque.
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13.6.4 Visible Corona

Corona tests on spacers or spacer dampers shall be undertaken in accordance with the
recommendations of IEC 61284.

The visible corona extinction voltage shall not be less than the corona voltage mentioned in Annex 9-
2. One sample shall be kept for reference purposes.

13.6.5 Strength (Spacer Dampers Only)

The loads arising from the fault conditions determined in accordance with Clause 13.2.2 shall be
applied simultaneously towards the geometric centre of the unit. The distance between the arms shall
be measured before and after the test. On completion of the load application and relaxation the spacer
damper shall be hand worked for three cycles and left for one minute before re-measuring. The
difference between measurements before and after the tests shall be less than 3% of the original
measurement.

13.6.6 Movement (Spacer Dampers Only)

Movement tests shall be undertaken to demonstrate compliance of the spacer damper to the
requirements of Clause 13.2.8 without damage to the unit or conductor. The conductor may be
represented by tubes or rods of the same diameter, one of which shall be fixed in position.

13.6.7 Log Decrement (Spacer Dampers Only)

The log decrement of the system shall be determined using the criteria specified in Clause 13.2.7 (b).
13.6.8 Damping/Flexible Element (Spacer Dampers Only)

The damping/flexible element shall be stressed to its end stops for 10" cycles at a simulated frequency
of 1-5 Hz. Prior to the start of the test the damping/flexible element shall be subject to accelerated
environmental conditions similar to those specified in IEC 60507 Clause 8.4.1 artificial pollution tests

(salt fog method).

Measurement of the damping/flexible element stiffness shall be taken before and after the test, and
the stiffness of the element after the test shall not be less than 75% of an untested element.

13.6.9 Longitudinal (Spacer Dampers Only)

With one arm rigidly fixed to a parallel test rod of similar diameter to the conductor and with the
remaining arms free to move, the spacer damper shall be subject to 10° Cycles without deterioration
or damage of the unit or individual components, with the greater of the two longitudinal movements

defined below:

The free arms shall be moved either:

a. 75% of the permitted longitudinal movement as specified, or
b. + 12.5mm about the longitudinal centre line of the unit.
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13.6.10 Subconductor Oscillation (Spacer Damper Only)

One arm of the spacer damper shall be installed at the recommended torque on a greased portion of
conductor, tensioned at 20% of its normal breaking load. The other arm forming a horizontal pair shall
be rigidly attached to a horizontal tube simulating the other sub-conductor. The tube shall be subjected
to oscillations perpendicular to the conductor, with a vertical displacement sufficient to ensure the stop
limits are engaged, at a frequency of 1 - 5 Hz for 10" cycles. At the end of the test there shall be no
deterioration to the unit or damage to the conductor.

13.6.11 Aeolian Vibration (Spacer Dampers Only)

With a test-rig identical to that described above, the rod shall be subjected to a vibration force
sufficient to produce a bending strain of 300 micro-strains peak-to-peak in the outer strands of the
conductor determined in accordance with the CIGRE / IEEE recommendations for 10° cycles. At the
end of the test there shall be no deterioration to the unit or damage to the conductor.

13.6.12 Elastomeric Bushes Resistance (Spacer Dampers Only)

The resistance of the elastomeric bush(es) between each conductor and the spacer frames shall be
determined by application of 100 V,ys (x10%) 50 Hz and the value determined from V,,s/lims Shall be in
accordance with requirements of Clause 13.2.10.

13.6.13 Jumper Bonding Spacer Resistance

Rigid compression jumper bonding spacers shall be installed in sample lengths of conductor and the
resistance measured using a digital micro-ohm-meter, between two points on the conductor on either
side of, and immediately adjacent to the spacer and shall not exceed the equivalent length of
conductor. The test shall be made with direct current, the current connections shall be at a distance
from the spacer of not less than 50 times the diameter of the conductor.

13.6.14 Sample Tests

13.6.14.1. The clamp grip, strength and the electrical resistance of the bushes type tests shall be
repeated as sample tests. In addition, verification of compliance with the 'contract' drawings and
surface finish compatible with the reference spacer or spacer damper shall also form part of the
sample test.

13.6.14.2. The Contractor/Supplier shall give the Employer the requisite period of notice prior to
undertaking sample tests. This is a Notification Point.

13.6.14.3. The number of samples selected for test shall be in accordance with the following
requirements, where 'p' is the number of fittings to be tested, and 'n' is the number of fittings produced
in a batch:

p =4 when, n <500
p =4+ 1.5n/1000 when, n >500
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13.6.14.4. If the randomly selected samples meet the test requirements, the batch(s) shall be
deemed to comply with this specification. In the event of any sample not meeting this requirement, a
further set of 'p' samples shall be tested. Should any further failure occur the whole batch(s) from
which the samples have been selected shall be liable to rejection.

13.6.15 Galvanising

Tests for galvanised components of spacers and spacer dampers shall be carried out at the works, to
ensure compliance with the requirements of BS ISO 1461. Details of the test results shall be made

available to the Employer.

Certificates relating to ingot zinc used for galvanising shall also be made available to the Employer.

13.6.16 Tests Certificates
13.6.16.1. All metallic materials used in the manufacture of spacers and spacer dampers shall be
covered by test certificates stating their mechanical and chemical properties to show compliance with

this specification and BS EN 1559, 1676, 1706 and/or BS EN 1676.

13.6.16.2. Bolts and nuts shall be covered by the appropriate test certificate in respect of the test
requirements of BS 3692.

13.6.16.3. Elastomeric bushes shall be covered by the appropriate test certificate stating their
mechanical and chemical properties.

13.6.16.4. Test certificates for metallic, non-metallic, bolts and nuts shall be made available to the
Employer.

13.6.16.5. Test records covering Type and Sample tests shall be made available to the Employer.

13.6.17 Certificate of Conformity

Copies of the following certificates/records shall also be forwarded:

a. Metallic, non-metallic material test certificates;

b. Bolt and nut test certificates-,

C. Galvanizing test records;

d. The ingot zinc certificate.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@

(Package 1, Lot-1 & Lot-2) < .....'



-13-9 -

Annex 13-la: Spacers & Spacer Dampers - Types and Uses: 400kV
Overland Portion -ACSR- Not applicable

Parameter Spacer Spacer Damper
Conductor Designation ACSR Finch ACSR
Conductor Material ACSR ACSR
Basic Span (m) - As per Tower Section
Maximum Single Span (m) - As per Tower Section
Everyday Temperature (°C) - As per Section 2.
Technical Particulars
Everyday Tension (kN) - As per Tower/Conductor
Section
Sub-Conductor Configuration 2 bundle Conductors 2 bundle Conductors
Sub-Conductor Spacing (centre to centre) (mm) 450 450
Tolerance on sagging sub-conductors (mm) - 50
Spacer damper to be fitted adjacent to tension joint - Yes
(dead-end)Clause13.4.3
Nominal System Voltage (kV) 400 400
Short Circuit Condition:
Current (kA) 315 315
Duration (s) 1 1

Note: Spacers are only required to be fitted to jumper loops and downleads.

Annex 13-1b: Spacers & Spacer Dampers - Types and Uses: 400kV
Overland Portion -ACCC- Not applicable

Parameter Spacer Spacer Damper
Conductor Designation ACCC 724/71 Dhaka ACCC
Conductor Material ACCC ACCC
Basic Span (m) - As per Tower Section
Maximum Single Span (m) - As per Tower Section
Everyday Temperature (°C) - As per Section 2.
Technical Particulars
Everyday Tension (kN) - As per Tower/Conductor
Section
Sub-Conductor Configuration Quad Quad
Sub-Conductor Spacing (centre to centre) (mm) 450 450
Tolerance on sagging sub-conductors (mm) - +40
Spacer damper to be fitted adjacent to tension joint - Yes
(dead-end)Clausel13.4.3
Nominal System Voltage (kV) 400 400
Short Circuit Condition:
Current (kA) 31.5 315
Duration (s) 1 1
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Note: Spacers are only required to be fitted to jumper loops and downleads.
Annex 13-2: Spacers & Spacer Dampers - Types and Uses: 400kV
River Crossing Portion — Not applicable

Parameter Spacer Spacer Damper
Conductor Designation ACCC ULS 724/71 Dhaka ACCC
Conductor Material ACCC ACCC
Basic Span (m) - As per Tower Section
Maximum Single Span (m) - As per Tower Section
Everyday Temperature (°C) - As per Section 2.
Technical Particulars
Everyday Tension (kN) - As per Tower/Conductor
Section
Sub-Conductor Configuration Quad Quad
Sub-Conductor Spacing (centre to centre) (mm) 450 450
Tolerance on sagging sub-conductors (mm) - +40
Spacer damper to be fitted adjacent to tension joint(dead- - Yes
end) Clausel13.4.3
Nominal System Voltage (kV) 230 230
Short Circuit Condition:
Current (kA) 315 315
Duration (s) 1 1

Note: Spacers are only required to be fitted to jumper loops and downleads.

Annex 13-3: Spacers & Spacer Dampers - Types and Uses: 230kV —

Overland Portion— Not applicable

Parameter Spacer Spacer Damper
Conductor Designation ACSR Mallard equal dia. | ACSR Mallard equal dia.
Conductor Material ACCC ACCC
Basic Span (m) - 380
Maximum Single Span (m) - 450
Everyday Temperature (°C) - As per Section 2.
Technical Particulars
Everyday Tension (kN) - As per Tower/Conductor
Section
Sub-Conductor Configuration Twin Twin
Sub-Conductor Spacing (mm) 450 450
Tolerance on sagging sub-conductors (mm) - +40
Spacer damper to be fitted adjacent to tension joint(dead- - Yes
end)Clausel3.4.3
Nominal System Voltage (kV) 230 230
Short Circuit Condition:
Current (kA) 31.5 315
Duration (s) 1 1
Note: Spacers are only required to be fitted to jumper loops and downleads.
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Annex 13-4: Spacers & Spacer Dampers - Types and Uses: 230kV —
River Crossing Portion— Not applicable

Parameter Spacer Spacer Damper
Conductor Designation ACSR Mallard equal dia. | ACSR Mallard equal dia.
Conductor Material ACCC ACCC
Basic Span (m) - 800
Maximum Single Span (m) - 800
Everyday Temperature (°C) - As per Section 2.

Technical Particulars
Everyday Tension (KN) - As per Tower/Conductor
Section

Sub-Conductor Configuration Twin Twin
Sub-Conductor Spacing (mm) 450 450
Tolerance on sagging sub-conductors (mm) - +40
Spacer damper to be fitted adjacent to tension joint(dead- - Yes
end)Clausel3.4.3
Nominal System Voltage (kV) 230 230
Short Circuit Condition:
Current (KA) 315 315
Duration (s) 1 1

Note: Spacers are only required to be fitted to jumper loops and downleads.

Annex 13-4: Engineering Documents to be Submitted by Contractor

Clause Reference Document Description Comments

134.1 Spacer, spacer damper - contract drawings
13.4.3 Installation procedures
13.6.1 Type test-programme and procedures
13.6.1 Spacer, spacer damper - type test certificates
13.6.15 Galvanising test results
13.6.15 Ingot zinc certificates
13.6.16 Metallic, non-metallic material test certificate
13.6.16 Bolts & nuts material test certificates
13.6.16 Spacer, spacer damper - type test results
13.6.16 Spacer, spacer damper - sample test results
13.6.17 Certificate of conformity
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Annex 13-5: Notification and Hold Points

Clause Reference

Notification Points Hold Points

13.4.1 Contract drawings
13.6.1 Spacer, spacer dampers-type tests.
13.6.14 Spacer, spacer dampers-sample tests

Annex 13-6: Reference Standards

IEC 60507:
IEC 61854:
BS ISO 1461:
BS EN 1559:

BS EN 1676;

BS EN 1706; BS 3692:

Artificial pollution tests on high-voltage insulators to be used on ac system.
Requirements and tests for spacers
Specification for hot-dipped galvanising coatings on iron and steel articles

Specification for Aluminium and aluminium alloy ingots and castings for
general engineering purposes

Specification for ISO Metric Precision Hexagon bolts, screws and nuts

BS 4320: Specification for Metal washers for general engineering purposes. Metric
series

BS 4464: Specification for Spring washers for general engineering and automobile
purposes. Metric series

BS EN 1676: Aluminium and aluminium alloys - Alloyed ingots for remelting.

BS EN 1179: Specification for zinc and zinc alloys

IEEE: Trans Vol PAS -85 (1966) No. 1 "Standardisation of Conductor Vibration
Measurements".

IEEE: Paper 31 TP 65-707 "An Investigation of the Forces of Bundle Conductor
spacers under Fault Conditions
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14. OPGW and Optical Fibre Cable & Fittings

14.1 Scope

14.1.1 General

This section of the specification covers optical fibre cable suitable for incorporation into the earthwire
(OPGW), associated fittings and non-metallic underground fibre optic cable.

14.1.2 Types and Uses

For details of the specified requirements reference shall be made to Annexes 14-1 to 14-3.

14.2 Design

14.2.1 Reliability

The overall system design of the fibre optic system shall meet the following minimum requirements:

a. Single failure or degradation in any optical fibore not more than one per year averaged over five
years;

b. Failures or degradations affecting more than one optical fibre, not more than one in ten years;

C. Increase in optical system transmission attenuation due to accumulated ageing and other

effects at the end of five years not more than 0.05 dB/km.

14.2.2 Fibre Optic Earthwire (OPGW)

14.2.2.1.  The fibre optic earthwire to be supplied shall be suitable for installation on transmission
lines, and shall be supplied complete with all necessary fittings and optical joint boxes. The earthwire,
fittings and optical joint boxes shall be type approved.

14.2.2.2.  The fibre optic earthwire shall comprise an optical sub-unit containing optical fibres, over
which shall be laid aluminium, aluminium alloy or aluminium coated steel strands. Reference should
be made to Section 11 for pertinent details of the overall earthwire.

14.2.2.3.  The optical sub-unit shall withstand the temperature rise associated with the specified

lightning fault current flowing in the earthwire without damage. The fibre optic earthwire shall be
manufactured in continuous lengths of not less than 3 km.

14.2.3 Optical Fibres

14.2.3.1. Optical fibres shall be single mode fibre. The fibres shall be coded for ready identification
at each end. Single mode fibres shall conform to ITU-T G652 or to IEC 60793-2-B1 and Annex 14-2.
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14.2.3.2.  The optical fibre coating material shall be mechanically strippable. The optical fibres shall
be capable of being joined by fusion splicing techniques.

14.2.3.3.  There shall be no measurable long term or short term optical attenuation change due to
the temperature rise associated with a fault current flowing in an earthwire, or a lightning strike on the
earthwire.

14.2.3.4.  The optical fibres shall not be subjected to any critical stresses when the cable is at its
maximum system loading, reference Annex 11-3.

14.2.3.5.  After finalisation of the drum lengths, the Contractor/Supplier shall submit calculations for
the expected overall attenuation and dispersion. This is a Hold Point. This will be compared with the
actual values measured after a completion of the installation.

14.2.4 OPGW Fittings

14.2.4.1. The fibre optic earthwire shall be used with approved conductor fittings in accordance
with sections 10 and 12 of the specifications. The application of these fittings shall not damage the
earthwire or the fibres, either mechanically or optically.

14.2.4.2. At each support, a bypass device shall be provided to guide the cable around the
earthwire fittings associated with the support.

14.2.4.3. Earthwire bonds similar to those specified in Section 10 of the specification shall be
provided.

14.2.4.4.  The cable run from the earthwire to the splice enclosure shall be secured to the support
and suitable protection shall be provided to prevent damage from shotgun attack or other accidental
means.

14.2.5 Optical Joint Boxes

14.2.5.1. Optical joint boxes shall be provided to protect the splice joints of optical fibres, either
when individual lengths of fibre optic OPGW, are jointed, or between the fibre optic earthwire and the
underground fibre optic cable. The optical joint boxes shall protect the splice joint from both
mechanical and environmental damage.

14.2.5.2.  The optical joint boxes shall preferably be of hood/dome type with single end plate in
bottom and shall be fitted to the support immediately above the anti-climbing device.

14.2.5.3.  The joint boxes shall consist of an external steel or die cast aluminium housing and
provide protection to IEC 60529 IP447, and an internal die cast aluminium or high impact plastic ABS
box to IEC 60529 IP54.

14.2.5.4.  The external housing shall be designed so that rain water is directed away from the door,
and there shall be no water ingress when the door is opened.

14.2.5.5. The door of the box shall be fitted with captive hinges and shall be fastened shut by
screw fixings. A hasp shall be provided on the door capable of taking a 10mm padlock.
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14.2.5.6.  The bottom of the box shall be fitted with two gland plates, each gland plate shall have
two entry points. The gland plates shall be interchangeable, one style shall be used for fibre optic
earthwire, the other for underground fibre optic cable. The joint boxes shall be supplied complete with
all fittings to secure and seal the cable in the gland plates or blank the unused spigots. Cable cleats to
secure the fibre optic OPGW or underground cable shall be fitted inside the box. The cleats shall not
have a detrimental effect on the performance of the optical fibres when tightened to the recommended
torque.

14.2.5.7.  The top and bottom of the joint box shall be vented, and the vents provided with vermin
shields.

14.2.5.8. An M12 earthing boss complete with an M12 galvanised nut and lock washers shall be
provided on the outside of the box.

14.2.5.9.  The interior box shall be mounted on brackets inside the external housing and shall be
capable of easy removal, complete with the optical fibre tails. The seal around the box shall be
capable of withstanding specified temperatures.

14.2.5.10. The box shall be supplied complete with internal splice cassettes to accommodate the
required number of splices. Glands shall be fitted to accommodate either the fibre optic OPGW, or
underground fibre optic cable.

14.2.6 Fixing Clamps

A bolted clamping system shall be used to attach the OPGW to the inside of the support without
drilling or modifications to the support steelwork. The clamping system shall be capable of use with
galvanised steel angle sections varying between 40 and 200 mm wide and accommodating either
single, double or multiple lengths of OPGW.

The attachment clamps shall be capable of being attached and detached from the support, without
affecting the OPGW.

14.2.7 Non-Metallic Underground Fibre Optic Cable

The fibre optic cable shall be circular in cross section and shall be designed so that any cable strain is
not directly imported on the optical fibres. The cables shall not include any metallic components, to

prevent high induced voltages when used in switching or substation compounds.

Optical fibres shall be in accordance with chapter14.2.3 and shall match the OPGW, fibres in type and
colour.
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14.3 Materials

14.3.1 Fibre Optic Earthwire

External aluminium, aluminium alloy or aluminium coated steel strands shall be in accordance with the
requirements of Section 11 of the specification. OPGW of dissimilar materials such as stainless steel
tube with aluminium-clad steel wire strands are not allowed.

14.3.2 Optical Joint Boxes

Optical joint boxes shall be made from either a suitable grade of aluminium alloy complying with the
requirement of BS EN 1559, 1676, 1706 and/or BS EN 1676, or steel complying with requirements of
BS 3100.

14.3.3 Fixing Clamps

Fixing clamps shall be made from a suitable grade of aluminium alloy comprising with the
requirements of BS EN 1559, 1676, 1706 and/or BS EN 1676. Bolt quality shall be grade 4.6
according to 1ISO 898-1. Bolts and nuts shall be ISO Metric Black Hexagon to BS 4190, and shall

unless otherwise specified be threaded ISO Metric Coarse Pitch to BS 3643: Part 2, Tolerance Class
7h/8 g.

14.4 Workmanship

14.4.1 Contract Drawings
Contract drawings for fixing clamps and optical joint boxes shall in addition to the dimension show

material types and grades, protective treatment and any other pertinent information. Design drawings
shall be submitted to the Employer for approval. This is a Hold Point.

14.5 Protective Treatment

14.5.1 Fibre Optic Earthwire

Where two layers of wire strands are provided over the optical sub-unit, the external surface of the
optical sub-unit and the inner strand layer shall be greased, using an approved conductor grease (Ref.
Section 11 of the Specification).

14.5.2 Ingress of Moisture

The cable shall be capped before shipment to prevent the ingress of water.
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14.5.3 Optical Joint Boxes

Optical joint boxes (steel exterior housings) shall be hot dipped galvanised after manufacture to meet
the requirements of BS ISO 1461. The boxes shall be sufficiently rigid so that there is no distortion of
either the box or its door after galvanising.

14.6 Installation

14.6.1 General

14.6.1.1 The supplier of the OPGW will be responsible for the supervision of installation by the
Contractor, to ensure that overall system reliability requirements are met. To ensure that this is
undertaken, the supplier will provide the services of a suitably qualified/experienced installation
supervisor, who shall supervise the installation of the Works and shall advise the Engineer and the
Contractor in matters of methods procedures and precautions to be followed and will be responsible
for all matters pertaining to the quality of the installation. The supplier's installation supervisor shall
make at least four visits of 2 (two) weeks each during progress of OPGW installation work for the
purpose.

14.6.1.2 The Contractor shall provide the Employer with a method statement giving sequential
details of the stripping procedure and the optical fibre jointing (splicing) procedure. The method
statement shall take full cognisance of the manufacturer's installation instructions.

14.6.1.3 The method statement shall be submitted to the Employer for acceptance the requisite
period prior to stringing or optical fibre jointing commences. This a Hold Point.

14.6.2 Workmanship

The Contractor shall ensure that the fibre optic cables are not strained or damaged either
mechanically or optically during stringing and/or jointing. If necessary the Contractor shall demonstrate
the suitability of his proposed method, including the choice of running blocks prior to the
commencement of stringing operations.

14.6.3 Optical Fibre Joints

Optical fibre joints either in the OPGW, or between the OPGW, and the non-metallic underground fibre
optic able shall be housed in optical joint boxes. The joint boxes shall be located immediately above
the anti-climbing device for convenient access by technical personnel. All joint boxes shall be earthed
to the support steelwork using approved multi-wire/multi-strand flexible aluminium earthing bonds.
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14.7 Quality Control

14.7.1 General

Type, sample and routine tests shall be undertaken on OPGW, their associated fittings, non-metallic
underground fibre optic cable and the optical fibres in accordance with the requirements of this
specification, ITU-T G652, IEC 60793 and IEC 60794 as appropriate. Contract drawings previously
submitted to the Employer shall be available at the time of testing.

The Contractor/Supplier shall give the Employer the requisite period of notice prior to undertaking the
tests, and shall submit to the Employer a test programme and procedures for approval. This is a Hold
Point.

Type test of offered OPGW will be waived during execution of the Contract if the Contractor submit the
satisfactory type test reports of same OPGW. In case, the type test of OPGW is conducted during
execution of Contract, the test to be witnessed by Employer’s Engineers.

14.7.2 OPGW
14.7.2.1 Type Test

a) Stress-Strain

A sample of OPGW not less than 10m length, complete with the proposed end fittings shall be subject
to a stress-strain test. The test shall be undertaken in accordance with IEC 61089 Annex B and the
measuring techniques in accordance with IEC 60794-4-10. There shall be no visual change to the
OPGW strands after the test and that the fibre strain must be less than 0.05% at 70% of the UTS of
the cable.

b) Tensile Performance

The test shall be undertaken in accordance with the load conditions specified in IEC 61089 Annex B
and the measuring techniques in accordance with IEC 60794-1-2E1 and IEC 60794-4-10. There shall
be no permanent change in the fibre attenuation at the specified wavelength after the test, while the
change in attenuation during the test shall be less than 0.05db/km from zero load to 70% of the UTS
of the cable.

c) Crush and Impact
The tests shall be undertaken in accordance with the recommendations of IEC 60794-1-2 E3 and IEC-
60794-1-2 E4.

The crush test shall be undertaken by applying a 10kN load for 10 min to the OPGW via two 100mm X
100mm flat plates. There shall be no measurable permanent change in the fibre attenuation at the
specified wavelength, while any temporary change in attenuation shall be less than 0.1db.

The impact test shall be undertaken by dropping a 4kg weight from a height of 150mm onto the end of
a 20mm diameter steel mandrel placed on the OPGW. After 20 repeated applications, there shall be
no measurable change in fibre attenuation at the specified wavelength, while any temporary change in
attenuation shall be less than 0.1 db.
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d) Temperature Cycling

The optical performance under temperature cycling shall be tested in accordance with IEC 60794-1-2
F1 with To and Tg as specified in Annex 14-1 and the duration of 4 hours. The test should be
undertaken twice.

e) Water Ingress
The optical sub-unit shall be tested for water ingress in accordance with IEC 60794-1-2 F5.

f) Fault Current

A sample of OPGW not less than 10m in length shall be subject to a fault current pulse. The fault
current pulse specified in Annex 14-1 shall be supplied in less than 1s after the conductor has been
raised to the specified initial temperature. During the test the temperature of the optical sub-unit shall
be measured, the temperature immediately after the current pulse shall be less than the specified
temperatures. The test shall be performed twice with an interval of 30 min between tests. After the
second impulse the OPGW shall be dismantled and the optical cable examined throughout its length
for any signs of deterioration. Fiber optic attenuation shall be measured using light source and power
meter connected to each end of the test fiber. The test length of optical fiber shall be minimum 100m.
Optical attenuation shall not exceed 0.05dB/km.

a) Lightning Strike

The Contractor shall submit his proposals to the Employer to demonstrate the effectiveness of the
OPGW to withstand the effects of a lightning strike. The test shall consider both an initial stroke and a
power follow through. The initial peak current shall be as specified in Annex 14-1. The test shall be
carried out on a sample of OPGW not less than 1m long as per IEC 60794-1-2 H2. The acceptance
criteria shall be (i) attenuation change is require to be less than 0.05dB/km (ii) if any wire(s) are found
broken, then the calculated residual strength for remaining unbroken wires shall not be less than 75%
of the original declared rated tensile strength of the completed OPGW. Any damaged strands shall be
assumed to be broken.

14.7.2.2 Routine Test

14.7.2.2.1. OPGW on all drums shall be tested for mechanical Tests including measurement of
dimensions of steel and aluminium (Al) wires and overall diameter of OPGW, measurements of
thickness of Al on ACS wires, twist test of steel & Al wires, torsion test of steel wires, checking of lay
length & lay ratio of layers, checking of lay directions, breaking load test of steel and Al wires and DC
resistance measurement of Al and ACS wires at the factory by the manufacturer as routine tests.

14.7.2.2.2. In addition, attenuation shall be measured on each fibre of all OPGW with OTDR at the
factory by the manufacturer as routine test.

14.7.2.2.3. The test results shall be available with the manufacturer and shall be submitted to the
Employer, if requested.
14.7.2.3 Sample Test

Samples taken on random sampling basis from the OPGW drums ready for shipment against each
batch shall be tested for mechanical tests including measurement of dimensions of steel and
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aluminium (Al) wires and overall diameter of OPGW, measurements of thickness of Al on ACS wires,
twist test of steel & Al wires, torsion test of steel wires, checking of lay length & lay ratio of layers,
checking of lay directions, breaking load test of steel and Al wires and DC resistance measurement of
Al and ACS wires at the factory by the manufacturer which shall be witnessed by the Employer's
representative.

In addition, attenuation shall also be measured on each fibre of above mentioned sample drums of
OPGW with OTDR.

14.7.3 Optical Fibres

Optical fibres shall be tested in accordance with the requirements of ITU-T G652 and IEC 60793 as
appropriate.

14.7.4 Optical Joint Boxes
Optical joint boxes shall be visually inspected to ensure they meet the specified requirements. If the
external housing or its door shows any signs of distortion or any galvanizing damage then the box

shall be rejected. Details of the inspection shall be recorded and shall be made available to the
Engineer upon request.

14.7.5 Non-Metallic Underground Fibre Optic Cable

Non-metallic underground fibre optic cable and the optical fibres shall be tested in accordance with the
requirements of ITU-T G652, IEC 60793 and IEC 60794 as appropriate.

14.7.6 Fibre Optic Cables

All fibre optic cables shall be tested prior to despatch using an OTDR on each fibre.

14.7.7 Test Certificates

Test records, covering Type and Sample tests shall be made available to the Employer.

14.7.8 Certificates of Conformity

When requested copies of the following certificates/records shall also be forwarded:
a. Optical joint boxes visual inspection records;

b. Routine test records;

C. The records of the OTDR test results.

14.7.9 Installation

14.7.9.1.  The following tests shall be undertaken by the Contractor:
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a. Prior to installation the fibre optic cable shall be tested with an OTDR on each fibre to ensure
that no physical damage has occurred to the fibre during delivery and shall be compared with
the results prior to despatch;

b. After installation the above test shall be repeated to ensure that no damage has occurred to the
fibre during installation;
c. An end-to-end attenuation measurement shall be taken in each direction on each fibre using an

optical source and optical power meter.

14.7.9.2.  The overall attenuation of the installed cable shall not exceed that calculated using the
attenuation and splice loss values specified in Annex 14-2.

14.7.9.3. The Contractor shall give the Engineer the requisite period of notice prior to commencing
the tests. This is a Notification Point. Details of the test results shall be submitted to the Employer.

14.7.9.4.  The supplier of the OPGW is requested to co-operate with the Fibre Optic Terminal
Equipment Supplier (if this is under a separate contract) and shall supply all technical data requested.

14.8 Test Equipment

Reference should be made to Annex 14-3 for details of the test equipment required.

14.9 Maintenance Equipment and Tools

Reference shall be made in the price schedule, mandatory spare part and tools.
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Description Unit 400kV- Not | 230kV- Not 132kV
applicable | applicable
Number of fibres 48 48 24
Fault current (1 second) (kA) 11.83 5 5
Initial temperature (°C) 40 40 40
Leading edge (ps) 12 1.2 1.2
Lightning initial peak current (0.5 second) (A) Class3as | Classlas | Class1as
per IEC per IEC per IEC
60794 60794 60794
Tail (us) 50 50 50
Power follow through (Coulomb) Class3as | Classlas | Class1as
per IEC per IEC per IEC
60794 60794 60794
Temperature cycling test Ta (°C) 5 5 5
Temperature cycling test Tg (°C) 40 40 40
Annex 14-2: Single Mode Optical Fibre Cable Requirements
Coating diameter Mm 250 £ 15
Cladding diameter um 125+ 3
Cladding non-circularity % <2
Mode field diameter um 8.6 ~9.5
Mode field concentricity error Mm <1
Cut off wave length nm <1,270
Attenuation at (maximum average) 1285 nm 1330 dB/km <0.40
Attenuation at (maximum average) 1550 nm dB/km <0.25
Zero dispersion wave length nm 1,321
Chromatic dispersion at 1285 nm 1330 ps/(km-nm) <3.50
Chromatic dispersion at 1550 nm ps/(km-nm) <20
Individual splice loss dB <0.10
Mean splice loss dB <0.06

Annex 14-3: Test Equipment

|OTDR
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Clause Reference Document Description Comment
14.2.3 Expected overall attenuation and dispersion
144.1 Optical Joint Boxes - Contract drawings
Fixing clamps - contract drawings

14.6.1 Installation instructions
14.6.1 Method statement
14.7.1 OPGW fittings, Non-metallic underground fibre optic

cable and optical fibres - type test certificates
14.7.2 Type test programme
14.7.2 OPGW - fatigue life Documentary evidence
14.7.2 OPGW - lightning strike Test proposals
14.7.2 OPGW - routine tests Test proposals
14.7.4 Optical joint boxes - visual inspection test records
14.7.9 OPGW fittings and optical fibres - type test records
14.7.9 OPGW fittings& optical fibres- routine test records
14.7.8 Certificate of conformity
14.7.9 Installation test records

Annex 14-5: Notification and Hold Points

Clause Reference Notification Point Hold Point
14.2.3 Optical Fibres
14.2.6 Fixing clamps
14.4.1 Contract drawings — method statement
14.6.1 Installation — Type test programme
14.7.1 Quality Control — Lightning strike — test proposals
14.7.9 Installation tests
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Annex 14-6: Reference Standards

The reference standards and other documents referred to in this section of the specifications are listed

below :

IEC 60529: Classification of decrees of protection provided by enclosures

IEC 61089: Round wire concentric lay overhead electrical stranded conductors

IEC 60793- 1: Optical Fibres Part 1: Generic Specification

IEC 60793-2: Optical Fibres Part 2: Product Specification

IEC 60794-1: Optical Fibre Cable Part 1: Generic Specification

IEC 60794-2: Optical Fibre Cable Part 2: Product Specification

BS ISO 1461: Specification for hot dip galvanised coatings on iron and steel articles

BS EN 1559: Specification for Aluminium and aluminium alloy ingots and castings for
general engineering purposes

BS EN 1676; Specification for steel castings for general engineering purposes

BS EN 1706; BS 3100:

BS 3643: Ingot zinc

BS 4190: Specification for ISO Metric hexagon bolts, screws and nuts

BS EN 1676: Aluminium and aluminium alloys - Alloyed ingots for remelting

BS EN 10025: Specification for hot rolled products of non-alloying structural steels and
their technical delivery requirements.

ISO 898-1.: Mechanical properties of fasteners made of carbon steel and alloy steel

ITU-T G652: Characteristics of single mode optical fibre cable.
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15. Aircraft Navigation (Obstruction Aids)

15.1 Scope

15.1.1 Types and Uses

The type and arrangement of all aircraft navigation (obstruction aids) i.e. aircraft warning lights (solar
or LV powered), solar arrays, batteries and aircraft warning spheres shall be approved by the
Employer.

Reference is made to Annex 15-1 for the detailed specific requirements.

15.2 Design

15.2.1 General
All aircraft navigation (obstruction aids) shall be so designed as to:

(@) Withstand the mechanical loads relevant to the installation-service-maintenance conditions and
environmental effects;

(b)  Minimize the number of parts and the possibility of incorrect assembly and installation;

(c)  Ensure that individual components are secured against becoming loose in service; all threaded
fasteners shall be locked;

(d) Utilize materials which have sufficient strength, ductility and environmental resistance to
withstand the static dynamic loading;

(e) Avoid damaging the earthwire under all service conditions;

()] Comply with the requirements of ICAO Aerodromes Annex 14 Volume 1 Aerodrome Design and
Operation and Aerodrome Design Manual Part 4 unless stated to the contrary.

15.2.2 Obstruction Lights (Solar Powered)

The complete solar powered obstruction light system i.e. obstruction lights, photovoltaic cells, storage
batteries and control equipment, shall be designed to ensure maximum unattended operation with
minimal maintenance, i.e. maximum once per year.

15.2.2.1. The obstruction lights shall be in compliance with Annex 15-1.

15.2.2.2. The light shall be equipped with LED clustered lamps with a rated life of at least 20,000
hours.

15.2.2.3. The light shall be designed to allow it to be directly installed on any vertical or horizontal
surface on the peak of the tower. In case the power adapter cannot be installed at the lamp locations,
an extension cable assembly with lamp holder shall be provided.
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15.2.2.4. The operation of the lights during darkness or poor visibility shall be controlled by a
photoelectric switch. The levels of illuminance falling on a vertical surface for activating the lights
shall be agreed with the Engineer.

15.2.3 Obstruction Lights (LV powered)

15.2.3.1. Obstruction lights shall consist of one main and one standby omnidirectional red lamps in
compliance with Annex 15-1.

15.2.3.2. The luminous intensity shall be medium and have the longest possible rated life, which
should not be less than 10,000 hours.

15.2.3.3.  The light shall be designed to allow it to be directly installed on any vertical or horizontal
surface on the tower. The operation of the light during darkness or poor visibility shall be controlled by
a photo-electric switch. The level of illuminance falling on a vertical surface for activating the lights
shall be agreed with the Engineer.

15.2.3.4. At the base of the tower immediately above the A.C.D. level a termination box shall be
provided complete with isolator and other control gear as necessary.

15.2.3.5. The termination box shall be manufactured from either steel or die cast aluminium to
provide protection to IEC 60529 IP 55.

15.2.4 Photo-Voltaic Cells (Solar Array)

15.2.4.1. The photo-voltaic cells in conjunction with the storage batteries shall be designed to have
the maximum system reliability and battery life. Solar panels shall not be designed to provide
maximum power during, periods of peak solar radiation, but to provide power at an essentially
constant rate over the annual solar cycle. The minimum charge state shall provide adequate reserve
for weather anomalies which may comprise up to one month of continuous heavy cloud cover, whilst
the maximum charge state achieved during favourable conditions shall not exceed the rated battery
capacity to prevent the possibility of overcharging the battery causing electrolyte evaporation.

15.2.4.2. For protection of the solar array from reverse currents during darkness, a diode shall be
placed in series with the array.

15.2.4.3.  The complete solar panel shall be designed to ensure that the maximum electrical Output
degradation shall not exceed 10 percent over a 10 year period.

15.2.4.4.  The photovoltaic cells shall be redundantly interconnected and provided with integral
bypass diodes to prevent cell overheating due to localized shading and system continuity in the event
of cell circuit failure.

15.2.4.5.  The complete solar panel shall be suitably sealed in an aluminium frame which effectively
isolates the cells from thermal and mechanical shock and-prevents the ingress of moisture.
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15.2.5 Support Framework

The solar array support framework shall be designed to mount the complete solar panel at the
optimum tilt angle, and to resist the imposed wind loading calculated in accordance with Section 8 of
this specification.

15.2.6 Storage Batteries

Vented lead acid electrolyte batteries of an extremely low self-discharging type shall be used in
conjunction with photo-voltaic cells. Catalytic recombinator caps shall be used to reduce water loss to
very low levels. The batteries shall have proven cycling abilities in conjunction with photo-voltaic
operation and shall be designed to provide power during periods of low solar radiation, which shall not
be less than a minimum of 5 days, reserve storage plus specified low solar storage calculated from the
optimum storage array, size associated with the location.

A regulator shall be used to protect the battery from overcharging and a low voltage disconnector from
excessive discharge.

The batteries must have a stable voltage characteristic with less than 5 percent variation in nominal
output voltage from fully charged to discharged.

Separate batteries and chargers shall be provided for each light.

15.2.7 Battery Enclosure

A suitably designed battery enclosure shall be provided for housing the batteries and control unit at
the specified work platform level.

The enclosure shall have hinged access panels for ease of battery maintenance, vent holes in the
base and ventilation at the top to provide adequate air through venting of gases from the batteries.
Maximum and minimum electrolyte levels of all battery cells shall be clearly visible.

15.2.8 LV Cables

All LV cables and cabling shall be in accordance with the appropriate British Standards and local
health and safety requirements.

15.2.9 Aircraft Warning Spheres

Aircraft warning spheres shall be a minimum of 600 mm diameter and shall be fitted to the earthwire.
Externally, the spheres shall be coloured red or orange to meet the local environmental conditions and
installed alternatively with white spheres. All component bolts shall be captive and preference shall be

given to use of shear-head clamp tightening bolts. Factory formed helical armour rods shall be fitted to
protect the earthwire at aircraft warning sphere locations.
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15.2.10 Tower Painting

15.2.10.1. Painting of towers to comply with the requirements of ICAO and local aviation authorities,
shall be undertaken when specified by the Engineer.

15.2.10.2. The paint system shall comprise an etch primer, under and gloss coat which shall be
formulated to take into consideration the local environmental conditions. The paint shall not present a
health hazard and shall conform to relevant current health and safety requirements.

15.2.10.3. Reference shall be made as appropriate to BS 5493. Details of the proposed painting
system shall be submitted to the Engineer. This is a Hold Point.

15.2.10.4. For details of the extent of the painting requirements reference should be made to Annex
15-1.

15.3 Materials

15.3.1. Materials used in the manufacture of aircraft navigation (obstruction aids) shall be of:

(@) Adequate strength for the intended application and service life requirements (including
mechanical loads, vibrations, electrical currents and environmental effects) and free from
defects which would affect the performance of the equipment.

(b)  Shall not be liable to intergranular or stress corrosion.

(c) The material shall not be adversely affected in the long term by a coating applied for corrosion
protection.

15.3.2. Photovoltaic cells shall comprise matched monocrystalline silicon cells enclosed by a
glass front surface and a rear composite layer to provide the optimum thermal and electrical
performance.

15.3.3. The glass front surface shall have similar thermal expansion characteristics to the
photovoltaic cell, shall be resistant to impact and abrasion by wind-blown materials and shall be self-
cleaning under the action of rain.

15.3.4. All mild steel used in the manufacture of the support framework shall comply with the
requirements of BS EN 10025 or BS EN 10210. Minimum steel grade shall be S275JR and S275J0OH
respectively.

15.3.5. Aluminium or aluminium alloy used in the manufacture of the complete solar panel frame
shall comply with the requirements of BS 1474.

15.3.6. Cast aluminium and aluminium alloy fittings shall be made from aluminium or aluminium
alloy of a suitable grade, complying with the requirements of BS 1490 and/or BS EN 1676.

15.3.7. Aircraft warning spheres shall be made from either glass reinforced polyester resin or
aluminium sheet, having a minimum specified thickness. Aluminium sheet shall comply with the
requirements of BS EN 485

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@
(Package 1, Lot-1 & Lot-2) < ..".'



-15-5-

15.3.8. Bolts and nuts shall be either ISO Metric Black Hexagon to BS 4190 threaded ISO Metric
Course Pitch to BS 3643: Part 2 Tolerance Class 7H/8g, or ISO Metric Precision Hexagon to BS 3692.
Metal washers shall be either to BS 4320, Form E, Grade 4.6 or 'bright series'. Spring Washers shall
be ISO Metric to BS 4464.

15.3.9. If shear-head type bolts are used they shall be clearly marked so after the correct torque
has been applied, the installed bolt may be clearly identifiable from the ground.

15.3.10. Non-metallic materials shall have good resistance to ageing and shall have adequate
resistance to the effects of nitrogen oxide, ozone, ultra-violet radiation and air pollution.

15.3.11. Glass reinforced polyester resin mouldings for aircraft warning spheres shall be in
accordance with BS 4549, Part 1.

15.3.12. All paints used shall be suitable for use with and not adversely affect galvanized steel.

15.4 Workmanship

The dimensions of all aircraft navigation (obstruction aids) equipment shall be shown on the contract
drawings. Contract drawings including cabling layouts shall be submitted to the Engineer. This is a
Hold Point.

All equipment shall be marked to ensure a system of traceability for each component of the
equipment. Where practicable, and unless otherwise agreed between the Engineer and the
Contractor /Supplier, equipment shall be clearly and indelibly marked with 6 mm high characters as
follows:

(@) Identification of equipment (reference number);
(b)  Maker's identification;

(c) Date of manufacture (month and year);

(d) Castcode - if appropriate;

(e) Conductor diameter range - if appropriate;

) Fitting bolt installation torque - if appropriate.

15.5 Protective Treatment

All parts of the aircraft navigation (obstruction aids) equipment shall either be inherently resistant to
atmospheric corrosion or suitably protected against corrosion, such as may occur in transit, storage
and service. All ferrous parts which will be exposed to the atmosphere in service shall be protected by
hot- dipped galvanizing to comply with the requirements of BS 729. All manufacturing processes shall
be completed prior to galvanizing.

The ingot zinc used for galvanizing shall comply with the requirements of BS 3436.All external threads
shall be cut or rolled before hot-dipped galvanizing. Nuts to be galvanized shall be subsequently
tapped 0.4 mm oversize and the threads oiled.
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15.6 Installation

Aircraft navigation (obstruction aids) shall be installed strictly in accordance with the Supplier's
instructions.

The proposed means of paint application shall take full cognizance of local environmental
requirements and shall be subject to the approval of the Engineer. This is a Hold Point.

15.7 Quality Control

15.7.1 General

Type, sample and routine tests as appropriate shall be undertaken on both individual items and
complete system, e.g. obstruction lights, solar panels, storage batteries etc. in accordance with the
requirements of this specification. The test procedure must clearly demonstrate the suitability of the
complete system to meet the environmental and operational conditions specified. The Contractor's
proposals for these tests shall be submitted to the Engineer for approval before manufacture
commences. This is a Hold Point.

Contract drawings previously submitted to the Engineer shall be available at the time of testing. The
Contractor/Supplier shall give the Engineer the requisite period of notice prior to undertaking the type
and sample tests, and shall submit to the Engineer for approval a test programme and procedures.
This is a Hold Point.

15.7.2 Galvanising

Tests for galvanised equipment shall be carried out at the works to ensure compliance with the
requirements of BS 729. Details of the test results shall be made available to the Engineer upon
request.

15.7.3 Test Certificates

15.7.3.1.  All metallic materials used in the manufacture of the equipment shall be covered by test
certificates stating their mechanical and chemical properties to prove compliance with requirements of
this specification and BS EN 10210, BS EN 10025, BS EN 485, BS 3 1 00, BS 4190, BS 1474, BS
1470 as appropriate.

15.7.3.2. Bolts and nuts shall be covered by the appropriate test certificate in respect of either BS
4190 or BS 3692. Tests certificates for metallic materials, bolts and nuts and where appropriate non-
metallic materials shall be made available to the Engineer upon request.

15.7.3.3.  Where type and sample tests are undertaken test certificates covering these tests shall
be made available to the Engineer.
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15.7.3.4.  Where routine tests are undertaken test certificates covering the tests shall be made
available to the Engineer upon request.

15.7.4 Certificate of Conformity

Prior to despatch the Contractor/Supplier shall forward to the Engineer requisite copies of the
completed Certificate of Conformity. The certificate shall be supported by copies of the appropriate
test reports of any type and/or sample tests undertaken.

When requested copies of the following certificates/records shall also be forwarded:

(a) Metallic material test certificates

(b)  Bolt and nut test certificates

(c)  Non-metallic material test certificates
(d)  Galvanizing test records

(e) Routine test records.

15.7.5 Site Tests

Prior to commissioning the Contractor shall submit to the Engineer his proposals for checking/testing
the complete installation. This is a Hold Point. The Contractor shall give the Engineer the requisite
period of notice prior to undertaking the agreed commissioning tests. This is a Notification Point.

15.7.6 Painting

Prior to the commencement of painting the Contractor shall submit to the Engineer his proposals for
checking/testing the routine quality of the Painting. This is a Hold Point.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) é‘ﬁ
(Package 1, Lot-1 & Lot-2) < .....'



-15-8 -

Annex 15-1: Aircraft Navigation (Obstruction Aids)

Tower painting as per ICAO requirements
Tower painting as per local requirements
Obstruction lights

L.V. powered & supply voltage
Obstruction Light type

Solar powered:

Number and position of lights per support
Height and position of work platform
Height and position of solar array

Diameter of aircraft warning spheres
Spacing of aircraft warning spheres

mm

Yes

Solar powered

Medium Intensity, Type C

As per ICAO
Top crossarm
Earthwire

600
30 between adjacent spheres on opposite
earthwires

Tower Painting

All towers having more than 60m height above Ground Level (GL) are to be painted, as per the

requirements of ICAQO.

Annex 15-2: Engineering Documents to be Submitted by Contractor

Clause Reference Document Description Comments
15.2.10 Tower painting - painting system
154.1 Obstruction aids - contract drawing
15.6.2 Painting - method statement
15.7.1 Test proposals - type, sample, routine
15.7.2 Galvanizing test results If requested
15.7.3 Metallic material test certificates If requested
15.7.3 Bolt and nuts test certificates If requested
15.7.3 Non-metallic material test certificates If requested
15.7.3 Type test records
15.7.3 Sample test records
15.7.3 Routine test records If requested
15.7.4 Certificate of conformity
15.7.5 Commissioning test proposals
15.7.6 Painting - routine test procedure
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Annex 15-3: Notification and Hold Points

Clause Reference Notification Points Hold Points

15.2.10

Tower painting system

154.1 Contract drawings

15.6.2 Painting - method statement
15.7.1 Test proposals

15.7.1 Type tests

15.7.5 Commissioning tests Test proposals

15.7.6 Painting - routine test proposals

Annex 15-4: Reference Standards

The reference standards and other documents referred to in this specification are listed below:

IEC60529: Classification of degrees of protection provided by enclosures.

BS729: Specification for hot-dipped galvanising coating on iron and steel articles.

BS1474: Specification for wrought aluminium and aluminium alloys for general engineering
purposes bars, extruded round tubes and sections.

BS1490: Aluminium and aluminium alloy ingots and castings for general engineering
purposes.

BS3463: Specification for ingot zinc.

BS3643: ISO Metric threads. Part 2: Limits and tolerances for course pitch series threads.

BS3692: Specification for ISO Metric Precision hexagon bolts, screws and nuts.

BS4190: Specification for ISO Metric hexagon bolts, screws and nuts.

BS4320: Specification for metal washers for general engineering purposes Metric series.

BS4549: Guide to quality control requirements for reinforced plastic moulding.

Part1: Polyester resin mouldings reinforced with chopped strand mat or randomly
deposited glass fibre.

BS4464: Specification for Spring washers for general engineering and automobile purposes.
Metric Series.

BS5493: Protective coatings of iron and steel structures.

BSENA485: Aluminium and aluminium alloys sheet, strip and plate.

BSEN1676: Aluminium and aluminium alloys - Alloyed ingots for remelting,

BSEN10025: Specification for hot rolled products of non-alloy structural steels and their technical
delivery requirements.

BSEN10210: Hot finished structural hollow sections of non-alloy and fine grain structural steels.
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16. Miscellaneous

16.1 Tools and Appliances
16.1.1 Each tool or appliance shall be clearly marked with its size and/or purpose and is not to be
used for erection purposes by the Contractor.

16.1.2 The tools and appliances with the appropriate boxes are to be handed over to the Employer at
the Employer's stores depot at the time of arrival at site.

16.1.3The Contractor shall, where required, by the Engineer, provide test certificates and die-stamp or
indelible mark on each piece of equipment in an approved manner.

16.1.4 For details of the tools and appliances to be supplied reference should be made to Annex 16-1.
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Annex 16-1: Tools & Appliances

(@) Sets of temporary earthing equipment shall consist of one, telescopic, Fibre glass rod 3m total
length, complete with a screwing head together with 6 PVC covered 8m lengths of 150mm?
pure aluminium conductor. Each length of conductor shall be equipped with an earth end
clamp which shall have a hardened steel threaded point capable of piercing a galvanised or
corroded steel surface to provide a good earth connection. In addition an alloy line end
clamp shall be provided which shall be spring loaded and capable of being further tightened
around a conductor of up to 32.4mm diameter, to provide a good electrical connection. The
line end clamp and the screwing head of the pole shall be such that the latter is capable of
holding, fixing and tightening the end clamp onto the conductor when attached to the temporary
earth lead.

The leads are expected to withstand a fault current of 2.5kA for 10s.

(b)  Elcometer for measuring galvanisation thickness.
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17. Packing, Protection and Despatch Marking

17.1 General

17.1.1. The following minimum packing methods shall be adopted for suppliers external to the
country of the transmission line installation, unless otherwise specified.

17.1.2. The Supplier shall be entirely responsible for ensuring that the packing is suitable for
transit and storage and will be held responsible for any shortages or damage during transit.

17.1.3. Wherever possible, the Supplier shall utilize shipping by container vessels in the
containers of the correct type for the item being shipped to reduce the likelihood of damage to the
items. If containerization is not possible the requirements of the following clauses shall be applicable.

17.1.4. All materials shall be carefully packed in a manner suitable for transport to and storage
under the climatic conditions present. Items packed in cases or crates shall be so secured that they
are not free to move, and cannot work loose in transit.

17.1.5. Wood wool is to be avoided as a packaging material as far as possible.

17.1.6. Waterproof paper and felt lining are to overlap at the seams by at least 12mm, and the
seams secured together in an approved manner, but the enclosure is to be provided with vermin proof
screened openings to permit ventilation.

17.1.7. A packing note in a weatherproof plastic envelope is to be securely attached to the right
hand lower corner of one side of all cases or crates. A copy of the packing list shall also be included
inside.

17.1.8. All packing cases or crates shall be marked on the outside to show the correct way up
and where relevant, where the weight is bearing and the correct positions for slings.

17.1.9. Shipping mark, numbers and symbols will be provided by the Employer. These marks
shall be applied to conductor drums and cases either by the use of a waterproof stencil, flo-pen or any
other permanent method. The use of tie-on tags is not permitted. Cases shall be marked on two
opposite sides.

All marks shall be clearly legible at the time of dispatch.
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17.2 Lattice Tower and Associated Steelwork

(@) Main Legs Steel Poles, Heavy Sections

As loose items, or as below.

(b) Angle Bracings and Large Plates

Bundled in packagesoflessthan5tandstrap-bondedasfollows:
Galvanized -tensional steel stripping, either:

i) Tension strapping 32mm x 0.8mm, minimum of two bands and at maximum centres of 2m; or
i) Tension strapping 19mm x 0.8mm, minimum of three bands and at maximum centres of 1.25m.

Whichever method i) or ii) is adopted, bundles shall also have a layer of either hessian or
polythene between the strap-bands and the galvanized steelwork. One end of the bundle shall also be
wired in such a way as to prevent the removal of any single piece.

(c) Plates, Small Items

These shall be cased (maximum net mass 500kg).

Cases shall be of sturdy construction, made from new 25mm thick timber and constructed with annular
(rag) nails. They shall have packing pieces on the underside to enable the use of fork- lift trucks.

(d) Bolts

Shall be double bagged and cased as above. A contents list shall be included in each bag.
(Cases used both (c) and (d) shall be stored in dry areas both before and after packing.

Where required, materials shall be colour flashed to aid recognition.

17.3 Containerisation

Where materials shipped by the use of containers, a reduced level of packing, is acceptable as
follows :

(@) Strap-band centres may be increased to 3m for 32mm x 0.8mm bands and 2.5m for 19mm x
0.8mm bands.

(b)  The use of wire through bundle ends is not required.

(c) Cases may be 20mm thick timber.
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17.4 Conductor

17.4.1. Conductors shall be supplied on drums of sufficient sturdiness to withstand overseas
shipment, and the drums shall be securely battened to prevent damage to the conductor.

17.4.2. All wooden components shall be manufactured from sound defect-free seasoned
softwood and suitable for prolonged storage without deterioration. Wood shall be either planed or
finely sawn to facilitate accuracy in assembly. The thickness of each ply or component part shall be of
reasonable uniformity.

17.4.3. The flanges of drums shall be constructed from two ply of wood laminated in such a
manner to be cross-grain to each other. The boards shall be close butted to provide maximum
support. Fastenings of the flanges shall be with suitable bright nails with the head countersunk on the
inside flange. A flange conductor hole of sufficient diameter for the free passage of the conductor shall
be cut in one flange. The exposed end of the conductor shall be protected by a suitable sheet metal
plate.

17.4.4. Drainage holes shall be provided through each flange as close as possible to the
underside of the barrel lagging. The inner checks of the drum shall be painted with an aluminium flake
or bitumen based paint.

17.4.5. The spindle hole shall be round and cut through the centre of the centre board of each
flange ply. The spindle holes, of not less than 80mm diameters, shall be reinforced by a 6mm mild
steel plate bolted to each flange.

17.4.6. The drum barrel shall be of the segmented type, with supports and cross struts, with a
diameter not less than 30 times the conductor diameter. The barrel lagging shall be closely butted and
shall provide a smooth external finish to the conductor. The barrel and flanges shall be securely
clamped together by not less than six M20 bolts.

17.4.7. The inner end of the conductor shall be brought through the drum flange and secured by
staples. The outer end shall also be secured to the inner face of the flange in a similar manner painted
with aluminium flake paint.

17.4.8. The outer layer of the conductor on the drum shall be covered by either a layer of sheet
plastic or waxed paper secured immediately under the circumferential battens so that it is not in
contact with the conductor.

17.4.9. Circumferential battens shall enclose the conductor space completely. They shall fit flush
with the outer flanges and shall be securely fixed.

17.4.10. Drums shall be provided with a secure waterproof label displaying the maker's name,
type, size and length of conductor on the drum. Drum serial number shall be either chiselled into one
drum cheek or impressed onto a secure metallic label. Drums shall be painted on all outer surfaces in
finishing colours to the option of the manufacturer.

17.4.11. Drums shall display an arrow and the words "Roll This Way" on each cheek to show the
correct direction of rolling.
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17.4.12. Steel conductor drums shall be used for any spare conductor supplied and shall comply
with the requirements of the American Aluminium Association Standards or other equivalent National
Standards..

17.5 Insulators

17.5.1Insulators shall be crated, each crate shall contain insulators units of the same type. Crates
shall be either hexagonal or rectangular cross section.

17.5.2 Crates shall be wooden and close boarded, manufactured from sound seasoned
softwood a minimum of 20mm thick. They shall be tensioned strapped at not less than three positions

along their length. All crates shall be marked with the batch number and insulator code number.

17.5.3 Special attention shall be paid to ensure that all insulators are complete with their
security clip.

17.6 Insulator, Conductor and Ancillary Fittings

Insulator, conductor and ancillary fittings shall be cased as per chapter 17.2(c).
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18. Method of Measurement & Payment

18.1 Introduction

18.1.1 General

18.1.1.1. Payment will be made in accordance with the unit prices and total prices set against the
items in the Price Schedules as amplified in this section and against the final quantities approved by
the Employer. These unit prices and total prices shall include all of the work, temporary and
permanent, necessary to comply with the Contract. Where non-quantified unit prices are required in
the Bid submission, they shall be so provided. Measurement for the purposes of payment shall where
appropriate be made jointly by the representative of the Employer and the Contractor.

18.1.1.2.  The Contractor when requested shall attend for purposes of measurement, or otherwise
accept measurements made by the Employer alone.

18.1.1.3. Where applicable the Contractor shall indicate on each invoice the identification number
of each support to which items in the invoice refer.

18.1.1.4.  Unit prices in the Schedule where applicable shall be deemed to include for all work on
site irrespective of access conditions, including slope of ground, nature of subsoil, presence of water
or other obstacles adjacent to or across the line of the route.

18.1.1.5.  The unit prices shall include all incidental expenses which the Contractor or specialist
Subcontractor may incur in the preparation and maintenance of access, in the provision of site
services and of all transportation for labour whether skilled or unskilled.

18.1.1.6. The unit prices in the schedules shall include all out allowances or other supplementary
payment to skilled or unskilled labour, customary, authorised or required by regulations in force at the
date of the Bid.

18.1.1.7.  The unit prices shall be deemed to include payment to labour, or other expenses incurred
for idle time during which work on site is interrupted by weather conditions or flooding by storm
overflow or the like.

18.1.1.8.  Whilst every assistance will be provided to facilitate line construction activities in
sequence in accordance with the Contractor's agreed programme of work, there could be occasions
when this may not be possible. No claims for additional costs to the Contractor will be accepted solely
for such discontinuity of working.

18.1.1.9. Only those prices shown in the miscellaneous unit prices will be accepted as additional to
the ContractpricewheretheuseofsuchunitpricesisauthorisedbytheEmployer.
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18.1.2 Not used

18.1.3 Nominated Subcontractor/Supplier (not used)

18.1.4 Specialist Subcontractors (not used)

18.1.5 Quantities
Thequantitiessetoutintheschedulesareunlessotherwisedefinedestimatedquantitiesofthe  Works. They
are not to be assumed as the actual and correct quantities to be executed by the Contractor in
fulfilment of his obligations under the contract. The Contractor is presumed to have satisfied
himself as to the relevance of the estimated quantities in the preparation of his Bid.

Final quantities shall be established and agreed upon between the Employer and Contractor
immediately after the signing of the contract.

18.1.6 CIF/CIP Price

The term CIF/CIP shall be governed by the rules prescribed in the Incoterms of current edition
published by the International Chamber of Commerce, Paris.

18.1.7 Freight and Insurance Prices (not used)

18.1.8 Ex-works (EXW) Price

The term EXW shall be governed by the rules prescribed in the Incoterms of current edition published
by the International Chamber of Commerce, Paris.

18.1.9 Local Transportation & Erection Price (not used)

18.1.10 Drawings, Reference Standards and Records

The provision of all drawings, design calculations, records etc. as specified in the Contract shall
deemed to be included in the contract price.

18.1.11 Witnessing of Tests by Employer

a. Proto-assembly test of towers: Two Engineers of the Employer shall visit at manufacturer's
works/ testing station for witnessing for each inspection.

b. Proto type load test of towers: Not applicable.

c. Factory acceptance test (sample test) of towers: Two Engineers of the Employer shall visit the
testing station for witnessing sample tests of tower materials (visual check, galvanizing test and
mechanical test of members/nuts & bolts/plates as specified in the specification) prior to each
shipment of materials. Pre-shipment inspection may waive upon submission of satisfactory test

o

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) f@
(Package 1, Lot-1 & Lot-2) 3 T.::.':



-18-3 -

reports as per specification if the shipment quantity is less than 10% of total materials of
respective item. However, such small shipment may be allowed only for once for each item.

d. Factory Acceptance Test (Sample Test) of Insulators, Conductor, insulator & conductor fittings
with accessories, OPGW & OPGW fittings with accessories before each shipment of materials
and type test of insulator strings (if applicable): Two Engineers of the Employer shall visit at
manufacturer's works/ testing station for withessing sample tests of said materials before each
shipment of materials. Pre-shipment inspection may waive upon submission of satisfactory test
reports as per specification if the shipment quantity is less than 10% of total materials of
respective item. However, such small shipment may be allowed only for once for eachitem.

e. Whenever applicable, third Party Inspection Agency who has the valid accreditation certificate
and valid membership certificate of International Federation of Inspection Agency (IFIA) shall
visit at manufacturer's works/ testing station for witnessing sample tests/proto assembly tests of
the mentioned materials before each shipment of materials. The Third Party Inspection
Agency(ies) shall be selected by the Employer as per the mentioned requirement. The tests
shall be performed as per the approved format of the Employer and if the test is performed by
any Third Party Inspection Agency(ies), the reports shall have to be submitted to the employer
directly.

18.1.11.1. The cost of the air fare, hotel charges, laundry expenses, travelling expenses, food,
health facilities, insurance and all other related cost shall be borne by the Contractor. Each visit must
be minimum of 7 days or more (if required) excluding travel time. A per diem allowance of US$ 100 or
equivalent shall be additionally given to the Employer's Engineers per head including travel time by the
Contractor. All costs for the above visits are deemed to be included in the Contract Price.

18.1.11.2. In case the material being tested in Bangladesh, the cost of the transport, hotel charges
and all other related cost shall be borne by the Contractor. A per diem allowance of Bangladesh Taka
20,000.00 shall be additionally given to the Employer's Engineers per head by the Contractor for each
visit.

18.1.11.3.  All costs for the above visits are deemed to be included in the Contract Price.

18.1.12 Instruction of Employer's Staff

18.1.12.1 Overseas Training— Not applicable

18.1.12.2 Training within Employer’s Country

During the erection period, when the Employer nominates those employees later intended to operate
and maintain the Works supplied under this Contract, the Contractor, without additional cost, shall
provide training on site for ten (10) engineers of the Employer comprising a one week training on
Operation and Maintenance of Transmission line. These "class-room" courses of training shall be
carried out by
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manufacturers specialists who must be proficient in the use of the English language. Course notes
shall be issued to attendees in advance of the Course of Instruction. Completion of training shall be an
essential requirement before a Taking Over Certificate is issued.

The cost of this training shall deemed to be included in the Contract Price.

18.2 Survey

Full precision profile survey undertaken by the Contractor on the Employer's instruction shall be paid
for as per unit prices in the Price Schedule and shall be measured to the nearest metre along the
centre-line of the route. The unit price shall include for the establishment or re-establishment of the
line route from terminal points and other such fixed points the Employer may define, full ground
survey, preparation and submission of route maps, Mouza maps, profile drawings with tower plotting,
SIMMs document, tree marking and tree schedule and pegging of tower locations. During check
survey, the route might need to be changed due to field requirements. Cost involved in such changes
shall deemed to be included in the price indicated in the price Schedule. Payment shall be done
considering the final length of the line route.

18.3 Route Clearance & Access

Route clearance undertaken by the Contractor on the Employer's instruction shall be paid for at
Schedule B unit prices and shall be measured to the nearest metre along the centre line of the route.
The prices of route clearance shall include payment of compensation for crops, trees, houses, etc.
and all kinds of damage compensation.

18.4 Foundations

18.4.1 General

18.4.1.1.  The prices quoted in Price Schedule for the supply and installation of a foundation refers
to a foundation required in accordance with the Specification and 'Method of Measurement and
payment'. Where additional work is required over and above that provided for in the Specification and
‘Method of measurement and Payment' this will be paid on a measured basis at miscellaneous unit
prices or unit prices to be agreed.

18.4.1.2.  The unit prices for foundations shall include all necessary geotechnical investigation and
geotechnical studies as defined in the Specification or as required by relevant authorities.

18.4.1.3.  The unit prices for all foundations shall include for site clearing, excavating in any material
and by any means, manual or mechanical, and for ensuring, stability and natural drainage inside the
working area, for all back filling, compacting and disposal of surplus material, routine testing, site
restoration and for all necessary supports to sides of excavations.

18.4.1.4.  The complete foundations for a tower shall be paid for at the appropriate Price Schedule
unit prices.
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18.4.1.5.  The unit price shall include for all excavations, conventional pumping (including well-point
de- watering), excavation supports, concrete work, formwork. reinforcing, stub steelwork, stub cutting,
routine testing, backfilling, clearing up and all other work required to complete the foundation in
accordance with the Specification.

18.4.1.6.  The unit prices shall also include supply of weak-mix concrete or the importation of any
back fill material necessary due to the excavated material being unsuitable as backfill.

18.4.1.7.  The unit prices for foundations shall include the use of whichever type of cement is to he
used and density of concrete necessary to meet the requirements of the Specification.

18.4.1.8. The unit prices for foundations shall include all stub steelwork installation and setting out
including the use of templates, setting to any level and any excavation necessary for Setting out. The
protective treatment to defined concrete faces or support steelwork and provision of site protection
barriers shall be included in the rates for the foundations.

18.4.1.9. The unit prices for foundations shall include the cost for all earthing requirements.

18.4.1.10. Where site stabilization outside the defined 'working area' is required this shall be
undertaken at unit prices to be agreed.

18.4.1.11. Design tests on foundations to prove the foundation design shall be paid for at the unit
prices quoted. The unit prices shall include for the removal of concrete and steel down to 1m below
ground level where this is deemed necessary by the Employer.

18.4.1.12. All costs regarding making necessary arrangement for de-watering or whatsoever
required starting the foundation inside river or water logged locations shall be included in the unit price
of foundation.

18.4.2 Piled Foundations and Special Foundations

The complete foundations for each support shall be paid for at the appropriate Schedule B unit prices.
The unit prices shall include for mobilization and de-mobilization of piling rig, setting out, cleaning,
cutting, to length, reinforcement and pile cap connection, jointing of piles as necessary irrespective of
number of piles, all excavations (including rock), conventional pumping (including well-point de-
watering), excavation supports (including use of bentonite slurries), concrete work for piles, pile cap
and tie beams, formwork, reinforcing stub steelwork, stub cutting, routine testing, backfilling, clearing
up and all other work required to complete the foundation in accordance with the Specification.

The unit prices for piled foundations shall be based on the unit price for a complete tower foundation
including piles, pile cap and tie beams etc..

18.4.3 Flood Protection Walls (not used)
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18.4.4 Miscellaneous Unit Prices

The miscellaneous unit price for additional excavation shall include for site clearing, excavating in any
material and by any means manual or mechanical and for ensuring, stability and natural drainage,
pumping, backfilling, compacting and disposal of surplus material, site restoration and for all
necessary support to the sides of the excavation.

The miscellaneous unit price for additional concrete shall include for all design and preparation
formwork and all other work necessary.

The miscellaneous unit price for reinforcement shall include for design and drawing preparation of bar
bending schedules, cutting, bending, fixing and all other associated activities.

18.5 Steel Towers

18.5.1. Steel towers normal extensions shall be paid for at Schedule B unit prices. The unit prices
shall include for standard crossarms and shall include stub steelwork.

18.5.2. The unit prices for steel towers shall include for access facilities, anti-climbing devices,
attachment plates, ancillary steelwork etc. used as standard fittings on the tower.

18.5.3. The unit prices shall include for all tower mounted notice plates.

18.5.4. Type tests, including prototype tests (if required by this specification), which shall be
conducted at an independent testing facility or manufacturer's own testing facility on the specified
Contractor-designed lattice steel towers, shall be paid for at the unit prices quoted in Schedule B, but
only if the test proves that the Contractor-designed tower complies with the requirements of the
specification (see Tower Section).

18.5.5. Special Supports and additional steelwork to the approved design shall be paid for at
Schedule B unit prices.

18.5.6. The unit price of towers shall include all supplies and all works associated with the towers
which are specified in this bid document.

18.5.7. The painting of towers in accordance to ICAO regulations painting of bottom parts of
towers in flooding areas shall be paid based on unit prices, which include supply of materials and the
specific works.

18.6 Insulator Sets and Associated Fittings

18.6.1 All Insulator sets shall be paid for at Schedule B unit prices. The unit prices for insulator,
sets shall include for all insulator units, links, sag adjusters, turnbuckles, weights, insulators protective
devices (arc horns), tension joints (dead ends) and suspension clamps (Inclusive of helical armour
rods), used as a standard between the support and the phase conductor and all others fittings
specified to be supplied in this tender document.
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18.6.2 Unit prices for earthwire tension and suspension sets shall where specified include for all
earthwire bonding to the supports including all earthwire bonding clamps in accordance with the
Specification and all others fittings specified to be supplied in this tender document.

18.6.3 All conductor tee-connectors and line termination fittings shall be paid for at Schedule B
unit prices.

18.7 Conductor and Fittings

18.7.1. Phase conductors and earthwires including OPGW shall be paid for at Schedule B unit
prices, and shall be measured to the nearest meter after erection, along the centre of the route without
allowance for sag jumpers or scrap. The supply and erection unit price shall include for all normal
phase and earthwire jumpers including the jumpers at terminal supports between phase conductors or
earthwires and downleads.

18.7.2. Downleads between terminal supports and anchorages and down droppers between
downleads and substation equipment shall be paid for at Schedule B unit prices. The unit prices shall

include for conductors, jumpers and associated fittings.

18.7.3. The cost of fibre optic earthwire (OPGW) connections to the joint boxes, fixing clamps,
joint boxes and fusion splicing of optical fibres shall be included in the erection unit price of OPGW.

18.7.4. The aforementioned erection unit prices shall include all joints, clamps and fittings other
than insulator sets and their fittings, tension joints (dead ends) and/or earthwire, jumpers and

downlead conductors.

18.7.5. All spacer dampers, vibration dampers and spacers including bonding and weighted
jumper and/or spacer shall be paid for at Schedule B unit prices.

18.8 Aircraft Navigation (Obstruction Aids)

The unit price shall include for the warning lights and as appropriate connection to the LV mains
supply or solar panels, storage batteries etc., all power and control cables, solar light switches,
support steel works as necessary.

18.9 Miscellaneous

Tools and spares shall be paid for at the Schedule B unit prices.

18.10 Payment for Work Carried out at Time and Material Rates

18.10.1. The Employer may, if in their opinion it is necessary or desirable, order that any additional
or substituted work shall be executed on a Time and Material basis.

o
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18.10.2. No work shall be carried out on a Time and Materials basis without written instructions of
the Employer. All applications for payment for such work by the Contractor shall be accompanied by
statements, authorizing the undertaking of such work, duly signed by the Employer and shall be
submitted within three months of completion of such work.

18.10.3. When the work is in progress the Contractor shall render day work sheets in duplicate to
the Employer showing the number of men so employed with the number of hours worked and detailed
guantities of materials used. The Contractor shall obtain the Employer's certification of the day work
sheets at the end of each working week whilst the work is in progress and failure to do so shall render
the Contractor liable to forfeiture of payment.

18.10.4. Where the Contractor is required to carry out work at the Time and Material unit prices,
the Employer will furnish the Contractor with such particulars as necessary to enable the Contractor to
prepare such drawings and schedules as required for such work. Unit prices for work executed on a
Time and Material basis shall be agreed.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) é‘ﬁ

(Package 1, Lot-1 & Lot-2) < .....'



-19-1-

19. Erection [/ Installation of Overhead
transmission lines in the areas exposed to
electric field

19.1 Introduction

19.1.1. The erection / installation of overhead transmission lines near the energized overhead
lines will strictly observe the provisions of IEEE STD 524 - 2003 "IEEE Guide to the Installation of
"Overhead Transmission Line", as follows:

. Chapter 5 - Grounding equipment and method;

. Chapter 10 - Typical procedures for stringing operations, paragraph:
- 10.3.2 Equipment
- 10.3.3Bonding and grounding of conductor end
- 10.6 Dead-ending precautions

19.1.2. Voltage sensors will be compulsory provided for the teams working in areas exposed to
electrical field.

19.1.3. Where a new overhead line is being installed adjacent to, or parallel with an existing
energized transmission line all tools and machinery (trucks, cranes etc.) will be placed in such a way
that during the work to keep a minimum distance to the under tension elements as follows (protection
area):

. 2.0 m for overhead lines 0.4 ... 20 kV;
. 3.0 m for overhead lines 132 kV;
. 4.0 m for overhead lines 230 kV;
. 5.0 m for overhead lines 400 kV.

19.1.4. Pegs / and strips will mark the protection areas Also, all machinery will be grounded by

copper conductors (S = 16 mm?) to the tower earthing or to provisional earthing made by metallic rods.

19.2 Foundation Installation

All cranes and other machineries used for digging, concrete casting, compacting etc. will be provided
with devices for voltage presence signalization. Also will be grounded to the earthing systems as
shown above.
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19.3 Gin Pole Erection

19.3.1The gin pole erection could be done with the inductive overhead line energized if the distance
between the limit of protection area and the nearest leg of tower, which will be erected, is bigger than
tower and gin pole height.

19.3.2Also before the starting of base trunk erection the main members have to be grounded to an
earthing system

19.3.3Ropes to avoid any casual breaking of detachment will securely bond the gin pole anchors. All
machineries used for gin pole erection will be grounded as shown above.

19.4 Crane Erection

The crane erection could be done with the inductive overhead line energized whether the distance
between the limit of protection area and the nearest leg of tower is bigger than the total length of
telescoping boom and the length of the last trunk (generally earth wire peak).

19.5 Conductor Stringing

19.5.1. Generally, the following operations could be carried out with the parallel inductive
overhead line energized:

. Transport of materials (conductors, insulators, hardware);

. The insulator string assembling near the tower location;

. Drums preparations for stringing;

. Conductor clipping;

. Jumper installation.

19.5.2. All other operations regarding the conductor stringing have to be done with the inductive

overhead line de-energized, except the following situation.

19.5.3. Whether the maximum values of touch voltage and step voltage calculated by Contractor
are less than permissible values stated in his conductor stringing methodology, could be carried out
the following operations:

. conductor stringing;

. mounting of the dampers, spacers and spacer dampers, warning spheres.

19.5.4. Conductor stringing precautions:

. The rolling blocks will be without neoprene and grounded, to an earthing system by flexible
copper conductor (S = 16 mm?);

. The machineries used (bull wheel puller, bull well puller, drum puller, tractors etc.) will be

grounded in same way;
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. The jumpers between sections will be grounded also to the earthing system;
. During stringing the conductors will be securely bonded by non-metallic ropes to avoid
uncontrolled movements.

19.5.5. Conductor clipping mounting of the dampers, spacers and spacer dampers, warning
spheres precautions.

19.5.6. Before starting the work will be established the "protection work zone".
19.5.7. For suspension towers, the protected work zone will be marked by two flexible copper

conductors (S = 16 mm?) mounted each side of rolling block.

19.5.8. For angle towers, the same conductors fixed near the dead-end clamps will mark the
protected work zone.

19.5.9. The installation of conductors for overhead lines in parallel with other energized overhead
lines is forbidden in bad weather conditions (rain, wind, fog, lightning).

19.6 Second Circuit Installing

19.6.1 In case of installing the second circuit of an old line, before starting the works,

. The towers and foundations shall be checked mechanically for supporting the second circuit in
all design cases

. All towers shall be inspected and where angles and/or bolts are missing, new elements shall be
installed

19.6.2 The IEEE provisions and tool and machineries described in clause 19.1 shall be observed.

19.6.3 The conductor stringing shall be in accordance to operations and restrictions described in
clause 19.5.

19.6.4 Before starting the works the Contractor shall send for approval his conductor stringing
methodology.

19.6.5 For details of the equipment and works reference should be made to Annex 19-1.
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Annex 19-1: Requirements for Stringing the Second Circuit

Stringing of the second circuit on the existing 132kV Jhenaidah-Chuadanga transmission line, from the
existing Jhenaidah132kV Substation to the existing Chuadanga 132/33kV Substation, approximate
route length 40 km. The conductor type shall be ACCC ACSR equivalent ACCC Grosbeak.
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20. Test on Completion

20.1 Final Construction Check
20.1.1. Before completion of transmission lines, the Contractor shall submit final check erection
documentation for approval

20.1.2. Subsequent to the completion of the transmission line construction, the Contractor shall
carry out final checking and testing works and shall supply:

a. tools, appliances and spare materials required for maintenance of the transmission lines and

b. all outstanding drawings and documentation to be provided under the contract.

20.1.3. The final construction check shall include but not be limited to:

. tighten bolts and fix missing members to towers;

. remove all scaffolds and equipment and clear all debris and other rubbish from the site;

. restore surface damage, foundation subsidence and carry out erosion control measures, where
directed by the Employer's Representative or as required by local authorities or regulations;

. remove of all left-over materials at winch yards, drum yards and store yards;

o complete danger tree cleaning and tree re-cleaning and the right-of-way

20.2 Test on Completion

20.2.1 Pre-Commissioning Testing
20.2.1.1 Pre-commissioning Line Testing

As preamble, the civil work tests will be performed prior to approval tower erection and tower erection
tests and tower earthing system resistances will be performed prior conductor stringing, it means
before entering into the next hierarchy, successful completion of preceding tests has to be certified for
each functional group of equipment. The recording documents shall be attached to the line manual.

20.2.1.2 Pre-Commissioning Optical Link Testing

Before completion, the optical performance of the OPGW and ADSS and if applicable OPUG cable
installation shall be carried out progressively as each joint is installed, to ensure that the losses for
each individual component and the complete installation are within the required values.

The following attenuation tests shall be carried out using methods approved and witnessed by the
Employer's Representative:

. OTDR tests of delivered cable lengths - All fibres of each OPGW drum shall be tested from both
ends of the drum at wavelengths of 1550 nm. The measured attenuation shall not exceed the
specified maximum values;
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. OTDR tests of completed joints - Tests at wavelengths of 1550 nm shall be carried out on each
fibre from both ends of the jointed OPGW as each joint is installed. The average attenuation of
each joint determined from the progressive measurements from each end shall not exceed the
specified maximum values for each optical fibre.

20.2.1.3 Line Parameter Measurement

Before charging the line, the contractor shall measure all the line parameters accurately and
submit to the employer using their owned or rented equipment.

20.2.2 Commissioning Testing

20.2.2.1 Commissioning Line Testing

Prior to the handover of the completed line, the following tests shall be carried out:

. conductor electrical continuity tests for each phase, using telephone signals or an alternative
method approved and witnessed by the Employer's Representative;

. insulation megger tests for each phase, withessed by the Employer's Representative;

. tower earthing system electrical resistance measurements by means of a high frequency

instrument arranged by the Contractor and approved by the Employer's Representative.

20.2.2.2 Commissioning Optical Links Testing

Commissioning optical links testing refers to OTDR tests of complete OPGW installation.

The average of the attenuation measurements from each end of the fully installed OPGW shall not
exceed the maximum value calculated according to the number of components installed, for each

optical fibre, between the Optical Distribution Frames installed in Substations.

[(Lline+ LADSS + LOPUG) x0.25 + Njoint box X 0.06 +2x0.15 attenuation of Patch Chords]

20.2.3 Safety Measures after Final Checking

On completion of the final checking and testing, the Contractor shall deliver to the
Employer /Employer's Representative a written statement certifying that the line is complete in every
respect and that all earths placed by the Contractor have been removed and that every member of the
Contractor's staff has been informed that he must not work on the line again unless in possession of
an authority signed by the Employer's Representative.

20.2.4 Line Thermographic Analysisby Helicopter / Drone (Hot-Spot)

During the defects liability period, the Employer will perform and check the line for hot spots. All hot
spots found, including local damages, shall be remedied by the Contractor on his own costs.
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20.2.5 Maintenance during Liability Period, prior to Final Taking-Over

The Contractor shall ensure the integrity of the line components on the line and waiting for the final
checking and testing.

This applies especially to insulators, towers (for small damages), soil erosion around foundations and
vegetation re-clearing

The costs of the line maintenance prior final taking-over shall be borne by the Contractor.
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21. Painting of Bottom Parts of Towers

21.1. All tower steelwork upto minimum height of 3m above ground level shall be protected by coal tar
epoxy coatings.

21.2. In some areas where the tower may be under water during the rainy season, the tower (All
members) shall be painted for navigation with reflecting paint up to 3 m above epoxy coat. The
Contractor has to submit the details specification of the reflecting paint and the location nos. of the
towers which shall be painted, to the Employer's engineer for approval before start of the painting.

21.3. All painting shall be done in fine weather and surfaces must be dry before commencement of
each coat.

21.4. Details of the paint, Manufacturer, surface preparation and method of application shall be
submitted for Employer's Representative's approval prior to commencement of painting.

21.5. Before application of coal tar epoxy, galvanized steel members shall be lightly grit blasted (i.e.
one pass of the grit blast nozzle at a distance of approximately 600 mm from the surface) to provide a
suitable profile for adhesion of the coating.

21.6. Within four hours of blasting the first coat of coal tar epoxy shall be spray applied to the clean,
dry steel to give a dry film thickness of not less than 150 microns. The coating shall be checked for
thickness using a magnetic coating thickness gauge and for pinholes using a spark tester. Any
deficiencies shall be repaired immediately.

21.7. A second coat of coal tar epoxy shall be applied after a minimum of four hours after the
application of the first coat but not later than five days after the application of the first coat to give a
total dry film thickness of not less than 300 microns. Coal tar epoxy shall not be applied when relative
humidity exceeds 85%.

21.8. For site application the same procedure shall be adopted except that use of an 'etch primer'
instead of blast cleaning on site will be permitted. The 'etch primer' must be obtained from the same
supplier as the coating and applied strictly in accordance with the manufacturer's instructions including
the cleaning and decreasing of the tower steelwork on site.
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22.1 The following drawings are enclosed for tender purposes

Item |Drawing Number Title
22.1.1 |Drawings for 132kV Transmission Line— Not applicable
(@) |Hardware Fittings
(i) |PGCB/132kVISS Suspension set for conductor
(i) |PGCB/132kV/HS Heavy suspension set for conductor
(i) |PGCB/132kVITS Tension set for conductor
(iv) |PGCB/132kV/ULD Upright low duty tension set
(v) |PGCB/132kV/ILD Inverted low duty tension set
(vi) |PGCB/132kV/IOPGWI/SS OPGW suspension set
(vii) |PGCB/132kV/OPGWITS OPGW tension set
22.1.2 |Drawings for 230kV Transmission Line— Not applicable
(a) |Hardware Fittings
(i) |PGCB/230KV/SS 230 kV suspension set for twin conductors
(i) |PGCBJ/230KVITS 230 kV tension set for twin conductors
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Item |Drawing Number Title
(i) | PGCB/230KV/ULD 230 kV upright low duty tension set for twin conductors
(iv) |PGCB/230KV/EW/SS Earthwire suspension set
(v) |PGCB/230KV/EWITS Earthwire tension set
(vi) |PGCB/230KV/OPGW/SS OPGW suspension set
(vi) |PGCB/230KV/OPGWI/TS OPGW tension set
22.1.3 |Drawings for 400kV Transmission Line
(@) |Hardware Fittings— Not applicable
0] PGCB/400KV/SS Suspension set for conductor
(i) |PGCB/400KV/HS Heavy suspension set for conductor
(i) | PGCB/400KVITS Tension set for conductor
(iv) |PGCB/400KV/ULD Upright low duty tension set
(v) |PGCB/400KV/ILD Inverted low duty tension set
(vi) |PGCB/400KV/OPGW/SS OPGW suspension set
(vii) |PGCB/400KV/OPGWI/TS OPGW tension set
(viii) | PGCB/400KV/EW/SS Earthwire suspension set
(ix) |PGCB/400KV/EW/TS Earthwire tension set
Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) R
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Item |Drawing Number Title
(x) |PGCB/400KV/RC/SS River Crossing suspension set for conductor— Not applicable
(xi) |PGCB/400KV/RCITS River Crossing tension set for conductor— Not applicable

(b) |Towers— Not applicable

Annexure 22.1.3 (1)

22.1.4 |Other Drawings

(i) |PGCBI/TL/INS Typical drawing for insulator showing zinc sleeve & straight head

(i) |PGCB/TL/IEARTHWIRE, Rev.1 Earthing arrangement

(i) |PGCB/DC/DP Danger plate for double circuit towers
(iv) |PGCB/INP Number plate
(v) |PGCB/SB Step bolt

22.2 These drawings are already approved and to beconsidered part of this bidding document

(1) |Towers

1.1 132kV Double Circuit Towers

Sl. |Description | Drawing No. | Sheet No. | Rev |
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Tower Type 1DL - Narrow Base Width

1 132 kV Tower Type - 1DL, Top Part T2005-1DL-01 lofl A
2 132 kV Tower Type - 1DL, Bottom Part T2005-1DL-02 lofl B
3 132 kV Tower Type - 1DL, EO Body T2005-1DL-03 lofl B
4 132 kV Tower Type - 1DL, E1.5 Body T2005-1DL-04 lofl B
5 132 kV Tower Type - 1DL, E3 Body T2005-1DL-05 lofl B
6 132 kV Tower Type - 1DL, E4.5 Body T2005-1DL-06 lofl B
7 132 kV Tower Type - 1DL, E6 Body T2005-1DL-07 lofl B
8 132 kV Tower Type - 1DL, E9 Body T2005-1DL-08 lofl B
9 132 kV Tower Type - 1DL, Stub (Except E9) T2005-1DL-09 lofl A
10 132 kV Tower Type - 1DL, Stub (E9) T2005-1DL-09A lofl 0
11 132 kV Tower Type - 1DL, Template T2005-1DL-10 lofl A
Tower Type 1D1 - Narrow Base Width
1 132 kV Tower Type - 1D1, Top Part T2005-1D1-01 lofl B
2 132 kV Tower Type - 1D1, Bottom Part T2005-1D1-02 lofl A
3 132 kV Tower Type - 1D1, EO Body T2005-1D1-03 lofl B
4 132 kV Tower Type - 1D1, E1.5 Body T2005-1D1-04 lofl B
5 132 kV Tower Type - 1D1, E3 Body T2005-1D1-05 lofl B
6 132 kV Tower Type - 1D1, E4.5 Body T2005-1D1-06 lofl B
7 132 kV Tower Type - 1D1, E6 Body T2005-1D1-07 lofl B
8 132 kV Tower Type - 1D1, E9 Body T2005-1D1-08 lofl B
9 132 kV Tower Type - 1D1, E12 Body T2005-1D1-09 lofl 0
10 132 kV Tower Type - 1D1, Stub (Except El 2) T2005-1D1-09 lofl A
11 132 kV Tower Type - 1D1, Stub (E12) T2005-1D1-09A l1of1 0
12 132 kV Tower Type - 1D1, Template T2005-1D1-10 lofl A
Tower Type 1D25 - Narrow Base Width
1 132 kV Tower Type - 1D25, Top Part T2005-1D25-01 lofl B
2 132 kV Tower Type - 1D25, Bottom Part T2005-1D25-02 lofl B
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3 132 kV Tower Type - 1D25, EC) Body T2005-1D25-03 lofl A
4 132 kV Tower Type - 1D25, E1.5 Body T2005-1D25-04 lofl A
5 132 kV Tower Type - 1D25, E3 Body T2005-1D25-05 lofl C
6 132 kV Tower Type - 1025, E9 Body T2005-1D25-05A lofl 0
7 132 kV Tower Type - 1D25, Stub (Except E9) T2005-1D25-06 lofl 0
8 132 kV Tower Type - 1025, Stub (E9) T2005-1D25-06A lofl 0
9 132 kV Tower Type - 1D25, Template T2005-1D25-07 lofl 0
10 132 kV Tower Type - 1D25, Template (E9) T2005-1D25-08 lofl 0
Tower Type 1DT6 - Narrow Base Width

1 132 kV Tower Type - 1DT6, Top Part T2005-1DT6-01 lofl 0
2 132 kV Tower Type - 1DT6, Bottom Part T2005-1DT6-02 lofl 0
3 132 kV Tower Type - 1DT6, EO Body T2005-1DT6-03 lofl 0
4 132 kV Tower Type - 1DT6, E1.5 Body T2005-1DT6-04 lofl 0
5 132 kV Tower Type - 1DT6, E3 Body T2005-1DT6-05 lofl 0
6 132 kV Tower Type - 1DT6, E4.5 Body T2005-1DT6-06 lofl 0
7 132 kV Tower Type - 1016, E6 Body T2005-1DT6-07 lofl 0
8 132 kV Tower Type - 1DT6, E9 Body T2005-1DT6-08 lofl 0
9 132 kV Tower Type - 1DT6, Stub T2005-1DT6-09 lofl 0

1.2 |132kV Four Circuit Towers

(@) |Tower type 1QL

(0] DS-1607, Sheet1 of 1 Outline diagram for 132kV M/C tangent tower (1QL)

(i) |S-2288, sheet1 of 1, Rev. 3 | Structural drawing of Peak, Top X-Arm & X-Arm-4 & 3 of 1QL type tower

(i) | S-2289, sheet1 of 1, Rev. 3 | X-Arm-1 & X-Arm-2 and bottom x-arm

(iv) |S-2290, sheetlof1l, Rev.1 |Cage-l

(v) |[S-2291, sheet1of1, Rev.0 |Cage-ll

(vi) [S-2292,sheet1of 1, Rev.0 |Body-I

(vii) |S-2293, sheet1 0of 1, Rev.0 [Body-II

(vii) |S-2294, sheet 1 0of 1, Rev. 0 | +Om Extension and plan at 'B-B'
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(ix) |S-2295,sheetlof1, Rev.0 |+9m Extension
(x) |S-2296, sheet 1 0of 1, Rev.1 |+0m Extension (view at 'F' and plan at 'A-A’
(xi) S-2407, sheet 1 of 1, Rev. A |+1.5m Extension
(xii) | S-2408, sheet 1 of 1, Rev. 0 +3m Extension
(xiii) | S-2409, sheet 1 0of 1, Rev. 0 | +4.5m Extension
(xiv) |S-2410, sheet1of1, Rev.0 |+6m Extension
(xv) |S-2297, sheet 1 of 1, Rev. A | Structural drawings for stub
(xvi) |A-5441, sheet 1 of 1, General arrangement of ACD for all four circuit towers
(b) | Tower type 1Q15
0) DS-1674, Rev. E, Sheet 1 of 1 | Outline diagram for 132kV M/C tension tower (1Q15)
(i) |S-2308, sheet1of 1l Structural drawing of stub
(i) | S-2310, sheet1 of 1, Rev. D | Structural drawing of GW X-Arm & X-Arm-5 & 6 of 1Q15 type tower
(iv) S-2311, sheet 1 of 1, Rev. C | X-Arm-3 & X-Arm-4
(v) |[S-2312,sheetlofl, Rev.D |X-Arm-1 & X-Arm-2
(vi) |S-2313,sheet1of 1, Rev. E | Cage-l
(vii) |S-2314,sheet1of1, Rev. E |Cage-ll
(vii) |S-2315, sheet 1 of 1, Rev. D | Body
(ix) |S-2316, sheet1 of 1, Rev. D | Basic body with plan 'B-B'
x) S-2317, sheet 1 of 1, Rev. D |0-Base
(xi) |S-2318, sheet1 of 1, Rev. D |+6m Extension (top part of +12m & +15m Extension)
(xii) | S-2319, sheet 1 of 1, Rev. D | Plan view 'A-A' & Obligue view 'D'
(xiii) |S-2320, sheet10of 1, Rev. D | +15m Extension
(xiv) |S-2321, sheet1 of 1, Rev. D |Plan view 'C-C' & Oblique view 'H'
(xv) |S-2441, sheet1ofl +1.5m Extension
(xvi) |S-2442, sheet1 of 1, Rev. A | +3m Extension
(xvii) |S-2443, sheet1 of 1, Rev. A | +4.5m Extension
(xviii) |S-2444, sheet 1 of 1, Rev. A | +9m Extension
(xviv) |S-2445, sheet1 of 1, Rev. A | +6m Extension (bottom part of +12m)
(c) |Tower type 1Q30
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(0] DS-1716, Rev. A, Sheet 1 of 1 | Outline diagram for 132kV M/C tension tower (1Q30)

(i) |S-2336,sheetlofl, Rev.B |GW X-Arm & X-Arm-5 & 6

(iii) S-2337,sheet 1 of 1, Rev. B | X-Arm-3 & X-Arm-4

(iv) S-2338, sheet 1 of 1, Rev. B | X-Arm-1 & X-Arm-2

(v) |S-2339, sheetlofl, Rev.B |Cage-l

(vi) |S-2340,sheetlof1, Rev.B |Cage-ll

(vii) |S-2341, sheet 1 of 1, Rev. A | Body

(viii) |S-2342, sheet 1 of 1, Rev. A | Basic body

(ix) |S-2343, sheet1 of 1, Rev. B | Plan view "B-B" and oblique view "J & K"

(x) S-2344, sheet 1 of 1, Rev. A |+ 0 Base

(xi) | S-2345, sheet1 of 1, Rev. A | +3m Extension with plan view "A-A" and obligue view "C"
(xii) |S-2346, sheet 1 of 1, Rev. A | +4.5m Extension with oblique view "D"
(xiii) |S-2347, sheet 1 of 1, Rev. A | +6m Extension with oblique view "E"
(xiv) |S-2348, sheet1of 1, Rev. A |+9m Extension with oblique view "F"

(xv) |S-2489, sheet1of 1 Structural drawing of stub

(d) | Tower type 1QT6

0] DS-1735, Sheet1 of 1 Outline diagram for 132kV M/C tension tower (1QT6)

(i) |S-2395, Sheet 1 of 1, Rev. 2 | Structural drawing of GW X-Arm & X-Arm-6 of 1QT6 type tower
(iii) S-2396, Sheet 1 of 1, Rev. 3 | X-Arm-4 & X-Arm-5

(iv) S-2397, Sheet 1 of 1, Rev. 3 | X-Arm-2 & X-Arm-3

(V) S-2398, Sheet 1 of 1, Rev. 3 | X-Arm-1

(vi) |S-2399, Sheet1ofl, Rev.1 |Cage-l

(vi) | S-2400, Sheet1 of 1, Rev. 2 | Cage-2
(viii) |S-2401, Sheet1 of 1, Rev. 2 |Body

(iX) |S-2402, Sheet1 of 1, Rev. 0 | Basic Body

(X) |S-2403, Sheet1 of 1, Rev.0 |0 Base

(xi) S-2404, Sheet 1 of 1, Rev. 0 | +9M Extension

(xii) | S-2405, Sheet1 of 1, Rev.1 |Plan A-A & B-B
(xiii) [S-2411 +1.5M Extension
(xiv) |S-2412 +3M Extension
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(xv) |S-2413 +4.5M Extension
(xvi) |S-2414, Sheet1of 1, Rev. 0 |+6M Extension
(xvii) |S-2759, Sheet1 of 1, Rev. 1 |Aux. cross-arm GW & 6
(xviii) |S-2760, Sheet1 of 1, Rev.0 |Aux. cross-arm4 &5
(xix) |S-2761, Sheet1 of 1, Rev.0 |Aux. cross-arm 2 & 3
(x0) S-2762, Sheet 1 of 1, Rev. 1 | Aux. cross-arm 1
1.3 |230kV Double Circuit Towers— Not applicable
(&) |Tower type 2DL
) A 196/DES-1, Line & clearance diagram for suspension tower type ‘2DL’(0-1)0 dev
Sheet 174 of 174, Rev. C
(i) A 196 / B2DL-3, 230kV D/C OHTL - 2DL, Body Part M1
Sheet 1 of 5, Rev. A
(i) A 196 / B2DL-3, 230kV D/C OHTL - 2DL, Body Part M2 to M5
Sheet 2 of 5, Rev. A
(iv) A 196 / B2DL-3, 230kV D/C OHTL - 2DL, Body Part M6 to M12
Sheet 3 of 5, Rev. A
V) A 196 / B2DL-3, 230kV D/C OHTL — 2DL, Bottom & Middle X-Arm
Sheet 4 of 5, Rev. A
(vi) A 196 / B2DL-3, 230kV D/C OHTL — 2DL, Top X-arm & Peak
Sheet 5 of 5, Rev. A
(vii) A 196 / B2DL-4, 230kV D/C OHTL - 2DL, +0OM Extension
Sheet 1 of 1, Rev. A
(viii) A 196 / B2DL-5, 230kV D/C OHTL - 2DL,Plan view 'A1-Al' & 'A15-A15"
Sheet 1 of 1, Rev. A
(i%) A 196 / B2DL-6, 230kV D/C OHTL — 2DL, +1.5M Extension
Sheet 1 of 1, Rev.C
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) A 196 / B2DL-7, 230kV D/C OHTL — 2DL, +3M Extension
Sheet 1 of 1, Rev. A

) A 196 / B2DL-8, 230kV D/C OHTL — 2DL, +4.5M Extension
Sheet 1 of 1, Rev. C

(i) A 196 / B2DL-9, 230kV D/C OHTL — 2DL, +6M Extension
Sheet 1 of 1, Rev.C

(xii) A 196 / B2DL-10, 230kV D/C OHTL — 2DL, +9M Extension
Sheet 1 of 1, Rev.H

(xiv) A 196 / B2DL-11, 230kV D/C OHTL — 2DL, +12M Extension
Sheet 1 of 1, Rev.C
A 196 / B2DL-1, Normal Stub

(xv)
Sheet 1 of 1, Rev. A

(xvi) A 196 / B2DL-14, Stub for 2m raised chimney
Sheet 1 of 1, Rev. A

(b) | Tower type 2D1

) A 196/DES-5, Line & clearance diagram for Heavy suspension tower type ‘2D1 ‘(0-3)O
Sheet 149 of 151, Rev. A dev

(i) A 196/DES-5, Line & clearance diagram for Heavy suspension tower type ‘2D1 ’(0-3)0
Sheet 150 of 151, Rev. A dev

(iv) A 196 / B2D1-3, 230kV D/C OHTL — 2D1, View 'A1-Al' at basic tower level
Sheet 1 of 6, Rev.0

V) A 196 / B2D1-3, 230kV D/C OHTL - 2D1, Body part M1 & M2
Sheet 2 of 6, Rev.0

(vi) A 196 / B2D1-3, 230kV D/C OHTL — 2D1, Body part M3 & M4
Sheet 3 of 6, Rev.0

(vii) A 196 / B2D1-3, 230kV D/C OHTL - 2D1, Body part M5 to M8 and Bottom X-arm
Sheet 4 of 6, Rev.A

(vil A 196 / B2D1-3, 230kV D/C OHTL - 2D1, Body part M9 to M13 and Middle X-arm
Sheet 5 of 6, Rev.A

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) ,f‘"*,‘
(Package 1, Lot-1 & Lot-2) 5@3
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(i) A 196 / B2D1-3, 230kV D/C OHTL - 2D1, Top X-arm & Peak
Sheet 6 of 6, Rev.A
) A 196 / B2D1-4, 230kV D/C OHTL - 2D1, +0M Extension
Sheet 1 of 1, Rev.A
) A 196 / B2D1-5, 230kV D/C OHTL - 2D1, +1.5M Extension
Sheet 1 of 1, Rev.A
(xii) A 196 / B2D1-6, 230kV D/C OHTL - 2D1, +3M Extension
Sheet 1 of 1, Rev.A
(xii) A 196 / B2D1-7, 230kV D/C OHTL - 2D1, +4.5M Extension
Sheet 1 of 1, Rev.A
(xiv) A 196 / B2DL-8, 230kV D/C OHTL - 2D1, +6M Extension
Sheet 1 of 1, Rev.A
(xv) A 196 / B2D1-9, 230kV D/C OHTL - 2D1, +9M Extension
Sheet 1 of 2, Rev.A
(xvi) A 196 / B2D1-9, 230kV D/C OHTL - 2D1, +9M Extension
Sheet 2 of 2, Rev.0
(xvii) A 196 / B2D1-10, 230kV D/C OHTL - 2D1, +12M Extension
Sheet 1 of 2, Rev.A
... |A196/B2D1-10, 230kV D/C OHTL - 2D1, +12M Extension
(xviil) Sheet 2 of 2, Rev.0
(xix) A 196/ B2D1-11, 230kV D/C OHTL - 2D1, +15M Extension
Sheet 1 of 1, Rev.A
A 196/ B2D1-12, 230kV D/C OHTL - 2D1, +18M Extension
(xx) Sheet 1 of 2, Rev.A
(xx) A 196/ B2D1-12, 230kV D/C OHTL - 2D1, +18M Extension
Sheet 2 of 2, Rev.A
.. |A196/B2D1-13, 230kV D/C OHTL - 2D1, +21M Extension
i) Sheet 1 of 2, Rev.A
(xxii) A 196 / B2D1-13, 230kV D/C OHTL - 2D1, +21M Extension
Sheet 2 of 2, Rev.A
(xxiv) |A 196 /B2D1-14, 230kV D/C OHTL — 2D1, +25M Extension
Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) SR
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(Package 1, Lot-1 & Lot-2)

Sheet 1 of 2, Rev.A
(o) A 196 / B2D1-14, 230kV D/C OHTL - 2D1, +25M Extension
Sheet 2 of 2, Rev.A
(xxvi) A196/ACC-11, ®25%x600 Hanger For tower type 2D1
Sheet 1 of 1, Rev.C
.. |A196/B2D1-1, Normal Stub
(xxvii)
Sheet 1 of 1, Rev.A
(xxviil) A 196 / B2D1-16, Stub for 2m raised chimney
Sheet 1 of 1, Rev.0
(c) | Tower type 2D25
) A 196/DES-2, Line & clearance diagram for Tension tower type ‘2D25‘(O-25)0 dev
Sheet 206 of 207, Rev.A
(i) A 196/DES-2, Line & clearance diagram for Tension tower type ‘2D25’(0-25)0 dev
Sheet 207 of 207, Rev.A
(i) A 196 / B2D25-1 230kV D/C OHTL - 2D25, Stub Detail Normal Tower
Sheet 1 of 1, Rev. A
(iv) A 196 / B2D25-3 230kV D/C OHTL - 2D25, Body part M1
Sheet 1 of 4, Rev.0
V) A 196 / B2D25-3 230kV D/C OHTL — 2D25, Body part M2 & M3
Sheet 2 of 4, Rev.0
vi) A 196 / B2D25-3 230kV D/C OHTL — 2D25, Body part M4 to M6, Bottom X-arm & Middile
Sheet 3 of 4, Rev.0 X-arm
(vii A 196 / B2D25-3 230kV D/C OHTL — 2D25, Body part M7 & M8, TopX-arm & GW peak
Sheet 4 of 4, Rev.0
A 196 / B2D25-4 230kV D/C OHTL - 2D25, +0M Extension
(vili) Sheet 1 of 1, Rev.C
(i%) A 196 / B2D25-5 230kV D/C OHTL — 2D25, plan View 'A1-Al' & 'A14-Al14’
Sheet 1 of 1, Rev.0
(x) |A196/B2D25-6 230kV D/C OHTL — 2D25, +1.5M Extension
Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) SR
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Sheet 1 of 1, Rev.B
(i) A 196 / B2D25-7 230kV D/C OHTL - 2D25, +3M Extension
Sheet 1 of 1, Rev.0
(i) A 196 / B2D25-8 230kV D/C OHTL — 2D25, +4.5M Extension
Sheet 1 of 1, Rev.B
(xiii) A 196 / B2D25-9 230kV D/C OHTL - 2D25, +6M Extension
Sheet 1 of 1, Rev.B
(xiv) A 196 / B2D25-10 230kV D/C OHTL - 2D25, +9M Extension
Sheet 1 of 1, Rev. C
(xv) A 196 / B2D25-11 230kV D/C OHTL - 2D25, +12M Extension
Sheet 1 of 2, Rev.B
(xvi) A 196 / B2D25-11 230kV D/C OHTL - 2D25, +12M Extension
Sheet 2 of 2, Rev. B
(xvii) A 196 / B2D25-12 230kV D/C OHTL - 2D25, +15M Extension
Sheet 1 of 2, Rev. B
(xviil) A 196 / B2D25-12 230kV D/C OHTL — 2D25, +15M Extension
Sheet 2 of 2, Rev.B
(xix) A 196 / B2D25-14 Stub for 2m raised chimney
Sheet 1 of 1, Rev.A
(d) |Tower type 2DT6
) A 196/DES-3, Line & clearance diagrglm for Tension tower type ‘2DT6’(25-60)0 dev or
Sheet 206 of 207, Rev. A Terminal Tower (0-30)" dev
(i) A 196/DES-3, Line & clearance diagrglm for Tension tower type 2DT6’(25-60)0 dev or
Sheet 207 of 207, Rev. A Terminal Tower (0-30)" dev
. |A196/2DT6-3 230kV D/C OHTL — 2DT6, Body Part M1
(i) | Sheet 1 of 5, Rev.0
_~ |A196/2DT6-3 230kV D/C OHTL — 2DT6, Body Part M1a, M2, M2a, M3
(V) | Sheet 2 of 5, Rev.0
v ls\ 196/ 2DT6-3 230kV D/C OHTL — 2DT6, Body Part M4 to M9
heet 3 of 5, Rev.0
Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) i"""-\
(Package 1, Lot-1 & Lot-2) §@3
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A 196 /2DT6-3

230kV D/C OHTL - 2DT6, Bottom & Middle X-arm

(vi) Sheet 4 of 5, Rev.0
.. |A196/2DT6-3 230kV D/C OHTL — 2DT6, Body Part 10 to 12, Top X-arm & Peak
(Vi) | Sheet 5 of 5, Rev.0
(i) A 196/2DT6-4 230kV D/C OHTL — 2DT6, Auxiliary Bottom & Middle X-arm
Vi) Sheet 1 of 3, Rev.0
) A196/2DT6-4 230kV D/C OHTL — 2DT6, Auxiliary Top X-arm
X) | Sheet 2 of 3, Rev.0
y A 196/2DT6-4 230kV D/C OHTL — 2DT6, Auxiliary Top, Bottom & Middle arm
(X) | Sheet 3 0f 3, Rev.A
. |A196/2DT6-5 230kV D/C OHTL — 2DT6, +0OM Extension
(1) | Sheet 1 of 1, Rev. D
.. |A196/2DT6-6 230kV D/C OHTL — 2DT6, +1.5M Extension
(i) | Sheet 1 of 1, Rev. C
i A 196/ 2DT6-7 230kV D/C OHTL — 2DT6, +3.0M Extension
(Xii) | Sheet 1 of 1, Rev. C
. A 196/ 2DT6-8 230kV D/C OHTL — 2DT6, +4.5M Extension
(V) | Sheet 1 of 1, Rev. C
A 196 /2DT6-9 230kV D/C OHTL — 2DT6, +6M Extension
(xv) | Sheet1of 1, Rev. C
. |A196/2DT6-10 230kV D/C OHTL - 2DT6, +9M Extension
(V) | Sheet 1 of 1, Rev. D
i A196/2DT6-11 230kV D/C OHTL — 2DT6, +12M Extension
(Vi) | Sheet 1 of 2, Rev. C
... |A196/2DT6-11 230kV D/C OHTL — 2DT6, +12M Extension
(xVill) | Sheet 2 of 2, Rev.A
. A 196/ 2DT6-15 230kV D/C OHTL — 2DT6, +15M Extension
(XX) | Sheet 1 of 2, Rev. C
A 196 /2DT6-15 230kV D/C OHTL — 2DT6, +15M Extension
(%) | Sheet 2 of 2, Rev. B
. |A196/2DT6-1 Normal Stub
(X)) | Sheet 1 of 1, Rev.B
(il A 196 /2DT6-13 Stub for 2m raised chimney

Sheet 1 of 1, Rev.B

(e)

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)

(Package 1, Lot-1 & Lot-2)
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Tower type 2D9

i A 196/DES-4, Line & clearance diagram for Tension tower type ‘2D9’ (60-90)O dev
® Sheet 148 of 149, Rev. 0
(i) A 196/DES-4, Line & clearance diagram for Tension tower type ‘2D9’ (60-90)O dev
Sheet 149 of 149, Rev. A
... |A196/2D9-1 230kV D/C OHTL — 2D9, Stub Normal
(i) | Sheet 1 of 1, Rev. A
i) A 196 /B2D9-3 230kV D/C OHTL — 2D9, Body Part M1, M1a &M?2
Sheet 1 of 6, Rev. 0
A 196/ B2D9-3 230kV D/C OHTL — 2D9, Body Part M2a &M3
() | sheet2of6, Rev. A
. |A196/B2D9-3 230kV D/C OHTL — 2D9, Cage Part M4, M5 & M6
(M) | Sheet 3 of 6, Rev. 0
. |A196/B2D9-3 230kV D/C OHTL — 2D9, Cage Part M8, M9, M10 & M12
(Vil) | Sheet 4 of 6. Rev. 0
i A 196 / B2D9-3 230kV D/C OHTL — 2D9, Bottom & Middle X-arm
(viii) Sheet 5 of 6, Rev. 0
Y A 196 / B2D9-3 230kV D/C OHTL — 2D9, Top X-arm & Peak
(ix) Sheet 6 of 6, Rev. 0
A 196 / B2D9-4 230kV D/C OHTL — 2D9, +OM Extension
() |Sheet10f 1, Rev. A
y A 196 / B2D9-5 230kV D/C OHTL — 2D9, Common Part A1-Al & A12-A12
(1) | Sheet 1 0f 1, Rev. 0
.. |A196/B2D9-6 230kV D/C OHTL — 2D9, +1.5M Extension
(i) | Sheet 1 of 1, Rev. A
... |A196/B2D9-7 230kV D/C OHTL — 2D9, +3M Extension
(i) | Sheet 1 of 1, Rev. A
(xiv) A 196 / B2D9-8 230kV D/C OHTL — 2D9, +4.5M Extension
Sheet 1 of 1, Rev. A
A 196/ B2D9-9 230kV D/C OHTL — 2D9, +6M Extension
(xv) | Sheet 1 0f 1, Rev. A
(xvi) A 196 / B2D9-10 230kV D/C OHTL — 2D9, +9M Extension

Sheet 1 of 1, Rev. A

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)
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A 196 / B2D9-11

230kV D/C OHTL - 2D9, +12M Extension

(xvi)) | sheet 1 of 2, Rev. A
... |A196/B2D9-11 230kV D/C OHTL — 2D9, +12M Extension
(xVill) | Sheet 2 of 2, Rev. B
. |A196/B2D9-12 230kV D/C OHTL — 2D9, +15M Extension
(XX) | Sheet 1 of 2, Rev. B
A 196 /B2D9-12 230kV D/C OHTL — 2D9, +15M Extension
(%) | Sheet 2 of 2, Rev. B
. |A196/B2D9-13 Stub for 1m raised chimney
(XX) | Sheet 1 of 1, Rev. A
.. |A196/B2D9-14 Stub for 2m raised chimney
(XXil) | Sheet 1 of 1, Rev. A
0 Tower type 2DAX
) A 196/DES-1, Line & clearance diagram for Anchor tower type ‘2DAX’
() | Sheet 74 of 74, Rev. A
. A196/B2DAX-3 Part M1
()| Sheet 1 0f 9, Rev. A
A196/B2DAX-3 Part M2
() | Sheet 2 of 9, Rev. 0
) A196/B2DAX-3 Part M3 & M4
(V) | Sheet 3 0f 9, Rev. 0
A196/B2DAX-3 Part M5, M6 & M7
M) | Sheet 4 of 9, Rev. 0
_ A196/B2DAX-3 Part M8 to M11
M) | Sheet 5 0f 9, Rev. 0
| A196/B2DAX-3 Bottom — X Arm
(vii) Sheet 6 0f 9, Rev. 0
— |A196/B2DAX-3 Middle — X Arm
M) | Sheet 7 of 9, Rev. 0
_ A196/B2DAX-3 Top — X Arm
) | Sheet 8 of 9,Rev. A (View ‘A14-A14’) & (View ‘A15-A15')
A196/B2DAX-3 Peak

)

Sheet 9 of 9, Rev. 0

(View ‘A16-A16") & (View ‘A17-A17")

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)
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) A196/B2DAX-4 Body Part M12
(xi) Sheet 1 0f 2, Rev. A

| A196/B2DAX-4 Body Part M12
(Xi)) | Sheet 2 of 2, Rev. A

Plan ‘A1-AT’) & (View ‘A18-A18)

A196/B2DAX-1

Stub Detail for location no. T100 & T92

(i) | Sheet 1 of 2, Rev. A
(g) |Tower type 2DR
. |A196/DES-6, Line & clearance diagram for River Crossing tower type ‘2DR’
) | Sheet 76 of 76, Rev. B
. |A196/B2DR-3 Part M16
() sheet 1 of 12, Rev. A
i A196/B2DR-3 Part M15
Sheet 2 of 12, Rev. A
_ A196/B2DR-3 Part M14
)| sheet 3 of 12, Rev. A
" A196/B2DR-3 Part M-1 to M-3
Sheet 4 of 12, Rev. A
) A196/B2DR-3 Part M4 to M7 (Cage-1)
Sheet 5 of 12, Rev. A
(i A196/B2DR-3 Part M-4 (Bottom Cross Arm) (Views)
Sheet 6 of 12, Rev. A
(i A196/B2DR-3 Part M8 to M12 (Cage-2)
Sheet 7 of 12, Rev. A
) A196/B2DR-3 Part M-8 (Middle Cross Arm) (Views)
Sheet 8 of 12, Rev. A
o A196/B2DR-3 Peak (With Top Cross Arm) (And Views)
Sheet 9 of 12, Rev. A
) A196/B2DR-3 Ladder Platform (Views) Part M16 to M3
Sheet 10 of 12, Rev. A
(xi) |A196/B2DR-3 Ladder Platform (Views) Part M4 to M12

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)
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Sheet 11 of 12, Rev. A

.. |A196/B2DR-3 Ladder Platform (Views) (Bottom Plan of all X- arms)
i) | Sheet 12 of 12, Rev. A
_ A196/B2DR-4 Part M17
V) | Sheet 1 of 2, Rev. A
A196/B2DR-4 Ladder part M17 & M18
OY) " gheet 2 of 2, Rev. A
- |A196/B2DR-5 Part M18 Elevation
(xvi) Sheet 1 0f 2, Rev. A
. |A196/B2DR-5 Part M18 Plan View on “AB6-AB6” & view X6-X6
OViD) | Sheat 2 of 2, Rev. A
. |A196/B2DR-6 Part M19 (With Ladder & Platform)
(xviil) Sheet 1 0f 3, Rev. A
, A196/B2DR-6 Part M19 (View AB5 & X5)
%) | Sheet 2 of 3, Rev. A
A196/B2DR-6 Bill of Material (M19 Panel, Ladder & Platform)
0% | Sheet 3 of 3, Rev. A
- |A196/B2DR-7 Part M-20 (With Ladder & Platform
)| Sheet 1 of 2, Rev. A
. |A196/B2DR-7 Part M20(View AB4 & X4)
X | Sheet 2 of 2, Rev. A
. |A196/B2DR-8 Part M-21 (With Ladder and Platform)
OXil) | Speet 1 of 2, Rev. A
. |A196/B2DR-8 Part M-21 (View AB3 & X3)
OXV) | geet 2 of 2, Rev. A
A196/B2DR-9 Part M-22 Elevation
0XV) | Sheet 1 of 2, Rev. B
- |A196/B2DR-9 Part M22 (Views)
0oVI) | gheet 2 of 2, Rev. A
. |A196/B2DR-10 Part M-23 Elevation
(xxvii)

Sheet 1 of 2, Rev. B

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)
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oo A196/B2DR-10 Part M23 (Views)
Sheet 2 of 2, Rev. A
(%) A196/B2DR-11 Part M-24 Elevation
Sheet 1 of 2, Rev. B
(000 A196/B2DR-11 Part M24 (Views)
Sheet 2 of 2, Rev. A
(00) A196/B2DR-17 Stub Detail (For Location No. T-96)
Sheet 1 of 1

() | Tower Accessories

A196/ACC-2,Sheet 1 of 1,

® Rev. A
— |A196/ACC-6,Sheet 1 of 1.
@ IRev.0
[ A196/ACC-9.Sheet 1 of 1,
(if) Rev.C
| A196/ACC-8 Sheet 1 of 1,
™ |Rev.0
A196/ACC-3,Sheet 1 of 1,
™ |Rev.B

A196/ACC-5,Sheet 1 of 1,

(vi) Rev. 0
(vii) A196/ACC-1,Sheet 1 of 1,
Rev.0

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)
(Package 1, Lot-1 & Lot-2)
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22.2.1 Drawings for 132kV Transmission Lines

22.2.2 Drawings for 230kV Transmission Lines— Not applicable

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)
(Package 1, Lot-1 & Lot-2)
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1. CAP

2. PORCELAIN DISC
3.PIN

4. SECURITY CLIP

NOTE: BITUMINOUS PAINT COATING
METAL SURFACES IN CONTACT WITH
CEMENT

Employer: Power Grid Company of Bangladesh Ltd.(PGCB)

TYPICAL DRAWING FOR INSULATOR SHOWING ZINC SLEEVE

& STRAIGHT HEAD
Designed by Approved by Catalogue No:
[Verified by Tate Draving No. |  PGCB/TL/INS | veightt)]

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)

(Package 1, Lot-1 & Lot-2)
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1 | 2 | 3 | 4 | S | 6 | 7 | 8
NOTE:
— _P ?60 1.MATERIAL STEEL PLATE 2 mm THICKNESS
- > 2.BOLTS + 10mm BOLTS AND NUTS FOR

INSTALLATION OF PLATE WITH 2 WASHERS
3.BACK GROUND : WHITE
4,LETTERS : BLACK
S. PLATE SHOULD CONFORM TO.
6.EASTNERS AND WASHERS

t 4Nos, 16mm BOLT X 35Smm.LONG PER

PLATE WITH 4Nos. 2mm THICK STAINLESS STEEL WASHERS.

7. ALL DIMENSION ARE IN mm.

c “ITehR M© A = LT B Si:REARSDE! BLACKICHLOOR, c
9. SKULL : RED COLOUR
=
— m —
<
D D
E E
E® T ] T
al \ Revision | Content | Designed | Approved | Date
- | L}
Employer | POWER GRID COMPANY OF BANGLADESH LTD
F 17.5 DIA HOLE FOR | .T i
Title DANGER PLATE
Drawn | Designed | Checked ved | Dawe
Scale Dwg. No. PGCB/230KV/DP =2
1 I 2 T 3 T 3 T 5 I 3 T 7 T 8

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)
(Package 1, Lot-1 & Lot-2)
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| 110 | NOTE:

1. MATERIAL : STEEL PLATE 2 mm
E THICKNESS
O 2. BOLTS : 10mm BOLTS AND NUTS FOR

3 BAR BHO O INSTALLATION OF PLATE WITH 2
- WASHERS
3. BACK GROUND : WHITE
4. LETTERS @ BLACK

— S. PLATE SHOULD CONFORM TO
6. EASTNERS AND WASHERS: 4Nos. 16mm
L BOLT X 3SmmLONG PER
PLATE WITH 4Nos. 2mm THICK
c CKT_2 CKT_1 STAINLESS STEEL WASHERS.
7. ALL DIMENTION ARE IN mm,

o 8. PHASE SIGN : PAINT ACCORDING TO
PHASE COLOUR
= LN EARTHWIRE OPGW 9. ALL NUMBER PLATE WILL BE STRUNK IN
q— — RED — PHASE SIGNPHASE OF BARAPUKURIA TO BOGRA
REAR SIDE : BLACK COLOUR

E -——BLUE —
o 1@ o .

| |
/ Revision Content | Designed | Approved |  Date
Employer POWER GRID COMPANY OF BANGLADESH LTD

Title NUMBER PLATE

Drawn Designed | Checked Approved | Date

Scale Dwg. No. PGCB230KV/NP
1 | 2 | 3 | 4 | S | 6 | 7 | 8

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)
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150(MINIMUM)
LEG MEMBER
M-16 STD. HEX. NUT
ING_W: R
R=3 3
M 3
27 —
& 4 —
L]
’
W,
M~-16 STD. HEX. NUT /
+5
§+0-6 ’ 60 -0
= = THREAD PORTION TO SUIT
M—-16 STD. HEX. NUT
200
mmmmamrm
APPROVED
This approval is ge:..cal only and does not
release the manutachwar / Contractor / Suppier
compliance - ith Specifications :::
Standards for  Design,
Performance ws stipulated in the Contract.
. B (’Mﬁ?f
(9. M. & HASAN) (AKM.FROD)
oo o oo DGM. (Design)
A PGCB L
i 5 FEB 200%
NOTES :
1. ALL DIMENSIONS ARE IN MM.
% REFER TO SPECIFICATION FOR DETAILS Drawing No. PGCB/SB
3 STEP-BOLT & NUTS TO BE GALVANISED AS PER 8S:728. .
4. NUT SHALL BE HEXAGONAL & SHALL BE AS PER 1S:1363. Title: Step Bolt
5. NUTS SHALL RE OF CLASS-5 CONFORMING TO 1S:1367.
6. STEP-BOLT SHALL BE CAPABLE OF WITHSTANDING A VERTICAL

LCAD OF NOT LES THAN 1.5KN.
7. STEEL FOR STEP BOLIS & NUTS SHALL BE GRADE S273R.

Design, Supply, Installation, Testing & Commissioning of 132 kV Transmission Lines on Turnkey Basis
Package 1.1
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NOTES:

1. DIMENSION OF "X' WILL BE DECIDED
AT SITE AS PER SITE CONDITION

2. TO ENSURE THERE IS NO BIMETALLIC CORROSION
THE COPPER LEG SHOULD BE TINNED

3. EARTHING ARRANGEMENT SHOULD BE CONNECTED
FOR TWO DIAGONALS OF EACH TOWER

4 PLEASE REFER TO CHAPTER 8 FOR DETAILS OF TOWER EARTHING

GALV. STEEL WIRE

HOLE FOR CONNECTING LUG

COPPER LUG

DETAIL OF "X'
DIA HOLE

COMPRESS LUG SHALL
BE PROVIDED AT
BOTH ENDS OF WIRE

DETAIL OF LUG

GENERAL ARRANGEMENT
FIXING OF EARTHING

POWER GRID COMPANY OF
BANGLADESH LIMITED

EARTHING ARRANGEMENT

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)
(Package 1, Lot-1 & Lot-2)
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Reference Data

23.1 Line Route Data

All coordinates listed in Annex are indicative only and meant to provide rough guideline and
information on line routes.

23.2 Soil Investigation Report — Not applicable

The soil investigation report (soft copies) is indicative only and meant to provide rough guideline and
information on soil data on line routes.

During execution if the soil investigation results found different values than the enclosed one, the
Contractor has to do the works without any changed in the contract prices.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1)
(Package 1, Lot-1 & Lot-2)






