
 

 

Ref: 01/PGCB/Sec (Com)/2017/110              Dated: 3/1/2017  
 

Notice of 2
nd

 Time Extension  
 

 

DESIGN, SUPPLY, ERECTION, TESTING, COMMISSIONING AND 

INTEGRATION WITH NLDC OF 13 NOS. OF NEW GRID  
SUB-STATIONS ON TURNKEY BASIS. 

 

Ref: IFB No:01/PGCB/Sec (Com)/2016/6001 dated: November 3, 2016. 
       IFB No: 01/PGCB/Sec (Com)/2017/6678 dated: December 6, 2016. 
 

The deadline for submission of the above mentioned Bid has been extended from 

16 January 2017, 11.35 am Bangladesh Standard Time (BST) to 30 January 2017, 

11.35 am BST. 
 

All other terms and conditions of the above Bid shall remain unaltered.  
 

                                                                                    Md. Ashraf Hossain 
                                                                                                  Company Secretary 


