



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিঃ

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(1)

Date: February 09, 2019

JV of TKPE and CMEC
Tai'an High-Tech Industrial Development Zone
Shandong Province P.R. China
Tel: 0086-538-8625668
Fax: 0086-538-8509377
Email: taikaie@126.com

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020.**

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)
Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিঃ

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(2)

Date: February 09, 2019

GE T&D India Limited
A7, Sector 65, Noida
Uttar Pradesh, India 201301
Tel: +91 120 479 0000
Fax: +91 120 479 0288

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020.**

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)

Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিমিটেড

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(3)

Date: February 09, 2019

ABB India Limited
The Glass House, 38 Gulshan Avenue
12th Floor, Dhaka 1212, Bangladesh
Tel: +88029856468
Fax: +88 02 9850906
Email: info@bd,abb.com

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020.**

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)

Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিঃ

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(4)

Date: February 09, 2019

CCC Engineering
Road 08, House - 485
Baridhara DOHS, Dhaka
Tel: +8801721316059
Fax: +86 021 55967956

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020.**

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)

Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিঃ

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(5)

Date: February 09, 2019

Larsen & Toubro Limited
Mount Poonamallies Road
Manapakkam, P.B No 979, Chennai
Tel: +8801798441936

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020.**

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)

Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিঃ

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(6)

Date: February 09, 2019

China National Technical IMP & EXP CORP
Genertec Plaza, No.90, Xisanhuan Zhonglu
Beijing 100055, P.R.China
Tel:+86 10 63349437
Fax:+86 10 63348780

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020.**

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)

Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিঃ

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(7)

Date: February 09, 2019

SIEMENS Bangladesh
Laila Tower, 7th and 8th Floor
Gulshan Avenue, Gulshan-1, Dhaka -1212
Tel:+8801914700078

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020**.

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)

Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিঃ

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(8)

Date: February 09, 2019

JV of SHANGHAI ELECTRIC and REVERIE
Evergreen Plaza 5th Floor
Tejgaon Industrial Area, Dhaka-1208
Tel: +8801841436120; +8801717208477

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020.**

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)

Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিঃ

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(9)

Date: February 09, 2019

YOUNG IN
#113, Suntechcity 513-15
Sangdaewon-dong, Jungwo-gu Korea 462725
Tel: +8801726626476

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020.**

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)

Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিঃ

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(10)

Date: February 09, 2019

MAX Infrastructure Limited
Raowa Complex, Level-11
VP Road, Mohakhali, Dhaka-1206
Tel: +88 02 9861914; +8801713197815
Fax: +88 02 9568646
Email: info@maxgroup-bd.com

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020.**

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)

Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিঃ

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(11)

Date: February 09, 2019

JV AVIC-XPTTC

Aysha Bhaban (2nd Floor), 24/D

Topkhana Road, Shegun Bagicha, Dhaka-1000

Tel: +88 01713076185

Email: hveng63@gmail.com

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020.**

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)

Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিঃ

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(12)

Date: February 09, 2019

Fujian Yongfu Power Engineering Co., Ltd
No.3 High-Tech Road Haxi High Tech Zone
Fuzhou, Fujian Province P.R. China
Tel: +8801715699790

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020.**

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)

Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.



পাওয়ার গ্রীড কোম্পানী অফ বাংলাদেশ লিঃ

POWER GRID COMPANY OF BANGLADESH LTD.

(An Enterprise of Bangladesh Power Development Board)

No: 27.21.0000.101.07.123.19.975(13)

Date: February 09, 2019

Dongfang Electric International Corporation
House#20, Road#12
Baridhara, Dhaka-1212, Bangladesh
Tel: +880172425454; +8801674753561

Sub: Design, Supply, Erection, Testing & Commissioning of Upgradation of the Existing 132kV Madunaghat Substation to 230kV GIS substation on Turnkey Basis [ICB No. : PGCB/DCMPGSP/Madunaghat/SS/03]

Ref no: IFB No.: 27.21.0000.101.07.123.19.5084; Dated: 17 September, 2019

Addendum – 1 & Clarification -1 issued on 05 November, 2019

1st Time Extension issued on 05 November, 2019; Ref No: 27.21.0000.101.07.123.19.6091

Clarification – 2 issued on 21 November, 2019.

2nd Time Extension issued on November 27, 2019; Ref No: 27.21.0000.101.07.123.19.6559

Clarification-3 and Addendum-2 issued on December 12, 2019

3rd Time Extension issued on December 23, 2019; Ref No: 27.21.0000.101.07.123.19.7207

Letter for 4th Time Extension of bid submission deadline.

Dear Sirs,

The deadline for submission of Bids and the date of Bids opening for the above work is hereby extended **13 February 2020 to 27 February 2020**.

All other terms and conditions for the above Bidding Document shall remain unaltered..

Sincerely yours,

(Md. Jahangir Azad)
Company Secretary (Additional Charge)

Copy to:

1. Chief Engineer (P&D), PGCB Ltd., Dhaka.
2. Superintending Engineer (Contract), PGCB Ltd., Dhaka.
3. Superintending Engineer (SSD & QC), PGCB Ltd., Dhaka.
4. Project Director, PGCB Ltd., Dhaka.
5. Office copy.