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Section 1 - Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet 
(BDS), the Employer, as indicated in the BDS, issues this Bidding 
Document for the procurement of plant and services as specified in Section 
6 (Employer’s Requirements). The name, identification, and number of lots 
(contracts) of the International Competitive Bidding (ICB) are provided in 
the BDS. 

 1.2 Unless otherwise stated, throughout this Bidding Document definitions and 
interpretations shall be as prescribed in Section 7 (General Conditions of 
Contract). 

2. Source of 
Funds 

2.1 Government of Bangladesh (GoB) and Power Grid Company of 
Bangladesh Ltd.(hereinafter “Employer”) have allocated necessary funds 
towards the cost of the proposed works as indicated in the BDS. 

3. Corrupt 
Practices  

3.1 Anticorruption policy requires that Employer, as well as bidder’s, suppliers 
and contractors under this contracts, observe the highest standard of 
ethics during the procurement and execution of such contracts. In 
pursuance of this policy: 

 

(a) defines, for the purposes of this provision, the terms set forth below as 
follows: 

(i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to influence 
improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other benefit 
or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of 
the party to influence improperly the actions of a party; 

(iv) “collusive practice” means an arrangement between two or more 
parties designed to achieve an improper purpose, including 
influencing improperly the actions of another party; 

(b) will reject a proposal for award if it determines that the bidder 
recommended for award has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, or coercive practices in competing for the 
Contract; and 

(c) will sanction a party or its successor, including declaring ineligible, 
either indefinitely or for a stated period of time, to participate in 
Employer’s financed activities if it at any time determines that the firm 
has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for, or in executing, an 
Employer’s financed contract. 
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 3.2 Furthermore, Bidders shall be aware of the provision stated in the 
Conditions of Contract (GCC 9.6 and 42.2.1 (c)). 

4. Eligible 
Bidders 

4.1 A Bidder may be a private entity or a government-owned entity - subject to 
ITB 4.5 - or any combination of such entities with the intent to enter into an 
agreement supported by a letter of intent or under an existing agreement in 
the form of a joint venture, consortium, or association (JV).  In the case of 
a JV: 

(a) all partners shall be jointly and severally liable, and 

(b) the JV shall nominate a Representative who shall have the authority to 
conduct all business for and on behalf of any and all the partners of the 
JV during the bidding process and, in the event the JV is awarded the 
Contract, during contract execution. 

 4.2 A Bidder, and all partners constituting the Bidder, shall have a nationality of 
an eligible country, in accordance with Section 5 (Eligible Countries).  A 
Bidder shall be deemed to have the nationality of a country if the Bidder is 
a national or is constituted, incorporated, or registered and operates in 
conformity with the provisions of the laws of that country. This criterion 
shall also apply to the determination of the nationality of proposed 
subcontractors or suppliers for any part of the Contract including related 
services. 

 4.3 A Bidder shall not have a conflict of interest. All Bidders found to have a 
conflict of interest shall be disqualified. A Bidder may be considered to be 
in a conflict of interest with one or more parties in this bidding process if, 
including but not limited to:   

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of 
them; or 

(c) they have the same legal representative for purposes of this bid; or 

(d) they have a relationship with each other, directly or through common 
third parties, that puts them in a position to have access to material 
information about or improperly influence the bid of another Bidder, or 
influence the decisions of the Employer regarding this bidding process; 
or 

(e) a Bidder participates in more than one bid in this bidding process, 
either individually or as a partner in a joint venture, except for 
alternative offers permitted under ITB Clause 13. This will result in the 
disqualification of all Bids in which it is involved. However, subject to 
any finding of a conflict of interest in terms of ITB 4.3 (a) - (d) above, 
this does not limit the participation of a Bidder as a subcontractor in 
another bid or of a firm as a subcontractor in more than one bid; or  

(f) a Bidder or any affiliated entity, participated as a consultant in the 
preparation of the design or technical specifications of the plant and 
services that are the subject of the bid. 

 4.4 A firm shall not be eligible to participate in any procurement activities under 
a GoB-financed or GoB-supported project while under sanction by United 
Nation Security Council pursuant to its Anticorruption Policy (see ITB 3), 
whether such sanction was directly imposed by United Nation Security 
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Council, or imposed by United Nation Security Council pursuant to the 
Agreement for Mutual Enforcement of Debarment Decisions.  A bid from a 
sanctioned or cross-debarred firm will be rejected. 

 4.5 Government-owned entities in the Employer’s country shall be eligible only 
if they can establish that they  

(a) are legally and financially autonomous, 

(b) operate under the principles of commercial law, and 

(c) are not dependent agencies of the Employer or the Borrower. 

 4.6 Bidders shall provide such evidence of their continued eligibility 
satisfactory to the Employer, as the Employer shall reasonably request. 

 4.7 Firms of a country shall be excluded if, by an act of compliance with a 
decision of the United Nations Security Council taken under Chapter VII of 
the Charter of the United Nations, the Borrower’s country prohibits any 
import of goods from that country or any payments to persons or entities in 
that country. 

 4.8 In case a prequalification process has been conducted prior to the bidding 
process, this bidding is open only to prequalified Bidders. 

5. Eligible  Plant 
and Services 

5.1 The plant and services to be supplied under the Contract shall have their 
origin in eligible source countries as defined in ITB 4.2 above and all 
expenditures under the Contract will be limited to such plant and services.  

 5.2 For purposes of ITB 5.1 above, “origin” means the place where the plant, 
or component parts thereof are mined, grown, produced or manufactured, 
and from which the services are provided.  Plant components are 
produced when, through manufacturing, processing, or substantial or 
major assembling of components, a commercially recognized product 
results that is substantially in its basic characteristics or in purpose or utility 
from its components. 

B. Contents of Bidding Document 

6. Sections of  
Bidding 
Document 

6.1 The Bidding Document consists of Parts I, II, and III, which include all the 
Sections indicated below, and should be read in conjunction with any 
Addenda issued in accordance with ITB 8. 

PART I Bidding Procedures 
Section 1 - Instructions to Bidders (ITB) 
Section 2 - Bid Data Sheet (BDS) 
Section 3 - Evaluation and Qualification Criteria (EQC) 
Section 4 - Bidding Forms (BDF) 
Section 5 - Eligible Countries (ELC) 

PART II Requirements 
Section 6 - Employer’s Requirements (ERQ) 

PART III Conditions of Contract and Contract Forms 
Section 7 - General Conditions of Contract (GCC) 
Section 8 - Special Conditions of Contract (SCC) 

Section 9 - Contract Forms (COF) 
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 6.2 The Invitation for Bids issued by the Employer is not part of the Bidding 
Document. 

 6.3 The Employer is not responsible for the completeness of the Bidding 
Document and its addenda, if they were not obtained directly from the 
source stated by the Employer in the Invitation for Bids. 

 6.4 The Bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Document. Failure to furnish all information or 
documentation required by the Bidding Document may result in the 
rejection of the bid. 

7. Clarification of 
Bidding 
Document, Site 
Visit, Pre-Bid 
Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding Document 
shall contact the Employer in writing at the Employer’s address indicated in 
the BDS or raise his enquiries during the pre-bid meeting if provided for in 
accordance with ITB 7.4. The Employer will respond to any request for 
clarification, provided that such request is received no later than twenty-
one (21) days prior to the deadline for submission of bids. The Employer’s 
response shall be in writing with copies to all Bidders who have acquired 
the Bidding Document in accordance with ITB 6.3, including a description 
of the inquiry but without identifying its source.  Should the Employer deem 
it necessary to amend the Bidding Document as a result of a request for 
clarification, it shall do so following the procedure under ITB 8 and ITB 
24.2. 

 7.2 The Bidder is advised to visit and examine the site where the plant is to be 
installed and its surroundings and obtain for itself on its own responsibility 
all information that may be necessary for preparing the bid and entering 
into a contract for the provision of plant and services. The costs of visiting 
the site shall be at the Bidder’s own expense. 

 7.3 The Bidder and any of its personnel or agents will be granted permission 
by the Employer to enter upon its premises and lands for the purpose of 
such visit, but only upon the express condition that the Bidder, its 
personnel, and agents will release and indemnify the Employer and its 
personnel and agents from and against all liability in respect thereof, and 
will be responsible for death or personal injury, loss of or damage to 
property, and any other loss, damage, costs, and expenses incurred as a 
result of the inspection. 

 7.4 The Bidder’s designated representative is invited to attend a pre-bid 
meeting, if provided for in the BDS. The purpose of the meeting will be to 
clarify issues and to answer questions on any matter that may be raised at 
that stage. 

 7.5 The Bidder is requested, as far as possible, to submit any questions in 
writing, to reach the Employer not later than one week before the pre-bid 
meeting. 

 7.6 Minutes of the pre-bid meeting, including the text of the questions raised, 
without identifying the source, and the responses given, together with any 
responses prepared after the meeting, will be transmitted promptly to all 
Bidders who have acquired the Bidding Document in accordance with ITB 
6.3. Any modification to the Bidding Document that may become 
necessary as a result of the pre-bid meeting shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to ITB 8 
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and not through the minutes of the pre-bid meeting. 

 7.7 Nonattendance at the pre-bid meeting will not be a cause for 
disqualification of a Bidder. 

8. Amendment of 
Bidding 
Document 

8.1 At any time prior to the deadline for submission of bids, the Employer may 
amend the Bidding Document by issuing addenda. 

 8.2 Any addendum issued shall be part of the Bidding Document and shall be 
communicated in writing to all who have obtained the Bidding Document 
from the Employer in accordance with ITB 6.3. 

 8.3 To give prospective Bidders reasonable time in which to take an 
addendum into account in preparing their bids, the Employer may, at its 
discretion, extend the deadline for the submission of bids, pursuant to ITB 
24.2 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 
submission of its Bid, and the Employer shall not be responsible or liable 
for those costs, regardless of the conduct or outcome of the bidding 
process. 

10. Language of 
Bid 

10.1 The Bid, as well as all correspondence and documents relating to the Bid 
exchanged by the Bidder and the Employer, shall be written in the 
language specified in the BDS. Supporting documents and printed 
literature that are part of the Bid may be in another language provided they 
are accompanied by an accurate translation of the relevant passages in 
the language of Bid, in which case, for purposes of interpretation of the 
Bid, such translation shall govern.  

11. Documents 
Comprising the 
Bid 

11.1 The Bid shall comprise two envelopes submitted simultaneously, one called 
the Technical Bid containing the documents listed in ITB 11.2 and the other 
the Price Bid containing the documents listed in ITB 11.3, both envelopes 
enclosed together in an outer single envelope. 

 11.2 The Technical Bid submitted by the Bidder shall comprise the following: 

(a) Letter of Technical Bid; 

(b) Bid Security or Bid Securing Declaration, in accordance with ITB 21; 

(c) alternative bids, if permissible, in accordance with ITB 13; 

(d) written confirmation authorizing the signatory of the Bid to commit the 
Bidder, in accordance with ITB 22.2; 

(e) documentary evidence establishing in accordance with ITB 14.1 that 
the plant and services offered by the Bidder in its bid or in any 
alternative bid, if permitted, are eligible; 

(f) documentary evidence in accordance with ITB 15 establishing the 
Bidder’s eligibility and qualifications to perform the contract if its Bid is 
accepted;  

(g) Technical Proposal in accordance with ITB 17.   
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(h) documentary evidence establishing in accordance with ITB 16 that the 
plant and services offered by the Bidder conform to the Bidding 
Document; 

(i) in the case of a bid submitted by a JV, JV agreement, or letter of intent 
to enter into a JV including a draft agreement, indicating at least the 
parts of the Plant to be executed by the respective partners; 

(j) List of subcontractors, in accordance with ITB 17.2; and 

(k) any other document required in the BDS. 

 11.3 The Price Bid submitted by the Bidder shall comprise the following:  

(a) Letter of Price Bid; 

(b) completed schedules as required, including Price Schedules, in 
accordance with ITB 12 and 18;; 

(c) alternative price bids, if permissible, in accordance with ITB 13; and 

(d) any other document required in the BDS 

12. Letter of Bid 
and Schedules  

12.1 The Letters of Technical Bid and Price Bid, and the Schedules, and all 
documents listed under ITB 11, shall be prepared using the relevant forms 
furnished in Section 4 (Bidding Forms). The forms must be completed 
without any alterations to the text, and no substitutes shall be accepted. All 
blank spaces shall be filled in with the information requested. 

13. Alternative 
Bids 

13.1 Unless otherwise indicated in the BDS, alternative bids shall not be 
considered. If they are allowed, the BDS will also indicate whether they are 
permitted in accordance with ITB 13.3, or invited in accordance with 
ITB13.2 and/or ITB 13.4. 

 13.2 When alternatives to the Time Schedule are explicitly invited, a statement 
to that effect will be included in the BDS, and the method of evaluating 
different time schedules will be described in Section 3 (Evaluation and 
Qualification Criteria). 

 13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer 
technical alternatives to the Employer’s requirements as described in the 
bidding document must also provide: (i) a price at which they are prepared 
to offer a plant meeting the Employer’s requirements; and (ii) all 
information necessary for a complete evaluation of the alternatives by the 
Employer, including drawings, design calculations, technical specifications, 
breakdown of prices, and proposed installation methodology and other 
relevant details. Only the technical alternatives, if any, of the lowest 
evaluated Bidder conforming to the basic technical requirements shall be 
considered by the Employer. 

 13.4 When bidders are invited in the BDS to submit alternative technical 
solutions for specified parts of the facilities, such parts shall be described 
in Section 6 (Employer’s Requirements). Technical alternatives for the 
specific parts of the facilities that comply with the performance and 
technical criteria specified for the plant and services shall be considered by 
the Employer on their own merits, pursuant to ITB 32.  
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14. Documents 
Establishing 
the Eligibility of  
Plant and 
Services 

14.1 To establish the eligibility of the plant and services in accordance with ITB 
Clause 5, Bidders shall complete the country of origin declarations in the 
Price Schedule Forms, included in Section 4 (Bidding Forms). 

15. Documents 
Establishing 
the Eligibility 
and 
Qualifications 
of the Bidder 

15.1 To establish its eligibility and qualifications to perform the Contract in 
accordance with Section 3 (Evaluation and Qualification Criteria), the 
Bidder shall provide the information requested in the corresponding 
information sheets included in Section 4 (Bidding Forms). 

 15.2 Domestic Bidders, individually or in joint ventures, applying for eligibility for 
domestic preference shall supply all information required to satisfy the 
criteria for eligibility as described in ITB 38. 

16. Documents 
Establishing 
Conformity of 
the Plant and 
Services 

16.1 The documentary evidence of the conformity of the plant and services to 
the Bidding Document may be in the form of literature, drawings and data, 
and shall furnish: 

(a) a detailed description of the essential technical and performance 
characteristics of the plant and services, including the functional 
guarantees of the proposed plant and services, in response to the 
Specification; 

(b) a list giving full particulars, including available sources, of all spare 
parts and special tools necessary for the proper and continuing 
functioning of the plant for the period named in the BDS, following 
completion of plant and services in accordance with provisions of 
contract; and 

(c) a commentary on the Employer’s Specification and adequate evidence 
demonstrating the substantial responsiveness of the plant and services 
to those specifications. Bidders shall note that standards for 
workmanship, materials and equipment designated by the Employer in 
the Bidding Document are intended to be descriptive (establishing 
standards of quality and performance) only and not restrictive. The 
Bidder may substitute alternative standards, brand names and/or 
catalog numbers in its bid, provided that it demonstrates to the 
Employer’s satisfaction that the substitutions are substantially 
equivalent or superior to the standards designated in the Specification. 

 16.2 In order to facilitate evaluation of Technical Bids, deviations, if any, from 
the terms and conditions or Specification shall be listed as indicated in ITB 
18.2. 

17. Technical 
Proposal, 
Subcontractors 

17.1 The Bidder shall furnish a Technical Proposal including a statement of 
work methods, equipment, personnel, schedule and any other information 
as stipulated in Section 4 (Bidding Forms), in sufficient detail to 
demonstrate the adequacy of the Bidders’ proposal to meet the work 
requirements and the completion time.   

 17.2 For major items of plant and services as listed by the Employer in Section 
3 (Evaluation and Qualification Criteria), which the Bidder intends to 
purchase or subcontract, the Bidder shall give details of the name and 
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nationality of the proposed Subcontractors, including manufacturers, for 
each of those items. In addition, the Bidder shall include in its bid 
information establishing compliance with the requirements specified by the 
Employer for these items. Bidders are free to list more than one 
Subcontractor against each item of the plant and services. Quoted rates 
and prices will be deemed to apply to whichever Subcontractor is 
appointed, and no adjustment of the rates and prices will be permitted. 

 17.3 The Bidder shall be responsible for ensuring that any Subcontractor 
proposed complies with the requirements of ITB 4, and that any plant, or 
services to be provided by the Subcontractor comply with the requirements 
of ITB 5 and ITB 15.1 

18. Bid Prices and 
Discounts 

18.1 Unless otherwise specified in the BDS and/or Section 6 (Employer’s 
Requirements), bidders shall quote for the entire plant and services on a 
“single responsibility” basis such that the total bid price covers all the 
Contractor’s obligations mentioned in or to be reasonably inferred from the 
bidding document in respect of the design, manufacture, including 
procurement and subcontracting (if any), delivery, construction, installation 
and completion of the plant. This includes all requirements under the 
Contractor’s responsibilities for testing, pre-commissioning and 
commissioning of the plant and, where so required by the bidding 
document, the acquisition of all permits, approvals and licenses, etc.; the 
operation, maintenance and training services and such other items and 
services as may be specified in the Bidding Document, all in accordance 
with the requirements of the General Conditions. Items against which no 
price is entered by the Bidder will not be paid for by the Employer when 
executed and shall be deemed to be covered by the prices for other items. 

 

 

18.2 Bidders are required to quote the price for the commercial, contractual and 
technical obligations outlined in the bidding document. If a Bidder wishes 
to make a deviation, such deviation shall be listed in the relevant form in 
Section 4 (Bidding Forms). The Bidder shall also provide the additional 
price if any, for withdrawal of the deviation. 

 18.3 Bidders shall give a breakdown of the prices in the manner and detail 
called for in the Price Schedules included in Section 4 (Bidding Forms).  
Where no different Price Schedules are included in the Bidding Document, 
bidders shall present their prices in the following manner: Separate 
numbered Schedules included in Section 4 (Bidding Forms) shall be used 
for each of the following elements. The total amount from each Schedule 
(1 to 4) shall be summarized in a Grand Summary (Schedule 5) giving the 
total bid price(s) to be entered in the Bid Form. 

Schedule No. 1: Plant (including Mandatory Spare Parts) Supplied from 
Abroad 

Schedule No. 2: Plant (including Mandatory Spare Parts) Supplied from 
within the Employer’s Country 

Schedule No. 3: Design Services 

Schedule No. 4: Installation and Other Services 

Schedule No. 5 Grand Summary (Schedule Nos. 1 to 4) 
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Schedule No. 6: Spare Parts 

Bidders shall note that the plant and equipment included in Schedule Nos. 
1 and 2 above exclude materials used for civil, building and other 
construction works. All such materials shall be included and priced under 
Schedule No. 4, Installation and Other Services. 

 18.4 In the Schedules, bidders shall give the required details and a breakdown 
of their prices as follows: 

(a) Plant to be supplied from abroad (Schedule No. 1):  

(i) the price of the plant shall be quoted as per Incoterms specified in 
the BDS 

(ii) all custom duties and other taxes paid or payable in the 
Employer’s country on the plant if the contract is awarded to the 
Bidder; and  

(iii) the total price for the plant 

(b) Plant supplied from within the Employer’s country (Schedule No. 2): 

(i) The price of the plant shall be quoted as per Incoterms specified 
in the BDS,  

(ii) Sales tax and all other taxes payable in the Purchaser’s country 
on the plant if the contract is awarded to the Bidder, and  

(iii) The total price for the plant. 

(c) Design Services.  (Schedule No. 3). 

(d) Installation and other Services shall be quoted separately (Schedule 
No. 4) and shall include rates or prices for local transportation, 
insurance and other services incidental to delivery of the plant, all 
labor, contractor’s equipment, temporary works, materials, 
consumables and all matters and things of whatsoever nature, 
including operations and maintenance services, the provision of 
operations and maintenance manuals, training, etc., where identified in 
the Bidding Document, as necessary for the proper execution of the 
installation and other services, including all taxes, duties, levies and 
charges payable in the Employer’s country as of twenty-eight (28) days 
prior to the deadline for submission of bids. 

(e) Recommended spare parts shall be quoted separately (Schedule 6) as 
specified in either subparagraph (a) or (b) above in accordance with 
the origin of the spare parts. 

 18.5 The current edition of Incoterms, published by the International Chamber 
of Commerce shall govern. 

 18.6 The prices shall be either fixed or adjustable as specified in the BDS. 

(a) In the case of Fixed Price, prices quoted by the Bidder shall be fixed 
during the Bidder’s performance of the contract and not subject to 
variation on any account. A bid submitted with an adjustable price 
quotation will be treated as non responsive and rejected. 

(b) In the case of Adjustable Price, prices quoted by the Bidder shall be 
subject to adjustment during performance of the contract to reflect 
changes in the cost elements such as labor, material, transport and 
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contractor’s equipment in accordance with the procedures specified in 
the corresponding Appendix to the Contract Agreement. A bid 
submitted with a fixed price quotation will not be rejected, but the price 
adjustment will be treated as zero.  Bidders are required to indicate the 
source of labor and material indices in the corresponding Form in 
Section 4 (Bidding Forms). 

 18.7 If so indicated in BDS 1.1, bids are being invited for individual lots 
(contracts) or for any combination of lots (packages). Bidders wishing to 
offer any price reduction (discount) for the award of more than one contract 
shall specify in their Letter of Price Bid the price reductions applicable to 
each package, or alternatively, to individual contracts within the package, 
and the manner in which the price reductions will apply.   

19. Currencies of 
Bid and 
Payment 

19.1 The currency(ies) of the bid shall be, as specified in the BDS. Payment of 
the Contract Price shall be made in the currency or currencies in which the 
Bid Price is expressed in the Bid of the successful Bidder. 

 19.2 Unless specified in the BDS, Bidders shall indicate in the Schedule of 
Prices and the Letter of Price Bid the portion of the bid price that 
corresponds to expenditures incurred in the currency of the Employer’s 
country. 

 19.3 Unless specified in the BDS, Bidders expecting to incur expenditures in 
other currencies for inputs to the Facilities supplied from outside the 
Employer’s country and wishing to be paid accordingly, may indicate in the 
Schedule of Prices and the Letter of Price Bid up to three foreign 
currencies of their choice. 

20. Period of 
Validity of Bids 

20.1 Bids shall remain valid for the period specified in the BDS after the bid 
submission deadline date prescribed by the Employer. A bid valid for a 
shorter period shall be rejected by the Employer as non responsive. 

 20.2 In exceptional circumstances, prior to the expiration of the bid validity period, 
the Employer may request Bidders to extend the period of validity of their bids. 
The request and the responses shall be made in writing. If a bid security is 
requested in accordance with ITB 21, it shall also be extended for a 
corresponding period. A Bidder may refuse the request without forfeiting its bid 
security. A Bidder granting the request shall not be required or permitted to 
modify its bid. 

21. Bid Security 21.1 Unless otherwise specified in the BDS, the Bidder shall furnish as part of 
its bid, a Bid Securing Declaration or a bid security in original form and in 
the amount and currency as specified in the BDS. 

21.2 A Bid Securing Declaration shall use the form included in Section 4 
(Bidding Forms). The Employer will declare a Bidder ineligible to be 
awarded a Contract for a specified period of time if the Bid Securing 
Declaration is executed, as provided in the BDS. 

 21.3 The bid security shall be a demand guarantee in following form: 

(a) an unconditional bank guarantee; 

from a reputable source from an eligible source country as specified in the 
BDS. The bid security shall be submitted using the Bid Security Form 
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included in Section 4 (Bidding Forms). The form must include the complete 
name of the Bidder or any partner of Joint Venture. The bid security shall 
be valid for twenty-eight days (28) beyond the original validity period of the 
bid, or beyond any period of extension if requested under ITB 20.2. 

 21.4 If a bid security is specified, any bid not accompanied by a substantially 
compliant bid security or bid securing declaration shall be rejected by the 
Employer as non responsive.   

 21.5 If a bid security is specified pursuant to ITB 21.1, the bid security of the 
unsuccessful Bidder shall be returned as promptly as possible upon the 
successful Bidder’s furnishing of the performance security pursuant to ITB 
45. 

 21.6 If a bid security is specified pursuant to ITB 21.1, the bid security of 
successful Bidders shall be returned as promptly as possible once the 
successful Bidder has signed the Contract and furnished the required 
performance security. 

 21.7 The bid security may be forfeited or the bid securing declaration executed: 

(a) if a Bidder withdraws its bid during the period of bid validity specified 
by the Bidder on the Letter of Bid Form, except as provided in ITB 20.2 
or 

(b) if the successful Bidder fails to:  

(i)  sign the Contract in accordance with ITB 44;  

(ii) furnish a performance security in accordance with ITB 45; or 

 (iii)   accept the arithmetical corrections of its Bid in accordance with 

ITB 36. 

 21.8 The Bid Security or the Bid Securing Declaration of a JV shall be in the 
name of the JV that submits the bid. If the JV has not been legally 
constituted at the time of bidding, the Bid Security or the Bid Securing 
Declaration shall be in the names of all future partners as named in the 
letter of intent referred to in ITB 4.1. 

22. Format and 
Signing of Bid 

22.1 The Bidder shall prepare one original of the Technical Bid and one original 
of the Price Bid comprising the Bid as described in ITB 11 and clearly mark 
it “ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE BID”. 
Alternative bids, if permitted in accordance with ITB 13, shall be clearly 
marked “ALTERNATIVE”. In addition, the Bidder shall submit copies of the 
bid, in the number specified in the BDS and clearly mark each of them 
“COPY.” In the event of any discrepancy between the original and the 
copies, the original shall prevail. 

 22.2 The original and all copies of the Bid shall be typed or written in indelible ink 
and shall be signed by a person duly authorized to sign on behalf of the 
Bidder.  This authorization shall consist of a written confirmation as specified in 
the BDS and shall be attached to the bid. The name and position held by each 
person signing the authorization must be typed or printed below the signature.  
All pages of the bid where entries or amendments have been made shall be 
signed or initialed by the person signing the bid. 
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 22.3 A bid submitted by a JV shall be signed so as to be legally binding on all 
partners. 

 22.4 Any interlineations, erasures, or overwriting shall be valid only if they are 
signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

23. Submission, 
Sealing and 
Marking of Bids 

23.1 Bidders may submit their bids by mail or by hand. When so specified in the 
BDS, bidders shall have the option of submitting their bids electronically. 
Procedures for submission, sealing and marking are as follows: 

(a) Bidders submitting bids by mail or by hand  shall enclose the original 
and each copy of the Bid, including alternative bids, if permitted in 
accordance with ITB 13, in separate sealed envelopes, duly marking 
the envelopes as “ORIGINAL”, “ALTERNATIVE” and “COPY.” These 
envelopes containing the original and the copies shall then be 
enclosed in one single envelope. The rest of the procedure shall be in 
accordance with ITB sub-Clauses 23.2 and 23.3. 

(b)  Bidders submitting bids electronically shall follow the electronic bid 
submission procedures specified in the BDS. 

 23.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer in accordance with ITB 24.1; and 

(c) bear the specific identification of this bidding process indicated in the 
BDS  1.1. 

 23.3 The outer envelopes and the inner envelopes containing the Technical Bid 
shall bear a warning not to open before the time and date for the opening 
of Technical Bid, in accordance with ITB Sub-Clause 27.1. 

 23.4 The inner envelopes containing the Price Bid shall bear a warning not to 
open until advised by the Employer in accordance with ITB Sub-Clause 
27.7. 

 23.5 Alternative Bids, if permissible in accordance with ITB Clause 13, shall be 
prepared, sealed, marked, and delivered in accordance with the provisions 
of ITB Clauses 20 and 21, with the inner envelopes marked in addition 
“ALTERNATIVE NO….” as appropriate. 

 23.6 If all envelopes are not sealed and marked as required, the Employer will 
assume no responsibility for the misplacement or premature opening of the 
bid. 

24. Deadline for 
Submission of 
Bids 

24.1 Bids must be received by the Employer at the address and no later than the 
date and time indicated in the BDS.   

 24.2 The Employer may, at its discretion, extend the deadline for the submission of 
bids by amending the Bidding Document in accordance with ITB 8, in which 
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case all rights and obligations of the Employer and Bidders previously subject 
to the deadline shall thereafter be subject to the deadline as extended. 

25. Late Bids 25.1 The Employer shall not consider any bid that arrives after the deadline for 
submission of bids, in accordance with ITB 24. Any bid received by the 
Employer after the deadline for submission of bids shall be declared late, 
rejected, and returned unopened to the Bidder. 

26. Withdrawal,  
Substitution, 
and 
Modification of 
Bids  

26.1 A Bidder may withdraw, substitute, or modify its bid after it has been submitted 
by sending a written notice, duly signed by an authorized representative, and 
shall include a copy of the authorization in accordance with ITB 22.2, (except 
that withdrawal notices do not require copies). The corresponding substitution 
or modification of the bid must accompany the respective written notice. All 
notices must be: 

(a) prepared and submitted in accordance with ITB 22 and ITB 23 (except 
that withdrawals notices do not require copies), and in addition, the 
respective envelopes shall be clearly marked “Withdrawal,” 
“Substitution,” “Modification;” and 

 

(b) received by the Employer prior to the deadline prescribed for 
submission of bids, in accordance with ITB 24. 

 26.2 Bids requested to be withdrawn in accordance with ITB 26.1 shall be returned 
unopened to the Bidders. 

 26.3 No bid may be withdrawn, substituted, or modified in the interval between the 
deadline for submission of bids and the expiration of the period of bid validity 
specified by the Bidder on the Letter of Technical Bid or any extension thereof.  

27. Bid Opening 27.1 The Employer shall conduct the opening of Technical Bids in the presence of 
Bidders` designated representatives who choose to attend, and at the 
address, date and time specified in the BDS. Any specific electronic bid 
opening procedures required if electronic bidding is permitted in accordance 
with ITB Sub-clause 23.1, shall be as specified in the BDS. The Price Bids 
will remain unopened and will be held in custody of the Employer until the 
specified time of their opening. If the Technical Bid and the Price Bid are 
submitted together in one envelope, the Employer may reject the entire 
Bid. Alternatively, the Price Proposal may be immediately resealed for later 
evaluation. 

 27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out 
and the envelope with the corresponding bid shall not be opened, but 
returned to the Bidder. No bid withdrawal shall be permitted unless the 
corresponding withdrawal notice contains a valid authorization to request 
the withdrawal and is read out at bid opening. 

 27.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The 
inner envelopes containing the Substitution Technical Bid and/or 
Substitution Price Bid shall be exchanged for the corresponding envelopes 
being substituted, which are to be returned to the Bidder unopened. Only 
the Substitution Technical Bid, if any, shall be opened, read out, and 
recorded. Substitution Price Bid will remain unopened in accordance with 
ITB Sub-Clause 27.1. No envelope shall be substituted unless the 
corresponding Substitution Notice contains a valid authorization to request 
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the substitution and is read out and recorded at bid opening. 

 27.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No 
Technical Bid and/or Price Bid shall be modified unless the corresponding 
Modification Notice contains a valid authorization to request the 
modification and is read out and recorded at the opening of Technical Bids. 
Only the Technical Bids, both Original as well as Modification, are to be 
opened, read out, and recorded at the opening. Price Bids, both Original 
as well as Modification, will remain unopened in accordance with ITB Sub-
Clause 27.1. 

 27.5 All other envelopes holding the Technical Bids shall be opened one at a 
time, and the following read out and recorded:  

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the presence of a Bid Security, if required; and 

(d) any other details as the Employer may consider appropriate. 

Only Technical Bids and alternative Technical Bids read out and recorded at 
bid opening shall be considered for evaluation. No Bid shall be rejected at 
the opening of Technical Bids except for late bids, in accordance with ITB 
Sub-Clause 25.1. 

 27.6 The Employer shall prepare a record of the opening of Technical Bids that 
shall include, as a minimum: the name of the Bidder and whether there is a 
withdrawal, substitution, or modification; and alternative proposals; and the 
presence or absence of a bid security or a bid securing declaration, if one 
was required. The Bidders’ representatives who are present shall be 
requested to sign the record. The omission of a Bidder’s signature on the 
record shall not invalidate the contents and effect of the record. A copy of 
the record shall be distributed to all Bidders who submitted bids in time, 
and posted online when electronic bidding is permitted. 

 27.7 At the end of the evaluation of the Technical Bids, the Employer will invite 
bidders who have submitted substantially responsive Technical Bids and 
who have been determined as being qualified for award to attend the 
opening of the Price Bids. The date, time, and location of the opening of 
Price Bids will be advised in writing by the Employer. Bidders shall be 
given reasonable notice of the opening of Price Bids. 

 27.8 The Employer will notify Bidders in writing who have been rejected on the 
grounds of their Technical Bids being substantially non-responsive to the 
requirements of the Bidding Document and return their Price Bids 
unopened. 

 27.9 The Employer shall conduct the opening of Price Bids of all Bidders who 
submitted substantially responsive Technical Bids, in the presence of 
Bidders` representatives who choose to attend at the address, date and 
time specified by the Employer. The Bidder’s representatives who are 
present shall be requested to sign a register evidencing their attendance. 

 27.10 All envelopes containing Price Bids shall be opened one at a time and the 
following read out and recorded:  

(a) the name of the Bidder; 
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(b) whether there is a modification or substitution; 

(c) the Bid Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids, discounts, and alternative offers read out and recorded 
during the opening of Price Bids shall be considered for evaluation. No Bid 
shall be rejected at the opening of Price Bids. 

 27.11 The Employer shall prepare a record of the opening of Price Bids that shall 
include, as a minimum: the name of the Bidder, the Bid Price (per lot if 
applicable), any discounts, and alternative offers. The Bidders’ 
representatives who are present shall be requested to sign the record.  
The omission of a Bidder’s signature on the record shall not invalidate the 
contents and effect of the record.  A copy of the record shall be distributed 
to all Bidders who submitted bids in time, and posted online when 
electronic bidding is permitted. 

 

E. Evaluation and Comparison of Bids 

28. Confidentiality 28.1 Information relating to the evaluation of bids and recommendation of contract 
award, shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until information on Contract award is 
communicated to all Bidders. 

 28.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids 
or Contract award decisions may result in the rejection of its bid. 

 28.3 Notwithstanding ITB 28.2, from the time of bid opening to the time of Contract 
award, if any Bidder wishes to contact the Employer on any matter related to 
the bidding process, it should do so in writing. 

29. Clarification of 
Bids 

 

29.1 To assist in the examination, evaluation, and comparison of the Technical and 
Price Bids, and qualification of the Bidders, the Employer may, at its 
discretion, ask any Bidder for a clarification of its bid.  Any clarification 
submitted by a Bidder that is not in response to a request by the Employer 
shall not be considered. The Employer’s request for clarification and the 
response shall be in writing. No change in the substance of the Technical Bid 
or prices in the Price Bid shall be sought, offered, or permitted, except to 
confirm the correction of arithmetic errors discovered by the Employer in the 
evaluation of the bids, in accordance with ITB 36. 

 29.2 If a Bidder does not provide clarifications of its bid by the date and time set in 
the Employer’s request for clarification, its bid may be rejected. 

30. Deviations, 
Reservations, 
and Omissions 

30.1 During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the 
Bidding Document;  

(b) “Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the Bidding 
Document; and 

(c) “Omission” is the failure to submit part or all of the information or 
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documentation required in the Bidding Document. 

31. Preliminary 
Examination  
of Technical 
Bids 

31.1 The Employer shall examine the Technical Bid to confirm that all 
documents and technical documentation requested in ITB Sub-Clause 
11.2 have been provided, and to determine the completeness of each 
document submitted. If any of these documents or information is missing, 
the Bid may be rejected. 

 31.2 The Employer shall confirm that the following documents and information 
have been provided in the Technical Bid. If any of these documents or 
information is missing, the offer shall be rejected. 

(a) Letter of Technical Bid; 

(b) written confirmation of authorization to commit the Bidder; 

(c) Bid Security, if applicable; and 

(d) Technical Proposal in accordance with ITB 17. 

32. Responsiveness 
of Technical Bid 

32.1 The Employer’s determination of a bid’s responsiveness is to be based on the 
contents of the bid itself, as defined in ITB11. 

 32.2 A substantially responsive Technical Bid is one that meets the requirements 
of the Bidding Document without material deviation, reservation, or omission.  
A material deviation, reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of 
the plant and services specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the Bidding 
Document, the Employer’s rights or the Bidder’s obligations under 
the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of other 
Bidders presenting substantially responsive bids. 

 32.3 The Employer shall examine the technical aspects of the Bid submitted in 
accordance with ITB 17, Technical Proposal, in particular to confirm that all 
requirements of Section 6 (Employer’s Requirements) have been met without 
any material deviation or reservation.  

 32.4 If a bid is not substantially responsive to the requirements of the Bidding 
Document, it shall be rejected by the Employer and may not subsequently be 
made responsive by correction of the material deviation, reservation, or 
omission. 

33. Nonmaterial 
      Nonconformities  

33.1 Provided that a Bid is substantially responsive, the Employer may waive any 
non-conformities in the bid that do not constitute a material deviation, 
reservation or omission. 

 33.2 Provided that a Bid is substantially responsive, the Employer may request 
that the Bidder submit the necessary information or documentation, within 
a reasonable period of time, to rectify nonmaterial nonconformities in the 
Bid related to documentation requirements. Requesting information or 
documentation on such nonconformities shall not be related to any aspect 
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of the Price Bid. Failure of the Bidder to comply with the request may result 
in the rejection of its Bid. 

 33.3 Provided that a Bid is substantially responsive, the Employer shall rectify 
nonmaterial nonconformities related to the Bid Price. To this effect, the Bid 
Price shall be adjusted, for comparison purposes only, to reflect the price 
of a missing or non-conforming item or component. The adjustment shall 
be made using the method indicated in Section 3 (Evaluation and 
Qualification Criteria). 

34. Detailed 
Evaluation of 
Technical Bids 

34.1 The Employer will carry out a detailed technical evaluation of the bids not 
previously rejected as being substantially non-responsive, in order to 
determine whether the technical aspects are in compliance with the 
Bidding Document.  In order to reach such a determination, the Employer 
will examine and compare the technical aspects of the bids on the basis of 
the information supplied by the bidders, taking into account the following: 

(a) overall completeness and compliance with the Employer’s 
Requirements; deviations from the Employer’s Requirements; 
conformity of the plant and services offered with specified performance 
criteria; suitability of the plant and services offered in relation to the 
environmental and climatic conditions prevailing at the site; and 
quality, function and operation of any process control concept included 
in the bid. The bid that does not meet minimum acceptable standards 
of completeness, consistency and detail will be rejected for non-
responsiveness; 

(b) type, quantity and long-term availability of mandatory and 
recommended spare parts and maintenance services; and 

(c) other relevant factors, if any, listed in Section 3 (Evaluation and 
Qualification Criteria). 

 34.2 Where alternative technical solutions have been allowed in accordance with 
ITB 13, and offered by the Bidder, the Employer will make a similar evaluation 
of the alternatives. Where alternatives have not been allowed but have been 
offered, they shall be ignored. 

35. Eligibility and 
Qualification of 
the Bidder 

35.1 The Employer shall determine to its satisfaction during the evaluation of 
Technical Bids whether a Bidder meets the eligibility and qualifying criteria 
specified in Section 3 (Evaluation and Qualification Criteria). 

 35.2 The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to 
ITB 15. 

 35.3 An affirmative determination shall be a prerequisite for the opening and 
evaluation of a Bidder’s Price Bid. A negative determination shall result 
into the disqualification of the Bid, in which event the Employer shall return 
the unopened Price Bid to the Bidder. 

 35.4 The capabilities of the manufacturers and subcontractors proposed in its 
Bid to be used by the Bidder for identified major items of supply or services 
will also be evaluated for acceptability in accordance with Section III, 
Evaluation and Qualification Criteria.  Their participation should be 
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confirmed with a letter of intent between the parties, as needed.  Should a 
manufacturer or subcontractor be determined to be unacceptable, the Bid 
will not be rejected, but the Bidder will be required to substitute an 
acceptable manufacturer or subcontractor without any change to the Bid 
price. If a bidder does not provide an acceptable substitute manufacturer 
or subcontractor by the date and time set in the Employer’s request for 
substitution of manufacturer or subcontractor, its bid may be rejected. 

36. Correction of 
Arithmetical 
Errors 

36.1 During the evaluation of Price Bids, the Employer shall correct arithmetical 
errors on the following basis: 

(a) where there are errors between the total of the amounts given under 
the column for the price breakdown and the amount given under the 
Total Price, the former shall prevail and the latter will be corrected 
accordingly; 

(b) where there are errors between the total of the amounts of Schedule 
Nos. 1 to 4 and the amount given in Schedule No. 5 (Grand 
Summary), the former shall prevail and the latter will be corrected 
accordingly; and 

(c) if there is a discrepancy between words and figures, the amount in 
words shall prevail, unless the amount expressed in words is related to 
an arithmetical error, in which case the amount in figures shall prevail 
subject to (a) and (b) above. 

 36.2 If the Bidder that submitted the lowest evaluated bid does not accept the 
correction of errors, its bid shall be disqualified and its bid security may be 
forfeited or its bid securing declaration executed. 

37. Conversion to 
Single 
Currency  

37.1 For evaluation and comparison purposes, the currency(ies) of the bid shall be 
converted into a single currency as specified in the BDS .    

38. Margin of 
Preference 

38.1 Unless otherwise specified in the BDS, a margin of preference shall not apply.      

39. Evaluation of 
Price Bids 

39.1 The Employer shall use the criteria and methodologies listed in this 
Clause. No other evaluation criteria or methodologies shall be permitted. 

 39.2 To evaluate a Price Bid, the Employer shall consider the following: 

(a) the bid price, excluding provisional sums and the provision, if any, for 
contingencies in the Price Schedules; 

(b) price adjustment for correction of arithmetical errors in accordance with 
ITB 36.1; 

(c) price adjustment due to discounts offered in accordance with ITB 18.7; 

(d) converting the amount resulting from applying (a) to (c) above, if 
relevant, to a single currency in accordance with ITB 37; and 

(e) the evaluation factors indicated in Section 3 (Evaluation and 
Qualification Criteria). 

 39.3 If price adjustment is allowed in accordance with ITB 18.6, the estimated effect 
of the price adjustment provisions of the Conditions of Contract, applied over 
the period of execution of the Contract, shall not be taken into account in bid 
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evaluation. 

 39.4 If this Bidding Document allows Bidders to quote separate prices for different 
lots (contracts), and the award to a single Bidder of multiple lots (contracts), 
the methodology to determine the lowest evaluated price of the lot (contract) 
combinations, including any discounts offered in the Letter of Price Bid, is 
specified in Section 3 (Evaluation and Qualification Criteria). 

 39.5 If the bid, which results in the lowest Evaluated Bid Price, is seriously 
unbalanced or front loaded in the opinion of the Employer, the Employer may 
require the Bidder to produce detailed price analyses for any or all items of the 
Price Schedules, to demonstrate the internal consistency of those prices with 
the methods and time schedule proposed. After evaluation of the price 
analyses, taking into consideration the terms of payments, the Employer may 
require that the amount of the performance security be increased at the 
expense of the Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the 
Contract. 

40. Comparison of 
Bids 

40.1 The Employer shall compare all substantially responsive Bids to determine the 
lowest evaluated bid, in accordance with ITB 39.2. 

41. Employer’s 
Right to Accept 
Any Bid, and to 
Reject Any or 
All Bids 

41.1 The Employer reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all bids at any time prior to contract award, without 
thereby incurring any liability to Bidders. In case of annulment, all bids 
submitted and specifically, bid securities, shall be promptly returned to the 
Bidders. 

F. Award of Contract 

42. Award Criteria 42.1 The Employer shall award the Contract to the Bidder whose offer has been 
determined to be the lowest evaluated bid and is substantially responsive to 
the Bidding Document, provided further that the Bidder is determined to be 
eligible and qualified to perform the Contract satisfactorily. 

 42.2 The Employer reserves the right to accept any of the deviations submitted in 
accordance with ITB 18.2 by the lowest evaluated bidder, at the price shown 
for the deviation in the bid. 

43. Notification of 
Award 

43.1 Prior to the expiration of the period of bid validity, the Employer shall notify the 
successful Bidder, in writing, that its bid has been accepted. The notification 
letter (hereinafter and in the Conditions of Contract and Contract Forms called 
the “Letter of Acceptance”) shall specify the sum that the Employer will pay the 
Contractor in consideration of the execution and completion of the plant and 
services (hereinafter and in the Conditions of Contract and Contract Forms 
called “the Contract Price”). 

 43.2 At the same time, the Employer will publish in an English language 
newspaper or well-known freely accessible website the results identifying 
the bid and lot numbers and the following information: (i) name of each 
Bidder who submitted a Bid; (ii) bid prices as read out at bid opening; (iii) 
name and evaluated prices of each Bid that was evaluated; (iv) name of 
bidders whose bids were rejected and the reasons for their rejection; and 
(v) name of the winning Bidder, and the price it offered, as well as the 
duration and summary scope of the contract awarded. After publication of 
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the award, unsuccessful bidders may request in writing to the Employer for 
a debriefing seeking explanations on the grounds on which their bids were 
not selected. The Employer shall promptly respond in writing to any 
unsuccessful Bidder who, after Publication of contract award, requests a 
debriefing.  

 43.3 Until a formal contract is prepared and executed, the notification of award shall 
constitute a binding Contract. 

 43.4 The Employer shall promptly respond in writing to any unsuccessful Bidder 
who, after notification of award in accordance with ITB 43.1, requests in writing 
the grounds on which its bid was not selected.  

44. Signing of 
Contract 

44.1 Promptly after notification, the Employer shall send the successful Bidder the 
Contract Agreement.  

 44.2 Within twenty-eight (28) days of receipt of the Contract Agreement, the 
successful Bidder shall sign, date, and return it to the Employer. 

45. Performance 
Security 

45.1 Within twenty-eight (28) days of the receipt of notification of award from the 
Employer, the successful Bidder shall furnish the performance security in 
accordance with the conditions of contract, subject to ITB 39.5, using for that 
purpose the Performance Security Form included in Section 6 (Employer’s 
Requirements), or another form acceptable to the Employer. The 
performance security shall be issued from a scheduled bank located in 
Employer’s country.  

 45.2 Failure of the successful Bidder to submit the above-mentioned 
Performance Security or sign the Contract shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the bid security or 
execution of the bid securing declaration.  In that event the Employer may 
award the Contract to the next lowest evaluated Bidder whose offer is 
substantially responsive and is determined by the Employer to be qualified 
to perform the Contract satisfactorily. 
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Section 2 - Bid Data Sheet 

A.  Introduction 

ITB 1.1 
The number of the Invitation for Bids is: 27.21.0000.101.07.315.22.420; dated 
January 23, 2022. 

 The Employer is: Power Grid Company of Bangladesh Limited (PGCB) 

 
The name of the ICB is:  

Construction and Reconductoring of 132kV Transmission Lines on Turnkey 
Basis (Package-1). 
 

The procedure of bidding: Single stage two envelopes and open tendering 
method (OTM). 
 
The identification number of the ICB is: PGCB/CEEGSTL/TL/Package-1/Lot-1/2 

The number and identification of lot (contracts) comprising this ICB is: 2 (Two) 

The bidder can participate in any one or both lots. 

ITB 2.1 

 
Government of Bangladesh (GoB) and Power Grid Company of Bangladesh have 
allocated necessary funds for the Project: 
 
The name of the project is: 
 

 Capacity Enhancement of Existing Grid Substation and Transmission Lines. 
  
 ICB No. PGCB/CEEGSTL/TL/Package-1/Lot-1/2 
 
 

B.  Bidding Documents 

ITB  4.1 

The percentage of share of the nominated Representative or Partner-in Charge of 
the Joint Venture / Consortium shall be at least 50% of the Bid Price.  
 
The percentage of share of each partner in Joint Venture / Consortium shall be at 
least 20 % of the Bid Price 
 

ITB  4.4 The following text is added at the end: 

A firm that is under a declaration of ineligibility by PGCB or GoB in accordance 
with ITB 3, or by the Employer in accordance with ITB 21.8, at the date of the 
deadline for bid submission or thereafter, shall be disqualified. 

ITB  4.8 
There is no prequalification process. 
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ITB 7.1 For clarification purposes only, the Employer’s address is:  

Attention:  
 
Company Secretary 
Power Grid Company of Bangladesh Limited 
2

nd
  Floor, PGCB Head Office, Aveneue-3,  

Jahurul Islam City, Aftabnagar, 
Dhaka-1212, Bangladesh 

Tel:+88 (2)+88-02-55046731, +88-02-55046732, +88-02-55046733, +88-02- 

55046734, +88-02-55046735 

Fax: +88 (2)5504 6722 

Email: se.contract@pgcb.gov.bd share.cs@pgcb.gov.bd  

ITB 7.4 A Pre-Bid meeting will take place. Date, time and place are as follows : 

Date: 09 February, 2022; Time: 11:00 Hours Local Time (GMT+6 hours).  

Place: Bid Opening Room, 7th Floor, Head office Building, Avenue-3, Jahurul 
Islam City, Aftabnagar, Dhaka-1212, Bangladesh 

Site visits will not be organized by the Employer.  

Bidders are advised to conduct site visits at their own responsibility. The 
Employer may arrange necessary permissions if requested by the Bidders. 

C.  Preparation of Bids 

ITB 10.1 The language of the Bid is: English 

The following text is added at the end: 

Such kind of Translation shall be certified by any Notary Public or any 
Government Authorized Agency of the Bidder’s country. 

ITB 11.2 (k) The Bidder shall submit with its Technical Bid the following documents along with 
other required documents as mentioned elsewhere of the bidding documents: 

i) Certificate of incorporation; 

ii) Delivery & Completion time Schedule as per Schedule C in Volume 1 of 2 
of the Bidding Document; 

iii) Name & Nationality of manufacturer’s as per requirement of Schedule D 
in Volume 1 of 2 of the Bidding Document; 

iv) Technical Particulars and Guarantees as per Schedule E in Volume 1 of 2 
of the Bidding Document; 

mailto:se.contract@pgcb.gov.bd
mailto:share.cs@pgcb.gov.bd
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v) Proposed Subcontractors as per Schedule F in Volume 1 of 2 of the 

Bidding Document; 

 
vi) Confirmation Letter as per schedule-G in Volume 1 of 2 of the Bidding 

Document; 
 

vii) Drawings/documents as per requirement of Section 6- Employer’s 
Requirement in Volume 1 of 2 of the Bidding Document, 

 
A Bidder who is not doing business in Bangladesh may submit the name and 
address of a local agent who is able to liaise with the Employer. 
 

ITB 11.3 (d) Cash flow statement for project implementation.  

ITB 13.1 Alternative bids are not permitted. 

ITB 13.2 Alternatives to the Time Schedule shall not be permitted. 

ITB 13.4 Alternative technical solutions are not permitted. 

ITB 16.1 (b) The period following completion of plant and services in accordance with 
provisions of contract shall be five years. 

ITB 18.1 Bidders shall quote for the entire plant and services on a single responsibility 
basis. 

ITB 18.3 and 
18.4 

Custom duty and any other taxes on Installation and Other Services in the 
Employer’s Country shall be as per provision of GCC14, Section 7, Volume 1 of 2 
the Bid Document. 
 

 

ITB 18.4(a)(i) The Incoterm for quoting plant to be supplied from abroad is: CIP  

Destinations are as follows: 

Ishurdi, Pabna, Baghabari, Shahzadpur, Kabirpur, Kodda, Mymensingh, 
Jhenaidah, Chuadanga, Barapukuria, Rangpur, Ghorasal, Joydebpur, Hathazari, 
Korerhat. 

ITB 18.4(b)(i) The Incoterm for quoting plant to be supplied from within the Employer’s country 
is: EXW 

ITB 18.6 

 
Contract Price will be adjusted in accordance with the actual quantity of Plant and 
Installation Services completed by the Contractor during the contract execution 
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ITB 19.1  
The currency(ies) of the Bid shall be as follows: 

(a) Plant and equipment to be supplied from abroad shall be quoted entirely 
in:  US Dollar and/or Euro. 

(b) Plant and equipment to be supplied from within the Employer’s country 
shall be quoted in the currency of the Employer’s country: Bangladesh 
Taka, and/or the above mentioned currency.  

    (c)   Installation shall be quoted in local currency. 
 

ITB 19.2  

 
Not used. 

ITB 19.3 

 
Not used. 

ITB 20.1 The bid validity period shall be 180 (one hundred eighty) days. 

ITB 21.1 

 

Bids shall include a Bid Security issued by bank using the form included in 
Section 4 (Bidding Forms). The amount and currency of the bid security shall be: 

US$ 75,000.00 (United States Dollar Seventy five thousand) only or an 
equivalent amount in freely convertible currency for Lot-1 and US$ 
350,000.00 (United States Dollar Three hundred fifty thousand) only, or an 
equivalent amount in freely convertible currency for Lot-2. 

Any Bid not accompanied by a bid security in compliance with the above amount 
shall be rejected. 

The Bidder shall submit the original of above bid security with the original 
technical bid, otherwise the bid shall be rejected. 
 

ITB 21.2 The ineligibility period will be: Not applicable. 

ITB 21.3 From a scheduled bank located in Employer’s country.   

Bid Security may also be issued in the name of the Joint Venture or any Partner 
of the JV. 

ITB 21.9 New sub-clause is added as below: 

(i) The authenticity of the Bid Security/ Bank Guarantee submitted by a 
bidder shall be examined and verified by the Employer in writing from the 
Bank issuing the Security, prior to finalization of the Evaluation Report. 

(ii) If a Bid Security/ Bank Guarantee is not found authentic, the bid proposal 
which it covers shall not be considered for subsequent evaluation and 
shall be rejected.  

(iii) Bid not accompanied by a valid Bid Security as stated under Sub-clause 
21 shall be considered as non-responsive.  
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ITB 22.1 
 
In addition to the original of the bid, the number of copies is:  
 

2 (two) hard copies and 2 (two) electronic copies.  
 
In case of discrepancies, the hard copy will prevail. 
 

 The electronic copy of the technical bid shall be included in the envelope 

with the original technical bid. 

 The electronic copy of the price bid shall be included in the envelope with 

the original price bid. 

 The electronic copy of the price bid shall additionally include the price 

schedules in editable format (MS Excel). The price schedules shall, 

however, also be included as hard copy, duly signed. 
 

Packing: 

 Each technical bid (original, copy 1 and copy 2) shall be packed in a 

separate "inner" envelope.  

 These three ‘’inner" envelopes containing the technical bids shall be 

packed together in one ‘’outer" envelope: Technical Bids 

 Each price bid (original, copy 1 and copy 2) shall be packed in a separate 

‘’inner" envelope.  

 These three ‘’inner" envelopes containing the price bids shall be packed 

together in one ‘’outer" envelope: Price Bids 

 

ITB 22.2 The written confirmation of authorization to sign on behalf of the Bidder shall 
consist of a written Power of Attorney which should either be (a) notarized or (b) 
attested to by an appropriate authority in the bidders’ home country; or 
authenticated Board resolution to be signed by a person having the power of 
attorney of the Company. 

D.  Submission and Opening of Bids 

ITB 23.1 Bidders shall not have the option of submitting their bids electronically. 

ITB 23.2(c) The identification of this bidding process is: Single Stage Single Envelop and shall 
bear the following identifications: 

-Bid for Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1/2:  

Lot-1: 
Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis 
(Package-1, Lot-1) (approx. 59.5 km). 

 

Lot-2:  
Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis 
(Package-1, Lot-2) (approx. 179 km). 
 
The bidder can participate in any one or both the lots. 
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The bidder shall submit Bid Security for each Lot (Lot-1 & Lot-2) 

separately, but they will submit one technical proposal for both lots. 

For technical proposal, one original and two copies shall be packed 

in three separate "inner" envelopes. These three “inner” envelopes 

containing the bids shall be packed together in one “outer” envelope.  

The bidder shall submit Price Proposals including Letter of Price Bid 

for each Lot (Lot-1 & Lot-2) separately. For each Lot, one original 

and two copies shall be packed in three separate "inner" envelopes. 

These three “inner” envelopes containing the bids shall be packed 

together in one “outer” envelope. Such “outer” envelopes shall be 

submitted separately for each Lot.  

ITB 24.1 
For bid submission purposes only, the Employer’s address is 

Attention: Company Secretary 

Power Grid Company of Bangladesh Limited 
Head Office, Avenue-03, Jahurul Islam City 

Aftabnagar, Badda, Dhaka-1212, Bangladesh. 

The deadline for bid submission is : 

Date: 09 March, 2022. 

Time: 11:00 Hours Local Time (GMT+ 6 hours). 

ITB 27.1 The bid opening shall take place at 

Power Grid Company of Bangladesh Limited 
Head Office, Avenue-03, Jahurul Islam City 

Aftabnagar, Badda, Dhaka-1212, Bangladesh. 

Date: 09 March, 2022. 

Time: 11:05 Hours Local Time (GMT+ 6 hours). 
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E.  Evaluation, and Comparison of Bids 

ITB 37.1 

 

The currency that shall be used for bid evaluation and comparison purposes to  

convert all bid prices expressed in various currencies into a single currency is:  

Bangladesh Taka. 

The source of exchange rate shall be: The selling rate of Bangladesh Bank. 

The date for the exchange rate shall be: the date of opening of the Technical 
Proposals. 

ITB 38.1 A margin of preference shall apply. 

The application methodology will be as specified in Section 3 (Evaluation and 
Qualification Criteria). 

ITB 45.3 
New sub-clause is added as below: 

(i) If the Performance Security submitted, under ITB Clause 45 is not found 
authentic, the Employer shall proceed to take measures against the 
Bidder in accordance with ITB Clause 3.2.” 
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`Section 3 - Evaluation and Qualification Criteria 
 

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify 
Bidders. In accordance with ITB 34 and ITB 35, no other methods, criteria and factors shall be 
used. The Bidder shall provide all the information requested in the forms included in Section 4 
(Bidding Forms). 

 
 

Table of Criteria 

 

1. Evaluation ................................................................................................................... 3-2 
 

1.1 Technical Evaluation ......................................................................................................... 3-2 

1.2 Economic Evaluation ........................................................................................................ 3-2 

1.3 Technical Alternatives ...................................................................................................... 3-5 

 
 

2. Qualification ............................................................................................................... 3-6 
 

2.1 Eligibility ............................................................................................................................. 3-6 
2.1.1 Nationality .................................................................................................................. 3-6 
2.1.2 Conflict of Interest ...................................................................................................... 3-6 
2.1.3 Government-owned Entity ......................................................................................... 3-6 
2.1.4 UN Eligibility ............................................................................................................... 3-6 

 
2.2 Pending Litigation ............................................................................................................. 3-7 
 
2.3  Financial Situation ............................................................................................................. 3-7 

2.3.1 Historical Financial Performance ............................................................................... 3-7 
2.3.2 Average Annual Turnover .......................................................................................... 3-8 
2.3.3 Financial Resources .................................................................................................. 3-8 
 
2.4 Experience ................................................................................................................. 3-8 
2.4.1 General Experience ................................................................................................... 3-8 
2.4.2 Specific Experience ................................................................................................... 3-9 

(a) Contracts of Similar Size and Nature ............................................................... 3-9 
(b) Experience in Key Activities ............................................................................. 3-8 

 
2.5 Personnel .........................................................................................................................3-11 
 
2.6 Equipment ........................................................................................................................3-12 
 
2.7 Subcontractors ................................................................................................................3-14 
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1. Evaluation   

 

1.1 Technical Evaluation 

In addition to the criteria listed in ITB 34.1 (a) – (c) the following factors shall apply: NIL 

 

1.2 Economic Evaluation 

Any adjustments in price that result from the procedures outlined below shall be added, for 
purposes of comparative evaluation only to arrive at an “Evaluated Bid Price” or as arithmetic 
correction.    

 
1.2.1 Quantifiable Deviations and Omissions 

(a)  Pursuant to ITB 33.3 & 39.2, the cost of all quantifiable nonmaterial nonconformities or 
omissions (minor omissions or missing items) shall be evaluated. The Employer will make 
its own assessment of the cost of any nonmaterial nonconformities and omissions for the 
purpose of ensuring fair comparison of bids. 

 
(b) Scope of work of each bid will be examined for completeness and compliance with the 

contract requirements and If item(s) appear to be excluded, an amount representing the 
average amount for excluded items of all other responsive bids will be added to the bid 
price for evaluation purpose. 

 
If any Bidder has not quoted price against any particular item or kept blank in price 
column, the price of that item will be deemed to be included in the total bid price. 

(c) if there is a discrepancy between the quantity of any item quoted by the bidder and 
quantity specified in the bidding document. The quantity specified in the bidding 
document shall prevail and the total cost will be corrected by multiplying the unit rate and 
quantity. 

(d)  If any bidder quoted any additional item(s) which are not mentioned in the bidding 
document shall be excluded and the total quoted bid price shall be corrected accordingly. 

(e)  In case of items quoted without indicating any quantity, the total price quoted against 
such items shall prevail and the unit price of that item(s) shall be obtained by dividing the 
total quoted price by the quantity specified in the bidding document. 

 (f)  If 

(i) the discount(s)/rebate(s) offered by the Bidder is a percentage discount and 
the price component(s) on which the said discount is not indicated in the bid, the 
same shall be considered on the total bid price [i.e. proportionately on each price 
component], in the event of award. 

 

(ii) However, if lump-sum discount is offered, the foreign currency portion of the 
same shall be considered in full on the foreign currency price component of bid 
price and the Bangladesh Taka portion shall be considered in full on the 
Bangladesh Taka price component of bid price (by proportionately reducing 
foreign currency/Bangladesh Taka price of individual items), in case of award. 
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To obtain the unit price of each item, the discount mentioned in (i) and (ii) above shall be 
applied proportionately to each of the individual item(s) and the above unit price shall be 
applicable for whole of the contract period. 

 
(g)  In case no unit price is mentioned but total price is mentioned against an item, the total price 

will be divided by the total no. of unit of that item that is mentioned by the bidder to find the 
unit price and the total price shall be corrected by multiplying that unit price with the original 
no. of unit as mentioned in the bidding document of that item. 

 
(h) In case there is any ambiguity between unit price and total price then the unit price shall 

prevail and the total price shall be corrected by multiplying that unit price with the original no. 
of unit as mentioned in the bidding document of that item. 

 
1.2.2 Time Schedule 

Total time to complete the all plants and services from the effective date specified in Article 3 
of the Contract Agreement for determining time for completion of commissioning activities is: 
720 (Seven hundred twenty) days for each lot separately.  
 
The bids, indicating longer time for completion, will be rejected. No credit will be given for 
earlier completion. 
 
 

1.2.3 Operating and Maintenance Costs 

Not applicable. 
  

1.2.4 Functional Guarantees of the facilities 

Not applicable. 
 

1.2.5 Work, services, facilities, etc., to be provided by the Employer 

Not applicable. 
 

1.2.6 Specific additional criteria 

 
Not applicable. 

 

1.2.7 Domestic Preference 

A margin of preference will be granted to eligible domestically produced Plant & 
Equipment with the following provisions: 

(a) The preference margin shall not be applied to the whole facilities but only to the 
eligible domestically produced Plant & Equipment within the Contract; 

(b) Plant & Equipment offered from outside the Employer’s country shall be quoted CIP 
(Section 4, Bidding Forms), and Plant and Equipment offered locally shall be quoted 
EXW (ex works, ex factory, ex warehouse, ex showroom, or off-the-shelf, as 
applicable) free of sales and similar taxes (Section 4, Bidding Forms). 

(c) All other cost components for services and works such as costs for design, local 
handling, transportation, storage, installation and commissioning shall be quoted as 
per Section 4, Bidding Forms, Schedule No. 3 – Design Services and Schedule No. 4 
– Installation and Other Services; 

(d) In the comparison of bids, only the CIP price component of each bid for the plant & 
equipment offered from outside the Employer’s country will be increased by ten 
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percent (10%) against same plant & equipment offered from domestic manufacturers 
by other bidder(s). However, to be qualified for domestic preference, the bidder has to 
submit documentary evidence from their local manufacturers that at least 30% value is 
added locally through wage and/or raw materials. 

(e) No margin of preference shall be applied to any of the services or works included in the 
contract;  

(f) If a bidder proposes a plant/equipment from two or more manufacturers among which 
some manufacturers are from within Employer’s country and other manufacturers from 
outside Employer’s country, then the bidder shall quote price for that plant/equipment 
either in EXW price column or in CIP price column. In case, such bidder quotes EXW 
price, then domestic preference will be applied as mentioned above provided that the 
proposed local (within Employers country) manufacturer found technically responsive.  
If proposed local (within Employers country) manufacturer found technically non-
responsive, domestic preference will not be applicable. 

On the other hand, in case, such bidder quotes CIP price for that plant/equipment, then 
domestic preference will not be applicable. 

 

1.2.8 For calculating the lowest evaluated price -  

(a)  for evaluation purpose, include Customs Duties (CD) and Value Added Tax (VAT) 
in the case of CIP Bids for imported Goods and include VAT for Goods 
manufactured locally. The rate of CD & VAT is given below: 

  

Plant/Equipment Percentage of CD & VAT to be 
added with CIP for evaluation 
purpose 

Tower               44.95% of CIP 

Conductor & fittings 23.86% of CIP 

Insulator Set including insulator & fittings 

OPGW & Fittings 

Other plant/equipment 

  

(b) It may be mentioned here that the bidders are required to quote EXW price 
excluding VAT on EXW for local manufacturers. The VAT on EXW shall be 
considered as 7.0% of quoted EXW for evaluation purpose. .  

1.2.9  (i) In case the bidder proposes anyone equipment from more than one manufacturer, only one 
price shall be quoted for such equipment offered in the technical proposal. The bid shall be 
rejected if the bidder quotes different prices for particular equipment which have been 
proposed from different manufacturers. 

 
                                (ii) Bidders shall not be permitted or required to modify the mix of local and foreign 

Plant and Equipment after bid opening. 
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1.3 Technical Alternatives 

Not applicable. 
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2. Qualification 

2.1 Eligibility 

 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 

Submission 
Requirements 

All 
Partners 

Combined 

Each       
Partner 

At Least 
One 

Partner 

2.1.1   Nationality 

Nationality in accordance 
with ITB Sub-Clause 4.2. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Forms 

 ELI - 1; ELI - 2 

with 
attachments 

2.1.2 Conflict of Interest 

No conflicts of interest in 
accordance with ITB Sub-
Clause 4.3. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical Bid 

2.1.3 GoB Eligibility 

Not having been declared 
ineligible or Black listed by 
CPTU or not having any 
pending dispute (Court case) 
with PGCB or any other 
government entity as 
described in ITB Sub-Clause 
4.4. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical Bid 

2.1.4 Government-owned Entity 

Bidder required to meet 
conditions of ITB Sub-
Clause 4.5. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Forms                  
ELI - 1; ELI - 2 

with 
attachments 

2.1.5 UN Eligibility 

Not having been excluded by 
an act of compliance with 
UN Security Council 
resolution or Employer’s 
country law in accordance 
with ITB Sub-Clause 4.7. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical Bid 
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2.2 Pending Litigation 

 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 

Submission 
Requirements 

All 
Partners 

Combined 

Each       
Partner 

One         
Partner 

2.2.1  Pending Litigation 

All pending litigation shall be 
treated as resolved against 
the Bidder and so shall in total 
not represent more than 50 
percent of the Bidder’s net 
worth. 

must meet 
requirement 
by itself or 
as partner 
to past or 

existing JV 

not 
applicable 

must meet 
requirement 
by itself or 
as partner 
to past or 

existing JV 

not 
applicable 

Form LIT - 1 

  

2.3  Financial Situation (Lot-1 & Lot-2) 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One Partner 

2.3.1 Historical Financial Performance 

Submission of audited 
balance sheets or, if not 
required by the law of the 
Bidder’s country, other 
financial statements 
acceptable to the Employer, 
for the last three (03) years 
to demonstrate the current 
soundness of the Bidder’s 
financial position and its 
prospective long-term 
profitability. As a minimum, 
bidders net worth calculated 
as the difference between 
total assets and total liabilities 
should be positive. 

must meet 
requirement 

not 
applicable 

must meet 
requirement 

not 
applicable 

Form FIN - 1    
with 

attachments 
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2.3.2 Average Annual Turnover 

Minimum average annual 
turnover of USD 3.0 (three) 
million   or equivalent for Lot-
1 and USD 12.0 (twelve) 
million   or equivalent for Lot-
2 calculated as total certified 
payments received for contracts 
in progress or completed, for 
the last three (3) years. 

must meet 
requirement 

must meet 
requirement 

must meet  

20% 

of the 
requirement 

must meet  

40% 

of the 
requirement 

Form FIN - 2 

 

2.3.3 Financial Resources 

Using Forms FIN – 3 and FIN - 4 
in Section 4 (Bidding Forms) the 
Bidder must demonstrate 
access to, or availability of, 
financial resources such as 
liquid assets, unencumbered 
real assets, lines of credit, and 
other financial means, other 
than any contractual advance 
payments to meet:  

the cash-flow /credit facility 
requirement, USD 500,000.00 
(five hundred thousand)  or 
equivalent for Lot-1 and USD 
2.0 million (US Dollar two 
million)  or equivalent for Lot-2. 

must meet 
requirement 

must meet 
requirement 

must meet  

20% 

of the 
requirement 

must meet  

40% 

of the 
requirement 

Form FIN - 3 

 

2.4 Experience (Lot-1 & Lot-2) 

2.4.1 General Experience  

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 

Submission 
Requirements 

All 
Partners 

Combined 
Each Partner One Partner 

 

All the Bidders must have 
general experience under 
contracts in the role of prime 
contractor (single entity or JV 
member), Subcontractor, or 
management contractor in the 
power sector for at least 10 (ten) 
years prior to the Bid submission 
deadline 

 

Note 1: Prime contractor means 
main contractor or any partner of 

Must meet 
requirement 

not 
applicable 

Must meet 
requirement 

not applicable  

 

Form EXP - 1 
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a Joint Venture / Consortium 
contract, not the subcontractor. 
Subcontractor's experience will 
not be accepted. 

Note 2: In case of JV, the 
partner's contribution shall not be 
less than 20% within that 
contract, otherwise that project 
will not be considered. 
Note 3: A management 
contractor is a company which 
takes on the role of contract 
management as a "general" 
contractor could do.  
It does not normally perform 
directly the work(s) associated 
with the contract. 
 
Rather, it manages the work of 
other (sub) contractors while 
bearing full responsibility and risk 
for price, quality, and timely 
performance of the contract.  
 

 
 

2.4.2 Specific Experience  

 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One Partner 

 

(a) Contracts of Similar Size 

and Nature 

 
Participation as a contractor, 
Joint Venture partner in at 
least three contracts that 
have been successfully 
completed between 1

st
 July 

2011 and the bid submission 
deadline and that are similar 
to the proposed contract, 
where the value of the 
Bidder’s (or JV partner

1
) 

participation under each 
contract exceeds 2.0 million 
USD for Lot-1 and 6.0 million 
USD for Lot-2. 
 
The similarity of the Bidder's 
(or JV partner) participation 

Must meet 
requirement. 

 

 

Must meet 
requirement. 

 

Must meet 
requireme
nt for one 
comparabl
e contract. 

Must meet 
requirement 

for two 
comparable 
contracts. 

Form EXP - 
2(a) 
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shall be based on the 
physical size, nature of 
works, complexity, methods, 
technology or other 
characteristics as described 
in Employer's Requirements. 
 
The scope of each contract 
must include construction/ 
reconductoring/stringing   of 
110kV or higher voltage 
rating   overhead 
transmission lines on lattice 
type towers including supply 
of conductors, insulators and 
associated fittings having 
minimum route length of 
20km for Lot-1 and 25km for 
Lot-2.  
 
For the above mentioned 
contracts executed during 
the period mentioned above:  
(a) at least one (1) of the 
above contracts shall be 
completed outside the 
Bidder’s own country for Lot-
1 and Lot-2. 
 
(b) at least one (1) of the 
above contracts shall be 
minimum 25km route length 
of single/double transmission 
line for Lot-1 and minimum 
40km route length of 
single/double transmission 
line for Lot-2. 
 
(c) at least one (1) of the 
above contracts shall be in 
successful operation for a 
minimum of three (3) years 
prior to the date of bid  
submission for Lot-1 and Lot-
2.  
 
Evidence of above 
experience shall be 
submitted in the bid. It shall 
be given on the user's 
letterhead, indicating 
address, telephone and fax 
numbers of the user. It shall 
include the name of the 
project, name of the 
employer, description of the 
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work, commissioning date 
and contract amount. 
 
 

 
¹For contracts under which the Bidder participated as a joint venture member, only the Bidder’s share, by value, shall 
be considered to meet this requirement 
 

(b) Experience in Key Activities (May be complied by specialist subcontractors.  Employer shall 
require evidence of subcontracting agreement for this Bid from Bidder.) 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 

Submission 
Requirements 

All 
Partners 

Combined 

Each       
Partner 

One         
Partner 

  

For the above or other 
contracts executed during the 
period stipulated in 2.4.2(a) 
above, a minimum experience 
in the following key activities : 

 
 

    

 
Completion as contractor, 
management contractor or 
subcontractor of one contract 
(any nature) which includes 
stringing of phase conductors 
and/or earthwire/ OPGW of at 
least 10km route length of   
110kV or higher voltage 
transmission line, while keeping 
one circuit in live mode on the 
same tower, in between 1

st
 July 

2011 and the Bid submission 
deadline. (For Lot-1 and Lot-2) 
 
Bidder shall furnish evidence of 
the above contract and such 
evidence shall be issued by the 
end user or main 
contractor/management 
contractor as appropriate.   

Above experience may be 
complied by specialist 
subcontractors.  Employer shall 
require evidence of 
subcontracting agreement from 
Bidder. 

 
must meet 
requirement 

  

 
must meet 
requirement 

 

 
not 
applicable 

 
not 

applicable 

 
Form EXP - 2(b) 

 
 
Note: If any bidder intends to participate in both the lots and qualifies with the requirement of Lot-
2, submission of separate experience certificates will not be required for Lot-1. 
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2.5 Personnel 

 

The Bidder must demonstrate that it has the personnel for the key positions that 
meet the following requirements for each lot separately: 

No. Position 

Total Work  
Experience 

in Power 
Sector 
(years) 

Experience 
in Similar 

Works 

(years) 

1 Project Manager(1 person) >10 >8 

2 Site Construction Manager (1 person) >10 >8 

3 Design Engineer for design of 132kV 
overhead transmission line (1 person) 

>10 >8 

4 Chief supervisor for 132kV overhead 
line engineer (1 person) 

>10 >5 

5 Health  & Safety (Accident Prevention) 
Officer(1 person) 

>10 >5 

 

The Bidder shall provide details of the proposed personnel and their experience records 
in Forms PER-1 and PER-2 in Section IV, Bidding Forms separately for Lot-1 and Lot-
2. 

                         Along with the above, the bidder will submit document / certificate from offered ACCC 
Conductor manufacturer/ACCC technology owner confirming that the personnel which are 
expert & certified by ACCC technology owner in installation/stringing supervision of ACCC 
Conductor must be deployed during entire duration of installation /stringing of the 
transmission line. 

 
The Bidder shall provide details of the proposed personnel and their experience records 
in the relevant information form included in Volume 1 – Section 4 (Bidding forms). 

 

2.6 Equipment 

The Bidder must demonstrate that it has the key equipment listed hereafter for each 
lot separately: 

 

No. Equipment Type and Characteristics Min. Number Required 

1 Tension Stringing equipment (5 Ton) 6 

2 Winch (5 Ton) 6 

3 Mobile Crane 3 

4 Puller (5 Ton) 6 

5 Special equipment for reconductoring works (if 
any) 

Mentioned by the 
bidder 

6 Dump truck  2 
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The Bidder shall provide further details of proposed items of equipment using the relevant Form in 
Section 4 (Bidding Forms) Bidding Forms separately for Lot-1 and Lot-2. 
 
The Contractor must arrange the additional (in quantity and capacity) and/or special equipment 
which is not mentioned in the above list but technically requires for timely completion of the works 
without any extra cost to the Employer. 
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2.7 Manufacturers/Subcontractors (For Lot-1 & Lot-2) 

Subcontractors/manufacturers for the following major items of supply or services must meet the 
following minimum criteria, herein listed for that item. Failure to comply with this requirement may 
result in rejection of manufacturers as well as the bid. Bidders will furnish the relevant documents/ 
certificates of the manufacturers (for example: contracts/invoice bills/ shipping documents/ 
performance certificates or any other relevant documents) to meet the minimum qualification 
requirements as mentioned below.  

 

No. 
Equipment/ 

Services 
Minimum Criteria 

Document Submission 

Requirements 

1. Tower 

Manufacturer 

 At least last ten (10) years of experience prior to 

the date of bid submission in manufacturing 

minimum 110 kV or higher voltage steel towers. 

 Evidence from end users (at least one) of 

satisfactory service of equipment for a minimum of 

three (3) years prior to the bid submission date. 

 Minimum average delivery over the last 5 years of 

3,000 tons of steel towers including 110kV or 

higher voltage. 

 Implemented ISO 9001 certificate. 

 Manufacturer Authorization. 

 

For the manufacturer/subcontractor who has 

established a manufacturing facility in Employer’s 

country but doesn’t meet the above criteria by 

themselves: May come into a collaboration with a 

parent company (principal) who meets the criteria 

mentioned above. The bidder must furnish with its 

bid a legally enforceable Joint Deed of Undertaking 

along with the collaborator/principal to ensure 

equal responsibility of supply of tower materials and 

a confirmation letter from the parent company or the 

collaborator to furnish additional performance 

guarantee for an amount of 10% of the cost of tower 

materials which shall be valid up to the defect 

liability period of three (3) years after issuance of 

operational acceptance certificate. The amount of 

Performance guarantee shall be ten percent (10%) 

of the price of tower material. 

Collaborator/principal will entirely liable for this 

three (3) years warranty which shall be valid up to 

the period of three (3) years after issuance of 

operational acceptance certificate. 

 

 Form EXP-3 

 Reference list of projects 

 Reference list of the 

contracts with documentary 

proof of quantity 

manufactured  

 Operational acceptance 

certificate or end user 

certificate from the Employer 

or the Engineer to 

demonstrate compliance with 

the requirement. 

 Valid ISO 9001 certificate 

2 Low Loss 

Thermal 

Conductor 

(ACCC) 

 Manufacturer’s proposed factory must have 

manufacturing experience of ACCC conductor for 

at least three (03) years and supply record of at 

least 100km ACCC conductors prior to the bid 

 Form EXP-3 

 Reference list of projects 

 Reference list of the 

contracts with documentary 
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No. 
Equipment/ 

Services 
Minimum Criteria 

Document Submission 

Requirements 

Manufacturer submission date.   

 A transmission line with said conductors shall be 

in satisfactory operation for a minimum of one (01) 

year as on the date of bid submission deadline.   

 Implemented ISO 9001 certificate. 

 Type test report. 

 Manufacturer Authorization. 

 

proof of quantity 

manufactured  

 Operational acceptance 

certificate or end user 

certificate from the Employer 

or the Engineer to 

demonstrate compliance with 

the requirement related to 

manufacturing experience 

and satisfactory operation. 

 Certificate from Conductor 

Core manufacturer (CTC 

Global, USA) confirming that 

the conductor manufacturer 

is authorized to produce 

ACCC conductor by using 

composite core from CTC, 

USA. 

 Valid ISO 9001 certificate 

 List of performed Type tests 

and reports as per the 

requirements of Volume 1 – 

Section-6. 

3 

Conductor 

(ACSR) 

 At least last ten (10) years of experience prior to 

the date of bid submission in manufacturing ACSR 

conductors. 

 The said equipment shall be in satisfactory 

service for at least three (3) year as on the date of 

bid submission deadline. 

 Manufacturer's authorization letter. 

 Type test report. 

 Implemented ISO 9001 certificate; 

 

 Form EXP-3 

 Reference list of projects 

 Reference list of the 

contracts with documentary 

proof of quantity 

manufactured  

 Operational acceptance 

certificate or end user 

certificate from the Employer 

or the Engineer to 

demonstrate compliance with 

the requirement related to 

manufacturing experience 

and satisfactory operation. 

 Valid ISO 9001 certificate. 

 List of performed Type tests 

and reports as per the 

requirements of Volume 2 – 

Section-11. 

3. OPGW 

Manufacturer  

 At least last ten (10) years of experience prior to 

the date of bid submission in manufacturing 

OPGW 

 Evidence from end users (at least one) of 

 Form EXP-3 

 Reference list of projects 

 Reference list of the 

contracts with documentary 
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No. 
Equipment/ 

Services 
Minimum Criteria 

Document Submission 

Requirements 

satisfactory service of equipment for a minimum of 

three (3) years prior to the bid submission date. 

 Minimum average delivery over the last 5 years of 

100 km of OPGW with equal or higher ratings than 

those offered  

 Implemented ISO 9001 certificate. 

 Type test report. 

 Manufacturer Authorization. 

 

 

 

proof of quantity 

manufactured  

 Operational acceptance 

certificate or end user 

certificate from the Employer 

or the Engineer to 

demonstrate compliance with 

the requirement. 

 Valid ISO 9001 certificate 

 List of performed Type tests 

and reports as per the 

requirements of Volume 2 – 

Section-14. 

4 Insulator 

manufacturer 

 At least last ten (10) years of experience prior to 

the date of bid submission in manufacturing 

porcelain disc insulator of 120 kN or higher ratings. 

 Evidence from end users (at least one) of 

satisfactory service of disc insulator of 120 kN or 

higher ratings for a minimum of three (3) years 

prior to the bid submission date.  

 Minimum average delivery over the last 5 years of 

5,000 pieces of porcelain disc insulators with 120 

kN or higher ratings 

 Implemented ISO 9001 certificate; 

 Type test report. 

 Manufacturer Authorization. 

 Drawings as per requirement of Section 6 

(Employer’s   Requirements) of the Bidding 

Document; 

 Catalogue or Brochures of the offered product of 

the manufacturer. 

 Form EXP-3 

 Reference list of projects 

 Reference list of the 

contracts with documentary 

proof of quantity 

manufactured  

 Operational acceptance 

certificate or end user 

certificate from the Employer 

or the Engineer to 

demonstrate compliance with 

the requirement. 

 Valid ISO 9001 certificate 

 List of performed Type tests 

and reports as per the 

requirements of Volume 2 – 

Section-9. 

5 

Fittings 

Manufacturer 

for Conductor 

(ACCC) &  

Insulator 

 Manufacturer’s proposed factory must have at 

least  ten (10) years of manufacturing experience 

prior to the date of bid submission for transmission 

line fittings with 120kN or higher rating including at 

least three (3) years’ experience in manufacturing 

and supplying  transmission line fittings suitable for 

ACCC conductor; 

 The similar type Hardware Fittings including 

120kN rating shall be in satisfactory service for a 

minimum of one (1) year with High Temperature 

Low Sag conductor like ACCC conductor prior to 

the bid submission date. 

 Implemented ISO 9001 certificate; 

 

 

 Form EXP-3 

 Reference list of projects 

 Operational acceptance 

certificate or end user 

certificate from the Employer 

or the Engineer to 

demonstrate compliance with 

the requirement. 

 Valid ISO 9001 certificate 

 Certificate from Conductor 

Core manufacturer (CTC 

Global, USA) mentioning that 

the hardware fittings 

manufacturer is authorized to 

produce suitable hardware 



Section 3 - Evaluation and Qualification Criteria 3-17 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). 

No. 
Equipment/ 

Services 
Minimum Criteria 

Document Submission 

Requirements 

fittings for ACCC conductor 

 

6 

Fittings for 

Conductor 

(ACSR) & 

Insulator  

 At least last ten (10) years of experience prior to 

the date of bid submission in manufacturing 

transmission line fittings 

 Manufacturer's authorization letter. 

 Evidence from end users (at least one) of 

satisfactory service of equipment for a minimum of 

three (3) years prior to the bid submission date. 

 Implemented ISO 9001 certificate; 

 

 Form EXP-3 

 Reference list of projects 

 Valid ISO 9001 certificate 

 

 
2.8 Subcontractors: 
 

Item 
No. 

Description of Item Minimum Criteria to be met 

1 Civil/Electrical 
Works 
Subcontractor 

 

The proposed Civil/ Electrical Works Subcontractor for executing 
the field works shall have experience of erection & stringing of 
minimum 10km route length of 132kV or higher voltage 
transmission line on tower and have project execution experiences 
valued minimum 20 million BDT. 

Experience of Civil/Electrical Works Subcontractor shall be 
evaluated/verified during the execution stage before engaging the 
Subcontractor. 
 
The sub-contractor’s experience shall not be evaluated during Bid 
evaluation stage and shall be finalized during execution of the 
project. However bidder may propose the name of the sub-
contractor in their Bid Proposal.
 

 
 

In the case of a Bidder who offers to supply and install major items of supply under the contract that 
the Bidder did not manufacture or otherwise produce, the Bidder shall provide the manufacturer’s 
authorization, using the form provided in Section 4 (Bidding Forms), showing that the Bidder has 
been duly authorized by the manufacturer or producer of the related plant and equipment or 
component to supply and install that item in the Employer’s country. The Bidder is responsible for 
ensuring that the manufacturer or producer complies with the requirements of ITB 4 and 5 and meets 
the minimum criteria listed above for that item. 
 

Bidders shall also submit all other documents which are not mentioned here but mentioned in any 
other places of the Bidding Document. 
 
If a Bidder wants to participate in both lots, no need to submit same manufacturer’s 
qualifications in both lots. Manufacturer’s qualifications in one lot shall be considered for 
other lot. 

 
 

Moreover, if the bidder proposes equipment from the manufacturers as given below, then only 
authorization letter from those manufacturers will require to be submitted, no need to provide any 
other documents as mentioned above:  
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Item Equipment name Manufacturer and Country of Origin 
 

1 Tower Kalpataru, India  
KEC, India 
L& T, India 
Confidence Ltd., Bangladesh 
Global Steel, Bangladesh 
Atlanta, Bangladesh 
Karamtara Engineering, India 
Skipper Ltd., India 
Mitus Industry, Turkey 
Transrail, India 
Shilpa Steel & Power, India 
Changshu Fengfan Power Equipment, China 
 

1 ACCC Conductor  Sterlite, India  
Apar, India  
Midal, Bahrain 
 

2 Insulator NGK Insulator, Japan/China 
Dalian Insulator Group Co. Ltd., China 
Aditya Birla Insulators Ltd., India 
 

3 OPGW Suzhou Furukawa Power Optics Ltd., China 
ZTT, China 
Prysmian, Spain 
NKT, Germany 
Draka, Germany 
LS Cable, Korea 
Taihan, Korea 

4 Conductor & Insulator fittings 
for ACCC (Line part) 

Sicamax/Dervaux, France 
PLP USA/Poland 
Burndy LLC, USA 
 

5 Conductor & Insulator fittings 
for ACSR (line part) 

Supreme, India or Tag, India or Asbesco, India or  
Sicamax/Dervaux, France or PLP, Poland/Thailand/ 
China  or Nanjing Terui, India or IAC Electrical, India 
 

 Conductor & Insulator fittings 
for ACSR (substation part) 

Supreme, India or Tag, India or Asbesco, India or 
PLP, Poland/Thailand/China or Electromech & 
Transtech, India or Adarsh Connectors, India  
 

6 ACSR Conductor Sterlite, India  
Apar, India  
Midal, Bahrain 
Lamifil, Belgium 
Taihan, Korea 
 

7 OPGW Fittings Prysmian, Spain 
Sefag, Switzerland 
Mosdorfer, India/Austria 
Sicamax, France 
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ZTT, China 
PLP Beijing, China 
Nanjing Terui, China 
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1. Letter of Technical Bid  

(Issuing Authority's letterhead) 

 

 

 Invitation for Bid No.:   

 

 ICB No.:   

 

 Bid No.:   

 

 Date:   

 

 

To:  

 

 

The Company Secretary 

Power Grid Company of Bangladesh Limited 

Head Office, Avenue-03, Jahurul Islam City 

2nd Floor, Aftabnagar 

Badda, Dhaka-1212, Bangladesh. 

 

 

We, the undersigned, declare that:  

 

a. We have examined and have no reservations to the Bidding Documents, including Addenda, is-

sued in accordance with Instructions to Bidders (ITB); 

b. We offer to design, manufacture, supply, deliver, install, test and commission in conformity with 

the Bidding Document the following Plant and Services: 

 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). 

 (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1) 

and/or 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). 

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-2) 

c. Our bid consisting of the Technical Bid and the Price Bid shall be valid for a period of ___  days 

from the date fixed for the bid submission deadline in accordance with the Bidding Documents, 

and it shall remain binding upon us and may be accepted at any time before the expiration of 

that period; 

d. We, including any subcontractors or manufacturers for any part of the contract, have or will 

have nationalities from eligible countries, in accordance with ITB-4.2; 

e. We, including any subcontractors or suppliers for any part of the contract, do not have any con-

flict of interest in accordance with ITB 4.3; 

f. We are not participating, as a Bidder or as a Joint Venture / Consortium partner, in more than 

one bid in this bidding process in accordance with ITB 4.3, other than alternative offers submit-

ted in accordance with ITB 13; 
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g. Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of 

the contract, has not been declared ineligible, under the Employer's country laws or official 

regulations or by an act of compliance with a decision of the United Nations Security Council; 

h. We are not a government owned entity / We are a government owned entity but meet the re-

quirements of ITB 4.5;* 

i. We agree to permit the Employer or their representative to inspect our accounts and records 

and other documents relating to the bid submission and to have them audited by auditors ap-

pointed by the Employer.  

 

 

Signature(s) and Seal:  

  

  

  
Signature(s) of the authorized Bidder's representative(s) 

Place for Seal 

 

Name(s):   

  

  

  
Name(s) of the authorized Bidder's representative(s) 

 

Title(s):  

  

  

  
Title(s) of the authorized Bidder's representative(s) 

 

Duly authorized to sign the Bid for and behalf of:  

  

  

  
Name of Bidder 

 

Place and Date: 

  
Place and date 

 

 

* Use one of the two options as appropriate 
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2. Letter of Price Bid (Separate for Lot-1 & Lot-2) 

(Issuing Authority's letterhead) 

 

 

 Invitation for Bid No.:   

 

 ICB No.:   

 

 Bid No.:   

 

 Date:   

 

 

To:  

 

The Company Secretary 

Power Grid Company of Bangladesh Limited 

Head Office, Avenue-03, Jahurul Islam City 

2nd Floor, Aftabnagar 

Badda, Dhaka-1212, Bangladesh. 

 

 

We, the undersigned, declare that:  

 

a. We have examined and have no reservations to the Bidding Documents, including Addenda, is-

sued in accordance with Instructions to Bidders (ITB); 

b. We offer to design, manufacture, supply, deliver, install, test and commission in conformity with 

the bidding document the following plant and services: 

 

(Insert the relevant Package and Lot Number) 

 

c. The total price of our Bid, excluding any discounts offered in item (d) below is the sum of: 

 

 

(Total price) 

d. The discounts offered and the methodology for their application are: 

   

   

(Discount(s) and Methodology) 

e. Our bid shall be valid for a period of ___ days from the date fixed for the bid submission dead-

line in accordance with the Bidding Documents, and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period; 

f. If our bid is accepted, we commit to obtain a performance security in accordance with the Bid-

ding Documents; 
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g. We understand that this bid, together with your written acceptance thereof included in your noti-

fication of award, shall constitute a binding contract between us, until a formal contract is pre-

pared and executed; and 

h. We understand that you are not bound to accept the lowest evaluated bid or any other bid that 

you may receive. 

i. We agree to permit Employer or its representative to inspect our accounts and records and oth-

er documents relating to the bid submission and to have them audited by auditors appointed by 

the Employer.  

 

Signature(s) and Seal:  

  

  

  
Signature(s) of the authorized Bidder's representative(s) 

Place for Seal 

 

Name(s):   

  

  

  
Name(s) of the authorized Bidder's representative(s) 

 

Title(s):  

  

  

  
Title(s) of the authorized Bidder's representative(s) 

 

Duly authorized to sign the Bid for and behalf of:  

  

  

  
Name of Bidder 

Place and Date: 

  
Place and date 
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3. Price Schedules 
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POWER GRID COMPANY OF BANGLADESH LIMITED 
 

BIDDING DOCUMENT 

FOR 

CONSTRUCTION AND RECONDUCTORING OF 132KV TRANSMISSION LINES ON 

TURNKEY BASIS (PACKAGE-1). 

[CONTRACT NO. PGCB/CEEGSTL/TL/Package-1/Lot-1/2] 

 

SCHEDULE A 

INTRODUCTION & PREAMBLE TO THE PRICE & TECHNICAL SCHEDULES 

                                                                       

                                                                                                NOT USED  
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POWER GRID COMPANY OF BANGLADESH LIMITED 
 

BIDDING DOCUMENT 
FOR 

CONSTRUCTION AND RECONDUCTORING OF 132KV TRANSMISSION 
LINES ON TURNKEY BASIS (PACKAGE-1).  

[CONTRACT NO. PGCB/CEEGSTL/TL/Package-1/Lot-1/2] 
 

SCHEDULE B (PRICE SCHEDULES) 

 

PREAMBLE 

General 

 

1. The Price Schedules are divided into separate Schedules as follows: 

Schedule No. 1: Plant (including Mandatory Spare Parts) Supplied from Abroad.  

 

Schedule No. 2: Plant (including Mandatory Spare Parts) Supplied from   within 
the Employer’s Country. 

 

Schedule No. 3: Design Services 

 

Schedule No. 4: Installation & other services. 

 

Schedule No. 5: Grand Summary 

 

Schedule No. 6: Recommended Spare Parts. 

 

  

2. The Schedules do not generally give a full description of the plant to be supplied and 
the services to be performed under each item. Bidders shall be deemed to have read 
the Employer’s Requirements and other sections of the Bidding Document and 
reviewed the Drawings to ascertain the full scope of the requirements included in each 
item prior to filling in the rates and prices. The entered rates and prices shall be 
deemed to cover the full scope as aforesaid, including overheads and profit. 

 

3. If bidders are unclear or uncertain as to the scope of any item, they shall seek 
clarification in accordance with ITB 7 prior to submitting their bid. 

 

 

 



                                                             SB-ii 
 

Pricing 

 

4. Prices shall be filled in indelible ink, and any alterations necessary due to errors, etc., 
shall be initialed by the Bidder.  

 

 As specified in the Bid Data Sheet and Special Conditions of Contract, prices shall be 
fixed and firm for the duration of the Contract. 

   

5. Bid prices shall be quoted in the manner indicated and in the currencies specified in 
the Instructions to Bidders in the Bidding Document. 

 

 For each item, bidders shall complete each appropriate column in the respective 
Schedules, giving the price breakdown as indicated in the Schedules. 

 

 Prices given in the Schedules against each item shall be for the scope covered by that 
item as detailed in Section 6 (Employer’s Requirements) or elsewhere in the Bidding 
Document.  

 

6. Payments will be made to the Contractor in the currency or currencies indicated under 
each respective item. 

 

7. When requested by the Employer for the purposes of making payments or partial 
payments, valuing variations or evaluating claims, or for such other purposes as the 
Employer may reasonably require, the Contractor shall provide the Employer with a 
breakdown of any composite or lump sum items included in the Schedules. 

 



 

 

 

 

Price Schedule 
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Price Schedule-Lot-1



Price Schedules (Schedule B)

Scope A: Reconductoring of  Ishurdi-Pabna 132kV Single Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

A1 Supply of  phase conductor

A1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper etc 

; three (3) nos. single conductors on the single circuit transmission line
route-km 18

A1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line with 

substation equipments) km 1

A2 Supply of  Hardware fittings (Suspension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

armour rods, arcing horn, Arcing ring etc. for ACCC Grosbeak conductor

A2.1 a) 70kN Single Suspension Insulators Set (Suspension) - disc only set 96 

b) 70kN Single Suspension Insulators Fittings set for ACCC Grosbeak (Suspension) 

- hardware fittings only
set 96 

A2.2 a)70kN Single Pilot Suspension Insulators Set - disc only set 48 

b) 70kN Single Pilot Suspension Insulators Fittings Set for ACCC Grosbeak - hardware fittings only set 48 

A2.3 a) 120kN Single Suspension Insulators set (Heavy Suspension) - disc only set 48

b) 120kN Single Suspension Insulators Fittings Set for ACCC Grosbeak - hardware fittings only set 48

A3 Supply of  Hardware fittings (Tension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

tension dead ends, armour rods, arcing horn, Arcing ring etc. for ACCC Grosbeak conductor

A3.1 a) 120kN Single Tension Insulators Set - disc only set 48

b) 120kN Single Tension Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only
set 48

A3.2 a) 70kN Single Upright Low Duty Insulators Set - disc only set 6

b) 70kN Single Upright Low Duty Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only
set 6

A3.3 a) 70kN Single Inverted Low Duty Insulators Set - disc only set 6

b) 70kN Single Inverted low Duty Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only
set 6

A4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak
per span 64

A5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc for

strengthening/ repair of existing any tower(s),  as/if required per tonne 5

Sub-total  Price to be carried forward

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

 Foreign Currency (in...) 

Item Description Unit QtyCode1

P1



Price Schedules (Schedule B)

Scope A: Reconductoring of  Ishurdi-Pabna 132kV Single Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

 Foreign Currency (in...) 

Item Description Unit QtyCode1

Sub-total brought forward

A6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per phase)

as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories (i.e. the

fittings/accessories which connect the phase conductor with the bay equipments viz LA, CT/PT, ES,

DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be replaced with new

phase conductor twin ACSR Grosbeak per phase and new connecting fittings/accessories suitable for

twin ACSR Grosbeak ; all the fittings/accessories to be of such design & material that they can

continuously conduct without raising the temperature above allowable limit of the substation

equipments the current that is two times the maximum continuous operating current of ACSR

Grosbeak at prevailing conditions; the connector (T-pad/ T-connector or any other kind fitting as

appropriate) required nearby the gantry for making connectivity between the line phase conductor

ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin ACSR Grosbeak per

phase) to be of such design & material that the temperature of the ACSR Grosbeak will not exceed

the limit as mentioned above while maximum continuous operating current (two times the maximum

continuous current of ACSR Grosbeak) flowing through the circuit (supply of phase conductor ACSR

Grosbeak is not included in this item)

A7.1 Ishurdi 132/33kV substation - all fittings as mentioned above lot 1

A7.2 Pabna 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item A1.1) with 2 nos. core 

retainers per drum.
km 3 

S2 Insulators

S2.1 70 kN insulator unit each 156 

S2.2 120 kN insulator unit each 106

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 15

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 10

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak each 10

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 
set

6

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components and 

non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR Grosbeak set
6

S3.6 Compression type I clamp for jumper pcs 5

S3.7 ACCC Conductor pulling shocks pcs 5

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. A 8.1 

& A 8.2 ] -

(i) ishurdi 132/33kV substation 
lot 1 

(ii) Pabna 132/33kV substation
lot 1 

E Erection & Test Equipment
E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder…………..

Signature of Bidder……….

1Bidder shall enter a code representing  the country of origin of all imported plant and equipment.

Country of Origin Declaration Form

Item Description Code Country

TOTAL  Column 7 to be carried forward to Schedule No.5: Grand Summary

2Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet and create additional  columns as required accordingly.
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Price Schedules (Schedule B)

Scope A: Reconductoring of  Ishurdi-Pabna 132kV Single Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

 Foreign Currency (in...) 

Item Description Unit QtyCode1

Name of Bidder…………..

Signature of Bidder……….

P3



Price Schrdules (Schedule B)

Scope A: Reconductoring of  Ishurdi-Pabna 132kV Single Circuit Transmission Line

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

A1 Supply of  phase conductor

A1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; three (3) nos. single conductors on the single circuit transmission line

route-km 18

A1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line 

with substation equipments)

km 1

A2 Supply of  Hardware fittings (Suspension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

armour rods, arcing horn, Arcing ring etc. for ACCC Grosbeak conductor

A2.1 a) 70kN Single Suspension Insulators Set (Suspension) - disc only set 96 

b) 70kN Single Suspension Insulators Fittings set for ACCC Grosbeak (Suspension) 

- hardware fittings only

set 96 

A2.2 a)70kN Single Pilot Suspension Insulators Set - disc only set 48 

b) 70kN Single Pilot Suspension Insulators Fittings Set for ACCC Grosbeak - hardware fittings only set 48 

A2.3 a) 120kN Single Suspension Insulators set (Heavy Suspension) - disc only set 48 

b) 120kN Single Suspension Insulators Fittings Set for ACCC Grosbeak - hardware fittings 

only

set 48 

A3 Supply of  Hardware fittings (Tension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

tension dead ends, armour rods, arcing horn, Arcing ring etc. for ACCC Grosbeak conductor

A3.1 a) 120kN Single Tension Insulators Set - disc only set 48 

b) 120kN Single Tension Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only

set 48 

A3.2 a) 70kN Single Upright Low Duty Insulators Set - disc only set 6 

b) 70kN Single Upright Low Duty Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only

set 6 

A3.3 a) 70kN Single Inverted Low Duty Insulators Set - disc only set 6 

b) 70kN Single Inverted low Duty Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only

set 6 

A4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak each 64

A5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc

for strengthening/ repair of existing any tower(s),  as/if required

per tonne 5

Sub-total  Price to be carried forward

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Unit Price1                   

EXW

Qty

Total Price1                                                      

EXW
Item Description Unit
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Price Schrdules (Schedule B)

Scope A: Reconductoring of  Ishurdi-Pabna 132kV Single Circuit Transmission Line

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Unit Price1                   

EXW

Qty

Total Price1                                                      

EXW
Item Description Unit

Sub-total brought forward

A6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be

replaced with new phase conductor twin ACSR Grosbeak per phase and new connecting

fittings/accessories suitable for twin ACSR Grosbeak ; all the fittings/accessories to be of such

design & material that they can continuously conduct without raising the temperature above

allowable limit of the substation equipments the current that is two times the maximum continuous

operating current of ACSR Grosbeak at prevailing conditions; the connector (T-pad/ T-connector or

any other kind fitting as appropriate) required nearby the gantry for making connectivity between the

line phase conductor ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin

ACSR Grosbeak per phase) to be of such design & material that the temperature of the ACSR

Grosbeak will not exceed the limit as mentioned above while maximum continuous operating

current (two times the maximum continuous current of ACSR Grosbeak) flowing through the circuit

(supply of phase conductor ACSR Grosbeak is not included in this item)

A7.1 Ishurdi 132/33kV substation - all fittings as mentioned above lot 1

A7.2 Pabna 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item A1.1)  with 2 nos. core 

retainers per drum.
km 3

S2 Insulators

S2.1 70 kN insulator unit each 156

S2.2 120 kN insulator unit each 106

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 15

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 10

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak each 10

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 

set 6

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components 

and non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR 

Grosbeak 

set 6

S3.6 Compression type I clamp for jumper pcs
5

S3.7 ACCC Conductor pulling shocks pcs
5

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. A 

8.1 & A 8.2 ] -

(i) Ishurdi 132/33kV substation 
lot 1

(ii) Pabna 132/33kV substation
lot 1

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder…………..

Signature of Bidder……….

1Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet. The Price of column 5 and 6 (and consequently column 7 and 8) shall not include VAT on EXW Price. 

VAT on EXW Price shall not be included in the Contract Price.

TOTAL  Column 7 and 8 to be carried forward to Schedule No.5: Grand Summary
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Price Schedules(Schedule B)

                                                                   Schedule-3: Design Services (for complete Lot-1)

Item Description Unit Qty Foreign Currency Local Currency (BDT)

1

All Design Cost (including termination of 

the transmission line) shall be deemed to 

be included in respective Schedule Nos. 1 

(and/or 2, as applicable) and 4. 

- - Not applicable Not applicable 

2 Test Witness
1

2.1 Conductor Lot 1

2.2 Insulator Lot 1

2.3 Fittings for Coductor and Insulator Lot 1

2.4 Tower Lot 1

2.5 OPGW & OPGW Fittings Lot 1

Total - -

Name of Bidder…………..

Signature of Bidder……….

1 The bidder shall not keep price for this item blank and shall not write included. The prices are fixed for the mentioned items, but 
the Payments will be made from the quoted amount on the basis of percentage of test and inspection completed for an item upon 
submission of relevant documents. 

Bidding Document 

for the procurement of 

POWER GRID COMPANY OF BANGLADESH LIMITED

Design Cost

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                                               

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)
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          Price Schedules (Schedule B)

    Schedule No.4- Installation and Other Services 

Unit Price Total Price

1 2 3 4 5 6=4x5

A1 Route Survey & Clearance

A1.1 Profile survey in accordance with the requirements of technical specification, incl. full 

ground survey, preparation and submission of route maps, mouza maps, profile drawings, 

SIMM documents etc.
route-km 18

A1.2 Route clearance in accordance with requirements of the technical specification including 

payment of compensation for crops, trees, houses, etc. and all kinds of damage 

compensation
route-km 18

A2 Stringing

A2.1 Installation of insulator strings complete with all necessary hardwares, installing & stringing 

of conductor  including fixing of conductor accessories, necessary midspan joints and 

repair sleeves using phase conductor ACCC-Grosbeak; 3 nos. single conductor on the 

single circuit line and under single circuit live line condition for double circuit line, re-

stringing of the earthwire/OPGW in any sections (if required) also to be included in this 

item;

route-km 18

A3 Dismantling and Storing

A3.1 Dismantling of existing phase conductor ACSR-Grosbeak [three (3) nos. single conductors 

on the line] and  fittings  etc, drumming/packing of dismantled materials  as per instruction 

of engineer in-charge

route-km 18

A3.2 Storing  of the dismantled materials at  respective GMD store of PGCB as per instruction of 

engineer in-charge
route-km 18

A4 Works for termination of the transmission line to the substation equipments in the 

132kV substation 

A4.1 Erection of single downleads  including downdrop from terminal tower to sub-station gantry set of 

three
2

A4.2 All works required for completing the termination of the transmission line at Ishwardi 

132/33kV substation [ two (2) circuits/bays for 132kV single circuit Ishwardi-Pabna

Transmission line] - from substation gantry to each 132kV Bus via each existing equipment

in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing phase

conductors (jumper/loop/drop-in conductors etc which connect all relevant equipments)

and their connecting fittings/accessories in the relevant 2nos. bays/circuits with new

conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

A4.3 All works required for completing the termination of the transmission line at Pabna 

132/33kV substation [ two (2) circuits/bays for 132kV single circuit Ishwardi-Pabna

Transmission line] - from substation gantry to each 132kV Bus via each existing equipment

in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing phase

conductors (jumper/loop/drop-in conductors etc which connect all relevant equipments)

and their connecting fittings/accessories in the relevant 2nos. bays/circuits with new

conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

A5 Miscellaneous

A8.1 Strengthening/ Repair of  existing tower, as/if required per tonne 5

Name of Bidder…………..

Signature of Bidder……….

Item Unit Qty

POWER GRID COMPANY OF BANGLADESH LIMITED

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Scope A: Reconductoring of  Ishurdi-Pabna 132kV Single Circuit Transmission Line

TOTAL Column 6 to be carried forward to Schedule No.5: Grand Summary

Bidding Document 

for the procurement of 

Description

Prices in Local Currency (Bangladesh Taka) 
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Tender Documents for 132 kV Transmission Lines from Ishwardi-Baghabari to Pabna LILO

Scope B

Unit Price2 

[XXX]

CIP

(2)

1

Supply of 132 kV double circuit towers, complete with all stubs, nuts, bolts, locking 

nuts, washers, phase conductors and earthwire swivels/shackles, step bolts, tower 

notice and identification plates, ACDs etc.

1.1 Tower type 1DL 

1.1.1 Tower Type 1DL+9.0 m each 2

1.2 Tower type 1D1 

1.2.1 Tower Type 1D1+15.0 m each 2

1.3 Tower type 1D25 

1.3.1 Tower Type 1D25+9.0 m each 2

1.4 Tower type 1DT6

1.4.1 Tower Type 1DT6+6.0 m each 1

1.4.2 Tower Type 1DT6+9.0 m each 1

1.5 Tower type 1D9 

1.5.1 Tower Type 1D9+9.0 m each 2

1.6 Auxiliary Crossarm for tower type 1DT6
Per set of 

three
1

1.7 Galvanized tower steel

1.7.1 Fabricated ton 15

1.7.2 Non-fabricated ton 1

2 Phase conductor, earthwire and OPGW cable, complete with repair sleeves and joints

2.1
Conductor ACSR HAWK type including necessary midspan joints, repair sleeves and any 

other accessories (Double circuit line, both circuits erected, one conductor per phase)
Route km 3.00

2.2
7 x 3.25mm GSW earthwire equivalent OPGW (24 fibres) inclusive of joint boxes, fixing 

clamps, fusion splices and connections to the joint boxes. One OPGW earthwire on the line
Route km 3.00

Item Description

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                                       

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)  

Total Price
2 

[XXX] CIP

(1) x (2)

Quantity

(1)

Country of 

origin
1 Unit

Four Circuit LILO at Pabna Substation from Ishwardi-Baghabari 132kV Double Circuit Transmission Line

Schedule No. 1. Plant and Mandatory Spare Parts Supplied from Abroad

Ishwardi-Baghabari to Pabna DC LILO.xlsx

Name of Bidder:                Signature of Bidder:

______________________________________________________
P8



Tender Documents for 132 kV Transmission Lines from Ishwardi-Baghabari to Pabna LILO

Scope B

Unit Price2 

[XXX]

CIP

(2)

Item Description

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                                       

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)  

Total Price
2 

[XXX] CIP

(1) x (2)

Quantity

(1)

Country of 

origin
1 Unit

Four Circuit LILO at Pabna Substation from Ishwardi-Baghabari 132kV Double Circuit Transmission Line

Schedule No. 1. Plant and Mandatory Spare Parts Supplied from Abroad

3

Insulator strings, complete with insulators and all hardware fittings including 

suspension clamps, tension dead ends, armour rods, arcing horn, Arcing ring etc. for 

ACSR Hawk conductor

a) 70kN Single Suspension Insulators Set (Suspension) - disc only set 12

b) 70kN Single Suspension Insulators Fittings set for ACSR Hawk (Suspension) 

- hardware fittings only
set 12

a)70kN Single Pilot Suspension Insulators Set - disc only set 18

b) 70kN Single Pilot Suspension Insulators Fittings Set for ACSR Hawk - hardware fittings only set 18

a) 120kN Single Suspension Insulators set (Heavy Suspension) - disc only set 12

b) 120kN Single Suspension Insulators Fittings Set for ACSR Hawk - hardware fittings only set 12

a) 120kN Single Tension Insulators Set - disc only set 36

b) 120kN Single Tension Insulators Fittings Set for ACSR Hawk

- hardware fittings only
set 36

a) 70kN Single Upright Low Duty Insulators Set - disc only set 12

b) 70kN Single Upright Low Duty Insulators Fittings Set for ACSR Hawk

- hardware fittings only
set 12

a) 70kN Single Inverted Low Duty Insulators Set - disc only set 12

b) 70kN Single Inverted low Duty Insulators Fittings Set for ACSR Hawk

- hardware fittings only
set 12

4 OPGW sets, complete with all accessories, incl. armour rods and earth bounds

4.1 OPGW (7 x 3.25mm GSW type earthwire equivalent) Suspension Set, complete assembly set 4

4.2 OPGW (7 x 3.25mm GSW type earthwire equivalent) Tension Set, complete assembly set 12

5 Dampers

5.1 Vibration damper for phase conductor ACSR Hawk Span-Phase 60

Span-phase = number of span x 6 (double circuit) or 12 (four circuit). Total quantities of 

dampers shall be 'Span-phase x N', where N = number of dampers for each phase in each 

span which shall be determined by contractor based on the design of dampers. The price 

quoted shall remain unchanged, even if the value of N increases during final design of the 

dampers and the approval thereof.

3.1

3.2

3.3

3.4

3.5

3.6

Ishwardi-Baghabari to Pabna DC LILO.xlsx
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Tender Documents for 132 kV Transmission Lines from Ishwardi-Baghabari to Pabna LILO

Scope B

Unit Price2 

[XXX]

CIP

(2)

Item Description

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                                       

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)  

Total Price
2 

[XXX] CIP

(1) x (2)

Quantity

(1)

Country of 

origin
1 Unit

Four Circuit LILO at Pabna Substation from Ishwardi-Baghabari 132kV Double Circuit Transmission Line

Schedule No. 1. Plant and Mandatory Spare Parts Supplied from Abroad

5.2
Vibration damper for OPGW (7 x 3.25mm GSW earthwire equivalent), One OPGW earthwire 

on the line.
Span 10

6 Aerial Markers

6.1 Bird diverters each 1

6.2 Bird guards set of six 1

6.3 Aircraft warning spheres each 5

6.4
Air craft obstruction lights solar powered complete with lamps, solar, panels, batteries, control 

equipment cables, support framework, tower work platform etc.
each 1

7 Tower Earthing

7.1 Earthing type A each 2

7.2 Earthing type B each 2

7.3 Earthing type C each 2

7.4 Earthing type D (If required by specific soil conditions) each 2

8 Tower Paint and Counterweights

8.1 Tower Paint

(a)
Coal tar epoxy coatings on all tower steel work up to 3.0m or HFL, whichever is greater in 

accordance with the requirements of the Technical Specification
per tower 2

(b)
Painting of tower having total height above GL exceeds 60m for aircraft navigation in 

accordance with the requirements of the Technical Specification
per tower 1

(c)
Painting of tower (Reflecting Paint) up to 3 meter above epoxy coat in submerge area in 

accordance with the requirements of the Technical Specification
per tower 1

8.2
Counterweights for 120kN suspension insulator sets complete with yoke plate attachment bolts 

to be used for 1D1 towers:

(a)  - 40kg set each 1

(b)  - 80kg set each 1

(c)  - 120kg set each 1

9 Mandatory Spare Parts and Tools

9.1 Tower type 1D1+15.0 m each 1

9.2 Tower type 1DT6+9.0 m each 1

9.3 Conductor ACSR Hawk type km 1

9.4 One optical fibre ground wire, 48 fibres OPGW, equivalent to7 x 3.25mm GSW earthwire km 1

Ishwardi-Baghabari to Pabna DC LILO.xlsx

Name of Bidder:                Signature of Bidder:
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Tender Documents for 132 kV Transmission Lines from Ishwardi-Baghabari to Pabna LILO

Scope B

Unit Price2 

[XXX]

CIP

(2)

Item Description

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                                       

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)  

Total Price
2 

[XXX] CIP

(1) x (2)

Quantity

(1)

Country of 

origin
1 Unit

Four Circuit LILO at Pabna Substation from Ishwardi-Baghabari 132kV Double Circuit Transmission Line

Schedule No. 1. Plant and Mandatory Spare Parts Supplied from Abroad

9.5 Single suspension string, 70 kN (including insulators, fittings, suspension clamp) each 5

9.6 Single suspension string, heavy 120 kN (including insulators, fittings, suspension clamp) each 5

9.7 Single tension string, 120 kN (including insulators, jumper, fittings, tension clamp) each 5

9.8 OPGW 48 fibres(7 x 3.25mm GSW type earthwire equivalent) suspension set each 6

9.9 OPGW 48 fibres (7 x 3.25mm GSW type earthwire equivalent) tension set each 6

9.10 OPGW joint box each 2

9.11 Vibration damper for ACSR Hawk conductor each 5

9.12 Vibration damper for OPGW (7 x 3.25mm GSW type earthwire equivalent) each 5

9.13 Repair sleeve for ACSR Hawk conductor each 5

9.14 Midspan joints for ACSR Hawk conductor each 5

9.15 Bird diverters each 1

9.16 Bird guard each 1

9.17 Aircraft warning spheres each 5

10 Miscellaneous

10.1 Set of temporary earthing equipment, as described in Annex 16-1 set 2

10.2 Terminal ground resistance tester (tools) each 1

10.4 Fusion splicer OPGW (tools) each 1

1

2

3 Definition of Route km: Route km is the transmission line distance between two terminal points in plan view. 

Route km is exclusive sag and other electrical clearances, elevation differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

In accordance with specifications in Bid Data Sheet under ITB 19.1.

Bidders shall enter a code representing the country of origin of all imported plant and equipment.

Total (to Schedule No. 5. Grand Summary)

Ishwardi-Baghabari to Pabna DC LILO.xlsx

Name of Bidder:                Signature of Bidder:
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Tender Documents for 132 kV Transmission Lines from Ishwardi-Baghabari to Pabna LILO

Scope B

EXW Unit 

Price
1

(2)

EXW Total 

Price
1 

(1) x (2)

EXW Unit 

Price
1

(3)

EXW Total 

Price
1 

(1) x (3)

1

Supply of 132 kV double circuit towers, complete with all stubs, nuts, bolts, locking 

nuts, washers, phase conductors and earthwire swivels/shackles, step bolts, tower 

notice and identification plates, ACDs etc.

1.1 Tower type 1DL 

1.1.1 Tower Type 1DL+9.0 m each 2

1.2 Tower type 1D1 

1.2.1 Tower Type 1D1+15.0 m each 2

1.3 Tower type 1D25 

1.3.1 Tower Type 1D25+9.0 m each 2

1.4 Tower type 1DT6

1.4.1 Tower Type 1DT6+6.0 m each 1

1.4.2 Tower Type 1DT6+9.0 m each 1

1.5 Tower type 1D9 

1.5.1 Tower Type 1D9+9.0 m each 2

1.6 Auxiliary Crossarm for tower type 1DT6
Per set of 

three
1

1.7 Galvanized tower steel

1.7.1 Fabricated ton 15

1.7.2 Non-fabricated ton 1

2 Phase conductor, earthwire and OPGW cable, complete with repair sleeves and joints

2.1
Conductor ACSR Hawk type including necessary midspan joints, repair sleeves and any other 

accessories (Double circuit line, both circuits erected, one conductor per phase)
Route km 3.00

2.2
7 x 3.25mm GSW earthwire equivalent OPGW (24 fibres) inclusive of joint boxes, fixing clamps, 

fusion splices and connections to the joint boxes. One OPGW earthwire on the line
Route km 3.00

Foreign currency in 

XXX

Local currency in     

BDT

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                                       

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)  

Item Description Unit
Quantity

(1)

Schedule No. 2. Plant and Mandatory Spare Parts Supplied within the Employer's Country

Four Circuit LILO at Pabna Substation from Ishwardi-Baghabari 132kV Double Circuit Transmission Line

Ishwardi-Baghabari to Pabna DC LILO.xlsx

Name of Bidder:                Signature of Bidder:
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Tender Documents for 132 kV Transmission Lines from Ishwardi-Baghabari to Pabna LILO

Scope B

EXW Unit 

Price
1

(2)

EXW Total 

Price
1 

(1) x (2)

EXW Unit 

Price
1

(3)

EXW Total 

Price
1 

(1) x (3)

Foreign currency in 

XXX

Local currency in     

BDT

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                                       

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)  

Item Description Unit
Quantity

(1)

Schedule No. 2. Plant and Mandatory Spare Parts Supplied within the Employer's Country

Four Circuit LILO at Pabna Substation from Ishwardi-Baghabari 132kV Double Circuit Transmission Line

3

Insulator strings, complete with insulators and all hardware fittings including 

suspension clamps, tension dead ends, armour rods, arcing horn, Arcing ring etc. for 

ACSR Hawk conductor

a) 70kN Single Suspension Insulators Set (Suspension) - disc only set 12

b) 70kN Single Suspension Insulators Fittings set for ACSR Hawk (Suspension) 

- hardware fittings only
set 12

a)70kN Single Pilot Suspension Insulators Set - disc only set 18

b) 70kN Single Pilot Suspension Insulators Fittings Set for ACSR Hawk - hardware fittings only set 18

a) 120kN Single Suspension Insulators set (Heavy Suspension) - disc only set 12

b) 120kN Single Suspension Insulators Fittings Set for ACSR Hawk - hardware fittings only set 12

a) 120kN Single Tension Insulators Set - disc only set 36

b) 120kN Single Tension Insulators Fittings Set for ACSR Hawk 

- hardware fittings only
set 36

a) 70kN Single Upright Low Duty Insulators Set - disc only set 12

b) 70kN Single Upright Low Duty Insulators Fittings Set for ACSR Hawk 

- hardware fittings only
set 12

a) 70kN Single Inverted Low Duty Insulators Set - disc only set 12

b) 70kN Single Inverted low Duty Insulators Fittings Set for ACSR Hawk 

- hardware fittings only
set 12

4 OPGW sets, complete with all accessories, incl. armour rods and earth bounds

4.1 OPGW (7 x 3.25mm GSW type earthwire equivalent) Suspension Set, complete assembly set 4

4.2 OPGW (7 x 3.25mm GSW type earthwire equivalent) Tension Set, complete assembly set 12

5 Dampers

5.1 Vibration damper for phase conductor ACSR Hawk Span-Phase 60

Span-phase = number of span x 6 (double circuit) or 12 (four circuit). Total quantities of 

dampers shall be 'Span-phase x N', where N = number of dampers for each phase in each span 

which shall be determined by contractor based on the design of dampers. The price quoted 

shall remain unchanged, even if the value of N increases during final design of the dampers and 

the approval thereof.

3.1

3.2

3.3

3.4

3.5

3.6

Ishwardi-Baghabari to Pabna DC LILO.xlsx

Name of Bidder:                Signature of Bidder:
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Tender Documents for 132 kV Transmission Lines from Ishwardi-Baghabari to Pabna LILO

Scope B

EXW Unit 

Price
1

(2)

EXW Total 

Price
1 

(1) x (2)

EXW Unit 

Price
1

(3)

EXW Total 

Price
1 

(1) x (3)

Foreign currency in 

XXX

Local currency in     

BDT

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                                       

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)  

Item Description Unit
Quantity

(1)

Schedule No. 2. Plant and Mandatory Spare Parts Supplied within the Employer's Country

Four Circuit LILO at Pabna Substation from Ishwardi-Baghabari 132kV Double Circuit Transmission Line

5.2
Vibration damper for OPGW (7 x 3.25mm GSW earthwire equivalent), One OPGW earthwire 

on the line.
Span 10

6 Aerial Markers

6.1 Bird diverters each 1

6.2 Bird guards set of six 1

6.3 Aircraft warning spheres each 5

6.4
Air craft obstruction lights solar powered complete with lamps, solar, panels, batteries, control 

equipment cables, support framework, tower work platform etc.
each 1

7 Tower Earthing

7.1 Earthing type A each 2

7.2 Earthing type B each 2

7.3 Earthing type C each 2

7.4 Earthing type D (If required by specific soil conditions) each 2

8 Tower Paint and Counterweights

8.1 Tower Paint 0

(a)
Coal tar epoxy coatings on all tower steel work up to 3.0m or HFL, whichever is greater in 

accordance with the requirements of the Technical Specification
per tower 2

(b)
Painting of tower having total height above GL exceeds 60m for aircraft navigation in 

accordance with the requirements of the Technical Specification
per tower 1

(c)
Painting of tower (Reflecting Paint) up to 3 meter above epoxy coat in submerge area in 

accordance with the requirements of the Technical Specification
per tower 1

8.2
Counterweights for 120kN suspension insulator sets complete with yoke plate attachment bolts 

to be used for 1D1 towers:

(a)  - 40kg set each 1

(b)  - 80kg set each 1

(c)  - 120kg set each 1

Ishwardi-Baghabari to Pabna DC LILO.xlsx

Name of Bidder:                Signature of Bidder:
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Tender Documents for 132 kV Transmission Lines from Ishwardi-Baghabari to Pabna LILO

Scope B

EXW Unit 

Price
1

(2)

EXW Total 

Price
1 

(1) x (2)

EXW Unit 

Price
1

(3)

EXW Total 

Price
1 

(1) x (3)

Foreign currency in 

XXX

Local currency in     

BDT

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                                       

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)  

Item Description Unit
Quantity

(1)

Schedule No. 2. Plant and Mandatory Spare Parts Supplied within the Employer's Country

Four Circuit LILO at Pabna Substation from Ishwardi-Baghabari 132kV Double Circuit Transmission Line

9 Mandatory Spare Parts and Tools

9.1 Tower type 1D1+15.0 m each 1

9.2 Tower type 1DT6+9.0 m each 1

9.3 Conductor ACSR Hawk type km 1

9.4 One optical fibre ground wire, 48 fibres OPGW, equivalent to7 x 3.25mm GSW earthwire km 1

9.5 Single suspension string, 70 kN (including insulators, fittings, suspension clamp) each 5

9.6 Single suspension string, heavy 120 kN (including insulators, fittings, suspension clamp) each 5

9.7 Single tension string, 120 kN (including insulators, jumper, fittings, tension clamp) each 5

9.8 OPGW 48 fibres(7 x 3.25mm GSW type earthwire equivalent) suspension set each 6

9.9 OPGW 48 fibres (7 x 3.25mm GSW type earthwire equivalent) tension set each 6

9.10 OPGW joint box each 2

9.11 Vibration damper for ACSR Hawk conductor each 5

9.12 Vibration damper for OPGW (7 x 3.25mm GSW type earthwire equivalent) each 5

9.13 Repair sleeve for ACSR Hawk conductor each 5

9.14 Midspan joints for ACSR Hawk conductor each 5

9.15 Bird diverters each 1

9.16 Bird guard each 1

9.17 Aircraft warning spheres each 5

10 Miscellaneous

10.1 Set of temporary earthing equipment, as described in Annex 16-1 set 2

10.2 Terminal ground resistance tester (tools) each 1

10.3 Fusion splicer OPGW (tools) each 1

1

2

Total (to Schedule No. 5. Grand Summary)

In accordance with specifications in Bid Data Sheet under ITB 19.1.

Definition of Route km: Route km is the transmission line distance between two terminal points in plan view. 

Route km is exclusive sag and other electrical clearances, elevation differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

Ishwardi-Baghabari to Pabna DC LILO.xlsx
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Tender Documents for 132 kV Transmission Lines from Ishwardi-Baghabari to Pabna LILO

Scope B Schedule No. 3. Design Services

Foreign 

Currency 

Portion [XXX]

(2)

Local 

Currency 

Portion 

[BDT]

(3)

Foreign

[XXX]

(1) x (2)

Local 

[BDT]

(1) x (3)

1

Detailed line design including plan and profiles; conductor, 
earthwire and OPGW sag tension calculations; tower spotting, 
establishment of line schedule; Design of insulator strings, 
OPGW and earthwire attachments

Lot Not Applicable Not Applicable

1

2

Four Circuit LILO at Pabna Substation from Ishwardi-Baghabari 132kV Double Circuit Transmission Line

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                             

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)  

In accordance with specifications in Bid Data Sheet under ITB 19.1.

 Please specify the currency.

Unit Price1

Quantity

(1)

Total (to Schedule No. 5. Grand Summary)

Total Price1

Item Description Unit

Ishwardi-Baghabari to Pabna DC LILO.xlsx

Name of Bidder:                Signature of Bidder:
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B

Local Currency 

Portion [BDT]

Local 

Currency 

Portion 

[BDT]

1 2 3 4 5 6 = 4 x 5

1

1.1

1.2

1.2.1
Boreholes for geotechnical investigation, incl. laboratory test, borehole logs, sampling and interpretive 

report as per geotechnical specification

(a) Level 2 borehole 1

(b) Level 4 borehole 1

1.2.2 Soil resistivity tests (one per tower) unit 10

2

2.1

2.1.1 Pile Foundation for Soil Category-2 per tower 1

2.1.2 Pile Foundation for Soil Category-3 per tower 1

2.1.3 Pile Foundation for Soil Category-4 per tower NA

2.1.4 Piled Foundation with 1.0m raised chimney for any Soil Category per tower NA

2.1.5 Piled Foundation with 2.0m raised chimney for any Soil Category per tower NA

2.2

2.2.1 Pile Foundation for Soil Category-2 per tower 1

2.2.2 Pile Foundation for Soil Category-3 per tower 1

2.2.3 Pile Foundation for Soil Category-4 per tower NA

2.2.4 Piled Foundation with 1.0m raised chimney for any Soil Category per tower NA

2.2.5 Piled Foundation with 2.0m raised chimney for any Soil Category per tower NA

2.3

2.3.1 Pile Foundation for Soil Category-2 per tower 1

2.3.2 Pile Foundation for Soil Category-3 per tower 1

Tower type "1D25"

Schedule No. 4 Installation and Other Services 

Survey and soil investigation works

Survey Work

1.1.1

Check survey in accordance with the requirements of the technical specification, incl. Full ground 

survey with change of route, if any, tower plotting and preparation and submission of route maps, 

profile drawings, SIMM documents, etc.

Route-km 3

Geotechnical Investigations incl. taking samples, logging and lab testing

Foundations for towers including all setting out, Concrete, Reinforcement, Excavation, Pumping, Stub-Setting, Geotechnical Investigation (Level 2), 

Shuttering, Leveling, Timbering, supply & Installation of foundation steelwork, Earthing Materials,Backfilling, approved Protective Coating & site 

clearing etc.

Tower type "`1DL"

Tower type "1D1"

Design, Supply, Installation, Testing & Commissioning of 132 kV DC LILO transmission line from Ishwardi-Baghabari to Pabna on Turnkey Basis

LILO of Ishwardi-Baghabari 132kV Double Circuit Transmission Line to Pabna Substation

Item Description Unit Quantity

Unit Price1 Total Price1

P17



Local Currency 

Portion [BDT]

Local 

Currency 

Portion 

[BDT]

1 2 3 4 5 6 = 4 x 5

Schedule No. 4 Installation and Other Services 

Item Description Unit Quantity

Unit Price1 Total Price1

2.3.3 Pile Foundation for Soil Category-4 per tower NA

2.3.4 Piled Foundation with 1.0m raised chimney for any Soil Category per tower NA

2.3.5 Piled Foundation with 2.0m raised chimney for any Soil Category per tower NA

2.4

2.4.1 Pile Foundation for Soil Category-2 per tower 1

2.4.2 Pile Foundation for Soil Category-3 per tower 1

2.4.3 Pile Foundation for Soil Category-4 per tower NA

2.4.4 Piled Foundation with 1.0m raised chimney for any Soil Category per tower NA

2.4.5 Piled Foundation with 2.0m raised chimney for any Soil Category per tower NA

2.5 Tower type "1D9"

2.5.1 Pile Foundation for Soil Category-2 per tower 1

2.5.2 Pile Foundation for Soil Category-3 per tower 1

2.5.3 Pile Foundation for Soil Category-4 per tower NA

2.5.4 Piled Foundation with 1.0m raised chimney for any Soil Category per tower NA

2.5.5 Piled Foundation with 2.0m raised chimney for any Soil Category per tower NA

3

3.1 Tower type 1DL 

3.1.1 Tower Type 1DL+9.0 m each 2

3.2 Tower type 1D1 

3.2.1 Tower Type 1D1+15.0 m each 2

3.3 Tower type 1D25 

3.3.1 Tower Type 1D25+9.0 m each 1

3.4 Tower type 1DT6

3.4.1 Tower Type 1DT6+6.0 m each 1

3.4.2 Tower Type 1DT6+9.0 m each 1

3.5 Tower type 1D9 

3.5.1 Tower Type 1D9+9.0 m each 2

Tower type "1DT6"

Erection of 132kV four circuit towers complete with all stubs, nuts, bolts, locking nuts, washers, phase conductor and earthwire swivels/shackles, step 

bolts, tower notice and identification plates, ACDs, ptotective coating, earthing etc.
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Local Currency 

Portion [BDT]

Local 

Currency 

Portion 

[BDT]

1 2 3 4 5 6 = 4 x 5

Schedule No. 4 Installation and Other Services 

Item Description Unit Quantity

Unit Price1 Total Price1

3.6 Auxiliary Crossarm for tower type 1DT6 each 2

3.7 Galvanized Tower Steel Works ton 15

4 Testing of Foundations

4.1

(a) Uplift test per test 1

(b) Compression test per test 1

5.2

(a) Compression test per test 1

(b) Uplift test per test 1

(c) Pile Integrity test per test 24

6

6.1

"Single ACSR  Hawk " (double circuit line, all circuits erected, one conductors per phase) including:

Installation of insulation strings, compressed dead-ends, compression junction sleeves, suspension 

clamps, Sagging and clipping, Installation of armour rods and Dampers, Pilot strings and jumpers and 

any other works required as per specification.

route km 3

6.2

One optical fibre ground wire, 24 fibres 7×3.25 steel earthwire equivalent OPGW shield wire, 

including joint box, including:Tension and semi-tension joints, suspension clamps, armour rods and 

dampers,Sagging and clipping, Installation of intermediate junction boxes and terminal junction boxes 

at substation gantries ,Earthing jumpers

route km 3

7 Documentation

7.1 Establishment of as-built drawings, manuals and all requested documents as per specifications lump sum 1

8 Miscellaneous

8.1 General and other works and services, not mentioned before lump sum 1

Supply (incl. Foundation, steel works), install and test foundation  for pad & chimney type foundation to prove compliance with Technical specification, 

payment for successful test only

Individual Pile test including supply,install and test to prove compliance with technical specification, payment for successful test only (applicable for all 

tower types selected by the Employer's Engineer):

Stringing of four circuit line, one conductors per phase, two OPGW  (length approx. Route km)

4H-13 
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Local Currency 

Portion [BDT]

Local 

Currency 

Portion 

[BDT]

1 2 3 4 5 6 = 4 x 5

Schedule No. 4 Installation and Other Services 

Item Description Unit Quantity

Unit Price1 Total Price1

8.2 Transport of the material and equipment supplied from Employer's Country lump sum 1

8.3 Insurance of material and equipment supplied from Employer's Country during transport lump sum 1

8.4 Painting of bottom part of towers in accordance with Section 21 lump sum 1

8.5 Erection of OPGW connection from terminal tower to substation Gantry/Mast per wire 2

8.6 Additional counterpoise earthing in accordance with requirement of the Technical specification per meter 2

8.7 Miscellaneous Rates for works certified by the Engineer in accordance with method of Payment

(a) Additional Excavation cu.m 50

(b) Additional Concrete cu.m 50

(c) Additional Reinforcement kg 200

(d) Extra for surface resisting cement per cu.m of concrete cu.m 25

(e) Additional Boring (500mm diameter) rm 50

(f) Additional Boring (600mm diameter) rm 50

(g) Additional Boring (750mm diameter) rm 50

(h) Sand Filling cu.m 50

Name of Bidder

Signature of Bidder

    1 Specify currencies in accordance with ITB 19.1 of the BDS. Create addi�onal columns for up to a maximum of three foreign currencies, if so required.  

2 As described in SCC 22.2.7

4H-14 
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Price Schedules (Schedule B)

Scope C: Reconductoring of  Ishurdi-Baghabari 132kV Single Circuit Transmission Line from Ishurdi substation to LILO Tower (Pabna substation)

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

A1 Supply of  phase conductor

A1.1 ACCC-Hawk conductor (ACCC conductor with equal diameter of ACSR Hawk), as per specification, 

including necessary midspan joints and repair sleeves,  extra length for sag & jumper etc ; three (3) 

nos. single conductors on the single circuit transmission line
route-km 18

A1.2 ACSR Hawk conductor as per specification (for purpose of terminating the transmission line with 

substation equipments) km 1

A2 Supply of  Hardware fittings (Suspension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

armour rods, arcing horn, Arcing ring etc. for ACCC Hawk conductor

A2.1 a) 70kN Single Suspension Insulators Set (Suspension) - disc only set 162 

b) 70kN Single Suspension Insulators Fittings set for ACCC Hawk (Suspension) 

- hardware fittings only
set 162 

A2.2 a)70kN Single Pilot Suspension Insulators Set - disc only set 30

b) 70kN Single Pilot Suspension Insulators Fittings Set for ACCC Hawk - hardware fittings only set
30 

A2.3 a) 120kN Single Suspension Insulators set (Heavy Suspension) - disc only set 48 

b) 120kN Single Suspension Insulators Fittings Set for ACCC Hawk - hardware fittings only set 48 

A3 Supply of  Hardware fittings (Tension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

tension dead ends, armour rods, arcing horn, Arcing ring etc. for ACCC Hawk conductor

A3.1 a) 120kN Single Tension Insulators Set - disc only set 48

b) 120kN Single Tension Insulators Fittings Set for ACCC Hawk

- hardware fittings only
set 48

A3.2 a) 70kN Single Upright Low Duty Insulators Set - disc only set 6

b) 70kN Single Upright Low Duty Insulators Fittings Set for ACCC Hawk

- hardware fittings only set 6

A3.3 a) 70kN Single Inverted Low Duty Insulators Set - disc only
set 6

b) 70kN Single Inverted low Duty Insulators Fittings Set for ACCC Hawk

- hardware fittings only set 6

A4 Vibration Damper for ACCC conductor with equal diameter of ACSR Hawk
per span 60

A5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc for

strengthening/ repair of existing any tower(s),  as/if required
per tonne 5

Sub-total  Price to be carried forward

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Code1 Unit Qty

 Foreign Currency (in...) 
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Price Schedules (Schedule B)

Scope C: Reconductoring of  Ishurdi-Baghabari 132kV Single Circuit Transmission Line from Ishurdi substation to LILO Tower (Pabna substation)

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Code1 Unit Qty

 Foreign Currency (in...) 

Sub-total brought forward

A6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per phase)

as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories (i.e. the

fittings/accessories which connect the phase conductor with the bay equipments viz LA, CT/PT, ES,

DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be replaced with new

phase conductor twin ACSR Hawkper phase and new connecting fittings/accessories suitable for twin

ACSR Hawk ; all the fittings/accessories to be of such design & material that they can continuously

conduct without raising the temperature above allowable limit of the substation equipments the current

that is two times the maximum continuous operating current of ACSR Hawk at prevailing conditions;

the connector (T-pad/ T-connector or any other kind fitting as appropriate) required nearby the gantry

for making connectivity between the line phase conductor ACCC (terminated at the gantry) and the

relevant bay phase conductor ( twin ACSR Hawk per phase) to be of such design & material that the

temperature of the ACSR Hawk will not exceed the limit as mentioned above while maximum

continuous operating current (two times the maximum continuous current of ACSR Hawk) flowing

through the circuit (supply of phase conductor ACSR Hawk is not included in this item)

A6.1 Ishurdi 132/33kV substation - all fittings as mentioned above lot 1

A6.2 Baghabari 132/33kV substation - all fittings as mentioned above lot NIL

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC Hawk (same conductor as mentioned in item A1.1) with 2 Nos. core retainers 

per drum.
km 3 

S2 Insulators

S2.1 70 kN insulator unit each 192 

S2.2 120 kN insulator unit each 231

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Hawk set 10

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Hawk set 6

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Hawk each 5

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Hawk 
set

6

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components and 

non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR Hawk set
6

S3.6 Compression type I clamp for jumper pcs 1

S3.7 ACCC Conductor pulling shocks pcs 1

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. A 6.1 

& A 6.2 ] -

(i) Ishurdi 132/33kV substation 
lot 1 

(ii) Baghabari 132/33kV substation
lot NIL

E Erection & Test Equipment
E1 Motorized Compressor Jointing Equipment for ACCC Hawk and variable size each 1

Name of Bidder…………..

Signature of Bidder……….

1Bidder shall enter a code representing  the country of origin of all imported plant and equipment.

Country of Origin Declaration Form

Item Description Code Country

2Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet and create additional  columns as required accordingly.

TOTAL  Column 7 to be carried forward to Schedule No.5: Grand Summary
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Price Schedules (Schedule B)

Scope C: Reconductoring of  Ishurdi-Baghabari 132kV Single Circuit Transmission Line from Ishurdi substation to LILO Tower (Pabna substation)

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Code1 Unit Qty

 Foreign Currency (in...) 

Name of Bidder…………..

Signature of Bidder……….
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Price Schrdules (Schedule B)

Scope C: Reconductoring of  Ishurdi-Baghabari 132kV Single Circuit Transmission Line from Ishurdi substation to LILO Tower (Pabna substation)

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

A1 Supply of  phase conductor

A1.1 ACCC-Hawk conductor (ACCC conductor with equal diameter of ACSR Hawk), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; three (3) nos. single conductors on the single circuit transmission line

route-km 18

A1.2 ACSR Hawk conductor as per specification (for purpose of terminating the transmission line with 

substation equipments)

km 1

A2 Supply of  Hardware fittings (Suspension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

armour rods, arcing horn, Arcing ring etc. for ACCC Hawk conductor

A2.1 a) 70kN Single Suspension Insulators Set (Suspension) - disc only set 162 

b) 70kN Single Suspension Insulators Fittings set for ACCC Hawk (Suspension) 

- hardware fittings only

set 162 

A2.2 a)70kN Single Pilot Suspension Insulators Set - disc only set 30 

b) 70kN Single Pilot Suspension Insulators Fittings Set for ACCC Hawk - hardware fittings only
set 30

A2.3
a) 120kN Single Suspension Insulators set (Heavy Suspension) - disc only set 48

b) 120kN Single Suspension Insulators Fittings Set for ACCC Hawk - hardware fittings only set 48

A3 Supply of  Hardware fittings (Tension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

tension dead ends, armour rods, arcing horn, Arcing ring etc. for ACCC Hawk conductor

A3.1 a) 120kN Single Tension Insulators Set - disc only set 48

b) 120kN Single Tension Insulators Fittings Set for ACCC Hawk

- hardware fittings only

set 48

A3.2 a) 70kN Single Upright Low Duty Insulators Set - disc only set 6

b) 70kN Single Upright Low Duty Insulators Fittings Set for ACCC Hawk

- hardware fittings only

set 6

A3.3 a) 70kN Single Inverted Low Duty Insulators Set - disc only set 6

b) 70kN Single Inverted low Duty Insulators Fittings Set for ACCC Hawk

- hardware fittings only

set 6

A4 Vibration Damper for ACCC conductor with equal diameter of ACSR Hawk each 60

A5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc

for strengthening/ repair of existing any tower(s),  as/if required

per tonne 5

Sub-total  Price to be carried forward

Unit Price1                   

EXW

Total Price1                                                      

EXW

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Unit Qty
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Price Schrdules (Schedule B)

Scope C: Reconductoring of  Ishurdi-Baghabari 132kV Single Circuit Transmission Line from Ishurdi substation to LILO Tower (Pabna substation)

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

Unit Price1                   

EXW

Total Price1                                                      

EXW

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Unit Qty

Sub-total brought forward

A6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be

replaced with new phase conductor twin ACSR Hawk per phase and new connecting

fittings/accessories suitable for twin ACSR Hawk ; all the fittings/accessories to be of such design

& material that they can continuously conduct without raising the temperature above allowable limit

of the substation equipments the current that is two times the maximum continuous operating

current of ACSR Hawk at prevailing conditions; the connector (T-pad/ T-connector or any other kind

fitting as appropriate) required nearby the gantry for making connectivity between the line phase

conductor ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin ACSR

Hawk per phase) to be of such design & material that the temperature of the ACSR Hawk will not

exceed the limit as mentioned above while maximum continuous operating current (two times the

maximum continuous current of ACSR Hawk) flowing  through the circuit (supply of phase 
A6.1 Ishurdi 132/33kV substation - all fittings as mentioned above lot 1

A6.2 Baghabari 132/33kV substation - all fittings as mentioned above lot NIL

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Hawk (same conductor as mentioned in item A1.1) with 2 Nos. core 

retainers per drum.
km

3

S2 Insulators

S2.1 70 kN insulator unit each 192

S2.2 120 kN insulator unit each 231

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Hawk set 15

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Hawk set 10

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Hawk each 10

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Hawk 

set 6

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components 

and non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR 

Hawk

set 6

S3.6 Compression type I clamp for jumper pcs
1

S3.7 ACCC Conductor pulling shocks pcs
1

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. A 

6.1 & A 6.2 ] -

(i) Ishurdi 132/33kV substation 
lot 1

(ii) Baghabari 132/33kV substation
lot NIL

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-hawk and variable size each

Name of Bidder…………..

Signature of Bidder……….

TOTAL  Column 7 and 8 to be carried forward to Schedule No.5: Grand Summary

1Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet. The Price of column 5 and 6 (and consequently column 7 and 8) shall not include VAT on EXW Price. 

VAT on EXW Price shall not be included in the Contract Price.
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Price Schedules(Schedule B)

Item Description Unit Qty Foreign Currency Local Currency (BDT)

1

All Design Cost (including termination of 

the transmission line) shall be deemed to 

be included in respective Schedule Nos. 1 

(and/or 2, as applicable) and 4. 

- - Not applicable Not applicable 

Total - -

Name of Bidder…………..

Signature of Bidder……….

Design Cost

Scope C: Reconductoring of  Ishurdi-Baghabari 132kV Single Circuit Transmission Line from Ishurdi 

substation to LILO Tower (Pabna substation)

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. 

PGCB/CEEGSTL/TL/Package-1/Lot-1)

Schedule-3: Design Services 
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          Price Schedules (Schedule B)

    Schedule No.4- Installation and Other Services 

Unit Price Total Price

1 2 3 4 5 6=4x5

A1 Route Survey & Clearance

A1.1 Profile survey in accordance with the requirements of technical specification, incl. full 

ground survey, preparation and submission of route maps, mouza maps, profile drawings, 

SIMM documents etc.
route-km 18

A1.2 Route clearance in accordance with requirements of the technical specification including 

payment of compensation for crops, trees, houses, etc. and all kinds of damage 

compensation
route-km 18

A2 Stringing

A2.1 Installation of insulator strings complete with all necessary hardwares, installing & stringing 

of conductor  including fixing of conductor accessories, necessary midspan joints and 

repair sleeves using phase conductor ACCC-Hawk; 3 nos. single conductor on the single 

circuit line and under single circuit live line condition for double circuit line, re-

stringing of the earthwire/OPGW in any sections (if required) also to be included in this 

item;

route-km 18

A3 Dismantling and Storing

A3.1 Dismantling of existing phase conductor ACSR Hawk [three (3) nos. single conductors on 

the line] and  fittings  etc, drumming/packing of dismantled materials  as per instruction of 

engineer in-charge

route-km 18

A3.2 Storing  of the dismantled materials at  respective GMD store of PGCB as per instruction of 

engineer in-charge
route-km 18

A4 Works for termination of the transmission line to the substation equipments in the 

132kV substation 

A4.1 Erection of single downleads  including downdrop from terminal tower to sub-station gantry set of 

three
1

A4.2 All works required for completing the termination of the transmission line at Ishwardi 

132/33kV substation [ two (2) circuits/bays for 132kV single circuit Ishwardi-Baghabari

Transmission line] - from substation gantry to each 132kV Bus via each existing equipment

in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing phase

conductors (jumper/loop/drop-in conductors etc which connect all relevant equipments)

and their connecting fittings/accessories in the relevant 2nos. bays/circuits with new

conductor twin AAAC Hawk per phase and suitable new connecting fittings/accessories

from the gantry up to each 132kV bus; they have to do all other works as required for

completion of the termination

lot

1

A4.3 All works required for completing the termination of the transmission line at Baghabari

132/33kV substation [ two (2) circuits/bays for 132kV single circuit Ishwardi-Baghabari

Transmission line] - from substation gantry to each 132kV Bus via each existing equipment

in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing phase

conductors (jumper/loop/drop-in conductors etc which connect all relevant equipments)

and their connecting fittings/accessories in the relevant 2nos. bays/circuits with new

conductor twin AAAC Hawk per phase and suitable new connecting fittings/accessories

from the gantry up to each 132kV bus; they have to do all other works as required for

completion of the termination

lot

NIL

A5 Miscellaneous

A5.1 Strengthening/ Repair of  existing tower, as/if required per tonne 5

Name of Bidder…………..

Signature of Bidder……….

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Scope C: Reconductoring of  Ishurdi-Baghabari 132kV Single Circuit Transmission Line from Ishurdi substation to LILO Tower (Pabna substation)

Item Description Unit Qty

Prices in Local Currency (Bangladesh Taka) 

TOTAL Column 6 to be carried forward to Schedule No.5: Grand Summary
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Price Schedules (Schedule B)

Scope D: Reconductoring of  Kabirpur-Kodda 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

A1 Supply of  phase conductor

A1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; six (6) nos. single conductors on the double circuit transmission line
route-km 10

A1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line with 

substation equipments) km 1

A2 Supply of  Hardware fittings (without insulators) - Suspension type

Suspension type hardware fittings set  as the integral parts of each complete Hardware 

fittings/insulator (suspension type) set (excluding insulators), being subjected to system voltage with  

phase conductor while in service; the integral parts include the fittings/components such as 

suspension clamp, socket eye/ ball link etc as applicable, subjected to system voltage, and exclude 

the fittings/ components not subjected to system voltage ; the hardware fittings shall be compatible 

with: (a) existing fittings/ components not to be replaced and (b) new phase conductor ACCC with 

equal diameter of ACSR Grosbeak ;  for below type and kN rating :

A2.1 Fittings set for 132kV 70kN single suspension(SS) insulator set for ACCC conductor with equal 

diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage (without 

insulators)
set 150 

A2.2 Fittings set  for 132kV 120kN heavy suspension insulator set (if required) for ACCC conductor with 

equal diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage 

(without insulators)
set 18 

A2.3 Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if required)for 

ACCC conductor with equal diameter of ACSR Grosbeak, set comprising the integral parts subjected 

to system voltage(without insulators)
set 6

A3 Supply of  Hardware fittings (without insulators) - Tension type

132kV Tension fittings complete set (without insulators), each set comprising both the live parts 

fittings/components and non-live parts fittings/components, for phase conductor ACCC with 

equal diameter of ACSR Grosbeak ; the tension fittings set to be designed with arcing horn;  for 

below type and kN rating :

A3.1 132kV 120kN single tension (ST) fittings set, complete set (without insulators) for ACCC conductor 

with equal diameter of ACSR Grosbeak set 60

A3.3 132kV 70kN single upright low duty  Tension fittings set, complete set (without insulators)  for  ACCC 

conductor with equal diameter of ACSR Grosbeak
6

A3.3 132kV 70kN single inverted low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak
6

A4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak
per span 33

A5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc for

strengthening/ repair of existing any tower(s),  as/if required per tonne 5

Sub-total  Price to be carried forward

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Code1 Unit Qty

 Foreign Currency (in...) 
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Price Schedules (Schedule B)

Scope D: Reconductoring of  Kabirpur-Kodda 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Code1 Unit Qty

 Foreign Currency (in...) 

Sub-total brought forward

A6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be replaced

with new phase conductor twin ACSR Grosbeak per phase and new connecting fittings/accessories

suitable for twin ACSR Grosbeak ; all the fittings/accessories to be of such design & material that

they can continuously conduct without raising the temperature above allowable limit of the substation

equipments the current that is two times the maximum continuous operating current of ACSR

Grosbeak at prevailing conditions; the connector (T-pad/ T-connector or any other kind fitting as

appropriate) required nearby the gantry for making connectivity between the line phase conductor

ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin ACSR Grosbeak per

phase) to be of such design & material that the temperature of the ACSR Grosbeak will not exceed

the limit as mentioned above while maximum continuous operating current (two times the maximum

continuous current of ACSR Grosbeak) flowing through the circuit (supply of phase conductor ACSR

Grosbeak is not included in this item)
A6.1 Kabirpur 132/33kV substation - all fittings as mentioned above lot 1

A6.2 Kodda 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item A1.1) with 2 Nos. core 

retainers per drum.
km 3 

S2 Insulators

S2.1 70 kN insulator unit each 100 

S2.2 120 kN insulator unit each 120

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 10

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 5

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak span 2

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 
set

6

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components and 

non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR Grosbeak set
6

S3.6 Compression type I clamp for jumper pcs 5

S3.7 ACCC Conductor pulling shocks pcs 5

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. A 

6.1 & A 6.2 ] -

(i) Kabirpur 132/33kV substation 
lot 1 

(ii) Kodda 132/33kV substation
lot 1 

E Erection & Test Equipment
E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder…………..

Signature of Bidder……….

1Bidder shall enter a code representing  the country of origin of all imported plant and equipment.

Country of Origin Declaration Form

Item Description Code Country

Name of Bidder…………..

Signature of Bidder……….

2
Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet and create additional  columns as required accordingly.

TOTAL  Column 7 to be carried forward to Schedule No.5: Grand Summary
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Price Schrdules (Schedule B)

Scope D: Reconductoring of  Kabirpur-Kodda 132kV Double Circuit Transmission Line 

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

A1 Supply of  phase conductor

A1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; six (6) nos. single conductors on the double circuit transmission line

route-km 10

A1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line 

with substation equipments)

km 1

A2 Supply of  Hardware fittings (without insulators) - Suspension type

Suspension type hardware fittings set  as the integral parts of each complete Hardware 

fittings/insulator (suspension type) set (excluding insulators), being subjected to system voltage with  

phase conductor while in service; the integral parts include the fittings/components such as 

suspension clamp, socket eye/ ball link etc as applicable, subjected to system voltage, and exclude 

the fittings/ components not subjected to system voltage ; the hardware fittings shall be compatible 

with: (a) existing fittings/ components not to be replaced and (b) new phase conductor ACCC with 

equal diameter of ACSR Grosbeak ;  for below type and kN rating :

A2.1 Fittings set for 132kV 70kN single suspension(SS) insulator set for ACCC conductor with equal 

diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage (without 

insulators)

set 150

A2.3 Fittings set  for 132kV 120kN heavy suspension insulator set (if required) for ACCC conductor with 

equal diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage 

(without insulators)

set 18 

A2.4 Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if required)for 

ACCC conductor with equal diameter of ACSR Grosbeak, set comprising the integral parts 

subjected to system voltage(without insulators)

set 6

A3 Supply of  Hardware fittings (without insulators) - Tension type

132kV Tension fittings complete set (without insulators), each set comprising both the live 

parts/components and non-live parts/components, for phase conductor ACCC with equal 

diameter of ACSR Grosbeak ; the tension fittings set to be designed with arcing horn;  for 

below type and kN rating :

A3.1 132kV 120kN single tension (ST) fittings set, complete set (without insulators) for ACCC conductor 

with equal diameter of ACSR Grosbeak

set 60

A3.2 132kV 70kN single upright low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak  

set 6

A3.3 132kV 70kN single inverted low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak 

set 6

A4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak per span 33

A5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc

for strengthening/ repair of existing any tower(s),  as/if required

per tonne 5

Sub-total  Price to be carried forward

Unit Price1                   

EXW

Total Price1                                                      

EXW

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Unit Qty
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Price Schrdules (Schedule B)

Scope D: Reconductoring of  Kabirpur-Kodda 132kV Double Circuit Transmission Line 

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

Unit Price1                   

EXW

Total Price1                                                      

EXW

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Unit Qty

Sub-total brought forward

A6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be

replaced with new phase conductor twin ACSR Grosbeak per phase and new connecting

fittings/accessories suitable for twin ACSR Grosbeak ; all the fittings/accessories to be of such

design & material that they can continuously conduct without raising the temperature above

allowable limit of the substation equipments the current that is two times the maximum continuous

operating current of ACSR Grosbeak at prevailing conditions; the connector (T-pad/ T-connector or

any other kind fitting as appropriate) required nearby the gantry for making connectivity between the

line phase conductor ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin

ACSR Grosbeak per phase) to be of such design & material that the temperature of the ACSR

Grosbeak will not exceed the limit as mentioned above while maximum continuous operating

current (two times the maximum continuous current of ACSR Grosbeak) flowing through the circuit

(supply of phase conductor ACSR Grosbeak is not included in this item)

A6.1 Kabirpur 132/33kV substation - all fittings as mentioned above lot 1

A6.2 Kodda 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item A1.1) with 2 Nos. core 

retainers per drum.
km 3

S2 Insulators

S2.1 70 kN insulator unit each 100

S2.2 120 kN insulator unit each 120

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 10

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 5

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak each 2

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 

set 6

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components 

and non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR 

Grosbeak 

set 6

S3.6 Compression type I clamp for jumper pcs
5

S3.7 ACCC Conductor pulling shocks pcs
5

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. A 

6.1 & A 6.2 ] -

(i) Kabirpur 132/33kV substation 
lot 1

(ii) Kodda 132/33kV substation
lot 1

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder…………..

Signature of Bidder……….

TOTAL  Column 7 and 8 to be carried forward to Schedule No.5: Grand Summary

1Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet. The Price of column 5 and 6 (and consequently column 7 and 8) shall not include VAT on EXW Price. 

VAT on EXW Price shall not be included in the Contract Price.
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Price Schedules(Schedule B)

Scope D: Reconductoring of  Kabirpur-Kodda 132kV Double Circuit Transmission Line 

Item Description Unit Qty Foreign Currency Local Currency (BDT)

1

All Design Cost (including termination of 

the transmission line) shall be deemed to 

be included in respective Schedule Nos. 1 

(and/or 2, as applicable) and 4. 

- - Not applicable Not applicable 

Total - -

Name of Bidder…………..

Signature of Bidder……….

Design Cost

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. 

PGCB/CEEGSTL/TL/Package-1/Lot-1)

Schedule-3: Design Services 
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          Price Schedules (Schedule B)

    Schedule No.4- Installation and Other Services 

Unit Price Total Price

1 2 3 4 5 6=4x5

A1 Route Survey & Clearance

A1.1 Profile survey in accordance with the requirements of technical specification, incl. full 

ground survey, preparation and submission of route maps, mouza maps, profile drawings, 

SIMM documents etc.
route-km 10

A1.2 Route clearance in accordance with requirements of the technical specification including 

payment of compensation for crops, trees, houses, etc. and all kinds of damage 

compensation
route-km 10

A2 Stringing

A2.1 Installation of insulator strings complete with all necessary hardwares, installing & stringing 

of conductor  including fixing of conductor accessories, necessary midspan joints and 

repair sleeves using phase conductor ACCC-Grosbeak; 6 nos. single conductor on the 

double circuit line under single circuit live line condition for double circuit line, re-

stringing of the earthwire/OPGW in any sections (if required) also to be included in this 

item;

route-km 10

A3 Dismantling and Storing

A3.1 Dismantling of existing phase conductor ACSR-Grosbeak [six (6) nos. single conductors on 

the line] and  fittings  etc, drumming/packing of dismantled materials  as per instruction of 

engineer in-charge

route-km 10

A3.2 Storing  of the dismantled materials at  respective GMD store of PGCB as per instruction of 

engineer in-charge
route-km 10

A4 Works for termination of the transmission line to the substation equipments in the 

132kV substation 

A4.1 Erection of single downleads  including downdrop from terminal tower to sub-station gantry set of 

three
2

A4.2 All works required for completing the termination of the transmission line at Kabirpur 

132/33kV substation [ two (2) circuits/bays for 132kV single circuit kabirpur-kodda

Transmission line] - from substation gantry to each 132kV Bus via each existing equipment

in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing phase

conductors (jumper/loop/drop-in conductors etc which connect all relevant equipments)

and their connecting fittings/accessories in the relevant 2nos. bays/circuits with new

conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

A4.3 All works required for completing the termination of the transmission line at Kodda 

132/33kV substation [ two (2) circuits/bays for 132kV single circuit kabirpur-kodda

Transmission line] - from substation gantry to each 132kV Bus via each existing equipment

in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing phase

conductors (jumper/loop/drop-in conductors etc which connect all relevant equipments)

and their connecting fittings/accessories in the relevant 2nos. bays/circuits with new

conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

A5 Miscellaneous

A5.1 Strengthening/ Repair of  existing tower, as/if required per tonne 5

Name of Bidder…………..

Signature of Bidder……….

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Scope D: Reconductoring of  Kabirpur-Kodda 132kV Double Circuit Transmission Line 

Item Description Unit Qty

Prices in Local Currency (Bangladesh Taka) 

TOTAL Column 6 to be carried forward to Schedule No.5: Grand Summary
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Price Schedules (Schedule B)

Scope E: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 1

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

A1 Supply of  phase conductor

A1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper etc 

; three (3) nos. single conductors on the single circuit transmission line
route-km 5

A1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line with 

substation equipments) km 1

A2 Supply of  Hardware fittings (without insulators) - Suspension type

Suspension type hardware fittings set  as the integral parts of each complete Hardware 

fittings/insulator (suspension type) set (excluding insulators), being subjected to system voltage with  

phase conductor while in service; the integral parts include the fittings/components such as 

suspension clamp, socket eye/ ball link etc as applicable, subjected to system voltage, and exclude 

the fittings/ components not subjected to system voltage ; the hardware fittings shall be compatible 

with: (a) existing fittings/ components not to be replaced and (b) new phase conductor ACCC with 

equal diameter of ACSR Grosbeak ;  for below type and kN rating :

A2.1 Fittings set for 132kV 70kN single suspension(SS) insulator set for ACCC conductor with equal 

diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage (without 

insulators)
set 138 

A2.2 Fittings set  for 132kV 120kN heavy suspension insulator set (if required) for ACCC conductor with 

equal diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage 

(without insulators)
set 6 

A2.3 Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if required)for 

ACCC conductor with equal diameter of ACSR Grosbeak, set comprising the integral parts subjected 

to system voltage(without insulators)
set 3

A3 Supply of  Hardware fittings (without insulators) - Tension type

132kV Tension fittings complete set (without insulators), each set comprising both the live parts 

fittings/components and non-live parts fittings/components, for phase conductor ACCC with equal 

diameter of ACSR Grosbeak ; the tension fittings set to be designed with arcing horn;  for below 

type and kN rating :

A3.1 132kV 120kN single tension (ST) fittings set, complete set (without insulators) for ACCC conductor 

with equal diameter of ACSR Grosbeak set 24

A3.2 132kV 70kN single upright low duty  Tension fittings set, complete set (without insulators)  for  ACCC 

conductor with equal diameter of ACSR Grosbeak  set 6

A3.3 132kV 70kN single inverted low duty  Tension fittings set, complete set (without insulators)  for  ACCC 

conductor with equal diameter of ACSR Grosbeak set 6

A4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak
per span 25

A5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc for

strengthening/ repair of existing any tower(s),  as/if required per tonne 5

Sub-total  Price to be carried forward

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Code1 Unit Qty

 Foreign Currency (in...) 
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Price Schedules (Schedule B)

Scope E: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 1

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Code1 Unit Qty

 Foreign Currency (in...) 

Sub-total brought forward

A6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per phase)

as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories (i.e. the

fittings/accessories which connect the phase conductor with the bay equipments viz LA, CT/PT, ES,

DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be replaced with new

phase conductor twin ACSR Grosbeak per phase and new connecting fittings/accessories suitable for

twin ACSR Grosbeak ; all the fittings/accessories to be of such design & material that they can

continuously conduct without raising the temperature above allowable limit of the substation

equipments the current that is two times the maximum continuous operating current of ACSR

Grosbeak at prevailing conditions; the connector (T-pad/ T-connector or any other kind fitting as

appropriate) required nearby the gantry for making connectivity between the line phase conductor

ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin ACSR Grosbeak per

phase) to be of such design & material that the temperature of the ACSR Grosbeak will not exceed

the limit as mentioned above while maximum continuous operating current (two times the maximum

continuous current of ACSR Grosbeak) flowing through the circuit (supply of phase conductor ACSR

Grosbeak is not included in this item)
A6.1 Baghabari 132/33kV substation - all fittings as mentioned above lot 1

A6.2 Shahzadpur132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item A1.1) with 2 Nos. Core 

reatiners per drum.
km 3 

S2 Insulators

S2.1 70 kN insulator unit each 100 

S2.2 120 kN insulator unit each 120

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 5

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 4

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak per span 2

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 
set

6

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components and 

non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR Grosbeak set
6

S3.6 Compression type I clamp for jumper pcs 5

S3.7 ACCC Conductor pulling shocks pcs 5

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. A 6.1 

& A 6.2 ] -

(i) Baghabari 132/33kV substation 
lot 1 

(ii) Shahzadpur 132/33kV substation
lot 1 

E Erection & Test Equipment
E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder…………..

Signature of Bidder……….

1Bidder shall enter a code representing  the country of origin of all imported plant and equipment.

Country of Origin Declaration Form

Item Description Code Country

2Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet and create additional  columns as required accordingly.

TOTAL  Column 7 to be carried forward to Schedule No.5: Grand Summary
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Price Schedules (Schedule B)

Scope E: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 1

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Code1 Unit Qty

 Foreign Currency (in...) 

Name of Bidder…………..

Signature of Bidder……….
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Price Schrdules (Schedule B)

Scope E: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 1

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

A1 Supply of  phase conductor

A1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; three (3) nos. single conductors on the single circuit transmission line

route-km 5

A1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line 

with substation equipments)

km 1

A2 Supply of  Hardware fittings (without insulators) - Suspension type

Suspension type hardware fittings set  as the integral parts of each complete Hardware 

fittings/insulator (suspension type) set (excluding insulators), being subjected to system voltage with  

phase conductor while in service; the integral parts include the fittings/components such as 

suspension clamp, socket eye/ ball link etc as applicable, subjected to system voltage, and exclude 

the fittings/ components not subjected to system voltage ; the hardware fittings shall be compatible 

with: (a) existing fittings/ components not to be replaced and (b) new phase conductor ACCC with 

equal diameter of ACSR Grosbeak ;  for below type and kN rating :

A2.1 Fittings set for 132kV 70kN single suspension(SS) insulator set for ACCC conductor with equal 

diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage (without 

insulators)

set 138

A2.2 Fittings set  for 132kV 120kN heavy suspension insulator set (if required) for ACCC conductor with 

equal diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage 

(without insulators)

set 6 

A2.3 Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if required)for 

ACCC conductor with equal diameter of ACSR Grosbeak, set comprising the integral parts 

subjected to system voltage(without insulators)

set 3

A3 Supply of  Hardware fittings (without insulators) - Tension type

132kV Tension fittings complete set (without insulators), each set comprising both the live 

parts/components and non-live parts/components, for phase conductor ACCC with equal 

diameter of ACSR Grosbeak ; the tension fittings set to be designed with arcing horn;  for 

below type and kN rating :

A3.1 132kV 120kN single tension (ST) fittings set, complete set (without insulators) for ACCC conductor 

with equal diameter of ACSR Grosbeak

set 24

A3.2 132kV 70kN single upright low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak  

set 6

A3.3 132kV 70kN single inverted low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak 

set 6

A4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak each 25

A5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc

for strengthening/ repair of existing any tower(s),  as/if required

per tonne 5

Sub-total  Price to be carried forward

Unit Price1                   

EXW

Total Price1                                                      

EXW

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Unit Qty
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Price Schrdules (Schedule B)

Scope E: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 1

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

Unit Price1                   

EXW

Total Price1                                                      

EXW

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Unit Qty

Sub-total brought forward

A6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be

replaced with new phase conductor twin ACSR Grosbeak per phase and new connecting

fittings/accessories suitable for twin ACSR Grosbeak ; all the fittings/accessories to be of such

design & material that they can continuously conduct without raising the temperature above

allowable limit of the substation equipments the current that is two times the maximum continuous

operating current of ACSR Grosbeak at prevailing conditions; the connector (T-pad/ T-connector or

any other kind fitting as appropriate) required nearby the gantry for making connectivity between the

line phase conductor ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin

ACSR Grosbeak per phase) to be of such design & material that the temperature of the ACSR

Grosbeak will not exceed the limit as mentioned above while maximum continuous operating

current (two times the maximum continuous current of ACSR Grosbeak) flowing through the circuit

(supply of phase conductor ACSR Grosbeak is not included in this item)

A6.1 Baghabari 132/33kV substation - all fittings as mentioned above lot 1

A6.2 Shahzadpur132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item A1.1) with 2 Nos. Core 

reatiners per drum.
km

3

S2 Insulators

S2.1 70 kN insulator unit each 100

S2.2 120 kN insulator unit each 120

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 5

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 4

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak each 5

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 

set 6

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components 

and non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR 

Grosbeak 

set 6

S3.6 Compression type I clamp for jumper pcs
1

S3.7 ACCC Conductor pulling shocks pcs
1

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. A 

6.1 & A 6.2 ] -

(i) Baghabari 132/33kV substation 
lot 1

(ii) Shahzadpur 132/33kV substation
lot 1

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder…………..

Signature of Bidder……….

TOTAL  Column 7 and 8 to be carried forward to Schedule No.5: Grand Summary

1Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet. The Price of column 5 and 6 (and consequently column 7 and 8) shall not include VAT on EXW Price. 

VAT on EXW Price shall not be included in the Contract Price.
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Price Schedules(Schedule B)

Scope E: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 1

Item Description Unit Qty Foreign Currency Local Currency (BDT)

-

All Design Cost (including termination of 

the transmission line) shall be deemed to 

be included in respective Schedule Nos. 1 

(and/or 2, as applicable) and 4. 

- - Not applicable Not applicable 

Total - -

Name of Bidder…………..

Signature of Bidder……….

Design Cost

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).(Contract No. 

PGCB/CEEGSTL/TL/Package-1/Lot-1)

Schedule-3: Design Services 
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          Price Schedules (Schedule B)

    Schedule No.4- Installation and Other Services 

Unit Price Total Price

1 2 3 4 5 6=4x5

A1 Route Survey & Clearance

A1.1 Profile survey in accordance with the requirements of technical specification, incl. full 

ground survey, preparation and submission of route maps, mouza maps, profile drawings, 

SIMM documents etc.
route-km 5

A1.2 Route clearance in accordance with requirements of the technical specification including 

payment of compensation for crops, trees, houses, etc. and all kinds of damage 

compensation
route-km 5

A2 Stringing

A2.1 Installation of insulator strings complete with all necessary hardwares, installing & stringing 

of conductor  including fixing of conductor accessories, necessary midspan joints and 

repair sleeves using phase conductor ACCC-Grosbeak; 3 nos. single conductor on the 

single circuit line and under single circuit live line condition for double circuit line, re-

stringing of the earthwire/OPGW in any sections (if required) also to be included in this 

item;

route-km 5

A3 Dismantling and Storing

A3.1 Dismantling of existing phase conductor ACSR-Grosbeak [three (3) nos. single conductors 

on the line] and  fittings  etc, drumming/packing of dismantled materials  as per instruction 

of engineer in-charge

route-km 5

A3.2 Storing  of the dismantled materials at  respective GMD store of PGCB as per instruction of 

engineer in-charge
route-km 5

A4 Works for termination of the transmission line to the substation equipments in the 

132kV substation 

A4.1 Erection of single downleads  including downdrop from terminal tower to sub-station gantry set of 

three
2

A4.2 All works required for completing the termination of the transmission line at Baghabari 

132/33kV substation [ two (2) circuits/bays for 132kV single circuit Baghabari-

ShahzadpurTransmission line] - from substation gantry to each 132kV Bus via each

existing equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the

existing phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

A4.3 All works required for completing the termination of the transmission line at Shahzadpur 

132/33kV substation [ two (2) circuits/bays for 132kV single circuit Baghabari-

Shahzadpur Transmission line] - from substation gantry to each 132kV Bus via each

existing equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the

existing phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

A5 Miscellaneous

A5.1 Strengthening/ Repair of  existing tower, as/if required per tonne 5

Name of Bidder…………..

Signature of Bidder……….

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Scope E: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 1

Item Description Unit Qty

Prices in Local Currency (Bangladesh Taka) 

TOTAL Column 6 to be carried forward to Schedule No.5: Grand Summary
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Price Schedules (Schedule B)

Scope F: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 2

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

A1 Supply of  phase conductor

A1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Hawk), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; three (3) nos. single conductors on the single circuit transmission line
route-km 5.5

A1.2 ACSR Hawk conductor as per specification (for purpose of terminating the transmission line with 

substation equipments) km 1

A2 Supply of  Hardware fittings (without insulators) - Suspension type

Suspension type hardware fittings set  as the integral parts of each complete Hardware 

fittings/insulator (suspension type) set (excluding insulators), being subjected to system voltage with  

phase conductor while in service; the integral parts include the fittings/components such as 

suspension clamp, socket eye/ ball link etc as applicable, subjected to system voltage, and exclude 

the fittings/ components not subjected to system voltage ; the hardware fittings shall be compatible 

with: (a) existing fittings/ components not to be replaced and (b) new phase conductor ACCC with 

equal diameter of ACSR Hawk ;  for below type and kN rating :

A2.1 Fittings set for 132kV 70kN single suspension(SS) insulator set for ACCC conductor with equal 

diameter of ACSR Hawk, set comprising the integral parts subjected to system voltage (without 

insulators)
set 138 

A2.2 Fittings set  for 132kV 120kN heavy suspension insulator set (if required) for ACCC conductor with 

equal diameter of ACSR Hawk, set comprising the integral parts subjected to system voltage (without 

insulators)
set 6 

A2.3 Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if required)for 

ACCC conductor with equal diameter of ACSR Hawk, set comprising the integral parts subjected to 

system voltage(without insulators)
set 3

A3 Supply of  Hardware fittings (without insulators) - Tension type

132kV Tension fittings complete set (without insulators), each set comprising both the live parts 

fittings/components and non-live parts fittings/components, for phase conductor ACCC with 

equal diameter of ACSR Hawk ; the tension fittings set to be designed with arcing horn;  for 

below type and kN rating :

A3.1 132kV 120kN single tension (ST) fittings set, complete set (without insulators) for ACCC conductor 

with equal diameter of ACSR Hawk set 24

A3.2 132kV 70kN single upright low duty  Tension fittings set, complete set (without insulators)  for  ACCC 

conductor with equal diameter of ACSR Hawk  set 6

A3.3 132kV 70kN single inverted low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Hawk set 6

A4 Vibration Damper for ACCC conductor with equal diameter of ACSR Hawk
per span 25

A5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc for

strengthening/ repair of existing any tower(s),  as/if required
per tonne 5

Sub-total  Price to be carried forward

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Code1 Unit Qty

 Foreign Currency (in...) 

P4 1



Price Schedules (Schedule B)

Scope F: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 2

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price2

CIP

Total Price2

CIP

1 2 3 4 5 6 7

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Code1 Unit Qty

 Foreign Currency (in...) 

Sub-total brought forward

A6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be replaced

with new phase conductor twin ACSR Hawk per phase and new connecting fittings/accessories

suitable for twin ACSR Hawk ; all the fittings/accessories to be of such design & material that they

can continuously conduct without raising the temperature above allowable limit of the substation

equipments the current that is two times the maximum continuous operating current of ACSR Hawk

at prevailing conditions; the connector (T-pad/ T-connector or any other kind fitting as appropriate)

required nearby the gantry for making connectivity between the line phase conductor ACCC

(terminated at the gantry) and the relevant bay phase conductor ( twin ACSR Hawk per phase) to be

of such design & material that the temperature of the ACSR Grosbeak will not exceed the limit as

mentioned above while maximum continuous operating current (two times the maximum continuous

current of ACSR Hawk) flowing through the circuit (supply of phase conductor ACSR Hawk is not

A8.1 Baghabar 132/33kV substation - all fittings as mentioned above lot 1

A8.2 Shahzadpur132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Hawk (same conductor as mentioned in item A1.1) with 2 Nos. Core 

reatiners per drum.
km 3 

S2 Insulators

S2.1 70 kN insulator unit each 100 

S2.2 120 kN insulator unit each 120

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Hawk set 5

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Hawk set 4

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Hawk per span 2

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Hawk
set

6

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components and 

non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR Hawk set
6

S3.6 Compression type I clamp for jumper pcs 5

S3.7 ACCC Conductor pulling shocks pcs 5

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. A 

6.1 & A 6.2 ] -

(i) Baghabari 132/33kV substation 
lot 1 

(ii) Shahzadpur 132/33kV substation
lot 1 

E Erection & Test Equipment
E1 Motorized Compressor Jointing Equipment for ACCC-Hawk and variable size each 1

Name of Bidder…………..

Signature of Bidder……….

1
Bidder shall enter a code representing  the country of origin of all imported plant and equipment.

Country of Origin Declaration Form

Item Description Code Country

Name of Bidder…………..

Signature of Bidder……….

2
Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet and create additional  columns as required accordingly.

TOTAL  Column 7 to be carried forward to Schedule No.5: Grand Summary
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Price Schrdules (Schedule B)

Scope F: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 2

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

A1 Supply of  phase conductor

A1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Hawk), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; three (3) nos. single conductors on the single circuit transmission line

route-km 5.5

A1.2 ACSR Hawk conductor as per specification (for purpose of terminating the transmission line with 

substation equipments)

km 1

A2 Supply of  Hardware fittings (without insulators) - Suspension type

Suspension type hardware fittings set  as the integral parts of each complete Hardware 

fittings/insulator (suspension type) set (excluding insulators), being subjected to system voltage with  

phase conductor while in service; the integral parts include the fittings/components such as 

suspension clamp, socket eye/ ball link etc as applicable, subjected to system voltage, and exclude 

the fittings/ components not subjected to system voltage ; the hardware fittings shall be compatible 

with: (a) existing fittings/ components not to be replaced and (b) new phase conductor ACCC with 

equal diameter of ACSR Grosbeak ;  for below type and kN rating :

A2.1 Fittings set for 132kV 70kN single suspension(SS) insulator set for ACCC conductor with equal 

diameter of ACSR Hawk, set comprising the integral parts subjected to system voltage (without 

insulators)

set 138

A2.2 Fittings set  for 132kV 120kN heavy suspension insulator set (if required) for ACCC conductor with 

equal diameter of ACSR Hawk, set comprising the integral parts subjected to system voltage 

(without insulators)

set 6 

A2.3 Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if required)for 

ACCC conductor with equal diameter of ACSR Hawk, set comprising the integral parts subjected to 

system voltage(without insulators)

set 3

A3

Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if 

required)for ACCC conductor with equal diameter of ACSR Hawk, set comprising the 

integral parts subjected to system voltage(without insulators)

132kV Tension fittings complete set (without insulators), each set comprising both the live 

parts fittings/components and non-live parts fittings/components, for phase conductor ACCC 

with equal diameter of ACSR Hawk ; the tension fittings set to be designed with arcing horn;  

for below type and kN rating :

A3.1 132kV 120kN single tension (ST) fittings set, complete set (without insulators) for ACCC conductor 

with equal diameter of ACSR Hawk

set 24

A3.2 132kV 70kN single upright low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Hawk  

set 6

A3.3 132kV 70kN single inverted low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Hawk 

set 6

A4 Vibration Damper for ACCC conductor with equal diameter of ACSR Hawk each 25

A5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc

for strengthening/ repair of existing any tower(s),  as/if required

per tower 5

Sub-total  Price to be carried forward

Unit Price1                   

EXW

Total Price1                                                      

EXW

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Unit Qty
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Price Schrdules (Schedule B)

Scope F: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 2

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

Unit Price1                   

EXW

Total Price1                                                      

EXW

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Item Description Unit Qty

Sub-total brought forward

A6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be

replaced with new phase conductor twin ACSR Hawk per phase and new connecting

fittings/accessories suitable for twin ACSR Hawk ; all the fittings/accessories to be of such design

& material that they can continuously conduct without raising the temperature above allowable limit

of the substation equipments the current that is two times the maximum continuous operating

current of ACSR Hawk at prevailing conditions; the connector (T-pad/ T-connector or any other kind

fitting as appropriate) required nearby the gantry for making connectivity between the line phase

conductor ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin ACSR

Hawk per phase) to be of such design & material that the temperature of the ACSR Grosbeak will

not exceed the limit as mentioned above while maximum continuous operating current (two times

the maximum continuous current of ACSR Hawk) flowing through the circuit (supply of phase

conductor ACSR Hawk is not included in this item)

A6.1 Baghabar 132/33kV substation - all fittings as mentioned above lot 1

A6.2 Shahzadpur132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Hawk (same conductor as mentioned in item A1.1) with 2 Nos. Core 

reatiners per drum.
km

3

S2 Insulators

S2.1 70 kN insulator unit each 100

S2.2 120 kN insulator unit each 120

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Hawk set 5

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Hawk set 4

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Hawk per span 2

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Hawk

set 6

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components 

and non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR 

Hawk 

set 6

S3.6 Compression type I clamp for jumper pcs
5

S3.7 ACCC Conductor pulling shocks pcs
5

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. A 

6.1 & A 6.2 ] -

(i) Baghabari 132/33kV substation 
lot 1

(ii) Shahzadpur 132/33kV substation
lot 1

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Hawk and variable size each 1

Name of Bidder…………..

Signature of Bidder……….

TOTAL  Column 7 and 8 to be carried forward to Schedule No.5: Grand Summary

1Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet. The Price of column 5 and 6 (and consequently column 7 and 8) shall not include VAT on EXW Price. 

VAT on EXW Price shall not be included in the Contract Price.
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Price Schedules(Schedule B)

Scope F: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 2

Item Description Unit Qty Foreign Currency Local Currency (BDT)

-

All Design Cost (including termination of 

the transmission line) shall be deemed to 

be included in respective Schedule Nos. 1 

(and/or 2, as applicable) and 4. 

- - Not applicable Not applicable 

Total - -

Name of Bidder…………..

Signature of Bidder……….

Design Cost

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. 

PGCB/CEEGSTL/TL/Package-1/Lot-1)

Schedule-3: Design Services 
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          Price Schedules (Schedule B)

    Schedule No.4- Installation and Other Services 

Unit Price Total Price

1 2 3 4 5 6=4x5

A1 Route Survey & Clearance

A1.1 Profile survey in accordance with the requirements of technical specification, incl. full 

ground survey, preparation and submission of route maps, mouza maps, profile drawings, 

SIMM documents etc.
route-km 5.5

A1.2 Route clearance in accordance with requirements of the technical specification including 

payment of compensation for crops, trees, houses, etc. and all kinds of damage 

compensation
route-km 5.5

A2 Stringing

A2.1 Installation of insulator strings complete with all necessary hardwares, installing & stringing 

of conductor  including fixing of conductor accessories, necessary midspan joints and 

repair sleeves using phase conductor ACCC-Hawk; 3 nos. single conductor on the single 

circuit line and under single circuit live line condition for double circuit line, re-

stringing of the earthwire/OPGW in any sections (if required) also to be included in this 

item;

route-km 5.5

A3 Dismantling and Storing

A3.1 Dismantling of existing phase conductor ACSR-Hawk [three (3) nos. single conductors on 

the line] and  fittings  etc, drumming/packing of dismantled materials  as per instruction of 

engineer in-charge

route-km 5.5

A3.2 Storing  of the dismantled materials at  respective GMD store of PGCB as per instruction of 

engineer in-charge
route-km 5.5

A4 Works for termination of the transmission line to the substation equipments in the 

132kV substation 

A4.1 Erection of single downleads  including downdrop from terminal tower to sub-station gantry set of 

three
2

A4.2 All works required for completing the termination of the transmission line at Baghabari 

132/33kV substation [ two (2) circuits/bays for 132kV single circuit Baghabari-

ShahzadpurTransmission line] - from substation gantry to each 132kV Bus via each

existing equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the

existing phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

A7.3 All works required for completing the termination of the transmission line at Shahzadpur 

132/33kV substation [ two (2) circuits/bays for 132kV single circuit Baghabari-

Shahzadpur Transmission line] - from substation gantry to each 132kV Bus via each

existing equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the

existing phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

A5 Miscellaneous

A5.1 Strengthening/ Repair of  existing tower, as/if required per tonne 5

Name of Bidder…………..

Signature of Bidder……….

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

Scope F: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 2

Item Description Unit Qty

Prices in Local Currency (Bangladesh Taka) 

TOTAL Column 6 to be carried forward to Schedule No.5: Grand Summary
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Foreign Currency           (in 

….)

Local Currency  

(Bangladesh Taka)

1

2

3

4

1

2

3

4

1

2

3

4

1

2

3

4

1

2

3

4

1

2

3

4

Name of Bidder………..

Signature of Bidder……

The above Grand Total Price shall appear in the Letter of Price Bid.

Scope E: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 1 

Total Schedule No.1 - Plant, and Mandatory Spare Parts Supplied from 

AbroadTotal Schedule No.2 - Plant, and Mandatory Spare Parts Supplied from 

Within the Employer's Country Total Schedule No.3 - Design Service

Total Schedule No.4 - Installation and Other Services

Scope D: Reconductoring of  Kabirpur-Kodda 132kV Double Circuit Transmission Line 

Total Schedule No.1 - Plant, and Mandatory Spare Parts Supplied from 

AbroadTotal Schedule No.2 - Plant, and Mandatory Spare Parts Supplied from 

Within the Employer's Country Total Schedule No.3 - Design Service

Total Schedule No.4 - Installation and Other Services

Total Scope D

Total Scope A

Scope C: Reconductoring of  Ishurdi-Baghabari 132kV Single Circuit Transmission Line from Ishurdi substation to LILO Tower 

(Pabna substation)

Total Schedule No.1 - Plant, and Mandatory Spare Parts Supplied from 

AbroadTotal Schedule No.2 - Plant, and Mandatory Spare Parts Supplied from 

Within the Employer's Country Total Schedule No.3 - Design Service

Total Schedule No.4 - Installation and Other Services

Scope B: LILO of Ishwardi-Baghabari 132kV Double Circuit Transmission Line to Pabna Substation

Total Schedule No.1 - Plant, and Mandatory Spare Parts Supplied from 

Abroad

Total Schedule No.3 - Design Service

Total Schedule No.4 - Installation and Other Services

Total Scope F

Grand Total [ Sum of Scope A-F ]  

1
  Specifiy  foreign currency in accordance with ITB 19.1 of the Bid Data Sheet and create any additional columns as required accordingly.

Total Scope C

Total Schedule No.3 - Design Service

Total Schedule No.4 - Installation and Other Services

Total Scope E

Scope F: Reconductoring of  Baghabari-Shahzadpur 132kV Single Circuit Transmission Line-Circuit 2

Total Schedule No.1 - Plant, and Mandatory Spare Parts Supplied from 

AbroadTotal Schedule No.2 - Plant, and Mandatory Spare Parts Supplied from 

Within the Employer's Country 

Total Schedule No.2 - Plant, and Mandatory Spare Parts Supplied from 

Within the Employer's Country Total Schedule No.3 - Design Service

Total Schedule No.4 - Installation and Other Services

Total Scope B

Item Description
Total Price

 1

Scope A: Reconductoring of  Ishurdi-Pabna 132kV Single Circuit Transmission Line  

Total Schedule No.1 - Plant, and Mandatory Spare Parts Supplied from 

AbroadTotal Schedule No.2 - Plant, and Mandatory Spare Parts Supplied from 

Within the Employer's Country 

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document for the Procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                         

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)  

Schedule No. 5 : Grand Summary
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Local 

Currency 

Portion 

[BDT]

Foreign 

Currency 

Portion 

[xxxxx]

Local Currency 

Portion [BDT]

Foreign Currency 

Portion [xxx]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Name of Bidder

Signature of Bidder

Construction and Reconductoring of 132kV Transmission Lines on Turnkey  
Basis (Package-1). (Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-1)

 

1. Specify currencies in accordance with ITB 19.1 of the BDS. Create additional columns for up to a 

maximum of three foreign currencies, if so required.

Unit Price1 Total Price1

Schedule No. 6. Recommended Spare Parts

Item Description Unit Quantity
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Price Schedule-Lot-2



Price Schedules (Schedule B)

Scope A: Reconductoring of  Ghorasal-Joydebpur 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price
2

CIP

Total Price
2

CIP

1 2 3 4 5

1 Supply of  phase conductor

1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; six (6) nos. single conductors on the double circuit transmission line
route-km 28

1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line with 

substation equipments) km 1

2 Supply of  Hardware fittings (without insulators) - Suspension type

Suspension type hardware fittings set  as the integral parts of each complete Hardware 

fittings/insulator (suspension type) set (excluding insulators), being subjected to system voltage with  

phase conductor while in service; the integral parts include the fittings/components such as 

suspension clamp, socket eye/ ball link etc as applicable, subjected to system voltage, and exclude 

the fittings/ components not subjected to system voltage ; the hardware fittings shall be compatible 

with: (a) existing fittings/ components not to be replaced and (b) new phase conductor ACCC with 

equal diameter of ACSR Grosbeak ;  for below type and kN rating :

2.1 Fittings set for 132kV 70kN single suspension(SS) insulator set for ACCC conductor with equal 

diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage (without 

insulators)
set 420 

2.2 Fittings set  for 132kV 120kN heavy suspension insulator set (if required) for ACCC conductor with 

equal diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage 

(without insulators)
set 36 

2.3 Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if required)for 

ACCC conductor with equal diameter of ACSR Grosbeak, set comprising the integral parts subjected 

to system voltage(without insulators)
set 57

3 Supply of  Hardware fittings (without insulators) - Tension type

132kV Tension fittings complete set (without insulators), each set comprising both the live parts 

fittings/components and non-live parts fittings/components, for phase conductor ACCC with 

equal diameter of ACSR Grosbeak ; the tension fittings set to be designed with arcing horn;  for 

below type and kN rating :

3.1 132kV 120kN single tension (ST) fittings set, complete set (without insulators) for ACCC conductor 

with equal diameter of ACSR Grosbeak set 228

3.2 132kV 70kN single upright low duty  Tension fittings set, complete set (without insulators)  for  ACCC 

conductor with equal diameter of ACSR Grosbeak  set 6

3.3 132kV 70kN single inverted low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak set 6

4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak
per span 95

5 Aircraft warning spheres for River crossing OPGW/Earthwire
each 5

6 Air craft obstruction lights solar powered complete with lamps, solar, panels, batteries, control

equipment cables, support framework,  etc. each 5

7 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc for

strengthening/ repair of existing any tower(s),  as/if required per tonne 5

Sub-total  Price to be carried forward

Item Description Unit QtyCode1

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-

2)

 Foreign Currency (in….) 

P1



Price Schedules (Schedule B)

Scope A: Reconductoring of  Ghorasal-Joydebpur 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price
2

CIP

Total Price
2

CIP

1 2 3 4 5

Item Description Unit QtyCode1

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-

2)

 Foreign Currency (in….) 

Sub-total brought forward

8 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be replaced

with new phase conductor twin ACSR Grosbeak per phase and new connecting fittings/accessories

suitable for twin ACSR Grosbeak ; all the fittings/accessories to be of such design & material that

they can continuously conduct without raising the temperature above allowable limit of the substation

equipments the current that is two times the maximum continuous operating current of ACSR

Grosbeak at prevailing conditions; the connector (T-pad/ T-connector or any other kind fitting as

appropriate) required nearby the gantry for making connectivity between the line phase conductor

ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin ACSR Grosbeak per

phase) to be of such design & material that the temperature of the ACSR Grosbeak will not exceed

the limit as mentioned above while maximum continuous operating current (two times the maximum

continuous current of ACSR Grosbeak) flowing through the circuit (supply of phase conductor ACSR

Grosbeak is not included in this item)

8.1 Ghorasal 132/33kV substation - all fittings as mentioned above lot 1

8.2 Joydebpur 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item B1.1) with 2 nos. core 

retainers per drum.
km 6 

S2 Insulators

S2.1 70 kN insulator unit each 120 

S2.2 120 kN insulator unit each 264 

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 15

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 10

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak per span 95 

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 
set 6 

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components and 

non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR Grosbeak set 6 

S3.6 Compression type I clamp for jumper
pcs 5 

S3.7 ACCC Conductor pulling shocks
pcs 5 

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. B 

8.1 & B 8.2 ] -

(i) Ghorasal 132/33kV substation
lot 1 

(ii) Joydebpur 132/33kV substation
lot 1 

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder…………………………

Signature of Bidder…………………….

1Bidder shall enter a code representing  the country of origin of all imported plant and equipment.

Country of Origin Declaration Form Name of Bidder…………………………

Item Description Code Country Signature of Bidder…………………….

2Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet and create additional  columns as required accordingly.

TOTAL  Column 7 to be carried forward to Schedule No.5: Grand Summary

P2



Price Schrdules (Schedule B)

Scope A: Reconductoring of  Ghorasal-Joydebpur 132kV Double Circuit Transmission Line 

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

1 Supply of  phase conductor

1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & 

jumper etc ; six (6) nos. single conductors on the double circuit transmission line route-km 28

1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line 

with substation equipments) km 1

2 Supply of  Hardware fittings (without insulators) - Suspension type

Suspension type hardware fittings set  as the integral parts of each complete Hardware 

fittings/insulator (suspension type) set (excluding insulators), being subjected to system voltage 

with  phase conductor while in service; the integral parts include the fittings/components such as 

suspension clamp, socket eye/ ball link etc as applicable, subjected to system voltage, and 

exclude the fittings/ components not subjected to system voltage ; the hardware fittings shall be 

compatible with: (a) existing fittings/ components not to be replaced and (b) new phase conductor 

ACCC with equal diameter of ACSR Grosbeak ;  for below type and kN rating :

2.1 Fittings set for 132kV 70kN single suspension(SS) insulator set for ACCC conductor with equal 

diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage 

(without insulators)

set 420

2.2 Fittings set  for 132kV 120kN heavy suspension insulator set (if required) for ACCC conductor 

with equal diameter of ACSR Grosbeak, set comprising the integral parts subjected to system 

voltage (without insulators)

set 36 

2.3 Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if required)for 

ACCC conductor with equal diameter of ACSR Grosbeak, set comprising the integral parts 

subjected to system voltage(without insulators)

set 57

3 Supply of  Hardware fittings (without insulators) - Tension type

132kV Tension fittings complete set (without insulators), each set comprising both the live 

parts/components and non-live parts/components, for phase conductor ACCC with equal 

diameter of ACSR Grosbeak ; the tension fittings set to be designed with arcing horn;  for 

below type and kN rating :

3.1 132kV 120kN single tension (ST) fittings set, complete set (without insulators) for ACCC 

conductor with equal diameter of ACSR Grosbeak set 228

3.2 132kV 70kN single upright low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak  set 6

3.3 132kV 70kN single inverted low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak set 6

4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak each 95

5 Aircraft warning spheres for River crossing OPGW/Earthwire each 5

6 Air craft obstruction lights solar powered complete with lamps, solar, panels, batteries, control

equipment cables, support framework,  etc. each 5

7 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc

for strengthening/ repair of existing any tower(s),  as/if required per tonne 5

Sub-total  Price to be carried forward

Qty

Total Price1                                                      

EXW
Item Description Unit

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the Procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-2)

Unit Price1                   

EXW
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Price Schrdules (Schedule B)

Scope A: Reconductoring of  Ghorasal-Joydebpur 132kV Double Circuit Transmission Line 

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

Qty

Total Price1                                                      

EXW
Item Description Unit

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the Procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-2)

Unit Price1                   

EXW

Sub-total brought forward

8 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of

the mentioned below 132kV substations from substation gantry up to each 132kV Bus via each

existing equipment in the relevant two (2) bays/circuits ; existing phase conductor (single

conductor per phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting

fittings/accessories (i.e. the fittings/accessories which connect the phase conductor with the bay

equipments viz LA, CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each

substation to be replaced with new phase conductor twin ACSR Grosbeak per phase and new

connecting fittings/accessories suitable for twin ACSR Grosbeak ; all the fittings/accessories to

be of such design & material that they can continuously conduct without raising the temperature

above allowable limit of the substation equipments the current that is two times the maximum

continuous operating current of ACSR Grosbeak at prevailing conditions; the connector (T-pad/ T-

connector or any other kind fitting as appropriate) required nearby the gantry for making

connectivity between the line phase conductor ACCC (terminated at the gantry) and the relevant

bay phase conductor (twin ACSR Grosbeak per phase) to be of such design & material that the

temperature of the ACSR Grosbeak will not exceed the limit as mentioned above while maximum

continuous operating current (two times the maximum continuous current of ACSR Grosbeak)

flowing through the circuit (supply of phase conductor ACSR Grosbeak is not included in this

item)
8.1 Ghorasal 132/33kV substation - all fittings as mentioned above lot 1

8.2 Joydebpur 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item B1.1) with 2 nos. core 

retainers per drum.
km 6

S2 Insulators

S2.1 70 kN insulator unit each 120

S2.2 120 kN insulator unit each 264

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 15

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 10

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak each 95

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 

set

6

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components 

and non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR 

Grosbeak 

set
6

S3.6 Compression type I clamp for jumper pcs
5

S3.7 ACCC Conductor pulling shocks
pcs 5

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. B 

8.1 & B 8.2 ] -

(i) Ghorasal 132/33kV substation
lot 1

(ii) Joydebpur 132/33kV substation
lot 1

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder………. Signature of Bidder……….

1Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet. The Price of column 5 and 6 (and consequently column 7 and 8) shall not include VAT on EXW 

Price. VAT on EXW Price shall not be included in the Contract Price.

TOTAL  Column 7 and 8 to be carried forward to Schedule No.5: Grand Summary

P4



                                     Schedule-3: Design Services (for complete Lot-2)

Item Description Unit Qty Foreign Currency Local Currency (BDT)

1

All Design Cost 

(including termination of 

the transmission line) 

shall be deemed to be 

included in respective 

Schedule Nos. 1 (and/or 

2, as applicable) and 4. 

- - Not applicable Not applicable 

2 Test Witness1

2.1 Conductor Lot 1

2.2 Insulator Lot 1

2.3
Fittings for Coductor and 

Insulator
Lot 1

2.4 Tower Lot 1

2.5 OPGW & OPGW Fittings Lot 1

Total - -

Name of Bidder…………..

Signature of Bidder……….

Design Cost

1 The bidder shall not keep price for this item blank and shall not write included. The prices are fixed for the mentioned items, but 
the Payments will be made from the quoted amount on the basis of percentage of test and inspection completed for an item upon 

submission of relevant documents. 

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document 

for the procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                                               

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-2)

P5



          Price Schedules (Schedule B)

    Schedule No.4- Installation and Other Services 

Unit Price Total Price

1 2 3 4 5 6=4x5

B1 Route Survey & Clearance

B1.1 Profile survey in accordance with the requirements of technical specification, incl. full 

ground survey, preparation and submission of route maps, mouza maps, profile drawings, 

SIMM documents etc.
route-km 28

B1.2 Route clearance in accordance with requirements of the technical specification including 

payment of compensation for crops, trees, houses, etc. and all kinds of damage 

compensation
route-km 28

B2 Stringing

B2.1 Installation of insulator strings complete with all necessary hardwares, installing & stringing 

of conductor  including fixing of conductor accessories, necessary midspan joints and 

repair sleeves using phase conductor ACCC-Grosbeak; 6 nos. single conductor on the 

double circuit line under single circuit live line condition for double circuit line, re-

stringing of the earthwire/OPGW in any sections (if required) also to be included in this 

item;

route-km 28

B3 Installation of  Aircraft Warning spheres on River crossing OPGW/earthwire (river 

crossing with Tower height  above 60M) as per requirement each 5

B4 Installation of Air craft obstruction lights (solar powered complete with lamps, solar, panels,

batteries, control equipment cables, support framework,etc.) on the river crossing towers

with height above 60M, as per requirement, including any modification work required on the

tower for installation of  Air craft obstruction lights

per tower 5

B5 Painting of tower having height above 60M in accordance with the requirements of the 

Technical Specification including supply of paint. per tower 2

B6 Dismantling and Storing

B6.1 Dismantling of existing phase conductor ACSR-Grosbeak [six (6) nos. single conductors on 

the line] and  fittings  etc, drumming/packing of dismantled materials as per instruction of 

engineer in-charge

route-km 28

B6.2 Storing  of the dismantled materials at  respective GMD store of PGCB as per instruction of 

engineer in-charge
route-km 28

B7 Works for termination of the transmission line to the substation equipments in the 

132kV substation 

B7.1 Erection of single downleads  including downdrop from terminal tower to sub-station gantry set of 

three
4

B7.2 All works required for completing the termination of the transmission line at  Ghorasal 

132/33kV substation [ two (2) circuits/bays for 132kV double circuit Ghorasal-Joydebpur

Transmission line ] - from substation gantry to each 132kV Bus via each existing

equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing

phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2 nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

B7.3 All works required for completing the termination of the transmission line at  Joydebpur  

400/230/132kV substation [ two (2) circuits/bays for 132kV double circuit Ghorasal-

Joydebpur Transmission line ] - from substation gantry to each 132kV Bus via each existing

equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing

phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2 nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

B8 Miscellaneous

B8.1 Strengthening/ Repair of  existing tower, as/if required per tonne 5

Name of Bidder…………. Signature of Bidder…………….

Unit Qty

POWER GRID COMPANY OF BANGLADESH LIMITED

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-

1/Lot-2)

Scope A: Reconductoring of  Ghorasal-Joydebpur 132kV Double Circuit Transmission Line 

TOTAL Column 6 to be carried forward to Schedule No.5: Grand Summary

Bidding Document for the procurement of

Description

Prices in Local Currency (Bangladesh Taka) 

Item
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Price Schedules (Schedule B)

Scope B: Reconductoring of  RPCL-Mymensingh 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price
2

CIP

Total Price
2

CIP

1 2 3 4 5

B1 Supply of  phase conductor

B1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; six (6) nos. single conductors on the double circuit transmission line
route-km 4

B1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line with 

substation equipments) km 1

B2 Supply of  Hardware fittings (without insulators) - Suspension type

Suspension type hardware fittings set  as the integral parts of each complete Hardware 

fittings/insulator (suspension type) set (excluding insulators), being subjected to system voltage with  

phase conductor while in service; the integral parts include the fittings/components such as 

suspension clamp, socket eye/ ball link etc as applicable, subjected to system voltage, and exclude 

the fittings/ components not subjected to system voltage ; the hardware fittings shall be compatible 

with: (a) existing fittings/ components not to be replaced and (b) new phase conductor ACCC with 

equal diameter of ACSR Grosbeak ;  for below type and kN rating :

B2.1 Fittings set for 132kV 70kN single suspension(SS) insulator set for ACCC conductor with equal 

diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage (without 

insulators)
set 42 

B2.2 Fittings set  for 132kV 120kN heavy suspension insulator set (if required) for ACCC conductor with 

equal diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage 

(without insulators)
set 6 

B2.3 Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if required)for 

ACCC conductor with equal diameter of ACSR Grosbeak, set comprising the integral parts subjected 

to system voltage(without insulators)
set 6

B3 Supply of  Hardware fittings (without insulators) - Tension type

132kV Tension fittings complete set (without insulators), each set comprising both the live parts 

fittings/components and non-live parts fittings/components, for phase conductor ACCC with 

equal diameter of ACSR Grosbeak ; the tension fittings set to be designed with arcing horn;  for 

below type and kN rating :

B3.1 132kV 120kN single tension (ST) fittings set, complete set (without insulators) for ACCC conductor 

with equal diameter of ACSR Grosbeak set 108

B3.3 132kV 70kN single upright low duty  Tension fittings set, complete set (without insulators)  for  ACCC 

conductor with equal diameter of ACSR Grosbeak  set 6

B3.4 132kV 70kN single inverted low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak set 6

B4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak
per span 16

B5 Aircraft warning spheres for River crossing OPGW/Earthwire
each 5

B6 Air craft obstruction lights solar powered complete with lamps, solar, panels, batteries, control

equipment cables, support framework,  etc. each 5

B7 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc for

strengthening/ repair of existing any tower(s),  as/if required per tonne 2

Sub-total  Price to be carried forward

 Foreign Currency (in….) 

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-

2)

Item Description Code1 Unit Qty

P7



Price Schedules (Schedule B)

Scope B: Reconductoring of  RPCL-Mymensingh 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price
2

CIP

Total Price
2

CIP

1 2 3 4 5

 Foreign Currency (in….) 

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-

2)

Item Description Code1 Unit Qty

Sub-total brought forward

B8 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be replaced

with new phase conductor twin ACSR Grosbeak per phase and new connecting fittings/accessories

suitable for twin ACSR Grosbeak ; all the fittings/accessories to be of such design & material that

they can continuously conduct without raising the temperature above allowable limit of the substation

equipments the current that is two times the maximum continuous operating current of ACSR

Grosbeak at prevailing conditions; the connector (T-pad/ T-connector or any other kind fitting as

appropriate) required nearby the gantry for making connectivity between the line phase conductor

ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin ACSR Grosbeak per

phase) to be of such design & material that the temperature of the ACSR Grosbeak will not exceed

the limit as mentioned above while maximum continuous operating current (two times the maximum

continuous current of ACSR Grosbeak) flowing through the circuit (supply of phase conductor ACSR

Grosbeak is not included in this item)

B8.1 RPCL 132/33kV substation - all fittings as mentioned above lot 1

B8.2 Mymensingh 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item B1.1) with 2 nos. core 

retainers per drum.
km 1 

S2 Insulators

S2.1 70 kN insulator unit each 150 

S2.2 120 kN insulator unit each 350

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 5

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 5

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak per span 1 

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 
set 6 

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components and 

non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR Grosbeak set 6 

S3.6 Compression type I clamp for jumper
pcs 5 

S3.7 ACCC Conductor pulling shocks
pcs 5 

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. B 

8.1 & B 8.2 ] -

(i) RPCL 132/33kV substation
lot 1 

(ii) Mymensingh 132/33kV substation
lot 1 

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder…………………………

Signature of Bidder…………………….

1
Bidder shall enter a code representing  the country of origin of all imported plant and equipment.

Country of Origin Declaration Form Name of Bidder…………………………

Item Description Code Country Signature of Bidder…………………….

2Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet and create additional  columns as required accordingly.

TOTAL  Column 7 to be carried forward to Schedule No.5: Grand Summary
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Price Schedules (Schedule B)

Scope B: Reconductoring of  RPCL-Mymensingh 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price
2

CIP

Total Price
2

CIP

1 2 3 4 5

1 Supply of  phase conductor

1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; six (6) nos. single conductors on the double circuit transmission line
route-km 4

1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line with 

substation equipments) km 1

2 Supply of  Hardware fittings (without insulators) - Suspension type

Suspension type hardware fittings set  as the integral parts of each complete Hardware 

fittings/insulator (suspension type) set (excluding insulators), being subjected to system voltage with  

phase conductor while in service; the integral parts include the fittings/components such as 

suspension clamp, socket eye/ ball link etc as applicable, subjected to system voltage, and exclude 

the fittings/ components not subjected to system voltage ; the hardware fittings shall be compatible 

with: (a) existing fittings/ components not to be replaced and (b) new phase conductor ACCC with 

equal diameter of ACSR Grosbeak ;  for below type and kN rating :

2.1 Fittings set for 132kV 70kN single suspension(SS) insulator set for ACCC conductor with equal 

diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage (without 

insulators)
set 42 

2.2 Fittings set  for 132kV 120kN heavy suspension insulator set (if required) for ACCC conductor with 

equal diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage 

(without insulators)
set 6 

2.3 Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if required)for 

ACCC conductor with equal diameter of ACSR Grosbeak, set comprising the integral parts subjected 

to system voltage(without insulators)
set 6

3 Supply of  Hardware fittings (without insulators) - Tension type

132kV Tension fittings complete set (without insulators), each set comprising both the live parts 

fittings/components and non-live parts fittings/components, for phase conductor ACCC with 

equal diameter of ACSR Grosbeak ; the tension fittings set to be designed with arcing horn;  for 

below type and kN rating :

3.1 132kV 120kN single tension (ST) fittings set, complete set (without insulators) for ACCC conductor 

with equal diameter of ACSR Grosbeak set 108

3.2 132kV 70kN single upright low duty  Tension fittings set, complete set (without insulators)  for  ACCC 

conductor with equal diameter of ACSR Grosbeak  set 6

3.3 132kV 70kN single inverted low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak set 6

4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak
each 16

5 Aircraft warning spheres for River crossing OPGW/Earthwire
each 5

6 Air craft obstruction lights solar powered complete with lamps, solar, panels, batteries, control

equipment cables, support framework,  etc. each 5

7 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc for

strengthening/ repair of existing any tower(s),  as/if required per tonne 2

Sub-total  Price to be carried forward

 Foreign Currency (in….) 

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-

2)

Item Description Code1 Unit Qty
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Price Schedules (Schedule B)

Scope B: Reconductoring of  RPCL-Mymensingh 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price
2

CIP

Total Price
2

CIP

1 2 3 4 5

 Foreign Currency (in….) 

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-

2)

Item Description Code1 Unit Qty

Sub-total brought forward

8 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be replaced

with new phase conductor twin ACSR Grosbeak per phase and new connecting fittings/accessories

suitable for twin ACSR Grosbeak ; all the fittings/accessories to be of such design & material that

they can continuously conduct without raising the temperature above allowable limit of the substation

equipments the current that is two times the maximum continuous operating current of ACSR

Grosbeak at prevailing conditions; the connector (T-pad/ T-connector or any other kind fitting as

appropriate) required nearby the gantry for making connectivity between the line phase conductor

ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin ACSR Grosbeak per

phase) to be of such design & material that the temperature of the ACSR Grosbeak will not exceed

the limit as mentioned above while maximum continuous operating current (two times the maximum

continuous current of ACSR Grosbeak) flowing through the circuit (supply of phase conductor ACSR

Grosbeak is not included in this item)

8.1 RPCL 132/33kV substation - all fittings as mentioned above lot 1

8.2 Mymensingh 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item B1.1) with 2 nos. core 

retainers per drum.
km 1 

S2 Insulators

S2.1 70 kN insulator unit each 150 

S2.2 120 kN insulator unit each 350 

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 5

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 5

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak per span 1 

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 
set 6 

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components and 

non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR Grosbeak set 6 

S3.6 Compression type I clamp for jumper
pcs 5 

S3.7 ACCC Conductor pulling shocks
pcs 5 

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. B 

8.1 & B 8.2 ] -

(i) RPCL 132/33kV substation
lot 1 

(ii) Mymensingh 132/33kV substation
lot 1 

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder…………………………

Signature of Bidder…………………….

1Bidder shall enter a code representing  the country of origin of all imported plant and equipment.

Country of Origin Declaration Form Name of Bidder…………………………

Item Description Code Country Signature of Bidder…………………….

2Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet and create additional  columns as required accordingly.

TOTAL  Column 7 to be carried forward to Schedule No.5: Grand Summary

P10



Price Schedules(Schedule B)

Scope B: Reconductoring of  RPCL-Mymensingh 132kV Double Circuit Transmission Line

Item Description Unit Qty Foreign Currency Local Currency (BDT)

-

All Design Cost (including termination of 

the transmission line) shall be deemed to 

be included in respective Schedule Nos. 1 

(and/or 2, as applicable) and 4. 

- - Not applicable Not applicable 

Total - -

Name of Bidder………………

Signature of Bidder………….

Schedule No. 3: Design Services

Design Cost

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). 

(Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-2)
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          Price Schedules (Schedule B)

    Schedule No.4- Installation and Other Services 

Unit Price Total Price

1 2 3 4 5 6=4x5

B1 Route Survey & Clearance

B1.1 Profile survey in accordance with the requirements of technical specification, incl. full 

ground survey, preparation and submission of route maps, mouza maps, profile drawings, 

SIMM documents etc.
route-km 4

B1.2 Route clearance in accordance with requirements of the technical specification including 

payment of compensation for crops, trees, houses, etc. and all kinds of damage 

compensation
route-km 4

B2 Stringing

B2.1 Installation of insulator strings complete with all necessary hardwares, installing & stringing 

of conductor  including fixing of conductor accessories, necessary midspan joints and 

repair sleeves using phase conductor ACCC-Grosbeak; 6 nos. single conductor on the 

double circuit line under single circuit live line condition for double circuit line, re-

stringing of the earthwire/OPGW in any sections (if required) also to be included in this 

item;

route-km 4

B3 Installation of  Aircraft Warning spheres on River crossing OPGW/earthwire (river 

crossing with Tower height  above 60M) as per requirement each 5

B4 Installation of Air craft obstruction lights (solar powered complete with lamps, solar, panels,

batteries, control equipment cables, support framework,etc.) on the river crossing towers

with height above 60M, as per requirement, including any modification work required on the

tower for installation of  Air craft obstruction lights

per tower 2

B5 Painting of tower having height above 60M in accordance with the requirements of the 

Technical Specification including supply of paint. per tower 2

B6 Dismantling and Storing

B6.1 Dismantling of existing phase conductor ACSR-Grosbeak [six (6) nos. single conductors on 

the line] and  fittings  etc, drumming/packing of dismantled materials as per instruction of 

engineer in-charge

route-km 4

B6.2 Storing  of the dismantled materials at  respective GMD store of PGCB as per instruction of 

engineer in-charge
route-km 4

B7 Works for termination of the transmission line to the substation equipments in the 

132kV substation 

B7.1 Erection of single downleads  including downdrop from terminal tower to sub-station gantry set of 

three
4

B7.2 All works required for completing the termination of the transmission line at  Ghorasal 

132/33kV substation [ two (2) circuits/bays for 132kV double circuit Ghorasal-Joydebpur

Transmission line ] - from substation gantry to each 132kV Bus via each existing

equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing

phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2 nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

B7.3 All works required for completing the termination of the transmission line at  Joydebpur  

400/230/132kV substation [ two (2) circuits/bays for 132kV double circuit Ghorasal-

Joydebpur Transmission line ] - from substation gantry to each 132kV Bus via each existing

equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing

phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2 nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

B8 Miscellaneous

B8.1 Strengthening/ Repair of  existing tower, as/if required per tonne 2

Name of Bidder…………. Signature of Bidder…………….

Item Description Unit Qty

Prices in Local Currency (Bangladesh Taka) 

TOTAL Column 6 to be carried forward to Schedule No.5: Grand Summary

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-

1/Lot-2)

Scope B: Reconductoring of  RPCL-Mymensingh 132kV Double Circuit Transmission Line
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Price Schedules (Schedule B)

Scope C: Reconductoring of  Hathazari-Korerhat 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price
2

CIP

Total Price
2

CIP

1 2 3 4 5

B1 Supply of  phase conductor

B1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; six (6) nos. single conductors on the double circuit transmission line
route-km 62

B1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line with 

substation equipments) km 1

B2 Supply of  Hardware fittings (Suspension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

armour rods, arcing horn, Arcing ring etc. for ACCC Grosbeak conductor

B2.1 a) 70kN Single Suspension Insulators Set (Suspension) - disc only set 930 

b) 70kN Single Suspension Insulators Fittings set for ACCC Grosbeak (Suspension) 

- hardware fittings only set 930 

B2.2 a)70kN Single Pilot Suspension Insulators Set - disc only set 66 

b) 70kN Single Pilot Suspension Insulators Fittings Set for ACCC Grosbeak - hardware fittings only
set 66 

B2.3 a) 120kN Single Suspension Insulators set (Heavy Suspension) - disc only
set 30

b) 120kN Single Suspension Insulators Fittings Set for ACCC Grosbeak - hardware fittings only
set

30 

B3
Supply of  Hardware fittings (Tension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

tension dead ends, armour rods, arcing horn, Arcing ring etc. for ACCC Grosbeak conductor
B3.1 a) 120kN Single Tension Insulators Set - disc only

set 720

b) 120kN Single Tension Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only set 720

B3.2 a) 70kN Single Upright Low Duty Insulators Set - disc only set 12

b) 70kN Single Upright Low Duty Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only set 12

B3.3 a) 70kN Single Inverted Low Duty Insulators Set - disc only
set 12

b) 70kN Single Inverted low Duty Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only
set 12

B4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak
per span 126

B5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc for

strengthening/ repair of existing any tower(s),  as/if required
per tonne 5

Sub-total  Price to be carried forward

 Foreign Currency (in….) 

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-

2)

Item Description Code1 Unit Qty
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Price Schedules (Schedule B)

Scope C: Reconductoring of  Hathazari-Korerhat 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price
2

CIP

Total Price
2

CIP

1 2 3 4 5

 Foreign Currency (in….) 

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-

2)

Item Description Code1 Unit Qty

Sub-total brought forward

B6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be replaced

with new phase conductor twin ACSR Grosbeak per phase and new connecting fittings/accessories

suitable for twin ACSR Grosbeak ; all the fittings/accessories to be of such design & material that

they can continuously conduct without raising the temperature above allowable limit of the substation

equipments the current that is two times the maximum continuous operating current of ACSR

Grosbeak at prevailing conditions; the connector (T-pad/ T-connector or any other kind fitting as

appropriate) required nearby the gantry for making connectivity between the line phase conductor

ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin ACSR Grosbeak per

phase) to be of such design & material that the temperature of the ACSR Grosbeak will not exceed

the limit as mentioned above while maximum continuous operating current (two times the maximum

continuous current of ACSR Grosbeak) flowing through the circuit (supply of phase conductor ACSR

Grosbeak is not included in this item)

B6.1 Hathazari 132/33kV substation - all fittings as mentioned above lot 1

B6.2 Korerhat 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item B1.1) with 2 nos. core 

retainers per drum.
km 4 

S2 Insulators

S2.1 70 kN insulator unit each 480 

S2.2 120 kN insulator unit each 396

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 15

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 10

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak per span 10 

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 
set 12 

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components and 

non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR Grosbeak set 12 

S3.6 Compression type I clamp for jumper
pcs 5 

S3.7 ACCC Conductor pulling shocks
pcs 5 

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. B 

6.1 & B 6.2 ] -

(ii) Hathazari 132/33kV substation
lot 1 

(ii) Korerhat 132/33kV substation
lot 1 

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder…………………………

Signature of Bidder…………………….

1
Bidder shall enter a code representing  the country of origin of all imported plant and equipment.

Country of Origin Declaration Form Name of Bidder…………………………

Item Description Code Country Signature of Bidder…………………….

2Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet and create additional  columns as required accordingly.

TOTAL  Column 7 to be carried forward to Schedule No.5: Grand Summary
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Price Schrdules (Schedule B)

Scope C: Reconductoring of  Hathazari-Korerhat 132kV Double Circuit Transmission Line 

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

1 Supply of  phase conductor

1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & 

jumper etc ; six (6) nos. single conductors on the double circuit transmission line route-km 62

1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line 

with substation equipments) km 1

2 Supply of  Hardware fittings (Suspension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

armour rods, arcing horn, Arcing ring etc. for ACCC Grosbeak conductor

2.1 a) 70kN Single Suspension Insulators Set (Suspension) - disc only set 930 

b) 70kN Single Suspension Insulators Fittings set for ACCC Grosbeak (Suspension) 

- hardware fittings only

set 930 

2.2 a)70kN Single Pilot Suspension Insulators Set - disc only set 66 

b) 70kN Single Pilot Suspension Insulators Fittings Set for ACCC Grosbeak - hardware fittings 

only

set 66 

2.3 a) 120kN Single Suspension Insulators set (Heavy Suspension) - disc only set 30 

b) 120kN Single Suspension Insulators Fittings Set for ACCC Grosbeak - hardware fittings only set 30 

3 Supply of  Hardware fittings (Tension)

Insulator strings, complete with insulators and all hardware fittings including suspension 

clamps, tension dead ends, armour rods, arcing horn, Arcing ring etc. for ACCC Grosbeak 

conductor3.1 a) 120kN Single Tension Insulators Set - disc only set 720 

b) 120kN Single Tension Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only

set
720 

3.2 a) 70kN Single Upright Low Duty Insulators Set - disc only set 12 

b) 70kN Single Upright Low Duty Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only

set
12 

3.3 a) 70kN Single Inverted Low Duty Insulators Set - disc only set 12 

b) 70kN Single Inverted low Duty Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only

set
12 

4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak per span 126

5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc

for strengthening/ repair of existing any tower(s),  as/if required per tonne 5

Sub-total  Price to be carried forward

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the Procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-2)

Item Description Unit Qty

Unit Price1                   

EXW

Total Price1                                                      

EXW
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Price Schrdules (Schedule B)

Scope C: Reconductoring of  Hathazari-Korerhat 132kV Double Circuit Transmission Line 

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the Procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-2)

Item Description Unit Qty

Unit Price1                   

EXW

Total Price1                                                      

EXW

Sub-total brought forward

6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of

the mentioned below 132kV substations from substation gantry up to each 132kV Bus via each

existing equipment in the relevant two (2) bays/circuits ; existing phase conductor (single

conductor per phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting

fittings/accessories (i.e. the fittings/accessories which connect the phase conductor with the bay

equipments viz LA, CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each

substation to be replaced with new phase conductor twin ACSR Grosbeak per phase and new

connecting fittings/accessories suitable for twin ACSR Grosbeak ; all the fittings/accessories to

be of such design & material that they can continuously conduct without raising the temperature

above allowable limit of the substation equipments the current that is two times the maximum

continuous operating current of ACSR Grosbeak at prevailing conditions; the connector (T-pad/ T-

connector or any other kind fitting as appropriate) required nearby the gantry for making

connectivity between the line phase conductor ACCC (terminated at the gantry) and the relevant

bay phase conductor (twin ACSR Grosbeak per phase) to be of such design & material that the

temperature of the ACSR Grosbeak will not exceed the limit as mentioned above while maximum

continuous operating current (two times the maximum continuous current of ACSR Grosbeak)

flowing through the circuit (supply of phase conductor ACSR Grosbeak is not included in this

item)
6.1 Hathazari 132/33kV substation - all fittings as mentioned above lot 1

6.2 Korerhat 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item B1.1) with 2 nos. core 

retainers per drum.
km 4

S2 Insulators

S2.1 70 kN insulator unit each 480

S2.2 120 kN insulator unit each 396

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 15

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 10

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak per span 10

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 

set

12

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components 

and non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR 

Grosbeak 

set
12

S3.6 Compression type I clamp for jumper pcs
5

S3.7 ACCC Conductor pulling shocks
pcs 5

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. B 

6.1 & B 6.2 ] -

(ii) Hathazari 132/33kV substation
lot 1

(ii) Korerhat 132/33kV substation
lot 1

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder………. Signature of Bidder……….

TOTAL  Column 7 and 8 to be carried forward to Schedule No.5: Grand Summary

1Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet. The Price of column 5 and 6 (and consequently column 7 and 8) shall not include VAT on EXW 

Price. VAT on EXW Price shall not be included in the Contract Price.
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Price Schedules(Schedule B)

Scope C: Reconductoring of  Hathazari-Korerhat 132kV Double Circuit Transmission Line 

Item Description Unit Qty Foreign Currency Local Currency (BDT)

-

All Design Cost (including termination of 

the transmission line) shall be deemed to 

be included in respective Schedule Nos. 1 

(and/or 2, as applicable) and 4. 

- - Not applicable Not applicable 

Total - -

Name of Bidder………………

Signature of Bidder………….

Schedule No. 3: Design Services

Design Cost

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). 

(Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-2)
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          Price Schedules (Schedule B)

    Schedule No.4- Installation and Other Services 

Unit Price Total Price

1 2 3 4 5 6=4x5

B1 Route Survey & Clearance

B1.1 Profile survey in accordance with the requirements of technical specification, incl. full 

ground survey, preparation and submission of route maps, mouza maps, profile drawings, 

SIMM documents etc.
route-km 62

B1.2 Route clearance in accordance with requirements of the technical specification including 

payment of compensation for crops, trees, houses, etc. and all kinds of damage 

compensation
route-km 62

B2 Stringing

B2.1 Installation of insulator strings complete with all necessary hardwares, installing & stringing 

of conductor  including fixing of conductor accessories, necessary midspan joints and 

repair sleeves using phase conductor ACCC-Grosbeak; 6 nos. single conductor on the 

double circuit line under single circuit live line condition for double circuit line, re-

stringing of the earthwire/OPGW in any sections (if required) also to be included in this 

item;

route-km 62

B3 Dismantling and Storing

B3.1 Dismantling of existing phase conductor ACSR-Grosbeak [six (6) nos. single conductors on 

the line] and  fittings  etc, drumming/packing of dismantled materials as per instruction of 

engineer in-charge

route-km 62

B3.2 Storing  of the dismantled materials at  respective GMD store of PGCB as per instruction of 

engineer in-charge
route-km 62

B4 Works for termination of the transmission line to the substation equipments in the 

132kV substation 

B4.1 Erection of single downleads  including downdrop from terminal tower to sub-station gantry set of 

three
4

B4.2 All works required for completing the termination of the transmission line at Hathazari 

132/33kV substation [ two (2) circuits/bays for 132kV double circuit Hathazari-korerhat

Transmission line ] - from substation gantry to each 132kV Bus via each existing

equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing

phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2 nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

B4.3 All works required for completing the termination of the transmission line at  korerhat 

400/230/132kV substation [ two (2) circuits/bays for 132kV double circuit Hathazari-

korerhat Transmission line ] - from substation gantry to each 132kV Bus via each existing

equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing

phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2 nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

B5 Miscellaneous

B5.1 Strengthening/ Repair of  existing tower, as/if required per tonne 5

Name of Bidder…………. Signature of Bidder…………….

Item Description Unit Qty

Prices in Local Currency (Bangladesh Taka) 

TOTAL Column 6 to be carried forward to Schedule No.5: Grand Summary

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-

1/Lot-2)

Scope C: Reconductoring of  Hathazari-Korerhat 132kV Double Circuit Transmission Line 
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Price Schedules (Schedule B)

Scope D: Reconductoring of  Barapukuria-Rangpur 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price
2

CIP

Total Price
2

CIP

1 2 3 4 5

B1 Supply of  phase conductor

B1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; six (6) nos. single conductors on the double circuit transmission line
route-km 42

B1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line with 

substation equipments) km 1

B2 Supply of  Hardware fittings (without insulators) - Suspension type

Suspension type hardware fittings set  as the integral parts of each complete Hardware 

fittings/insulator (suspension type) set (excluding insulators), being subjected to system voltage with  

phase conductor while in service; the integral parts include the fittings/components such as 

suspension clamp, socket eye/ ball link etc as applicable, subjected to system voltage, and exclude 

the fittings/ components not subjected to system voltage ; the hardware fittings shall be compatible 

with: (a) existing fittings/ components not to be replaced and (b) new phase conductor ACCC with 

equal diameter of ACSR Grosbeak ;  for below type and kN rating :

B2.1 Fittings set for 132kV 70kN single suspension(SS) insulator set for ACCC conductor with equal 

diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage (without 

insulators)
set 780 

B2.2 Fittings set  for 132kV 120kN heavy suspension insulator set (if required) for ACCC conductor with 

equal diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage 

(without insulators)
set 42 

B2.3 Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if required)for 

ACCC conductor with equal diameter of ACSR Grosbeak, set comprising the integral parts subjected 

to system voltage(without insulators)
set 69

B3 Supply of  Hardware fittings (without insulators) - Tension type

132kV Tension fittings complete set (without insulators), each set comprising both the live parts 

fittings/components and non-live parts fittings/components, for phase conductor ACCC with 

equal diameter of ACSR Grosbeak ; the tension fittings set to be designed with arcing horn;  for 

below type and kN rating :

B3.1 132kV 120kN single tension (ST) fittings set, complete set (without insulators) for ACCC conductor 

with equal diameter of ACSR Grosbeak set 276

B3.2 132kV 70kN single upright low duty  Tension fittings set, complete set (without insulators)  for  ACCC 

conductor with equal diameter of ACSR Grosbeak  set 12

B3.3 132kV 70kN single inverted low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak set 12

B4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak
per span 160

B5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc for

strengthening/ repair of existing any tower(s),  as/if required per tonne 5

Sub-total  Price to be carried forward

 Foreign Currency (in….) 

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-

2)

Item Description Code1 Unit Qty
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Price Schedules (Schedule B)

Scope D: Reconductoring of  Barapukuria-Rangpur 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price
2

CIP

Total Price
2

CIP

1 2 3 4 5

 Foreign Currency (in….) 

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-

2)

Item Description Code1 Unit Qty

Sub-total brought forward

B6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be replaced

with new phase conductor twin ACSR Grosbeak per phase and new connecting fittings/accessories

suitable for twin ACSR Grosbeak ; all the fittings/accessories to be of such design & material that

they can continuously conduct without raising the temperature above allowable limit of the substation

equipments the current that is two times the maximum continuous operating current of ACSR

Grosbeak at prevailing conditions; the connector (T-pad/ T-connector or any other kind fitting as

appropriate) required nearby the gantry for making connectivity between the line phase conductor

ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin ACSR Grosbeak per

phase) to be of such design & material that the temperature of the ACSR Grosbeak will not exceed

the limit as mentioned above while maximum continuous operating current (two times the maximum

continuous current of ACSR Grosbeak) flowing through the circuit (supply of phase conductor ACSR

Grosbeak is not included in this item)

B6.1 Barapukuria 132/33kV substation - all fittings as mentioned above lot 1

B6.2 Rangpur 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item B1.1) with 2 nos. core 

retainers per drum.
km 4 

S2 Insulators

S2.1 70 kN insulator unit each 150 

S2.2 120 kN insulator unit each 300

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 15

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 10

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak per span 5 

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 
set 6 

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components and 

non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR Grosbeak set 6 

S3.6 Compression type I clamp for jumper
pcs 5 

S3.7 ACCC Conductor pulling shocks
pcs 5 

S3.9 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. B 

6.1 & B 6.2 ] -

S3.10 (ii) Barapukuria 132/33kV substation
lot 1 

(ii) Rangpur 132/33kV substation
lot 1 

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder…………………………

Signature of Bidder…………………….

1
Bidder shall enter a code representing  the country of origin of all imported plant and equipment.

Country of Origin Declaration Form Name of Bidder…………………………

Item Description Code Country Signature of Bidder…………………….

2Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet and create additional  columns as required accordingly.

TOTAL  Column 7 to be carried forward to Schedule No.5: Grand Summary
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Price Schrdules (Schedule B)

Scope D: Reconductoring of  Barapukuria-Rangpur 132kV Double Circuit Transmission Line  

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

1 Supply of  phase conductor

1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & 

jumper etc ; six (6) nos. single conductors on the double circuit transmission line route-km 42

1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line 

with substation equipments) km 1

2 Supply of  Hardware fittings (without insulators) - Suspension type

Suspension type hardware fittings set  as the integral parts of each complete Hardware 

fittings/insulator (suspension type) set (excluding insulators), being subjected to system voltage 

with  phase conductor while in service; the integral parts include the fittings/components such as 

suspension clamp, socket eye/ ball link etc as applicable, subjected to system voltage, and 

exclude the fittings/ components not subjected to system voltage ; the hardware fittings shall be 

compatible with: (a) existing fittings/ components not to be replaced and (b) new phase conductor 

ACCC with equal diameter of ACSR Grosbeak ;  for below type and kN rating :

2.1 Fittings set for 132kV 70kN single suspension(SS) insulator set for ACCC conductor with equal 

diameter of ACSR Grosbeak, set comprising the integral parts subjected to system voltage 

(without insulators)

set 780

2.2 Fittings set  for 132kV 120kN heavy suspension insulator set (if required) for ACCC conductor 

with equal diameter of ACSR Grosbeak, set comprising the integral parts subjected to system 

voltage (without insulators)

set 42

2.3 Fittings set for 132kV 70kN jumper suspension (single suspension,SS) insulator set (if required)for 

ACCC conductor with equal diameter of ACSR Grosbeak, set comprising the integral parts 

subjected to system voltage(without insulators)

set 69

3 Supply of  Hardware fittings (without insulators) - Tension type

132kV Tension fittings complete set (without insulators), each set comprising both the live 

parts/components and non-live parts/components, for phase conductor ACCC with equal 

diameter of ACSR Grosbeak ; the tension fittings set to be designed with arcing horn;  for 

below type and kN rating :

3.1 132kV 120kN single tension (ST) fittings set, complete set (without insulators) for ACCC 

conductor with equal diameter of ACSR Grosbeak set 276

3.2 132kV 70kN single upright low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak  set 12

3.3 132kV 70kN single inverted low duty  Tension fittings set, complete set (without insulators)  for  

ACCC conductor with equal diameter of ACSR Grosbeak set 12

4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak each 160

5 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc

for strengthening/ repair of existing any tower(s),  as/if required per tonne 5

Sub-total  Price to be carried forward

Description Unit Qty

Unit Price1                   

EXW

Total Price1                                                      

EXW

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the Procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-2)

Item
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Price Schrdules (Schedule B)

Scope D: Reconductoring of  Barapukuria-Rangpur 132kV Double Circuit Transmission Line  

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

Description Unit Qty

Unit Price1                   

EXW

Total Price1                                                      

EXW

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the Procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-2)

Item

Sub-total brought forward

6 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of

the mentioned below 132kV substations from substation gantry up to each 132kV Bus via each

existing equipment in the relevant two (2) bays/circuits ; existing phase conductor (single

conductor per phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting

fittings/accessories (i.e. the fittings/accessories which connect the phase conductor with the bay

equipments viz LA, CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each

substation to be replaced with new phase conductor twin ACSR Grosbeak per phase and new

connecting fittings/accessories suitable for twin ACSR Grosbeak ; all the fittings/accessories to

be of such design & material that they can continuously conduct without raising the temperature

above allowable limit of the substation equipments the current that is two times the maximum

continuous operating current of ACSR Grosbeak at prevailing conditions; the connector (T-pad/ T-

connector or any other kind fitting as appropriate) required nearby the gantry for making

connectivity between the line phase conductor ACCC (terminated at the gantry) and the relevant

bay phase conductor (twin ACSR Grosbeak per phase) to be of such design & material that the

temperature of the ACSR Grosbeak will not exceed the limit as mentioned above while maximum

continuous operating current (two times the maximum continuous current of ACSR Grosbeak)

flowing through the circuit (supply of phase conductor ACSR Grosbeak is not included in this

item)
6.1 Barapukuria 132/33kV substation - all fittings as mentioned above lot 1

6.2 Rangpur 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item B1.1) with 2 nos. core 

retainers per drum.
km 4

S2 Insulators

S2.1 70 kN insulator unit each 150

S2.2 120 kN insulator unit each 300

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 15

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 10

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak each 5

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 

set

6

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components 

and non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR 

Grosbeak 

set
6

S3.6 Compression type I clamp for jumper pcs
5

S3.7 ACCC Conductor pulling shocks
pcs 5

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. B 

6.1 & B 6.2 ] -

(i) Ghorasal 132/33kV substation
lot 1

(ii) Joydebpur 132/33kV substation
lot 1

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder………. Signature of Bidder……….

TOTAL  Column 7 and 8 to be carried forward to Schedule No.5: Grand Summary

1Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet. The Price of column 5 and 6 (and consequently column 7 and 8) shall not include VAT on EXW 

Price. VAT on EXW Price shall not be included in the Contract Price.
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Price Schedules(Schedule B)

Scope D: Reconductoring of  Barapukuria-Rangpur 132kV Double Circuit Transmission Line 

Item Description Unit Qty Foreign Currency Local Currency (BDT)

-

All Design Cost (including termination of 

the transmission line) shall be deemed to 

be included in respective Schedule Nos. 1 

(and/or 2, as applicable) and 4. 

- - Not applicable Not applicable 

Total - -

Name of Bidder………………

Signature of Bidder………….

Schedule No. 3: Design Services

Design Cost

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). 

(Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-2)
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          Price Schedules (Schedule B)

    Schedule No.4- Installation and Other Services 

Unit Price Total Price

1 2 3 4 5 6=4x5

B1 Route Survey & Clearance

B1.1 Profile survey in accordance with the requirements of technical specification, incl. full 

ground survey, preparation and submission of route maps, mouza maps, profile drawings, 

SIMM documents etc.
route-km 42

B1.2 Route clearance in accordance with requirements of the technical specification including 

payment of compensation for crops, trees, houses, etc. and all kinds of damage 

compensation
route-km 42

B2 Stringing

B2.1 Installation of insulator strings complete with all necessary hardwares, installing & stringing 

of conductor  including fixing of conductor accessories, necessary midspan joints and 

repair sleeves using phase conductor ACCC-Grosbeak; 6 nos. single conductor on the 

double circuit line under single circuit live line condition for double circuit line, re-

stringing of the earthwire/OPGW in any sections (if required) also to be included in this 

item;

route-km 42

B3 Dismantling and Storing

B3.1 Dismantling of existing phase conductor ACSR-Grosbeak [six (6) nos. single conductors on 

the line] and  fittings  etc, drumming/packing of dismantled materials as per instruction of 

engineer in-charge

route-km 42

B3.2 Storing  of the dismantled materials at  respective GMD store of PGCB as per instruction of 

engineer in-charge
route-km 42

B4 Works for termination of the transmission line to the substation equipments in the 

132kV substation 

B4.1 Erection of single downleads  including downdrop from terminal tower to sub-station gantry set of 

three
4

B4.2 All works required for completing the termination of the transmission line at  Barapukuria 

132/33kV substation [ two (2) circuits/bays for 132kV double circuit Rangpur-Barapukuria

Transmission line ] - from substation gantry to each 132kV Bus via each existing

equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing

phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2 nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

B7.3 All works required for completing the termination of the transmission line at  Rangpur 

400/230/132kV substation [ two (2) circuits/bays for 132kV double circuit Barapukuria-

Rangpur Transmission line ] - from substation gantry to each 132kV Bus via each existing

equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the existing

phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2 nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

B8 Miscellaneous

B8.1 Strengthening/ Repair of  existing tower, as/if required per tonne 5

Name of Bidder…………. Signature of Bidder…………….

Description Unit Qty

Prices in Local Currency (Bangladesh Taka) 

TOTAL Column 6 to be carried forward to Schedule No.5: Grand Summary

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-

1/Lot-2)

Scope D: Reconductoring of  Barapukuria-Rangpur 132kV Double Circuit Transmission Line  

Item
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Price Schedules (Schedule B)

Scope E: Second Circuit Stringing of  Jhenaidah-Chuadanga 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price
2

CIP

Total Price
2

CIP

1 2 3 4 5

B1 Supply of  phase conductor

B1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & jumper 

etc ; six (6) nos. single conductors on the double circuit transmission line
route-km 40

B1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line with 

substation equipments) km 1

B2 Supply of  Hardware fittings (Suspension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

armour rods, arcing horn, Arcing ring etc. for ACCC Grosbeak conductor

B2.1 a) 70kN Single Suspension Insulators Set (Suspension) - disc only set 288 

b) 70kN Single Suspension Insulators Fittings set for ACCC Grosbeak (Suspension) 

- hardware fittings only
set 288 

B2.2 a)70kN Single Pilot Suspension Insulators Set - disc only set 21 

b) 70kN Single Pilot Suspension Insulators Fittings Set for ACCC Grosbeak - hardware fittings only set 21 

B2.3 a) 120kN Single Suspension Insulators set (Heavy Suspension) - disc only set 5

b) 120kN Single Suspension Insulators Fittings Set for ACCC Grosbeak - hardware fittings only set 5

B3 Supply of  Hardware fittings (Tension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

tension dead ends, armour rods, arcing horn, Arcing ring etc. for ACCC Grosbeak conductor

B3.1 a) 120kN Single Tension Insulators Set - disc only set 210

b) 120kN Single Tension Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only
set 210

B3.2 a) 70kN Single Upright Low Duty Insulators Set - disc only set 12

b) 70kN Single Upright Low Duty Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only
set 12

B3.3 a) 70kN Single Inverted Low Duty Insulators Set - disc only set 12

b) 70kN Single Inverted low Duty Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only set 12

B4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak per span 138

B5 Aircraft warning spheres for River crossing OPGW/Earthwire
each 1

B6 Air craft obstruction lights solar powered complete with lamps, solar, panels, batteries, control

equipment cables, support framework,  etc. each 1

B7 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc for

strengthening/ repair of existing any tower(s),  as/if required per tonne 5

Sub-total  Price to be carried forward

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-

2)

Item Description Code1 Unit Qty

 Foreign Currency (in….) 
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Price Schedules (Schedule B)

Scope E: Second Circuit Stringing of  Jhenaidah-Chuadanga 132kV Double Circuit Transmission Line 

Schedule No.1 -  Plant and Mandatory Spare Parts Supplied from Abroad

 Unit Price
2

CIP

Total Price
2

CIP

1 2 3 4 5

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-

2)

Item Description Code1 Unit Qty

 Foreign Currency (in….) 

Sub-total brought forward

B8 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of the

mentioned below 132kV substations from substation gantry up to each 132kV Bus via each existing

equipment in the relevant two (2) bays/circuits ; existing phase conductor (single conductor per

phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting fittings/accessories

(i.e. the fittings/accessories which connect the phase conductor with the bay equipments viz LA,

CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each substation to be replaced

with new phase conductor twin ACSR Grosbeak per phase and new connecting fittings/accessories

suitable for twin ACSR Grosbeak ; all the fittings/accessories to be of such design & material that

they can continuously conduct without raising the temperature above allowable limit of the substation

equipments the current that is two times the maximum continuous operating current of ACSR

Grosbeak at prevailing conditions; the connector (T-pad/ T-connector or any other kind fitting as

appropriate) required nearby the gantry for making connectivity between the line phase conductor

ACCC (terminated at the gantry) and the relevant bay phase conductor ( twin ACSR Grosbeak per

phase) to be of such design & material that the temperature of the ACSR Grosbeak will not exceed

the limit as mentioned above while maximum continuous operating current (two times the maximum

continuous current of ACSR Grosbeak) flowing through the circuit (supply of phase conductor ACSR

Grosbeak is not included in this item)

B8.1 Jhenaidah 132/33kV substation - all fittings as mentioned above lot 1

B8.2 Chuadanga 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item B1.1) with 2 nos. core 

retainers per drum.
km 4 

S2 Insulators

S2.1 70 kN insulator unit each 317 

S2.2 120 kN insulator unit each 254

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 15

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 10

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak per sapn 10 

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 
set 10 

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components and 

non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR Grosbeak set 10 

S3.6 Compression type I clamp for jumper
pcs 5 

S3.7 ACCC Conductor pulling shocks
pcs 5 

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. B 

8.1 & B 8.2 ] -

(ii) Jhenaidah 132/33kV substation
lot 1 

(ii) Chuadanga 132/33kV substation
lot 1 

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder…………………………

Signature of Bidder…………………….

1Bidder shall enter a code representing  the country of origin of all imported plant and equipment.

Country of Origin Declaration Form Name of Bidder…………………………

Item Description Code Country Signature of Bidder…………………….

2Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet and create additional  columns as required accordingly.

TOTAL  Column 7 to be carried forward to Schedule No.5: Grand Summary
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Price Schrdules (Schedule B)

Scope E: Second Circuit Stringing of  Jhenaidah-Chuadanga 132kV Double Circuit Transmission Line 

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

1 Supply of  phase conductor

1.1 ACCC-Grosbeak conductor (ACCC conductor with equal diameter of ACSR Grosbeak), as per 

specification, including necessary midspan joints and repair sleeves,  extra length for sag & 

jumper etc ; six (6) nos. single conductors on the double circuit transmission line route-km 40

1.2 ACSR Grosbeak conductor as per specification (for purpose of terminating the transmission line 

with substation equipments) km 1

2 Supply of  Hardware fittings (Suspension)

Insulator strings, complete with insulators and all hardware fittings including suspension clamps, 

armour rods, arcing horn, Arcing ring etc. for ACCC Grosbeak conductor

2.1 a) 70kN Single Suspension Insulators Set (Suspension) - disc only set 288

b) 70kN Single Suspension Insulators Fittings set for ACCC Grosbeak (Suspension) 

- hardware fittings only

set 288

2.2 a)70kN Single Pilot Suspension Insulators Set - disc only set 21 

b) 70kN Single Pilot Suspension Insulators Fittings Set for ACCC Grosbeak - hardware fittings 

only

set 288 

2.3 a) 120kN Single Suspension Insulators set (Heavy Suspension) - disc only set 5

b) 120kN Single Suspension Insulators Fittings Set for ACCC Grosbeak - hardware fittings only set 5

3 Supply of  Hardware fittings (Tension)

Insulator strings, complete with insulators and all hardware fittings including suspension 

clamps, tension dead ends, armour rods, arcing horn, Arcing ring etc. for ACCC Grosbeak 

conductor3.1 a) 120kN Single Tension Insulators Set - disc only set 210

b) 120kN Single Tension Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only
set 210

3.2 a) 70kN Single Upright Low Duty Insulators Set - disc only set 12

b) 70kN Single Upright Low Duty Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only
set 12

3.3 a) 70kN Single Inverted Low Duty Insulators Set - disc only set 12

b) 70kN Single Inverted low Duty Insulators Fittings Set for ACCC Grosbeak

- hardware fittings only
set 12

4 Vibration Damper for ACCC conductor with equal diameter of ACSR Grosbeak each 138

5 Aircraft warning spheres for River crossing OPGW/Earthwire each 1

6 Air craft obstruction lights solar powered complete with lamps, solar, panels, batteries, control

equipment cables, support framework,  etc. each 1

7 Fabricated and galvanized tower steel (Mild steel & High tensile) including nut-bolts, washers etc

for strengthening/ repair of existing any tower(s),  as/if required per tonne 5

Sub-total  Price to be carried forward

Description Unit Qty

Unit Price1                   

EXW

Total Price1                                                      

EXW

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the Procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-2)

Item
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Price Schrdules (Schedule B)

Scope E: Second Circuit Stringing of  Jhenaidah-Chuadanga 132kV Double Circuit Transmission Line 

Schedule No.2 -  Plant and Mandatory Spare Parts Supplied from within Employer's Country

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

Foreign 

Currency 

(in …..) 

Local 

Currency 

(BDT)

1 2 3 4 5 6 7 8

Description Unit Qty

Unit Price1                   

EXW

Total Price1                                                      

EXW

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the Procurement of 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-2)

Item

Sub-total brought forward

8 Supply of Fittings/accessories related to the termination of the transmission line with each

relevant substation equipment upto each 132kV bus in the 132kV substation 

All fittings/accessories required for completing the termination of the transmission line in each of

the mentioned below 132kV substations from substation gantry up to each 132kV Bus via each

existing equipment in the relevant two (2) bays/circuits ; existing phase conductor (single

conductor per phase) as jumper/loop/drop-in/drop-out conductor etc along with its connecting

fittings/accessories (i.e. the fittings/accessories which connect the phase conductor with the bay

equipments viz LA, CT/PT, ES, DS , CB, Busbar conductor etc) in the relevant 2 bays of each

substation to be replaced with new phase conductor twin ACSR Grosbeak per phase and new

connecting fittings/accessories suitable for twin ACSR Grosbeak ; all the fittings/accessories to

be of such design & material that they can continuously conduct without raising the temperature

above allowable limit of the substation equipments the current that is two times the maximum

continuous operating current of ACSR Grosbeak at prevailing conditions; the connector (T-pad/ T-

connector or any other kind fitting as appropriate) required nearby the gantry for making

connectivity between the line phase conductor ACCC (terminated at the gantry) and the relevant

bay phase conductor (twin ACSR Grosbeak per phase) to be of such design & material that the

temperature of the ACSR Grosbeak will not exceed the limit as mentioned above while maximum

continuous operating current (two times the maximum continuous current of ACSR Grosbeak)

flowing through the circuit (supply of phase conductor ACSR Grosbeak is not included in this

item)
8.1 Ghorasal 132/33kV substation - all fittings as mentioned above lot 1

8.2 Joydebpur 132/33kV substation - all fittings as mentioned above lot 1

S Spares

S1 Phase conductor 

S1.1
Phase conductor ACCC-Grosbeak (same conductor as mentioned in item B1.1) with 2 nos. core 

retainers per drum.
km 4

S2 Insulators

S2.1 70 kN insulator unit each 317

S2.2 120 kN insulator unit each 254

S3 Fittings & Accessories

S3.1 Mid-span compression joint for phase conductor ACCC with equal diameter of ACSR Grosbeak set 15

S3.2 Repair sleeve for phase conductor ACCC with equal diameter of ACSR Grosbeak set 10

S3.3 Vibration damper for phase conductor ACCC with equal diameter of ACSR Grosbeak each 10

S3.4 132kV 70kN single suspension(SS) complete fittings set, each set comprising both the live 

parts/components and non-live parts/components (without  insulator discs) for ACCC with equal 

diameter of ACSR Grosbeak 

set

10

S3.5 132kV 120kN single tension (ST) fittings set, each set comprising both the live parts/components 

and non-live parts/components (without insulator discs) for ACCC with equal diameter of ACSR 

Grosbeak 

set
10

S3.6 Compression type I clamp for jumper pcs
5

S3.7 ACCC Conductor pulling shocks
pcs 5

S3.8 Supply of fittings for termination of Transmission Line [ similar lot (item) as described in item No. B 

8.1 & B 8.2 ] -

(ii) Jhenaidah 132/33kV substation
lot 1

(ii) Chuadanga 132/33kV substation
lot 1

E Erection & Test Equipment

E1 Motorized Compressor Jointing Equipment for ACCC-Grosbeak and variable size each 1

Name of Bidder………. Signature of Bidder……….

TOTAL  Column 7 and 8 to be carried forward to Schedule No.5: Grand Summary

1Specify currency in accordance with ITB 19.1 of the  Bid Data Sheet. The Price of column 5 and 6 (and consequently column 7 and 8) shall not include VAT on EXW 

Price. VAT on EXW Price shall not be included in the Contract Price.
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Price Schedules(Schedule B)

Scope E: Second Circuit Stringing of  Jhenaidah-Chuadanga 132kV Double Circuit Transmission Line  

Item Description Unit Qty Foreign Currency Local Currency (BDT)

-

All Design Cost (including termination of 

the transmission line) shall be deemed to 

be included in respective Schedule Nos. 1 

(and/or 2, as applicable) and 4. 

- - Not applicable Not applicable 

Total - -

Name of Bidder………………

Signature of Bidder………….

Schedule No. 3: Design Services

Design Cost

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). 

(Contract No.PGCB/CEEGSTL/TL/Package-1/Lot-2)
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          Price Schedules (Schedule B)

    Schedule No.4- Installation and Other Services 

Unit Price Total Price

1 2 3 4 5 6=4x5

B1 Route Survey & Clearance

B1.1 Profile survey in accordance with the requirements of technical specification, incl. full 

ground survey, preparation and submission of route maps, mouza maps, profile drawings, 

SIMM documents etc.
route-km 40

B1.2 Route clearance in accordance with requirements of the technical specification including 

payment of compensation for crops, trees, houses, etc. and all kinds of damage 

compensation
route-km 40

B2 Stringing

B2.1 Installation of insulator strings complete with all necessary hardwares, installing & stringing 

of conductor  including fixing of conductor accessories, necessary midspan joints and 

repair sleeves using phase conductor ACCC-Grosbeak; 6 nos. single conductor on the 

double circuit line under single circuit live line condition for double circuit line, re-

stringing of the earthwire/OPGW in any sections (if required) also to be included in this 

item;

route-km 40

B3 Installation of  Aircraft Warning spheres on River crossing OPGW/earthwire (river 

crossing with Tower height  above 60M) as per requirement each 5

B4 Installation of Air craft obstruction lights (solar powered complete with lamps, solar, panels,

batteries, control equipment cables, support framework,etc.) on the river crossing towers

with height above 60M, as per requirement, including any modification work required on the

tower for installation of  Air craft obstruction lights

per tower 2

B5 Painting of tower having height above 60M in accordance with the requirements of the 

Technical Specification including supply of paint. per tower 2

B6 Dismantling and Storing

B6.1 Dismantling of existing phase conductor ACSR-Grosbeak [six (6) nos. single conductors on 

the line] and  fittings  etc, drumming/packing of dismantled materials as per instruction of 

engineer in-charge

route-km 40

B6.2 Storing  of the dismantled materials at  respective GMD store of PGCB as per instruction of 

engineer in-charge
route-km 40

B7 Works for termination of the transmission line to the substation equipments in the 

132kV substation 

B7.1 Erection of single downleads  including downdrop from terminal tower to sub-station gantry set of 

three
4

B7.2 All works required for completing the termination of the transmission line at  Jhenaidah 

132/33kV substation [ two (2) circuits/bays for 132kV double circuit Jhenaidah-

Chuadanga Transmission line ] - from substation gantry to each 132kV Bus via each

existing equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the

existing phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2 nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

B7.3 All works required for completing the termination of the transmission line at  Chuadanga 

400/230/132kV substation [ two (2) circuits/bays for 132kV double circuit Jhenaidah-

Chuadanga Transmission line ] - from substation gantry to each 132kV Bus via each

existing equipment in the relevant 2 nos. bays/circuits ; the Contractor shall replace all the

existing phase conductors (jumper/loop/drop-in conductors etc which connect all relevant

equipments) and their connecting fittings/accessories in the relevant 2 nos. bays/circuits

with new conductor twin ACSR Grosbeak per phase and suitable new connecting

fittings/accessories from the gantry up to each 132kV bus; they have to do all other works

as required for completion of the termination

lot

1

B8 Miscellaneous

B8.1 Strengthening/ Repair of  existing tower, as/if required per tonne 5

Name of Bidder…………. Signature of Bidder…………….

Description Unit Qty

Prices in Local Currency (Bangladesh Taka) 

TOTAL Column 6 to be carried forward to Schedule No.5: Grand Summary

POWER GRID COMPANY OF BANGLADESH LIMITED
Bidding Document for the procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1). (Contract No.PGCB/CEEGSTL/TL/Package-

1/Lot-2)

Scope E: Second Circuit Stringing of  Jhenaidah-Chuadanga 132kV Double Circuit Transmission Line  

Item
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F

Foreign Currency  

[xxx]

CIP

Foreign Currency  

[xxx]

CIP

Local Currency  

[BDT]

1 2 3* 4 5 6 7= 5 x 6 9

1

1.1 Tower Type 1DT6

1.1.1 Tower Type 1DT6+6.0 m each 1

1.1.2 Tower Type 1DT6+9.0 m each 1

2

2.1 Tower Type 1QL

2.1.1 Tower Type 1QL+9.0 m each 3

2.2 Tower Type 1Q15

2.2.1 Tower type 1Q15 +15.0 m each 1

2.3 Tower Type 1Q30

2.3.1 Tower type 1Q30 +6.0 m each 1

2.3.2 Tower type 1Q30 +9.0 m each 1

2.4 Tower Type 1QT6

2.4.1 Tower Type 1QT6+6.0 m each 1

2.4.2 Tower Type 1QT6+9.0 m each 1

2.5 Galvanized tower steel

2.5.1 Fabricated ton 15

2.5.2 Non-fabricated ton 1

3 Auxiliary Crossarm for tower

3.1 Auxiliary Crossarm for Tower Type 1QT6 per set of three 4

4 Phase conductor, earthwire and OPGW cable, complete with repair sleeves and joints

4.1
"Single ACSR Grosbeak" (four circuit line, all circuits erected, one 

conductors per phase) [3]
Route km

3 3

4.2
Two optical fibre ground wire, 24 fibres 7×3.25 steel earthwire 

equivalent OPGW,  including joint box
Route km

3 3

Schedule No. 1 Plant and Mandatory Spare Parts Supplied from Abroad 

Supply of 132 kV Double circuit towers, complete with all stubs, nuts, bolts, locking nuts, washers, phase conductors and earthwire, swivels/shackles, step bolts, tower 

notice and identification plates, ACDs, protective coating, earthing, etc.

Supply of 132 kV Four circuit towers, complete with all stubs, nuts, bolts, locking nuts, washers, phase conductors and earthwire, swivels/shackles, step bolts, tower notice and identification 

plates, ACDs, protective coating, earthing, etc.

Design, Supply, Installation, Testing & Commissioning of 132 kV 4C LILO transmission line from Mymensingh-Netrokona to RPCL Power Plant  on Turnkey Basis

LILO of Mymensingh-Netrokona 132kV Double Circuit Transmission Line at RPCL Substation

Item Description Country of origin
2 Unit Quantity

Unit Price1 Total Price1 Taxes and Duties

1H-1
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Foreign Currency  

[xxx]

CIP

Foreign Currency  

[xxx]

CIP

Local Currency  

[BDT]

1 2 3* 4 5 6 7= 5 x 6 9

Schedule No. 1 Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

Unit Price1 Total Price1 Taxes and Duties

5 Insulator strings, with associated suspension and tension clamps for single "ACSR Grosbeak"  Conductor

a) 70kN suspension Insulators set for single "ACSR Grosbeak"
Conductor (Suspension) - disc only

Set 36

b) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - hardware fittings only
Set 36

a) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - disc only
Set 144

b) 120kN tension Insulators Set for single "ACSR Grosbeak''
Conductor - hardware fittings only

Set 144

a) 70kN jumper suspension Insulators Set forsingle "ACSR
Grosbeak" Conductor - disc only

Set 48

b) 70kN jumper suspension Insulators Set forsingle "ACSR

Grosbeak" Conductor - hardware fittings only
Set 48

a) 70kN single upright low duty Insulators Set for single "ACSR

Grosbeak" Conductor - disc only
Set 12

b) 70kN single upright low duty Insulators Set for single "ACSR

Grosbeak" Conductor - hardware fittings only
Set 12

a) 70kN single inverted low duty Insulators Set for single "ACSR

Grosbeak" Conductor - disc only
Set 12

b) 70kN single inverted low duty Insulators Fittings Set for single

"ACSR Grosbeak" Conductor - hardware fittings only
Set 12

6

6.1
Suspension set (including all fittings and accessories for surplus and 

to guide the OPGW to the joint box)
set 6

6.2
Tension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 28

7

7.1 Vibration damper for phase conductor per span 9

7.2 Vibration damper for OPGW per span 9

8

8.1
Air craft obstruction lights solar powered complete with lamps, solar, 
panels, batteries, control equipment cables, support framework, tower 

work platform etc.

Per tower NIL

8.2 Bird diverters pcs. 10

8.3
Bird guards, one bird guard per each crossarm applied on 

intermediate towers
pcs. 36

8.4 Aircraft warning spheres pcs. NIL

8.5
Painting of 60 meter and over tower in accordance with the 
requirements of the Technical Specification

per tower NIL

8.6
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in 

accordance with the requirements of the Technical Specification
per tower NIL

9

9.1 Tower type 1QL+9 m each 1

9.2 Tower type 1Q15+9m each 1

9.3 Tower type 1QT6+4.5m each 1

Mandatory Spare Parts and Tools

5.1

5.2

5.3

5.4

5.5

OPGW sets, complete with all accessories, incl. armour rods and earth bounds

Dampers

Aerial Markers

1H-2
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Foreign Currency  

[xxx]

CIP

Foreign Currency  

[xxx]

CIP

Local Currency  

[BDT]

1 2 3* 4 5 6 7= 5 x 6 9

Schedule No. 1 Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description Country of origin
2 Unit Quantity

Unit Price1 Total Price1 Taxes and Duties

9.4 Conductor "ACSR Grosbeak"  type km 1

9.5
Optical fibre ground wire, 24 fibres 7×3.25 steel earthwire equivalent 

OPGW
km 1

a) 70kN suspension Insulators set for single "ACSR Grosbeak "
Conductor (Suspension) - disc only

set 4

b) 70kN suspension Insulators set for single "ACSR Grosbeak "

Conductor (Suspension) - hardware fittings only
set 4

a) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - disc only
set 6

b) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - hardware fittings only
set 6

9.8 OPGW 24 fibres suspension set set 2

9.9 OPGW 24 fibres tension set set 2

9.10 OPGW junction box set 8

9.11
Vibration damper for phase conductor  single "ACSR Grosbeak"  

Conductor 
each 6

9.12 Vibration damper for OPGW each 3

9.13 Repair sleeve for conductor -  single "ACSR Grosbeak" Conductor pcs 5

9.14 Midspan joints for conductor  single "ACSR Grosbeak" Conductor pcs 5

9.15 Bird diverters pcs 2

9.16 Bird guard pcs 3

9.17 Terminal ground resistance tester (tools) pcs 1

9.18 Temporary earthing equipment each 1

9.19
Motorised jointing compressor for conductor complete with dies 

suitable for conductors & earthwires to be used for this Contract
each 1

Name of Bidder

Signature of Bidder

Country of Origin Declaration Form

Item Description Code Country

9.6

9.7

 Total Columns 8  to be carried forward to Schedule No. 5 - Grand Summary

1       Specify currencies in accordance with ITB 19.1 of the BDS. Create additional columns for up to a maximum of three foreign currencies, if so required.

2       Bidders shall enter a code representing the country of origin of all imported plant and equipment.

3       Definition of route km: Route km is the transmission line distance between two terminal points in plan view.  Route km is exclusive sag and other electrical 

clearances, elevation differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

1H-3
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F

Unit EXW Price1   
Total EXW 

Price

Local Currency  

[BDT]

1 2 3 4 5 6=4x5 7

1

1.1 Tower Type 1DT6

1.1.1 Tower Type 1DT6+6.0 m each 1

1.1.2 Tower Type 1DT6+9.0 m each 1

2

2.1 Tower Type 1QL

2.1.1 Tower Type 1QL+9.0 m each 3

2.2 Tower Type 1Q15

2.2.1 Tower type 1Q15 +15.0 m each 1

2.3 Tower Type 1Q30

2.3.1 Tower type 1Q30 +6.0 m each 1

2.3.2 Tower type 1Q30 +9.0 m each 1

2.4 Tower Type 1QT6

2.4.1 Tower Type 1QT6+6.0 m each 1

2.4.2 Tower Type 1QT6+9.0 m each 1

2.5 Galvanized tower steel

2.5.1 Fabricated ton 15

2.5.2 Non-fabricated ton 1

3 Auxiliary Crossarm for tower

3.1 Auxiliary Crossarm for Tower Type 1QT6 per set of three 4

4 Phase conductor, earthwire and OPGW cable, complete with repair sleeves and joints

4.1
"Single ACSR Grosbeak" (four circuit line, all circuits erected, one 

conductors per phase) [3]
Route km3 3

4.2
Two optical fibre ground wire, 24 fibres 7×3.25 steel earthwire 

equivalent OPGW,  including joint box
Route km3 3

Sales and Other 

Taxes 

LILO of Mymensingh-Netrokona 132kV Double Circuit Transmission Line at RPCL Substation

Supply of 132 kV Four circuit towers, complete with all stubs, nuts, bolts, locking nuts, washers, phase conductors and earthwire, swivels/shackles, step bolts, tower 

notice and identification plates, ACDs, protective coating, earthing, etc.

Supply of 132 kV Double circuit towers, complete with all stubs, nuts, bolts, locking nuts, washers, phase conductors and earthwire, swivels/shackles, 

step bolts, tower notice and identification plates, ACDs, protective coating, earthing, etc.

Design, Supply, Installation, Testing & Commissioning of 132 kV 4C LILO transmission line from Mymensingh-Netrokona to RPCL Power Plant  

on Turnkey Basis

Quantity

 EXW Price [XXX]

Item Description Unit

Schedule No. 2 Plant and Mandatory Spare Parts Supplied from Within the Employer's Country
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Unit EXW Price1   
Total EXW 

Price

Local Currency  

[BDT]

1 2 3 4 5 6=4x5 7

Sales and Other 

Taxes 

Quantity

 EXW Price [XXX]

Item Description Unit

Schedule No. 2 Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

5 Insulator strings, with associated suspension and tension clamps for single "ACSR Grosbeak"  Conductor

a) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - disc only
Set 36

b) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - hardware fittings only
Set 36

a) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - disc only
Set 144

b) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - hardware fittings only
Set 144

a) 70kN jumper suspension Insulators Set forsingle "ACSR Grosbeak"

Conductor - disc only
Set 48

b) 70kN jumper suspension Insulators Set forsingle "ACSR Grosbeak"

Conductor - hardware fittings only
Set 48

a) 70kN single upright low duty Insulators Set for single "ACSR

Grosbeak" Conductor - disc only
Set 12

b) 70kN single upright low duty Insulators Set for single "ACSR

Grosbeak" Conductor - hardware fittings only
Set 12

a) 70kN single inverted low duty Insulators Set for single "ACSR

Grosbeak" Conductor - disc only
Set 12

b) 70kN single inverted low duty Insulators Fittings Set for single

"ACSR Grosbeak" Conductor - hardware fittings only
Set 12

6

6.1
Suspension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 6

6.2
Tension set (including all fittings and accessories for surplus and to 

guide the OPGW to the joint box)
set 28

7

7.1 Vibration damper for phase conductor per span 9

7.2 Vibration damper for OPGW per span 9

8

8.1

Air craft obstruction lights solar powered complete with lamps, solar, 

panels, batteries, control equipment cables, support framework, tower 

work platform etc.

Per tower NIL

8.2 Bird diverters pcs. 10

8.3
Bird guards, one bird guard per each crossarm applied on intermediate 

towers
pcs. 36

8.4 Aircraft warning spheres pcs. NIL

8.5
Painting of 60 meter and over tower in accordance with the 

requirements of the Technical Specification
per tower NIL

8.6
Painting of tower (Reflecting Paint) upto 3 meter in submerge area in 

accordance with the requirements of the Technical Specification
per tower NIL

9

9.1 Tower type 1QL+9 m each 1

9.2 Tower type 1Q15+9m each 1

5.2

5.1

Aerial Markers

Mandatory Spare Parts and Tools

5.3

5.4

5.5

OPGW sets, complete with all accessories, incl. armour rods and earth bounds

Dampers

2H-5

P35



Unit EXW Price1   
Total EXW 

Price

Local Currency  

[BDT]

1 2 3 4 5 6=4x5 7

Sales and Other 

Taxes 

Quantity

 EXW Price [XXX]

Item Description Unit

Schedule No. 2 Plant and Mandatory Spare Parts Supplied from Within the Employer's Country

9.3 Tower type 1QT6+4.5m each 1

9.4 Conductor "ACSR Grosbeak"  type km 1

9.5
Optical fibre ground wire, 24 fibres 7×3.25 steel earthwire equivalent 

OPGW
km 1

a) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - disc only
set 4

b) 70kN suspension Insulators set for single "ACSR Grosbeak"

Conductor (Suspension) - hardware fittings only
set 4

a) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - disc only
set 6

b) 120kN tension Insulators Set for single "ACSR Grosbeak''

Conductor - hardware fittings only
set 6

9.8 OPGW 24 fibres suspension set set 2

9.9 OPGW 24 fibres tension set set 2

9.10 OPGW junction box set 8

9.11
Vibration damper for phase conductor  single "ACSR Grosbeak "  

Conductor 
each 6

9.12 Vibration damper for OPGW each 3

9.13 Repair sleeve for conductor -  single "ACSR Grosbeak " Conductor pcs 5

9.14 Midspan joints for conductor  single "ACSR Grosbeak " Conductor pcs 5

9.15 Bird diverters pcs 2

9.16 Bird guard pcs 3

9.17 Terminal ground resistance tester (tools) pcs 1

9.18 Temporary earthing equipment each 1

9.19
Motorised jointing compressor for conductor complete with dies 

suitable for conductors & earthwires to be used for this Contract
each 1

Name of Bidder

Signature of Bidder

9.7

1       Specify currencies in accordance with ITB 19.1 of the BDS. Create additional columns for up to a maximum of three foreign 

currencies, if so required.
2       Bidders shall enter a code representing the country of origin of all imported plant and equipment.

3       Definition of route km: Route km is the transmission line distance between two terminal points in plan view.  Route km is exclusive sag 

and other electrical clearances, elevation differences etc. The Contractor shall incorporate all such extra costs in his unit rate.

 Total Columns 6 to be carried forward to Schedule No. 5 - Grand Summary

9.6
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H.

Local Currency 

Portion [BDT]

Foreign 

Currency  

Portion [xxx]

Local Currency  

Portion [BDT]

Foreign 

Currency  

Portion [xxx]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

1

Name of Bidder

Signature of Bidder

 Total Columns 7 & 8 to be carried forward to Schedule No. 5 - Grand Summary

1. Specify currencies in accordance with ITB 19.1 of the BDS. Create additional columns for up to a maximum of three foreign currencies, if so required.

2. Bidder shall quote the amount considering clause 14.1 of section 8(Special Conditions of Contract), Volume 1 of 3 of the bidding document. The amount 

quoted by bidder is subject to arithmatic correction by Employer as required.

Schedule No. 3 Design Services 

Line Design

1.1

Detailed line design including plan and profiles; conductor, earthwire and OPGW sag 

tension calculations; tower spotting, establishment of line schedule; Design of 

insulator strings, OPGW and earthwire attachments

Lump sum
Not 
Applicable 

Not 
Applicable

Design, Supply, Installation, Testing & Commissioning of 132 kV 4C LILO transmission line from Mymensingh-Netrokona to RPCL Power Plant  on Turnkey Basis

LILO of Mymensingh-Netrokona 132kV Double Circuit Transmission Line at RPCL Substation

Item Description Unit Quantity

Unit Price1 Total Price1
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F. 

Local Currency 

[BDT]

Local Currency 

[BDT]

1 2 3 4 5 6 = 4 x 5

1

1.1

1.2

1.2.1
Boreholes for geotechnical investigation, incl. laboratory test, borehole logs, sampling and 

interpretive report as per geotechnical specification

(a) Level 2 borehole 1

(b) Level 4 borehole 1

1.2.2 Soil resistivity tests (one per tower) unit 10

2

2.1

2.1.1 Pile Foundation for Soil Category-2 per tower 1

2.1.2 Pile Foundation for Soil Category-3 per tower 1

2.1.3 Pile Foundation for Soil Category-4 per tower NA

2.1.4 Piled Foundation with 1.0m raised chimney for any Soil Category per tower NA

2.1.5 Piled Foundation with 2.0m raised chimney for any Soil Category per tower NA

2.2

2.2.1 Pile Foundation for Soil Category-2 per tower NA

2.2.2 Pile Foundation for Soil Category-3 per tower 3

2.2.3 Pile Foundation for Soil Category-4 per tower NA

2.2.4 Piled Foundation with 1.0m raised chimney for any Soil Category per tower NA

2.2.5 Piled Foundation with 2.0m raised chimney for any Soil Category per tower NA

2.3

2.3.1 Pile Foundation for Soil Category-2 per tower 1

2.3.2 Pile Foundation for Soil Category-3 per tower NA

2.3.3 Pile Foundation for Soil Category-4 per tower NA

2.3.4 Piled Foundation with 1.0m raised chimney for any Soil Category per tower NA

2.3.5 Piled Foundation with 2.0m raised chimney for any Soil Category per tower NA

2.4

2.4.1 Pile Foundation for Soil Category-2 per tower 1

2.4.2 Pile Foundation for Soil Category-3 per tower 1

2.4.3 Pile Foundation for Soil Category-4 per tower NA

2.4.4 Piled Foundation with 1.0m raised chimney for any Soil Category per tower NA

2.4.5 Piled Foundation with 2.0m raised chimney for any Soil Category per tower NA

Design, Supply, Installation, Testing & Commissioning of 132 kV 4C LILO transmission line from Mymensingh-Netrokona            to 

RPCL Power Plant  on Turnkey Basis

LILO of Mymensingh-Netrokona 132kV Double Circuit Transmission Line at RPCL Substation

Item Description Unit Quantity

Unit Price1 Total Price1

Geotechnical Investigations incl. taking samples, logging and lab testing

Schedule No. 4 Installation and Other Services 

Survey and soil investigation works

Survey Work

1.1.1

Check survey in accordance with the requirements of the technical specification, incl. Full ground 

survey with change of route, if any, tower plotting and preparation and submission of route maps, 

profile drawings, SIMM documents, etc.

Route-km 3

Foundations for towers including all setting out, Concrete, Reinforcement, Excavation, Pumping, Stub-Setting, Geotechnical Investigation (Level 2), 

Shuttering, Leveling, Timbering, supply & Installation of foundation steelwork, Earthing Materials,Backfilling, approved Protective Coating & site clearing 

etc.

Tower type "`1DT6"

Tower type "1QL"

Tower type "1Q15"

Tower type "1Q30"
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Local Currency 

[BDT]

Local Currency 

[BDT]

1 2 3 4 5 6 = 4 x 5

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule No. 4 Installation and Other Services 

2.5 Tower type "1QT6"

2.5.1 Pile Foundation for Soil Category-2 per tower 1

2.5.2 Pile Foundation for Soil Category-3 per tower 1

2.5.3 Pile Foundation for Soil Category-4 per tower NA

2.5.4 Piled Foundation with 1.0m raised chimney for any Soil Category per tower NA

2.5.5 Piled Foundation with 2.0m raised chimney for any Soil Category per tower NA

3

3.1 Tower type "1DT6"

3.1.1 Tower type 1DT6+6 m each 1

3.1.2 Tower type 1DT6+9 m each 1

4

4.1 Tower Type 1QL

4.1.1 Tower Type 1QL+9.0 m each 3

4.2 Tower Type 1Q15

4.2.1 Tower type 1Q15 +15.0 m each 1

4.3 Tower Type 1Q30

4.3.2 Tower type 1Q30 +6.0 m each 1

4.3.3 Tower type 1Q30 +9.0 m each 1

4.4 Tower type "1QT6"
4.4.2 Tower Type 1QT6+6.0 m each 1

4.4.3 Tower Type 1QT6+9.0 m each 1

4.5 Galvanized Tower Steel Works ton 15

5 Testing of Foundations

5.1

(a) Uplift test per test 1

(b) Compression test per test 1

5.2

(a) Compression test per test 1

(b) Uplift test per test 1

(c) Pile Integrity test per test 40

Erection of 132kV double circuit towers complete with all stubs, nuts, bolts, locking nuts, washers, phase conductor and earthwire swivels/shackles, step 

bolts, tower notice and identification plates, ACDs, ptotective coating, earthing etc.

Erection of 132kV four circuit towers complete with all stubs, nuts, bolts, locking nuts, washers, phase conductor and earthwire swivels/shackles, step 

bolts, tower notice and identification plates, ACDs, ptotective coating, earthing etc.

Supply (incl. Foundation, steel works), install and test foundation  for pad & chimney type foundation to prove compliance with Technical specification, 

payment for successful test only

Individual Pile test including supply,install and test to prove compliance with technical specification, payment for successful test only (applicable for all 

tower types selected by the Employer's Engineer):
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Local Currency 

[BDT]

Local Currency 

[BDT]

1 2 3 4 5 6 = 4 x 5

Item Description Unit Quantity

Unit Price1 Total Price1

Schedule No. 4 Installation and Other Services 

6

6.1

"Single ACSR  Grosbeak " (four circuit line, all circuits erected, one conductors per phase) including:

Installation of insulation strings, compressed dead-ends, compression junction sleeves, suspension 

clamps, Sagging and clipping, Installation of armour rods and Dampers, Pilot strings and jumpers 

and any other works required as per specification.

route km 3

6.2

Two optical fibre ground wire, 24 fibres 7×3.25 steel earthwire equivalent OPGW shield wire, 

including joint box, including:Tension and semi-tension joints, suspension clamps, armour rods and 

dampers,Sagging and clipping, Installation of intermediate junction boxes and terminal junction 

boxes at substation gantries ,Earthing jumpers

route km 3

7 Documentation

7.1 Establishment of as-built drawings, manuals and all requested documents as per specifications lump sum 1

8 Miscellaneous

8.1 General and other works and services, not mentioned before lump sum 1

8.2 Transport of the material and equipment supplied from Employer's Country lump sum 1

8.3 Insurance of material and equipment supplied from Employer's Country during transport lump sum 1

8.4 Painting of bottom part of towers in accordance with Section 21 lump sum 1

8.5 Erection of OPGW connection from terminal tower to substation Gantry/Mast per wire 2

8.6 Additional counterpoise earthing in accordance with requirement of the Technical specification per meter 2

8.7 Miscellaneous Rates for works certified by the Engineer in accordance with method of Payment

(a) Additional Excavation cu.m 50

(b) Additional Concrete cu.m 50

(c) Additional Reinforcement kg 200

(d) Extra for surface resisting cement per cu.m of concrete cu.m 25

(e) Additional Boring (500mm diameter) rm 50

(f) Additional Boring (600mm diameter) rm 50

(g) Additional Boring (750mm diameter) rm 50

(h) Sand Filling cu.m 50

Name of Bidder

Signature of Bidder

2 As described in SCC 22.2.7

Stringing of four circuit line, one conductors per phase, two OPGW  (length approx. Route km)

 Total Columns 7 & 8 to be carried forward to Schedule No. 5 - Grand Summary

    1 Specify currencies in accordance with ITB 19.1 of the BDS. Create addi�onal columns for up to a maximum of three foreign currencies, if so required.  
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Foreign Currency           

(in ….)

Local Currency  

(Bangladesh Taka)

1

2

3

4

1

2

3

4

1

2

3

4

1

2

3

4

1

2

3

4

1

2

3

4

Name of Bidder………..

Signature of Bidder……

The above Grand Total Price shall appear in the Letter of Price Bid.

Total Schedule No.3 - Design Service

Total Schedule No.4 - Installation and Other Services

Total Scope F

Grand Total [ Sum of Scope A-F ]  

1  Specifiy  foreign currency in accordance with ITB 19.1 of the Bid Data Sheet and create any additional columns as required accordingly.

Total Schedule No.3 - Design Service

Total Schedule No.4 - Installation and Other Services

Total Scope E

Scope F: LILO of Mymensingh-Netrokona 132kV Double Circuit Transmission Line at RPCL Substation

Total Schedule No.1 - Plant, and Mandatory Spare Parts Supplied from Abroad

Total Schedule No.2 - Plant, and Mandatory Spare Parts Supplied from Within the 

Employer's Country 

Total Schedule No.3 - Design Service

Total Schedule No.4 - Installation and Other Services

Total Scope D

Scope E: Second Circuit Stringing of  Jhenaidah-Chuadanga 132kV Double Circuit Transmission Line 

Total Schedule No.1 - Plant, and Mandatory Spare Parts Supplied from Abroad

Total Schedule No.2 - Plant, and Mandatory Spare Parts Supplied from Within the 

Employer's Country 

Total Schedule No.3 - Design Service

Total Schedule No.4 - Installation and Other Services

Total Scope C

Scope D: Reconductoring of  Barapukuria-Rangpur 132kV Double Circuit Transmission Line 

Total Schedule No.1 - Plant, and Mandatory Spare Parts Supplied from Abroad

Total Schedule No.2 - Plant, and Mandatory Spare Parts Supplied from Within the 

Employer's Country 

Total Schedule No.3 - Design Service

Total Schedule No.4 - Installation and Other Services

Total Scope B

Scope C: Reconductoring of  Hathazari-Korerhat 132kV Double Circuit Transmission Line

Total Schedule No.1 - Plant, and Mandatory Spare Parts Supplied from Abroad

Total Schedule No.2 - Plant, and Mandatory Spare Parts Supplied from Within the 

Employer's Country 

Total Schedule No.3 - Design Service

Total Schedule No.4 - Installation and Other Services

Total Scope A

Scope B: Reconductoring of  RPCL-Mymensingh 132kV Double Circuit Transmission Line

Total Schedule No.1 - Plant, and Mandatory Spare Parts Supplied from Abroad

Total Schedule No.2 - Plant, and Mandatory Spare Parts Supplied from Within the 

Employer's Country 

Item Description

Total Price 1

Scope A: Reconductoring of  Ghorasal-Joydebpur 132kV Double Circuit Transmission Line 

Total Schedule No.1 - Plant, and Mandatory Spare Parts Supplied from Abroad

Total Schedule No.2 - Plant, and Mandatory Spare Parts Supplied from Within the 

Employer's Country 

POWER GRID COMPANY OF BANGLADESH LIMITED

Bidding Document for the Procurement of

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                         

(Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-2)  

Schedule No. 5 : Grand Summary
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Local 

Currency 

Portion 

[BDT]

Foreign 

Currency 

Portion 

[xxxxx]

Local Currency 

Portion [BDT]

Foreign Currency 

Portion [xxx]

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6

Name of Bidder

Signature of Bidder

Construction and Reconductoring of 132kV Transmission Lines on Turnkey  

Basis (Package-1). Contract No. PGCB/CEEGSTL/TL/Package-1/Lot-2) 

 

1. Specify currencies in accordance with ITB 19.1 of the BDS. Create additional columns for up to a 

maximum of three foreign currencies, if so required.

Unit Price1 Total Price1

Schedule No. 6. Recommended Spare Parts

Item Description Unit Quantity
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Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                       

 
 

 

4. Bid Security (Separate for Lot-1 & Lot-2) 

[Bank’s Name, and Address of Issuing Branch or Office] 

 

 ICB No.:  ............................................................  

 Invitation for Bid No.:  ............................................................  

 Bid Security/Tender Guarantee No.:  ............................................................  

 Date:  ............................................................  

 

Address of guarantor bank: 

  

  

  

 

 

Address of beneficiary (contracting agency): 

  

  

  

 

 

We have been informed that   

  

  

 (Name of Tenderer) 

(hereinafter called "the Tenderer") has submitted to you its tender dated   

(hereinafter called "the Tender") for the execution of   

  

  

 [Name of contract]  

under Invitation to Bidders No.   

 (The ITB) 

Furthermore, we understand that, according to your conditions, tenders must be supported by a tender 

guarantee. 

At the request of the Tenderer, we   

  

 (Name of Bank) 

hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 

  

(Amount in figures) 

( ) 

(Amount in words) 
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upon receipt by us of your first demand in writing accompanied by a written statement stating that the 

Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer: 

(a)  has withdrawn its Tender during the period of Tender validity specified by the Tenderer in the 

Letter of Tender; or 

(b)  having been notified of the acceptance of its Tender by the Purchaser during the period of ten-

der validity, (i) fails or refuses to execute the Contract Form, if required, or (ii) fails or refuses to 

furnish the performance security, in accordance with the Tender Document. 

This guarantee will expire:  

(a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed by 

the Tenderer and the performance security issued to you upon the instruction of the Tenderer; 

and  

(b) if the Tenderer is not the successful Tenderer, upon the earlier of  

(i)  our receipt of a copy of your notification to the Tenderer of the name of the suc-

cessful Tenderer; or  

(ii)  twenty-eight days after the expiration of the Tenderer’s Tender. 

(c) no later than   

 

Consequently, any demand for payment under this guarantee must be received by us at the office on 

or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758 or 

458 as applicable. 

 

 

Signature(s) and Seal: 

 

  
Signature(s) of the authorized Bank’s representative(s) or agent 

Place for Seal 

 

Name(s):  

 

  
Name(s) of the authorized Bank’s representative(s) or agent 

 

Title(s):  

 

  
Title(s) of the authorized Bank’s representative(s) or agent 

 

Place and Date: 

 

  
Place and date 

 



Page 4-8 

 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                       

 
 

 

5. Declaration of Undertaking 

Not Used.  
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6. Technical Proposal 

Site Organization 
 

Method Statement 
 

Mobilization Schedule 
 

Construction Schedule 
 

Personnel 
 

Equipment 
 

Proposed Subcontractors for Major Items of Plant and Services 
 

Time Schedule 
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6.1 Site Organization (Separate for Lot-1 & Lot-2) 
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6.2 Method Statement (Separate for Lot-1 & Lot-2) 
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6.3 Mobilization Schedule (Separate for Lot-1 & Lot-2) 
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6.4 Construction Schedule (Separate for Lot-1 & Lot-2) 
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6.5 Personnel (Separate for Lot-1 & Lot-2) 

Bidders should provide the names of suitably qualified personnel to meet the requirements specified in 

Volume 1 - Section 3 (Evaluation and Qualification Criteria).  

 

The data on their experience should be supplied using the Form below for each candidate. 

 

 

6.5.1 Form PER-1: Proposed Personnel 

1. Title of position*  

 Name   

2. Title of position*  

 Name   

3. Title of position*  

 Name   

4. Title of position*  

 Name   

*As listed in Volume 1 - Section 3 (Evaluation and Qualification Criteria). 
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6.5.2 Form PER-2: Resume of Proposed Personnel 

 

Position  

Personal  

information 

Name   Date of birth  

Professional 

qualifications 

 

Present  

employment 

Name of em-

ployer 

 

Address of 

employer 

 

Telephone  Contact (manager / 

personnel officer) 

 

Fax  E-mail  

Job title  Years with present 

employer 

 

 

 

Summarize professional experience in reverse chronological order.  

 

Indicate particular technical and managerial experience relevant to the project. 

 

From To 
Company / Project / Position /  

Relevant technical and management experience 
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6.6 Form EQP: Equipment (Separate for Lot-1 & Lot-2) 

The Bidder shall provide adequate information to demonstrate clearly that he has the capability to 

meet the requirements for the key equipment listed in Volume 1 - Section 3 (Evaluation and Qualifica-

tion Criteria). A separate form shall be prepared for each item of equipment listed, or for alternative 

equipment proposed by the Bidder. 

 

Item of Equipment 

Equipment 

Information 

Name of manufacturer  Model and power rat-

ing 

 

Capacity  Year of manufacture  

Current  

Status 

Current location  

Details of current com-

mitments 

 

Source 
Indicate source of the equipment 

☐Owned ☐Rented ☐Leased ☐Specially manufactured 

 

The Bidder must provide proof of the ownership for own equipment (inventory list, copy of registration, 

etc.) or following information for hired equipment: 

 

Owner 

Name of owner 

Address of owner 

Contact name and title 

Telephone E-mail 

Agreements 

Details of rental / lease / manufacture agreements specific to the project 

 



Page 4-17 

 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                       

 
 

 

6.7 Proposed Subcontractors/Manufacturers for Major Items of 
Plant and Services 

Manufacturers 
 

  Please refer to Schedule D - "Manufacturers, Places of Manufacture and Testing"  

 

 

 

 

Subcontractors 
 

    Please refer to Schedule F - “Proposed Subcontractors” 
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Manufacturer's Authorization 

(to be filled by the manufacturer's/their authorized agent on their official letterhead) 

 

 

(The Bidder shall require the Manufacturer to fill in this form 

in accordance with the instructions indicated. 

This letter of authorization should be signed by a person with the proper authority to sign documents 

that are binding on the Manufacturer) 

 

 

 

 ICB No.: .............................................................  

 Invitation for Bid No.: .............................................................  

 Manufacturer's Authorization No.: .............................................................  

 Date: .............................................................  

 

 

To:  

 

 

The Company Secretary 

Power Grid Company of Bangladesh Limited 

Head Office, Avenue-03, Jahurul Islam City 

2nd Floor, Aftabnagar 

Badda, Dhaka-1212, Bangladesh. 

 

 

We,   

  

  

  

(Name of Manufacturer or Manufacturer's authorized agent) 

Who are official manufacturers or agent authorized by the manufacturer of:  

  

  

  

(Type of Goods) 

Having factory(ies) at:   

  

(Address of Manufacturer's factory(ies)) 

Do hereby authorize:   
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(Name of Bidder) 

To submit a Bid, the purpose of which is to provide the following goods, manufactured by us:   

  

  

  

  

(Name and/or brief description of the Goods) 

 

And to subsequently negotiate and sign the Contract. 

 

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General Con-

ditions of Contract, with respect to the goods offered by the above firm. 

 

 

Signature(s) and Seal:  

  

  

  

Signature(s) of the authorized Manufacturer's representative(s) or agent 

Place for Seal 

 

Name(s):   

  

  

  

Name(s) of the authorized Manufacturer's representative(s) or agent 

 

Title(s):  

  

  

  

Title(s) of the authorized Manufacturer's representative(s) or agent 

 

Duly authorized to sign the Bid for and behalf of:  

  

  

  

(Name of Manufacturer or Manufacturer's authorized agent) 

 

Place and Date: 

  

Place and date 
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6.8 Time Schedule (Separate for Lot-1 & Lot-2) 

To be used by Bidder when alternative time for completion is invited in ITB 13.2. 

 

 

Not applicable. 
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7. Bidders Qualification 

To establish his qualifications to perform the contract in accordance with Volume 1 - Section 3 (Evalu-

ation and Qualification Criteria), the Bidder shall provide the information requested in the correspond-

ing information sheets included hereunder. 

 

 

7.1 Form ELI-1: Bidder's Information Sheet 

Bidder 

Bidder's legal name  

In case of JV / Consortium, le-

gal name of each partner 

 

Bidder's country of constitution  

Bidder's year of constitution  

Bidder's legal address in coun-

try of constitution 

 

Bidder's authorized representative(s) 

Name(s)  

Title(s)  

Address(s)  

Telephone numbers, fax num-

bers, e-mail addresses 

 

☐ Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 

accordance with ITB 4.1 and 4.2. 

2. Authorization to represent the firm or JV/Consortium named in above, in accordance with ITB 22.2. 

3. In case of JV / Consortium, letter of intent to form JV / Consortium or JV / Consortium agreement, in 

accordance with ITB 4.1. 

4. In case of a government-owned entity, any additional documents not covered under 1 above re-

quired to comply with ITB 4.5. 
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7.2 Form ELI-2: Joint Venture / Consortium Information Sheet 

Each member of a Joint Venture / Consortium must fill in this form. 

 

Joint Venture, Consortium 

Bidder's legal name  

Joint Venture / Consortium partner's 

legal name 

 

Joint Venture / Consortium partner's 

country of constitution 

 

Joint Venture / Consortium partner's 

year of constitution 

 

Joint Venture / Consortium partner's 

legal address in country of constitution 

 

Joint Venture / Consortium Partner's Authorized Representative(s) 

Name(s)  

Title(s)  

Address(s)  

Telephone numbers, Fax numbers, E-

mail addresses 

 

☐ Attached are copies of the following original documents: 

1. Articles of incorporation or constitution of the legal entity named above, in accordance with ITB 4.1 

and 4.2. 

2. Authorization to represent the firm named above, in accordance with ITB 20.2. 

3. In the case of government-owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law, in accordance with ITB 4.5. 
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7.3 Form LIT: Pending Litigation 

Each Bidder or member of a Joint Venture / Consortium must fill in this form 

 

Pending Litigation 

☐ No pending litigation  

in accordance with Criteria 2.2 of Volume 1 - Section 3 (Evaluation and Qualification Criteria) 

☐ Pending litigation  

in accordance with Criteria 2.2 of Volume 1 - Section 3 (Evaluation and Qualification Criteria) 

Year Matter in Dispute 

Value of  

Pending Claim in 

USD Equivalent 

Value of Pending  

Claim as a Percentage  

of Net Worth 
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7.4 Form FIN-1: Financial Situation 

Each Bidder or member of a Joint Venture / Consortium must fill in this form 

 

Financial Data for last Three Years (USD Equivalent) 

Year 1:  

Year 2:  

Year 3:  

Information from the Balance Sheet 

Total assets  

Total liabilities  

Net worth  

Current assets  

Current liabilities  

Information from the Income Statement 

Total revenues  

Profits before taxes  

Profits after taxes  

 

☐ Attached are copies of financial statements (balance sheets including all related notes, and income state-

ments) for the last three years, as indicated above, complying with the following conditions. 

 All such documents reflect the financial situation of the Bidder or partner to a Joint Venture / Consorti-

um, and not sister or parent companies. 

 Historic financial statements must be audited by a certified accountant. 

 Historic financial statements must be complete, including all notes to the financial statements. 

 Historic financial statements must correspond to accounting periods already completed and audited (no 

statements for partial periods shall be requested or accepted). 
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7.5 Form FIN-2: Annual Turnover 

Each Bidder or member of a Joint Venture / Consortium must fill in this form 

 

The information supplied should be the Annual Turnover of the Bidder or each member of a Joint Ven-

ture / Consortium in terms of the amounts billed to clients for each year for contracts in progress or 

completed, converted to US Dollars at the rate of exchange at the end of the period reported. 

 

 

Annual Turnover Data for the Last Three Years 

Year Amount (Currency) Exchange Rate USD Equivalent 

    

    

    

 

 

 

7.6 Form FIN-3: Financial Resources 

Each Bidder or member of a Joint Venture / Consortium must fill in this form. 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of cred-

it, and other financial means, net of current commitments, available to meet the total construction cash 

flow demands of the subject contract or contracts as indicated in Volume 1 - Section 3 (Evaluation and 

Qualification Criteria). 

 

 

Financial Resources 

No. Source of Financing Amount (USD Equivalent) 

1   

2   

3   
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7.7 Form FIN-4: Current Contract Commitments 

Each Bidder or member of a Joint Venture / Consortium must fill in this form. 

 

Bidders and each partner to a Joint Venture / Consortium should provide information on their current 

commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has 

been received, or for contracts approaching completion, but for which an unqualified, full completion 

certificate has yet to be issued. 

 

 

Current Contract Commitments 

1 

Name of the contract  

Employer (name, address, telephone, 

e-mail) 

 

Value of Outstanding Work (Current USD 

Equivalent) 

 

Estimated Completion Date  

Average monthly invoicing over last six 

months (USD/month equivalent) 

 

2 

Name of the contract  

Employer (name, address, telephone, 

e-mail) 

 

Average monthly invoicing over last six 

months (USD/month equivalent) 

 

Estimated completion date  

Average monthly invoicing over last six 

months (USD/month equivalent) 

 

3 

Name of the contract  

Employer (name, address, telephone, 

e-mail) 

 

Value of outstanding work (current USD 

equivalent) 

 

Estimated completion date  

Average monthly invoicing over last six 

months (USD/month equivalent) 
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7.8 Form EXP-1: General Experience 

Each Bidder must fill in this form. Each Bidder must fill up one (1) form per contract. 

 

General Experience 

Name of the contract  

Employer (name, address, tel-

ephone, e-mail) 

 

Role of the Bidder  

Brief description of the works 

executed by the Bidder 

 

 

 

The Bidder shall submit end user's certificates as evidence of the above. These certificates shall be 

issued by the end user on his letterhead indicating address, telephone, fax number and e-mail of the 

end user. They shall be signed and sealed by the issuing authority and shall include the following de-

tails of each project that has been executed: 

 

 name, address and nationality of customer 

 details of contract, rated voltage, type, line length, etc. for transmission lines contracts and/or rated 

voltage, type of switchyard, transformer capacity, number of bays, etc. for substation contracts 

 completion period 

 commissioning date/commercial operation 

 contract value 
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7.9 Form EXP-2(a): Specific Experience 

Each Bidder must fill this form. One form must be filled per contract.  

 

 

Contract of Similar Size and Nature 

Name of the contract  

Employer (name, address,  

telephone, e-mail) 

 

Role of the Bidder  

Brief description of the works 

executed by the Bidder and 

similarity 

 

 

 

The Bidder shall submit end user's certificates as evidence of the above. These certificates shall be 

issued by the end user on his letterhead indicating address, telephone, fax number and e-mail of the 

end user. They shall be signed and sealed by the issuing authority and shall include the following de-

tails of each project that has been executed: 

 

 name, address and nationality of customer 

 details of contract, rated voltage, type, line length, etc. for transmission lines contracts and/or rated 

voltage, type of switchyard, transformer capacity, number of bays, etc. for substation contracts 

 completion period 

 commissioning date/commercial operation 

 contract value 
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7.10 Form EXP-2(b): Specific Experience in Key Activities 

Each Bidder must fill this form. One form must be filled per contract.  

 

 

Contract with Similar Activities 

Name of the contract  

Employer (name, address,  

telephone, e-mail) 

 

Role of the Bidder  

Brief description of the works 

executed by the Bidder and 

similarity 

 

 

 

The Bidder shall submit end user's certificates as evidence of the above. These certificates shall be 

issued by the end user on his letterhead indicating address, telephone, fax number and e-mail of the 

end user. They shall be signed and sealed by the issuing authority and shall include the following de-

tails of each project that has been executed: 

 

 name, address and nationality of customer 

 details of contract, rated voltage, type, line length, etc. for transmission lines contracts and/or rated 

voltage, type of switchyard, transformer capacity, number of bays, etc. for substation contracts 

 completion period 

 commissioning date/commercial operation 

 contract value 
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Check Survey

Approval of Plan & Profile Drawings

Manufacture of Conductor, Insulator, Fittings & 

accessories

De-stringing of existing conductors and Re-

stringing with ACCC conductor

Testing & Commissioning

POWER GRID COMPANY OF BANGLADESH LTD.

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1).                                                              

SCHEDULE C

BAR CHART PROGRAMME OF KEY ACTIVITIES (Separate for Lot-1 and Lot-2)

[CONTRACT NO. PGCB/CEEGSTL/TL/Package-1/Lot-1/2]

BIDDING DOCUMENT FOR

Description of Works

The Works under this turnkey contract shall be completed within 24 (twenty four) months from the Effective Date as described in the Contract Agreement.

Month
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POWER GRID COMPANY OF BANGLADESH LIMITED 

 
BIDDING DOCUMENT FOR 

CONSTRUCTION AND RECONDUCTORING OF 132KV TRANSMISSION LINES 

ON TURNKEY BASIS (PACKAGE-1).  

[CONTRACT NO. PGCB/CEEGSTL/TL/Package-1/Lot-1/2] 

SCHEDULE D 
 
Proposed Manufacturers for Major Items of Plant and Services 

 

The following Subcontractors and/or manufacturers are proposed for carrying out the item of the 
facilities indicated: 

Bidders are free to propose more than one for each item. 

 

 

Item   Description Manufacturer Place of 

Manufacture 

Place of Testing 

and Inspection 

1 Conductor (ACCC)    

2 Conductor (ACSR)    

3 Tower    

4 Insulators    

5 OPGW    

6 Conductor & Insulator  fittings 
for ACCC  

   

7 Conductor & Insulator  fittings 
for ACSR  

   

8 Fittings for OPGW    

 

 

 

 

Signature ---------------------------------- 

Date  ---------------------------------- 
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POWER GRID COMPANY OF BANGLADESH LIMITED 
 

BIDDING DOCUMENT FOR 

CONSTRUCTION AND RECONDUCTORING OF 132KV TRANSMISSION LINES ON 

TURNKEY BASIS (PACKAGE-1).  

[CONTRACT NO. PGCB/CEEGSTL/TL/Package-1/Lot-1/2] 

SCHEDULE E 
 

 

 

TECHNICAL PARTICULARS AND GUARANTEE 

 

 

1.1 Towers 
 

1.1.1 Particulars of Steel 
 

 Mild Steel High Yield Steel 

Standard Grade Yield 
Stress 

Standard Grade Yield 
Stress 

Steel standard and grades       

Bolt standard and grades       
 

 

1.2 Piled Foundation Details 
   
 

1.2.1   132kV Towers 
 
 
 
 

Tower Type Particulars 

 

1DL 

(Highest 

extension) 

 

1D1 

(Highest 

extension) 

 

1D25 

(Highest 

extension) 

 

1DT6 

(Highest 

extension) 

 

1DR 

(Highest 

extension) 

 

1DAX 

(Highest 

extension) 

 

1QL 

(Highest 

Extension) 

 

1Q15 

(Highest 

Extension) 

 

1Q30 

(Highest 

Extension) 

 

1QT6 

(Highest 

Extension) 

Type of piled foundation           

Number of piles per leg*           

Length of pile* (mm)           

Diameter of pile* (mm)           

 

 

 

* The final figures will be obtained during detailed design of tower foundations and the approval 

thereof after award of contract, and the foundations shall be supplied accordingly within the con- 

tract price. 
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1.3 Conductor, Earthwire & OPGW 

1.3.1 132 kV Line – ACCC/ACSR Conductor  
 
Fill out 1 form for each manufacturer 

 

 Phase Earthwire 

Conductor 

As per Bid 

requirement 

As per Bid 

Proposal 

As per Bid 

requirement 

As per Bid 

Proposal 

Designation 

(Code Name) 

    

Type     

Reference standards     

Aluminium/ Aluminium alloy grade     

Steel grade     

Galvanising Thickness     

Aluminium class (AS wire)     

Aluminium type (AS wire)     

Conductor max. continuous operating temperature (°C)     

Minimum mass of grease   (kg/km)     

Creep period of conductor to be considered (years)     

No. and diameter of aluminium  wire (No./mm)     

No. and diameter of steel wire (No./mm)     

Overall diameter of conductor (mm)     

Overall sectional area of conductor (mm
2
)     

Rated tensile strength of conductor  (kN)     

Weight (kg/km)     

Direction of external lay     

Cross Sectional Area of  Al (mm
2
)     

Cross Sectional Area of  Composite Core (mm
2
)     

No. of Composite Core (mm)     

Shape of wires     

Diameter of Composite Core (mm)     

Rated tensile strength of core (kN)     

Current carrying capacity at 180 Deg C (amp)     

Max. allowable emergency operating temp. (Deg C)     

Maximum DC Resistance at 20 Deg C (ohm/km)     

 
 
 

Name & Signature of  
Manufacturer`s Representative: 
 
 
Stamp of Manufacturer 
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1.4      OPGW & Fittings 

1.4.1 132kV Line 

 
Fill out 1 form for each manufacturer 
 

Parameter Unit 

Overland Portion River Crossing Portion 

As per Bid 

requirement 

As per Bid 

Proposal 

As per Bid 

requirement 

As per Bid 

Proposal 

OPGW designation & type      

Number of fibres      

Reference standard      

Number and diameter of 

aluminium strands 

mm     

Number and diameter of 

steel strands 

mm     

Corrosion protection of 

steel strands 

     

Internal fibre tube diameter mm     

Overall diameter mm     

Guaranteed ultimate 

tensile strength 

kN     

Final modulus of elasticity N/mm²     

Coefficient of linear 

expansion 

1/degree     

DC resistance at 20°C ohms/m     

Maximum short circuit 

current capacity 

kA² sec     

Assumed temperature rise °C     

Standard weight kg/m     

Weight of grease kg/m     

Standard length on drum* m     

Weight of complete drum kg     

Maximum drum length m     

Installation minimum 

bending radius 

m     

Optical Characteristics:      

Cut-off wave length nm     

Attenuation at …………. 

Nm 

dB/km     

Zero dispersion wave 

length 

nm     

Chromatic dispersion at 

………… nm 

ps/km     

Individual splice loss dB     

Bit error rate      

OPGW Fittings:      

Guaranteed ultimate 

tensile strength 

     

kN     
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Parameter Unit 

Overland Portion River Crossing Portion 

As per Bid 

requirement 

As per Bid 

Proposal 

As per Bid 

requirement 

As per Bid 

Proposal 

Suspension set 

Tension set 

kN     

Overall length of set 

Suspension set 

Tension set 

     

mm     

mm     

Mass of set 

Suspension set 

Tension set 

     

kg     

kg     

Drawing numbers      

Cross section of OPGW      

Cross section of non-

metallic cable 

     

Joint box      

Fixing clamps      

OPGW suspension set      

OPGW tension set      

OPGW vibration damper      

 
 
* Drum length to be finalized after finalization of tower locations as per check survey. 
 
  
 
 
 
 

Name & Signature of  
Manufacturer`s Representative: 
 
 
Stamp of Manufacturer 
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1.5       Insulator Sets & Fittings 
 

1.5.1     132 kV Line 
 

 

Parameter Unit 

As per Bid requirement As per Bid Proposal 

Insulator Set Type 

Suspension Tension Suspension Tension 

Insulator unit type no.      

Dielectric material      

Total creepage per unit mm     

Spacing mm     

Overall shed diameter mm     

Puncture voltage  kV     

Electro-mechanical failing load of 

unit 

kN     

Drawing no. of unit      

Type test certificate no.      

Number of units per string pcs.     

Total creepage of string mm     

Overall length of set mm     

Sag adjuster type and step mm     

Ultimate strength of set kN     

Mass of set kg     

Anticipated      

lightning impulse withstand voltage kV     

Power frequency withstand voltage kV     

Corona extinction level kV     

 
 
 
 
 
 

Name & Signature of  
Manufacturer`s Representative: 
 
 
Stamp of Manufacturer 
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1.6       Vibration Dampers 
 

 

Fill out 1 form for each manufacturer 

 

Parameter Unit 

As per Bid 

requirement 

As per Bid 

Proposal 

As per Bid 

requirement 

As per Bid 

Proposal 

Overland River Crossing  

Unit weight of vibration dampers      

for phase conductor kg     

for earthwire kg     

for OPGW kg     

Number of vibration dampers to be used for 

phase conductor per standard span 

pcs.     

Number of vibration dampers to be used for 

earthwire per standard span 

pcs.     

Number of vibration dampers to be used for 

OPGW per standard span 

pcs.     

 
 
These quantities shall be based on the design of the proposed vibration dampers. Actual number 
of vibration damper will be decided according to the Manufacturer's recommendation for each 
span. 
 
 
 
 

Name & Signature of  
Manufacturer`s Representative: 
 
 
Stamp of Manufacturer 
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Schedule F: Proposed Subcontractor 

 

 
 

POWER GRID COMPANY OF BANGLADESH LIMITED 
 

 

BIDDING DOCUMENT FOR 

CONSTRUCTION AND RECONDUCTORING OF 132KV TRANSMISSION LINES 

ON TURNKEY BASIS (PACKAGE-1).  

[CONTRACT NO. PGCB/CEEGSTL/TL/Package-1/Lot-1/2] 

 

SCHEDULE F 

 

PROPOSED SUBCONTRACTORS 

 
The bidder shall propose a list of the Sub-contractors in the following table as per Item No. 5, Sub-

clause 2.7, Section 3- Evaluation and Qualification Criteria, Volume 1 of 2 of the Bidding Document: 

 

 

 

No. Service Subcontractor's Name and Address Nationality 

1 Civil Works   

2 Electrical Works   

 

 

 

 

 

 

 

Signature ---------------------------------- 

Date  ---------------------------------- 
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Section 5: Eligible Countries  

 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) 

Eligible Countries 
 

 

All countries shall be eligible countries except Israel and if the country of origin is ruled out by sanc-

tions issued by the UN Security Council or sanctions issued by the European Union or the Govern-

ment of the People's Republic of Bangladesh. 
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1. Scope of Supply of Plant and Services

1.1 General Description of the Scope 

The number of the Invitation 

letter for Bids is: 

The Employer is: 

The name of the ICB is: 

The identification number of 

the ICB is: 

The number of lots (contracts) 

comprising this ICB is:  

27.21.0000.101.07.35.22.420, dated January 23, 2022 

Power Grid Company of Bangladesh Limited 

Construction and Reconductoring of 132kV Transmission Lines 

on Turnkey Basis (Package-1) 

PGCB/CEEGSTL/TL/Package-1/Lot-1/2 

2 (Two ) 

1.2 Brief Description of the Scope of Works 

Please refer to Volume 2 of the bidding document. 

1.3 Drawings and Documents to Be Submitted With Bid 

The following drawings and documents shall be submitted with the bid: 

1. Not Applicable.

2. Foundation drawings of all types of towers. The piled system the Bidder intends to use for the

foundations along with dimensions of piles, the materials of the shaft and pile cap and the max-

imum possible length of pile that can be installed with the Bidder's proposed pile system. Fur- 

ther, the Bidders shall give information about the piling method, such as details of casing, meth- 

ods of soil excavation, type of reinforcement for both pile and pile cap and the facility to

transport all equipment.

3. Detailed drawings of all types of insulators and insulator sets including cross section sketch of

head portion of all types of disc insulators.

4. Cross-sectional drawings of conductors and detailed drawings of its accessories

5. Cross-sectional drawings of OPGW and detailed drawings of OPGW accessories

6. Test Certificates
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6.1 Conductor - 

 

                      Type tests specified shall require to be submitted in the bid for the ACCC Conductor 
of offered or similar/higher size. Report shall be considered valid if the tests con-
ducted within the past 7 (seven) years as on the date of bid opening at an accredit-
ed ISO/IEC 17025 third party laboratory or at manufacturer’s own laboratory wit-
nessed by the representative(s) of a Utility or witnessed by a representative of an 
ISO/IEC 17025 Accredited Laboratory.    

          
In the case of composite core conductor, the tests specified shall be carried out be-
fore stranding on as manufactured samples. 

 

         Name of type tests are given below: 

 
                      6.1.1 On complete Conductor: 

 

                                i) DC resistance test on stranded conductor  

 ii) UTS test on stranded conductor  

iii) Stress- Strain test on stranded conductor and core at room temperature 

as per IEC 1089 

                                  iv) Creep test at ambient temperature 

                                    v) High temperature endurance & creep test on stranded conductor 

      vi) Sheaves Test      

           vii) Axial Impact Test    

      viii) Radial Crush Test      

        ix) Torsional Ductility Test 

               x) Aeolian Vibration Test    

 

 
                       6.1.2 On Conductor Strand/Core: 

 

i) Bending test on composite core 

ii) Tensile Test /Breaking Load Test on Core 

iii) Co-efficient of linear expansion on core 

iv) Strand brittle fracture test on core 

v) Dimensional check on  Core 

vi) Heat resistance test on Aluminium strands 

  

 

         Note: In the case, a bidder have offered ACCC conductor from a manufacturer already 

qualified as per Evaluation and Qualification Criteria (Section 3) of Bidding document vol-

ume 1 and such  a bidder have not submitted  above  satisfactory type test reports for the 

offered conductor with their bid, in that case satisfactory type tests reports on the offered 

conductor as per above requirement will have to be submitted by the Contractor during 

contract execution stage within the contract price. 

 

 

6.2  OPGW - Type test reports of similar OPGW (type tests shall be as stated in Volume 2 of the 

bidding documents) from Manufacturer's own laboratory / independent testing laboratory. 
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6.3 Insulators 

 

6.3.1 For insulator units: 

 
(a) For insulator units: 

 

(Type tests shall be as stated in Volume 2 of the bidding documents) 

 

7. Technical catalogues, Quality Assurance Certificate BS EN ISO 9001 /ISO 9002 (or equivalent) 

and quality assurance programme & typical quality plan for the work from the Manufacturers of 

the following equipment: 

 

 Tower 

 Conductor & accessories. 

 Insulator and insulator hardware fittings. 

 OPGW & accessories 
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2. Specifications 

Please refer to Volume 2 of the Bidding Document. 

 

 

 

3. Drawings 

Please refer to Volume 2 of the Bidding Document. 
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4. Supplementary Information 

4.1 Project Country 

The works will be performed in Bangladesh. 

 

 

4.2 Contract Site 

The project spreads over  Ishurdi, Pabna, Baghabari, Shahzadpur, Kabirpur, Kodda, Mymensingh, 

Jhenaidah, Chuadanga, Barapukuria, Rangpur, Ghorasal, Joydebpur, Hathazari, Korerhat. 

 

 

4.3 Port Facilities and Transport to Site 

Chittagong, Dhaka, Narayanganj, Benapole and Mongla are the ports of entry for material to Bangla-

desh by sea and road. Inland transport from Chittagong, Narayanganj, Benapole and Mongla to the 

site can be by barge or road.  

 

The contractor is responsible for performing all dispatch, shipment, delivery, unloading, inland trans-

portation and obtaining all approvals and consents etc. necessary for the movement of plant and con-

tractors equipment from the port to the site. 

 

All necessary access roads, jetties or offloading points etc. required for the transport of the plant etc. 

to site will be the Contractor's responsibility. 

 

Where heavy loads are to be moved the Contractor shall be responsible for performing surveys of the 

routes to ensure that all portions have adequate load bearing capacity. 

 

A comprehensive method statement shall be submitted to the Engineer/ Employer detailing the pro-

posed transport route(s) and requirements. Plans indicating all bridges, ducts, culverts, railway cross-

ings, overhead lines, water mains etc., and their load bearing capacity or clearances as appropriate 

shall be given together with proposed means of achieving the transportation requirements. Any rein-

forcement, strengthening, modifications or temporary works required to obtain the necessary capacity 

shall be the responsibility of the contractor. The cost of the above is to be included in the Bid price. 

 

No plant is to be consigned to Bangladesh by air freight without the prior written approval of the Em-

ployer. 
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5. Bank Guarantees and Certificates 

5.1 Form of Performance Security 

Bank's Name, and Address of Issuing Branch or Office 

Beneficiary:  Name and Address of Employer  

Date: 

Performance Guarantee No.:  

 

We have been informed that ____ name of the Contractor ____ (hereinafter called "the Contractor") 

has entered into Contract No. ____ reference number of the Contract ____ dated___ with you, for the 

execution of name of contract and brief description of Works ____ (hereinafter called "the Contract").  

 

Furthermore, we understand that, according to the conditions of the Contract, a performance guaran-

tee is required. 

 

At the request of the Contractor, we ____ name of the Bank. ____ hereby irrevocably undertake to 

pay you any sum or sums not exceeding in total an amount of ____name of the currency and amount 

in figures*. ____ (____ amount in words ____) such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, upon receipt by us of your first demand in writing 

accompanied by a written statement stating that the Contractor is in breach of its obligation(s) under 

the Contract, without your needing to prove or to show grounds for your demand or the sum specified 

therein. 

 

This guarantee shall expire no later than the earlier of: 

 

(a) 12 months after our receipt of 

 

(i)  a copy of the Operational Acceptance Certificate; or 

(ii)  a registered letter from the Contractor, attaching a copy of the notice to the project man-

ager that the Facilities are ready for commissioning, and stating that 14 days have 

elapsed from receipt of such notice (or 7 days have elapsed if the notice was a repeated 

notice) and the project manager has failed to issue a Operational Acceptance Certificate 

or inform the Contractor in writing of any defects or deficiencies; or 

(iii)  a registered letter from the Contractor stating that no Operational Acceptance Certificate 

has been issued but the Employer is making use of the Facilities; or 

 

(b)  the ____ day of, 201_. 

 

Consequently, any demand for payment under this guarantee must be received by us at this office on 

or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758, ex-

cept that of article 15(A.) 

 

_________________________ 

Seal of Bank and Signature(s) 
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5.2 Form of Advance Payment Security 

Bank's Name, and Address of Issuing Branch or Office 

Beneficiary:  Name and Address of Employer  

Date:  

Advance Payment Guarantee No.:   

 

We have been informed that name of the Contractor.(hereinafter called "the Contractor") has entered into 

Contract No. reference number of the Contract. dated with you, for the execution of name of contract and brief 

description of Works.(hereinafter called "the Contract"). 

 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in 

the sum(the Guarantor shall insert an amount representing the amount of the advance payment de-

nominated either in the currency(ies) of the advance payment as specified in the Contract, or in a 

freely convertible currency acceptable to the Employer.).(.amount in words.)is to be made against an 

advance payment guarantee. 

 

At the request of the Contractor, we name of the Bank. hereby irrevocably undertake to pay you any sum 

or sums not exceeding in total an amount of name of the currency and amount in figures*.(.amount in 

words.)upon receipt by us of your first demand in writing accompanied by a written statement stating 

that the Contractor is in breach of its obligation under the Contract because the Contractor used the 

advance payment for purposes other than the costs of mobilization in respect of the Works.  

 

It is a condition for any claim and payment under this guarantee to be made that the advance payment 

referred to above must have been received by the Contractor on its account number Contractor's ac-

count number.at name and address of the Bank. 

 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Contractor as indicated in copies of interim statements or payment certificates 

which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of 

the interim payment certificate indicating that eighty (80) percent of the Contract Price has been certi-

fied for payment, or on the day of(insert the expected expiration date of the Time for Completion. The Employer 

should note that in the event of an extension of the time for completion of the Contract, the Employer would need to 

request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to 

the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding the 

following text to the form, at the end of the penultimate paragraph: "The Guarantor agrees to a one-time extension of 

this guarantee for a period not to exceed [six months][one year], in response to the Employer's written request for 

such extension, such request to be presented to the Guarantor before the expiry of the guarantee"), whichever is 

earlier. Consequently, any demand for payment under this guarantee must be received by us at this 

office on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 

 

 

__________________ 

Seal of Bank and Signature(s) 



Section 6: Employer's Requirements Page 6-8 

 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) 

 
 

5.3 Form of Completion Certificate 

Contract: [insert name of contract and contract identification details] 

 

 Date: _____ 

 Certificate No.:_____ 

 

 

To: [insert name and address of Contractor.] 

 

 

 

Dear Ladies and/or Gentlemen, 

 

Pursuant to GC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract en-

tered into between yourselves and the Employer dated [insert date], relating to the [brief description of 

the Facilities], we hereby notify you that the following part(s) of the Facilities was (were) complete on 

the date specified below, and that, in accordance with the terms of the Contract, the Employer hereby 

takes over the said part(s) of the Facilities, together with the responsibility for care and custody and 

the risk of loss thereof on the date mentioned below. 

 

1. Description of the Facilities or part thereof: [description] 

 

2. Date of Completion: [date] 

 

However, you are required to complete the outstanding items listed in the attachment hereto as soon 

as practicable. 

 

This letter does not relieve you of your obligation to complete the execution of the Facilities in accord-

ance with the Contract nor of your obligations during the Defect Liability Period. 

 

Very truly yours, 

 

 

 

[Signature] 

Project Manager 
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5.4 Form of Operational Acceptance Certificate 

Contract: [insert name of contract and contract identification details.] 

 

Date: _____ 

Certificate No.:_____ 

 

 

To: [insert name and address of Contractor.] 

 

Pursuant to GC Sub-Clause 25.3 (Operational Acceptance) of the General Conditions of the Contract 

entered into between yourselves and the Employer dated [date], relating to the [brief description of the 

Facilities], we hereby notify you that the following part(s) of the Facilities were satisfactorily attained 

operational acceptance criteria on the date specified below: 

 

1. Description of the Facilities or part thereof: [description] 

2. Date of Operational Acceptance: [date] 

 

Very truly yours, 

 

[Signature] 

Project Manager 
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6. Change Orders 

6.1 Change Order Procedure 

6.1.1 General 

This section provides samples of procedures and forms for implementing changes in the Facilities dur-

ing the performance of the Contract in accordance with GC Clause 39 (Change in the Facilities) of the 

General Conditions. 

 

 

6.1.2 Change Order Log 

The Contractor shall keep an up-to-date Change Order Log to show the current status of Requests for 

Change and Changes authorized or pending, as Annex 8. Entries of the Changes in the Change Order 

Log shall be made to ensure that the log is up-to-date. The Contractor shall attach a copy of the cur-

rent Change Order Log in the monthly progress report to be submitted to the Employer. 

 

 

6.1.3 References for Changes 

(1) Request for Change as referred to in GC Clause 39 shall be serially numbered CR-X-nnn. 

(2) Estimate for Change Proposal as referred to in GC Clause 39 shall be serially numbered CN-X-

nnn. 

(3) Acceptance of Estimate as referred to in GC Clause 39 shall be serially numbered CA-X-nnn. 

(4) Change Proposal as referred to in GC Clause 39 shall be serially numbered CP-X-nnn. 

(5) Change Order as referred to in GC Clause 39 shall be serially numbered CO-X-nnn. 

 

Note: 

(a) Requests for Change issued from the Employer's Home Office and the Site representatives of 

the Employer shall have the following respective references: 

 

Home Office CR-H-nnn 

Site CR-S-nnn 

 

(b) The above number "nnn" is the same for Request for Change, Estimate for Change Proposal, 

Acceptance of Estimate, Change Proposal and Change Order. 
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6.2 Change Order Forms 

6.2.1  Request for Change Proposal Form 

[Employer's Letterhead] 

 

Date: 

To: [Contractor's name and address] 

 

Attention: [Name and title] 

 

Contract Name: [Contract name] 

Contract Number: [Contract number] 

 

Dear Ladies and/or Gentlemen: 

 

With reference to the captioned Contract, you are requested to prepare and submit a Change Pro-

posal for the Change noted below in accordance with the following instructions within [number] days of 

the date of this letter [or on or before ( date)]. 

 

1. Title of Change: [Title] 

2. Change Request No./Rev.: [Number] 

3. Originator of Change: 

 Employer: [Name] 

 Contractor (by Application for Change Proposal No. [Number Refer to Annex 6.2.7] 

4. Brief Description of Change: [Description] 

5. Facilities and/or Item No. of equipment related to the requested Change: [Description] 

6. Reference drawings and/or technical documents for the request of Change: 

 Drawing No./Document No. / Description 

7. Detailed conditions or special requirements on the requested Change: [Description] 

8. General Terms and Conditions: 

(a) Please submit your estimate to us showing what effect the requested Change will have 

on the Contract Price. 

(b) Your estimate shall include your claim for the additional time, if any, for completion of the 

requested Change. 

(c) If you have any critical opinion regarding the adoption of the requested Change in con-

nection with the conformability to the other provisions of the Contract or the safety of the 

Plant or Facilities, please inform us of your opinion in your proposal of revised provisions. 

(d) Any increase or decrease in the work of the Contractor relating to the services of its per-

sonnel shall be calculated. 

(e) You shall not proceed with the execution of the work for the requested Change until we 

have accepted and confirmed the amount and nature in writing. 

 

[Employer's Name] 

[Signature] 

[Name of signatory] 

[Title of signatory] 
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6.2.2 Estimate for Change Proposal Form 

[Contractor's Letterhead] 

Date 

To: [Employer's name and address] 

 

 

Attention: [Name and title] 

 

 

Contract Name: [Contract name] 

Contract Number: [Contract number] 

 

 

 

Dear Ladies and/or Gentlemen: 

 

With reference to your Request for Change Proposal, we are pleased to notify you of the approximate 

cost of preparing the below-referenced Change Proposal in accordance with GC Sub-Clause 39.2.1 of 

the General Conditions. We acknowledge that your agreement to the cost of preparing the Change 

Proposal, in accordance with GC Sub-Clause 39.2.2, is required before estimating the cost for change 

work. 

 

1. Title of Change: [Title] 

 

2. Change Request No./Rev.: [Number] 

 

3. Brief Description of Change: [Description] 

 

4. Scheduled Impact of Change: [Description] 

5. Cost for Preparation of Change Proposal: [insert costs which shall be in the currencies of the 

Contract] 

 

(a) Engineering (Amount) 

 

(i) Engineer  hrs x   rate/hr =    

 

(ii) Draftsperson  hrs x   rate/hr =   

 Subtotal   hrs     

 Total Engineering Cost      

 

(b) Other Cost    

 

 Total Cost (a) + (b)     

 

[Contractor's Name] 

[Signature] 

[Name of signatory] 

[Title of signatory] 
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6.2.3 Acceptance of Estimate Form 

[Employer's Letterhead] 

Date: 

To: [Contractor's name and address] 

 

Attention: [Name and title] 

 

Contract Name: [Contract name] 

Contract Number: [Contract number] 

 

Dear Ladies and/or Gentlemen: 

 

We hereby accept your Estimate for Change Proposal and agree that you should proceed with the 

preparation of the Change Proposal. 

 

1. Title of Change: [Title] 

 

2. Change Request No./Rev.: [Request number/revision] 

 

3. Estimate for Change Proposal No./Rev.: [Proposal number/revision] 

 

4. Acceptance of Estimate No./Rev.: [Estimate number/revision] 

 

5. Brief Description of Change: [Description] 

 

6. Other Terms and Conditions: In the event that we decide not to order the Change accepted, you 

shall be entitled to compensation for the cost of preparation of Change Proposal described in 

your Estimate for Change Proposal mentioned in para. 3 above in accordance with GC Clause 

39 of the General Conditions. 

 

 

[Employer's Name] 

[Signature] 

[Name of signatory] 

[Title of signatory] 
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6.2.4 Change Proposal Form 

[Contractor's Letterhead] 

Date: 

 

To: [Employer's name and address] 

 

 

Attention: [Name and title] 

 

 

Contract Name: [Contract name] 

Contract Number: [Contract number] 

 

 

 

Dear Ladies and/or Gentlemen: 

 

In response to your Request for Change Proposal No. [Number], we hereby submit our proposal as 

follows: 

 

1. Title of Change: [Name] 

 

2. Change Proposal No./Rev.: [Proposal number / revision] 

 

3. Originator of Change: Employer: [Name] / Contractor: [Name] 

 

4. Brief Description of Change: [Description] 

 

5. Reasons for Change: [Reason] 

 

6. Facilities and/or Item No. of Equipment related to the requested Change: [Facilities] 

 

7. Reference drawings and/or technical documents for the requested Change: 

 [Drawing/Document No./Description] 

 

8. Estimate of increase/decrease to the Contract Price resulting from Change Proposal: 

        Amount 

      [insert amounts in the currencies of the Contract] 

(a) Direct material          

(b) Major construction equipment        

(c) Direct field labour (Total  hrs)        

(d) Subcontracts          

(e) Indirect material and labour        

(f) Site supervision          

(g) Head office technical staff salaries 

Process engineer  hrs @   rate/hr     

Project engineer  hrs @   rate/hr     

Equipment engineer  hrs @   rate/hr     

Procurement  hrs @   rate/hr      

Draftsperson  hrs @   rate/hr     
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Total   hrs   

 

(h) Extraordinary costs (computer, travel, etc.)      

(i) Fee for general administration,  % of Items      

(j) Taxes and customs duties        

Total lump sum cost of Change Proposal  [Sum of items (a) to (j)] 

Cost to prepare Estimate for Change Proposal [Amount payable if Change is not ac-

cepted] 

 

9. Additional time for Completion required due to Change Proposal 

 

10. Effect on the Functional Guarantees 

 

11. Effect on the other terms and conditions of the Contract 

 

12. Validity of this Proposal: within [Number] days after receipt of this Proposal by the Employer 

13. Other terms and conditions of this Change Proposal: 

(a) You are requested to notify us of your acceptance, comments or rejection of this detailed 

Change Proposal within [Number] days from your receipt of this Proposal. 

(b) The amount of any increase and/or decrease shall be taken into account in the adjust-

ment of the Contract Price. 

(c) Contractor's cost for preparation of this Change Proposal: [insert amount. This cost shall 

be reimbursed by the Employer in case of Employer's withdrawal or rejection of this 

Change Proposal without default of the Contractor in accordance with GC Clause 39 of 

the General Conditions] 

 

 

[Contractor's Name] 

[Signature] 

[Name of signatory] 

[Title of signatory] 
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6.2.5 Change Order Form 

[Employer's Letterhead] 

Date: 

To: [Contractor's name and address] 

 

 

Attention: [Name and title] 

 

 

Contract Name: [Contract name] 

Contract Number: [Contract number] 

 

 

 

Dear Ladies and/or Gentlemen: 

 

We approve the Change Order for the work specified in the Change Proposal (No. [number]), and 

agree to adjust the Contract Price, Time for Completion and/or other conditions of the Contract in ac-

cordance with GC Clause 39 of the General Conditions. 

 

1. Title of Change: [Name] 

 

2. Change Request No./Rev.: [Request number / revision] 

 

3. Change Order No./Rev.: [Order number / revision] 

 

4. Originator of Change: Employer: [Name] / Contractor: [Name] 

 

5. Authorized Price: 

 Ref. No.: [Number] Date: [Date] 

 Foreign currency portion [Amount] plus Local currency portion [Amount] 

 

6. Adjustment of Time for Completion 

 None  Increase [Number] days  Decrease [Number] days 

 

7. Other effects, if any 

 

 

 

 

Authorized by:  _____________ Date:  

   Employer 

 

 

Accepted by: ______________ Date: 

   Contractor 
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6.2.6 Pending Agreement Change Order Form 

[Employer's Letterhead] 

Date 

 

To: [Contractor's name and address] 

 

 

Attention: [Name and title] 

 

 

Contract Name: [Contract name] 

Contract Number: [Contract number] 

 

 

 

Dear Ladies and/or Gentlemen: 

 

We instruct you to carry out the work in the Change Order detailed below in accordance with GC 

Clause 39 of the General Conditions. 

 

1. Title of Change: [Name] 

 

2. Employer's Request for Change Proposal No./Rev.: [number/revision] dated: [date] 

 

3. Contractor's Change Proposal No./Rev.: [number / revision] dated: [date] 

 

4. Brief Description of Change: [Description] 

 

5. Facilities and/or Item No. of equipment related to the requested Change: [Facilities] 

 

6. Reference Drawings and/or technical documents for the requested Change: 

 [Drawing / Document No. / Description] 

 

7. Adjustment of Time for Completion: 

 

8. Other change in the Contract terms: 

 

9. Other terms and conditions: 

 

[Employer's Name] 

[Signature] 

[Name of signatory] 

[Title of signatory] 
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6.2.7 Application for Change Proposal Form 

[Contractor's Letterhead] 

Date 

 

To: [Employer's name and address] 

 

 

Attention: [Name and title] 

 

 

Contract Name: [Contract name] 

Contract Number: [Contract number] 

 

 

 

Dear Ladies and/or Gentlemen: 

 

We hereby propose that the below-mentioned work be treated as a Change in the Facilities. 

 

1. Title of Change: [Name] 

 

2. Application for Change Proposal No./Rev.: [Number / revision] dated: [Date] 

 

3. Brief Description of Change: [Description] 

 

4. Reasons for Change: 

 

5. Order of Magnitude Estimation (amount in the currencies of the Contract): [Amount] 

 

6. Scheduled Impact of Change: 

 

7. Effect on Functional Guarantees, if any: 

 

8. Appendix: 

 

[Contractor's Name] 

[Signature] 

[Name of signatory] 

[Title of signatory] 
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7. Form-JV: Form of Joint Venture Agree-
ment 

To: The Company Secretary 

Power Grid Company of Bangladesh Ltd. 

 

Address: ………………………………… 

 

THIS JOINT VENTURE AGREEMENT is made and entered into this the ………………th day of……., 

20 of the Christian Era. 

BETWEEN 

 

M/s........................a company organized and existing under the laws of …………with its registered of-

fice located at…………………………………………..,hereinafter called as "the Partner of the FIRST 

PART". 

 

AND 

 

M/s.....................a company organized and existing under the laws of …………...with its registered of-

fice located at……………………………………………,hereinafter called as "the Partner of the SE-

COND PART". 

 

 

1.  Formation of the Joint Venture 

 

1.1  The partners aforesaid herewith forms a Joint Venture ("Joint Venture") with the following objec-

tives: 

 

 to prepare and submit a joint bid ("bid") to Power Grid Company of Bangladesh ("PGCB") in 

respect of construction of…………………………, Contract No.…………….("Project") to be 

implemented by PGCB. 

 to entirely and completely execute and perform the contract concluded between PGCB and 

the Joint Venture ("Contract"). 

 to comply with all the relative provisions as set out in the bidding documents of the Project. 

 

1.2  The Joint Venture operates under the name of "………." (PGCB…..Project). The seat of the 

Joint Venture Partner in Charge shall be at……………………………..Its address is: 

 

..................................................(PGCB……………….Project) 

 

1.3  The Partner of the…………………..part is the Partner-in Charge of the Joint Venture. 

 

1.4 The percentage of share of the Partner-in Charge of the Joint Venture is more than 50% of the 

Bid Price of this Contract. The percentage of share of each partner in this Joint Venture Agree-

ment is as follows: 

a)  First Part:......% of the Bid Price 

b)  Second Part:.......% of the Bid Price 

c) ............................................................ 
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1.5  Joint Venture's local address shall be: ………………………………….. 

 

 

2.  Supplies and service ("Works") 

 

2.1 The partners of the Joint Venture shall be jointly and severally responsible for successful execu-

tion of the aforesaid Project of PGCB. 

 

2.2 Allocation of supplies and services ("Works") between/among the partners to prepare and sub-

mit the bid/offer and to perform the Contract shall cover value and scope as defined in clause 4 

and 5 of this Joint Venture Agreement. 

 

 

3.  Principles of Cooperation 

 

3.1 Each partner shall be responsible for the completeness of its scope of work and shall bear all 

risks including commercial and technical risks. 

 

3.2 Each partner shall provide the entirety of supplies and services required for the fulfilment of its 

share of work. 

 

3.3 Each partner will be totally (technically/commercially) responsible for its own part and will exe-

cute its part and shall also be responsible for getting its part tested and approved by PGCB as 

per contract. It shall also be responsible for removing any and all deviations/deficiencies, which 

may occur or may be pointed out by PGCB or its Consultant up-till Final Acceptance Certificate 

(FAC) about the Project. 

 

3.4 Each partner shall contribute working capital for equipment, labour and materials or any ex-

pense to be incurred for execution of the Project or any other investment required in connection 

with implementation of the Project work in proportion to its participation ratio. 

 

3.5 Each partner shall be fully responsible for the fulfilment of all obligations jointly and severally for 

execution of the contract in the event the Project is awarded to the Joint Venture and shall hold 

each other harmless and indemnify against any damage arising from its default or non-fulfilment 

of obligations to perform the respective share of responsibilities as per this Joint Venture 

Agreement. 

 

3.6 Each partner shall assist each other to the best of its ability and protect mutual interest as if it 

were its own. 

 

 

4.  Responsibilities of the Partner in Charge 

 

In addition to its scope as defined in clause 2.1 hereof 

 

 overall responsibility. 

 coordination and supervision of the time schedule, as well as of all technical questions and queries 

of interest to the partners. 

 bidding, commercial negotiation, signing and execution of contract. 

 incur liabilities, receive payments, take in instruction for and on behalf of any or all partners during 

entire execution of the Contract. 
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5. Responsibilities of the Partner of………….Part 

 

In addition to its scope as defined in clause 2.1 

 

 it shall keep the Partner in Charge informed of any matter in due time, that may affect performanc-

es of the Contract. 

 

 

6.  Joint Venture Partner's Authority 

 

6.1 Mr…………………….. and Mr………………….shall represent the Partner of ………….Part and 

the Partner of the……………Part respectively and Mr……………………………...shall be the 

Project Incharge. 

 

 

7. Liability and Warranty 

 

7.1  Liability Arising out of PGCB's Claims 

 

7.1.1 The partners shall be jointly and severally liable to PGCB for the performance of the Contract. 

With respect to one another, each partner shall be solely responsible for its share of the work. 

 

7.1.2 If PGCB claims penalty or liquidated damages for delay, the partner responsible for the delay 

shall be solely liable without prejudice to the PGCB's further right to hold the other partner re-

sponsible. 

 

7.1.3 Any defect and damage resulting from such defect shall immediately be rectified by the partner 

in whose share of the work it is located or occurs. These costs shall also include of experts for 

establishing the defect, for additional measures necessitated as a result of the defect, for 

changes in the share of the work of another partner necessitated by correction of such defect 

and for repeat inspections or acceptance tests. 

 

7.2  Liability Arising out of 3rd Party Claims 

 

In case of 3rd party claims, the partner responsible for the event causing the claim shall be sole-

ly liable. 

 

7.3  Liability of the Partner with Respect to each other 

 

With respect to claims of the partner against each other, unless governed by Article 6.1 and 6.2 

hereof, the following shall apply: 

 

7.3.1 Each partner shall be liable to the other partner for damages which it, its employees, agent or 

subcontractor, if any, wilfully or negligently cause to the other partner. 

 

 

8. Insurance 

 

The Joint Venture shall arrange all insurance including Erection All Risk insurance for the whole Pro-

ject as per provisions of the bidding document of PGCB. 
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9.  Finance and Securities 

 

Each partner shall bear the cost for any financing of its scope of supplies and services, where PGCB 

requires guarantee, securities or any other securities, the partner shall share such cost to the extent of 

the value of their respective scope of supplies and services. 

 

 

10.  Invoicing and Payment 

 

The Partner in Charge shall invoice for the Joint Venture's scope of supplies and services to PGCB 

and receive payments directly. 

 

 

11.  Bid Security, Performance Bond and Advance Payment Bond 

 

Bid Security, Performance Bond, Advance Payment Bond etc. will be issued in the name of the Joint 

Venture or any Partner of the JV. The partners shall bear the costs and risk in the proportion to their 

participation ratio. 

 

 

12.  Scope of Joint Venture's Activities 

 

The activities of the Joint Venture are limited to the bidding and, on being awarded, to the perfor-

mance of contract with PGCB for execution of the Project. 

 

 

13.  Arbitration 

 

Any/all disputes arising out of this agreement shall be amicably and promptly settled upon direct nego-

tiation between/among the parties; otherwise, the dispute shall be referred to arbitration for settlement 

under the Rules of Arbitration of the International Chamber of Commerce, Paris. 

 

 

14.  Governing Laws 

 

This Joint Venture Agreement, supplements and arrangements regarding its performance shall be 

governed, construed and enforced in accordance with the substantive laws of ______________ with-

out reference to other laws. 

 

 

15.  Supplementary 

 

The partners may sign supplementary agreement as an amendment to this agreement concerning the 

relevant matters arising from the performance of the Project. Such supplementary agreement shall 

come into force with the ratification of PGCB. 

 

 

16.  Miscellaneous 

 

No partner shall disclose or divulge this Joint Venture Agreement to any other third party except to 

PGCB nor shall it assign, pledge, sell or otherwise dispose of or part with all or part of its designated 
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responsibility to the others without the agreement of PGCB in writing. 

 

 

17.  Commencement and Validity of the Agreement 

 

17.1  This Agreement shall come into force upon signing of the partners. 

 

17.2  This Agreement shall terminate: 

 

 when the Project is awarded by PGCB to a bidder other than this Joint Venture. 

 in the event of an order, after total performance of the Contract (expiry of period of warranty, 

payment of the last instalment, return of equipment etc.) and after fulfilment of all obligations 

of the partners as provided for in this Agreement. 

 

 

In witness whereof, the partners hereby have caused this Joint Venture Agreement to be executed by 

their duly authorized representatives as appear below on the day, month and the year first above writ-

ten. 

 

 

 

Signed by: Signed by: 

 

……………………………………… 

 

…………………………………………… 

On behalf of: 

………………………………………… 

On behalf of: 

…………………………………………… 

 

Witness……………………………… 

 

Witness…………………………………… 
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A. Contract and Interpretation 

1. Definitions 1.1 The following words and expressions shall have the meanings hereby 

assigned them: 

"Contract" means the Contract Agreement entered into between the 

Employer and the Contractor, together with the Contract Documents 

referred to therein; they shall constitute the Contract, and the term 

"the Contract" shall in all such documents be construed accordingly. 

"Contract Documents" means the documents listed in Article 1.1 

(Contract Documents) of the Contract Agreement (including any 

amendments thereto). 

"GCC" means the General Conditions of Contract. 

"SCC" means the Special Conditions of Contract. 

"day" means calendar day. 

"year" means 365 days. 

"month" means calendar month. 

"Party" means the Employer or the Contractor, as the context re-

quires. 

"Employer" means the person named as such in the SCC and in-

cludes the legal successors or permitted assigns of the Employer. 

"Project Manager" means the person appointed by the Employer in 

the manner provided in GCC Subclause 17.1 (Project Manager) 

hereof and named as such in the SCC to perform the duties delegat-

ed by the Employer. 

"Contractor" means the person(s) named as Contractor in the Con-

tract Agreement, and includes the legal successors or permitted as-

signs of the Contractor. 

"Contractor’s Representative" means any person nominated by the 

Contractor and approved by the Employer in the manner provided in 

GCC Subclause 17.2 (Contractor’s Representative and Construction 

Manager) hereof to perform the duties delegated by the Contractor. 

"Construction Manager" means the person appointed by the Contrac-

tor’s Representative in the manner provided in GCC Subclause 

17.2.4. 

"Subcontractor," including manufacturers, means any person to 

whom execution of any part of the Facilities, including preparation of 

any design or supply of any Plant, is sub-contracted directly or indi-

rectly by the Contractor, and includes its legal successors or permit-

ted assigns. 

"Dispute Board" means the person or persons named as such in the 

SCC appointed by agreement between the Employer and the Con-

tractor to make a decision on or to settle any dispute or difference be-

tween the Employer and the Contractor referred to him or her by the 
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parties pursuant to GCC Subclause 45.1 (Dispute Board) hereof. 

"The Bank" means the financing institution named in the SCC. 

"Contract Price" means the sum specified in Article 2.1 (Contract 

Price) of the Contract Agreement, subject to such additions and ad-

justments thereto or deductions therefrom, as may be made pursuant 

to the Contract. 

"Facilities" means the Plant to be supplied and installed, as well as all 

the Installation Services to be carried out by the Contractor under the 

Contract. 

"Plant" means permanent plant, equipment, machinery, apparatus, 

articles and things of all kinds to be provided and incorporated in the 

Facilities by the Contractor under the Contract (including the spare 

parts to be supplied by the Contractor under GCC Subclause 7.3 

hereof), but does not include Contractor’s Equipment. 

"Installation Services" means all those services ancillary to the supply 

of the Plant for the Facilities, to be provided by the Contractor under 

the Contract, such as transportation and provision of marine or other 

similar insurance, inspection, expediting, site preparation works (in-

cluding the provision and use of Contractor’s Equipment and the sup-

ply of all construction materials required), installation, testing, pre-

commissioning, commissioning, operations, maintenance, the provi-

sion of operations and maintenance manuals, training, etc. as the 

case may require. 

"Contractor’s Equipment" means all facilities, equipment, machinery, 

tools, apparatus, appliances, or things of every kind required in or for 

installation, completion and maintenance of Facilities that are to be 

provided by the Contractor, but does not include Plant, or other things 

intended to form or forming part of the Facilities. 

"Country of Origin" means the countries and territories eligible under 

the rules of the Bank as further elaborated in the SCC. 

"Site" means the land and other places upon which the Facilities are 

to be installed, and such other land or places as may be specified in 

the Contract as forming part of the Site. 

"Effective Date" means the date of fulfilment of all conditions stated in 

Article 3 (Effective Date) of the Contract Agreement, upon which the 

period until the Time for Completion shall be counted from. 

"Time for Completion" means the time within which Completion of the 

Facilities as a whole (or of a part of the Facilities where a separate 

Time for Completion of such part has been prescribed) is to be at-

tained, as referred to in GCC Clause 8 and in accordance with the 

relevant provisions of the Contract. 

"Completion" means that the Facilities (or a specific part thereof 

where specific parts are specified in the Contract) have been com-

pleted operationally and structurally and put in a tight and clean con-

dition, that all work in respect of Pre-commissioning of the Facilities 

or such specific part thereof has been completed, and that the Facili-
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ties or specific part thereof are ready for Commissioning as provided 

in GCC Clause 24 (Completion) hereof. 

"Pre-commissioning" means the testing, checking and other require-

ments specified in the Employer’s Requirements that are to be car-

ried out by the Contractor in preparation for Commissioning as pro-

vided in GCC Clause 24 (Completion) hereof. 

"Commissioning" means operation of the Facilities or any part thereof 

by the Contractor following Completion, which operation is to be car-

ried out by the Contractor as provided in GCC Subclause 25.1 

(Commissioning) hereof, for the purpose of carrying out Guarantee 

Test(s). 

"Guarantee Test(s)" means the test(s) specified in the Employer’s 

Requirements to be carried out to ascertain whether the Facilities or a 

specified part thereof is able to attain the Functional Guarantees 

specified in the Appendix (Functional Guarantees) to the Contract 

Agreement in accordance with the provisions of GCC Subclause 25.2 

(Guarantee Test) hereof. 

"Operational Acceptance" means the acceptance by the Employer of 

the Facilities (or any part of the Facilities where the Contract provides 

for acceptance of the Facilities in parts), which certifies the Contrac-

tor’s fulfilment of the Contract in respect of Functional Guarantees of 

the Facilities (or the relevant part thereof) in accordance with the pro-

visions of GCC Clause 28 (Functional Guarantees) hereof and shall 

include deemed acceptance in accordance with GCC Clause 25 

(Commissioning and Operational Acceptance) hereof. 

"Defect Liability Period" means the period of validity of the warranties 

given by the Contractor commencing at Completion of the Facilities or 

a part thereof, during which the Contractor is responsible for defects 

with respect to the Facilities (or the relevant part thereof) as provided 

in GCC Clause 27 (Defect Liability) hereof. 

2. Contract Docu-

ments 

2.1 Subject to Article 1.2 (Order of Precedence) of the Contract Agree-

ment, all documents forming part of the Contract (and all parts there-

of) are intended to be correlative, complementary and mutually ex-

planatory. The Contract shall be read as a whole. 

3. Interpretation 3.1 In the Contract, except where the context requires otherwise, 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and words indi-

cating the plural also include the singular; 

c. provisions including the word "agree," "agreed," or "agreement" re-

quire the agreement to be record in writing;  

d. the word "tender" is synonymous with "bid," "tenderer" with "Bidder," 

and "tender documents" with "Bidding Documents;" and 

e. "written" or "in writing" means handwritten, typewritten, printed or 

electronically made, and resulting in a permanent record.  

The marginal words and other headings shall not be taken into con-

sideration in the interpretation of these Conditions. 
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3.2 Incoterms 

Unless inconsistent with any provision of the Contract, the meaning of 

any trade term and the rights and obligations of parties thereunder 

shall be as prescribed by Incoterms. 

"Incoterms" means international rules for interpreting trade terms pub-

lished by the International Chamber of Commerce (latest edition), 38 

Cours Albert 1
er

, 75008 Paris, France. 

3.3 Entire Agreement 

Subject to GCC Sub-clause 16.4 hereof, the Contract constitutes the 

entire agreement between the Employer and Contractor with respect 

to the subject matter of Contract and supersedes all communications, 

negotiations, and agreements (whether written or oral) of parties with 

respect thereto made prior to the date of Contract. 

3.4 Amendment 

No amendment or other variation of the Contract shall be effective 

unless it is in writing, is dated, expressly refers to the Contract, and is 

signed by a duly authorized representative of each party hereto. 

3.5 Independent Contractor 

The Contractor shall be an independent contractor performing the 

Contract. The Contract does not create any agency, partnership, joint 

venture, or other joint relationship between the parties hereto. Subject 

to the provisions of the Contract, the Contractor shall be solely re-

sponsible for the manner in which the Contract is performed. All em-

ployees, representatives, or Subcontractors engaged by the Contrac-

tor in connection with the performance of the Contract shall be under 

the complete control of the Contractor and shall not be deemed to be 

employees of the Employer, and nothing contained in the Contract or 

in any subcontract awarded by the Contractor shall be construed to 

create any contractual relationship between any such employees, 

representatives, or Subcontractors and the Employer. 

3.6 Non-Waiver 

3.6.1 Subject to GCC Subclause 3.6.2 below, no relaxation, forbear-

ance, delay, or indulgence by either party in enforcing any of 

the terms and conditions of the Contract or the granting of time 

by either party to the other shall prejudice, affect, or restrict the 

rights of that party under the Contract, nor shall any waiver by 

either party of any breach of Contract operate as waiver of any 

subsequent or continuing breach of Contract. 

3.6.2 Any waiver of a party’s rights, powers, or remedies under the 

Contract must be in writing, must be dated, and signed by an 

authorized representative of the party granting such waiver, 

and must specify the right and the extent to which it is being 

waived. 
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3.7 Severability 

If any provision or condition of the Contract is prohibited or rendered 

invalid or unenforceable, such prohibition, invalidity, or unenforceabil-

ity shall not affect the validity or enforceability of any other provisions 

and conditions of the Contract. 

3.8 Country of Origin 

"Origin" means the place where the plant and component parts 

thereof are mined, grown, produced, or manufactured, and from 

which the services are provided. Plant components are produced 

when, through manufacturing, processing, or substantial or major as-

sembling of components, a commercially recognized product results 

that is substantially in its basic characteristics or in purpose or utility 

from its components. 

4. Communications 4.1 Wherever these Conditions provide for the giving or issuing of ap-

provals, certificates, consents, determinations, notices, requests, and 

discharges, these communications shall be 

a. in writing and delivered against receipt; and 

b. delivered, sent, or transmitted to the address for the recipient’s 

communications as stated in the Contract Agreement.  

When a certificate is issued to a Party, the certifier shall send a copy 

to the other Party. When a notice is issued to a Party, by the other 

Party or the Project Manager, a copy shall be sent to the Project 

Manager or the other Party, as the case may be. 

5. Law and Lan-

guage 

5.1 The Contract shall be governed by and interpreted in accordance with 

laws of the country specified in the SCC. 

5.2 The ruling language of the Contract shall be that stated in the SCC.  

5.3 The language for communications shall be the ruling language unless 

otherwise stated in the SCC.  

6. Fraud and Cor-

ruption 

6.1 ADB’s Anticorruption Policy requires Borrowers (including beneficiar-

ies of ADB-financed activity), as well as Bidders, Suppliers, and Con-

tractors under ADB-financed contracts, observe the highest standard 

of ethics during the procurement and execution of such contracts. In 

pursuance of this policy, ADB 

a. defines, for the purposes of this provision, the terms set forth 

below as follows: 

i) "corrupt practice" means the offering, giving, receiving, 

or soliciting, directly or indirectly, anything of value to in-

fluence improperly the actions of another party; 

ii) "fraudulent practice" means any act or omission, includ-

ing a misrepresentation, that knowingly or recklessly 

misleads, or attempts to mislead, a party to obtain a fi-

nancial or other benefit or to avoid an obligation; 

iii) "coercive practice" means impairing or harming, or 

threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly 
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the actions of a party; 

iv) "collusive practice" means an arrangement between two 

or more parties designed to achieve an improper pur-

pose, including influencing improperly the actions of an-

other party; 

v) "obstructive practice" means (a) deliberately destroying, 

falsifying, altering, or concealing of evidence material to 

an ADB investigation; (b) making false statements to in-

vestigators in order to materially impede an ADB investi-

gation; (c) failing to comply with requests to provide in-

formation, documents, or records in connection with an 

Office of Anticorruption and Integrity (OAI) investigation;  

(d) threatening, harassing, or intimidating any party to 

prevent it from disclosing its knowledge of matters rele-

vant to the investigation or from pursuing the investiga-

tion, or (e) materially impeding ADB's contractual rights 

of audit or access to information; and 

vi) "integrity violation" is any act which violates ADB’s Anti-

corruption Policy, including (i) to (v) above and the fol-

lowing: abuse, conflict of interest, violations of ADB 

sanctions, retaliation against whistleblowers or witness-

es, and other violations of ADB's Anticorruption Policy, 

including failure to adhere to the highest ethical stand-

ard. 

b. will reject a proposal for award if it determines that the Bidder 

recommended for award has, directly or through an agent, en-

gaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices or other integrity violations in competing for the Con-

tract; 

c. will cancel the portion of the financing allocated to a contract if 

it determines at any time that representatives of the Borrower 

or of a beneficiary of ADB-financing engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices or other 

integrity violations during the procurement or the execution of 

that contract, without the Borrower having taken timely and ap-

propriate action satisfactory to ADB to remedy the situation; 

d. will impose remedial actions on a firm or an individual, at any 

time, in accordance with ADB’s Anticorruption Policy and Integ-

rity Principles and Guidelines (both as amended from time to 

time), including declaring ineligible, either indefinitely or for a 

stated period of time, to participate
1
 in ADB-financed, adminis-

tered, or supported activities or to benefit from an ADB-

financed, administered, or supported contract, financially or 

otherwise, if it at any time determines that the firm or individual 

has, directly or through an agent, engaged in corrupt, fraudu-

lent, collusive, coercive, or obstructive practices or other integ-

rity violations; and 

                                                      
1
 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity 

(different names are used depending on the particular Bidding Document). 
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e. will have the right to require suppliers and contractors to permit ADB 

or its representative to inspect their accounts and records and other 

documents relating to the bid submission and contract performance 

and to have them audited by auditors appointed by ADB. 

 

 

 

B. Subject Matter of Contract 

7. Scope of Facili-

ties 

7.1 Unless otherwise expressly limited in the Employer's Requirements, 

the Contractor's obligations cover the provision of all Plant and the 

performance of all Installation Services required for the design, the 

manufacture (including procurement, quality assurance, construction, 

installation, associated civil works, pre-commissioning and delivery) 

of the Plant and the installation, completion, and commissioning of 

the Facilities in accordance with the plans, procedures, specifications, 

drawings, codes, and any other documents as specified in the section 

Employer's Requirements. Such specifications include, but are not 

limited to, the provision of supervision and engineering services; the 

supply of labour, materials, equipment, spare parts (as specified in 

GCC Subclause 7.3 below) and accessories; Contractor's Equipment; 

construction utilities and supplies; temporary materials, structures, 

and facilities; transportation (including, without limitation, unloading 

and hauling to, from and at the Site); and storage, except for those 

supplies, works, and services that will be provided or performed by 

the Employer, as set forth in the Appendix (Scope of Works and Sup-

ply by the Employer) to the Contract Agreement. 

7.2 The Contractor shall, unless specifically excluded in the Contract, 

perform all such work and/or supply all such items and materials not 

specifically mentioned in the Contract but that can be reasonably in-

ferred from the Contract as being required for attaining Completion of 

the Facilities as if such work and/or items and materials were ex-

pressly mentioned in the Contract. 

7.3 In addition to the supply of Mandatory Spare Parts included in the 

Contract, the Contractor agrees to supply spare parts required for the 

operation and maintenance of the Facilities for the period specified in 

the SCC and the provisions, if any, specified in the SCC. However, 

the identity, specifications, and quantities of such spare parts and the 

terms and conditions relating to the supply thereof are to be agreed 

between the Employer and the Contractor, and the price of such 

spare parts shall be that given in Price Schedule No. 6, which shall 

be added to the Contract Price. The price of such spare parts shall 

include the purchase price therefore and other costs and expenses 

(including the Contractor's fees) relating to the supply of spare parts. 

8. Time for Com-

mencement and 

Completion 

8.1 The Contractor shall commence work on the Facilities within the peri-

od specified in the SCC and without prejudice to GCC Subclause 

26.2 hereof, the Contractor shall thereafter proceed with the Facilities 

in accordance with the time schedule specified in the Appendix 4 
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(Time Schedule) to the Contract Agreement. 

8.2 The Contractor shall attain Completion of the Facilities or of a part 

where a separate time for Completion of such part is specified in the 

Contract, within the time stated in the SCC or within such extended 

time to which the Contractor shall be entitled under GCC Clause 40 

hereof. 

9. Contractor's Re-

sponsibilities 

9.1 The Contractor shall design, manufacture, including associated pur-

chases and/or subcontracting, install, and complete the Facilities in 

accordance with the Contract. When completed, the Facilities should 

be fit for the purposes for which they are intended as defined in the 

Contract. 

9.2 The Contractor confirms that it has entered into this Contract on the 

basis of a proper examination of the data relating to the Facilities, in-

cluding any data as to boring tests provided by the Employer, and on 

the basis of information that the Contractor could have obtained from 

a visual inspection of the Site if access thereto was available and of 

other data readily available to it relating to the Facilities as of the date 

28 days prior to bid submission. The Contractor acknowledges that 

any failure to acquaint itself with all such data and information shall 

not relieve its responsibility for properly estimating the difficulty or 

cost of successfully performing the Facilities. 

9.3 The Contractor shall acquire and pay for all permits, approvals, 

and/or licenses from all local, state, or national government authori-

ties or public service undertakings in the country where the Site is lo-

cated, which such authorities or undertakings require the Contractor 

to obtain in its name and which are necessary for the performance of 

the Contract, including, without limitation, visas for the Contractor's 

and Subcontractor's personnel and entry permits for all imported Con-

tractor's Equipment. The Contractor shall acquire all other permits, 

approvals, and/or licenses that are not the responsibility of the Em-

ployer under GCC Subclause 10.3 hereof and that are necessary for 

the performance of the Contract. 

9.4 The Contractor shall comply with all laws in force in the country 

where the Facilities are to be implemented. The laws will include all 

local, state, national, or other laws that affect the performance of the 

Contract and bind upon the Contractor. The Contractor shall indemni-

fy and hold harmless the Employer from and against any and all liabil-

ities, damages, claims, fines, penalties, and expenses of whatever 

nature arising or resulting from the violation of such laws by the Con-

tractor or its personnel, including the Subcontractors and their per-

sonnel, but without prejudice to GCC Subclause 10.1 hereof. 

9.5 Any plant and services that will be incorporated in or be required for 

the Facilities and other supplies shall have their origin as specified 

under GCC Clause 1 (Country of Origin). Any Subcontractors re-

tained by the Contractor shall be from a country as specified in GCC 

Clause 1 (Country of Origin). 

9.6 The Contractor shall permit ADB to inspect the Contractor's accounts 

and records relating to the performance of the Contractor and to have 
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them audited by auditors appointed by ADB, if so required by ADB. 

9.7 If the Contractor is a joint venture or consortium of two or more per-

sons, all such persons shall be jointly and severally bound to the Em-

ployer for the fulfilment of the provisions of the Contract and shall 

designate one of such persons to act as a leader with authority to 

bind the joint venture or consortium. The composition or the constitu-

tion of the joint venture or consortium shall not be altered without the 

prior consent of the Employer. 

9.8 Protection of the Environment 

a) The Contractor shall take all reasonable steps to protect the 

environment (both on and off the Site) and to limit damage and 

nuisance to people and property resulting from pollution, noise, 

and other results of his operations. 

b) The Contractor shall ensure that emissions, surface discharg-

es, and effluent from the Contractor's activities shall not exceed 

the values stated in the Specification or prescribed by applica-

ble Laws. 

10. Employer's Re-

sponsibilities 

10.1 All information and/or data to be supplied by the Employer as de-

scribed in the Appendix (Scope of Works and Supply by the Employ-

er) to the Contract Agreement shall be deemed to be accurate, ex-

cept when the Employer expressly states otherwise. 

10.2 The Employer shall be responsible for acquiring and providing legal 

and physical possession of the Site and access thereto, and for 

providing possession of and access to all other areas reasonably re-

quired for the proper execution of the Contract, including all requisite 

rights of way, as specified in the Appendix (Scope of Works and Sup-

ply by the Employer) to the Contract Agreement. The Employer shall 

give full possession of and accord all rights of access thereto on or 

before the date(s) specified in that Appendix. 

10.3 The Employer shall acquire and pay for all permits, approvals, and/or 

licenses from all local, state, or national government authorities, or 

public service undertakings in the country where the Site is located 

which (a) such authorities or undertakings require the Employer to 

obtain in the Employer's name, (b) are necessary for the execution of 

the Contract, including those required for the performance by both the 

Contractor and the Employer of their respective obligations under the 

Contract, and (c) are specified in the Appendix (Scope of Works and 

Supply by the Employer) to the Contract Agreement. 

10.4 If requested by the Contractor, the Employer shall use its best en-

deavours to assist the Contractor in obtaining in a timely and expedi-

tious manner all permits, approvals, and/or licenses necessary for the 

execution of the Contract from all local, state, or national government 

authorities, or public service undertakings that such authorities or un-

dertakings require the Contractor or Subcontractors or the personnel 

of the Contractor or Subcontractors, as the case may be, to obtain. 

10.5 Unless otherwise specified in the Contract or agreed upon by the 

Employer and the Contractor, the Employer shall provide sufficient, 
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properly qualified operating and maintenance personnel; shall supply 

and make available all raw materials, utilities, lubricants, chemicals, 

catalysts, other materials and facilities; and shall perform all work and 

services of whatsoever nature, including those required by the Con-

tractor to properly carry out Pre-commissioning, Commissioning, and 

Guarantee Tests, all in accordance with the provisions of the Appen-

dix (Scope of Works and Supply by the Employer) to the Contract 

Agreement at or before the time specified in the program furnished by 

the Contractor under GCC Subclause 18.2 hereof and in the manner 

thereupon specified or as otherwise agreed upon by the Employer 

and the Contractor. 

10.6 The Employer shall be responsible for the continued operation of the 

Facilities after Completion, in accordance with GCC Subclause 24.8, 

and shall be responsible for facilitating the Guarantee Test(s) for the 

Facilities, in accordance with GCC Subclause 25.2. 

10.7 All costs and expenses involved in the performance of the obligations 

under this GCC Clause 10 shall be the responsibility of the Employer, 

except those incurred by the Contractor with respect to the perfor-

mance of Guarantee Tests, in accordance with GCC Subclause 25.2. 

10.8 In the event that the Employer shall be in breach of any of his obliga-

tions imposed by the Contract, then the additional cost reasonably in-

curred by the Contractor in consequence thereof shall be added to 

the Contract Price. 

 

C. Payment 

11. Contract Price 11.1 The Contract Price shall be as specified in Article 2 (Contract Price 

and Terms of Payment) of the Contract Agreement. 

11.2 Unless an adjustment clause is provided for in the SCC, the Contract 

Price shall be a firm lump sum not subject to any alteration, except in 

the event of a Change in the Facilities or as otherwise provided in the 

Contract. 

11.3 Subject to GCC Subclauses 9.2, 10.1, and 35 hereof, the Contractor 

shall be deemed to have satisfied itself as to the correctness and suf-

ficiency of the Contract Price, which shall, except as otherwise pro-

vided for in the Contract, cover all its obligations under the Contract. 

12. Terms of Pay-

ment 

12.1 The Contract Price shall be paid as specified in Article 2 (Contract 

Price and Terms of Payment) of the Contract Agreement and in the 

Appendix (Terms and Procedures of Payment) to the Contract 

Agreement, which also outlines the procedures to be followed in mak-

ing application for and processing payments. 

12.2 No payment made by the Employer herein shall be deemed to consti-

tute acceptance by the Employer of the Facilities or any part(s) there-

of. 

12.3 In the event that the Employer fails to make any payment by its re-
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spective due date or within the period set forth in the Contract, the 

Employer shall pay to the Contractor interest on the amount of such 

delayed payment at the rate(s) shown in the Appendix (Terms and 

Procedures of Payment) to the Contract Agreement for the period of 

delay until payment has been made in full, whether before or after 

judgment or arbitrage award. 

12.4 The currency or currencies in which payments are made to the Con-

tractor under this Contract shall be specified in the Appendix (Terms 

and Procedures of Payment) to the Contract Agreement, subject to 

the general principle that payments will be made in the currency or 

currencies in which the Contract Price has been stated in the Con-

tractor's bid. 

13. Securities 13.1 Issuance of Securities 

The Contractor shall provide the securities specified below in favour 

of the Employer at the times, and in the amount, manner, and form 

specified below. 

13.2 Advance Payment Security 

13.2.1 The Contractor shall, within 28 days of the notification of con-

tract award, provide a security in an amount equal to the ad-

vance payment calculated in accordance with the Appendix 

(Terms and Procedures of Payment) to the Contract Agree-

ment, and in the same currency or currencies. 

13.2.2 The security shall be in the form provided in the Bidding Doc-

uments or in another form acceptable to the Employer. The 

amount of the security shall be reduced in proportion to the 

value of the Facilities executed by and paid to the Contractor 

from time to time, and shall automatically become null and void 

when the full amount of the advance payment has been recov-

ered by the Employer. The security shall be returned to the 

Contractor immediately after its expiration. 

13.3 Performance Security 

13.3.1 The Contractor shall, within 28 days of the notification of con-

tract award, provide a security for the due performance of the 

Contract in the amount specified in the SCC. 

13.3.2 The security shall be denominated in the currency or currencies 

of the Contract, or in a freely convertible currency acceptable to 

the Employer, and shall be in one of the forms of bank guaran-

tees provided in the Bidding Documents, as stipulated by the 

Employer in the SCC, or in another form acceptable to the Em-

ployer. 

13.3.3 Unless otherwise specified in the SCC, the security shall be re-

duced by half on the date of the Operational Acceptance. The 

Security shall become null and void, or shall be reduced pro ra-

ta to the Contract Price of a part of the Facilities for which a 

separate Time for Completion is provided, 540 days after Com-

pletion of the Facilities or 365 days after Operational Accept-

ance of the Facilities, whichever occurs first; provided, howev-
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er, that if the Defects Liability Period has been extended on any 

part of the Facilities pursuant to GCC Subclause 27.8 hereof, 

the Contractor shall issue an additional security in an amount 

proportionate to the Contract Price of that part. The security 

shall be returned to the Contractor immediately after its expira-

tion, provided, however, that if the Contractor, pursuant to GCC 

Subclause 27.10, is liable for an extended defect liability obliga-

tion, the performance security shall be extended for the period 

and up to the amount specified in the SCC. 

14. Taxes and Du-

ties 

14.1 Except as otherwise specifically provided in the Contract, the Con-

tractor shall bear and pay all taxes, duties, levies, and charges as-

sessed on the Contractor, its Subcontractors, or their employees by 

all municipal, state, or national government authorities in connection 

with the Facilities in and outside of the country where the Site is lo-

cated. 

14.2 Notwithstanding GCC Subclause 14.1 above, the Employer shall bear 

and promptly pay all customs and import duties as well as other local 

taxes like, e.g., a value-added tax (VAT), imposed by the law of the 

country where the Site is located on the Plant specified in Price 

Schedule No. 1 and that are to be incorporated into the Facilities. 

14.3 If any tax exemptions, reductions, allowances, or privileges may be 

available to the Contractor in the country where the Site is located, 

the Employer shall use its best endeavours to enable the Contractor 

to benefit from any such tax savings to the maximum allowable ex-

tent. 

14.4 For the purpose of the Contract, it is agreed that the Contract Price 

specified in Article 2 (Contract Price and Terms of Payment) of the 

Contract Agreement is based on the taxes, duties, levies, and charg-

es prevailing at the date 28 days prior to the date of bid submission in 

the country where the Site is located (hereinafter called "Tax" in this 

GCC Subclause 14.4).If any rates of Tax are increased or decreased, 

a new Tax is introduced, an existing Tax is abolished, or any change 

in interpretation or application of any Tax occurs in the course of the 

performance of Contract, which was or will be assessed on the Con-

tractor, Subcontractors, or their employees in connection with perfor-

mance of the Contract, an equitable adjustment of the Contract Price 

shall be made to fully take into account any such change by addition 

to the Contract Price or deduction therefrom, as the case may be, in 

accordance with GCC Clause 36 hereof. 
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D. Intellectual Property 

15. License/Use of 

Technical Infor-

mation 

15.1 For the operation and maintenance of the Plant, the Contractor here-

by grants a non-exclusive and non-transferable license (without the 

right to sublicense) to the Employer under the patents, utility models, 

or other industrial property rights owned by the Contractor or by a 

third party from whom the Contractor has received the right to grant 

licenses thereunder, and shall also grant to the Employer a nonexclu-

sive and non-transferable right (without the right to sublicense) to use 

the know-how and other technical information disclosed to the Em-

ployer under the Contract. Nothing contained herein shall be con-

strued as transferring ownership of any patent, utility model, trade-

mark, design, copyright, know-how, or other intellectual property right 

from the Contractor or any third party to the Employer. 

15.2 The copyright in all drawings, documents, and other materials con-

taining data and information furnished to the Employer by the Con-

tractor herein shall remain vested in the Contractor or, if they are fur-

nished to the Employer directly or through the Contractor by any third 

party, including suppliers of materials, the copyright in such materials 

shall remain vested in such third party. 

16. Confidential In-

formation 

16.1 The Employer and the Contractor shall keep confidential and shall 

not, without the written consent of the other party hereto, divulge to 

any third party any documents, data or other information furnished di-

rectly or indirectly by the other party hereto in connection with the 

Contract, whether such information has been furnished prior to, dur-

ing, or following termination of the Contract. Notwithstanding the 

above, the Contractor may furnish to its Subcontractor(s) such docu-

ments, data, and other information it receives from the Employer to 

the extent required for the Subcontractor(s) to perform its work under 

the Contract, in which event the Contractor shall obtain from such 

Subcontractor(s) an undertaking of confidentiality similar to that im-

posed on the Contractor under this GCC Clause 16. 

16.2 The Employer shall not use such documents, data, and other infor-

mation received from the Contractor for any purpose other than the 

operation and maintenance of the Facilities. Similarly, the Contractor 

shall not use such documents, data, and other information received 

from the Employer for any purpose other than the design, procure-

ment of Plant, construction, or such other work and services as are 

required for the performance of the Contract. 

16.3 The obligation of a party under GCC Subclauses 16.1 and 16.2 

above, however, shall not apply to that information, which 

a) now or hereafter enters the public domain through no fault of 

that party; 

b) can be proven to have been possessed by that party at the 

time of disclosure and which was not previously obtained, di-

rectly or indirectly, from the other party hereto; and 
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c) otherwise lawfully becomes available to that party from a third 

party that has no obligation of confidentiality. 

16.4 The above provisions of this GCC Clause 16 shall not in any way 

modify any undertaking of confidentiality given by either of the parties 

hereto prior to the date of the Contract in respect of the Facilities or 

any part thereof. 

16.5 The provisions of this GCC Clause 16 shall survive termination, for 

whatever reason, of the Contract. 

 

E. Execution of the Facilities 

17. Representatives 17.1 Project Manager 

If the Project Manager is not named in the Contract, then within 14 

days of the Effective Date, the Employer shall appoint and notify the 

Contractor in writing of the name of the Project Manager. The Em-

ployer may from time to time appoint some other person as the Pro-

ject Manager in place of the person previously so appointed, and 

shall give notice of the name of such other person to the Contractor 

without delay. No such appointment shall be made at such a time or 

in such a manner as to impede the progress of work on the Facilities. 

Such appointment shall only take effect upon receipt of such notice 

by the Contractor. The Project Manager shall represent and act for 

the Employer at all times during the performance of the Contract. All 

notices, instructions, orders, certificates, approvals, and all other 

communications under the Contract shall be given by the Project 

Manager, except as herein otherwise provided. 

All notices, instructions, information, and other communications given 

by the Contractor to the Employer under the Contract shall be given 

to the Project Manager, except as herein otherwise provided. 

17.2 Contractor's Representative and Construction Manager 

17.2.1 If the Contractor's Representative is not named in the Contract, 

then within 14 days of the Effective Date, the Contractor shall 

appoint the Contractor's Representative and shall request the 

Employer in writing to approve the person so appointed. If the 

Employer makes no objection to the appointment within 14 

days, the Contractor's Representative shall be deemed to have 

been approved. If the Employer objects to the appointment 

within 14 days giving the reason therefor, then the Contractor 

shall appoint a replacement within 14 days of such objection, 

and the foregoing provisions of this GCC Subclause 17.2.1 

shall apply thereto. 

17.2.2 The Contractor's Representative shall represent and act for the 

Contractor at all times during the performance of the Contract 

and shall give to the Project Manager all the Contractor's notic-

es, instructions, information, and all other communications un-
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der the Contract. 

 All notices, instructions, information, and all other communica-

tions given by the Employer or the Project Manager to the Con-

tractor under the Contract shall be given to the Contractor's 

Representative or, in its absence, its deputy, except as herein 

otherwise provided. 

 The Contractor shall not revoke the appointment of the Con-

tractor's Representative without the Employer's prior written 

consent, which shall not be unreasonably withheld. If the Em-

ployer consents thereto, the Contractor shall appoint some 

other person as the Contractor's Representative, pursuant to 

the procedure set out in GCC Subclause 17.2.1. 

17.2.3 The Contractor's Representative may, subject to the approval 

of the Employer which shall not be unreasonably withheld, at 

any time delegate to any person any of the powers, functions 

and authorities vested in him or her. Any such delegation may 

be revoked at any time. Any such delegation or revocation 

shall be subject to a prior notice signed by the Contractor's 

Representative, and shall specify the powers, functions, and 

authorities thereby delegated or revoked. No such delegation 

or revocation shall take effect unless and until a copy thereof 

has been delivered to the Employer and the Project Manager. 

 Any act or exercise by any person of powers, functions and au-

thorities so delegated to him or her in accordance with this 

GCC Subclause 17.2.3 shall be deemed to be an act or exer-

cise by the Contractor's Representative. 

17.2.4 From the commencement of installation of the Facilities at the 

Site until Completion, the Contractor's Representative shall ap-

point a suitable person as the Construction Manager. The 

Construction Manager shall supervise all work done at the Site 

by the Contractor and shall be present at the Site throughout 

normal working hours except when on leave, sick, or absent for 

reasons connected with the proper performance of the Con-

tract. Whenever the Construction Manager is absent from the 

Site, the Contractor's Representative or the Construction Man-

ager shall appoint a suitable person to act as the Construction 

Manager's deputy. 

17.2.5 The Employer may by notice to the Contractor object to any 

representative or person employed by the Contractor in the ex-

ecution of the Contract who, in the reasonable opinion of the 

Employer, may behave inappropriately, may be incompetent or 

negligent, or may commit a serious breach of the Site regula-

tions provided under GCC Subclause 22.4. The Employer shall 

provide evidence of the same, whereupon the Contractor shall 

remove such person from the Facilities. 

17.2.6 If any representative or person employed by the Contractor is 
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removed in accordance with GCC Subclause 17.2.5, the Con-

tractor shall, where required, promptly appoint a replacement. 

18. Work Program 18.1 Contractor's Organization 

The Contractor shall supply to the Employer and the Project Manager 

a chart showing the proposed organization to be established by the 

Contractor for carrying out work on the Facilities within 21 days of the 

Effective Date. The chart shall include the identities of the key per-

sonnel, and the curricula vitae of such key personnel to be employed 

shall be supplied together with the chart. The Contractor shall prompt-

ly inform the Employer and the Project Manager in writing of any revi-

sion or alteration of such an organization chart. 

18.2 Program of Performance 

Within 28 days after the Effective Date, the Contractor shall submit to 

the Project Manager a detailed program of performance of the Con-

tract, made in a form acceptable to the Project Manager and showing 

the sequence in which it proposes to design, manufacture, transport, 

assemble, install, and pre-commission the Facilities, as well as the 

date by which the Contractor reasonably requires that the Employer 

shall have fulfilled its obligations under the Contract so as to enable 

the Contractor to execute the Contract in accordance with the pro-

gram and to achieve Completion, Commissioning, and Acceptance of 

the Facilities in accordance with the Contract. The program so sub-

mitted by the Contractor shall accord with the Time Schedule included 

in the Appendix (Time Schedule) to the Contract Agreement and any 

other dates and periods specified in the Contract. The Contractor 

shall update and revise the program as and when appropriate or 

when required by the Project Manager, but without modification in the 

Times for Completion given in the SCC and any extension granted in 

accordance with GCC Clause 40, and shall submit all such revisions 

to the Project Manager. 

18.3 Progress Report 

The Contractor shall monitor progress of all the activities specified in 

the program referred to in GCC Subclause 18.2 above, and supply a 

progress report to the Project Manager every month. 

The progress report shall be in a form acceptable to the Project Man-

ager and shall indicate: (a) percentage completion achieved com-

pared with the planned percentage completion for each activity; and 

(b) where any activity is behind the program, giving comments and 

likely consequences and stating the corrective action being taken. 

18.4 Progress of Performance 

If at any time the Contractor's actual progress falls behind the pro-

gram referred to in GCC Subclause 18.2, or it becomes apparent that 

it will so fall behind, the Contractor shall, at the request of the Em-

ployer or the Project Manager, prepare and submit to the Project 

Manager a revised program, taking into account the prevailing cir-

cumstances, and shall notify the Project Manager of the steps being 

taken to expedite progress so as to attain Completion of the Facilities 
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within the Time for Completion under GCC Subclause 8.2, any exten-

sion thereof entitled under GCC Subclause 40.1, or any extended pe-

riod as may otherwise be agreed upon between the Employer and the 

Contractor. 

18.5 Procedures 

The Contract shall be executed in accordance with the Contract Doc-

uments including the procedures given in the Forms and Procedures 

of the Employer's Requirements. 

The Contractor may execute the Contract in accordance with its own 

standard project execution plans and procedures to the extent that 

they do not conflict with the provisions contained in the Contract. 

19. Subcontracting 19.1 The Appendix 5 (List of Major Items of Plant and Services and List of 

Approved Subcontractors) to the Contract Agreement specifies major 

items of plant and services and a list of approved Subcontractors 

against each item, including manufacturers. Insofar as no Subcon-

tractors are listed against any such item, the Contractor shall prepare 

a list of Subcontractors for such item for inclusion in such list. The 

Contractor may from time to time propose any addition to or deletion 

from any such list. The Contractor shall submit any such list or any 

modification thereto to the Employer for its approval in sufficient time 

so as not to impede the progress of work on the Facilities. Such ap-

proval by the Employer for any of the Subcontractors shall not relieve 

the Contractor from any of its obligations, duties, or responsibilities 

under the Contract. 

19.2 The Contractor shall select and employ its Subcontractors for such 

major items from those listed in the lists referred to in GCC Sub-

clause 19.1. 

19.3 For items or parts of the Facilities not specified in the Appendix (List 

of Major Items of Plant and Services and List of Approved Subcon-

tractors for Major Items) to the Contract Agreement, the Contractor 

may employ such Subcontractors as it may select, at its discretion. 

19.4 Each subcontract shall include provisions which would entitle the 

Employer to require the sub-contract to be assigned to the Employer 

under GCC 19.5 (if and when applicable), or in event of termination 

by the Employer under GCC 42.2. 

19.5 If a Sub-contractor's obligations extend beyond the expiry date of the 

relevant Defects Liability Period and the Project Manager, prior to that 

date, instructs the Contractor to assign the benefits of such obliga-

tions to the Employer, then the Contractor shall do so. 

20. Design and En-

gineering 

20.1 Specifications and Drawings 

20.1.1 The Contractor shall execute the basic and detailed design and 

the engineering work in compliance with the provisions of the 

Contract, or where not so specified, in accordance with good 

engineering practice. 

The Contractor shall be responsible for any discrepancies, er-

rors, or omissions in the specifications, drawings, and other 
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technical documents that it has prepared, whether such speci-

fications, drawings, and other documents have been approved 

by the Project Manager or not, provided that such discrepan-

cies, errors, or omissions are not because of inaccurate infor-

mation furnished in writing to the Contractor by or on behalf of 

the Employer. 

20.1.2 The Contractor shall be entitled to disclaim responsibility for 

any design, data, drawing, specification, or other document, or 

any modification thereof provided or designated by or on behalf 

of the Employer, by giving a notice of such disclaimer to the 

Project Manager. 

20.2 Codes and Standards 

Wherever references are made in the Contract to codes and stand-

ards in accordance with which the Contract shall be executed, the 

edition or the revised version of such codes and standards current at 

the date 28 days prior to date of bid submission shall apply unless 

otherwise specified. During Contract execution, any changes in such 

codes and standards shall be applied subject to approval by the Em-

ployer and shall be treated in accordance with GCC Clause 39. 

20.3 Approval/Review of Technical Documents by Project Manager 

20.3.1 The Contractor shall prepare or cause its Subcontractors to 

prepare, and furnish to the Project Manager the documents 

listed in the Appendix (List of Documents for Approval or Re-

view) to the Contract Agreement for its approval or review as 

specified and in accordance with the requirements of GCC 

Subclause 18.2 (Program of Performance). 

Any part of the Facilities covered by or related to the docu-

ments to be approved by the Project Manager shall be execut-

ed only after the Project Manager's approval thereof. 

GCC Subclauses 20.3.2 through 20.3.7 shall apply to those 

documents requiring the Project Manager's approval, but not to 

those furnished to the Project Manager for its review only. 

20.3.2 Within 14 days after receipt by the Project Manager of any 

document requiring the Project Manager's approval in accord-

ance with GCC Subclause 20.3.1, the Project Manager shall ei-

ther return one copy thereof to the Contractor with its approval 

endorsed thereon or shall notify the Contractor in writing of its 

disapproval thereof and the reasons therefor and the modifica-

tions that the Project Manager proposes. 

If the Project Manager fails to take such action within the said 

14 days, then the said document shall be deemed to have 

been approved by the Project Manager. 

20.3.3 The Project Manager shall not disapprove any document, ex-

cept on the grounds that the document does not comply with 

the Contract or that it is contrary to good engineering practice. 

If the Project Manager disapproves a document, he shall speci-
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fy the reasons for his decision. 

20.3.4 If the Project Manager disapproves the document, the Contrac-

tor shall modify the document and resubmit it for the Project 

Manager's approval in accordance with GCC Subclause 

20.3.2. If the Project Manager approves the document subject 

to modification(s), the Contractor shall make the required modi-

fication(s), whereupon the document shall be deemed to have 

been approved. 

20.3.5 If any dispute or difference occurs between the Employer and 

the Contractor in connection with or arising out of the disap-

proval by the Project Manager of any document and/or any 

modification(s) thereto that cannot be settled between the par-

ties within a reasonable period, then such dispute or difference 

may be referred to an Dispute Board for determination in ac-

cordance with GCC Subclause 45.3 hereof. If such dispute or 

difference is referred to a Dispute Board, the Project Manager 

shall give instructions as to whether and, if so, how, perfor-

mance of the Contract is to proceed. The Contractor shall pro-

ceed with the Contract in accordance with the Project Man-

ager's instructions, provided that if the Dispute Board upholds 

the Contractor's view on the dispute and if the Employer has 

not given notice under Subclause 45.3 hereof, then the Con-

tractor shall be reimbursed by the Employer for any additional 

costs incurred by reason of such instructions and shall be re-

lieved of such responsibility or liability in connection with the 

dispute and the execution of the instructions as the Dispute 

Board shall decide, and the Time for Completion shall be ex-

tended accordingly. 

20.3.6 The Project Manager's approval, with or without modification of 

the document furnished by the Contractor, shall not relieve the 

Contractor of any responsibility or liability imposed upon it by 

any provisions of the Contract except to the extent that any 

subsequent failure results from modifications required by the 

Project Manager. 

20.3.7 The Contractor shall not depart from any approved document 

unless the Contractor has first submitted to the Project Manag-

er an amended document and obtained the Project Manager's 

approval thereof, pursuant to the provisions of this GCC Sub-

clause 20.3. 

If the Project Manager requests any change in any already ap-

proved document and/or in any document based thereon, the 

provisions of GCC Clause 39 shall apply to such request. 

21. Procurement 21.1 Materials 

Subject to GCC Subclause 14.2, the Contractor shall procure and 

transport all materials in an expeditious and orderly manner to the 

Site. 
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21.2 Employer-Supplied Materials 

If the Appendix (Scope of Works and Supply by the Employer) to the 

Contract Agreement provides that the Employer shall furnish any spe-

cific items to the Contractor, the following provisions shall apply: 

21.2.1 The Employer shall, at its own risk and expense, transport 

each item to the place on or near the Site as agreed upon by 

the parties and make such item available to the Contractor at 

the time specified in the program furnished by the Contractor, 

pursuant to GCC Subclause 18.2, unless otherwise mutually 

agreed. 

21.2.2 Upon receipt of such item, the Contractor shall inspect the 

same visually and notify the Project Manager of any detected 

shortage, defect, or default. The Employer shall immediately 

remedy any shortage, defect, or default, or the Contractor 

shall, if practicable and possible, at the request of the Employ-

er, remedy such shortage, defect, or default at the Employer's 

cost and expense. After inspection, such item shall fall under 

the care, custody, and control of the Contractor. The provision 

of this GCC Subclause 21.2.2 shall apply to any item supplied 

to remedy any such shortage or default or to substitute for any 

defective item, or shall apply to defective items that have been 

repaired. 

21.2.3 The foregoing responsibilities of the Contractor and its obliga-

tions of care, custody, and control shall not relieve the Employ-

er of liability for any undetected shortage, defect, or default, nor 

place the Contractor under any liability for any such shortage, 

defect or default whether under GCC Clause 27 or under any 

other provision of Contract. 

21.3 Transportation 

21.3.1 The Contractor shall at its own risk and expense transport all 

the materials and the Contractor's Equipment to the Site by the 

mode of transport that the Contractor judges most suitable un-

der all the circumstances. 

21.3.2 Unless otherwise provided in the Contract, the Contractor shall 

be entitled to select any safe mode of transport operated by 

any person to carry the materials and the Contractor's Equip-

ment. 

21.3.3 Upon dispatch of each shipment of materials and the Contrac-

tor's Equipment, the Contractor shall notify the Employer by 

telex, cable, facsimile, or electronic means, of the description 

of the materials and of the Contractor's Equipment, the point 

and means of dispatch, and the estimated time and point of ar-

rival in the country where the Site is located, if applicable, and 

at the Site. The Contractor shall furnish the Employer with rele-

vant shipping documents to be agreed upon between the par-

ties. 
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21.3.4 The Contractor shall be responsible for obtaining, if necessary, 

approvals from the authorities for transportation of the materi-

als and the Contractor's Equipment to the Site. The Employer 

shall use its best endeavours in a timely and expeditious man-

ner to assist the Contractor in obtaining such approvals, if re-

quested by the Contractor. The Contractor shall indemnify and 

hold harmless the Employer from and against any claim for 

damage to roads, bridges, or any other traffic facilities that may 

be caused by the transport of the materials and the Contrac-

tor's Equipment to the Site. 

21.4 Customs Clearance 

The Contractor shall, at its own expense, handle all imported materi-

als and Contractor's Equipment at the point(s) of import and shall 

handle any formalities for customs clearance, subject to the Employ-

er's obligations under GCC Subclause 14.2, provided that if applica-

ble laws or regulations require any application or act to be made by or 

in the name of the Employer, the Employer shall take all necessary 

steps to comply with such laws or regulations. In the event of delays 

in customs clearance that are not the fault of the Contractor, the Con-

tractor shall be entitled to an extension in the Time for Completion, 

pursuant to GCC Clause 40. 

22. Installation 22.1 Setting Out/Supervision 

22.1.1 Benchmark 

a) The Contractor shall be responsible for the true and 

proper setting-out of the Facilities in relation to bench-

marks, reference marks, and lines provided to it in writ-

ing by or on behalf of the Employer. 

b) If, at any time during the progress of installation of the 

Facilities, any error shall appear in the position, level, or 

alignment of the Facilities, the Contractor shall forthwith 

notify the Project Manager of such error and, at its own 

expense, immediately rectify such error to the reasona-

ble satisfaction of the Project Manager. If such error is 

based on incorrect data provided in writing by or on be-

half of the Employer, the expense of rectifying the same 

shall be borne by the Employer. 

22.1.2 Contractor's Supervision 

The Contractor shall give or provide all necessary superintend-

ence during the installation of the Facilities, and the Construc-

tion Manager or its deputy shall be constantly on the Site to 

provide full-time superintendence of the installation. The Con-

tractor shall provide and employ only technical personnel who 

are skilled and experienced in their respective callings and su-

pervisory staff who are competent to adequately supervise the 

work at hand. 
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22.2 Labour 

22.2.1 Engagement of Staff and Labour 

a) Except as otherwise stated in the Specification, the Con-

tractor shall make arrangements for the engagement of 

all staff and labour, local or otherwise, and for their pay-

ment, housing, feeding, and transport. 

b) The Contractor shall provide and employ on the Site in 

the installation of the Facilities such skilled, semi-skilled, 

and unskilled labour as is necessary for the proper and 

timely execution of the Contract. The Contractor is en-

couraged to use local labour that has the necessary 

skills. 

c) The Contractor shall be responsible for obtaining all 

necessary permit(s) and/or visa(s) from the appropriate 

authorities for the entry of all labour and personnel to be 

employed on the Site into the country where the Site is 

located. The Employer will, if requested by the Contrac-

tor, use his best endeavours in a timely and expeditious 

manner to assist the Contractor in obtaining any local, 

state, national, or government permission required for 

bringing in the Contractor's personnel. 

d) The Contractor shall at its own expense provide the 

means of repatriation to all of its and its Subcontractor's 

personnel employed on the Contract at the Site to the 

place where they were recruited or to their domicile. It 

shall also provide suitable temporary maintenance of all 

such persons from the cessation of their employment on 

the Contract to the date programmed for their departure. 

In the event that the Contractor defaults in providing 

such means of transportation and temporary mainte-

nance, the Employer may provide the same to such per-

sonnel and recover the cost of doing so from the Con-

tractor. 

22.2.2 Persons in the Service of Employer 

The Contractor shall not recruit, or attempt to recruit, staff and 

labour from amongst the Employer's Personnel. 

22.2.3 Labour Laws 

a) The Contractor shall comply with all the relevant labour 

Laws applicable to the Contractor's Personnel, including 

Laws relating to their employment, health, safety, wel-

fare, immigration, and emigration, and shall allow them 

all their legal rights. 

b) The Contractor shall at all times during the progress of 

the Contract use its best endeavours to prevent any un-

lawful, riotous, or disorderly conduct or behaviour by or 

amongst its employees and the labour of its Subcontrac-
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tors. 

c) The Contractor shall, in all dealings with its labour and 

the labour of its Subcontractors currently employed on or 

connected with the Contract, pay due regard to all rec-

ognized festivals, official holidays, religious, or other cus-

toms and all local laws and regulations pertaining to the 

employment of labour. 

22.2.4 Rates of Wages and Conditions of Labour 

a) The Contractor shall pay rates of wages, and observe 

conditions of labour, which are not lower than those es-

tablished for the trade or industry where the work is car-

ried out. If no established rates or conditions are appli-

cable, the Contractor shall pay rates of wages and ob-

serve conditions which are not lower than the general 

level of wages and conditions observed locally by em-

ployers whose trade or industry is similar to that of the 

Contractor. 

b) The Contractor shall inform the Contractor's Personnel 

about their liability to pay personal income taxes in the 

Country in respect of such of their salaries, wages, and 

allowances as are chargeable under the Laws for the 

time being in force, and the Contractor shall perform 

such duties in regard to such deductions thereof as may 

be imposed on him by such Laws. 

22.2.5 Working Hours 

a) No work shall be carried out on the Site on locally rec-

ognized days of rest, or outside the normal working 

hours stated in the SCC, unless 

i)  otherwise stated in the Contract; 

ii)  the Project Manager gives consent; or 

iii the work is unavoidable, or necessary for the pro-

tection of life or property or for the safety of the 

Works, in which case the Contractor shall imme-

diately advise the Project Manager. 

b) If and when the Contractor considers it necessary to car-

ry out work at night or on public holidays so as to meet 

the Time for Completion and requests the Project Man-

ager's consent thereto, the Project Manager shall not un-

reasonably withhold such consent. 

c) This Subclause shall not apply to any work which is cus-

tomarily carried out by rotary or double shifts. 

22.2.6 Facilities for Staff and Labour 

a) Except as otherwise stated in the Specification, the Con-

tractor shall provide and maintain all necessary accom-

modation and welfare facilities for the Contractor's Per-
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sonnel. The Contractor shall also provide facilities for the 

Employer's Personnel as stated in the Specification. 

b) The Contractor shall not permit any of the Contractor's 

Personnel to maintain any temporary or permanent living 

quarters within the structures forming part of the Perma-

nent Works. 

22.2.7 Health and Safety 

a) The Contractor shall at all times take all reasonable pre-

cautions to maintain the health and safety of the Con-

tractor's Personnel. In collaboration with local health au-

thorities, the Contractor shall ensure that medical staff, 

first aid facilities, sick bay, and ambulance service are 

available at all times at the Site and at any accommoda-

tion for Contractor's and Employer's Personnel, and that 

suitable arrangements are made for all necessary wel-

fare and hygiene requirements and for the prevention of 

epidemics. 

b) The Contractor shall appoint an accident prevention of-

ficer at the Site, responsible for maintaining safety and 

protection against accidents. This person shall be quali-

fied for this responsibility, and shall have the authority to 

issue instructions and take protective measures to pre-

vent accidents. Throughout the performance of the Con-

tract, the Contractor shall provide whatever is required 

by this person to exercise this responsibility and authori-

ty. 

c) The Contractor shall send to the Project Manager, de-

tails of any accident as soon as practicable after its oc-

currence. The Contractor shall maintain records and 

make reports concerning health, safety, and welfare of 

persons, and damage to property, as the Project Man-

ager may reasonably require. 

22.2.8 Funeral Arrangements  

 In the event of the death of any of the Contractor's personnel or 

accompanying members of their families, the Contractor shall 

be responsible for making the appropriate arrangements for 

their return or burial, unless otherwise specified in the SCC.  

22.2.9 Records of Contractor's Personnel  

 The Contractor shall keep accurate records of the Contractor's 

personnel, including the number of each class of Contractor's 

Personnel on the Site and the names, ages, gender, hours 

worked, and wages paid to all workers. These records shall be 

summarized on a monthly basis in a form approved by the Pro-

ject Manager and shall be available for inspection by the Pro-

ject Manager until the Contractor has completed all work. 
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22.2.10 Supply of Foodstuff 

 The Contractor shall arrange for the provision of a sufficient 

supply of suitable food as may be stated in the Specification at 

reasonable prices for the Contractor's Personnel for the pur-

poses of or in connection with the Contract. 

22.2.11 Supply of Water 

 The Contractor shall, having regard to local conditions, provide 

on the Site an adequate supply of drinking and other water for 

the use of the Contractor's Personnel. 

22.2.12 Measures against Insect and Pest Nuisance 

 The Contractor shall at all times take the necessary precau-

tions to protect the Contractor's Personnel employed on the 

Site from insect and pest nuisance, and to reduce their danger 

to health. The Contractor shall comply with all the regulations 

of the local health authorities, including use of appropriate in-

secticide. 

22.2.13 Alcoholic Liquor or Drugs 

 The Contractor shall not, otherwise than in accordance with the 

Laws of the Country, import, sell, give barter, or otherwise dis-

pose of any alcoholic liquor or drugs, or permit or allow impor-

tation, sale, gift barter, or disposal by Contractor's Personnel. 

22.2.14 Arms and Ammunition 

 The Contractor shall not give, barter, or otherwise dispose of, 

to any person, any arms or ammunition of any kind, or allow 

Contractor's Personnel to do so. 

22.2.15 Prohibition of All Forms of Forced or Compulsory Labour 

 The contractor shall not employ "forced or compulsory labour" 

in any form. "Forced or compulsory labour" consists of all work 

or service, not voluntarily performed, that is extracted from an 

individual under threat of force or penalty. 

22.2.16 Prohibition of Harmful Child Labour 

 The Contractor shall not employ any child to perform any work 

that is economically exploitative, or is likely to be hazardous to, 

or to interfere with, the child's education, or to be harmful to the 

child's health or physical, mental, spiritual, moral, or social de-

velopment. 

22.3 Contractor's Equipment 

22.3.1 All Contractor's Equipment brought by the Contractor onto the 

Site shall be deemed to be intended to be used exclusively for 

the execution of the Contract. The Contractor shall not remove 

the same from the Site without the Project Manager's consent 

that such Contractor's Equipment is no longer required for the 

execution of the Contract. 

22.3.2 Unless otherwise specified in the Contract, upon completion of 
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the Facilities, the Contractor shall remove from the Site all 

Equipment brought by the Contractor onto the Site and any 

surplus materials remaining thereon. 

22.3.3 The Employer will, if requested, use its best endeavours to as-

sist the Contractor in obtaining any local, state or national gov-

ernment permission required by the Contractor for the export of 

the Contractor's Equipment imported by the Contractor for use 

in the execution of the Contract that is no longer required for 

the execution of the Contract. 

22.4 Site Regulations and Safety 

The Employer and the Contractor shall establish Site regulations set-

ting out the rules to be observed in the execution of the Contract at 

the Site and shall comply therewith. The Contractor shall prepare and 

submit to the Employer, with a copy to the Project Manager, pro-

posed Site regulations for the Employer's approval, which approval 

shall not be unreasonably withheld. 

Such Site regulations shall include, but shall not be limited to, rules in 

respect of security, safety of the Facilities, gate control, sanitation, 

medical care, and fire prevention. 

22.5 Opportunities for Other Contractors 

22.5.1 The Contractor shall, upon written request from the Employer 

or the Project Manager, give all reasonable opportunities for 

carrying out the work to any other contractors employed by the 

Employer on or near the Site. 

22.5.2 If the Contractor, upon written request from the Employer or 

the Project Manager, makes available to other contractors any 

roads or ways the maintenance for which the Contractor is re-

sponsible, permits the use by such other contractors of the 

Contractor's Equipment, or provides any other service of what-

soever nature for such other contractors, the Employer shall 

fully compensate the Contractor for any loss or damage 

caused or occasioned by such other contractors in respect of 

any such use or service, and shall pay to the Contractor rea-

sonable remuneration for the use of such equipment or the 

provision of such services. 

22.5.3 The Contractor shall also so arrange to perform its work as to 

minimize, to the extent possible, interference with the work of 

other contractors. The Project Manager shall determine the 

resolution of any difference or conflict that may arise between 

the Contractor and other contractors and the workers of the 

Employer in regard to their work. 

22.5.4 The Contractor shall notify the Project Manager promptly of 

any defects in the other Contractors' work that come to its no-

tice, and that could affect the Contractor's work. The Project 

Manager shall determine the corrective measures, if any, re-

quired to rectify the situation after inspection of the Facilities. 

Decisions made by the Project Manager shall be binding on the 
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Contractor. 

22.6 Emergency Work 

If, by reason of an emergency arising in connection with and during 

the execution of the Contract, any protective or remedial work is nec-

essary as a matter of urgency to prevent damage to the Facilities, the 

Contractor shall immediately carry out such work. 

If the Contractor is unable or unwilling to do such work immediately, 

the Employer may do or cause such work to be done as the Employer 

may determine is necessary in order to prevent damage to the Facili-

ties. In such event the Employer shall, as soon as practicable after 

the occurrence of any such emergency, notify the Contractor in writ-

ing of such emergency, the work done and the reasons therefor. If the 

work done or caused to be done by the Employer is work that the 

Contractor was liable to do at its own expense under the Contract, 

the reasonable costs incurred by the Employer in connection there-

with shall be paid by the Contractor to the Employer. Otherwise, the 

cost of such remedial work shall be borne by the Employer. 

22.7 Site Clearance 

22.7.1 Site Clearance in Course of Performance 

In the course of carrying out the Contract, the Contractor shall 

keep the Site reasonably free from all unnecessary obstruction, 

store, or remove any surplus materials, clear away any wreck-

age, rubbish, or temporary works from the Site, and remove 

any Contractor's Equipment no longer required for execution of 

the Contract. 

22.7.2 Clearance of Site after Completion 

After Completion of all parts of the Facilities, the Contractor 

shall clear away and remove all wreckage, rubbish, and debris 

of any kind from the Site, and shall leave the Site and Facilities 

in a clean and safe condition. 

22.8 Watching and Lighting 

The Contractor shall provide and maintain at its own expense all light-

ing, fencing, and watching when and where necessary for the proper 

execution and the protection of the Facilities, or for the safety of the 

owners and occupiers of adjacent property and for the safety of the 

public. 

23. Test and Inspec-

tion 

23.1 The Contractor shall at its own expense carry out at the place of 

manufacture and/or on the Site all such tests and/or inspections of 

the Plant and any part of the Facilities as are specified in the Con-

tract. 

23.2 The Employer and the Project Manager or their designated repre-

sentatives shall be entitled to attend the aforesaid test and/or inspec-

tion, provided that the Employer shall bear all costs and expenses in-

curred in connection with such attendance including, but not limited 

to, all traveling and board and lodging expenses. 
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23.3 Whenever the Contractor is ready to carry out any such test and/or 

inspection, the Contractor shall give a reasonable advance notice of 

such test and/or inspection and of the place and time thereof to the 

Project Manager. The Contractor shall obtain from any relevant third 

party or manufacturer any necessary permission or consent to enable 

the Employer and the Project Manager or their designated represent-

atives to attend the test and/or inspection. 

23.4 The Contractor shall provide the Project Manager with a certified re-

port of the results of any such test and/or inspection. 

 If the Employer or Project Manager or their designated representa-

tives fails to attend the test and/or inspection, or if it is agreed be-

tween the parties that such persons shall not do so, then the Contrac-

tor may proceed with the test and/or inspection in the absence of 

such persons, and may provide the Project Manager with a certified 

report of the results thereof. 

23.5 The Project Manager may require the Contractor to carry out any test 

and/or inspection not required by the Contract, provided that the Con-

tractor's reasonable costs and expenses incurred in the carrying out 

of such test and/or inspection shall be added to the Contract Price. 

Further, if such test and/or inspection impedes the progress of work 

on the Facilities and/or the Contractor's performance of its other obli-

gations under the Contract, due allowance will be made in respect of 

the Time for Completion and the other obligations so affected. 

23.6 If any Plant or any part of the Facilities fails to pass any test and/or 

inspection, the Contractor shall either rectify or replace such Plant or 

part of the Facilities and shall repeat the test and/or inspection upon 

giving a notice under GCC Subclause 23.3. 

23.7 If any dispute or difference of opinion shall arise between the parties 

in connection with or arising out of the test and/or inspection of the 

Plant or part of the Facilities that cannot be settled between the par-

ties within a reasonable period of time, it may be referred to an Dis-

pute Board for determination in accordance with GCC Subclause 

45.3. 

23.8 The Contractor shall afford the Employer and the Project Manager, at 

the Employer's expense, access at any reasonable time to any place 

where the Plant are being manufactured or the Facilities are being in-

stalled, in order to inspect the progress and the manner of manufac-

ture or installation, provided that the Project Manager shall give the 

Contractor a reasonable prior notice. 

23.9 The Contractor agrees that neither the execution of a test and/or in-

spection of Plant or any part of the Facilities, nor the attendance by 

the Employer or the Project Manager, nor the issue of any test certifi-

cate pursuant to GCC Subclause 23.4, shall release the Contractor 

from any other responsibilities under the Contract. 

23.10 No part of the Facilities or foundations shall be covered up on the Site 

without the Contractor carrying out any test and/or inspection re-

quired under the Contract. The Contractor shall give a reasonable no-
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tice to the Project Manager whenever any such parts of the Facilities 

or foundations are ready or about to be ready for test and/or inspec-

tion; such test and/or inspection and notice thereof shall be subject to 

the requirements of the Contract. 

23.11 The Contractor shall uncover any part of the Facilities or foundations, 

or shall make openings in or through the same as the Project Manag-

er may from time to time require at the Site, and shall reinstate and 

make good such part or parts. 

 If any parts of the Facilities or foundations have been covered up at 

the Site after compliance with the requirement of GCC Subclause 

23.10 and are found to be executed in accordance with the Contract, 

the expenses of uncovering, making openings in or through, reinstat-

ing, and making good the same shall be borne by the Employer, and 

the Time for Completion shall be reasonably adjusted to the extent 

that the Contractor has thereby been delayed or impeded in the per-

formance of any of its obligations under the Contract. 

24. Completion of 

the Facilities 

24.1 As soon as the Facilities or any part thereof has, in the opinion of the 

Contractor, been completed operationally and structurally and put in a 

tight and clean condition as specified in the Employer's Require-

ments, excluding minor items not materially affecting the operation or 

safety of the Facilities, the Contractor shall so notify the Employer in 

writing. 

24.2 Within 7 days after receipt of the notice from the Contractor under 

GCC Subclause 24.1, the Employer shall supply the operating and 

maintenance personnel specified in the Appendix (Scope of Works 

and Supply by the Employer) to the Contract Agreement for Pre-

commissioning of the Facilities or any part thereof. 

Pursuant to the Appendix (Scope of Works and Supply by the Em-

ployer) to the Contract Agreement, the Employer shall also provide, 

within the said 7-day period, the raw materials, utilities, lubricants, 

chemicals, catalysts, facilities, services, and other matters required for 

Pre-commissioning of the Facilities or any part thereof. 

24.3 As soon as reasonably practicable after the operating and mainte-

nance personnel have been supplied by the Employer and the raw 

materials, utilities, lubricants, chemicals, catalysts, facilities, services, 

and other matters have been provided by the Employer in accord-

ance with GCC Subclause 24.2, the Contractor shall commence Pre-

commissioning of the Facilities or the relevant part thereof in prepara-

tion for Commissioning, subject to GCC Subclause 25.5. 

24.4 As soon as all works in respect of Pre-commissioning are completed 

and, in the opinion of the Contractor, the Facilities or any part thereof 

is ready for Commissioning, the Contractor shall so notify the Project 

Manager in writing. 

24.5 The Project Manager shall, within 14 days after receipt of the Con-

tractor's notice under GCC Subclause 24.4, either issue a Completion 

Certificate in the form specified in the Employer's Requirements 

(Forms and Procedures), stating that the Facilities or that part thereof 
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have reached Completion as of the date of the Contractor's notice 

under GCC Subclause 24.4, or notify the Contractor in writing of any 

defects and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects and/or 

deficiencies, the Contractor shall then correct such defects and/or de-

ficiencies, and shall repeat the procedure described in GCC Sub-

clause 24.4. 

If the Project Manager is satisfied that the Facilities or that part there-

of have reached Completion, the Project Manager shall, within 7 days 

after receipt of the Contractor's repeated notice, issue a Completion 

Certificate stating that the Facilities or that part thereof have reached 

Completion as of the date of the Contractor's repeated notice. 

If the Project Manager is not so satisfied, then it shall notify the Con-

tractor in writing of any defects and/or deficiencies within 7 days after 

receipt of the Contractor's repeated notice, and the above procedure 

shall be repeated. 

24.6 If the Project Manager fails to issue the Completion Certificate and 

fails to inform the Contractor of any defects and/or deficiencies within 

14 days after receipt of the Contractor's notice under GCC Subclause 

24.4 or within 7 days after receipt of the Contractor's repeated notice 

under GCC Subclause 24.5, or if the Employer makes use of the Fa-

cilities or part thereof, then the Facilities or that part thereof shall be 

deemed to have reached Completion as of the date of the Contrac-

tor's notice or repeated notice, or as of the Employer's use of the Fa-

cilities, as the case may be. 

24.7 As soon as possible after Completion, the Contractor shall complete 

all outstanding minor items so that the Facilities are fully in accord-

ance with the requirements of the Contract, failing which the Employ-

er will undertake such completion and deduct the costs thereof from 

any monies owing to the Contractor. 

24.8 Upon Completion, the Employer shall be responsible for the care and 

custody of the Facilities or the relevant part thereof, together with the 

risk of loss or damage thereto, and shall thereafter take over the Fa-

cilities or the relevant part thereof. 

25.  Commissioning 

and Operational 

Acceptance 

25.1 Commissioning 

25.1.1 Commissioning of the Facilities or any part thereof shall be 

commenced by the Contractor immediately after issue of the 

Completion Certificate by the Project Manager, pursuant to 

GCC Subclause 24.5, or immediately after the date of the 

deemed Completion, under GCC Subclause 24.6. 

25.1.2 The Employer shall supply the operating and maintenance per-

sonnel and all raw materials, utilities, lubricants, chemicals, 

catalysts, facilities, services, and other matters required for 

Commissioning. 

25.1.3 In accordance with the requirements of the Contract, the Con-

tractor's and Project Manager's advisory personnel shall attend 

the Commissioning, including the Guarantee Test, and shall 



Section 7: General Conditions of Contract Page 7-31 

 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) 
 

 

advise and assist the Employer. 

25.2 Guarantee Test 

25.2.1 Subject to GCC Subclause 25.5, the Guarantee Test and re-

peats thereof shall be conducted by the Contractor during 

Commissioning of the Facilities or the relevant part thereof to 

ascertain whether the Facilities or the relevant part can attain 

the Functional Guarantees specified in the Appendix (Func-

tional Guarantees) to the Contract Agreement. The Employer 

shall promptly provide the Contractor with such information as 

the Contractor may reasonably require in relation to the con-

duct and results of the Guarantee Test and any repeats there-

of. 

25.2.2 If for reasons not attributable to the Contractor, the Guarantee 

Test of the Facilities or the relevant part thereof cannot be suc-

cessfully completed within the period from the date of Comple-

tion specified in the SCC or any other period agreed upon by 

the Employer and the Contractor, the Contractor shall be 

deemed to have fulfilled its obligations with respect to the 

Functional Guarantees, and GCC Subclauses 28.2 and 28.3 

shall not apply. 

25.3 Operational Acceptance 

25.3.1 Subject to GCC Subclause 25.4 below, Operational Ac-

ceptance shall occur in respect of the Facilities or any part 

thereof when 

a) the Guarantee Test has been successfully completed 

and the Functional Guarantees are met; or 

b) the Guarantee Test has not been successfully complet-

ed or has not been carried out for reasons not attributa-

ble to the Contractor within the period from the date of 

Completion specified in the SCC, or any other agreed 

upon period as specified in GCC Subclause 25.2.2 

above; or 

c) the Contractor has paid the liquidated damages speci-

fied in GCC Subclause 28.3 hereof; and 

d) any minor items mentioned in GCC Subclause 24.7 

hereof relevant to the Facilities or that part thereof have 

been completed. 

25.3.2 At any time after any of the events set out in GCC Subclause 

25.3.1 have occurred, the Contractor may give a notice to the 

Project Manager requesting the issue of an Operational Ac-

ceptance Certificate in the form provided in the Employer's Re-

quirements (Forms and Procedures)in respect of the Facilities 

or the part thereof specified in such notice as of the date of 

such notice. 

25.3.3 The Project Manager shall, after consultation with the Employ-

er, and within 7 days after receipt of the Contractor's notice, is-
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sue an Operational Acceptance Certificate. 

25.3.4 If within 7 days after receipt of the Contractor's notice, the Pro-

ject Manager fails to issue the Operational Acceptance Certifi-

cate or fails to inform the Contractor in writing of the justifiable 

reasons why the Project Manager has not issued the Opera-

tional Acceptance Certificate, the Facilities or the relevant part 

thereof shall be deemed to have been accepted as of the date 

of the Contractor's said notice. 

25.4 Partial Acceptance 

25.4.1 If the Contract specifies that Completion and Commissioning 

shall be carried out in respect of parts of the Facilities, the pro-

visions relating to Completion and Commissioning including the 

Guarantee Test shall apply to each such part of the Facilities 

individually, and the Operational Acceptance Certificate shall 

be issued accordingly for each such part of the Facilities. 

25.4.2 If a part of the Facilities comprises facilities such as buildings, 

for which no Commissioning or Guarantee Test is required, 

then the Project Manager shall issue the Operational Ac-

ceptance Certificate for such facility when it attains Completion, 

provided that the Contractor shall thereafter complete any out-

standing minor items that are listed in the Operational Ac-

ceptance Certificate. 

25.5 Delayed Pre-Commissioning and/or Guarantee Test 

25.5.1 In the event that the Contractor is unable to proceed with the 

Pre-commissioning of the Facilities pursuant to Subclause 24.3, 

or with the Guarantee Test pursuant to Subclause 25.2, for 

reasons attributable to the Employer either on account of non-

availability of other facilities under the responsibilities of other 

contractor(s), or for reasons beyond the Employer's control, the 

provisions leading to "deemed" completion of activities such as 

Completion, pursuant to GCC Subclause 24.6, and Operational 

Acceptance, pursuant to GCC Subclause 25.3.4, and Contrac-

tor's obligations regarding Defect Liability Period, pursuant to 

GCC Subclause 27.2, Functional Guarantee, pursuant to GCC 

Clause 28, and Care of Facilities, pursuant to GCC Clause 32, 

and GCC Clause 41.1, Suspension, shall not apply. In this 

case, the following provisions shall apply. 

25.5.2 When the Contractor is notified by the Project Manager that he 

will be unable to proceed with the activities and obligations pur-

suant to above Subclause 25.5.1, the Contractor shall be enti-

tled to the following: 

a) the Time of Completion shall be extended for the period 

of suspension without imposition of liquidated damages 

pursuant to GCC Subclause 26.2; 

b) payments due to the Contractor in accordance with the 

provision specified in the Appendix (Terms and Proce-

dures of Payment) to the Contract Agreement, which 
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would not have been payable in normal circumstances 

due to non-completion of the subject activities, shall be 

released to the Contractor against submission of a secu-

rity in the form of a bank guarantee of equivalent amount 

acceptable to the Employer, and which shall become null 

and void when the Contractor will have complied with its 

obligations regarding those payments, subject to the pro-

vision of Subclause 25.5.3 below; 

c) the expenses towards the above security and extension 

of other securities under the contract, of which validity 

needs to be extended, shall be reimbursed to the Con-

tractor by the Employer; 

d) the additional charges towards the care of the Facilities 

pursuant to GCC Subclause 32.1 shall be reimbursed to 

the Contractor by the Employer for the period between 

the notification mentioned above and the notification 

mentioned in Subclause 25.5.4 below. The provision of 

GCC Subclause 33.2 shall apply to the Facilities during 

the same period. 

25.5.3 In the event that the period of suspension under above Sub-

clause 25.5.1 actually exceeds 180 days, the Employer and 

Contractor shall mutually agree to any additional compensation 

payable to the Contractor. 

25.5.4 When the Contractor is notified by the Project Manager that the 

plant is ready for Pre-commissioning, the Contractor shall pro-

ceed without delay in performing all the specified activities and 

obligations under the contract. 

 

F. Guarantees and Liabilities 

26. Completion Time 

Guarantee 

26.1 The Contractor guarantees that it shall attain Completion of the Facili-

ties (or a part for which a separate time for completion is specified) 

within the Time for Completion specified in the SCC pursuant to GCC 

Subclause 8.2, or within such extended time to which the Contractor 

shall be entitled under GCC Clause 40 hereof. 

26.2 If the Contractor fails to attain Completion of the Facilities or any part 

thereof within the Time for Completion or any extension thereof under 

GCC Clause 40, the Contractor shall pay to the Employer liquidated 

damages in the amount specified in the SCC as a percentage rate of 

the Contract Price or the relevant part thereof. The aggregate amount 

of such liquidated damages shall in no event exceed the amount 

specified as "Maximum" in the SCC as a percentage rate of the Con-

tract Price. Once the "Maximum" is reached, the Employer may con-

sider termination of the Contract, pursuant to GCC Subclause 42.2.2. 

Such payment shall completely satisfy the Contractor's obligation to 

attain Completion of the Facilities or the relevant part thereof within 
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the Time for Completion or any extension thereof under GCC Clause 

40. The Contractor shall have no further liability whatsoever to the 

Employer in respect thereof. 

However, the payment of liquidated damages shall not in any way re-

lieve the Contractor from any of its obligations to complete the Facili-

ties or from any other obligations and liabilities of the Contractor un-

der the Contract. 

Save for liquidated damages payable under this GCC Subclause 

26.2, the failure by the Contractor to attain any milestone or other act, 

matter or thing by any date specified in the Appendix (Time Sched-

ule) to the Contract Agreement and/or other program of work pre-

pared pursuant to GCC Subclause 18.2 shall not render the Contrac-

tor liable for any loss or damage thereby suffered by the Employer. 

26.3 If the Contractor attains Completion of the Facilities or any part there-

of before the Time for Completion or any extension thereof under 

GCC Clause 40, the Employer shall pay to the Contractor a bonus in 

the amount specified in the SCC. The aggregate amount of such bo-

nus shall in no event exceed the amount specified as "Maximum" in 

the SCC. 

27. Defect Liability 27.1 The Contractor warrants that the Facilities or any part thereof shall be 

free from defects in the design, engineering, materials, and work-

manship of the Plant supplied and of the work executed. 

27.2 The Defect Liability Period shall be 540 days from the date of Com-

pletion of the Facilities (or any part thereof) or 1 year from the date of 

Operational Acceptance of the Facilities (or any part thereof), which-

ever first occurs, unless specified otherwise in the SCC pursuant to 

GCC Subclause 27.10. 

If during the Defect Liability Period any defect should be found in the 

design, engineering, materials, and workmanship of the Plant sup-

plied or of the work executed by the Contractor, the Contractor shall 

promptly, in consultation and agreement with the Employer regarding 

appropriate remedying of the defects, and at its cost, repair, replace, 

or otherwise make good as the Contractor shall determine at its dis-

cretion, such defect as well as any damage to the Facilities caused by 

such defect. The Contractor shall not be responsible for the repair, 

replacement, or making good of any defect or of any damage to the 

Facilities arising out of or resulting from any of the following causes: 

a) improper operation or maintenance of the Facilities by the Em-

ployer, 

b) operation of the Facilities outside specifications provided in the 

Contract, or 

c) normal wear and tear. 

27.3 The Contractor's obligations under this GCC Clause 27 shall not ap-

ply to: 

a) any materials that are supplied by the Employer under GCC 

Subclause 21.2, are normally consumed in operation, or have 
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a normal life shorter than the Defect Liability Period stated 

herein;  

b) any designs, specifications or other data designed, supplied, or 

specified by or on behalf of the Employer or any matters for 

which the Contractor has disclaimed responsibility herein; or 

c) any other materials supplied or any other work executed by or 

on behalf of the Employer, except for the work executed by the 

Employer under GCC Subclause 27.7. 

27.4 The Employer shall give the Contractor a notice stating the nature of 

any such defect together with all available evidence thereof, promptly 

following the discovery thereof. The Employer shall afford all reason-

able opportunity for the Contractor to inspect any such defect. 

27.5 The Employer shall afford the Contractor all necessary access to the 

Facilities and the Site to enable the Contractor to perform its obliga-

tions under this GCC Clause 27. 

The Contractor may, with the consent of the Employer, remove from 

the Site any Plant or any part of the Facilities that are defective if the 

nature of the defect, and/or any damage to the Facilities caused by 

the defect, is such that repairs cannot be expeditiously carried out at 

the Site. 

27.6 If the repair, replacement or making good is of such a character that it 

may affect the efficiency of the Facilities or any part thereof, the Em-

ployer may give to the Contractor a notice requiring that tests of the 

defective part of the Facilities shall be made by the Contractor imme-

diately upon completion of such remedial work, whereupon the Con-

tractor shall carry out such tests. 

If such part fails the tests, the Contractor shall carry out further repair, 

replacement or making good, as the case may be, until that part of 

the Facilities passes such tests. The tests shall be agreed upon by 

the Employer and the Contractor. 

27.7 If the Contractor fails to commence the work necessary to remedy 

such defect or any damage to the Facilities caused by such defect 

within a reasonable time (which shall in no event be considered to be 

less than 15 days), the Employer may, following notice to the Con-

tractor, proceed to do such work, and the reasonable costs incurred 

by the Employer in connection therewith shall be paid to the Employ-

er by the Contractor or may be deducted by the Employer from any 

monies due the Contractor or claimed under the Performance Securi-

ty. 

27.8 If the Facilities or any part thereof cannot be used by reason of such 

defect and/or making good of such defect, the Defect Liability Period 

of the Facilities or such part, as the case may be, shall be extended 

by a period equal to the period during which the Facilities or such part 

cannot be used by the Employer because of any of the aforesaid rea-

sons. 

27.9 Except as provided in GCC Clauses 27 and 33, the Contractor shall 

be under no liability whatsoever and howsoever arising, and whether 
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under the Contract or at law, in respect of defects in the Facilities or 

any part thereof, the Plant, design, or engineering, or work executed 

that appear after Completion of the Facilities or any part thereof, ex-

cept where such defects are the result of the gross negligence, fraud, 

criminal, or wilful action of the Contractor. 

27.10 In addition, any such component of the Facilities and during the peri-

od of time as may be specified in the SCC shall be subject to an ex-

tended Defect Liability Period. Such obligation of the Contractor shall 

be in addition to the Defect Liability Period specified under GCC Sub-

clause 27.2. 

28. Functional Guar-

antees 

28.1 The Contractor guarantees that during the Guarantee Test, the Facili-

ties and all parts thereof shall attain the Functional Guarantees speci-

fied in the Appendix (Functional Guarantees) to the Contract Agree-

ment, subject to, and upon the conditions therein specified. 

28.2 If, for reasons attributable to the Contractor, the minimum level of the 

Functional Guarantees specified in the Appendix (Functional Guaran-

tees) to the Contract Agreement are not met either in whole or in part, 

the Contractor shall at its cost and expense make such changes, 

modifications, and/or additions to the Plant or any part thereof as may 

be necessary to meet at least the minimum level of such Guarantees. 

The Contractor shall notify the Employer upon completion of the nec-

essary changes, modifications, and/or additions, and shall request 

the Employer to repeat the Guarantee Test until the minimum level of 

the Guarantees has been met. If the Contractor eventually fails to 

meet the minimum level of Functional Guarantees, the Employer may 

consider termination of the Contract, pursuant to GCC Subclause 

42.2.2. 

28.3 If, for reasons attributable to the Contractor, the Functional Guaran-

tees specified in the Appendix (Functional Guarantees) to the Con-

tract Agreement are not attained either in whole or in part, but the 

minimum level of the Functional Guarantees specified in the said Ap-

pendix to the Contract Agreement is met, the Contractor shall, at the 

Contractor's option, either 

a) make such changes, modifications, and/or additions to the Fa-

cilities or any part thereof that are necessary to attain the Func-

tional Guarantees at its cost and expense, and shall request 

the Employer to repeat the Guarantee Test or 

b) pay liquidated damages to the Employer in respect of the fail-

ure to meet the Functional Guarantees in accordance with the 

provisions in the Appendix (Functional Guarantees) to the Con-

tract Agreement. 

28.4 The payment of liquidated damages under GCC Subclause 28.3, up 

to the limitation of liability specified in the Appendix (Functional Guar-

antees) to the Contract Agreement, shall completely satisfy the Con-

tractor's guarantees under GCC Subclause 28.3, and the Contractor 

shall have no further liability whatsoever to the Employer in respect 

thereof. Upon the payment of such liquidated damages by the Con-

tractor, the Project Manager shall issue the Operational Acceptance 
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Certificate for the Facilities or any part thereof in respect of which the 

liquidated damages have been so paid. 

29. Patent Indemnity 29.1 The Contractor shall, subject to the Employer's compliance with GCC 

Subclause 29.2, indemnify and hold harmless the Employer and its 

employees and officers from and against any and all suits, actions, or 

administrative proceedings, claims, demands, losses, damages, 

costs, and expenses of whatsoever nature, including attorney's fees 

and expenses, which the Employer may suffer as a result of any in-

fringement or alleged infringement of any patent, utility model, regis-

tered design, trademark, copyright, or other intellectual property right 

registered or otherwise existing at the date of the Contract by reason 

of(a) the installation of the Facilities by the Contractor or the use of 

the Facilities in the country where the Site is located, and (b) the sale 

of the products produced by the Facilities in any country. 

Such indemnity shall not cover any use of the Facilities or any part 

thereof other than for the purpose indicated by or to be reasonably in-

ferred from the Contract, any infringement resulting from the use of 

the Facilities or any part thereof, or any products produced thereby in 

association or combination with any other equipment, plant, or mate-

rials not supplied by the Contractor, pursuant to the Contract Agree-

ment. 

29.2 If any proceedings are brought or any claim is made against the Em-

ployer arising out of the matters referred to in GCC Subclause 29.1, 

the Employer shall promptly give the Contractor a notice thereof, and 

the Contractor may at its own expense and in the Employer's name 

conduct such proceedings or claim and any negotiations for the set-

tlement of any such proceedings or claim. 

If the Contractor fails to notify the Employer within 28 days after re-

ceipt of such notice that it intends to conduct any such proceedings or 

claim, then the Employer shall be free to conduct the same on its own 

behalf. Unless the Contractor has so failed to notify the Employer 

within the 28-day period, the Employer shall make no admission that 

may be prejudicial to the defence of any such proceedings or claim. 

The Employer shall, at the Contractor's request, afford all available 

assistance to the Contractor in conducting such proceedings or claim, 

and shall be reimbursed by the Contractor for all reasonable expens-

es incurred in so doing. 

29.3 The Employer shall indemnify and hold harmless the Contractor and 

its employees, officers, and Subcontractors from and against any and 

all suits, actions or administrative proceedings, claims, demands, 

losses, damages, costs, and expenses of whatsoever nature, includ-

ing attorney's fees and expenses, which the Contractor may suffer as 

a result of any infringement or alleged infringement of any patent, util-

ity model, registered design, trademark, copyright, or other intellectu-

al property right registered or otherwise existing at the date of the 

Contract arising out of or in connection with any design, data, draw-

ing, specification, or other documents or materials provided or de-

signed by or on behalf of the Employer. 
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30. Limitation of Li-

ability 

30.1 Except in cases of criminal negligence or wilful misconduct, 

a) the Contractor shall not be liable to the Employer, whether in 

contract, tort, or otherwise, for any indirect or consequential 

loss or damage, loss of use, loss of production, or loss of prof-

its or interest costs, provided that this exclusion shall not apply 

to any obligation of the Contractor to pay liquidated damages 

to the Employer, and 

b) the aggregate liability of the Contractor to the Employer, 

whether under the Contract, in tort or otherwise, shall not ex-

ceed a multiple of the Contract Price specified in the SCC or, if 

a multiple is not so specified, the total Contract Price, provided 

that this limitation shall not apply to the cost of repairing or re-

placing defective equipment, or to any obligation of the Con-

tractor to indemnify the Employer with respect to patent in-

fringement. 

 

 

G. Risk Distribution 

31. Transfer of Own-

ership 

31.1 Ownership of the Plant (including spare parts) to be imported into the 

country where the Site is located shall be transferred to the Employer 

upon loading on to the mode of transport to be used to convey the 

Plant from the country of origin to that country. 

31.2 Ownership of the Plant (including spare parts) procured in the country 

where the Site is located shall be transferred to the Employer when 

the Plant are brought on to the Site. 

31.3 Ownership of the Contractor's Equipment used by the Contractor and 

its Subcontractors in connection with the Contract shall remain with 

the Contractor or its Subcontractors. 

31.4 Ownership of any Plant in excess of the requirements for the Facili-

ties shall revert to the Contractor upon Completion of the Facilities or 

at such earlier time when the Employer and the Contractor agree that 

the Plant in question are no longer required for the Facilities. 

31.5 Notwithstanding the transfer of ownership of the Plant, the responsi-

bility for care and custody thereof together with the risk of loss or 

damage thereto shall remain with the Contractor pursuant to GCC 

Clause 32 (Care of Facilities) hereof until Completion of the Facilities 

or the part thereof in which such Plant are incorporated. 

32. Care of Facilities 32.1 The Contractor shall be responsible for the care and custody of the 

Facilities or any part thereof until the date of Completion of the Facili-

ties pursuant to GCC Clause 24 or, where the Contract provides for 

Completion of the Facilities in parts, until the date of Completion of 

the relevant part, and shall make good at its own cost any loss or 

damage that may occur to the Facilities or the relevant part thereof 

from any cause whatsoever during such period. The Contractor shall 

also be responsible for any loss or damage to the Facilities caused by 
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the Contractor or its Subcontractors in the course of any work carried 

out, pursuant to GCC Clause 27. Notwithstanding the foregoing, the 

Contractor shall not be liable for any loss or damage to the Facilities 

or that part thereof caused by reason of any of the matters specified 

or referred to in paragraphs (a), (b) and (c) of GCC Subclauses 32.2 

and 38.1. 

32.2 If any loss or damage occurs to the Facilities or any part thereof or to 

the Contractor's temporary facilities by reason of 

a) insofar as they relate to the country where the Site is located, 

nuclear reaction, nuclear radiation, radioactive contamination, 

pressure wave caused by aircraft or other aerial objects, or any 

other occurrences that an experienced contractor could not 

reasonably foresee, or if reasonably foreseeable could not rea-

sonably make provision for or insure against, insofar as such 

risks are not normally insurable on the insurance market and 

are mentioned in the general exclusions of the policy of insur-

ance, including War Risks and Political Risks, taken out under 

GCC Clause 34 hereof; or 

b) any use or occupation by the Employer or any third party other 

than a Subcontractor, authorized by the Employer of any part 

of the Facilities; or 

c) any use of or reliance upon any design, data, or specification 

provided or designated by or on behalf of the Employer, or any 

such matter for which the Contractor has disclaimed responsi-

bility herein, 

the Employer shall pay to the Contractor all sums payable in respect 

of the Facilities executed, notwithstanding that the same be lost, de-

stroyed, or damaged, and will pay to the Contractor the replacement 

value of all temporary facilities and all parts thereof lost, destroyed, or 

damaged. If the Employer requests the Contractor in writing to make 

good any loss or damage to the Facilities thereby occasioned, the 

Contractor shall make good the same at the cost of the Employer in 

accordance with GCC Clause 39. If the Employer does not request 

the Contractor in writing to make good any loss or damage to the Fa-

cilities thereby occasioned, the Employer shall either request a 

change in accordance with GCC Clause 39, excluding the perfor-

mance of that part of the Facilities thereby lost, destroyed or dam-

aged, or, where the loss or damage affects a substantial part of the 

Facilities, the Employer shall terminate the Contract pursuant to GCC 

Subclause 42.1 hereof. 

32.3 The Contractor shall be liable for any loss of or damage to any Con-

tractor's Equipment, or any other property of the Contractor used or 

intended to be used for purposes of the Facilities, except (i) as men-

tioned in GCC Subclause 32.2 with respect to the Contractor's tempo-

rary facilities, and (ii) where such loss or damage arises by reason of 

any of the matters specified in GCC Subclauses 32.2 (b) and (c) and 

38.1. 

32.4 With respect to any loss or damage caused to the Facilities or any 
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part thereof or to the Contractor's Equipment by reason of any of the 

matters specified in GCC Subclause 38.1, the provisions of GCC 

Subclause 38.3 shall apply. 

33. Loss of or Dam-

age to Property; 

Accident or Inju-

ry to Workers; 

Indemnification 

33.1 Subject to GCC Subclause 33.3, the Contractor shall indemnify and 

hold harmless the Employer and its employees and officers from and 

against any and all suits, actions, or administrative proceedings, 

claims, demands, losses, damages, costs, and expenses of whatso-

ever nature, including attorney's fees and expenses, in respect of the 

death or injury of any person or loss of or damage to any property 

other than the Facilities whether accepted or not, arising in connec-

tion with the supply and installation of the Facilities and by reason of 

the negligence of the Contractor or its Subcontractors, or their em-

ployees, officers, or agents, except any injury, death, or property 

damage caused by the negligence of the Employer, its contractors, 

employees, officers, or agents. 

33.2 If any proceedings are brought or any claim is made against the Em-

ployer that might subject the Contractor to liability under GCC Sub-

clause 33.1, the Employer shall promptly give the Contractor a notice 

thereof and the Contractor may at its own expense and in the Em-

ployer's name conduct such proceedings or claim and any negotia-

tions for the settlement of any such proceedings or claim. 

If the Contractor fails to notify the Employer within 28 days after re-

ceipt of such notice that it intends to conduct any such proceedings or 

claim, then the Employer shall be free to conduct the same on its own 

behalf. Unless the Contractor has so failed to notify the Employer 

within the 28-day period, the Employer shall make no admission that 

may be prejudicial to the defence of any such proceedings or claim. 

The Employer shall, at the Contractor's request, afford all available 

assistance to the Contractor in conducting such proceedings or claim, 

and shall be reimbursed by the Contractor for all reasonable expens-

es incurred in so doing. 

33.3 The Employer shall indemnify and hold harmless the Contractor and 

its employees, officers, and Subcontractors from any liability for loss 

of or damage to property of the Employer, other than the Facilities not 

yet taken over, that is caused by fire, explosion, or any other perils, in 

excess of the amount recoverable from insurances procured under 

GCC Clause 34, provided that such fire, explosion, or other perils 

were not caused by any act or failure of the Contractor. 

33.4 The party entitled to the benefit of an indemnity under this GCC 

Clause 33 shall take all reasonable measures to mitigate any loss or 

damage which has occurred. If the party fails to take such measures, 

the other party's liabilities shall be correspondingly reduced. 
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34. Insurance 34.1 To the extent specified in the Appendix (Insurance Requirements) to 

the Contract Agreement, the Contractor shall at its expense take out 

and maintain in effect, or cause to be taken out and maintained in ef-

fect, during the performance of the Contract, the insurances set forth 

below in the sums and with the deductibles and other conditions 

specified in the said Appendix. The identity of the insurers and the 

form of the policies shall be subject to the approval of the Employer, 

who should not unreasonably withhold such approval. 

a) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the 

Contractor's or Subcontractor's works or stores until arrival at 

the Site, to the Plant (including spare parts therefor) and to the 

Contractor's Equipment. 

b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, 

occurring prior to Completion of the Facilities, with an extended 

maintenance coverage for the Contractor's liability in respect of 

any loss or damage occurring during the Defect Liability Period 

while the Contractor is on the Site for the purpose of perform-

ing its obligations during the Defect Liability Period. 

c) Third Party Liability Insurance 

Covering bodily injury or death suffered by third parties includ-

ing the Employer's personnel, and loss of or damage to proper-

ty occurring in connection with the supply and installation of the 

Facilities. 

d) Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its Sub-

contractors, whether or not owned by them, in connection with 

the execution of the Contract. 

e) Workers' Compensation 

In accordance with the statutory requirements applicable in any 

country where the Contract or any part thereof is executed. 

f) Employer's Liability 

In accordance with the statutory requirements applicable in any 

country where the Contract or any part thereof is executed. 

g) Other Insurances 

Such other insurances as may be specifically agreed upon by 

the parties hereto as listed in the Appendix (Insurance Re-

quirements) to the Contract Agreement. 

34.2 The Employer shall be named as co-insured under all insurance poli-

cies taken out by the Contractor pursuant to GCC Subclause 34.1, 

except for the Third Party Liability, Workers' Compensation, and Em-

ployer's Liability Insurances, and the Contractor's Subcontractors 

shall be named as co-insureds under all insurance policies taken out 
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by the Contractor pursuant to GCC Subclause 34.1 except for the 

Cargo Insurance During Transport, Workers' Compensation, and 

Employer's Liability Insurances. All insurer's rights of subrogation 

against such co-insureds for losses or claims arising out of the per-

formance of the Contract shall be waived under such policies. 

34.3 The Contractor shall, in accordance with the provisions of the Appen-

dix (Insurance Requirements) to the Contract Agreement, deliver to 

the Employer certificates of insurance or copies of the insurance poli-

cies as evidence that the required policies are in full force and effect. 

The certificates shall provide that no less than 21 days' notice shall 

be given to the Employer by insurers prior to cancellation or material 

modification of a policy. 

34.4 The Contractor shall ensure that, where applicable, its Subcontrac-

tor(s) shall take out and maintain in effect adequate insurance poli-

cies for their personnel and vehicles and for work executed by them 

under the Contract, unless such Subcontractors are covered by the 

policies taken out by the Contractor. 

34.5 The Employer shall at its expense take out and maintain in effect dur-

ing the performance of the Contract those insurances specified in the 

Appendix (Insurance Requirements) to the Contract Agreement, in 

the sums and with the deductibles and other conditions specified in 

the said Appendix. The Contractor and the Contractor's Subcontrac-

tors shall be named as co-insureds under all such policies. All insur-

ers' rights of subrogation against such co-insureds for losses or 

claims arising out of the performance of the Contract shall be waived 

under such policies. The Employer shall deliver to the Contractor sat-

isfactory evidence that the required insurances are in full force and 

effect. The policies shall provide that not less than 21 days' notice 

shall be given to the Contractor by all insurers prior to any cancella-

tion or material modification of the policies. If so requested by the 

Contractor, the Employer shall provide copies of the policies taken 

out by the Employer under this GCC Subclause 34.5. 

34.6 If the Contractor fails to take out and/or maintain in effect the insur-

ances referred to in GCC Subclause 34.1, the Employer may take out 

and maintain in effect any such insurances and may from time to time 

deduct from any amount due the Contractor under the Contract any 

premium that the Employer shall have paid to the insurer, or may 

otherwise recover such amount as a debt due from the Contractor.If 

the Employer fails to take out and/or maintain in effect the insurances 

referred to in GCC 34.5, the Contractor may take out and maintain in 

effect any such insurances and may from time to time deduct from 

any amount due the Employer under the Contract any premium that 

the Contractor shall have paid to the insurer, or may otherwise recov-

er such amount as a debt due from the Employer. If the Contractor 

fails to or is unable to take out and maintain in effect any such insur-

ances, the Contractor shall nevertheless have no liability or responsi-

bility towards the Employer, and the Contractor shall have full re-

course against the Employer for any and all liabilities of the Employer 

herein. 
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34.7 Unless otherwise provided in the Contract, the Contractor shall pre-

pare and conduct all and any claims made under the policies effected 

by it pursuant to this GCC Clause 34, and all monies payable by any 

insurers shall be paid to the Contractor. The Employer shall give to 

the Contractor all such reasonable assistance as may be required by 

the Contractor. With respect to insurance claims in which the Em-

ployer's interest is involved, the Contractor shall not give any release 

or make any compromise with the insurer without the prior written 

consent of the Employer. With respect to insurance claims in which 

the Contractor's interest is involved, the Employer shall not give any 

release or make any compromise with the insurer without the prior 

written consent of the Contractor. 

35. Unforeseen 

Conditions 

35.1 If, during the execution of the Contract, the Contractor shall encoun-

ter on the Site any physical conditions other than climatic conditions, 

or artificial obstructions that could not have been reasonably foreseen 

prior to the date of the Contract Agreement by an experienced con-

tractor on the basis of reasonable examination of the data relating to 

the Facilities including any data as to boring tests, provided by the 

Employer, and on the basis of information that it could have obtained 

from a visual inspection of the Site if access thereto was available, or 

other data readily available to it relating to the Facilities, and if the 

Contractor determines that it will in consequence of such conditions 

or obstructions incur additional cost and expense or require additional 

time to perform its obligations under the Contract that would not have 

been required if such physical conditions or artificial obstructions had 

not been encountered, the Contractor shall promptly, and before per-

forming additional work or using additional Plant or Contractor's 

Equipment, notify the Project Manager in writing of 

a) the physical conditions or artificial obstructions on the Site that 

could not have been reasonably foreseen; 

b) the additional work and/or Plant and/or Contractor's Equipment 

required, including the steps which the Contractor will or pro-

poses to take to overcome such conditions or obstructions; 

c) the extent of the anticipated delay; and 

d) the additional cost and expense that the Contractor is likely to 

incur. 

On receiving any notice from the Contractor under this GCC Sub-

clause 35.1, the Project Manager shall promptly consult with the Em-

ployer and Contractor and decide upon the actions to be taken to 

overcome the physical conditions or artificial obstructions encoun-

tered. Following such consultations, the Project Manager shall in-

struct the Contractor, with a copy to the Employer, of the actions to 

be taken. 

35.2 Any reasonable additional cost and expense incurred by the Contrac-

tor in following the instructions from the Project Manager to overcome 

such physical conditions or artificial obstructions referred to in GCC 

Subclause 35.1 shall be paid by the Employer to the Contractor as an 
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addition to the Contract Price. 

35.3 If the Contractor is delayed or impeded in the performance of the 

Contract because of any such physical conditions or artificial obstruc-

tions referred to in GCC Subclause 35.1, the Time for Completion 

shall be extended in accordance with GCC Clause 40. 

36. Change in Laws 

and Regulations 

36.1 If, after the date 28 days prior to the date of Bid submission, in the 

country where the Site is located, any law, regulation, ordinance, or-

der or by-law having the force of law is enacted, promulgated, abro-

gated, or changed, which shall be deemed to include any change in 

interpretation or application by the competent authorities, that subse-

quently affects the costs and expenses of the Contractor and/or the 

Time for Completion, the Contract Price shall be correspondingly in-

creased or decreased, and/or the Time for Completion shall be rea-

sonably adjusted to the extent that the Contractor has thereby been 

affected in the performance of any of its obligations under the Con-

tract. Notwithstanding the foregoing, such additional or reduced costs 

shall not be separately paid or credited if the same has already been 

accounted for in the price adjustment provisions where applicable, in 

accordance with the SCC, pursuant to GCC Subclause 11.2. 

37. Force Majeure 37.1 "Force Majeure" shall mean any event beyond the reasonable control 

of the Employer or of the Contractor, as the case may be, and which 

is unavoidable notwithstanding the reasonable care of the party af-

fected, and shall include, without limitation, the following: 

a) war, hostilities, or warlike operations whether a state of war be 

declared or not, invasion, act of foreign enemy and civil war; 

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or 

military government, conspiracy, riot, civil commotion, and ter-

rorist acts; 

c) confiscation, nationalization, mobilization, commandeering or 

requisition by or under the order of any government or de jure 

or de facto authority or ruler or any other act or failure to act of 

any local state or national government authority; 

d) strike, sabotage, lockout, embargo, import restriction, port con-

gestion, lack of usual means of public transportation and com-

munication, industrial dispute, shipwreck, shortage or re-

striction of power supply, epidemics, quarantine, and plague; 

e) earthquake, landslide, volcanic activity, fire, flood or inundation, 

tidal wave, typhoon or cyclone, hurricane, storm, lightning, or 

other inclement weather condition, nuclear, and pressure 

waves or other natural or physical disaster; and 

f) shortage of labour, materials, or utilities where caused by cir-

cumstances that are themselves Force Majeure. 

37.2 If either party is prevented, hindered, or delayed from or in performing 

any of its obligations under the Contract by an event of Force 

Majeure, then it shall notify the other in writing of the occurrence of 

such event and the circumstances thereof within 14 days after the 
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occurrence of such event. 

37.3 The party who has given such notice shall be excused from the per-

formance or punctual performance of its obligations under the Con-

tract for so long as the relevant event of Force Majeure continues and 

to the extent that such party's performance is prevented, hindered, or 

delayed. The Time for Completion shall be extended in accordance 

with GCC Clause 40. 

37.4 The party or parties affected by the event of Force Majeure shall use 

reasonable efforts to mitigate the effect thereof upon its or their per-

formance of the Contract and to fulfil its or their obligations under the 

Contract, but without prejudice to either party's right to terminate the 

Contract under GCC Subclauses 37.6 and 38.5. 

37.5 No delay or non-performance by either party hereto caused by the 

occurrence of any event of Force Majeure shall 

a) constitute a default or breach of the Contract; or 

b) give rise to any claim for damages or additional cost or ex-

pense occasioned thereby, subject to GCC Subclauses 32.2, 

38.3 and 38.4 

if and to the extent that such delay or non-performance is caused by 

the occurrence of an event of Force Majeure. 

37.6 If the performance of the Contract is substantially prevented, hin-

dered, or delayed for a single period of more than 60 days or an ag-

gregate period of more than 120 days on account of one or more 

events of Force Majeure during the currency of the Contract, the par-

ties will attempt to develop a mutually satisfactory solution, failing 

which either party may terminate the Contract by giving a notice to 

the other, but without prejudice to either party's right to terminate the 

Contract under GCC Subclause 38.5. 

37.7 In the event of termination pursuant to GCC Subclause 37.6, the 

rights and obligations of the Employer and the Contractor shall be as 

specified in GCC Subclauses 42.1.2 and 42.1.3. 

37.8 Notwithstanding GCC Subclause 37.5, Force Majeure shall not apply 

to any obligation of the Employer to make payments to the Contractor 

herein. 

38. War Risks 38.1 "War Risks" shall mean any event specified in paragraphs (a) and (b) 

of GCC Subclause 37.1 and any explosion or impact of any mine, 

bomb, shell, grenade, or other projectile, missile, munitions or explo-

sive of war, occurring or existing in or near the country (or countries) 

where the Site is located. 

38.2 Notwithstanding anything contained in the Contract, the Contractor 

shall have no liability whatsoever for or with respect to 

a) destruction of or damage to Facilities, Plant, or any part there-

of; 

b) destruction of or damage to property of the Employer or any 

third party; or 
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c) injury or loss of life 

if such destruction, damage, injury or loss of life is caused by any war 

risks, and the Employer shall indemnify and hold the Contractor harm-

less from and against any and all claims, liabilities, actions, lawsuits, 

damages, costs, charges, or expenses arising in consequence of or in 

connection with the same. 

38.3 If the Facilities or any Plant or Contractor's Equipment or any other 

property of the Contractor used or intended to be used for the purpos-

es of the Facilities shall sustain destruction or damage by reason of 

any war risks, the Employer shall pay the Contractor for 

a) any part of the Facilities or the Plant so destroyed or damaged 

to the extent not already paid for by the Employer and so far as 

may be required by the Employer, and as may be necessary 

for completion of the Facilities; 

b) replacing or making good any Contractor's Equipment or other 

property of the Contractor so destroyed or damaged; and 

c) replacing or making good any such destruction or damage to 

the Facilities or the Plant or any part thereof. 

If the Employer does not require the Contractor to replace or make 

good any such destruction or damage to the Facilities, the Employer 

shall either request a change in accordance with GCC Clause 39, ex-

cluding the performance of that part of the Facilities thereby de-

stroyed or damaged or, where the loss, destruction, or damage af-

fects a substantial part of the Facilities, shall terminate the Contract, 

pursuant to GCC Subclause 42.1. 

If the Employer requires the Contractor to replace or make good on 

any such destruction or damage to the Facilities, the Time for Com-

pletion shall be extended in accordance with GCC 40. 

38.4 Notwithstanding anything contained in the Contract, the Employer 

shall pay the Contractor for any increased costs or incidentals to the 

execution of the Contract that are in any way attributable to, conse-

quent on, resulting from, or in any way connected with any war risks, 

provided that the Contractor shall as soon as practicable notify the 

Employer in writing of any such increased cost. 

38.5 If during the performance of the Contract any war risks shall occur 

that financially or otherwise materially affect the execution of the Con-

tract by the Contractor, the Contractor shall use its reasonable efforts 

to execute the Contract with due and proper consideration given to 

the safety of its and its Subcontractors' personnel engaged in the 

work on the Facilities, provided, however, that if the execution of the 

work on the Facilities becomes impossible or is substantially prevent-

ed for a single period of more than sixty (60) days or an aggregate 

period of more than one hundred and twenty (120) days on account 

of any war risks, the parties will attempt to develop a mutually satis-

factory solution, failing which either party may terminate the Contract 

by giving a notice to the other. 
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38.6 In the event of termination pursuant to GCC Subclauses 38.3 or 38.5, 

the rights and obligations of the Employer and the Contractor shall be 

specified in GCC Subclauses 42.1.2 and 42.1.3.  
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H. Change in Contract Elements 

39. Change in the 

Facilities 

39.1 Introducing a Change 

39.1.1 Subject to GCC Subclauses 39.2.5 and 39.2.7, the Employer 

shall have the right to propose, and subsequently require, that 

the Project Manager order the Contractor from time to time dur-

ing the performance of the Contract to make any change, 

modification, addition, or deletion to, in or from the Facilities 

hereinafter called "Change," provided that such Change falls 

within the general scope of the Facilities and does not consti-

tute unrelated work and that it is technically practicable, taking 

into account both the state of advancement of the Facilities and 

the technical compatibility of the Change envisaged with the 

nature of the Facilities as specified in the Contract. 

39.1.2 The Contractor may from time to time during its performance of 

the Contract propose to the Employer with a copy to the Pro-

ject Manager, any Change that the Contractor considers nec-

essary or desirable to improve the quality, efficiency, or safety 

of the Facilities. The Employer may at its discretion approve or 

reject any Change proposed by the Contractor, provided that 

the Employer shall approve any Change proposed by the Con-

tractor to ensure the safety of the Facilities. 

39.1.3 Notwithstanding GCC Subclauses 39.1.1 and 39.1.2, no 

change made necessary because of any default of the Con-

tractor in the performance of its obligations under the Contract 

shall be deemed to be a Change, and such change shall not 

result in any adjustment of the Contract Price or the Time for 

Completion. 

39.1.4 The procedure on how to proceed with and execute Changes 

is specified in GCC Subclauses 39.2 and 39.3, and further de-

tails and forms are provided in the Employer's Requirements 

(Forms and Procedures). 

39.2 Changes Originating from Employer 

39.2.1 If the Employer proposes a Change pursuant to GCC Sub-

clause 39.1.1, it shall send to the Contractor a "Request for 

Change Proposal," requiring the Contractor to prepare and fur-

nish to the Project Manager as soon as reasonably practicable 

a "Change Proposal," which shall include the following: 

a) brief description of the Change, 

b) effect on the Time for Completion, 

c) estimated cost of the Change, 

d) effect on Functional Guarantees (if any), 

e) effect on the Facilities, and 

f) effect on any other provisions of the Contract. 
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39.2.2 Prior to preparing and submitting the "Change Proposal," the 

Contractor shall submit to the Project Manager an "Estimate for 

Change Proposal," which shall be an estimate of the cost of 

preparing and submitting the Change Proposal. 

Upon receipt of the Contractor's Estimate for Change Proposal, 

the Employer shall do one of the following: 

a) accept the Contractor's estimate with instructions to the 

Contractor to proceed with the preparation of the 

Change Proposal, 

b) advise the Contractor of any part of its Estimate for 

Change Proposal that is unacceptable and request the 

Contractor to review its estimate 

c) advise the Contractor that the Employer does not intend 

to proceed with the Change. 

39.2.3 Upon receipt of the Employer's instruction to proceed under 

GCC Subclause 39.2.2 (a), the Contractor shall, with proper 

expedition, proceed with the preparation of the Change Pro-

posal, in accordance with GCC Subclause 39.2.1. 

39.2.4 The pricing of any Change shall, as far as practicable, be cal-

culated in accordance with the rates and prices included in the 

Contract. If such rates and prices are inequitable, the parties 

thereto shall agree on specific rates for the valuation of the 

Change. 

39.2.5 If before or during the preparation of the Change Proposal it 

becomes apparent that the aggregate effect of compliance 

therewith and with all other Change Orders that have already 

become binding upon the Contractor under this GCC Clause 

39 would be to increase or decrease the Contract Price as orig-

inally set forth in Article 2 (Contract Price) of the Contract 

Agreement by more than 15%, the Contractor may give a writ-

ten notice of objection thereto prior to furnishing the Change 

Proposal as aforesaid. If the Employer accepts the Contractor's 

objection, the Employer shall withdraw the proposed Change 

and shall notify the Contractor in writing thereof. 

The Contractor's failure to so object shall neither affect its right 

to object to any subsequent requested Changes or Change 

Orders herein, nor affect its right to take into account, when 

making such subsequent objection, the percentage increase or 

decrease in the Contract Price that any Change not objected to 

by the Contractor represents. 

39.2.6 Upon receipt of the Change Proposal, the Employer and the 

Contractor shall mutually agree upon all matters therein con-

tained. Within 14 days after such agreement, the Employer 

shall, if it intends to proceed with the Change, issue the Con-

tractor with a Change Order. 

If the Employer is unable to reach a decision within 14 days, it 

shall notify the Contractor with details of when the Contractor 
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can expect a decision. 

If the Employer decides not to proceed with the Change for 

whatever reason, it shall, within the said period of 14 days, no-

tify the Contractor accordingly. Under such circumstances, the 

Contractor shall be entitled to reimbursement of all costs rea-

sonably incurred by it in the preparation of the Change Pro-

posal, provided that these do not exceed the amount given by 

the Contractor in its Estimate for Change Proposal submitted in 

accordance with GCC Subclause 39.2.2. 

39.2.7 If the Employer and the Contractor cannot reach agreement on 

the price for the Change, an equitable adjustment to the Time 

for Completion, or any other matters identified in the Change 

Proposal, the Employer may nevertheless instruct the Contrac-

tor to proceed with the Change by issue of a "Pending Agree-

ment Change Order." 

Upon receipt of a Pending Agreement Change Order, the Con-

tractor shall immediately proceed with effecting the Changes 

covered by such Order. The parties shall thereafter attempt to 

reach agreement on the outstanding issues under the Change 

Proposal. 

If the parties cannot reach agreement within 60 days from the 

date of issue of the Pending Agreement Change Order, then 

the matter may be referred to the Dispute Board in accordance 

with the provisions of GCC Subclause 45.3. 

39.3 Changes Originating from Contractor 

39.3.1 If the Contractor proposes a Change pursuant to GCC Sub-

clause 39.1.2, the Contractor shall submit to the Project Man-

ager a written "Application for Change Proposal," giving rea-

sons for the proposed Change and including the information 

specified in GCC Subclause 39.2.1. 

Upon receipt of the Application for Change Proposal, the par-

ties shall follow the procedures outlined in GCC Subclauses 

39.2.6 and 39.2.7. However, should the Employer choose not 

to proceed, the Contractor shall not be entitled to recover the 

costs of preparing the Application for Change Proposal. 

40. Extension of 

Time for Comple-

tion 

40.1 The Time(s) for Completion specified in the SCC shall be extended if 

the Contractor is delayed or impeded in the performance of any of its 

obligations under the Contract by reason of any of the following: 

a) any Change in the Facilities as provided in GCC Clause 39; 

b) any occurrence of Force Majeure as provided in GCC Clause 

37, unforeseen conditions as provided in GCC Clause 35, or 

other occurrence of any of the matters specified or referred to in 

paragraphs (a), (b) and (c) of GCC Subclause 32.2; 

c) any suspension order given by the Employer under GCC Clause 

41 hereof or reduction in the rate of progress pursuant to GCC 

Subclause 41.2; or 
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d) any changes in laws and regulations as provided in GCC Clause 

36; or 

e) any default or breach of the Contract by the Employer, or any 

activity, act or omission of the Employer, or the Project Manager, 

or any other contractors employed by the Employer; or 

f) any other matter specifically mentioned in the Contract; or 

g) any delay on the part of a sub-contractor, provided such delay is 

due to a cause for which the Contractor himself would have 

been entitled to an extension of time under this Subclause 

by such period as shall be fair and reasonable in all the circumstances 

and as shall fairly reflect the delay or impediment sustained by the 

Contractor. 

40.2 Except where otherwise specifically provided in the Contract, the Con-

tractor shall submit to the Project Manager a notice of a claim for an 

extension of the Time for Completion, together with particulars of the 

event or circumstance justifying such extension as soon as reasonably 

practicable after the commencement of such event or circumstance. 

As soon as reasonably practicable after receipt of such notice and 

supporting particulars of the claim, the Employer and the Contractor 

shall agree upon the period of such extension. In the event that the 

Contractor does not accept the Employer's estimate of a fair and rea-

sonable time extension, the Contractor shall be entitled to refer the 

matter to a Dispute Board, pursuant to GCC Subclause 45.3. 

40.3 The Contractor shall at all times use its reasonable efforts to minimize 

any delay in the performance of its obligations under the Contract. 

 In all cases where the Contractor has given a notice of a claim for an 

extension of time under GCC 40.2, the Contractor shall consult with 

the Project Manager in order to determine the steps (if any) which can 

be taken to overcome or minimize the actual or anticipated delay. The 

Contractor shall there after comply with all reasonable instructions, 

which the Project Manager shall give in order to minimize such delay. 

If compliance with such instructions shall cause the Contractor to incur 

extra costs and the Contractor is entitled to an extension of time under 

GCC 40.1, the amount of such extra costs shall be added to the Con-

tract Price. 

41. Suspension 41.1 The Employer may request the Project Manager, by notice to the 

Contractor, to order the Contractor to suspend performance of any or 

all of its obligations under the Contract. Such notice shall specify the 

obligation of which performance is to be suspended, the effective 

date of the suspension and the reasons therefor. The Contractor shall 

thereupon suspend performance of such obligation, except those ob-

ligations necessary for the care or preservation of the Facilities, until 

ordered in writing to resume such performance by the Project Man-

ager. 

If, by virtue of a suspension order given by the Project Manager, other than 

by reason of the Contractor's default or breach of the Contract, the 

Contractor's performance of any of its obligations is suspended for an 
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aggregate period of more than 90 days, then at any time thereafter 

and provided that at that time such performance is still suspended, 

the Contractor may give a notice to the Project Manager requiring 

that the Employer shall, within 28 days of receipt of the notice, order 

the resumption of such performance or request and subsequently or-

der a change in accordance with GCC Clause 39, excluding the per-

formance of the suspended obligations from the Contract. 

 If the Employer fails to do so within such period, the Contractor may, 

by a further notice to the Project Manager, elect to treat the suspen-

sion, where it affects a part only of the Facilities, as a deletion of such 

part in accordance with GCC Clause 39 or, where it affects the whole 

of the Facilities, as termination of the Contract under GCC Subclause 

42.1. 

41.2 If 

a) the Employer has failed to pay the Contractor any sum due un-

der the Contract within the specified period, has failed to ap-

prove any invoice or supporting documents without just cause 

pursuant to the Appendix (Terms and Procedures of Payment) 

to the Contract Agreement, or commits a substantial breach of 

the Contract, the Contractor may give a notice to the Employer 

that requires payment of such sum, with interest thereon as 

stipulated in GCC Subclause 12.3, requires approval of such 

invoice or supporting documents, or specifies the breach and 

requires the Employer to remedy the same, as the case may 

be. If the Employer fails to pay such sum together with such in-

terest, fails to approve such invoice or supporting documents 

or give its reasons for withholding such approval, or fails to 

remedy the breach or take steps to remedy the breach within 

14 days after receipt of the Contractor's notice; or 

b) the Contractor is unable to carry out any of its obligations un-

der the Contract for any reason attributable to the Employer, 

including but not limited to the Employer's failure to provide 

possession of or access to the Site or other areas in accord-

ance with GCC Subclause 10.2, or failure to obtain any gov-

ernmental permit necessary for the execution and/or comple-

tion of the Facilities, 

then the Contractor may by 14 days' notice to the Employer suspend 

performance of all or any of its obligations under the Contract, or re-

duce the rate of progress. 

41.3 If the Contractor's performance of its obligations is suspended, or the 

rate of progress is reduced pursuant to this GCC Clause 41, then the 

Time for Completion shall be extended in accordance with GCC Sub-

clause 40.1, and any and all additional costs or expenses incurred by 

the Contractor as a result of such suspension or reduction shall be 

paid by the Employer to the Contractor in addition to the Contract 

Price, except in the case of suspension order or reduction in the rate 

of progress by reason of the Contractor's default or breach of the 

Contract. 
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41.4 During the period of suspension, the Contractor shall not remove 

from the Site any Plant, any part of the Facilities or any Contractor's 

Equipment, without the prior written consent of the Employer. 

42. Termination 42.1 Termination for Employer's Convenience 

42.1.1 The Employer may at any time terminate the Contract for any 

reason by giving the Contractor a notice of termination that re-

fers to this GCC Subclause 42.1. 

42.1.2 Upon receipt of the notice of termination under GCC Subclause 

42.1.1, the Contractor shall, either immediately or upon the 

date specified in the notice of termination, 

a) cease all further work, except for such work as the Em-

ployer may specify in the notice of termination for the 

sole purpose of protecting that part of the Facilities al-

ready executed, or any work required to leave the Site in 

a clean and safe condition; 

b) terminate all subcontracts, except those to be assigned 

to the Employer pursuant to paragraph (d) (ii) below; 

c) remove all Contractor's Equipment from the Site, repatri-

ate the Contractor's and its Subcontractors' personnel 

from the Site, remove from the Site any wreckage, rub-

bish and debris of any kind, and leave the whole of the 

Site in a clean and safe condition; and 

d) subject to the payment specified in GCC Subclause 

42.1.3,  

i) deliver to the Employer the parts of the Facilities 

executed by the Contractor up to the date of ter-

mination; 

ii) to the extent legally possible, assign to the Em-

ployer all right, title and benefit of the Contractor 

to the Facilities and to the Plant as of the date of 

termination, and, as may be required by the Em-

ployer, in any subcontracts concluded between 

the Contractor and its Subcontractors; and 

iii) deliver to the Employer all non-proprietary draw-

ings, specifications and other documents prepared 

by the Contractor or its Subcontractors as at the 

date of termination in connection with the Facili-

ties. 

42.1.3 In the event of termination of the Contract under GCC Sub-

clause 42.1.1, the Employer shall pay to the Contractor the fol-

lowing amounts: 

a) the Contract Price, properly attributable to the parts of 

the Facilities executed by the Contractor as of the date 

of termination; 

b) the costs reasonably incurred by the Contractor in the 
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removal of the Contractor's Equipment from the Site and 

in the repatriation of the Contractor's and its Subcontrac-

tors' personnel; 

c) any amounts to be paid by the Contractor to its Subcon-

tractors in connection with the termination of any sub-

contracts, including any cancellation charges; 

d) costs incurred by the Contractor in protecting the Facili-

ties and leaving the Site in a clean and safe condition 

pursuant to paragraph (a) of GCC Subclause 42.1.2; and 

e) the cost of satisfying all other obligations, commitments 

and claims that the Contractor may in good faith have 

undertaken with third parties in connection with the Con-

tract and that are not covered by paragraphs (a) through 

(d) above. 

42.2 Termination for Contractor's Default 

42.2.1 The Employer, without prejudice to any other rights or reme-

dies it may possess, may terminate the Contract forthwith in 

the following circumstances by giving a notice of termination 

and its reasons therefor to the Contractor, referring to this GCC 

Subclause 42.2: 

a) if the Contractor becomes bankrupt or insolvent, has a 

receiving order issued against it, compounds with its 

creditors, or, if the Contractor is a corporation, a resolu-

tion is passed or order is made for its winding up, other 

than a voluntary liquidation for the purposes of amal-

gamation or reconstruction, a receiver is appointed over 

any part of its undertaking or assets, or if the Contractor 

takes or suffers any other analogous action in conse-

quence of debt; 

b) if the Contractor assigns or transfers the Contract or any 

right or interest therein in violation of the provision of 

GCC Clause 43; and 

c) if the Contractor, in the judgment of the Employer has 

engaged in corrupt or fraudulent practices, as defined in 

GCC Clause 6, in competing for or in executing the Con-

tract. 

42.2.2 If the Contractor 

a) has abandoned or repudiated the Contract; 

b) has without valid reason failed to commence work on the 

Facilities promptly or has suspended, other than pursu-

ant to GCC Subclause 41.2, the progress of Contract 

performance for more than 28 days after receiving a writ-

ten instruction from the Employer to proceed; 

c) persistently fails to execute the Contract in accordance 

with the Contract or persistently neglects to carry out its 
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obligations under the Contract without just cause; 

d) refuses or is unable to provide sufficient materials, ser-

vices or labour to execute and complete the Facilities in 

the manner specified in the program furnished under 

GCC Subclause 18.2 at rates of progress that give rea-

sonable assurance to the Employer that the Contractor 

can attain Completion of the Facilities by the Time for 

Completion as extended; 

then the Employer may, without prejudice to any other rights it 

may possess under the Contract, give a notice to the Contrac-

tor, stating the nature of the default and requiring the Contrac-

tor to remedy the same. If the Contractor fails to remedy or to 

take steps to remedy the same within 14 days of its receipt of 

such notice, then the Employer may terminate the Contract 

forthwith by giving a notice of termination to the Contractor that 

refers to this GCC Subclause 42.2. 

42.2.3 Upon receipt of the notice of termination under GCC Subclaus-

es 42.2.1 or 42.2.2, the Contractor shall, either immediately or 

upon such date as is specified in the notice of termination, 

a) cease all further work, except for such work as the Em-

ployer may specify in the notice of termination for the 

sole purpose of protecting that part of the Facilities al-

ready executed, or any work required to leave the Site in 

a clean and safe condition; 

b) terminate all subcontracts, except those to be assigned 

to the Employer pursuant to paragraph (d) below; 

c) deliver to the Employer the parts of the Facilities execut-

ed by the Contractor up to the date of termination; 

d) to the extent legally possible, assign to the Employer all 

right, title and benefit of the Contractor to the Facilities 

and to the Plant as of the date of termination, and, as 

may be required by the Employer, in any subcontracts 

concluded between the Contractor and its Subcontrac-

tors; and 

e) deliver to the Employer all drawings, specifications and 

other documents prepared by the Contractor or its Sub-

contractors as of the date of termination in connection 

with the Facilities. 

42.2.4 The Employer may enter upon the Site, expel the Contractor, 

and complete the Facilities itself or by employing any third par-

ty. The Employer may, to the exclusion of any right of the Con-

tractor over the same, take over and use with the payment of a 

fair rental rate to the Contractor, with all the maintenance costs 

to the account of the Employer and with an indemnification by 

the Employer for all liability including damage or injury to per-

sons arising out of the Employer's use of such equipment, any 

Contractor's Equipment owned by the Contractor and on the 
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Site in connection with the Facilities for such reasonable period 

as the Employer considers expedient for the supply and instal-

lation of the Facilities. 

Upon completion of the Facilities or at such earlier date as the 

Employer thinks appropriate, the Employer shall give notice to 

the Contractor that such Contractor's Equipment will be re-

turned to the Contractor at or near the Site and shall return 

such Contractor's Equipment to the Contractor in accordance 

with such notice. The Contractor shall thereafter without delay 

and at its cost remove or arrange removal of the same from the 

Site. 

42.2.5 Subject to GCC Subclause 42.2.6, the Contractor shall be enti-

tled to be paid the Contract Price attributable to the Facilities 

executed as of the date of termination, the value of any unused 

or partially used Plant on the Site, and the costs, if any, in-

curred in protecting the Facilities and in leaving the Site in a 

clean and safe condition pursuant to paragraph (a) of GCC 

Subclause 42.2.3. Any sums due the Employer from the Con-

tractor accruing prior to the date of termination shall be de-

ducted from the amount to be paid to the Contractor under this 

Contract. 

42.2.6 If the Employer completes the Facilities, the cost of completing 

the Facilities by the Employer shall be determined. 

If the sum that the Contractor is entitled to be paid, pursuant to 

GCC Subclause 42.2.5, plus the reasonable costs incurred by 

the Employer in completing the Facilities, exceeds the Contract 

Price, the Contractor shall be liable for such excess. 

If such excess is greater than the sums due the Contractor un-

der GCC Subclause 42.2.5, the Contractor shall pay the bal-

ance to the Employer, and if such excess is less than the sums 

due the Contractor under GCC Subclause 42.2.5, the Employ-

er shall pay the balance to the Contractor. 

The Employer and the Contractor shall agree, in writing, on the 

computation described above and the manner in which any 

sums shall be paid. 

42.3 Termination by Contractor 

42.3.1 If 

a) the Employer has failed to pay the Contractor any sum due un-

der the Contract within the specified period, has failed to ap-

prove any invoice or supporting documents without just cause 

pursuant to the Appendix (Terms and Procedures of Payment) 

to the Contract Agreement, or commits a substantial breach of 

the Contract, the Contractor may give a notice to the Employer 

that requires payment of such sum, with interest thereon as 

stipulated in GCC Subclause 12.3, requires approval of such 

invoice or supporting documents, or specifies the breach and 

requires the Employer to remedy the same, as the case may 
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be. If the Employer fails to pay such sum together with such in-

terest, fails to approve such invoice or supporting documents 

or give its reasons for withholding such approval, fails to reme-

dy the breach or take steps to remedy the breach within 14 

days after receipt of the Contractor's notice; or 

b) the Contractor is unable to carry out any of its obligations un-

der the Contract for any reason attributable to the Employer, 

including but not limited to the Employer's failure to provide 

possession of or access to the Site or other areas or failure to 

obtain any governmental permit necessary for the execution 

and/or completion of the Facilities; 

then the Contractor may give a notice to the Employer thereof, 

and if the Employer has failed to pay the outstanding sum, to 

approve the invoice or supporting documents, to give its rea-

sons for withholding such approval, or to remedy the breach 

within 28 days of such notice, or if the Contractor is still unable 

to carry out any of its obligations under the Contract for any 

reason attributable to the Employer within 28 days of the said 

notice, the Contractor may by a further notice to the Employer 

referring to this GCC Subclause 42.3.1, forthwith terminate the 

Contract. 

42.3.2 The Contractor may terminate the Contract forthwith by giving a 

notice to the Employer to that effect, referring to this GCC Sub-

clause 42.3.2, if the Employer becomes bankrupt or insolvent, 

has a receiving order issued against it, compounds with its 

creditors, or, being a corporation, if a resolution is passed or 

order is made for its winding up (other than a voluntary liquida-

tion for the purposes of amalgamation or reconstruction), a re-

ceiver is appointed over any part of its undertaking or assets, or 

if the Employer takes or suffers any other analogous action in 

consequence of debt. 

42.3.3 If the Contract is terminated under GCC Subclauses 42.3.1 or 

42.3.2, then the Contractor shall immediately 

a) cease all further work, except for such work as may be 

necessary for the purpose of protecting that part of the 

Facilities already executed, or any work required to leave 

the Site in a clean and safe condition; 

b) terminate all subcontracts, except those to be assigned 

to the Employer pursuant to paragraph (d) (ii); 

c) remove all Contractor's Equipment from the Site and re-

patriate the Contractor's and its Subcontractors' person-

nel from the Site; and 

d) subject to the payment specified in GCC Subclause 

42.3.4,  

i) deliver to the Employer the parts of the Facilities 

executed by the Contractor up to the date of ter-

mination; 
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ii) to the extent legally possible, assign to the Em-

ployer all right, title and benefit of the Contractor to 

the Facilities and to the Plant as of the date of 

termination, and, as may be required by the Em-

ployer, in any subcontracts concluded between the 

Contractor and its Subcontractors; and 

iii) deliver to the Employer all drawings, specifications 

and other documents prepared by the Contractor 

or its Subcontractors as of the date of termination 

in connection with the Facilities. 

42.3.4 If the Contract is terminated under GCC Subclauses 42.3.1 or 

42.3.2, the Employer shall pay to the Contractor all payments 

specified in GCC Subclause42.1.3, and reasonable compensa-

tion for all loss, except for loss of profit, or damage sustained 

by the Contractor arising out of, in connection with or in conse-

quence of such termination. 

42.3.5 Termination by the Contractor pursuant to this GCC Subclause 

42.3 is without prejudice to any other rights or remedies of the 

Contractor that may be exercised in lieu of or in addition to 

rights conferred by GCC Subclause 42.3. 

42.4 In this GCC Clause 42, the expression "Facilities executed" shall in-

clude all work executed, Installation Services provided, and all Plant 

acquired, or subject to a legally binding obligation to purchase, by the 

Contractor and used or intended to be used for the purpose of the 

Facilities, up to and including the date of termination. 

42.5 In this GCC Clause 42, in calculating any monies due from the Em-

ployer to the Contractor, account shall be taken of any sum previous-

ly paid by the Employer to the Contractor under the Contract, includ-

ing any advance payment paid pursuant to the Appendix (Terms and 

Procedures of Payment) to the Contract Agreement. 

43. Assignment 43.1 Neither the Employer nor the Contractor shall, without the express 

prior written consent of the other party which consent shall not be un-

reasonably withheld, assign to any third party the Contract or any part 

thereof, or any right, benefit, obligation or interest therein or thereun-

der, except that the Contractor shall be entitled to assign either abso-

lutely or by way of charge any monies due and payable to it or that 

may become due and payable to it under the Contract. 
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I. Claims, Disputes, and Arbitration 

44. Contractor's 

Claims 

44.1 If the Contractor considers himself to be entitled to any extension of 

the Time for Completion and/or any additional payment, under any 

Clause of these Conditions or otherwise in connection with the Con-

tract, the Contractor shall submit a notice to the Project Manager, de-

scribing the event or circumstance giving rise to the claim. The notice 

shall be given as soon as practicable, and not later than 28 days after 

the Contractor became aware, or should have become aware, of the 

event or circumstance.  

If the Contractor fails to give notice of a claim within such period of 28 

days, the Time for Completion shall not be extended, the Contractor 

shall not be entitled to additional payment, and the Employer shall be 

discharged from all liability in connection with the claim. Otherwise, 

the following provisions of this Subclause shall apply. 

The Contractor shall also submit any other notices, which are re-

quired by the Contract, and supporting particulars for the claim, all as 

relevant to such event or circumstance. 

The Contractor shall keep such contemporary records as may be 

necessary to substantiate any claim, either on the Site or at another 

location acceptable to the Project Manager. Without admitting the 

Employer's liability, the Project Manager may, after receiving any no-

tice under this Subclause, monitor the record keeping and/or instruct 

the Contractor to keep further contemporary records. The Contractor 

shall permit the Project Manager to inspect all these records, and 

shall (if instructed) submit copies to the Project Manager. 

Within 42 days after the Contractor became aware (or should have 

become aware) of the event or circumstance giving rise to the claim, 

or within such other period as may be proposed by the Contractor 

and approved by the Project Manager, the Contractor shall send to 

the Project Manager a fully detailed claim, which includes full support-

ing particulars of the basis of the claim and of the extension of time 

and/or additional payment claimed. If the event or circumstance giv-

ing rise to the claim has a continuing effect, 

a. this fully detailed claim shall be considered as interim; 

b. the Contractor shall send further interim claims at monthly in-

tervals, giving the accumulated delay and/or amount claimed, 

and such further particulars as the Project Manager may rea-

sonably require; and 

c. the Contractor shall send a final claim within 28 days after the 

end of the effects resulting from the event or circumstance, or 

within such other period as may be proposed by the Contractor 

and approved by the Project Manager. 

Within 42 days after receiving a claim or any further particulars sup-

porting a previous claim, or within such other period as may be pro-

posed by the Project Manager and approved by the Contractor, the 
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Project Manager shall respond with approval, or with disapproval and 

detailed comments. He may also request any necessary further par-

ticulars, but shall nevertheless give his response on the principles of 

the claim within such time. 

Each payment certificate shall include such amounts for any claim as 

have been reasonably substantiated as due under the relevant provi-

sion of the Contract. Unless and until the particulars supplied are suf-

ficient to substantiate the whole of the claim, the Contractor shall only 

be entitled to payment for such part of the claim as he has been able 

to substantiate. 

The Project Manager shall agree with the Contractor or estimate: (i) 

the extension (if any) of the Time for Completion (before or after its 

expiry) in accordance with GCC Clause 40, and/or (ii) the additional 

payment (if any) to which the Contractor is entitled under the Con-

tract. 

The requirements of this Subclause are in addition to those of any 

other Subclause, which may apply to a claim. If the Contractor fails to 

comply with this or another Subclause in relation to any claim, any 

extension of time and/or additional payment shall take account of the 

extent (if any) to which the failure has prevented or prejudiced proper 

investigation of the claim, unless the claim is excluded under the se-

cond paragraph of this Subclause.  

In the event that the Contractor and the Employer cannot agree on 

any matter relating to a claim, either party may refer the matter to the 

Dispute Board pursuant to GCC 45 hereof. 

45.  Disputes and 

Arbitration 

45.1 Appointment of the Dispute Board 

Disputes shall be referred to a Dispute Board for decision in accord-

ance with GCC Subclause 45.3. The Parties shall appoint a Dispute 

Board by the date stated in the SCC. 

The Dispute Board shall comprise, as stated in the SCC, either one 

or three suitably qualified persons ("the members"), each of whom 

shall be fluent in the language for communication defined in the Con-

tract and shall be a professional experienced in the type of activities 

involved in the performance of the Contract and with the interpreta-

tion of contractual documents. If the number is not so stated and the 

Parties do not agree otherwise, the Dispute Board shall comprise 

three persons, one of whom shall serve as chairman. 

If the Parties have not jointly appointed the Dispute Board 21 days 

before the date stated in the SCC and the Dispute Board is to com-

prise three persons, each Party shall nominate one member for the 

approval of the other Party. The first two members shall recommend 

and the Parties shall agree upon the third member, who shall act as 

chairman. 

However, if a list of potential members is included in the SCC, the 

members shall be selected from those on the list, other than anyone 

who is unable or unwilling to accept appointment to the Dispute 

Board. 
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The agreement between the Parties and either the sole member or 

each of the three members shall incorporate by reference the Gen-

eral Conditions of Dispute Board Agreement contained in the Appen-

dix to these General Conditions, with such amendments as are 

agreed between them. 

The terms of the remuneration of either the sole member or each of 

the three members, including the remuneration of any expert whom 

the Dispute Board consults, shall be mutually agreed upon by the 

Parties when agreeing the terms of appointment of the member or 

such expert (as the case may be). Each Party shall be responsible for 

paying one-half of this remuneration. 

If a member declines to act or is unable to act as a result of death, 

disability, resignation or termination of appointment, a replacement 

shall be appointed in the same manner as the replaced person was 

required to have been nominated or agreed upon, as described in this 

Subclause. 

The appointment of any member may be terminated by mutual 

agreement of both Parties, but not by the Employer or the Contractor 

acting alone. Unless otherwise agreed by both Parties, the appoint-

ment of the Dispute Board (including each member) shall expire 

when the Operational Acceptance Certificate has been issued in ac-

cordance with GCC Clause 25.3. 

 45.2 Failure to Agree Dispute Board 

If any of the following conditions apply, namely: 

a. the Parties fail to agree upon the appointment of the sole mem-

ber of the Dispute Board by the date stated in the first para-

graph of GCC Subclause 45.1;  

b. either Party fails to nominate a member (for approval by the 

other Party) of a Dispute Board of three persons by such date; 

c. the Parties fail to agree upon the appointment of the third 

member (to act as chairman) of the Dispute Board by such 

date; or 

d. the Parties fail to agree upon the appointment of a replacement 

person within 42 days after the date on which the sole member 

or one of the three members declines to act or is unable to act 

as a result of death, disability, resignation, or termination of ap-

pointment; 

then the appointing entity or official named in the SCC shall, upon the 

request of either or both of the Parties and after due consultation with 

both Parties, appoint this member of the Dispute Board. This ap-

pointment shall be final and conclusive. Each Party shall be responsi-

ble for paying one-half of the remuneration of the appointing entity or 

official. 

 45.3 Obtaining Dispute Board's Decision 

If a dispute (of any kind whatsoever) arises between the Parties in 

connection with the performance of the Contract, including any dis-
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pute as to any certificate, determination, instruction, opinion or valua-

tion of the Project Manager, either Party may refer the dispute in writ-

ing to the Dispute Board for its decision, with copies to the other Party 

and the Project Manager. Such reference shall state that it is given 

under this Subclause. 

For a Dispute Board of three persons, the Dispute Board shall be 

deemed to have received such reference on the date when it is re-

ceived by the chairman of the Dispute Board. 

Both Parties shall promptly make available to the Dispute Board all 

such additional information, further access to the Site, and appropri-

ate facilities, as the Dispute Board may require for the purposes of 

making a decision on such dispute. The Dispute Board shall be 

deemed to be not acting as arbitrator(s). 

Within 84 days after receiving such reference, or within such other 

period as may be proposed by the Dispute Board and approved by 

both Parties, the Dispute Board shall give its decision, which shall be 

reasoned and shall state that it is given under this Subclause. The 

decision shall be binding on both Parties, who shall promptly give ef-

fect to it unless and until it shall be revised in an amicable settlement 

or an arbitral award as described below. Unless the Contract has al-

ready been abandoned, repudiated or terminated, the Contractor 

shall continue to proceed with the performance of the Facilities in ac-

cordance with the Contract. 

If either Party is dissatisfied with the Dispute Board's decision, then 

either Party may, within 28 days after receiving the decision, give no-

tice to the other Party of its dissatisfaction and intention to commence 

arbitration. If the Dispute Board fails to give its decision within the pe-

riod of 84 days (or as otherwise approved) after receiving such refer-

ence, then either Party may, within 28 days after this period has ex-

pired, give notice to the other Party of its dissatisfaction and intention 

to commence arbitration. 

In either event, this notice of dissatisfaction shall state that it is given 

under this Subclause, and shall set out the matter in dispute and the 

reason(s) for dissatisfaction. Except as stated in GCC Subclauses 

45.6 and 45.7, neither Party shall be entitled to commence arbitration 

of a dispute unless a notice of dissatisfaction has been given in ac-

cordance with this Subclause. 

If the Dispute Board has given its decision as to a matter in dispute to 

both Parties, and no notice of dissatisfaction has been given by either 

Party within 28 days after it received the Dispute Board's decision, 

then the decision shall become final and binding upon both Parties. 

 45.4 Amicable Settlement  

Where notice of dissatisfaction has been given under GCC Sub-

clause 45.3 above, both Parties shall attempt to settle the dispute 

amicably before the commencement of arbitration. However, unless 

both Parties agree otherwise, arbitration may be commenced on or 

after the fifty-sixth day after the day on which notice of dissatisfaction 
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and intention to commence arbitration was given, even if no attempt 

at amicable settlement has been made. 

 45.5 Arbitration 

Unless settled amicably, any dispute in respect of which the Dispute 

Board's decision (if any) has not become final and binding shall be fi-

nally settled by international arbitration. Unless otherwise agreed by 

both Parties, 

a) arbitration proceedings shall be conducted as stated in the 

Special Conditions; 

b) if no arbitration proceedings is so stated, the dispute shall be fi-

nally settled by institutional arbitration under the Rules of Arbi-

tration of the International Chamber of Commerce; 

c) the dispute shall be settled by three arbitrators; and 

d) the arbitration shall be conducted in the language for communi-

cations defined in GCC Subclause 5.3. 

The arbitrator(s) shall have full power to open up, review and revise 

any certificate, determination, instruction, opinion or valuation of the 

Project Manager, and any decision of the Dispute Board, relevant to 

the dispute. Nothing shall disqualify the Project Manager from being 

called as a witness and giving evidence before the arbitrator(s) on any 

matter whatsoever relevant to the dispute. 

Neither Party shall be limited in the proceedings before the arbitra-

tor(s) to the evidence or arguments previously put before the Dispute 

Board to obtain its decision, or to the reasons for dissatisfaction given 

in its notice of dissatisfaction. Any decision of the Dispute Board shall 

be admissible in evidence in the arbitration. 

Arbitration may be commenced prior to or after completion of the 

Works. The obligations of the Parties, the Project Manager and the 

Dispute Board shall not be altered by reason of any arbitration being 

conducted during the progress of the Works. 

 45.6 Failure to Comply with Dispute Board's Decision 

In the event that a Party fails to comply with a Dispute Board decision 

which has become final and binding, then the other Party may, with-

out prejudice to any other rights it may have, refer the failure itself to 

arbitration under GCC Subclause 45.5. GCC Subclauses 45.3 and 

45.4 shall not apply to this reference. 

 45.7 Expiry of Dispute Board's Appointment 

If a dispute arises between the Parties in connection with the perfor-

mance of the Contract, and there is no Dispute Board in place, wheth-

er by reason of the expiry of the Dispute Board's appointment or oth-

erwise, 

a) GCC Subclauses 45.3 and 45.4 shall not apply, and 

b) the dispute may be referred directly to arbitration under GCC 

Subclause 45.5. 
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APPENDIX A - GENERAL CONDITIONS OF 
DISPUTE BOARD AGREEMENT 

1. Definitions 

Each "Dispute Board Agreement" is a tripartite agreement by and between 

 

a. the "Employer"; 

 

b. the "Contractor"; and 

 

c. the "Member" who is defined in the Dispute Board Agreement as being 

 

i) the sole member of the "Dispute Board" and, where this is the case, all references to the 

"Other Members" do not apply; or 

ii) one of the three persons who are jointly called the "Dispute Board" and, where this is the 

case, the other two persons are called the "Other Members". 

 

The Employer and the Contractor have entered (or intend to enter) into a contract, which is called the 

"Contract" and is defined in the Dispute Board Agreement, which incorporates this Appendix. In the 

Dispute Board Agreement, words and expressions which are not otherwise defined shall have the 

meanings assigned to them in the Contract. 

 

 

2. General Provisions 

Unless otherwise stated in the Dispute Board Agreement, it shall take effect on the latest of the follow-

ing dates: 

 

a) the Commencement Date defined in the Contract; 

 

b) when the Employer, the Contractor and the Member have each signed the Dispute Board 

Agreement; or 

 

c) when the Employer, the Contractor and each of the Other Members (if any) have respectively 

each signed a dispute board agreement. 

 

This employment of the Member is a personal appointment. At any time, the Member may give not 

less than 70 days' notice of resignation to the Employer and to the Contractor, and the Dispute Board 

Agreement shall terminate upon the expiry of this period. 
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3. Warranties 

The Member warrants and agrees that he/she is and shall be impartial and independent of the Em-

ployer, the Contractor and the Project Manager. The Member shall promptly disclose, to each of them 

and to the Other Members (if any), any fact or circumstance which might appear inconsistent with 

his/her warranty and agreement of impartiality and independence. 

 

When appointing the Member, the Employer and the Contractor relied upon the Member's representa-

tions that he/she is 

 

a) experienced in the work, which the Contractor is to carry out under the Contract, 

 

b) experienced in the interpretation of contract documentation, and 

 

c) fluent in the language for communications defined in the Contract. 

 

 

4. General Obligations of the Member 

The Member shall 

 

a) have no interest financial or otherwise in the Employer, the Contractor or the Project Manager, 

nor any financial interest in the Contract except for payment under the Dispute Board Agree-

ment; 

 

b) not previously have been employed as a consultant or otherwise by the Employer, the Contrac-

tor, or the Project Manager, except in such circumstances as were disclosed in writing to the 

Employer and the Contractor before they signed the Dispute Board Agreement; 

 

c) have disclosed in writing to the Employer, the Contractor, and the Other Members (if any), be-

fore entering into the Dispute Board Agreement and to his/her best knowledge and recollection, 

any professional or personal relationships with any director, officer, or employee of the Employ-

er, the Contractor, or the Project Manager, and any previous involvement in the overall project 

of which the Contract forms part; 

 

d) not, for the duration of the Dispute Board Agreement, be employed as a consultant or otherwise 

by the Employer, the Contractor, or the Project Manager, except as may be agreed in writing by 

the Employer, the Contractor, and the Other Members (if any); 

 

e) comply with the annexed procedural rules and with GCC Subclause 45.3; 

 

f) not give advice to the Employer, the Contractor, the Employer's Personnel, or the Contractor's 

Personnel concerning the conduct of the Contract, other than in accordance with the annexed 

procedural rules; 

 

g) not while a Member enter into discussions or make any agreement with the Employer, the Con-

tractor, or the Project Manager regarding employment by any of them, whether as a consultant 

or otherwise, after ceasing to act under the Dispute Board Agreement; 
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h) ensure his/her availability for all site visits and hearings as are necessary; 

 

i) become conversant with the Contract and with the progress of the Facilities (and of any other 

parts of the project of which the Contract forms part) by studying all documents received, which 

shall be maintained in a current working file; 

 

j) treat the details of the Contract and all the Dispute Board's activities and hearings as private 

and confidential, and not publish or disclose them without the prior written consent of the Em-

ployer, the Contractor, and the Other Members (if any); and 

 

k) be available to give advice and opinions on any matter relevant to the Contract when requested 

by both the Employer and the Contractor, subject to the agreement of the Other Members (if 

any). 

 

 

5. General Obligations of the Employer and 
the Contractor 

The Employer, the Contractor, the Employer's Personnel and the Contractor'sPersonnel shall not re-

quest advice from or consultation with the Member regarding theContract, otherwise than in the nor-

mal course of the Dispute Board's activities under the Contract and the Dispute Board Agreement. The 

Employer and the Contractor shall be responsible for compliance with this provision, by the Employer's 

Personnel and the Contractor's Personnel respectively. 

 

The Employer and the Contractor undertake to each other and to the Member that the Member shall 

not, except as otherwise agreed in writing by the Employer, the Contractor, the Member and the Other 

Members (if any)  

 

a) be appointed as an arbitrator in any arbitration under the Contract;  

 

b) be called as a witness to give evidence concerning any dispute before arbitrator(s) appointed 

for any arbitration under the Contract; or  

 

c) be liable for any claims for anything done or omitted in the discharge or purported discharge of 

the Member's functions, unless the act or omission is shown to have been in bad faith. 

 

The Employer and the Contractor hereby jointly and severally indemnify and hold the Member harm-

less against and from claims from which he is relieved from liability under the preceding paragraph. 

 

Whenever the Employer or the Contractor refers a dispute to the Dispute Board under GCC Sub-

clause 45.3, which will require the Member to make a site visit and attend a hearing, the Employer or 

the Contractor shall provide appropriate security for a sum equivalent to the reasonable expenses to 

be incurred by the Member. No account shall be taken of any other payments due or paid to the Mem-

ber. 
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6. Payment 

The Member shall be paid as follows, in the currency named in the Dispute Board Agreement: 

 

a) a retainer fee per calendar month, which shall be considered as payment in full for 

i) being available on 28 days' notice for all site visits and hearings; 

ii) becoming and remaining conversant with all project developments and maintaining rele-

vant files; 

iii) all office and overhead expenses including secretarial services, photocopying and office 

supplies incurred in connection with his duties; and 

iv) all services performed hereunder except those referred to in sub-paragraphs (b) and (c) 

of this Clause. 

 

The retainer fee shall be paid with effect from the last day of the calendar month in which the 

Dispute Board Agreement becomes effective; until the last day of the calendar month in which 

the Taking-Over Certificate is issued for the whole of the Works. 

 

With effect from the first day of the calendar month following the month in which Taking-Over 

Certificate is issued for the whole of the Works, the retainer fee shall be reduced by one-third. 

This reduced fee shall be paid until the first day of the calendar month in which the Member re-

signs or the Dispute Board Agreement is otherwise terminated. 

 

b) a daily fee, which shall be considered as payment in full for 

i) each day or part of a day up to a maximum of 2 days' travel time in each direction for the 

journey between the Member's home and the site, or another location of a meeting with 

the Other Members (if any); 

ii) each working day on site visits, hearings, or preparing decisions; and 

iii) each day spent reading submissions in preparation for a hearing. 

 

c) all reasonable expenses, including necessary travel expenses (air fare in less than first class, 

hotel and subsistence and other direct travel expenses) incurred in connection with the Mem-

ber's duties, as well as the cost of telephone calls, courier charges, facsimiles, and telexes, and 

use of the internet: a receipt shall be required for each item in excess of 5% of the daily fee re-

ferred to in sub-paragraph (b) of this Clause; 

 

d) any taxes properly levied in the Country on payments made to the Member (unless a national or 

permanent resident of the Country) under this Clause 6. 

 

The retainer and daily fees shall be as specified in the Dispute Board Agreement. Unless it 

specifies otherwise, these fees shall remain fixed for the first 24 calendar months, and shall 

thereafter be adjusted by agreement between the Employer, the Contractor and the Member, at 

each anniversary of the date on which the Dispute Board Agreement became effective. 

 

If the parties fail to agree on the retainer fee or the daily fee, the appointing entity or official 

named in the SCC shall determine the amount of the fees to be used. 

 

The Member shall submit invoices for payment of the monthly retainer and airfares quarterly in 

advance. Invoices for other expenses and for daily fees shall be submitted following the conclu-

sion of a site visit or hearing. All invoices shall be accompanied by a brief description of activi-

ties performed during the relevant period and shall be addressed to the Contractor. 
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The Contractor shall pay each of the Member's invoices in full within 56 calendar days after re-

ceiving each invoice and shall apply to the Employer (in the Statements under the Contract) for 

reimbursement of one-half of the amounts of these invoices. The Employer shall then pay the 

Contractor in accordance with the Contract. 

 

If the Contractor fails to pay to the Member the amount to which he/she is entitled under the 

Dispute Board Agreement, the Employer shall pay the amount due to the Member and any oth-

er amount which may be required to maintain the operation of the Dispute Board; and without 

prejudice to the Employer's rights or remedies. In addition to all other rights arising from this de-

fault, the Employer shall be entitled to reimbursement of all sums paid in excess of one-half of 

these payments, plus all costs of recovering these sums and financing charges calculated at the 

rate specified in accordance with GCC Subclause 12.3. 

 

If the Member does not receive payment of the amount due within 70 days after submitting a 

valid invoice, the Member may (i) suspend his/her services (without notice) until the payment is 

received, and/or (ii) resign his/her appointment by giving notice under Clause 7. 

 

 

7. Termination 

At any time: (i) the Employer and the Contractor may jointly terminate the Dispute Board Agreement 

by giving 42 days' notice to the Member, or (ii) the Member may resign as provided for in Clause 2. 

 

If the Member fails to comply with the Dispute Board Agreement, the Employer and the Contractor 

may, without prejudice to their other rights, terminate it by notice to the Member. The notice shall take 

effect when received by the Member. 

 

If the Employer or the Contractor fails to comply with the Dispute Board Agreement, the Member may, 

without prejudice to his other rights, terminate it by notice to the Employer and the Contractor. The no-

tice shall take effect when received by them both. 

 

Any such notice, resignation and termination shall be final and binding on the Employer, the Contrac-

tor and the Member. However, a notice by the Employer or the Contractor, but not by both, shall be of 

no effect. 

 

 

8. Default of the Member 

If the Member fails to comply with any of his obligations under Clause 4 concerning his impartiality or 

independence in relation to the Employer or the Contractor, he/she shall not be entitled to any fees or 

expenses hereunder and shall, without prejudice to their other rights, reimburse each of the Employer 

and the Contractor for any fees and expenses received by the Member and the Other Members (if 

any), for proceedings or decisions (if any) of the Dispute Board which are rendered void or ineffective 

by the said failure to comply. 

 

 



Section 7: General Conditions of Contract Page 7-69 

 

Construction and Reconductoring of 132kV Transmission Lines on Turnkey Basis (Package-1) 
 

 

9. Disputes 

Any dispute or claim arising out of or in connection with this Dispute Board Agreement, or the breach, 

termination or invalidity thereof, shall be finally settled by institutional arbitration. If no other arbitration 

institute is agreed, the arbitration shall be conducted under the Rules of Arbitration of the International 

Chamber of Commerce by one arbitrator appointed in accordance with these Rules of Arbitration. 
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Annex - Dispute Board Guidelines 

1.  Unless otherwise agreed by the Employer and the Contractor, the Dispute Board shall visit the 

site at intervals of not more than 140 days, including times of critical construction events, at the 

request of either the Employer or the Contractor. Unless otherwise agreed by the Employer, the 

Contractor, and the Dispute Board, the period between consecutive visits shall not be less than 

70 days, except as required to convene a hearing as described below. 

2. The timing of and agenda for each site visit shall be as agreed jointly by the Dispute Board, the 

Employer, and the Contractor, or in the absence of agreement, shall be decided by the Dispute 

Board. The purpose of site visits is to enable the Dispute Board to become and remain ac-

quainted with the progress of the Works and of any actual or potential problems or claims, and, 

as far as reasonable, to prevent potential problems or claims from becoming disputes. 

3. Site visits shall be attended by the Employer, the Contractor, and the Project Manager and shall 

be coordinated by the Employer in cooperation with the Contractor. The Employer shall ensure 

the provision of appropriate conference facilities and secretarial and copying services. At the 

conclusion of each site visit and before leaving the site, the Dispute Board shall prepare a report 

on its activities during the visit and shall send copies to the Employer and the Contractor. 

4. The Employer and the Contractor shall furnish to the Dispute Board one copy of all documents 

which the Dispute Board may request, including Contract documents, progress reports, varia-

tion instructions, certificates, and other documents pertinent to the performance of the Contract. 

All communications between the Dispute Board and the Employer or the Contractor shall be 

copied to the other Party. If the Dispute Board comprises three persons, the Employer and the 

Contractor shall send copies of these requested documents and these communications to each 

of these persons. 

5. If any dispute is referred to the Dispute Board in accordance with GCCSubclause 45.3, the Dis-

pute Board shall proceed in accordance with GCC Subclause 45.3 and these Guidelines. Sub-

ject to the time allowed to give notice of a decision and other relevant factors, the Dispute Board 

shall 

a) act fairly and impartially as between the Employer and the Contractor, giving each of 

them a reasonable opportunity of putting his case and responding to the other's case; and 

b) adopt procedures suitable to the dispute, avoiding unnecessary delay or expense. 

6. The Dispute Board may conduct a hearing on the dispute, in which event it will decide on the 

date and place for the hearing and may request that written documentation and arguments from 

the Employer and the Contractor be presented to it prior to or at the hearing. 

7. Except as otherwise agreed in writing by the Employer and the Contractor, the Dispute Board 

shall have power to adopt an inquisitorial procedure, to refuse admission to hearings or audi-

ence at hearings to any persons other than representatives of the Employer, the Contractor, 

and the Project Manager, and to proceed in the absence of any party who the Dispute Board is 

satisfied received notice of the hearing; but shall have discretion to decide whether and to what 

extent this power may be exercised. 

8. The Employer and the Contractor empower the Dispute Board, among other things, to 

a) establish the procedure to be applied in deciding a dispute; 

b) decide upon the Dispute Board's own jurisdiction, and as to the scope of any dispute re-

ferred to it; 
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c) conduct any hearing as it thinks fit, not being bound by any rules or procedures other 

than those contained in the Contract and these Guidelines; 

d) take the initiative in ascertaining the facts and matters required for a decision; 

e) make use of its own specialist knowledge, if any; 

f) decide upon the payment of financing charges in accordance with the Contract; 

g) decide upon any provisional relief such as interim or conservatory measures; 

h) open up, review and revise any certificate, decision, determination, instruction, opinion or 

valuation of the Project Manager, relevant to the dispute; and 

i) appoint, should the Dispute Board so consider necessary and the Parties agree, a suita-

ble expert at the cost of the Parties to give advice on a specific matter relevant to the dis-

pute. 

9. The Dispute Board shall not express any opinions during any hearing concerning the merits of 

any arguments advanced by the Parties. Thereafter, the Dispute Board shall make and give its 

decision in accordance with GCCSubclause 45.3, or as otherwise agreed by the Employer and 

the Contractor in writing. If the Dispute Board comprises three persons 

a) it shall convene in private after a hearing, in order to have discussions and prepare its 

decision; 

b) it shall endeavour to reach a unanimous decision: if this proves impossible the applicable 

decision shall be made by a majority of the Members, who may require the minority 

Member to prepare a written report for submission to the Employer and the Contractor; 

and 

c) if a Member fails to attend a meeting or hearing, or to fulfil any required function, the oth-

er two Members may nevertheless proceed to make a decision, unless 

i) either the Employer or the Contractor does not agree that they do so, or 

ii) the absent Member is the chairman and he/she instructs the other Members to not 

make a decision. 
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Section 8 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Special Conditions of Contract 
 

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of Con-

tract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the GCC. 

The clause number of the SCC is the corresponding clause number of the GCC. 
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1. Definitions 

Following definitions are supplemented as below: 

 

The Employer is: 

 

 Power Grid Company of Bangladesh Limited (PGCB)  

 

 

Registered Office: 

 

 Avenue-3, Jahurul Islam City, Aftabnagar, Badda, Dhaka-1212, Bangladesh 

 Phone: +88 02 55046731-35,  

 Fax: Fax: +88 02 55406722; 

 

Head Office: 

 

Avenue-3, Jahurul Islam City, Aftabnagar, Badda, Dhaka-1212, Bangladesh 

 Phone: +88 02 55046731-35,  

 Fax: Fax: +88 02 55406722; 

 

The Project Manager is: 

 

 Superintending Engineer of Project, Power Grid Company of Bangladesh Limited 

 Tel: +88 (2) +88-02-55046731, +88-02-55046732, +88-02-55046733, +88-02-55046734,  

+88-02-55046735 

Fax: +88 (2)5504 6722 

 

The Bank is: Not Applicable. 

 

Country of Origin: 

 

All countries as indicated in Section 5 - Eligible Countries. 

 

 

''Completion'', ''Tight and clear condition'': 

"Completion" means that the Facilities (or a specific part thereof where specific parts are speci-

fied in the Contract) have been completed operationally and structurally and put in a ''tight and 

clean condition'' (meaning that all wastes and equipment have been removed from con-

struction sites and camp areas, all areas which have been temporarily used by the pro-

ject have been restored to the original conditions, all payments for compensation of all 

damages have been completed, all potential soil and water contaminations have been 

cleaned to the satisfaction of the authorities and the bank, generally potential environ-

mental liabilities have to be transferred to the operator), that all work in respect of Pre-

commissioning of the Facilities or such specific part thereof has been completed, and that the 

Facilities or specific part thereof are ready for Commissioning as provided in GCC Clause 24 

(Completion) hereof. 
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“Guarantee Test(s)” means the testing and commissioning of the Facilities. 

 

 

5. Law and Language 

5.1 The Contract shall be interpreted in accordance with the laws of: 

 

 The Peoples Republic of Bangladesh 

 

5.2 The ruling language is:  

 

 English 

 

5.3 The language for communications is:  

 

 English 

 

7. Scope of Facilities 

7.3 The Contractor agrees to supply spare parts for a period of years: 5 (five) years 

 

The Contractor shall carry sufficient inventories to ensure an ex-stock supply of consumable 

spares for the Plant. Other spare parts and components shall be supplied as promptly as possi-

ble, but at the most within 6 months of placing the order and opening the letter of credit. In addi-

tion, in the event of termination of the production of spare parts, advance notification will be 

made to the Employer of the pending termination, with sufficient time to permit the Employer to 

procure the needed requirement. Following such termination, the Contractor will furnish to the 

extent possible and at no cost to the Employer the blueprints, drawings and specifications of the 

spare parts, if requested. 

 

 

8. Time for Commencement and Completion 

8.1 The Contractor shall commence work on the Facilities within 07 (seven) days from the effective 

date for determining time for completion as specified in the contract agreement. 

 

8.2 The Time for completion of the whole of the facilities shall be 720 (seven hundred twenty) 

days for each lot separately from the effective date as described in the contract agreement. 

 

 

9. Contractor's Responsibilities 

A New Clause GC 9.9 is added 
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The Contractor shall supply any raw materials, utilities, lubricants, chemicals, catalysts, 

facilities, services and other matters in an amount sufficient to carry out the pre-

commissioning, commissioning and guarantee tests as prescribed and required in the 

Scope of Works under the Contract. 

A new Clause 9.10 is added: 

. The Contractor, immediately after notification of award, shall provide the Employer free of 

charge with 8 (eight) hardcopies of all engineering data, drawings and descriptive materi-

als submitted with the bid, which will form part of the contract. 

A new Clause GC 9.11 is added 

The contract shall be signed in three originals. 

 The Contractor will receive one signed original while the Employer will keep the other two 

 originals. 

A new Clause GC 9.12 is added 

The Contractor, at his own cost, at within 30 (thirty) days after contract signature, shall 

provide the Employer with ten (10) hard copies of the contract document. 

10. Employer's Responsibilities

Clause 10.2 is replaced by the following: 

10.2. The Employer shall give administrative support to accord all rights of access for transmis-

sion line thereto on or before the date(s) specified in that appendix at the cost of the Con-

tractor. 

The Contractor shall be responsible for acquiring and providing legal and physical pos-

session of the transmission line sites and access thereto, and for acquiring possession of 

and access to all other areas reasonably required for the proper execution of the contract, 

including all requisite rights of way as specified in the appendix (scope of works and sup-

ply by the employer) to the contract agreement. 

Clause 10.3 is replaced by the following: 

10.3. The Employer shall give administrative support to accord permits, approvals and/or li-

censes from local, state or national government authorities or public service undertakings 

in the country where the Site is located.  
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The Contractor shall acquire and pay for all permits, approvals and/or licenses from local, 

state or national government authorities or public service undertakings in the country 

where the site is located which  

 

(a)  such authorities or undertakings require to be obtained in the Employer's name,  

(b)  are necessary for execution of the contract, including those required for the per-

formance by both the Contractor and the Employer of their respective obligations 

under the contract, and  

(c)  are specified in the appendix (scope of works and supply by the employer) to the 

contract agreement.  

 

The cost of acquiring such permits, approvals and/or licenses are deemed to be included 

in the contract price. 

 

 

Clause 10.5 is replaced by the following: 

 

10.5. The Employer shall provide sufficient, properly qualified operating and maintenance per-

sonnel for pre-commissioning, commissioning and guarantee tests.  

 

The Contractor shall supply any raw materials, utilities, lubricants, chemicals, catalysts, 

facilities, services and other matters for pre-commissioning, commissioning and guaran-

tee tests.  

 

The Contractor shall perform pre-commissioning, commissioning and guarantee tests in 

accordance with the terms and conditions of the contract.  

 

The representatives of the Employer will witness the tests and certify them accordingly. 

 

 

Clause 10.6 is replaced by the following: 

 

10.6. The Employer shall be responsible for the continued operation of the facilities after taking 

over in accordance with 24.7.5. 

 

However, the Contractor shall not be relieved from his other obligation/responsibilities as 

specified in the contract. 

 

 

11. Contract Price 

11.2 The Contract Price shall be adjusted in accordance with the provisions of Appendix 2 (Price Ad-

justment) to the Contract Agreement, and on the actual quantity of Plant and Installation Ser-

vices completed by the Contractor during the Contract Execution Stage.  

 

Payment will be made on the actual quantity of Plant and Installation Services that will be com-

pleted by the Contractor during the Contract Execution Stage. 
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13.  Securities 

Clause 13.2.1 is amended as follows: 

 

The expression "notification of contract award" shall be replaced by "contract signature".  

 

 

13.3.1 The amount of performance security, as a percentage of the Contract Price for the Facility or 

for the part of the Facility for which a separate Time for Completion is provided, shall be 10% 

of the contract price 

 

 

13.3.2 The performance security shall be in the form of the unconditional bank guarantee as per 

form included in Section 6 (Employer’s Requirements). 

 

 

The following shall be added at the end of Sub-Clause 13.3.2: 

 

The performance security shall be denominated in the types and proportions of the curren-

cies in which the contract price is payable, or in a freely convertible currency acceptable to 

the Employer.  

 

The performance security shall be issued from a scheduled bank located in Employer’s 

country. 

 

 

Sub-Clauses 13.3.3 is replaced by the following: 

 

13.3.3 The performance security shall not be reduced on the date of the operational acceptance. 

 

However, if the Defects Liability Period has been extended on any part of the Facilities pur-

suant to Sub-Clause 27.8 hereof, the Contractor shall issue an additional security in an 

amount proportionate to the Contract Price of that part.  

 

The security shall be returned to the Contractor immediately after its expiration, provided, 

however, that if the Contractor pursuant to Sub-Clause 27.10, is liable for an extended war-

ranty obligation, the performance security shall be extended for the period and up to the 

amount specified in the clause 26. 

 

 

14. Taxes and Duties  

The following paragraphs are added at the end of the Sub-Clause 14.1:  

 

While making payment to the Contractor or instructing the respective bank to effect the pay-

ment to the Contractor, the Employer is entitled to deduct advance income tax (AIT) at source 

at applicable rate(s), which is required as per law of the Employer’s country. In the event of 

withholding of AIT, the same shall be withheld and deposited to the govt. exchequer in the 
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credit of Contractor by the Employer as per prevailing law of the Employer’s country and evi-

dence thereof shall be furnished to the Contractor.  

 

The Contractor shall be entirely responsible for payment of all taxes including sales tax or 

VAT, stamp duties, licence fees and other such levies imposed inside the Employer's country, 

for purchasing any goods or services by them from any supplier(s), which may be required in 

the course of supply of all items and services mentioned in this contract. 

  

Sub-Clause 14.2 is replaced with the following:   

 

a. Notwithstanding GCC Sub-Clauses 14.1 above or wherever, any material import from abroad 

under price schedule No.1 shall be considered as the direct import of the Employer and the 

Employer shall bear and promptly pay all relevant customs and import duties as well as other 

local taxes, e.g., a value added tax (VAT), advance income tax (AIT) and other charges, which 

imposed by the law of the country, that are to be incorporated into the facilities. 

The Bidder shall quote bid-prices of all items of the price schedules under this contract exclu-

sive of VAT. The items under price schedule No.1 shall be quoted exclusive of customs du-

ties, VAT, AIT and other relevant duties and taxes. If any VAT is applicable for any or all of the 

items under this contract, the Employer shall bear and deposit the same to the govt. excheq-

uer as per prevailing law of the Employer’s Country. 

The Contractor shall be entirely responsible for payment of all taxes including sales tax or 

VAT, stamp duties, licence fees and other such levies imposed outside the Employer's coun-

try. 

 

b. The Employer shall not be responsible for the payment of customs duties and VAT for the 

items imported for civil works material specified in Price Schedule No.4.The Contractor shall 

be responsible for the payment of customs duties and VAT for the items imported for civil 

works material. 

c. The Contractor shall, at his cost and expense, secure any work permit, labour permit, tax 

clearance, tax exemption certificate and any other authorization, which may be required by the 

Government of Bangladesh to permit imported personnel of Contractor and his Subcontractors 

to perform their work at site. 

 

d. The Contractor shall be liable to the Employer for customs duties and taxes paid by the Em-

ployer, and for other lawful taxes which may be or may become payable on the Contractor's 

equipment, tools and supplies imported for the works and subsequently sold in Bangladesh. 

The Contractor has to obtain the permission of the Employer prior to any sale. 

 

e. To obtain the necessary import permits and satisfy the requirements of the customs authori-

ties, the Employer requires the following documentation: 

 

Within 60 days of contract signature, the Contractor shall submit a detailed delivery 

schedule of plant he is to provide under the contract, indicating the type of equipment, 

name of the Manufacturer and country of origin. Six copies of the schedule have to be 

submitted to the Employer. 

 

On behalf of the Government of Bangladesh, the Ministry of Commerce annually issues a 

schedule of import-protected items. The Contractor shall be responsible for advising the 

Project Manager of any plant he intends to ship under the contract, which is import-
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protected. The Project Manager has to receive this advice at least four months before the 

plant reaches Bangladesh in order to permit the Employer to obtain the necessary import 

permits. 

 

For the shipment of plant, shipping documents need to be distributed as follows: 

 

(i) To the Company Secretary, Power Grid Company of Bangladesh Ltd, Institution of 

Engineers Bangladesh (IEB),Bhaban (4th floor), Ramna, Dhaka 1000: 

 

1 original plus 10 copies of the invoices endorsed by the Contractor 

1 negotiable plus 10 copies of the bill of lading endorsed by the Contractor 

1 original plus 10 copies of the insurance certificate 

10 copies of packing lists 

10 copies of the freight memo 

1 original plus 10 copies of the certificate of origin 

10 copies of the insurance invoice 

10 copies of the application for payment 

10 copies of the pre-shipment inspection certificate or waiver thereof 

 

(ii) To the Project Manager:  

 

2 copies of the above documentation 

 

(iii)  To the Representative of Project Manager:  

 

2 copies of the above documentation. 

 

 

f. Import licenses and permits for the plant shall be obtained by the Employer at no cost to the 

Contractor. No import and export customs duties levied on food of any sort or personal effects 

imported for consumption by the Contractor's imported personnel shall be paid by the Em-

ployer. 

 

g. If, however, after payment of customs and import duties by the Employer, goods are discov-

ered to have arrived in Bangladesh in such a badly damaged condition due to the Contractor's 

negligence that they have to be replaced by the contractor, the Contractor will be responsible 

for the payment of the customs and import duties levied on all of the replacement of the im-

ported plant and machinery. 

 

h. The Contractor will be responsible for payment of all costs, with the exception of those costs 

that are specifically to the account of the Employer as described in SCC 14.2(a), related to 

clearances of plant and Contractor's equipment at the port of entry. The Contractor shall per-

form all necessary customs formalities for clearance of materials from the port in consultation 

with PGCB. 

 

i. It is the Contractor's responsibility to ensure that all negotiable shipping documentation and all 

necessary import information are forwarded to the Employer so the Employer receives them in 

Bangladesh at least 14 days prior to the arrival of the ship in the Bangladesh port. Demurrage 

and any other charges resulting from the lack of documents or incorrect documentation re-

ceived in Bangladesh shall be to the Contractor's account. 
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15. License/Use of Technical Information 

Clause 15.2 is replaced by the following: 

 

15.2. The Employer shall be vested with the copyright for all drawings, documents and other 

materials containing data and information prepared exclusively for the project and directly 

related to the project (such as single line diagrams, layouts, line routes, etc.) furnished to 

the Employer by the Contractor. 

 

18. Work Program 

The following text is added at the end of Sub-Clause 18.3: 

 

"(c)  monitoring of the obligations in Sub-Clauses 22.2.1, 22.2.3, 22.2.4, 22.2.7(a), 22.2.15, 

22.2.16 " 

 

19. Subcontracting 

The following Sub-Clause 19.6.is added: 

 

19.6 The Contractor shall not subcontract the whole of the facility. 

 

20. Design and Engineering 

GC 20.3.2 The text “fourteen (14) days” is replaced by “twenty one (21) days” in first para. 

 

Second para of Sub-clause GC 20.3.2 stands deleted. 

The following Sub-Clauses are added after Sub-Clause 20.3.7 

 

20.3.8 Drawings are to be submitted for approval as printouts folded to A4 size, with the pro-

ject title block and drawing numbers fully visible. 

 

20.3.9 The Contractor shall mention the Employer's drawing numbers on all drawings prior to 

submission. Following award of the contract, the Employer and Contractor will review 

the numbering system, familiarize each other with the requirements and agree on the 

numbering system to be applied. 

 

 Comprehensive cross-references are to be included on drawings, and the Contractor 

shall include the Employer's drawing numbers in the cross-references. At each and 

every issue of a drawing, the revision shall be shown and details given in revision 

boxes on the drawing. Comprehensive details of revisions must be given; phrases 

such as "revised", "updated", "modified" or similar are not acceptable. Reference to 

any drawing in communications shall include the Employer's drawing number. 
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20.3.10  The Contractor shall submit to the Employer four (4) copies of drawings of the plant 

and works for formal approval. A program of "drawing submission" shall be agreed 

with the Contractor following contract award. Drawings issued in accordance with this 

program shall take account of the time periods necessary for postage and approval by 

the Employer, to ensure that approved drawings are available prior to manufacture. 

For site construction works, 4 copies of "construction issue" drawings have to be sub-

mitted and made available on site at least 21 days prior to the commencement of the 

works. 

 

Where appropriate, the drawings shall be accompanied by supporting calculations. 

The Contractor shall ensure that drawings of a specific aspect of the works are fully 

co-ordinated and submitted together in a logical sequence. 

 

Should the Contractor revise a drawing for any reason after the approval by the Em-

ployer, the revised drawing has to be resubmitted for re-approval by the Employer, the 

original approval automatically being void. 

 

20.3.11 During the construction works on the site, the Contractor shall ensure that all depar-

tures, modifications and corrections to the approved drawings are recorded. All such 

changes to the drawings have to be marked in red to show the "as-built" state. One 

set of "as-built" drawings have to be available on the site at all times. 

 

On completion of construction and commissioning, the Contractor shall provide four 

(4) copies of any drawing that has been amended to show the "as-built" state to the 

Employer's Representative. These drawings shall be issued by the Contractor prior to 

the issue of the completion certificate. 

 

Following examination of the "as-built" drawings, the Employer's Representative shall 

return one copy to the Contractor indicating his approval of the construction modifica-

tions or further modifications required to satisfy the requirements of the specifications. 

 

 

21. Procurement 

Clauses 21.1 and 21.4 are amended as follows:  

 

The text "Sub-Clause-14.2" is replaced by "Sub-Clause-14". 

 

 

22. Installation 

The following text is added at the end of Sub-Clause 22.2.4: 

 

c)  The Contractor shall:  

(i) comply with all applicable labour laws and related international treaty obligations of 

the Employer and shall not employ child labour, as defined under Bangladeshi law;  

(ii) provide safe working conditions for male and female workers;  
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(iii) carry out HIV/AIDS and human trafficking prevention and awareness campaigns in 

the campsites and corridors of influence; 

(iv) engage women workers as wage labourers depending on their skill; and 

(iv) provide equal wages for equal work between men and women. 

 

 

The following text is added at the end of Sub-Clause 22.2.5: 

 

d) Normal working hours are from 9:00 am to 5:00 pm. 

 

 

22.2.7  Health and Safety 

 

(d) The Contractor shall throughout the contract (including the Defect Liability Period): 

 

(i)  conduct Information, Education and Consultation Communication (IEC) campaigns, 

at least every other month, addressed to all the Site staff and labour (including all 

the Contractor's employees, all Sub-Contractors and Employer's and Project Man-

ager's employees, and all truck drivers and crew making deliveries to Site for con-

struction activities) and to the immediate local communities, concerning the risks, 

dangers and impact, and appropriate avoidance behaviour with respect to of Sex-

ually Transmitted Diseases (STD) - or Sexually Transmitted Infections (STI) in 

general and HIV/AIDS in particular; 

(ii) provide male or female condoms for all Site staff and labour as appropriate; and 

(iii) provide for STI and HIV/AIDS screening, diagnosis, counselling and referral to a 

dedicated national STI and HIV/AIDS program, (unless otherwise agreed) of all 

Site staff and labour. 

 

The Contractor shall include in the program to be submitted for the execution of the Facilities 

under Sub-clause 18.2 an alleviation program for Site staff and labour and their families in re-

spect of Sexually Transmitted Infections (STI) and Sexually Transmitted Diseases (STD) includ-

ing HIV/AIDS. The STI, STD and HIV/AIDS alleviation program shall indicate when, how and at 

what cost the Contractor plans to satisfy the requirements of this Sub-clause and the related 

specification. For each component, the program shall detail the resources to be provided or uti-

lized and any related sub-contracting proposed. The program shall also include provision of a 

detailed cost estimate with supporting documentation. Payment to the Contractor for the prepa-

ration and implementation this program shall not exceed the amount dedicated for this purpose. 

 

Sub-Clause 22.6.is amended as follows: 

 

In the last sentence of the second paragraph, the word "Otherwise" is replaced by "In case such 

work is not in the scope of the Contractor". 

 

 

The following Sub-Clause 22.9.is added at the end of Sub-Clause 22: 

 

22.9 The Contractor shall:  

 

(a) comply with the measures and requirements relevant to the Contractor set forth in 

the IEE, the EMP, the present national resettlement policy and any small ethnic 

community peoples plan (to the extent they concern impacts on affected people 
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during construction), and any corrective or preventative actions set out in a safe-

guards monitoring report; 

 

(b) make available a budget for all such environmental and social measures; 

 

(c) provide the Employer with a written notice of any unanticipated environmental, re-

settlement or small ethnic community peoples risks or impacts that arise during 

construction, implementation or operation of the project that were not considered in 

the IEE, the EMP, the present national resettlement policy or any small ethnic 

community peoples plan; 

 

(d) adequately record the condition of roads, agricultural land and other infrastructure 

prior to starting to transport materials and construction; and 

 

(e) fully reinstate pathways, other local infrastructure, and agricultural land to at least 

their pre-project condition upon the completion of construction. 

 

 

23. Test and Inspection 

 

The following sentence is added at the end of Sub-Clause 23.3:  

 

The advance notification period for testing is four weeks. 

 

 

24. Completion of the Facilities 
 

Sub-Clause 24.2 

 

The second paragraph of GC Sub-clause 24.2 is deleted. 

 

Sub-Clause 24.3 is replaced by the following: 

 

As soon as reasonably practicable after the operating and maintenance personnel have 

been supplied by the Employer in accordance with GC Sub-Clause 24.2, the Contractor shall 

commence Pre-commissioning of the Facilities or the relevant part thereof in preparation for 

Commissioning, subject to GC Sub-Clause 25. 

 

 

25. Commissioning and Operational Accept-
ance 

Sub-clause 25.1.2 is replaced by the following: 
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The Employer shall deploy the operating and maintenance personnel pursuant to GC 

Sub-clause 10.5 and the Contractor shall provide all materials and support services pur-

suant to GC Sub-clause 9.9 as required for Commissioning. 

 

The following paragraph is added at the end of Sub-Clause 25.1.3: 

 

Immediately after the Commissioning, the Contractor shall so notify the Project Manager 

in writing. 

 

Sub-Clause GC 25.3.3 is replaced by the following: 

 

The Project Manager shall, after consultation with the Employer, and within twenty one 

(21) days after receipt of the Contractor's notice, issue an Operational Acceptance Certif-

icate.  

 

After the Operational Acceptance Certificate has been issued, the Contractor and the Em-

ployer shall remain liable for the fulfilment of any obligation, which remains unperformed 

at that time. For the purposes of determining the nature and extent of any such obligation, 

the contract is deemed to remain in force. 

 

Sub-Clause 25.3.4 is replaced by the following: 

 

If within twenty one (21) days after receipt of the Contractor's notice, the Project Manager 

fails to issue the Operational Acceptance Certificate or fails to inform the Contractor in 

writing of the justifiable reasons why the Project Manager has not issued the Operational 

Acceptance Certificate, the facilities or the relevant part thereof are deemed to have been 

accepted as at the date of the Contractor's said notice 

 

 

 

26. Completion Time Guarantee 

26.2 Applicable rate for liquidated damages: 0.5% (zero point five percent) of the contract price 

or the relevant part thereof per week. 

 

Maximum deduction for liquidated damages: 10% (ten percent) of the contract price 

 

 

26.3 No bonus will be given for earlier completion of the facilities or part thereof. 

 

 

27. Defect Liability 
 

The first paragraph of Sub-Clause 27.2 is replaced by the following: 

 

The Defect Liability Period shall be twelve (12) months from the date of Operational Acceptance 

of facilities for all equipment/materials. 

 

Sub-Clause 27.9 
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Replace "completion of facilities" with "commissioning" in line 5. 

 

 

34. Insurance 

A new Sub-Clause is added at the end of Clause 34: 

 

34.8 The Contractor shall follow the existing import act including insurance act and related 

acts of the Government of Bangladesh. 

 

As per the Insurance Corporation Act (Amendment) 1990, all insurance coverage (100%) 

required for this contract shall be done with Sadharan Bima Corporation, Bangladesh, 

who are the sole public sector general insurance organization in the country. 

 

 

 

37. Force Majeure 

Sub-Clause 37.1.d) is replaced by following: 

 

d) Embargo, import restriction, port congestion, lack of usual means of public transportation 

and communication, industrial dispute, shipwreck, shortage or restriction of power supply, 

epidemics, quarantine and plague' 

 

 

Sub-Clause 37.1.f) is deleted. 

 

 

A new Sub-Clause 37.1.g) is added as follows. 

 

g) In case of occurrence of strike, sabotage, lockout, shortage of labour, material or utility, 

such event will be treated as ''special risk'' and shall be discussed and resolved mutually.'' 

 

 

 

39. Change in the Facilities 

A new Sub-Clause is added at the end of Clause 39: 

 

39.4 The following provisions shall supplement the provisions of Sub-Clauses 39.1, 39.2 and 

39.3: 

 

The contract price for: 

 

(i) the items for which quantities have been indicated as lump sum or lot or set and/or  
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(ii) quantities that are to be estimated by the Contractor  

 

shall remain constant unless the Employer makes a change in the scope of works.  

 

The quantities and unit prices:  

 

(i) subsequently arrived at while approving the BoQ / billing breakdown of lump sum 

quantities / lot / set and/or  

(ii) estimated by the Contractor  

 

shall be for on-account payment purposes only.  

 

In case additional quantities over and above the quantities in BoQ / billing breakdown 

and / or estimated by the Contractor are required for successful completion of the scope 

of work as per the technical specifications, the Contractor shall execute additional quanti-

ties of these items for which no additional payment shall be made over and above the 

lump sum contract price.  

 

In case quantities of these items supplied at site are in excess of those required for the 

successful completion of the scope of work, such additional quantities shall be the prop-

erty of the Employer.  

 

Furthermore, in case the actual requirement of quantities for the successful completion of 

scope of works is less than the quantities identified in the approved BoQ / billing break-

down and/or estimated by the Contractor, the lump sum contract price shall remain un-

changed, and no deduction shall be made from the lump sum price due to such reduction 

of quantities. 

 

It shall be the responsibility of the Contractor to pay all statutory taxes, duties and levies 

to the concerned authorities for such surplus material which would otherwise have been 

lawfully payable in case of non-deemed export contracts. The Contractor shall submit an 

indemnity bond to keep the Employer harmless from any liability prior to the release of 

such material to the Contractor by Employer. 

Sets / lots / lump sums shall be governed by the requirements of the corresponding item 

description read in conjunction with relevant provisions of the technical specifications. 

 

 

 

45. Disputes and Arbitration 

45.1  

 

 

The Dispute Board shall be appointed within 30 (thirty) days. after the effective date.

The  Dispute  Board  shall consists  of 3  (three)  members. 
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45.2 Appointment (if not agreed) to be made by:  

 

Head, Department of Electrical & Electronics Engineering, Bangladesh University of Engineer-

ing & Technology, Bangladesh 

 

 

45.5 Arbitration proceedings shall be conducted by the following rules: 

 

(a) Contracts with foreign Contractors:  

 International Chamber of Commerce 

 

(b) Contracts with Contractors being nationals of the Employer's country: 

 The Arbitration Act, 2001 (Act. No. 1 of 2001) 

 

(c) Location of arbitration: 

 Contracts with foreign Contractors: Singapore 

 Contracts with Contractors being nationals of the Employer's country: Dhaka, Bangladesh 
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1. Notification of Award 

[Employer's letterhead] 

 

 

To, 

 

 

(Name and Address of the Contractor) 

 

 

Ref: Invitation for Bids No.……………..….dated …………. and Bid Proposal of the Bidder 

………..…….dated …… 

 

 

Dear Sirs, 

 

With reference to the bidding document for the above contract and your bid proposal submitted on 

(Date of Bid Submission) as well as the subsequent clarifications (if any), letter of discount on Price 

on the proposal (if any) submitted by you, Power Grid Company of Bangladesh Ltd. (PGCB) in-

tends to award you the Contract No. ………………………..for ........... (Project Name) with the follow-

ing terms and conditions: 

 

1. Contract Price 

 

The contract price shall be ...................................(amount in foreign currency plus local cur-

rency) (in words……………………………). 

 

2. Completion Period 

 

Time for completion of whole facilities shall be ……….months from the effective date as de-

scribed in the Volume 1, Section 8 - Special Conditions of Contract, Sub-Clause8.2of the bid-

ding documents. 

 

3. Tax & VAT 

 

Tax and VAT shall be payable as per Clause 14: Taxes and Duties, Volume 1, Section 7 - Gen-

eral Conditions of Contract and Section 8 - Special Conditions of Contract of the bidding docu-

ments. 

 

4. Performance Security 

 

A performance security amounting to ………. percent of the contract price has to be submitted 

by you within twenty eight (28) days of the receipt of this Notification of Award in accordance 

with Sub-clause ITB 45.1 and GCC 13.3, Volume 1 of the bidding documents. 

 

5. The execution of the contract agreement shall be in accordance with the terms and conditions 

laid down in the bidding documents and subsequent addendum & clarification. 

 

You are, therefore, requested to convey your written and unconditional acceptance of this Notification 
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of Award until……………..(deadline) and submit ………….. sets of the Draft Contract Documents until 

........(date).  

 

You are also requested to send your authorized representative(s) until ........(date) for finalization of 

the contract documents. 

 

A copy of the unsigned Contract Agreement is enclosed for your necessary actions as per Volume 1, 

Section 1, Instructions to Bidders, ITB 44 of the Bidding Documents.  

 

Thanking you, we remain. 

 

 

 

Yours sincerely, 

 

 

Company Secretary 

 

 

Copy to: 

 

1. Managing Director, Power Grid Company of Bangladesh Ltd.  

Head Office (2
nd

 Floor), Aftabnagar, Badda, Dhaka-1212. 

2. Director (P&D) / (Finance), Power Grid Company of Bangladesh Ltd., Dhaka,  

Head Office (2
nd

 Floor), Aftabnagar, Badda, Dhaka-1212. 

3. CE (P&D)/(Projects Monitoring), Power Grid Company of Bangladesh Ltd.  

Head Office (2
nd

 Floor), Aftabnagar, Badda, Dhaka-1212. 

4. SE (Contract/TLD), Power Grid Company of Bangladesh Ltd., Dhaka,  

Head Office (2
nd

 Floor), Aftabnagar, Badda, Dhaka-1212. 

5. Project Director, PGCB, Dhaka. 

 

 

Attachment: Contract Agreement 
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2. Contract Agreement 

THIS AGREEMENT made at Dhaka on this the …….day of ……., 201 

 

 

BETWEEN 

 

 

Power Grid Company of Bangladesh LTD. (PGCB),  

an Enterprise of Bangladesh Power Development Board, duly incorporated under the Company's Act, 

1994 of Bangladesh, having its principal place of business at Head Office, Avenue-03, Jahurul Islam 

City, Aftabnagar, Badda, Dhaka-1212, Bangladesh represented by its ……………………, Mr. 

………………., hereinafter referred to as the "Employer" (which expression shall unless excluded by or 

repugnant to the context, mean and include its legal representatives, successors-in-interests, adminis-

trators, and assignees of the FIRST PART) 

 

 

AND 

 

 

M/s. ......., 

a company limited by shares duly incorporated under the relevant laws of …… and having its regis-

tered office at ………….represented by its ……….. Mr.……., Passport No…………….., Nationali-

ty…………….. hereinafter referred to as the "Contractor" (which expression shall unless excluded by 

or repugnant to the context, mean and include its legal representatives, successors-in-interests, ad-

ministrators, and assignees of the SECOND PART). 

 

 

WHEREAS, the Employer has invited tenders for ………. (Contract No. …………..) ("the Facilities"). 

 

AND WHEREAS, the Contractor became the lowest responsive bidder for providing the aforesaid Fa-

cilities. 

 

AND WHEREAS, the Contractor has presented to the Employer that he has the required professional 

skills, personnel and technical resources as per the requirements of the Employer. 

 

AND WHEREAS, relying upon the presentation made by the Contractor, the Employer has decided to 

engage the Contractor to provide the aforesaid facilities in accordance with terms and conditions set 

out below. 

 

 

NOW IT IS HEREBY AGREED as follows: 

 

Article 1 

Contract Docu-

ments 

1.1 Contract Documents (Reference GCC Clause 2) 

The following documents shall constitute the Contract between the Employ-

er and the Contractor, and each shall be read and construed as an integral 

part of the Contract: 

(a) This Deed of Agreement and the Appendices hereto 
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(b) Power of Attorney issued by Contractor for signing the Contract. 

(c) Performance Security 

(d) Minutes of Pre-Contract Meeting(s) 

(e) Vetting from relevant departments (if required) 

(f) Price Schedules including arithmetic correction and/or discount (if 

any) 

(g) Letter of written and Unconditional Acceptance of the Notification of 

Award 

(h) Notification of Award 

(i) Letter of price bid and Price Schedules submitted by the Contractor 

(j) Letter of Technical Bid. 

(k) All Addenda and Clarifications 

(l) Special Conditions of Contract 

(m) General Conditions of Contract 

(n) Volume 2 of the Bidding Document 

(o) Remaining portion of Volume 1 of the Bidding Document 

(p) Replies against PGCB's Clarification (if any). 

(q) Clarification sought by the Employer (if any). 

(r) Bid Proposal of Bidder (Contractor). 

1.2 Order of Precedence (Reference GCC Clause 2) 

In the event of any ambiguity or conflict between the Contract Documents 

listed above, the order of precedence shall be the order in which the Con-

tract Documents are listed in Article 1.1 (Contract Documents) above. 

1.3 Definitions (Reference GCC Clause 1) 

Capitalized words and phrases used herein shall have the same meanings 

as are ascribed to them in the General Conditions. 

Article 2 

Contract Price 

and Terms of 

Payment 

2.1 Contract Price (Reference GCC Clause 11) 

The Employer hereby agrees to pay to the Contractor the Contract Price in 

consideration of the performance by the Contractor of its obligations here-

under. The Contract Price shall be the aggregate of: [amounts of foreign 

currency in words][amounts in figures] as specified in Price Schedule No. 5 

(Grand Summary), [amounts of local currency in words], [amounts in fig-

ures] or such other sums as may be determined in accordance with the 

terms and conditions of the Contract. 

2.2 Terms of Payment (Reference GCC Clause 12) 

The terms and procedures of payment according to which the Employer will 

reimburse the Contractor are given in Appendix 1 (Terms and Procedures of 

Payment) hereto. 

The Employer shall instruct its bank to issue an irrevocable letter of credit 

made available to the Contractor in a bank in the country of the Contractor. 
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The credit shall be for an amount of  (-------------------------------------------) only ; 

and shall be subject to the Uniform Customs and Practice for Documentary 

Credits latest Revision and ICC Publication. 

 

In the event that the amount payable under Schedule No. 1 and/or Schedule 

No. 2 is adjusted in accordance with GCC 11.2 or with any of the other terms 

of the Contract, the Employer shall arrange for the letter of credit to be 

amended accordingly. 

 

Article 3 

Effective Date  

3.1 Effective Date (Reference GCC Clause 1) 

         The Effective Date is the Contract Signing Date 

Article 4  

Communications 

4.1 The address of the Employer for notice purposes, pursuant to GCC 4.1 is: 

Project Director, Power Grid Company of Bangladesh Limited. 

4.2 The address of the Contractor for notice purposes, pursuant to GCC 4.1 

is:….. 

 

Article 5  

Appendices 

5.1 The Appendices listed in the attached List of Appendices are deemed to 

form an integral part of this Contract Agreement. 

5.2 Reference in the Contract to any Appendix shall mean the Appendices at-

tached hereto, and the Contract shall be read and construed accordingly. 

 

 

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly 

executed by their duly authorized representatives the day and year first above written. 

 

 

Signed by, for and on behalf of  

M/s. Power Grid Company of Bangladesh Limited 

 

 

 

 

………………………………………… 

 

 

in the presence of 

 

 

 

………………………………………… 

 

 

 

………………………………………… 

Signed by, for and on behalf of the  

M/s. ………………………………….. 

 

 

 

 

………………………………………… 

 

 

in the presence of 

 

 

 

………………………………………… 

 

 

 

………………………………………… 
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Appendix 2 - Price Escalation 
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Appendix 1 - Terms and Procedures of Payment 

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall pay the 

Contractor in the following manner and at the following times, based on the Price Breakdown given in 

the section on Price Schedules. Payments will be made in the currencies quoted by the Bidder unless 

otherwise agreed between the parties. Applications for payment in respect of part deliveries may be 

made by the Contractor as work proceeds. 

 

If the bidder quotes its price in EXW column but the proposed local manufacturer found technically 

non-responsive and foreign manufacturer found technically responsive then such equipment/plant/item 

will be supplied from technically responsive outside Employers country manufacturer. But, as there will 

be no price quoted in CIP column for such equipment/plant/item hence the CIP price for such item will 

be the quoted EXW price and it will be presumed that there was no EXW quoted price and the pay-

ment will be done accordingly. If the proposed manufactures from outside the Employer’s country and 

within the Employer’s country are found technically responsive and if the price is quoted as EXW, but 

need to be supplied as CIP, then the Custom Duties & Value Added Tax (CD & VAT) and associated 

other taxes for such plant/equipment shall be paid by the Contractor.  

 

On the other hand, in case, such bidder quotes price in price schedule of outside Employer’s country 

(CIP price) but the proposed foreign manufacturer found technically non-responsive and local manu-

facturer found technically responsive, then such equipment/plant/item will be supplied from technically 

responsive local manufacturer. But, as there would be no price quoted in EXW column for such 

equipment/plant/item, hence EXW price for such item will be the quoted CIP price and payment will be 

done accordingly. If the proposed manufactures from outside the Employer’s country and within the 

Employer’s country are found technically responsive and if the price is quoted as CIP, but need to be 

supplied as EXW, then Tax Deductible at Source (TDS) for such plant/equipment shall be deducted 

from the Contractor.   

 

A. Terms of Payment 
 

Schedule No. 1 - Plant and Equipment Supplied from Abroad: 

 

In respect of plant and equipment supplied from abroad, the following payments shall be made: 

 

 Ten percent (10%) of the CIP amount as an advance payment against receipt of invoice and an ir-

revocable advance payment security for the equivalent amount made out in favour of the Employer. 

The advance payment security may be reduced in proportion to the value of the plant and equip-

ment shipped FOB or delivered to the site, as evidenced by shipping and delivery documents. 

 Seventy percent (70%) of the total or pro rata CIP or amount upon Incoterm "CIP," upon delivery to 

Site, as evidenced by Post Landing Inspection (PLI) Report and within forty-five (45) days after re-

ceipt of invoice.  

 Fifteen percent (15%) of the total or pro rata CIP or amount upon issue of the Completion Certifi-

cate, within forty-five (45) days after receipt of invoice. 

 Five percent (5%) of the total or pro rata CIP or amount upon issue of the Operational Acceptance 

Certificate, within forty-five (45) days after receipt of invoice. 

 

Schedule No. 2 - Plant and Equipment Supplied from within the Employer's Country: 

 

In respect of plant and equipment supplied from within the Employer's country, the following payments 

shall be made: 
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 Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice, and 

an irrevocable advance payment security for the equivalent amount made out in favour of the Em-

ployer. The advance payment security may be reduced in proportion to the value of the plant and 

equipment delivered to the site, as evidenced by shipping and delivery documents.  

 Seventy percent (70%) of the total or pro rata EXW amount upon Incoterm "Ex-Works," upon deliv-

ery to the Site, as evidenced by Post Landing Inspection (PLI) Report and within forty-five (45) 

days after receipt of invoice. 

 Fifteen percent (15%) of the total or pro rata EXW amount upon issue of Completion Certificate 

within forty-five (45) days after receipt of invoice. 

 Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational Acceptance 

Certificate, within forty-five (45) days after receipt of invoice. 

 

Schedule No. 3 - Design Services 

 

In respect of design services for both the foreign currency and the local currency portions, the follow-

ing payments shall be made: 

 

 Ten percent (10%) of the total design services amount as an advance payment against receipt of 

invoice and an irrevocable advance payment security for the equivalent amount made out in favour 

of the Employer. 

 Ninety percent (90%) of the total or pro rata design services amount upon acceptance of design by 

the Project Manager within forty-five (45) days after receipt of invoice. 

 

Schedule No. 4 - Installation and other Services 

 

In respect of installation services for both the foreign and local currency portions, the following pay-

ments shall be made: 

 

 Ten percent (10%) of the total installation and other services amount as an advance payment 

against receipt of invoice and an irrevocable advance payment security for the equivalent amount 

made out in favour of the Employer. The advance payment security may be reduced in proportion 

to the value of work performed by the Contractor as evidenced by the invoices for installation ser-

vices. 

 Eighty percent (80%) of the measured value of work performed by the Contractor, as identified in 

the said Program of Performance, during the preceding month, as evidenced by the Employer's au-

thorization of the Contractor's application, will be made quarterly within forty-five (45) days after re-

ceipt of invoice. 

 Five percent (5%) of the total or pro rata value of installation services performed by the Contractor 

as evidenced by the Employer's authorization of the Contractor's monthly applications, upon issue 

of the Completion Certificate, within forty-five (45) days after receipt of invoice. 

 Five percent (5%) of the total or pro rata value of installation services performed by the Contractor 

as evidenced by the Employer's authorization of the Contractor's monthly applications, upon issue 

of the Operational Acceptance Certificate, within forty-five (45) days after receipt of invoice. 
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B. Payment Procedures 
 

The procedures to be followed in applying for certification and making payments shall be as fol-

lows: 

Foreign Currency Portion: 

Foreign currency portion of the Contract Price shall be made through an irrevocable commer-

cial letter of credit to be opened by the Employer in favor of the Contractor as appropriate. All 

costs in connection with Letter of Credit within Bangladesh shall be borne by the Employer and 

outside Bangladesh shall be borne by the Contractor. 

Local Currency Portion: 

The Employer will pay the Contractor against Interim Payment Certificate issued by the Engi-

neer/Employer for the cost of all local Works value of the Contract for EXW, local handling, and 

storage, transportation to site, insurance and erection including local construction materials. 

The Taka payments will be as per the Power Grid Company Financial and Accounts Rules or 

any other Accounts Rules in force and adopted by the Employer. 

 

The Employer will not allow the contractor to ship plant items when civil infrastructure 

is not ready at the project site. Upon certification of the Employer/Engineer for the civil 

infrastructure and fulfilment of all other relevant issues, the plant items will be shipped. 

The contractor will obtain the clearance a reasonable time before the completion of the 

civil works so that the plant items reach the sites immediately after completion of the 

relevant civil works. 
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Appendix 2 - Price Adjustment 

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment dur-

ing performance of the Contract to reflect changes in the cost of labour and material components, in 

accordance with the following formula: 

 

 

Towers (including Bolts and Nuts) 
 

The formula for calculating the price adjustment to be applied to the contract price component of fabri-

cated towers (including bolts & nuts) is as follows:- 

 

 
 

Where, 

P1 = Price adjustment amount of fabricated towers & tower parts and poles including bolts and 

nuts (if the figure is negative, this amount has to be recovered by the Employer from the 

Contractor) 

Po = Ex-works/CIP price component (base price) of fabricated towers, tower parts and poles & 

hardware fittings (including bolts & nuts), less advance 

a =  percentage of fixed elements in the contract price  (a = 10%) 

b = percentage of labour components in the contract price  (b = 12%) 

c = percentage of material (steel) components in the contract price  (c = 61%) 

d = percentage of materials (zinc) components in the contract price  (d = 17%) 

L0, L1 = labour indices applicable to the appropriate industry in the country of origin at the base 

date and at the date for adjustment, respectively 

M0, M1 = Material (steel) indices applicable to the appropriate industry in the country of origin at the 

base date and at the date for adjustment, respectively. 

N0, N1 = Material (Zinc) indices applicable to the appropriate industry in the country of origin at the 

base date and at the date for adjustment, respectively. 

 

Conductors (ACCC) 
 

The formula for calculating the price adjustment of the contract price component of the ACCC conduc-

tor is as follows: 

 

 
 

Where, 

P1 = Price adjustment for conductors,  

Po = Contract price (base price) 

a =  percentage of fixed elements in the contract price  (a = 10%) 

b = percentage of labour components in the contract price  (b = 10%) 

c = percentage of material (aluminium) components in the contract price  (c = 80%) 

d = percentage of materials (steel) components in the contract price  (d = 0%) 

L0, L1 = labour indices applicable to the appropriate industry in the country of origin at the base 

date and at the date for adjustment, respectively 
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M0, M1 = material (aluminium) indices applicable to the appropriate industry in the country of origin 

at the base date and at the date for adjustment, respectively 

N0, N1 = material (steel) indices applicable to the appropriate industry in the country of origin at the 

base date and at the date for adjustment, respectively 

 

Conditions Applicable to Price Adjustment 

 

Steel Towers (including Bolts and Nuts) 

 

Item 
Country of Origin; 

Currency of index 

Source of Indices Used 

Title / Definition 

Base Date Indices 

Value Date 

L (Labour)    

M (Steel)    

N (Zinc)    

 

Conductors (ACCC) 

 

Item 
Country of Origin; 

Currency of index 

Source of Indices Used 

Title / Definition 

Base Date Indices 

Value Date 

L (Labour)    

M (Aluminium)    

 

 

 

The following conditions shall apply: 

 

a. The base date shall be the date 28 days prior to the deadline for submission of the Bid. 

b. The date of adjustment shall be the mid-point of the period of manufacture of the component or 

Plant. The mid-point shall be determined by considering the start date of manufacture to be 30 

days after Contract Effective Date. The end date of manufacture is considered to be 30 days 

prior to the shipping date. 

c. No price increase will be allowed beyond the original delivery date unless covered by an exten-

sion of time awarded by the Employer under the terms of the Contract. No price increase will be 

allowed for periods of delay for which the Contractor is responsible. The Employer will, however, 

be entitled to any price decrease occurring during such periods of delay. 

d. If the currency in which the Contract price, P0, is expressed is different from the currency of the 

country of origin of the labour and/or materials indexes, a correction factor will be applied to 

avoid incorrect adjustments of the Contract price. The correction factor shall correspond to the 

ratio of exchange rates between the two currencies on the base date and the date for adjust-

ment as defined above. 
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e. No price adjustment shall be payable on the portion of the Contract price paid to the Contractor 

as an advance payment. 

f. If no data is entered for one item in the above table, the price adjustment does not apply to this 

item. 

g. Any payments resulting from price adjustments will be settled at the end of contract. 
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Appendix 3 - Insurance Requirements 

1. Insurances to be taken out by the Contractor 
 

In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and 

maintain in effect, or cause to be taken out and maintained in effect, during the performance of the 

contract, the insurances set forth below in the sums and with the deductibles and other conditions 

specified. The identity of the insurers and the form of the policies shall be subject to the approval of 

the Employer, such approval not to be unreasonably withheld. 

 

100% of the insurances in the Employer's country shall be made by the Sadharan Bima Corporation, 

Bangladesh. 

 

The Contract has to follow the existing insurance act and related acts of the Government of Bangla-

desh.  

 

 

a) Cargo Insurance 

 

The cargo insurance covers losses or damages occurring to the facilities (including spare parts there-

fore) and to the construction equipment to be provided by the Contractor or its Subcontractors while in 

transit from the Supplier's or Manufacturer's works or stores until arrival at the site. 

 

Amount 

[in Currency(ies)] 

Deductible Limits 

[in Currency(ies)] 

Parties Insured 

[Names] 

From 

[Place] 

To 

[Place] 

110% of the 

contract price (CIP) 
- 

Power Grid Company 

of Bangladesh Limited  

and  

Contractor 

Supplier's or Manu-

facturer's works or 

stores 

The site 

 

 

b) Installation All Risks Insurance 

 

The Installation All Risks Insurance covers physical losses or damages to the facilities at the site, oc-

curring prior to completion of the facilities, with an extended maintenance coverage for the Contrac-

tor's liability in respect of any loss or damage occurring during the defect liability period while the Con-

tractor is on the site for the purpose of performing its obligations during the defect liability period. 

 

Amount 

[in Currency(ies)] 

Deductible Limits 

[in Currency(ies)] 

Parties Insured 

[Names] 

100% of the 

contract price 
- 

Power Grid Company of Bangladesh Limited  

and  

Contractor / Subcontractor 
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c) Third Party Liability Insurance 

 

The Third Party Liability Insurance covers bodily injury or death suffered by third parties (including the 

Employer's personnel) and loss of or damage to property (including the Employer's property and any 

parts of the facilities that have been accepted by the Employer) occurring in connection with the sup-

ply and installation of the facilities. 

 

Amount 

[in Currency(ies)] 

Deductible Limits 

[in Currency(ies)] 

Parties Insured 

[Names] 

From 

[Place] 

To 

[Place] 

USD 2.0 million - 

Power Grid Company of 

Bangladesh Limited  

and  

Contractor / Subcontractor 

- - 

 

 

d) Automobile Liability Insurance 

 

The Automobile Liability Insurance covers the use of all vehicles used by the Contractor or his Sub-

contractors (whether or not owned by them) in connection with the supply and installation of the facili-

ties. It shall be a comprehensive insurance in accordance with the statutory requirements. 

 

 

e) Workers' Compensation 

 

It shall be in accordance with the statutory requirements applicable in any country where the facilities 

or any part thereof are executed. 

 

 

f) Employer's Liability 

 

It shall be in accordance with the statutory requirements applicable in any country where the facilities 

or any part thereof are executed. 

 

 

g) Other Insurances 

 

The Contractor is also required to take out and maintain at his own cost the following insurances: 

 

Details: 

 

Amount 

[in Currency(ies)] 

Deductible Limits 

[in Currency(ies)] 

Parties Insured 

[Names] 

From 

[Place] 

To 

[Place] 

- - - - - 

 

 

In all insurance policies taken out by the Contractor pursuant to GCC Sub-Cause 34.1, the Employer 

shall be named as co-insured, except the third party liability, workers' compensation and employer's 

liability insurances. In all insurance policies taken out by the Contractor pursuant to GCC Sub-Clause 
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34.1, the Contractor's Subcontractors shall be named as co-insured, except the cargo, workers' com-

pensation and employer's liability insurances. In these policies, all insurer's rights of subrogation 

against such co-insured for losses or claims arising from the performance of the contract shall be 

waived. 

 

 

2. Insurances to be taken out by the Employer 
 

The Employer shall at his expense take out and maintain in effect during the performance of the con-

tract the following insurances. 

 

None. 
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Appendix 4 - Time Schedule 

Time for completion of the whole facilities shall be 720(Seven Hundred Twenty) days from the effec-

tive date as described in Volume 1, Section 8 - Special Conditions of Contract, Sub-Clause 8.2 and as 

per Article 3 of this contract agreement. 
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Appendix 5 - List of Major Items of Plant and Services and 
List of Approved Subcontractors 

A list of major items of plant and services is provided below. 

 

The following Subcontractors and/or Manufacturers are approved for carrying out the indicated items 

of the facilities. Where more than one Subcontractor is listed, the Contractor is free to choose between 

them.  

 

In accordance with GCC Sub-Clause 19.1, the Contractor is free to submit proposals for Subcontrac-

tors for additional items from time to time. However, no subcontracts shall be placed with any Subcon-

tractor for additional items until the Subcontractor has been approved in writing by the Employer and 

the Subcontractor's name has been added to this list of approved Subcontractors. 

 

 

Major Items of  

Plant and Services 

Approved 

Subcontractors/Manufacturers 
Nationality 

Conductor (ACCC)   

Conductor (ACSR)   

Tower   

Insulators   

OPGW   

Conductor & Insulator  fittings for 

ACCC  
  

Conductor & Insulator  fittings for 

ACSR  
  

Fittings for OPGW   
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Appendix 6 - Scope of Works and Supply by the Employer 

The following personnel, facilities, works and supplies will be provided / supplied by the Employer, and 

the provisions of GCC Clauses 10, 21 and 24 shall apply as appropriate. 

 

All personnel, facilities, works and supplies will be provided by the Employer in good time so as not to 

delay the performance of the Contractor, in accordance with the approved Time Schedule and Pro-

gram of Performance pursuant to GCC Sub-Clause 18.2. 

 

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free of charge 

to the Contractor. 

 

Personnel Charge to Contractor (if any) 

Employer's personnel will be engaged to supervise and 

certify the works and tests. Names of personnel will be 

communicated later. 

No charge to Contractor. 

 

Facilities Charge to Contractor (if any) 

- - 

 

Works Charge to Contractor (if any) 

Employer will not do any works. In case the Contractor does 

not re-instate the Employer's existing facilities (civil, fencing 

etc.), the Employer will complete it. 

Will be deducted from Contractor's 

payment. 

 

Supplies Charge to Contractor (if any) 

The Employer will not generally supply any machinery / 

equipment and materials to the Contractor. In the event of 

any such requirement and subject to availability, the 

Employer may extend the facilities to use such machinery 

and materials by the Contractor on rental charge/cost under 

normal terms and conditions. 

The Contractor will be required to pay 

the amount to be determined by the 

Employer for such facilities. 
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Appendix 7 - List of Documents for Approval or Review 

Pursuant to GCC Sub-Clause 20.3.1, the Contractor shall prepare, or make his Subcontractor prepare 

and present to the Project Manager, in accordance with the requirements of GCC Sub-Clause 18.2 

(Program of Performance), the following documents for 

 

 

(A)  Approval 

 

1. Line Route Survey Elaborate 

2. Geotechnical Elaborate 

3. Line design 

4. Tower design 

5. Civil Design 

6. As-build design 

7. Manufacturers 

8. Detail description of the equipment, drawings, characteristics, type tests, etc. 

9. Plan and program of Training 

10. Plan and program for Factory Acceptance Test 

11. Routine Test Reports 

12. Plan and program of deliveries 

13. Delivery documentation 

14. Subcontractors 

15. Plan and program for Site Test 

16. Site Test Reports 

17. Plan and program for Commissioning 

18. Final Testing & Commissioning Report 

19. Other 

 

 

(B)  Review 

 

1. Plan and Program of Works and Services 

2. Organization Schedule 

3. Site Organization 

4. Monthly Progress Reports 

5. Final Report 

6. Other 
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Appendix 8.  Functional Guarantees 

1. General 

 

This Appendix sets out 

 

(a) the functional guarantees referred to in GCC Clause 28 (Functional Guarantees) 

(b) the preconditions to the validity of the functional guarantees, either in production and/or 

consumption, set forth below 

(c) the minimum level of the functional guarantees 

(d) the formula for calculating liquidated damages for failure to attain the functional guaran-

tees. 

 

 

2. Preconditions 

 

The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the fol-

lowing preconditions being fully satisfied: 

 

2.1 The Employer's advisory personnel shall attend the commissioning, including the guarantee 

test, and shall advise and assist the Contractor. 

 

2.2 The Employer shall promptly provide the Contractor with such information as the Contractor 

may reasonably require in relation to the conduct and results of the guarantee test and any 

repetitions thereof.  

 

 

3. Functional Guarantees 

 

Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows: 

 

3.1 Testing & commissioning of all the equipment & materials performed and test results in the 

standard limits 

3.2 Plant & equipment and making ready for commercial operation of the facilities. 

 

 

4. Failure in Guarantees and Liquidated Damages 

 

4.1 Failure to Attain Guaranteed Capacity 

 

Not used. 

 

4.2 Raw Materials and Utilities Consumption in Excess of Guaranteed Level 

 

Not Applicable 
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4.3 Minimum Levels 

 

Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), the fol-

lowing minimum levels of performance guarantees (and consumption guarantees) are not at-

tained by the Contractor, the Contractor shall at its own cost make good any deficiencies until 

the Facilities reach any of such minimum performance levels, pursuant to GCC Sub-clause 28.2: 

 

(a) Commissioning of the Facilities attained in the guarantee test: 100 % (one hundred percent) of 

the facility 

 

 

 




