

POWER GRID BANGLADESH PLC

Bidding Document

For

Procurement of

Design, Supply, Installation, Testing & Commissioning of 230/132/33 kV AIS Substation at Madhabpur and Monohardi including two nos. 132KV bay extension at Bajitpur 132/33kV grid substation and associated 230kV and 132kV Transmission Lines on turnkey basis (Package-2).

(Contract No. POWERGRID/ADB/PTSIREP/230kV Monohardi & Madhabpur SS/Package-2)

Addendum No. 04

(Date: November 17, 2025)

Following revisions/changes are made in the Bidding Document which will form part of the Bidding Document. The following changes/revisions are made in the Bidding Document, which shall form part of the Bidding Document:

Volume 1 of 3

1. Section 3: EQC Page 3-18

Clause 2.6: Subcontractors, Sub clause A(1) : For 230/132/33kV Power Transformer:

The following sentence

"At least one evidence from end users for satisfactory service of similar or higher rating (KV, MVA) equipment for a minimum of three (3) years outside manufacturer's own country as on the date of bid opening."

Shall be replaced as-

"At least one evidence from end users for satisfactory service of similar or higher rating (KV, MVA) equipment for a minimum of three (3) years outside manufacturer's own country or in Bangladesh as on the date of bid opening."

  BA 

Addendum-4

**Clause 2.6: Subcontractors, Sub clause A(2) : For 132/33kV Power Transformer:**

The following sentence

"At least one evidence from end users for satisfactory service of similar or higher rating (KV, MVA) equipment for a minimum of three (3) years outside manufacturer's own country as on the date of bid opening."

Shall be replaced as-

"At least one evidence from end users for satisfactory service of similar or higher rating (KV, MVA) equipment for a minimum of three (3) years outside manufacturer's own country or in Bangladesh as on the date of bid opening."

2. Following Item is corrected in the Schedule- 4A of price schedule-

| Item | Description                                                                                                                               | Unit     | Quantity | Unit Price <sup>1</sup>               |                                      |  | Total Price <sup>1</sup>              |                                      |
|------|-------------------------------------------------------------------------------------------------------------------------------------------|----------|----------|---------------------------------------|--------------------------------------|--|---------------------------------------|--------------------------------------|
|      |                                                                                                                                           |          |          | Local<br>Currency<br>Portion<br>[BDT] | Foreign<br>Currency<br>Portion<br>[] |  | Local<br>Currency<br>Portion<br>[BDT] | Foreign<br>Currency<br>Portion<br>[] |
| 1    | 2                                                                                                                                         | 3        | 4        | 5                                     | 6                                    |  | 7=4x5                                 | 8=4x6                                |
| 7.7  | Payment for Compensation (For trees, crops etc. on Transmission Line Towers and Right of Way of Transmission Line as per RP) <sup>5</sup> | lump sum | 1        | 810,720.00                            |                                      |  | 810,720.00                            |                                      |

5- Payment will be given on the basis of actual works done (i.e. actual Compensation for loss of crops, standing trees and commercial trees due to construction of Tower and Right of way for transmission line) and are required to be certified by engineers &/or project director before payment.

Price schedule has been updated and attached with the as **Attachment-1 of Addendum-4.**

Addendum-4

*[Handwritten signatures and initials]*

3. Following Item is corrected in the Schedule- 4B of price schedule-

| Item | Description                                                                                                                               | Unit     | Quantity | Unit Price <sup>1</sup>               |                                      |                                      | Total Price <sup>1</sup>              |                                      |
|------|-------------------------------------------------------------------------------------------------------------------------------------------|----------|----------|---------------------------------------|--------------------------------------|--------------------------------------|---------------------------------------|--------------------------------------|
|      |                                                                                                                                           |          |          | Local<br>Currency<br>Portion<br>[BDT] | Foreign<br>Currency<br>Portion<br>[] | Foreign<br>Currency<br>Portion<br>[] | Local<br>Currency<br>Portion<br>[BDT] | Foreign<br>Currency<br>Portion<br>[] |
| 1    | 2                                                                                                                                         | 3        | 4        | 5                                     | 6                                    |                                      | 7=4x5                                 | 8=4x6                                |
| 7.7  | Payment for Compensation (For trees, crops etc. on Transmission Line Towers and Right of Way of Transmission Line as per RP) <sup>5</sup> | lump sum | 1        | 3,240,036.00                          | -                                    |                                      | 3,240,036.00                          | -                                    |

5- Payment will be given on the basis of actual works done (i.e. actual Compensation for loss of crops, standing trees and commercial trees due to construction of Tower and Right of way for transmission line) and are required to be certified by engineers &/or project director before payment.

Price schedule has been updated and attached with the as **Attachment-1 of Addendum-4.**

4. Following Item is corrected in the Schedule- 4C of price schedule-

| Item | Description                                                                                                                               | Unit     | Quantity<br>(1) | Unit Price <sup>1</sup>                     |                                           |                                                    | Total Price <sup>1</sup>                          |                                                    |
|------|-------------------------------------------------------------------------------------------------------------------------------------------|----------|-----------------|---------------------------------------------|-------------------------------------------|----------------------------------------------------|---------------------------------------------------|----------------------------------------------------|
|      |                                                                                                                                           |          |                 | Foreign<br>Currency<br>Portion<br>[]<br>(2) | Local Currency<br>Portion<br>[BDT]<br>(3) | Local<br>Currency<br>Portion<br>[BDT]<br>(1) x (3) | Foreign<br>Currency<br>Portion<br>[]<br>(1) x (2) | Local<br>Currency<br>Portion<br>[BDT]<br>(1) x (3) |
| 7.7  | Payment for Compensation (For trees, crops etc. on Transmission Line Towers and Right of Way of Transmission Line as per RP) <sup>5</sup> | lump sum | 1               | -                                           | 12,716,981.00                             | 12,716,981.00                                      | -                                                 | 12,716,981.00                                      |

Addendum-4

*[Handwritten signatures and initials]*

5- Payment will be given on the basis of actual works done (i.e. actual Compensation for loss of crops, standing trees and commercial trees due to construction of Tower and Right of way for transmission line) and are required to be certified by engineers &/or project director before payment.

Price schedule has been updated and attached with the as **Attachment-1 of Addendum-4.**

Volume 2 of 3 TL

1. Section-6, clause No. 6.2.8:

The following text –

“The Contractor shall submit to the Engineer the requisite copies of route maps, they shall also submit requisite copies of the profile drawings upon which shall be indicated the proposed location and type of each tower, spans, section lengths, (i.e.) distances between tension towers), equivalent spans, wind and weight span, difference in level between phase conductor attachment points and the sag templates used. **This a Hold Point.**”

In clause No. 6.2.8 is replaced by-

“The Contractor shall submit to the Engineer the requisite copies of route maps. The Contractor shall also prepare sketch map for tower footing compensation as per Employer's requirement.

The Contractor shall submit requisite copies of the profile drawings upon which shall be indicated the proposed location and type of each tower, spans, section lengths, (i.e.) distances between tension towers), equivalent spans, wind and weight span, difference in level between phase conductor attachment points and the sag templates used. **This a Hold Point.**”

Handwritten signatures and initials:     