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The Power Grid Company of Bangladesh Limited (PGCB) 
IFB No. PGCB/KfW/2014.67.976/2018/Package 1.1 

Design, Supply, Installation, Testing & Commissioning of 
230/132 kV and 132/33 kV Substations, on Turnkey Basis, Package 1.1 

Contract No. PGCB/KfW/BMZ.2014.67.976/2018/Package-1-1 

ICB No. PGCB/KfW/ BMZ.2014.67.976/2018/Package-1-1 

Clarification-1 
Pre Bid meeting was held on 10th February 2019 at 11:00 o’clock at the PGCB Headquarter 

All comments, queries and requests for clarification, regarding the Tender documents, received from prospective Bidders, and relevant replies and clarifications prepared by 

PGCB, and associated addendums (if any), are part of Tender documents 

 

No. Volume / Section / Clause / Item / Page Bidder’s comment / Query / Clarification 
PGCB’s Reply / Clarification 

Add. 

Y/N 

Commercial & Contractual Queries 

1 Volume-I, Section III. Evaluation and Qualifi-
cation Criteria, 
Page III-7  
(a) Contracts of Similar Size and Nature 
All Bidders must have experience as Con-
tractor for three (3) similar completed........ 
EUR 75,000,000.00 (seventy-five million 
EUR) 
 
& 
 
Volume-I, Section IV: Bidding Forms, 
Page IV-26 
 
 
7.9 Form EXP-2(a): Specific Experience 
Contract value (EUR) (in case the contract is 
executed in other currency, please indicate 
the value in EUR) 

We understand the bidder need to fill the 
form "7.9 Form EXP-2(a): Specific Experi-
ence" for bidder qualification. While filling 
the form, if contract value is in other curren-
cy then it should be converted to EUR and 
the exchange rates will be as on date of 
award of that particular contract. Kindly con-
firm. 
 
If our above understanding is not correct, 
kindly provide the methodology for consider-
ing exchange rates. 
 
And also we request to provide the method-
ology for considering exchange rates for 
converting annual turnover and current con-
tract commitments to EUR. 

Yes, Your understanding is correct. 
The exchange rates will be as on date 
of award of that particular contract. 
 
 
Average exchange rate in Central/ Na-
tional Bank in country of origin on 31st 

December. 

N 
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No. Volume / Section / Clause / Item / Page Bidder’s comment / Query / Clarification 
PGCB’s Reply / Clarification 

Add. 

Y/N 

2 Volume-I, Section  III. Evaluation and Quali-
fication Criteria, 
Page III-2 
1.2.3.1 Capitalization of Transformer Losses 
capitalization of transformer losses = N * a + 
L * b + M * c 
 
& 
 
Volume-III, Schedule E, Technical Particu-
lars and Guarantees, 
Page 184 to 194 
5.2.4 D: Transformers  

With reference to referred clauses we un-
derstand that bidder is free to propose more 
than one qualified manufacturer for Trans-
formers. Further bidder has to propose filled 
in GTP for all such qualified manufacturer 
for each mentioned item. With reference to 
the same, request PGCB to kindly clarify 
what loss figures shall be considered by 
PGCB for loss capitalization during com-
mercial bid evaluation. Kindly Confirm. 

If only one manufacturer fulfill all re-
quirement - corresponding losses will 

be considered. 
 

If more than one manufacturer fulfill 
requirement - the highest capitalization  
value (worst case) will be considered . 

N 

3 Volume-I, Section  III. Evaluation and Quali-
fication Criteria, 
Page III-2 
1.2.3.1 Capitalization of Transformer Losses 
capitalization of transformer losses = N * a + 
L * b + M * c 
 
& 
Volume-III, Schedule E, Technical Particu-
lars and Guarantees, 
Page 195 
5.2.5 F: Auxiliary Transformers  

With reference to referred clauses we un-
derstand that Auxiliary Transformers will not 
be considered for loss capitalization and 
lossess will not be considered for evaluation 
of commercial bid. Kindly Confirm. 

Yes, your understanding is correct 

N 
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No. Volume / Section / Clause / Item / Page Bidder’s comment / Query / Clarification 
PGCB’s Reply / Clarification 

Add. 

Y/N 

4 Volume-I, Section VIII: Special Conditions of 
Contract (SCC),  
Page VIII-3  
9. Contractor's Responsibilities : 
The Contractor shall acquire and pay for all 
permits, approvals, and/or licenses from lo-
cal, state or national government………. 
 
The cost of acquiring such permits, approv-
als, and/or licenses is deemed included in 
the contract price. 
 
& 
 
Page VIII-5 
10. Employer's Responsibilities : 

In the said clause it is mentioned that em-
ployer shall give administrative support to 
accord permits, approvals and/or licenses 
from local, state or national government au-
thorities or public service undertakings in the 
country where the Site is located.  
 
Since bidder during tendering stage is not 
aware of concerned authorities from which 
administrative support may be required, we 
request PGCB to kindly provide us the list of 
concerned authorities to get the approval 
regarding construction of works. 

Please, contact the relevant Bangla-
desh authority 

N 

5 Volume-I, Section VIII: Special Conditions of 
Contract (SCC),  
Page VIII-6 

As per the said clause we understand that 
VAT applicable on Bidder's sub-contractors 
(within Bangladesh) are also exempted. 
Kindly Confirm 

VAT will be paid by employer as per 
bid documents in accordance with pre-
vailing law of the employers country. 

N 

6 Volume-I, Section VIII: Special Conditions of 
Contract (SCC),  
Page VIII-7, 
PC 14. Taxes and Duties 
PC 14.2 b 

In the said clause it is mentioned that Em-
ployer is not responsible for the payment of 
customs duties and VAT for the items im-
ported for civil works material specified in 
price schedule No.4.  
 
In the same context we request you to kindly 
confirm that Steel structures / Super Struc-
tures required for buildings and foundation 
of equipment can be part of imported supply 
and waiver of customs duty and local VAT 
shall be applicable. Please confirm. 

Yes, this is Bidder/Contractor respon-
sibility 

 
Only steel structure for switchgears 

provided in Schedule 1 

N 

7 Volume-I, Section VIII: Special Conditions of 
Contract (SCC),  
Page VIII-7, 
PC 14. Taxes and Duties 
PC 14.2 c 

From the said clause we understand that 
contractor at his own cost and expense shall 
secure any work permit, labor permit any 
other authorization which may be required 
by the Government of Bangladesh for the 
imported personnel of contractor and his 
subcontractor, however there shall not be 

Please, contact the relevant Bangla-
desh authority 

N 
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No. Volume / Section / Clause / Item / Page Bidder’s comment / Query / Clarification 
PGCB’s Reply / Clarification 

Add. 

Y/N 

any expatriate tax on such imported person-
nel of contractor or his subcontractor who 
may visit Bangladesh for short duration dur-
ing execution of contract for supervision and 
other relevant works. Kindly Confirm. 

8 Volume-I, Section VIII: Special Conditions of 
Contract (SCC),  
Page VIII-7, 
PC 14. Taxes and Duties 
PC 14.2 d 

From the said clause we understand that 
there shall not be any custom duty and other 
taxes as Local VAT etc. on imported con-
tractor's equipment for purpose of testing & 
commissioning of the facilities under present 
scope of works if the imported contractor's 
equipment are brought back to contractor's/ 
subcontractor's country after completion of 
the testing and commissioning and not sub-
sequently sold in Bangladesh. Kindly Con-
firm. 

Please, contact the relevant Bangla-
desh authority 

N 

9 Volume-I, Section IX. Contracts Forms,  
Page IX-7, 
Appendix 1. Terms and Procedures of Pay-
ment 

We understand the advance paid to the 
Contractor shall be interest free. Kindly Con-
firm. 

Yes 

N 

10 Volume-I, Section IX. Contracts Forms,  
Page IX-8, 
Appendix 1. Terms and Procedures of Pay-
ment 

Kindly specify the interest rates for delayed 
payments from Employer/funding agency to 
the contractor. 

NA 

N 

11 Volume 3,  
, 
Schedule B; Schedule C 

We request you to kindly Upload the excel 
copies of price schedules also on PGCB of-
ficial site along with tender documents and 
addendums. (Also Editable copies for 
Schedule E) 

Ok 

N 

12 General,  
, 

We understand the land for construction is 
already acquired by PGCB and PGCB will 
provide contractor encumbrance free land 
during award of contract. Any disputes aris-
ing against land acquisition of land provided 
by PGCB during construction of works will 
be taken care by PGCB.  
Kindly confirm. 

Yes 

N 
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13 General,  
, 

We understand that PGCB shall provide wa-
ter and electricity for construction works for 
free of cost at each sub-station location to 
Bidder. Kindly confirm whether our under-
standing is correct. 

No, your understanding is not correct.  
 

This is Bidder/Contractor responsibility 

N 

Electrical Queries 

14 Vol. 2,  
Page no. 4, 
Clause No. 1.2, New 230kV GIS building 

As per referred clause, Provision of elevator 
shall be made in new 230kV GIS building. 
But, as 230kV GIS building is single storey, 
please check the requirement of elevator 
provision for 230kV GIS building. 

Only CIVIL PART of the elevator shall 
be considered 

N 

15 Vol. 2,  
Page no. 4, 
Clause No. 1.2, New 230kV GIS building & 
new 132kV GIS building 

As per referred clause, New 230 & 132kV 
GIS building shall be provided with cable 
basement. However, as per clause no. 
1.2.1, Bidder to decide the connection of 
GIS bay with outdoor equipment i.e. EHV 
power cable or Busduct. In this regard, if 
Bus duct is envisaged for GIS bay connec-
tion, then cable basement is not required in 
GIS building. Please confirm whether Bid-
der's understanding is in order. 

No, your understanding is not correct. 
All buildings shall have cable base-

ment 
 

Please see answer 27 also 

N 

16 Vol.2,  
29, 
Clasue no. 1.6.1 

As per referred clause, rated symmetrical 
short-circuit current shall be 50kA for 1 sec 
for 230kV System. However as per SLD, 
short-circuit current is mentioned as 40kA 
for 1sec. As both the requirements are con-
tradicting, please check and confirm the ac-
tual requirement. 

50 kA for 230 kV system and all 
equipment 

N 

17 Vol.2,  
6, 
Clasue No. 1.2.1, New 230/132 kV Substa-
tion Feni, SCADA control for three (3) num-
bers of 33 kV feeders (BCU and panels) 

As per referred clasue, each 33kV Auxiliary 
transformer bay shall be provided with BCU 
& panel. However there is no line item avail-
able for the same in BPS. Please add a 
separate line item in the BPS for auxiliary 
transformer control & protection. 

Please, see Addendum 
Yes 

8 

18 Vol.2,  
, 
SLD, Drawing No. FEN/1.1/1 & FEN/1.1/2 

As per referred SLD, we understand that 
Line bay VT shall be provided without any 
disconnecting link for both 230kV & 132kV in 
all GIS substation. Please confirm. 

No 
 

VT in Line bays shall be provide with 
disconnecting link 

N 
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Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

19 Vol.2,  
59, 
Clause no. 2.28.1, Nominal current rating 

As per referred clause, "Every current carry-
ing part of the equipment shall be capable of 
carrying its site rated current continuously 
under the site ambient conditions" So as per 
clause no. 1.7, maximum ambient tempera-
ture is 45Deg.C. So we are envisaging 
45Deg.C as a design ambient temerature for 
all Outdoor equipment & 40Deg. C ambient 
for all indoor GIS equipment as per IEC. 
Please confirm. 

Yes 

N 

20 Vol. 2,  
, 
Main earth-mat 

We presume that Main earth-mat shall be 
provided only for substation area under pre-
sent scope of work, for all new substation. 
Please confirm.  

Yes 

N 

21 Vol.3,  
B-2, 
Schedule -1,  Sl no. A6.2, Line trap  
(Applicable for all 230kV Line bays) 

a) As per referred item, line trap shall be 
provided for Digital PLC. However there is 
no line item is available for DIgital PLC in 
the BPS.  
b) As per item no. H1.X, FOTE shall be pro-
vided for the substation. So please check 
and confirm that Both Digital PLC & FOTE is 
required for the substation. If both is re-
quired please add separate line item for Dig-
ital PLC. 
c) Whether Line traps & PLC are required 
for remote end stations also? 
d) Please furnish the detail specification for 
line trap & Digital PLC. 

Line Trap is not required 

N 

22 Vol.3,  
B-2, 
Schedule -1, Sl no. A6.2, Line trap 

For PLC communication, CVT or coupling 
device is required which is not indicated in 
the Bid price schedule all 230kV line bays. 
Please check & provide suitable amend-
ments as required. 

Line Trap is not required 

N 
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PGCB’s Reply / Clarification 

Add. 

Y/N 

23 Vol.3,  
B-2 & B-4, 
Schedule -1,Sl No. AG.1, AG.2, BG.1 & 
BG.2, Bus bar side disconnector with earth 
switch 
(Applicable for all GIS substations) 

As per referred item, each busbar side dis-
connector shall be provided with earth 
switch for each 230kV & 132kV Line & trans-
former bay. However as per SLD, one com-
mon earth switch is shown for both the Bus-
bar disconnectors. Please check and con-
firm the actual requirement. 

One common earth switch will be 
enough 

N 

24 

Vol.3,  
B-4, 
Schedule -1,Sl No. BG.3.1, Bus sectionalize 
bay 
(Applicable for all 132kV GIS) 

As per referred item, Bus sectionalizer bay 
shall comprise of 2 Nos. of circuit breaker & 
4 nos. of disconnector with earthswitch. Ac-
cordingly, we understand that bus sectional-
izer bay is required for both the Main bus-
bars. However, as per SLD & Vol. -2, Clause 
No. 1.2.1, We understand that bus-
sectionalizer is required only for one of the 
Main busbars. 
 
Please check and clarify whether bus-
sectionalizer is required for both the buses 
or for one bus alone. 
 
If bus-sectionaliser is required for only one 
bus, Please revise the bid price schedule 
accordingly. 

Bus sectionalizer is required only for 
Main bus 1 

 
Only for one 

 
Yes, you are right 

Price schedule is corrected 
 

Item BG.3.1. has been changed on 12 
places 

YES 
1 

25 

Vol.3,  
B-2 & B-4, 
Schedule -1, Sl no. AG.4 & BG.4, Indoor 
GIS  metering bay for 230kV GIS & 132kV 
GIS 
(Applicable for all new GIS substation) 

As per referred item, Metering bay shall 
comprise of 2 Nos of Disconnector & 3 nos 
of single phase Voltage transformer. So As 
per SLD drawing no. FEN/1.1/1, FEN/1.1/2 
& referred line item, we understand that me-
tering bay is nothing but busbar voltage 
transformer with motor operated discon-
nector. 
 
Please confirm whether bidder understand-
ing is correct. 
 
If bidder understanding is correct, then 
Quantity of voltage transformer shall be 6 
nos. as each busbar shall be provided with 3 

Yes 
 
 

Yes, you are right 
Price schedule is corrected 

 
Item AG.4. has been changed on 12 

places  
Item BG.4. has been changed on 12 

places 
places  

Item BG.5. has been changed on 12 
places 

YES 
2 
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number of single phase voltage transformer. 
Please check and revise BPS accordingly. 

26 Vol.3,  
B-3, 
Schedule -1, Sl no.A, 230kV Switchgear 
 
(Applicable for all 230kV GIS bays) 
 
Schedule -1, Sl no.B, 132kV Switchgear 
(Applicable for all 132kV GIS bays) 

As per referred item, 230kV as well as 
132kV GIS Line & transformer bay shall be 
Indoor & Partly Outdoor. Kindly clarify the 
terminology of Partly outdoor? 
Whether partly outdoor refers to outdoor 
Busducts? 

Yes, your understanding is almost cor-
rect.  

 
Partly outdoor is referring to SURGE 

ARRESTERS and BUS DUCTS 

N 

27 Vol.3,  
B-3, 
Schedule -1, Sl no.A, 230kV Switchgear 
 
(Applicable for all 230kV GIS bays) 

As per referred item, 230kV GIS Line & 
transformer bay shall be Indoor & Partly 
Outdoor. 
As per referred line item description, we un-
derstand that Outdoor GIS type Surge arres-
tor shall be provided for line & transformer 
bay. 
 
However separate line item A.5 is available 
for AIS type surge arrestor for all 230kV line 
& transformer bay and as per SLD, Drawing 
no. FEN/1.1/2, Only one surge arrestor is 
shown in each line & transformer bay. 
 
We propose the GIS surge arresters shall be 
indoor type & AIS surge arrester shall be 
outdoor type. Please confirm acceptance. 

Preferable connection between GIS 
Switchgear and Power transformers 
and Transmission Lines is with GIB 

(Gas Insulated Busbars) 
 

In that case, Outdoor GIS Surge ar-
rester shall be foreseen 

 
… 
 

In case of remote connection, cable 
connection can be considered also 

 
In case of cable connection, AIS Surge 

arresters shall be provided. 
 

Contractor shall confirm during the de-

N 
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sign stage that those Surge arresters 
are enough. 

 
If this is not the case, the Contractor 
shall provide INDOOR GIS Surge ar-

resters also, in front of the GIS Switch-
gear 

 
So, Indoor GIS Surge arrester will 

maybe be necessary in case of cable 
connection. 

 
*** 

 
In FENI Substation all 230 kV and 

132 kV connections SHALL be GIB 
and all Surge Arresters SHALL be 

outdoor GIS. Only four transmission 
lines 132 kV CAN be connected by 
cable and Surge Arresters can be 

AIS 
 

In BIRULIA Substation all 230 kV 
and 132 kV connections SHALL be 
GIB and all Surge Arresters SHALL 

be outdoor GIS. 
 

In NAOGAON Substation all 230 kV 
and 132 kV connections SHALL be 
GIB and corresponding Surge Ar-

resters SHALL be outdoor GIS. Only 
transformers 132/33 kV and trans-
mission lines 132 kV CAN be con-
nected by cable and Surge Arrest-

ers can be AIS 
 

In PURBASADIPUR Substation all 
230 kV and 132 kV connections 

SHALL be GIB and corresponding 
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Surge Arresters SHALL be outdoor 
GIS. Only transformers 132/33 kV 
CAN be connected by cable and 

Surge Arresters can be AIS 
 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY 

28 Vol.3,  
B-3, 
Schedule -1, Sl no.B, 132kV Switchgear 
(Applicable for all 132kV GIS bays) 

As per referred item, 132kV GIS Line & 
transformer bay shall be Indoor & Partly 
Outdoor. As per referred line item descrip-
tion, we understand that Outdoor GIS type 
Surge arrestor shall be provided for line & 
transformer bay. 
 
However separate line item B.5 is available 
for AIS type surge arrestor for all 230kV line 
& transformer bay and as per SLD, Drawing 
no. FEN/1.1/2, Only one surge arrestor is 
shown in each line & transformer bay. 
 
We propose the GIS surge arresters shall be 
indoor type & AIS surge arrester shall be 
outdoor type. Please confirm acceptance. 

Answer 27 

N 

29 Vol.3,  
B-6, 
Schedule -1,  Sl no.G, Control, protection, 
SCADA system and metering 

There is no line item is available for control, 
protection and SAS for 230kV Bus coupler 
bay, 132kV Bus coupler bay & 132kV Bus 
sectionaliser bay. Please check and include 
a separate line item for the same. 

Items G3.1 and G3.2 are Control, 
Protection and SAS set for Busbar 

230 and 132 kV respectively 
 

All equipment and services shall be in-
cluded 

N 
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30 Vol.3,  
B-6, 
Schedule -1, Sl no.G1.1 & G1.2 

As per referred item, 230kV & 132kV Line 
bay control & protection panel shall be pro-
vided including the other end. In this regard, 
we are not envisaging any control & protec-
tion panel or any loose supply of IED at re-
mote end as only Distance protection is re-
quired for 132kv & 230kV Line bay as per 
Vol.2, clause no. 5.9.1. 
 
Please check and revise the line item in 
BPS. 
 
If any control & protection panel is required 
at remote end, then please include separate 
line item for the same with the following re-
mote substation details 
 
a) Existing CRP make & model no. 
b)  Existing busbar proetction make & Model 
no. 
c) Type of busbar proetction - Decentralised 
or Centralised 

Yes 
 

Bidders are kindly invited to visit all re-
quired locations 

N 

31 Vol. 3, 
Bid price schedule, Schedule No. 1, Sl. No. 
F1, Earthing / Auxiliary transformer (applica-
ble for all stations) 

We presume that the auxiliary transformer 
capacity is given for present scope of work 
including future bays. Hence we are not en-
visaging the auxiliary transformer sizing in 
our scope. We understand in case the auxil-
iary transformer rating  is found to be in-
creased during detailed engineering, the 
same shall be paid additionally to the Bid-
der. Please Confirm. 

Yes 

N 

32 Vol. 3, 
Bid price schedule, Schedule No. 1, Sl. No. 
J, Battery & Battery charger 

We presume that the 110V and 48V battery 
& 110V and 48V battery charger capacity is 
given for present scope of work including fu-
ture bays. Hence we are not envisaging the 
battery sizing in our scope. We understand 
in case the battery & charger rating  is found 
to be increased during detailed engineering, 
the same shall be paid additionally to the 

Yes 

N 
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Bidder. Please Confirm. 

33 Vol. 3,  
Bid price schedule, Schedule No. 1, Sl. No. 
J1.X, J2.X & K1.X 

We presume that number of outgoing feed-
ers required in LVAC DB , 48V DCDB & 
110V DCDB is only for the bays under pre-
sent scope of works. Please confirm. 

Yes 

N 

34 Vol. 3,  
Bid price schedule, Schedule No. 1, Sl. No. 
N, Switchyard lighting 

We presume that switchyard lighting is re-
quired only for present scope of works. 
Please confirm. 

Yes 

N 

35 Vol. 3,  
B-14, 
Schedule -1, Sl No. G5.XE, DFDR 

We presume that DFDR is already available 
in all extension Substation. Only extension 
of existing DFDR is required for present 
bays only. Please confirm whether bidder 
understanding is correct. 
 
Also, please specify the make & model no. 
of the existing DFDR 

Please see the Addendum no. 6 in the 

list of addendum. 

 
Bidders are kindly invited to visit all re-

quired locations 

N 

36 Vol. 3,  
B-15, 
Schedule -1, Sl No. J1.XE  &  J2.XE  

We are not envisaging any 110V & 48VDC 
battery in this scope for all extension substa-
tion as there is no line item is available for 
the same in BPS.  
We presume that 110V & 48V DC battery is 
available in existing susbstation with suffi-
cient capacity. Please confirm. 

Yes 

N 

37 Vol.3,  
B-10, 
Schedule -1, New 230/132 kV Substation 
FENI, Sl no. Q3.1 

Please furnish technical specification & 
datasheet for 33kV cable, as the same is not 
available in vol.2.  

This is part of the detail design 

N 

38 Vol.3,  
B-6, 
Schedule -1, Sl No. F1, Earthing / Auxiliary 
Power Transformer 

As per referred clause we understand that 
each 230/132/33kV Auto transformer tertiary 
shall be connected by Earthing / Auxiliary 
power transformer. Hence total quantity of 
Earthing / Auxiliary Power Transformer shall 
be 3 nos. However as per drawing no. 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY. 

 
That mean – you have to foresee 

THREE incomers on specific substa-
tions 

N 
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AC/14.2, LVAC distribution panel shall have 
only 2 incomers. So in this case how & 
where the third auxiliary power transformer 
secondary will be connected. Please clarify. 

39 Vol.3,  
B-7, 
Schedule -1, Sl No. G5.X, DFDR 

As per referred line item, DFDR shall be 
provided to accommodate all feeders. In this 
regard, please confirm that DFDR shall be 
provided for all Bus- coupler, Bus sectional-
iser, Transformer bays also (or) only for line 
bays. 

Yes, for all 

N 

40 Vol. 2,, 
EXTENSION OF EXISTING 400/230/132kV 
AIS SUBSTATION BHULTA LAYOUT, 
Drawing no. BHU / 2 

Please furnish overall layout of existing 
230kV Bhulta Substation with the following 
details: 
a) Location of existing control room building  
b) Location of existing 230kV Outdoor bays 
c) Space for new 230kV Transformer bay 

Bidders are kindly invited to visit all re-
quired locations 

N 

41 Vol. 2,  
, 
Control building layout of existing 
400/230/132kV AIS Bhulta substation 

Please furnish control room building & 
230kV relay room layout for the Bhulta exist-
ing substation.  

Bidders are kindly invited to visit all re-
quired locations 

N 

42 ,  
, 
EXISTING 400/230/132kV AIS SUBSTA-
TION BHULTA, details 

Please furnish make & Model number of fol-
lowing equipment of existing Bhulta substa-
tion 
a) Substation automation system (SAS) 
b) Control & protection panel (CRP) 
c) FOTE 
d) 230kV busbar protection - Centralised or 
Decentralised 

Bidders are kindly invited to visit all re-
quired locations 

N 

43 Vol. 2,  
, 
EXTENSION OF EXISTING 400/230/132kV 
AIS SUBSTATION BHULTA LAYOUT, Main 
earth mat for new 230kV transformer bay 

a) Please confirm whether main earth mat is 
available for new 230kV transfromer bay 
which is in the scope of this package. 
b) Please furnish the following details of 
earth mat : 
i) Earthmat Spacing  
ii) Earthmat Size & Material 

No 
 

Bidders are kindly invited to visit all re-
quired locations 

N 
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44 Vol. 3,  
B-12, 
Schedule-1, Sl No.B5, Surge arrester 145kV 

As per the scope of work, quantity of surge 
arrester shall be 24set instead of 6set for 
Bhulta Substation. Please check and revise 
the BPS as applicable. 

Please, follow the price schedule 

N 

45 Vol. 3,  
B-14, 
Schedule -1, Sl No. G3.1, Control, protection 
and SAS set for Busbar 230kV 

We presume that 230kV Busbar protection 
is available in Bhulta substation. Only exten-
sion of 230kV Busbar protection is required 
for 2 nos of new 230kV transformer bay. 
Please confirm whether bidder understand-
ing is correct. 

Yes 

 

If there is existing bus bar protection  - 

shall be extended 

 

Bidders are kindly invited to visit all re-

quired locations 

N 

46 Vol. 3,  
B-17, 
Schedule-1, Sl No. L3.2XE, One (1) lot of 
complete design, supply and construction of 
civil works and facilities for extension of ex-
isting relay house 230 kV including founda-
tion works, super structure works, finishing 
works like 
rendering, painting, floor finishing, rain water 
drainage system, lightning protection, etc. 

As per referred item, extension of existing 
230kV relay house is required. In this re-
gard, Please furnish existing relay house 
layout and dimension of the room which will 
be extended. Bidders are kindly invited to visit all re-

quired locations 

N 

47 Vol. 3,  
B-15, 
Schedule -1, Extension of 400/230/132 kV 
Substation Bhulta, Sl No. J1.XE,  J2.XE, 
K1.XE 

We are extending DCDB & ACDB only for 
present scope of works. We are not consid-
ering any spare feeders for future scope. 
Please confirm. 

Yes 

N 

48 Vol. 3,  
B-15, 
Schedule -1, Extension of 400/230/132 kV 
Substation Bhulta, Sl No. J1.XE,  J2.XE 
K1.XE 

Please clarify whether extension shall mean 
augmentation of the existing ACDB & DCDB 
(or) supplying an additional Distribution 
board? 

This will depend of the detail design 
 

Both is possible and both shall be 
foreseen 

N 

49 Vol. 3,  
Page No. 121, 
Clause No. 5.2.1.8, A3: Current transfromer 
230kV 

As per referred clause, Transformer bay CT 
ratio shall be 2000-1000/1A. However as per 
vol.3, Schedule-1, Extension of 
400/230/132kV Substation Bhulta Sl no. 
A3.1, Page No. B-11, CT ratio for transform-
er bay shall be 4000-2000/1A. As both the 
clauses are contradicting, Please check and 

Please, follow the price schedule 

N 
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confirm the actual CT ratio for 230kV AIS 
transformer bay for Bhulta Substation. 

50 Vol. 3,  
Page No. 121, 
Clause No. 5.2.1.10, A5: Surge arresters 
230kV 

As per referred clause, surge arrester rating 
shall be 192kV. However as per SLD, Draw-
ing no. BHU/2.1, Surge arrester rating shall 
be 186kV. As both the clauses are contra-
dicting, Please check and confirm the actual 
rating of surge arrester for 230kV  trans-
former bay in Bhulta Substation. 

192 kV 

N 

51 Vol.3,  
B-13, 
Schedule-1, Extension of 400/230/132kV 
Substation Bhulta, Sl No. F1, Earthing 
/Auxiliary power transformer 33/0.415 kV, 
200 kVA,  

As per referred item, 2 set new auxiliary 
power transformer shall be supplied for 
Bhulta substation. However as per SI. No. 
K1.XE, Only extension of existing LVAC is 
required. In this case how & where the auxil-
iary power transformer secondary will be 
connected. Please clarify. 

Please, follow the price schedule 

N 

52 Vol.3,  
B-17, 
Schedule-1, Extension of 400/230/132kV 
Substation Bhulta, Sl No. L3.X 

As per referred item, two new relay room 
shall be constructed for 132kV Bays. In this 
regrad, please furnish minimum dimension 
of relay room. 

Minimum TENDER dimensions are 6 x 
12 meters 

N 

53 Vol. 2,, 
SLD, Drawing No. BIR/1.1/2 

As per referred drawing, Bus sectionaliser 
bay shall be provided for one bus of 132kV. 
However the same is not specified in vol.2, 
Clause No. 1.2.3, Scope of works. Please 
check and confirm the requirement of bus 
sectionaliser bay for Birulia substation. 

Please, see answer 24 

N 
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54 Vol. 2,  
8, 
Clause no. 1.2.4, New 230/132 kV Substa-
tion Naogaon, two (2) existing power trans-
former 132/33 kV, 50/75 MVA shall be con-
nected to the new 132 kV GIS Switchgear 
 
De-installation and transport of two existing 
power transformers 132/33 kV 1x25/41 MVA 
and 
1x50/75 MVA 

a) As per referred clauses, existing 
132/33kV Transformer rating is contradict-
ing. In this regard, please furnish existing 
transformer name plate details. 
 
b) 2 nos. of new 132/33kV, 80/120MVA 
transformer is supplied in this package for 
Naogaon substation. In this regard, we are 
not envisaging parallel operation of new 
transformer with existing transformer. 
Please confirm. 

This is not contradiction. 
At existing substation there are four 

transformers – two shall be connected 
to the new switchgear and two shall be 

replaced 
 

Yes 

N 

55 Vol. 3,  
B-35, 
Schedule -1, New 230/132 kV Substation 
Naogaon, Item No. D4.2, Water spray sys-
tem 

As per referred line item, water spray sys-
tem has been envisaged for new 132/33kV 
transfromer.  
We are not envisaging any fire protection 
system for existing 132/33kV transformer 
which are to be dismantled & transported 
from some other location, as there is no line 
item available in bid price schedule. Please 
check and confirm. 
If required please add separate line item in 
BPS for Water spray system of existing 
transformers. 

Yes, your understanding is correct 

N 

56 Vol. 2,  
8, 
Clause no. 1.2.4, New 230/132 kV Substa-
tion Naogaon-The existing 33 kV AIS 
switchgear has to be completely renovated 
with: 
– new 33 kV single busbar, divided at four 
sections by three disconnectors 
– four (4) 33 kV transformer (132/33 kV) 
bays 

As per referred clause, existing 33 kV AIS 
switchgear has to be completely renovated. 
In this regard, we understand only main 
busbar shall be dismantled and new 33 kV 
single busbar, divided at four sections by 
three disconnectors shall be provided for all 
existing & new bays. 

And completely new transformer bays 

N 
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57 Vol. 2,  
8, 
Clause no. 1.2.4, New 230/132 kV Substa-
tion Naogaon- 
Connection to the existing MV switchgear 

a) Please confirm whether existing 33kV MV 
switchgear is outdoor AIS switchyard or in-
door Switchgear? 
b) Whether cable connections from the new 
33kV bus to the existing MV switchgear is 
required to be supplied under the present 
scope of works? 
c) If the cable supply is in present scope, 
please add a separate line item in the BPS 
for 33kV cable connections to MV switch-
gear. 
d) For sizing 33kV cable, the load require-
ment of each feeder to be provided. 

Bidders are kindly invited to visit all re-
quired locations  

 
No. Existing bus shall be replaced 

 
NA 

 
NA 

N 

58 Vol. 2,  
8, 
Clause no. 1.2.4, New 230/132 kV Substa-
tion Naogaon- 
Connection to the existing MV switchgear 

Please clarify the following, with respect to 
the referred clause: 
a) Whether the Cables from the existing MV 
switchgear are directly connected to the new 
33kV outdoor AIS bus? 
b) Whether we need to provide any outdoor 
switchgear for facilitating this connection (or) 
direct termination on to the Main bus is en-
visaged? 
c) Kindly indicate the location of Existing 
33kV (MV) Switchgear building. 
d) Whether any busbar protection is envis-
aged? 

NA 
 

Bidders are kindly invited to visit all re-
quired locations 

N 

59 Vol. 2,  
8, 
Clause no. 1.2.4, New 230/132 kV Substa-
tion Naogaon-SCADA control for seven (7) 
numbers of 33 kV feeders (BCU and panels) 

As per referred clause BCU and panels shall 
be provided for all 7 nos. of 33kV feeder. In 
this regard, please furnish the following de-
tails: 
a) Location of 33kV BCU & panel i.e in exist-
ing control room building or in new control 
room building 
b) 33kV Switchgear will be controlled with 
existing SCADA or new SCADA which is 
supplied in this package. 

 a) Both shall be foreseen 
 
b) new SCADA 

N 
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60 Vol. 2,  
9, 
Clause no. 1.2.4, New 230/132 kV Substa-
tion Naogaon-The existing switchgear 132 
kV has to be completely dismantled and 
stored at the storage 
place, 

Please furnish the following details of exist-
ing 132kV Switchgear 
a) Type of busbar 
b) No. of line bays 
c) No of transformer bay 
d) Number & rating of transformers, if trans-
former dismantling is required. 
e) Existing 132kV Switchyard SLD & layout 
f) Whether the same land shall be used for 
the New GIS substation? 

Bidders are kindly invited to visit all re-
quired locations 

N 

61 Vol. 2,  
8, 
Clause no. 1.2.5,New 230/132 kV Substa-
tion Purbasadipur, two (2) existing power 
transformer 132/33 kV, 50/75 MVA shall be 
connected to the new 132 kV GIS Switch-
gear 
 
De-installation and transport of two existing 
power transformers 132/33 kV 1 x 20 MVA 
and 1x25/41 MVA at the location chosen by 
PGCB no longer than 100 km 

a) Referring to the clauses mentioned, there 
is a contradiction in the rating of Transform-
er, i.e., whether 2 Nos. 132/33 kV, 50/75 
MVA are to be dismantled (or) 132/33kV, 20 
MVA and 132/33kV 25/41 MVA? 
In this regard, please furnish existing trans-
former name plate drawing for better under-
standing. 
b) 2 nos. of new 132/33kV, 80/120MVA 
transformers to be  supplied in this package 
for Purbasadipur substation. In this regard, 
we are not envisaging parallel operation of 
new transformer with existing transformer. 
Please confirm. 

This is not contradiction. 
At existing substation there are four 

transformers – two shall be connected 
to the new switchgear and two shall be 

replaced 
 

Yes 

N 

62 Vol. 3,  
B-35, 
Schedule -1, New 230/132 kV Substation 
Purbasadipur, Item No. D4.2, Water spray 
system 

As per referred line item, water spray sys-
tem has been envisaged for new 132/33kV 
transfromer.  
We are not envisaging any fire protection 
system for existing 132/33kV transformer 
which are to be dismantled & transported 
from some other location, as there is no line 
item available in bid price schedule. Please 
check and confirm. 
If required please add separate line item in 
BPS for Water spray system of existing 
transformers. 

Yes, your understanding is correct 

N 
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63 Vol. 2,  
8, 
Clause no. 1.2.5, New 230/132 kV Substa-
tion Purbasadipur-The existing 33 kV AIS 
switchgear has to be completely renovated 
with: 
– new 33 kV single busbar, divided at four 
sections by three disconnectors 
– four (4) 33 kV transformer (132/33 kV) 
bays 

As per referred clause existing 33 kV AIS 
switchgear has to be completely renovated. 
In this regard we understand only main bus-
bar shall be dismantled and new 33 kV sin-
gle busbar, divided at four sections by three 
disconnectors shall be provided for all exist-
ing & new bays. 

And completely new transformer bays 

N 

64 Vol. 2,  
8, 
Clause no. 1.2.5, New 230/132kV Substa-
tion Purbasadipur 
Connection of existing MV switchgear by 
33kV cables of approximately 4 x 3 x 4 
x100m 

a) Please confirm whether existing 33kV MV 
switchgear is outdoor AIS switchyard or in-
door Switchgear? 
b) Whether cable connections from the new 
33kV bus to the existing MV switchgear is 
required to be supplied under the present 
scope of works? 
c) If the cable supply is in present scope, 
please add a separate line item in the BPS 
for 33kV cable connections to MV switch-
gear. 
d) For sizing 33kV cable, the load require-
ment of each feeder to be provided. 

Bidders are kindly invited to visit all re-
quired locations 

N 

65 Vol. 2,  
, 
Clause no. 1.2.5, New 230/132kV Substa-
tion Purbasadipur 
 
Existing MV switchgear 

We presume that auxiliary system such as 
LVAC DB & DCDB are not required to be 
considered in this package for existing MV 
switchgear. Please confirm. 

No - just opposite. 
 

 Substation Purbasadipur will be com-
pletely new and only high voltage part 

of MV Switchgear will remain 

N 

66 Vol. 2,  
8, 
Clause no. 1.2.5, New 230/132 kV Substa-
tion Purbasadipur-SCADA control for seven 
(7) numbers of 33 kV feeders (BCU and 
panels) 

As per referred clause, BCU and panels 
shall be provided for all 7 nos. of 33kV feed-
er. In this regard please furnish the following 
details: 
a) Location of 33kV BCU & panel i.e in exist-
ing control room building or in new control 
room building 
b) Whether 33kV Switchgear will be con-
trolled with existing SCADA or new SCADA 

 Please, see answer 59 

N 
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which is supplied in this package. 

67 Vol. 2,  
9, 
Clause no. 1.2.5, New 230/132 kV Substa-
tion Purbasadipur-The existing switchgear 
132 kV has to be completely dismantled and 
stored at the storage 
place, 

Please furnish the following details of exist-
ing 132kV Switchgear 
a) Type of busbar 
b) No. of line bays 
c)  No of transformer bay 
d) Number & rating of transformers, if trans-
former dismantling is required. 
e) Existing 132kV Switchyard SLD & layout 
f) Whether the same land shall be used for 
the New GIS substation? 

Bidder are kindly invited to visit all re-
quired locations 

N 

68 Vol. 2,  
9, 
Clause no. 1.2.5, New 230/132 kV Substa-
tion Purbasadipur-The existing control build-
ing should remain on the same position, If 
possible. If not, the existing control building 
should be demolished under the scope of 
this project. 

Please furnish the location of existing control 
room building in overall layout drawing of 
Purbasadipur Substation, drawing no. PUR / 
2. Bidders are kindly invited to visit all re-

quired locations 

N 

69 Vol. 2,  
Drawing No. BOG/6.2 - Existing 230/132kV 
AIS substation Bogra 

As per referred layout, we understand that 
Main bus is already available for new line 
bay extension at Bogra substation. Hence, 
we do not envisage any bus extension 
works under the present scope of this pack-
age. 
 
If Busbar extension is required, please fur-
nish the following details: 
a) Main bus type- Rigid (or) Flexible 
b) Conductor type & cross-section 
c) Conductor configuration- Sin-
gle/Twin/Quad 

No, just opposite 
 

Bidders are kindly invited to visit all re-
quired locations 

N 
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70 Vol. 2,  
9, 
Clause No. 1.2.6 Extension of the Existing 
230/132 kV Substation Bogra, Main earth-
mat 

a) Please confirm whether main earth mat is 
available for new 230kV line bays. 
b) Please furnish the spacing, size & materi-
al for main earth mat. 

No 
 

Bidders are kindly invited to visit all re-
quired locations 

N 

71 Vol. 2,  
, 
Drawing - Extension of the Existing 230/132 
kV Substation Bogra layout 

a) Please indicate the control building & Re-
lay room location in the referred layout. 
b) Please furnish the GA drawings for exist-
ing control building 
c) Please furnish the cable trench layout of 
substation 

Bidders are kindly invited to visit all re-
quired locations 

N 

72 Vol. 2,  
, 
Extension of the Existing 230/132 kV Sub-
station Bogra layout &  
Extension of the Existing 230/132 kV Sub-
station Barapukuria 

Please furnish the following details of exist-
ing equipment in Bogra & Barapukuria sub-
station : 
a)  Make & model number of Substation au-
tomation system (SAS) 
b) Make & model number of Control & pro-
tection panel (CRP) 
c) Make & model number of FOTE 
d) Make & model number of Digital PLC 
e) Make & model number of Digital fault and 
distrubance recorder (DFDR) 
f) 230kV busbar protection - Centralised or 
Decentralised 
g) Type of conductor of existing busbar 
h) Type of conductor of existing 230kV 
Equipment bus 

Bidders are kindly invited to visit all re-
quired locations 

N 

73 Vol. 2,  
, 
Drawing - Extension of the Existing 230/132 
kV Substation Bogra Single line diagram 

As per referred drawing 230kV bus bar rat-
ing is 2000A, 40kA for 1sec. However, As 
per BPS , Schedule-1, All 230kV equipment 
shall be suitable for 50kA for 1sec. Please 
check and confirm the actual short time 
withstand current rating for all 230kV equip-
ment for this susbstation. 

50 kA 

N 

74 Vol. 2,  
, 
Drawing - Extension of the Existing 230/132 
kV Substation Bogra Single line diagram 

As per referred drawing Surge arrestor rat-
ing shall be 186kV. However as per BPS, 
Item no. A5, Surge arrestor rating shall be 
192kV. Please check and confirm the actual 
rating of surge arrestor. 

192 kV 

N 
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75 Vol. 3,  
B-51, 
Schedule -1,  Extension of the Existing 
230/132 kV Substation Bogra, Sl No. A6.2, 
Line trap 

As per referred clause line trap shall be pro-
vided for each line bay for Digital PLC. 
However there is no separate line item is 
available for digital PLC. Please check and 
confirm the actual requirement. 

Line trap is not required 

N 

76 Vol. 2,  
, 
Clause no. 1.2.7, Extension of the Existing 
230/132 kV Substation Barapukuria 
 
re-location of the existing 230 kV transform-
er bay 

We are unable to figure out the actual re-
quirement of Barapukuria substation from 
SLD, layout & BPS. So please furnish full 
existing substation layout marking relocation 
works & new works with location of control 
room building and relay rooms. 

Bidders are kindly invited to visit all re-
quired locations 

N 

77 Vol. 3,  
B-56, 
Schedule -1,  Extension of the Existing 
230/132 kV Substation Barapukuria, Sl No. 
A6.2, Line trap 

As per referred clause line trap shall be pro-
vided for each line bay for Digital PLC. 
However there is no separate line item is 
available for digital PLC. Please check and 
confirm the actual requirement. 

Line trap is not required 

N 

78 Vol. 3,  
B-57, 
Schedule -1,  Extension of the Existing 
230/132 kV Substation Barapukuria, Sl No. 
G1.1, Control, Protection and SAS for 230kV 
Overhead line circuit 

As per scope of work & SLD, we understand 
that existing 230kV substation busbar 
scheme is one & half breaker. Hence, we 
are not envisaging any control & protection 
relay panel for tie bay as the same is not 
mentioned in the bid price schedule. Please 
confirm. 
 
If control & protection relay panel is required 
for tie bay, please add a separate line item 
in bid price schedule. 

Bidders are kindly invited to visit all re-
quired locations  

 
Bidder/Contractor shall provide all 

equipment and services for operation 
of the substation 

N 

79 Vol. 2,  
, 
Drawing -  Extension of the Existing 132/33 
kV Substation Niamatpur layout  

As per referred layout, we understand that 
Main bus is already available for new line 
bay extension at Niamatpur substation. 
Hence, we do not envisage any bus exten-
sion works under the present scope of this 
package. 
 
If Busbar extension is required, please fur-
nish the following details: 
a) Main bus type- Rigid (or) Flexible 

Bidders are kindly invited to visit all re-
quired locations 

N 
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b) Conductor type & cross-section 
c) Conductor configuration- Sin-
gle/Twin/Quad 

80 Vol. 2,  
, 
Extension of the Existing 132/33 kV Substa-
tion Niamatpur layout  

Please indicate the following details for the 
existing 132/33kV Niamatpur substation: 
a) Plot dimensions 
b) Bay width 
c) Equipment-to-equipment spacing of the 
existing bays 

Bidders are kindly invited to visit all re-
quired locations 

N 

81 Vol. 2,  
, 
Extension of the Existing 132/33 kV Substa-
tion Niamatpur layout  

a) Please confirm whether main earth mat is 
available for new 132kV line bays. 
b) Please furnish the spacing, size & materi-
al for main earth mat. 

No 
 

Bidders are kindly invited to visit all re-
quired locations 

N 

82 Vol. 2,  
, 
Extension of the Existing 132/33 kV Substa-
tion Niamatpur layout  

a) Please furnish following drawing for exist-
ing Niamatpur substation 
a) Control room building layout 
b) Cable trench layout  
c) Line bay cross section drawing 

Bidders are kindly invited to visit all re-
quired locations 

N 

83 Vol. 2,  
, 
Extension of the Existing 132/33 kV Substa-
tion Niamatpur  

Please furnish the following details of exist-
ing Bogra substation : 
a)  Make & model number of Substation au-
tomation system (SAS) 
b) Make & model number of Control & pro-
tection panel (CRP) 
c) Make & model number of FOTE 
d) 230kV busbar protection - Centralised or 
Decentralised 

Bidders are kindly invited to visit all re-
quired locations 

N 

84 Vol. 2,  
, 
Drawing - 132/33kV Single line diagram for 
for Niamatpur AIS substation 

As per referred drawing, 132kV busbar short 
current time withstand current is indicated as 
31.5kA for 1sec. However as per BPS, all 
132kV equipment shall be suitable for 40kA 

40 kA 

N 
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short circuit current for Nimatpur substation. 
Please check and confirm the actual short 
circuit withstand current & duration for 
132kV Nimatpur Substation. 

85 Vol. 2,  
, 
Drawing - 132/33kV Single line diagram for 
for Niamatpur AIS substation 

As per referred drawing, CT ratio of  the 
proposed 132kV line bay at Niamatpur shall 
be 1200-800/1A. However as per BPS, CT 
ratio is indicated as 2000-1000/1A. As both 
the clauses are contradicting, please check 
and confirm the actual CT ratio for 132kV 
new line bay in Nimatpur Substation. 

Please, follow the price schedule 
 

During design stage the CT ratio shall 
be confirmed 

N 

86 General,  
, 
Diesel generator 

We are not envisaging DG set for the project 
as no line item is available in BPS for the 
same. Please confirm. 

Confirmed 

N 

87 General,  
, 
CCTV 

We are not envisaging CCTV system for the 
project as no line item is available in BPS for 
the same. Please confirm. 
 
If required please include a separate line 
item in the Bid price schedule and furnish 
technical specifications for the same. 

Confirmed 

N 

88 General,  
, 
Earthing 

We presume that earthing & gravel filling in 
the new switchyard are required only for the 
bays under present scope of work. Please 
confirm. 

Confirmed 

N 

89 Vol. 2,  
, 
SAS Architecture, Drg. No. SAS/15.1 

We presume that Parallel redundant proto-
col / HSR is not required for the bay level 
IED communication to SAS as the same is 
not indicated in the technical specification. 
Please confirm whether Bidder's under-
standing is correct. 

 RSTP with Ring topology is required 
(HSR can only be used between the 

IED’s) 

N 
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90 Vol. 2,  
, 
Drawing No. COM/15.2 
Substation telecommunication system archi-
tecture 

Please furnish station-wise FOTE schematic 
drawing with the following details to under-
stand the scope better: 
a) Number of stations inter-connected 
b) Distance between each communication 
link 
c) Whether FOTE system for the remote end 
station also to be supplied under this con-
tract? 

Bidders are kindly invited to visit all re-
quired locations 

N 

91 Vol. 2,  
Page No.121, 
Clause No. 3.4.7.19, Type tests 

As per referred clause, Type test shall be 
conducted for AIS circuit breaker. However 
as per Vol.1, Section-VI, Clause No. 1.3, 
Page No. VI-4, Type test reports shall be 
subject to the approval of Employer/ Engi-
neer. Type-test reports shall not be older 
than ten (10) years at the time of their sub-
mittal. 
In this regard, we are not repeating type test 
for any of the Equipment/Switchgear. Valid 
Type test reports shall alone be submitted. 
Please confirm. 

Confirmed 

N 

92 Vol. 2,  
, 
Clause No. 3.4.7.19, 3.4.8.13, 3.4.9.12, 
3.4.9.13, 3.4.9.14, 3.4.9.16, 3.4.10.12, 
3.4.11.10, 4.16.1, 16.14 - Type test 

In the referred clause, type tests are speci-
fied for different equipments which is not 
matching with list of tests as mentioned in 
Vol.1, section- VI, Page No. VI-1. In this re-
gard, we shall sumbit  type test reports for 
all equipments as per Vol.1, section- VI, 
Page No. VI-1. Please confirm acceptance.  

Confirmed 

N 

93 Vol.1,  
VI-5, 
Section-6, Clause-1.3 

From the referred caluse, we understand 
that the integration test sequence for the 
combination of cables & cable accessories, 
as per IEC 60840/62067 shall be submitted 
as part of the bid. 
 
Hence, we understand that no Pre-
qualification tests are necessary for the ca-
bling system offered. Please check and con-
firm. If PQ tests are required, please inform 
to all Bidders to have an uniform & transpar-

All Bidders are informed 

N 
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ent Bidding. 

94 Vol. 3,  
B-6, 
Schedule-1, Sl No. F1, Earthing/Auxiliary 
transformers, Vector group Dyn11 

As per referred clause, Vector group of 
Earthing/Auxiliary transformers shall be 
Dyn11 for Feni Substation. However as per 
SLD, Drawing no. Feni/1.1/1, the Vector 
group is indicated as ZNyn11. As both 
clasues are contradicting, Please check and 
clarify the actual requirement. 

The vector group of Earthing/Auxiliary 
transformer shall be confirmed by de-

tail design.  
 

Bidders shall consider both options 

N 

95 Vol. 3,  
B-2, 
Clause No. 5.2.5.1 & 5.2.5.2, Auxiliary trans-
former, Sl No. 3.1.1, Short circuit duration 

As per referred clause, Short circuit duration 
for auxiliary transformer shall be 3 sec. 
However as per IEC - 60076-5, Clause No. 
4.1.3 "The duration of the current I to be 
used for the calculation of the thermal ability 
to withstand short circuit shall be 2 sec". In 
this regard, please check and confirm the 
short circuit duration of auxiliary transformer. 

2 s 

N 

96 Vol. 3,  
195, 
Schedule No. 1, Sl. No: F1, Earthing / Auxil-
iary Power Transformer 33/0.4 kV, three 
phase 200 kVA, 
Dyn11, ONAN 

Please specify the Rated short time neutral 
current & its duration for the Earthing trans-
former.  

25 kA 

N 
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97 Vol. 2,  
Page No.140, 
Clause no. -4, Power transformer 

We presume that the following online moni-
toring systems are not envisaged for trans-
formers supplied under this package, as the 
same are not mentioned in the technical 
specification: 
a) Online Oil drying system 
b) Online bushing monitoring system  
c) Online DGA 
d) Fiber optics temperature monitoring sys-
tem. 
 
Please confirm. 

Confirmed 

N 

98 Vol. 2,  
Page No.169, 
Clause no. 5.2.4.2, D2 : 132/33kV 
80/120MVA power transformer, Sl No. 3.1.1, 
Short circuit impedance  - HV-MV, on the 
basis of rated power 300MVA with on-load 
tap changer in middle position 

As per referred clause, we understand that 
Short circuit impedance of 132/33kV trans-
former shall be at rated power 120MVA with 
on-load tap changer in middle position in-
stead of 300MVA. Please check and con-
firm. 

Confirmed 

N 

99 Vol. 2,  
Page No. 174, 
Backup control panel 

As per the referred clause, backup control 
panels are to be provided for control & oper-
ation of the plant in the event of SAS system 
failure. However, as per the SAS architec-
ture drawing, SAS/15.1, Back up control 
panels are not indicated. Hence we propose 
control & operation through SAS based sys-
tem only without any Backup control panels. 
Please confirm. 
 
If hardwired backup control mimic is re-
quired, please clarify whether backup mimic 
fully supervised with an electronic system is 
required? 

Back up panel shall be provided 
 

All Drawings are PRELIMINARY and 
FOR TENDER PURPOSE ONLY 

 
Yes 

N 

100 Vol. 2,  
Page No.178, 
Clause no. 5.9.1, 230 & 132kV transmission 
line protection 

a) Back up overcurrent & earth fault protec-
tion shall be inbuilt feature of main -1 & 2 
distance relay as per drawing no. TBD 12.1 
& 12.2. Please confirm. 
b) We are not envisaging any line differential 
protection relay for this package as the 

Yes, but other Bidders can proposed 
other technical acceptable solutions 
according to the tender specification  

 
Bidders have to follow tender require-

ments 

N 



- 28 - 

EEGBPSP_Package-1-1_Clarification_2_13032019_VBC Approved by     

 

No. Volume / Section / Clause / Item / Page Bidder’s comment / Query / Clarification 
PGCB’s Reply / Clarification 

Add. 

Y/N 

same is not mentioned in the specification. 

101 Vol. 2,  
Page no. 183, 
Clause No. 5.10.1, Bus bar protection 

We propose Centralized busbar protection, 
as the new substations are GIS and the as-
sociated control & relay panels are located 
in the same control room. Please confirm 
acceptance. 

Yes, but other Bidders can proposed 
other technical acceptable solutions 
according to the tender specification 

N 

102 Vol. 2,  
Page No.182, 
Clause No. 5.10.1, Bus bar protection 

We presume that offered busbar protection 
central unit shall be upgradable to the future 
bays as indicated in SLD and we will supply 
busbar protection bay units only for the pre-
sent scope of work. Please confirm. 

Yes and No 
 

System for complete substation in-
cluding future bays shall be provided. 

 
Bay units shall be provided for pre-

sent scope only 

N 

103 Vol. 2,  
Page No.184, 
Clause No. 5.11 & 5.12 

Kindly confirm the following: 
a) Whether LBB can be a part of busbar pro-
tection or Main protection relay? 
b) Whether Auto reclose and sync check 
feature can be inbuilt feature of BCU? 

Can be both 
 

Can be both 

N 

104 Vol. 2,  
Page No.187, 
Clause No. 5.15 -Transformer protection  

We are envisaging following protection fea-
tures as inbuilt function of main differential 
relay as per drawing no. TBD/12.3 & 12.4: 
a) REF protection 
b) Overcurrent & earthfault protection 
c) Standby earthfault protection. 
Please confirm. 

No comment 

N 

105 Vol. 3,  
Page No. 187, 
Clause No. 5.2.4.1, Sl No. 10, No. of Bush-
ing CT core 

As per referred clause, Number of cores in 
bushing CT shall be 4 each for HV & MV 
bushing of 230/132/33kV auto transformer. 
However as per SLD, Drawing no. 
Fen/1.1/1, Only 3 core bushing CT is shown. 
Please check and confirm the actual re-
quirement. 

4 

N 
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106 Vol. 3,  
Page No. 187, 
Clause No. 5.2.4.1, Sl No. 2.3, Rated volt-
age - 230± 10 x 1.25% / 135 / 34.5kV 

As per referred clause we understand that 
no-load voltage ratio of 230/132/33kV auto 
transformer shall be 230/135/34.5kV. Please 
confirm. 

Yes 

N 

107 Vol. 3,  
Page No. 190, 
Clause No. 5.2.4.2, Sl No. 2.3, Rated volt-
age - 132± 10 x 1.25% / 34.5kV 

As per referred clause we understand that 
no-load voltage ratio of 132/33kV power 
transformer shall be 132/34.5kV. Please 
confirm. 

Yes 

N 

108 Vol. 3,  
, 
Schedule --1, A4 & B4, Capacitive voltage 
transformer 

Please specify the capacitance value of Ca-
pacitive voltage transformer. 

 4400pF, +10% and -5% 

N 

109 Vol. 2,  
Page No.226, 
Clause no. 6.12.4, All cable trays shall be 
Perforated. 

As per referred clause, cable trays are to be 
perforated. Kindly specify whether ladder 
type cable trays can be used instead of per-
forated trays. 

Not inside the building or relay houses 
 

Outside yes 

N 

110 Vol. 2,  
Page No.232, 
Soil resistivity (Cl.7.5) 

Soil resistivity of 100 ohm-m is specified for 
bid submission. Please clarify how the ad-
justments can be made during detail engi-
neering if the soil resistivity value increases 
or decreases? 

No adjustment will be possible. 
 

Bidder has to accept full responsibility 

N 

111 Vol. 2,  
Page No.234, 
Backfill above main earth mat  

As mentioned in Cl. 7.7.3 of Volume 2, after 
laying main earth mat and backfilling, bricks 
are to be used for filling upto finished site 
level. Kindly clarify whether bidder can use 
gravel instead of bricks. 

Please read the clause 10.1.3.4 as 
well. 

 
Bidders have to follow tender require-

ments. 

N 

112 Vol. 2,  
Page No.331, 
Clause No. 12.1 - NLDC integration 

We presume that the existing communica-
tion infrastructure are adequate for trans-
mission of signals to NLDC and hence sup-
ply, installation, testing & commissioning of 
the same is not envisaged under present 
scope of works. Please confirm. 

Yes 

N 

113 Vol. 2,  
Page No.350, 
Clause 13.28, Indoor light fixtures  

As per the referred clause Fluorescent tube 
light fixtures are indicated. Hence we do not 
envisage supply of LED fixtures for indoor 
lighting. Please confirm whether Bidder's 
understanding is correct. 

We don’t understand your question 

N 
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114 Vol. 2,  
Page No.351, 
Clause 13.29 

Please furnish the following details regard-
ing lighting 
a) Maintenance factor for Indoor & Outdoor 
lighting 
b) Uniformity  for Indoor & Outdoor lighting 
c) Lux level required for 230 & 132kV GIS 
room 
d) Type of light fixture for GIS room  

We don’t understand your question 
 

All of your question will be subject of 
detail design – which will be subject of 

PGCB approval. 
 

Bidder has to foresee maximum re-
quirements 

N 

115 Vol. 2,  
Page No.378, 
Clause No. 14.9.4.5, 48V Battery capacity 

As per referred clause, 48V Battery capacity 
shall be 200Ah at 10 hour rate. However as 
per vol-3, Schedule-1, Sl No. J2.X, 48V bat-
tery capacity shall be 250 Ah at 5-hour rate 
of discharge. Please check and confirm the 
actual requirement. 

250 Ah  

N 

116 Vol. 2,  
Page No.379, 
Clause No. 14.10, Sl No. 1.3, Transmission 
capacity, STM-1 : 155 

In the referred clause of technical specifica-
tion the transmission capacity of Fiber optic 
telecommunication system is indicated as 
STM-1. However as per Volume 2, Clause 
no. 1.4.1, STM-16/64 is indicated. As both 
the statements are contradictory, please 
clarify the exact requirement. 

STM-16/64  

N 

117 Vol.2,  
405, 
Power cables & cable terminating acccesso-
ries 

We understand that Vol.2, chapter -16 is 
applicable for both 230kV & 132kV Power 
cable. Please confirm. 

Only generally speaking yes, but we 
don’t understand your question 

N 

118 Vol.2,  
408, 
Clause-16.10.6 

From the referred caluse, we understand 
that core screen refers to the conductor 
screen as mentioned in clause 16.10.3. In 
this regard, we would like to clarify that nor-
mally the metallic sheath & conductor shall 
be designed suitably to withstand the sys-
tem fault current. Hence, please check & 
confirm whether conductor screen shall also 
withstand the system fault current? 

Yes 

N 

119 Vol. 2,  
, 
Insulator 

Please confirm whether bidder can propose 
long rod porcelain / polymer insulator in-
stead of disc insulator? 

YES 

N 
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120 Vol. 2,  
, 
Cable laying in trenches 

We propose to lay cables on support angles 
in outdoor trenches. For control building, ca-
bles shall be laid in trays. Please confirm. 

No. 

N 

121 Vol. 2,  
, 
Outdoor lighting 

a) Please confirm whether light fixtures shall 
be mounted on towers and Lightning-cum-
Lighting masts. 
b) Please furnish the type of fixture to be 
used for outdoor lighting i.e LED or conven-
tional. 

All of your question will be subject of 
detail design – which will be subject of 

PGCB approval. 
 

Bidder has to foresee maximum re-
quirements 

N 

122 Vol. 2,  
Page No.18, 
Clause No. 1.3.3, General principle and de-
scription of SCMC 
"The station level equipment will be power 
supplied from the two independent AC 
sources: 
• One from the AC station auxiliaries 230 V 
AC 50 Hz, 
• The second one from a UPS, 
• An automatic change over shall prevent 
supply interruption 

As per referred clause, station level equip-
ment will be supplied from two independent 
AC sources, out of which one shall be UPS 
supply.  
 
However, there is no line item available for 
UPS in Bid price schedule. In this regard, 
please add a separate line item in BPS with 
detail specification. 

We don’t understand your question 
 

N 

123 ,  
, 
Order of Precedence 

Technical requirements for the tender are 
specified in 3 broad categories - 1) Bid Price 
Schedule; 2) Technical specifications - Vol-
ume 2 of 3 and Volume 3 of 3; 3) Tender 
drawings like SLD & Layout. In case of con-
tradictions among these documents, please 
inform the order of precedence - which one 
will prevail over others. 

All are relevant and equal and maxi-
mum requirement in any will prevail 

N 

124 Vol. 2,  
, 
CT ratio & accuracy class 

The CT ratio & parameters for 230kV & 
132kV GIS given under the following docu-
ments/drawings have minor differences. 
a) Single Line diagram 
b) Typical block diagram 
c) Bid price schedule 
d) Technical data schedules 
In this regard, please clarify which of the 
above requirement need to be followed. 

Please, be more specific 

N 
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125 Vol. 2,  
Page No. 94, 
Clause no. 3.4.6.18 - Gas Handling equip-
ment 

We are envisaging one common gas han-
dling equipment for both 230kV & 132kV 
GIS. Please confirm. 

This is the most PREFERABLE solu-
tion 

 
Only one (1) set of complete equip-
ment (DILO) shall be provided for 

complete lot 

N 

126 Vol.3,  
Page No. 150 , 
Clause No. 5.2.2.8 to 5.2.2.13, 132kV Dis-
connector , Sl No. 2.9 & 2.10 - Rated dura-
tion of short circuit  

As per referred clause rated duration of 
short circuit current for 132kV disconnector 
main blade & earthing blades shall be 3 sec. 
However as per vol.2, Clasue no. 1.6.1, 
page no. 29, rated short circuit current for 
132kV system shall be 40kA for 1 sec. As 
both the clauses are contradicting, please 
check and confirm the actual duration of 
short circuit current for 132kV system.  

3 s 

N 

127 Vol. 2,  
Page No.84, 
Clause No. 3.4.5 HV GIS equipment 
Special tools & maintenance equipment for 
220kV &132kV GIS 

We do not envisage the following equipment 
for operation & maintenance of GIS 
a) SF6 gas filling & evacuation plant 
b) Partial discharge monitoring system 
c) SF6 gas leak detector 
d) Dew point meter 
e) Operation analyser 
If required, please include the above opera-
tion & maintenance equipment in the tech-
nical specification document , BPS  & fur-
nish specifications for the same. 

No. Just opposite. 
 

Equipment A & C are mandatory 
 

You have to include and provide all of 
mentioned equipment 

 
Price shall be included in GIS equip-

ment, not separately 
 

You can use those equipment for in-
stallation testing and commissioning 

 
You have to provide training at site 
during installation, testing and com-

missioning for PGCB personal 

N 

128 Vol. 2,  
Page No.3, 
Clause No. 1.2- The bid price shall include 
supply and delivery of mandatory spare 
parts, maintenance tools, and test equip-
ment. 

There is no list available in technical specifi-
cation & BPS for mandatory spare parts, 
maintenance tools, and test equipment.. If 
the same is required, please furnish the list 
of mandatory spare parts, maintenance 
tools, and test equipment list and add a 
separate line item in BPS. 

All necessary special tools and spare 
parts (if any) shall be provided and 

price shall be included together with 
equipment 

N 
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129 Vol. 2,  
, 
Drawing No. NAOG/4.1/2, 132kV GIS SLD,  

The referred drawing is not available in the 
specification. Instead of the referred drawing 
, Drawing no. SHA/1.1/1, Shahjibazar SLD is 
available. We understand that this is a typo-
graphical error and the same SLD is appli-
cable for Naogaon 132kV. Please confirm. 

Yes 

N 

130 Vol. 2,  
Page No.130 & 131, 
Test on RIV at site (Cl. 3.4.9.12 to 3.4.9.14) 

As per the referred clause, it is mentioned 
that tests for corona and RIV has to be car-
ried out by Bidder at factory and at site. In 
this regard, we presume that if the bidder 
submits valid type test report, then the same 
need not be repeated. Please confirm 
whether bidder's understanding is correct. 

Yes 

N 

Civil Queries 

131 Vol-2, Scope of work, Page -2 &  
Vol-3 , Schedule B , Bid prices ,  
General & Common for all S/S, 
Cl.no : 1.2 & 
 Schedule 4 Item no-L 

As per referred scope, the soil investigation 
is in bidders scope. 
However in price schedule there is no sepa-
rate item for the same. 
Kindly add an item for the same in price 
schedule. 

Price for soil investigation shall be in-
cluded in the design 

N 

132 Vol-2, Scope of work,  
General & Common for all S/S, 
Cl.no : 1.2 

As per referred clause, the land develop-
ment is in bidders scope. 
Kindly provide the following details for all 
S/S in order to estimate the quantum of 
work. 
1. Contour survey (if available) 
2. Soil investigation report (if available) 
3. FGL for the proposed SS 

Bidders are kindly invited to visit all re-
quired locations 

N 
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133 Vol-2, Scope of work  &  
Vol-3 , Schedule B , Bid prices ,  
General & Common for all S/S, 
Cl.no :1.2 & 
 Schedule 4 Item no-L 

As per referred clause & BPS "The new 230 
kV GIS two-storey building with cable base-
ment & new 132 kV GIS and control three-
storey building with cable basement,  is in 
the scope of work for New S/S. 
Kindly provide the following details for the 
control room building in order to estimate the 
quantum of work. 
1. Room requirement 
2. Area of rooms 
3. General arrangement  
4. finishing schedule 

We don’t understand your question 

N 

134 Vol-2, Scope of work  &  
Vol-3 , Schedule B , Bid prices ,  
General & Common for all S/S, 
Cl.no :1.2 & 
 Schedule 4 Item no-L 

As per referred clause & BPS "The Adapta-
tion of existing control building, to accom-
modate the equipment including finishing 
works like rendering, painting, floor finishing, 
etc.,"   is in the scope of work for Extension 
S/S. 
Kindly furnish the drawing to access the 
building finishing work. 

Bidders are kindly invited to visit all re-
quired locations 

N 

135  Volume 2, Vol-2, Technical specification 
,Section 11,  
General & Common for all S/S, 
Cl.no : 11.2 

We trust that, all structure shall be connect-
ed with their foundation by foundation bolts 
with base plate. 
Please confirm. 

Your understanding is correct 

N 

136  Volume 2, Vol-2, Technical specification 
,Section 11,  
General & Common for all S/S, 
Cl.no : 11.7.4 

We presume that, the galvanisation thick-
ness for structures is 610g/sq.m for all pro-
posed substations. 
Please confirm. 

Follow tender document 

N 

137 Vol-2, Technical specification  
Sec-10 (Buildings and Civil Engineering 
Works) 
,  
General & Common for all S/S, 
Cl.no : 10.2.3.6 (Drainage) 

We wish to inform that, the type of drain & 
provision of drain is not specified in the ten-
der document. 
We presume that, the drain shall be brick 
masonry type and the same shall be provide 
on one side of the road. 
Please confirm. 

Drain type shall be decided based on 
layout 

N 
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138 Vol-2, Technical specification  
Vol-2, Drawings ,  
General & Common for all S/S, 
Cl.no : 10.2.3.8 (Road) &  
Drawing no - ROAD/18.3  

As per referred clause, the road has con-
crete slab above one layer of 1st class brick 
in herringbone fashion laid over 1st class 
bricks laid flat in and on a layer of sand. 
However in attached drawing below the road 
slab, 150mm thk. Sand -Khoa consolidation 
(1:2) is only provided.  
 
Please clarify which one has to be adopted. 

Follow tender document 

N 

139 Vol-2, Technical specification  
Sec-10 (Buildings and Civil Engineering 
Works) 
,  
General & Common for all S/S, 
Cl.no : 10.1.3.1 & 'Cl.no : 10.2.3.1 

As per referred clause 10.1.3.1, it is men-
tioned that the horizontal earthquake force is 
0.1G. 
However in Cl.no: 10.2.3.1, the same earth-
quake force is mentioned as 0.2G. 
Please clarify, which one is to be considered 
for design. 

0.1 G 

N 

140 Vol-2, Technical specification  &  
Vol-3 , Schedule B , Bid prices ,  
General & Common for all S/S, 
10.2.3.16 (Fences) & 
 Schedule 4 Item no-L2 XE (13) 

As per referred clause , the bidder shall 
erect a permanent fence 2.0m high in ac-
cordance with BS 1722 part 10 .Please fur-
nish the drawing for the same for estimate 
the quantum of work. 

Drawings can be found in the tender 

N 

141 Volume 2, Sec-10 (Buildings and Civil Engi-
neering Works),  
General & Common for all S/S, 
Cl.no : 10.2.3 

We wish to inform that, the detailed pile 
foundation specification is not attached with 
tender document. 
please provide the same, in order to ascer-
tain the quantum of work. 

Bidders are kindly invited to visit all re-
quired locations 

N 

142 Tender document, Volume 2 
Vol-3 , Schedule B , Bid prices ,  
General & Common for all S/S, 
Cl.no : 1.2 & 
 Schedule 4 Item no-L 

As per referred clause, land development is 
in bidders scope and the same is paid in Lot 
basis as per price schedule. Since the pack-
age is involving 4New SS & 4 extn in various 
location. It will take considerable time to take 
the contour surveying.  
Hence, request you to provide the land de-
velopment quantity as unit rate basis (cu.m). 

Bidders are kindly invited to visit all re-
quired locations 

N 
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143 Volume 2 (Scope of work),  
General & Common for all S/S, 
Cl.no : 1.2  

Please provide the following layouts for the 
existing substations. 
1. Existing General  arrangement layout 
2. Existing Cable trench, drain & gravel 
spreading layout. 
3. Existing structure detailed drawing. 
4. Existing contour layout with FGL 
5. Existing soil report. 
6. Existing Control room building layout 
in order to estimate the quantum of work. 

Bidders are kindly invited to visit all re-
quired locations 

N 

144 Volume 2, Sec-10 (Buildings and Civil Engi-
neering Works),  
General & Common for all S/S, 
Cl.no : 10.2.3 

We trust that, the buildings shall not be de-
signed with future floor load, as the same is 
not mentioned in the specification.  
Please confirm. 

No 
Your understanding is not correct 

 
Just opposite 

 
In civil design of the building you have 
to include and foresee all future bays 

N 

145 Volume 2, Sec-10 (Buildings and Civil Engi-
neering Works),  
General & Common for all S/S, 
Cl.no : 10.2.3.28 

in referred clause, the reinforcement grade 
is mentioned as Fe 415. We propose to use 
higher grade of Fe500 in design and supply 
instead of Fe 415, as it is not readily availa-
ble in market. Please confirm. 

No 

N 

146  Volume 2 (Scope of work) 
 Volume 2 (Drawing),  
• New 230/132 kV Substation FENI, 
Cl.no : 1.2  &  
Drawing No- FEN/2 

As per referred clause, the 230kV GIS and 
control room building width is given 12m, 
however in GA layout the building width giv-
en 15m. 
We understand that, these sizes are indicat-
ed only. 
please confirm. 

15 m 
 

Yes, those dimensions are for tender 
purpose only 

 
All Bidders shall to foresee maximum 

dimensions 

N 

147 Vol-3 , Schedule B , Bid prices ,  
, 
Schedule 4  
Item no-L2 X (13 & 20 ) 

As per referred items of security boundary 
wall & boundary wall are given, please clari-
fy what is the difference of this two items. 

No difference. 
Both are wall with protection wire ac-

cording with PGCB standard 

N 
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148 Vol-2, Scope of work  &  
Vol-3 , Schedule B , Bid prices ,  
• Extension of existing 400/230/132 kV Sub-
station BHULTA, 
Cl.no :1.2.2 & 
 Schedule 4 Item no-L3.2XE 

As per referred clause & BPS "The exten-
sion of existing relay house 230 kV, to ac-
commodate the equipment which is in the 
scope of work, including foundation works, 
super structure works, finishing works like 
rendering, painting, floor finishing, lightning 
protection, etc.," is in the scope of work. 
Kindly furnish the drawing to access the 
building quantity. 

Bidders are kindly invited to visit all re-
quired locations 

N 

149 Vol-2, Scope of work  &  
Vol-3 , Schedule B , Bid prices ,  
• New 230/132 kV Substation NAOGAON, 
Cl.no :1.2.4 & 
 Schedule 4 Item no-L3.3X 

As per referred clause & BPS "The existing 
building for the security workers shall be 
demolished and new one has to be built un-
der the scope of the project. New building 
shall be the same as the existing" 
Kindly furnish the drawing to access the 
building quantity. 

Bidders are kindly invited to visit all re-
quired locations 

N 

150 Vol-2, Scope of work  ,  
• New 230/132 kV Substation NAOGAON, 
Cl.no :1.2.4  

As per referred clause "The existing control 
building and existing 33 kV switchgear shall 
remain on the same position. If possible, all 
connections with the existing 33 kV switch-
gear shall remain on the same position." 
Kindly furnish the drawing to access the 
building condition. 

Bidders are kindly invited to visit all re-
quired locations 

N 

151 Vol-2, Scope of work  &  
Vol-3 , Schedule B , Bid prices ,  
• New 230/132 kV Substation NAOGAON, 
Cl.no :1.2.4 & 
 Schedule 4 Item no-L 

As per referred clause "The existing switch-
gear 132 kV has to be completely disman-
tled and stored at the storage place, the ar-
ea has to be cultivated, and not used 
equipment and material has to be removed." 
However the same item not found in the 
BPS kindly include the same and furnish the 
drawing to access the dismantling quantity. 

Bidders are kindly invited to visit all re-
quired locations 

N 

152 Vol-2, Scope of work  ,  
• New 230/132 kV Substation PURBASADI-
PUR 
, 
Cl.no :1.2.5 

As per referred clause "The existing control 
building should remain on the same position, 
If possible. If not, the existing control build-
ing should be demolished under the scope 
of this project." 
Kindly furnish the drawing to access the 
dismantling quantity, if it demolished. 

Bidders are kindly invited to visit all re-
quired locations 

N 
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153 Vol-2, Scope of work  ,  
• New 230/132 kV Substation PURBASADI-
PUR 
, 
Cl.no :1.2.5 

As per referred clause "The existing 33 kV 
switchgear shall remain on the same posi-
tion. If possible, all connections with the ex-
isting 33 kV switchgear shall remain on the 
same position." 
Kindly furnish the drawing to access the 
dismantling quantity, if it demolished. 

Bidders are kindly invited to visit all re-
quired locations 

N 

154 Vol-2, Scope of work  &  
Vol-3 , Schedule B , Bid prices ,  
• New 230/132 kV Substation PURBASADI-
PUR 
, 
Cl.no :1.2.5 & 
 Schedule 4 Item no-L 

As per referred clause "The existing switch-
gear 132 kV has to be completely disman-
tled and stored at the storage place, the ar-
ea has to be cultivated, and not used 
equipment and material has to be removed." 
However the same item not found in the 
BPS kindly include the same and furnish the 
drawing to access the dismantling quantity. 

Bidders are kindly invited to visit all re-
quired locations 

 
‘’All preparation… and finishing works 

shall be included’’ 

N 

Mechanical Queries 

155 Vol-2, Scope of work, Water Spray System, 
Page -167,  
, 
Cl.No : 4.12.4 

As per referred clause, pressurizing air ves-
sel need to provide for maintaining a reserve 
of fire-fighting water, kindly clarify weather 
separate fire water tank is required. 
 If required kindly confirm whether it should 
be RCC tank or steel water tank. 

Complete Water Spray System shall 
be provided 

N 

156 Vol-2, Scope of work, Water Spray System, 
Page -167,  
, 
Cl.No : 4.12.4 

As per referred clause, pressurizing air ves-
sel need to be designed for minimum 5 
minutes but as per NFPA 850, Fire water 
reservoir of 2 hrs rating should be provided. 
kindly confirm whether we need to proceed 
as per specification or NFPA standard. 

Complete Water Spray System shall 
be provided 

N 

157 Vol-2, Scope of work, Water Spray System, 
Page -167,  
, 
Cl.No : 4.12.4 

As per referred clause, bidder understand, 
pressurizing air vessel need to be pressur-
ised with Air compressor and it will  be used 
for spray system without fire pump room & 
fire water tank, hence Fire pumps (main / 
standby & Jockey pumps ) with Fire pump 
room has been not considered 
kindly confirm the bidder understanding is 
correct. 

Complete Water Spray System shall 
be provided 

N 
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158 Vol-2, Scope of work, Water Spray System,  
, 
Cl.No : 4.12.4 

As per referred clause, One compressed air 
container, 1000 1 of vertical type to be pro-
vided, bidder understand 1000 Liters capaci-
ty air container need to be provided. 
kindly confirm the bidder understanding is 
correct. 

Complete Water Spray System shall 
be provided  

N 

159 Vol-2, Scope of work, Water Spray System, 
Page -167,  
, 
General 

As the actuation details of spray system is 
not available in the specification, Bidder pre-
sume it will done through pneumatic actuat-
ed deluge valve with a separate compressor 
without standby. 
kindly confirm the bidder understanding is 
correct. 

Complete Water Spray System shall 
be provided  

N 

160 Vol-2, Scope of work, Water Spray System ,  
, 
General 

As the requirement of Hydrant system is not 
available in the specification, Bidder under-
stand the same is not required. 
kindly confirm the bidder understanding is 
correct. if required kindly include in price 
schedule. 

No your understanding is not correct 

N 

161 Vol-2, Scope of work,  
, 
General 

As the requirement of Fire detection & alarm 
system is not available in the specification, 
Bidder understand the same is not required. 
kindly confirm the bidder understanding is 
correct. if required kindly clarify the type of 
Type of FDA system(whether addressable 
or conventional) &  include the same in price 
schedule. 

No your understanding is not correct 

N 

162 Vol-2, Scope of work,  
, 
General 

As the requirement of Total flooding/ Panel 
flooding system is not available in the speci-
fication, Bidder understand the same is not 
required. 
kindly confirm the bidder understanding is 
correct. if required kindly provide the specifi-
cation &  include the same in price schedule. 

No your understanding is not correct 

N 

163 Vol-2, Scope of work, Water Spray System,  
, 
General 

As the details of pipe specification is not 
available in contract specification, Bidder 
understand the MOC shall be carbon steel 
of schedule 40. 
kindly confirm the bidder understanding is 

No your understanding is not correct 

N 
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correct 

164 Vol-2, Scope of work, Water Spray System,  
, 
General 

Kindly provide the list of PGCB approved 
makes for fire fighting equipment’s  WATER SPRAY system from 

EU/USA/Japan only 

N 

165 Vol-2, Scope of work, Air Conditioning ,  
, 
Cl.No 13.30.2 

As per the referred clause, bidder under-
stand that common Air Cooled Split System 
with Air Handling Units need to be used for 
below rooms without any standby units. 
• Office 
• Control & Relay Protection room 
• Telecommunication/SCADA/PLC room 
• AC 6 DC Auxiliary Power Supply room Air 
conditioning system  
kindly confirm the bidder understanding is 
correct 

No 
 

Air condition system shall be provided 
for all buildings 

 
Detail design will be subject of PGCB 

approval 

N 

166 Vol-2, Scope of work, Air Conditioning ,  
, 
Cl.No 13.30.2 

As per the referred clause, all air condition-
ing rooms need to be provided with supply 
and extract system. Bidder understand that 
supply will be done through AC system & 
Exhaust system shall be done with wall 
mounted exhaust fans. 
kindly confirm the bidder understanding is 
correct 

No 
 

Air condition system shall be provided 
for all buildings 

 
Detail design will be subject of PGCB 

approval 

N 

167 Vol-2, Scope of work, Air Conditioning ,  
, 
Cl.No 13.30.2 

As per the referred clause, all air condition-
ing rooms need to be provided with extract 
system and due to the non-availability of Air 
change details, bidder considering 4 ACH 
for exhaust fans in A/c rooms. 
kindly confirm the bidder consideration is 
correct 

No 
 

Air condition system shall be provided 
for all buildings 

 
Detail design will be subject of PGCB 

approval 

N 

168 Vol-2, Scope of work, Air Conditioning and 
Ventilation, Page -353,  
, 
Cl.No 13.30.3 

As per the referred clause, electric air heater 
battery need to be provided for supply air 
handling plants, Bidder understand that 
heater is for maintaining Humidity / air tem-
perature & battery is not applicable for 
HVAC system 

Air condition system shall be provided 
for all buildings 

 
Detail design will be subject of PGCB 

approval 

N 
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kindly confirm the bidder consideration is 
correct 

169 Vol-2, Scope of work, Air Conditioning and 
Ventilation,  
, 
Cl.No 13.30 

As the requirement of Air conditioning or 
ventilation for 230/132kV GIS halls is not 
available in the specification, Bidder under-
stand the same is not required. 
kindly confirm the bidder understanding is 
correct. If required pls provide the specifica-
tion & kindly include in price schedule. 

No 
 

Air condition system shall be provided 
for all buildings 

 
Detail design will be subject of PGCB 

approval 

N 

170 Vol-2, Scope of work, Air Conditioning and 
Ventilation,  
, 
Cl.No 13.30 

Kindly provide the list of PGCB approved 
makes for HVAC equipment’s  

There is no list. 

N 

New 230/132/33 kV Substation FENI 

171 Volume 2 : 17 Bid Drawings 

Volume 2 : 17 Bid Drawings  

 

Some drawings are missing in the bidding documents.  

 
Please provide us the missing drawings as mentioned 
on 17 Bid Drawings of Volume 2. 

Please, be more specific 

 

172 

Volume 2 : FENI/1.1 

Volume 2 : FENI/1.2 

Volume 3 : Q.2.1 of 2. Schedule B 

Volume 3 : Schedule E 

Volume 2 : FENI/1.1 Substation 230/132 kV FENI - 
Single Line Diagram of 17 Bid Drawings  
Volume 2 : FENI/1.2 Substation 230/132 kV FENI - 
Layout  of 17 Bid Drawings  
Volume 3 : Q.2.1 of 2. Schedule B Bid Prices & 
Schedules 
Volume 3 : Schedule E Technical Particulars and 
Guarantees 
 
1.1 FENI/1.1/1 Substation 230/132 kV FENI - Layout 
drawing shows four GIB feeders and four 132kV Ca-
ble Feeders for 132kV Outgoing Circuits. However, we 
can’t find the technical particulars and guarantees of 

We don’t understand your question 
 

Item Q.2.1. and Q.2.2. have been 
changed on 20 places  

 
Please, see Addendum 

Y 
3 
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132kV Cable and Cable Sealing End on Schedule E. 
 
1. Please provide us the technical particulars and 
guarantees of 132kV Cable and Cable Sealing End 
including cable size for these four outgoing feeders. 

2. Please also divide & update 132kV Cable and Ca-

ble Sealing End on Q.2.1 of 2. Schedule B Bid Prices 

& Schedules so that we can understand it clearly. Fur-

thermore, we have to know the exact quantity of 

132kV Cable and Cable Sealing End to avoid any 

misunderstanding. 

173 

Volume 2 : FENI/1.1 

Volume 3 : B5 of 2. Schedule B 

B5 of 2. Schedule B 

 

Volume 2 : FENI/1.1 Substation 230/132 kV FENI - 
Single Line Diagram of 17 Bid Drawings  
Volume 3 : B5 of 2. Schedule B Bid Prices & Sched-
ules 
 
B5 of 2. Schedule B Bid Prices & Schedules says to 
provide 33 sets of 145kV surge arrester. However, 1.1 
FENI/1.1 Substation 132 kV FENI - Single Line Dia-
gram is missing of outdoor surge arrester for outgoing 
feeders. SLD is mentioned only 9 EA. We presume 
that surge arrester has to be added to single line dia-
gram as per B5 of 2. Schedule B Bid Prices & Sched-
ules. 

Please confirm this point kindly. 

^Drawings are PRELIMINARY and 
FOR TENDER PURPOSE ONLY 

 

174 

Volume 2 : FENI/1.1 

Volume 3 : Q.1.1 of 2. Schedule B 

Q.1.1 of 2. Schedule B 

 

 

Volume 2 : FENI/1.1 Substation 230/132 kV FENI - 
Single Line Diagram of 17 Bid Drawings  
Volume 3 : Q.1.1 of 2. Schedule B Bid Prices & 
Schedules 
 
1. Single Line Diagram shows 3150A CB, 3150A DS 
for 230kV outgoing feeder bay. However, 
Q.1.1 of 2. Schedule B Bid Prices & Schedules says 
that three single phase GIB or three single phase 
XLPE cables with corresponding GIS connections and 
Cable End Terminals with all required equipment is 
245 kV, 2000 A, 50 kA / 1 sec, 50 Hz for connection of 
one 230 kV bay. We presume that 2000Amp of GIB or 

1. Yes 
2. Yes 
3. Yes 

4. No 1.600 A, please see an-
swer 172 
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Cables is to be provided according to Q.1.1 of 2. 
Schedule B.  
2. Single Line Diagram shows 3150A CB, 2000A DS 
for 230kV TR bay. However, the capacity of Trans-
former is 300MVA which requires 753Amp and Q.1.1 
of 2. Schedule B Bid Prices & Schedules says that 
three single phase GIB or three single phase XLPE 
cables is 245 kV, 2000 A, 50 kA / 1 sec, 50 Hz for 
connection of one 230 kV bay. We presume that 
2000Amp of GIB or Cables is to be provided accord-
ing to Q.1.1 of 2. Schedule B. 
3. Single Line Diagram shows 3150A CB, 2000A DS 
for 132kV outgoing feeder bay in FENI Substation. 
However, Q.1.1 of 2. Schedule B Bid Prices & Sched-
ules says that three single phase GIB or three single 
phase XLPE cables with corresponding GIS connec-
tions and Cable End Terminals with all required 
equipment is 145 kV, 1000 A, 40 kA / 1 sec, 50 Hz for 
connection of one 132 kV bay. We presume that 
1000Amp of GIB or Cables is to be provided accord-
ing to Q.1.1 of 2. Schedule B. 
4. Single Line Diagram shows 3150A CB, 2000A DS 
for 132kV TR bay. However, the capacity of Trans-
former is 300MVA which requires 1312Amp in FENI 
Substation and Q.1.1 of 2. Schedule B Bid Prices & 
Schedules says that three single phase GIB or three 
single phase XLPE cables is 145 kV, 1000 A, 40 kA / 
1 sec, 50 Hz for connection of one 132 kV bay. We 
plan to provide 1000A of GIB or Cables according to 
price schedule. 
Please confirm this point kindly. 

175 
Volume 3 : Schedule 4. 

L1.X. 

Volume 3 : Schedule 4. Installation and Other services 

of Schedule B. Bid Prices & Schedules 

 

L1.X. Land Development 

 

There is no exact quantity for land filing. Please kindly 

provide either detail quantity for land filling or level 

Bidders are kindly invited to visit all re-
quired locations 
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plan of the whole substation including finish level for 

each area. 

176 

Volume 3 : Schedule 4 

L2.X. 14. 

 

Volume 3 : Schedule 4. Installation and Other services 

of Schedule B. Bid Prices & Schedules 

 

L2.X. 14. Access Road 

 

There is no information about the length of access 

road. Please kindly provide detail information about 

access road.  

Bidders are kindly invited to visit all re-
quired locations 

 

177 

Volume 3 : Schedule 4 

L2.X.    

 

Volume 3 : Schedule 4. Installation and Other services 

of Schedule B. Bid Prices & Schedules  

 

L2.X.   Main building(s), Power Transformer founda-

tion(s), Gantry foundation(s), Boundary wall(s) 

 

To submit reasonable price for above items, kindly 

provide soil investigation report. 

  

Bidders are kindly invited to visit all re-
quired locations 

 

178 

Volume 3 : Schedule 4. 

L2.X.   4 

L2.X.   5 

L2.X.   6 

Volume 3 : Schedule 4. Installation and Other services 

of Schedule B. Bid Prices & Schedules  

 

L2.X.   4. Outdoor equipment foundation 230kV 

switchyard 

           5. Outdoor equipment foundation 132kV 

switchyard 

           6. Outdoor equipment foundation  33kV 

switchyard 

 

To submit reasonable price for above items, kindly 

provide soil investigation report or provide detail con-

dition for payment for unexpected pile work. To evalu-

ate price with same condition, please insert clause as 

Bidders are kindly invited to visit all re-
quired locations 
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“Payment will be on actual basis” for pile work for 

above items. 

179 

Volume 2 : FENI/1.2 

Volume 3 : Q.2.1 of 2. Schedule B 

Volume 3 : Schedule E 

Volume 2 : FENI/1.2 Substation 230/132 kV FENI - 
Layout  of 17 Bid Drawings  
Volume 3 : Q.2.1 of 2. Schedule B Bid Prices & 
Schedules 
Volume 3 : Schedule E Technical Particulars and 
Guarantees 
 
FENI/1.2 Substation 230/132 kV FENI - Layout shows 
four 132kV Cable Feeders for 132kV outgoing Cir-
cuits. However, we can’t find the technical particulars 
and guarantees of 132kV Cable and Cable Sealing 
End on Schedule E. 
 
1. Please provide us the technical particulars and 
guarantees of 132kV Cable and Cable Sealing End 
including cable size for these four outgoing feeders. 
2. Please also update 132kV Cable and Cable Sealing 
End on Q.2.2 of 2. Schedule B Bid Prices & Sched-
ules so that we can understand it clearly. Furthermore, 
we have to know the exact quantity of 132kV Cable 
and Cable Sealing End to avoid any misunderstand-
ing. 

We don’t understand your question 
 

Please, see answer 172 

 

180 

Volume 2 : FENI/1.1 

Volume 2 : FENI/1.2 

Volume 3 : 1.2.1 

 

Volume 2 : FENI/1.1 Substation 230/132 kV FENI - 
Single Line Diagram of 17 Bid Drawings  
Volume 2 : FENI/1.2 Substation 230/132 kV FENI - 
Layout  of 17 Bid Drawings  

Volume 3 : 1.2.1 New 230/132 kV Substation Feni of 

Schedule A 

 

Single Line Diagram and Scope of work show us that 

future extension by six bays for each 230kV and 

132kV with double bus system is planned in this sub-

station.  

1. Please advise whether cable trenches and cable 

1. No 
 

2. No 
 

3. Yes 
 

4. Yes 
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trays have to be considered for the future extension. 

2. Please advise whether main earthing grid has to be 

provided for the future extension. 

3. Please advise whether control building has to be 

sized for the future extension. 

4. We understand that only space provision to be kept 

for future extension bay. Bus extension work, gantry, 

civil work, earthing grid, cable trench, illumination, 

DSLP etc. is not envisaged for any future bay. Please 

clarify this point. 

181 Volume 2 - 5.2 

Volume 2 - 5.2 For standardization of operating per-
formance, facilities and spare requirements, the pro-
tection relays and control systems, together with com-
plete panels to be supplied under this project shall be 
manufactured by ABB (Switzerland/Sweden), Al-
stom/GE (France / UK), Siemens (Germany), or SEL 
(USA).  
 
Please consider other well-known manufacturer such 
as NR, china and Schneider, France / UK in order to 
have more competitiveness for protection, metering 
and control. 
 
Please also consider the different origin of complete 
panels instead of the same origin of relay. 

No 

 

182 

Volume 2, Section 09 

9.3.2 Rating 

 

Volume 2, Section 01 

1.6.4 Low Voltage AC System 

 

 

Volume 2, Section 09 LVAC DISTRIBUTION 

SWITCHGEAR 

9.3.2 Rating 

Incoming supplies to all switchboards shall be protect-

ed at the point of supply. All switchboards shall be 

suitably rated for a prospective short-circuit breaking 

capacity of 15 kA at 400V for three seconds. 

 

Volume 2, Section 01 

1.6.4 Low Voltage AC System 

 Rated service voltage (3 phase, 4 wire 50 Hz) : 

Yes 
 

No 
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415/230 volts 

 

Please check the bus voltage between Technical re-

quirement and system electrical parameters. 

183 

Volume 2, Section 09 

9.3.1 General 

 

Volume 2, Section 09 LVAC DISTRIBUTION 

SWITCHGEAR 

9.3.1 General 

 

~ The classification of the main switchboards shall be 

:  

~~~ 

(d) Enclosures degree of protection shall be not less 

than IP42. 

~~~ 

(i) Distribution boards for exterior use shall be galva-

nized, weatherproof and to category EP55 degree of 

protection 

 

We understand that the panel of AC/DC Power supply 

is located in the control building so that IP40 is ac-

ceptable in this case instead of IP42. 

We also understand that degree of protection for exte-

rior is IP55 instead of EP55. 

Please kindly confirm this. 

Yes 

 

184 

Volume 2, Section 09 
9.3.4 Bus bar and Circuit Shutters 

 

Volume 2, Section 09 LVAC DISTRIBUTION 

SWITCHGEAR 
9.3.4 Bus bar and Circuit Shutters 
 

Regarding LV AC and DC MCCB, drawing required 

fixed type and the specification on clause 9.3.4 men-

tioned others. However, we recommend that with-

drawn type and shutters applies only 600A MCCBs as 

manufacturers recommended. Please kindly confirm 

this. 

Both solution can be foreseen 
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185 Volume 3 : 2. Schedule B 

Volume 3 : 2. Schedule B Bid Prices & Schedules 
 
1. We understand that all mandatory spare parts, 
maintenance tools and test equipment is not included 
as per price schedule. Please confirm. 

2. We understand that if quantity of main equipment 

(mentioned quantity instead of lot or lump sum in price 

schedule) shall increase as per scope requirement, it 

shall be paid accordingly. Please confirm. 

No.  
All necessary special tools and spare 
parts shall be included in the price of 

equipment 
 

One complete portable SF6 gas filling 
& evacuation plant (DILO) and one 

SF6 gas leak detector shall be provid-
ed for complete lot (not for each sub-

station) 
 

Yes, of course.  
If one Circuit Breaker is mentioned and 
two is required – unit price will be used 
and payment will be done accordingly 

 

186 
Volume 2, Section 4 

4.3.4 

Volume 2, Section 4 transformer 
4.3.4 Ability to withstand short circuit Calculations and 
tests 
Evidence shall be submitted with the bid as to the ex-
tent to which the manufacturer has proved, or is able 
to prove, either by calculation or test, ~~ 
 
We understand that transformer manufacturer shall 
submit the calculation of short circuit or test with same 
specification. 
 

Yes 

 

187 

Volume 2, Section 4 
4.3.7 Impedance 

 

Volume 2, Section 4 transformer 
4.3.7 Impedance 
 
We understand that impedance shall be subjected to 
IEC tolerance. Please confirm. 

 

Yes 

 

188 

Volume 2, Section 4 
4.9.4 Mounting of Bushings 

 

 

Volume 2, Section 4 transformer 
4.9.4 Mounting of Bushings 
 
~~ When bushings with an under-oil end of a re-
entrant type are used the associated flexible pull-
through lead is to be fitted with a suitably designed 

We don’t understand your question 
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gas bubble deflector. 
 
We understand that bushings with gas bubble deflec-
tor are of old design, now these type are not used. 
Please confirm. 

189 

Volume 3 : Schedule B 

Volume 2, Section 3 

3.4.5 HV GIS Equipment 

3.4.6.18 Gas Handling Equipment 

 

 

 

Volume 3 : Schedule B Bid Prices & Schedules 

Volume 2, Section 3 

3.4.5 HV GIS Equipment 

 

3.4.6.18 Gas Handling Equipment 

Gas handling plant shall be provided at each installa-

tion to permit emergency topping up of gas in the 

switchgear ~~~. 

An approved portable SF6 gas leakage detector, oxy-

gen analyzer, moisture meter and manual operating 

handles/tools (for CBs, disconnectors earth switches) 

shall be provided for each substation. 

 
We could not find above mentioned tools on price 
schedule of schedule B.  
Please update the price schedule as per specification 
to understand it clearly. 

Please, see answer 127 
 

One complete portable SF6 gas filling 
& evacuation plant (DILO) and one 

SF6 gas leak detector shall be provid-
ed for complete lot (not for each sub-

station) 
 

The price shall be included in the 
equipment 

 

190 
Volume 3, Schedule E 

 

Volume 3, Schedule E 
 
It is not included the Technical requirements for LVAC 
equipment.  

Please update this kindly. 

We don’t understand your question 

 

191 

Volume 2, Section 16 

16.10.6 Metallic Screen 

 

 

 

Volume 2, Section 16 

16.10.6 Metallic Screen 

The metallic layer shall be Copper screen with counter 

helix filled with swelling powder sheathed in accord-

ance with latest BS or IEC Publication. 

 

16.10.8 Corrugated Seamless Aluminium Sheath 

Metallic sheath shall consist of the extruded corrugat-

ed seamless aluminum sheath. 

Copper 
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Please clarify whether copper wire sheath or Alumini-

um sheath. 

 

 

 

192 

Volume 2, Section 16 

16.10.2 Conductors  

 

 

Volume 2, Section 16 

16.10.2 Conductors  

Conductors shall be of stranded plain annealed cop-

per wires to IEC or BS filled to make the cables longi-

tudinally watertight by extrusion during stranding. This 

shall be to prevent ingress of water into the cable 

should the outer sheath become damaged. The allow-

able operating temperature of conductor and water-

proofing shall be 90°C. 

 

We proposed conductors shall be stranded plain an-

nealed copper wires to IEC 60228 and filled to make 

the cables longitudinally watertight by water swellable 

yarn or tape instead. Please advise this. 

Yes 

 

193 

Volume 2, Section 16 

16.10.8 Corrugated Seamless Aluminum Sheath  

 

 

Volume 2, Section 16 

16.10.8 Corrugated Seamless Aluminum Sheath  

Metallic sheath shall consist of the extruded corrugat-

ed seamless aluminum sheath. Aluminum used for the 

sheath shall have the minimum purity of 99.5% and 

shall be of best quality metal free from pinhole flaws 

and other imperfections. The minimum thickness at 

any point shall not fall below 85% of the specified 

nominal thickness by more than 0.1 mm. 

 

We proposed metallic sheath shall consist of the 

seam-welded aluminum sheath instead. Because the 

continuous extrusion which require high temperature 

and pressure. High temperature and pressure may 

Both will be acceptable 
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cause defect to the cable core. Please advise this. 

194 
Volume 3 : 3.6 

 

Volume 3 : 3.6 insulation level on 5.2.4 of Schedule E 

 

We can’t find the Neutral of insulation level. 

Please update the Schedule E including “3.6.4 Neu-

tral : L650AC275” and “3.7.4 Neutral 145kV”. 

Please, follow the tender requirements 

 

195 Volume 3 : 3.4.4 

Volume 3 : 3.4.4 On-load losses on 5.2.4 of Schedule 
E 
 
We understand that the loss value shall design at 
300MVA and 230kV. 
Please clarify this. 

Yes 

 

196 

Volume 3 : 12 

12.1 

12.2 

12.3 

Volume 2 : 4.3.1 

 

Volume 3 : 12 cooling groups on 5.2.4 of Schedule E 
12.1 Number of cooling group (total) : 4 
12.2 Number of cooling group (for rated power) : 3 
12.3 Number of stand-by cooling group : 1 
 
Volume 2 : 4.3.1 types of transformers and operating 
conditions 
Transformers shall be fitted with at least two coolers 
or two banks of radiators ~~ 
 
There is discrepancy between TPG and technical 
specification. 
Please clarify this. 
 

Like in Technical schedule: 
 

75 % of the cooling system shall be 
enough for rated power 

 
25% of the cooling system is reserve 

 

Extension of existing 400/230/132 kV Substation BHULTA 

197 Volume 2 : 17 Bid Drawings 

Volume 2 : 17 Bid Drawings  

 

Bhulta Layout drawing shows receiving gantry and 

230/132kV Transformers. However, we need the lay-

out of existing substation to carry out the extension of 

230kV equipment which is the addition of two outgoing 

Bidders are kindly invited to visit all re-
quired locations 
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feeders. 

We need the distance between existing 230kV substa-

tion and the receiving gantry in 132kV substation to 

measure the overhead conductor and fittings.  
Please provide us the missing part of the existing sub-
station. 

198 

Volume 2 : BHUL/2.1 

Volume 2 : BHUL/2.2 

Volume 3 : B1.2 of 2. Schedule B 

Volume 3 : 1.2.2 

 

 

Volume 2 : BHUL/2.1 Substation 400/230/132 kV 
BHULTA - SLD  of 17 Bid Drawings  
Volume 2 : BHUL/2.2 Substation 400/230/132 kV 
BHULTA - Layout  of 17 Bid Drawings  
Volume 3 : B1.2 of 2. Schedule B Bid Prices & Sched-
ules 

Volume 3 : 1.2.2 Extension of the existing 

400/230/132 kV Substation Bhulta of Schedule A 
 
Single Line Diagram and Layout of 132kV AIS equip-
ment shows us that future extension by six bays with 
double bus system is planned in this substation.  
 
1. Please advise whether main earthing grid has to be 
provided for the future extension by six bays or not. 

2. Please advise whether cable trenches and cable 

trays have to be considered for the future extension by 

six bays or not. 

No 
 

No 

 

199 

Volume 2 : BHUL/2.1 

Volume 2 : BHUL/2.2 

Volume 3 : B1.2 of 2. 

Volume 3 : 1.2.2 

 

Volume 2 : BHUL/2.1 Substation 400/230/132 kV 
BHULTA - SLD  of 17 Bid Drawings  
Volume 2 : BHUL/2.2 Substation 400/230/132 kV 
BHULTA - Layout  of 17 Bid Drawings  
Volume 3 : B1.2 of 2. Schedule B Bid Prices & Sched-
ules 

Volume 3 : 1.2.2 Extension of the existing 

400/230/132 kV Substation Bhulta of Schedule A 
 
There are discrepancies among SLD, Layout, Scope 
of work on Schedule A regarding the number of 132kV 
transmission line bays. It is mentioned 4 bays on Sin-
gle Line Diagram, 6 bays on Layout and Scope of 

Please follow the price schedule 
 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY 
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work on Schedule A. 

Please clarify whether the number of 132kV transmis-

sion line bays is 4 bays or 6 bays. 

200 

Volume 2 : BHUL/2.1 

Volume 3 : B5 of 2. Schedule B 

B5 of 2. Schedule B 

Volume 2 : BHUL/2.1 Substation 400/230/132 kV 
BHULTA - SLD  of 17 Bid Drawings 
Volume 3 : B5 of 2. Schedule B Bid Prices & Sched-
ules 
 
B5 of 2. Schedule B Bid Prices & Schedules says to 
provide 6 sets of 145kV surge arrester. However, 
BHUL/2.1 Substation 400/230/132 kV BHULTA - SLD 
of 17 Bid Drawings is mentioned of outdoor surge ar-
rester for outgoing feeders. SLD is mentioned 18 EA. 
We presume that surge arrester has to be added to 
B5 of 2. Schedule B Bid Prices & Schedules. 

Please confirm this point kindly. 

Please follow price schedule 

 

201 

Volume 2 : BHUL/2.2 

Volume 3 : Q.2.2 of 2. Schedule B 

Volume 3 : Schedule E 

Volume 2 : BHUL/2.2 Substation 400/230/132 kV 
BHULTA - Layout  of 17 Bid Drawings 
Volume 3 : Q.2.2 of 2. Schedule B Bid Prices & 
Schedules 
Volume 3 : Schedule E Technical Particulars and 
Guarantees 
 
BHUL/2.2 Substation 400/230/132 kV BHULTA - Lay-
out shows two 132kV Cable Feeders for 132kV trans-
former Circuits. However, we can’t find the technical 
particulars and guarantees of 132kV Cable and Cable 
Sealing End on Schedule E. 
 
1. Please provide us the technical particulars and 
guarantees of 132kV Cable and Cable Sealing End 
including cable size for these two transformer feeders. 

2. Please also update 132kV Cable and Cable Sealing 

End on Q.2.2 of 2. Schedule B Bid Prices & Sched-

ules so that we can understand it clearly. Furthermore, 

we have to know the exact quantity of 132kV Cable 

and Cable Sealing End to avoid any misunderstand-

Bidders are kindly invited to visit all re-
quired location 

 
Please, see answer 172 
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ing. 

202 

Volume 2 : BHUL/2.2 

Volume 3 : A6 and B6 of 2. Schedule B 

 

Volume 2 : BHUL/2.2 Substation 400/230/132 kV 
BHULTA - Layout  of 17 Bid Drawings 
Volume 3 : A6 and B6 of 2. Schedule B Bid Prices & 
Schedules 
 
A6 and B6 of 2. Schedule B Bid Prices & Schedules 
shows 12 sets for each 230kV and 132kV Post Insula-
tors in Bhulta substation. However, Bhulta Layout 
Drawing does not show any post insulators. 

Please advise us where these post insulators are to 

be installed in Bhulta Substation. 

Bidder has to consider Drawings as 
PRELIMINARY and FOR TENDER 

PURPOSE ONLY 

 

203 Volume 3 : J and K of Schedule B 

Volume 3 : J and K of Schedule B Bid Prices & 
Schedules 
 

We presume that the existing battery and charger has 

the sufficient battery capacity to take care of bays of 

230kV and 132kV extension substation. Does the DC 

power supply system require additional Batteries, bat-

tery charger and AC/DC distribution board? Or only 

extension of AC/DC distribution board to the existing 

equipment is required? 

Yes 

 

204 
Volume 3, Schedule B. 

L2.XE.    

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.XE.   Main building(s), Power Transformer founda-

tion(s), Gantry foundation(s), Boundary wall(s) 

 

To submit reasonable price for above items, kindly 

provide soil investigation report. 

  

Bidders are kindly invited to visit all re-
quired locations 

 
Soil investigation is in Scope of work 

and services 
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205 

Volume 3, Schedule B 

L2.XE.4. 

           5. 

           6. 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.XE.4. Outdoor equipment foundation 230kV 

switchyard 

           5. Outdoor equipment foundation 132kV 

switchyard 

           6. Outdoor equipment foundation  33kV 

switchyard 

 

To submit reasonable price for above items, kindly 

provide soil investigation report or provide detail con-

dition for payment for unexpected pile work. To evalu-

ate price with same condition, please insert clause as 

“Payment will be on actual basis” for pile work for 

above items.  

Bidders are kindly invited to visit all re-
quired locations 

 
Soil investigation is in Scope of work 

and services 

 

New 230/132 kV Substation BIRULIA 

206 

Volume 2 : BIRU/3.1 

Volume 2 : BIRU/3.2 

Volume 3 : BG.1 Schedule B 

Volume 3 : 1.2.3 

Volume 2 : BIRU/3.1 Substation 230/132 kV BIRULIA 
- SLD  of 17 Bid Drawings  
Volume 2 : BIRU/3.2 Substation 230/132 kV BIRULIA 
- Layout  of 17 Bid Drawings  
Volume 3 : BG.1 Schedule B Bid Prices & Schedules 

Volume 3 : 1.2.3 New 230/132 kV Substation Birulia of 

Schedule A 
 
There are discrepancies among SLD, Layout, Scope 
of work on Schedule A regarding the number of 132kV 
transmission line bays. It is mentioned 6 bays on Sin-
gle Line Diagram, 4 bays on Layout and Scope of 
work on Schedule A. 
Please clarify whether the number of 132kV transmis-
sion line bays is 4 bays or 6 bays. 

Please, follow the price schedule 
 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY 

 

207 
Volume 3, Schedule B. 

L1.X 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

Bidders are kindly invited to visit all re-
quired locations 
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L1.X. Land Development 

 

There is no exact quantity for land filing. Please kindly 

provide either detail quantity for land filling or level 

plan of the whole substation including finish level for 

each area. 

208 
Volume 3, Schedule B 

L2.X. 14 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.X. 14. Access Road 

 

There is no information about the length of access 

road. Please kindly provide detail information about 

access road. 

Bidders are kindly invited to visit all re-
quired locations  

 

209 
Volume 3, Schedule B 

L2.X.    

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.X.   Main building(s), Power Transformer founda-

tion(s), Gantry foundation(s), Boundary wall(s) 

 

To submit reasonable price for above items, kindly 

provide soil investigation report. 

 

Bidders are kindly invited to visit all re-
quired locations 

 
Soil investigation is in Scope of work 

and services 

 

210 

Volume 3, Schedule B 

L2.X.   4. 

           5. 

           6. 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.X.   4. Outdoor equipment foundation 230kV 

switchyard 

           5. Outdoor equipment foundation 132kV 

switchyard 

           6. Outdoor equipment foundation  33kV 

switchyard 

 

Bidders are kindly invited to visit all re-
quired locations 
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To submit reasonable price for above items, kindly 

provide soil investigation report or provide detail con-

dition for payment for unexpected pile work. To evalu-

ate price with same condition, please insert clause as  

“ Payment will be on actual basis”  for pile work for 

above items. 

New 230/132 kV Substation NAOGAON 

 

211 

Volume 2 : NAOG/4.2 

Volume 3 : B6 of 2. Schedule B 

B6 of 2. Schedule B 

 

Volume 2 : NAOG/4.2 Substation 230/132 kV 
NAOGAON - Layout  of 17 Bid Drawings 
Volume 3 : B6 of 2. Schedule B Bid Prices & Sched-
ules 
 
B6 of 2. Schedule B Bid Prices & Schedules shows 21 
sets for 132kV Post Insulators in Naogaon substation. 
However, Naogaon Layout Drawing shows only 9 sets 
for 132kV Post Insulators. 
Please clarify whether the number of 132kV post insu-
lators is 21 sets or 9 sets in Naogaon Substation. 

Please, follow the price schedule 
 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY 

 

212 

Volume 2 : NAOG /4.1 

Volume 3 : B5 of 2. 

B5 of 2. Schedule B 

 

Volume 2 : NAOG /4.1 Substation 230/132 kV 
NAOGAON - SLD  of 17 Bid Drawings 
Volume 3 : B5 of 2. Schedule B Bid Prices & Sched-
ules 
 
B5 of 2. Schedule B Bid Prices & Schedules is men-
tioned 39 sets of 145kV surge arrester. However, 
NAOG /4.1 Substation 230/132 kV NAOGAON - SLD 
of 17 Bid Drawings shows only 9 EA of outdoor surge 
arrester. We presume that surge arrester has to be 
added to SLD. 
Please confirm this point kindly. 

Bidder has to consider Drawings as 
PRELIMINARY and FOR TENDER 

PURPOSE ONLY 

 

213 

Volume 3, Schedule B 

L1.X. 

 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L1.X. Land Development 

 

There is no exact quantity for land filing. Please kindly 

Bidders are kindly invited to visit all re-
quired locations 
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provide either detail quantity for land filling or level 

plan of the whole substation including finish level for 

each area. 

214 
Volume 3, Schedule B 

L2.X. 14 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.X. 14. Access Road 

 

There is no information about the length of access 

road. Please kindly provide detail information about 

access road. 

Bidders are kindly invited to visit all re-
quired locations 

 

 

215 

Volume 3, Schedule B 

L2.X.    

 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.X.   Main building(s), Power Transformer founda-

tion(s), Gantry foundation(s), Boundary wall(s) 

To submit reasonable price for above items, kindly 

provide soil investigation report. 

Bidders are kindly invited to visit all re-
quired locations 

 
Soil investigation is in Scope of work 

and services 

 

216 

Volume 3, Schedule B. 

L2.X.   4. 

           5. 

           6. 

 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.X.   4. Outdoor equipment foundation 230kV 

switchyard 

           5. Outdoor equipment foundation 132kV 

switchyard 

           6. Outdoor equipment foundation  33kV 

switchyard 

 

To submit reasonable price for above items, kindly 

provide soil investigation report or provide detail con-

dition for payment for unexpected pile work. To evalu-

ate price with same condition, please insert clause as  

“ Payment will be on actual basis”  for pile work for 

above items.  

Bidders are kindly invited to visit all re-
quired locations 
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New 230/132 kV Substation PURBASADIPUR 

217 

Volume 2 : PURB/5.2 

Volume 3 : B6 of 2. Schedule B 

Volume 3 : B6 of 2. Schedule B 

 

Volume 2 : PURB/5.2 Substation 230/132 kV PUR-
BASADIPUR - Layout  of 17 Bid Drawings 
Volume 3 : B6 of 2. Schedule B Bid Prices & Sched-
ules 
 
B6 of 2. Schedule B Bid Prices & Schedules shows 21 
sets for 132kV Post Insulators in Purbasadipur substa-
tion. However, Purbasadipur Layout Drawing shows 
only 9 sets for 132kV Post Insulators. 

Please clarify whether the number of 132kV post insu-

lators is 21 sets or 9 sets in Purbasadipur Substation. 

Bidder has to consider Drawings as 
PRELIMINARY and FOR TENDER 

PURPOSE ONLY 

 

218 
Volume 2 : PURB/5.1 

Volume 3 : B5 of 2. Schedule B 

Volume 2 : PURB/5.1 Substation 230/132 kV PUR-
BASADIPUR - SLD  of 17 Bid Drawings 
Volume 3 : B5 of 2. Schedule B Bid Prices & Sched-
ules 
 
B5 of 2. Schedule B Bid Prices & Schedules is men-
tioned 33 sets of 145kV surge arrester. However, 
PURB/5.1 Substation 230/132 kV PURBASADIPUR - 
SLD of 17 Bid Drawings shows only 9 EA of outdoor 
surge arrester. We presume that surge arrester has to 
be added to SLD. 
Please confirm this point kindly. 

Bidder has to consider Drawings as 
PRELIMINARY and FOR TENDER 

PURPOSE ONLY 

 

219 

Volume 2 : PURB/5.2 

Volume 3 : Q.2.1 of 2. Schedule B 

Volume 3 : Schedule E 

Volume 2 : PURB/5.2 Substation 230/132 kV PUR-
BASADIPUR - Layout  of 17 Bid Drawings 
Volume 3 : Q.2.1 of 2. Schedule B Bid Prices & 
Schedules 
Volume 3 : Schedule E Technical Particulars and 
Guarantees 
 
PURB/5.2 Substation 230/132 kV PURBASADIPUR - 
Layout shows four 132kV Cable Feeders for 132kV 
transformer Circuits. However, we can’t find the tech-
nical particulars and guarantees of 132kV Cable and 
Cable Sealing End on Schedule E. 

Please, follow the price schedule 
 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY 

 
Please, see answer 172 
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1. Please provide us the technical particulars and 
guarantees of 132kV Cable and Cable Sealing End 
including cable size for these four transformer feeders. 

2. Please also update 132kV Cable and Cable Sealing 

End on Q.2.1 of 2. Schedule B Bid Prices & Sched-

ules so that we can understand it clearly. Furthermore, 

we have to know the exact quantity of 132kV Cable 

and Cable Sealing End to avoid any misunderstand-

ing. 

220 
Volume 3, Schedule B. 

L1.X. 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L1.X. Land Development 

 

There is no exact quantity for land filing. Please kindly 

provide either detail quantity for land filling or level 

plan of the whole substation including finish level for 

each area. 

Bidders are kindly invited to visit all re-
quired locations 

 

221 
Volume 3, Schedule B. 

L2.X. 14. 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.X. 14. Access Road 

There is no information about the length of access 

road. Please kindly provide detail information about 

access road.  

Bidders are kindly invited to visit all re-
quired locations 

 

222 
Volume 3, Schedule B. 

L2.X.    

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.X.   Main building(s), Power Transformer founda-

tion(s), Gantry foundation(s), Boundary wall(s) 

To submit reasonable price for above items, kindly 

provide soil investigation report. 

  

Bidders are kindly invited to visit all re-
quired locations 

 
Soil investigation is in Scope of work 

and services 
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223 

Volume 3, Schedule B. 

L2.X.   4. 

           5. 

           6. 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.X.   4. Outdoor equipment foundation 230kV 

switchyard 

           5. Outdoor equipment foundation 132kV 

switchyard 

           6. Outdoor equipment foundation  33kV 

switchyard 

 

To submit reasonable price for above items, kindly 

provide soil investigation report or provide detail con-

dition for payment for unexpected pile work. To evalu-

ate price with same condition, please insert clause as  

“ Payment will be on actual basis”  for pile work for 

above items.  

Bidders are kindly invited to visit all re-
quired locations 

 

 

Extension of the Existing 230/132kV Substation Bogra 

224 
Volume 3, Schedule B. 

L1.XE. 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L1.XE. Land Development 

 

There is no exact quantity for land filing. Please kindly 

provide either detail quantity for land filling or level 

plan of the whole substation including finish level for 

each area. 

 

Bidders are kindly invited to visit all re-
quired locations 

 

 

225 
Volume 3, Schedule B. 

L2.XE.    

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.XE.   Main building(s), Power Transformer founda-

tion(s), Gantry foundation(s), Boundary wall(s) 

 

Bidders are kindly invited to visit all re-
quired locations 

 
Soil investigation is in Scope of work 

and services 
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To submit reasonable price for above items, kindly 

provide existing soil investigation report. 

  

226 

Volume 3, Schedule B. 

 

 

L2.XE.4. 

          5. 

          6. 

 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.XE.4. Outdoor equipment foundation 230kV 

switchyard 

           5. Outdoor equipment foundation 132kV 

switchyard 

           6. Outdoor equipment foundation  33kV 

switchyard 

 

To submit reasonable price for above items, kindly 

provide soil investigation report or provide detail con-

dition for payment for unexpected pile work. To evalu-

ate price with same condition, please insert clause as 

“Payment will be on actual basis” for pile work for 

above items.  

Bidders are kindly invited to visit all re-
quired locations 

 
Soil investigation is in Scope of work 

and services 

 

Extension of the Existing 230/132kV Substation Barapukuria 

227 

Volume 3, Schedule B. 

L1.XE. 

 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L1.XE. Land Development 

 

There is no exact quantity for land filing. Please kindly 

provide either detail quantity for land filling or level 

plan of the whole substation including finish level for 

each area. 

Bidders are kindly invited to visit all re-
quired locations 

  

 

228 
Volume 3, Schedule B. 

L2.XE.    

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

Bidders are kindly invited to visit all re-
quired locations 
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L2.XE.   Main building(s), Power Transformer founda-

tion(s), Gantry foundation(s), Boundary wall(s) 

 

To submit reasonable price for above items, kindly 

provide existing soil investigation report. 

Soil investigation is in Scope of work 
and services 

229 

Volume 3, Schedule B. 

L2.XE.   4. 

              5. 

              6. 

 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.XE.   4. Outdoor equipment foundation 230kV 

switchyard 

           5. Outdoor equipment foundation 132kV 

switchyard 

           6. Outdoor equipment foundation  33kV 

switchyard 

 

To submit reasonable price for above items, kindly 

provide soil investigation report or provide detail con-

dition for payment for unexpected pile work. To evalu-

ate price with same condition, please insert clause as 

“Payment will be on actual basis” for pile work for 

above items.  

Bidders are kindly invited to visit all re-
quired locations 

 

 

Extension of the Existing 230/132kV Substation Niamatpur 

230 

Volume 3, Schedule B. 

L1.XE. 

 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L1.XE. Land Development 

 

There is no exact quantity for land filing. Please kindly 

provide either detail quantity for land filling or level 

plan of the whole substation including finish level for 

each area. 

 

Bidders are kindly invited to visit all re-
quired locations 
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231 
Volume 3, Schedule B. 

L2.XE.    

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.XE.   Main building(s), Power Transformer founda-

tion(s), Gantry foundation(s), Boundary wall(s) 

 

To submit reasonable price for above items, kindly 

provide existing soil investigation report. 

 

Bidders are kindly invited to visit all re-
quired locations 

 

 

232 
Volume 3, Schedule B. 

L2.XE.   5. 

Volume 3, Schedule B. Bid Prices & Schedules, 

Schedule 4. Installation and Other services. 

 

L2.XE.   5. Outdoor equipment foundation 132kV 

switchyard 

 

To submit reasonable price for above items, kindly 

provide soil investigation report or provide detail con-

dition for payment for unexpected pile work. To evalu-

ate price with same condition, please insert clause as 

“Payment will be on actual basis” for pile work for 

above items.  

 

Bidders are kindly invited to visit all re-
quired locations 

 
 

 

General 

234 

Volume 1, Section III : Evaluation and Qualification 

Criteria, Page III -7 & P III – 8 

 

Clause 2.4.2 Specific Experience 

 

 

 

Volume 1, Section III : Evaluation and Qualification 

Criteria, Page III -7 & P III - 8 

  

Clause 2.4.2 Specific Experience 

 

“The scope of each contract include design, supply, 

delivery, installation, testing & commissioning of :   

 

New construction/extension of 220/X kV or higher rat-

No  
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ed voltage AIS and GIS substations with a minimum 

of three  bays including one power transformer bay”. 

 

Does it mean that each of three contracts should have 

both 220/X kV AIS and GIS Substation together ? 

Please clarify. 

 

SIEMENS 

235 Volume 1, Section I: Instructions to Bid-

ders 

4. Eligible Bidders 

 

4.1 A Bidder may be a private entity or a 

government-owned entity - subject to ITB 

4.5 - or any combination of such entities with 

the intent to enter into an agreement sup-

ported by a letter of intent or under an exist-

ing agreement in the form of a joint venture, 

consortium, or association (JV).In the case 

of a JV: 

(a) all partners shall be jointly and severally 

liable, and 

(b) the JV shall nominate a Representative 

who shall have the authority to conduct all 

business for and on behalf of any and all the 

partners of the JV during the bidding pro-

cess and, in the event the JV is awarded the 

Contract, during contract execution. 

Bidder request for the following: 

 

Since Escrow Account/ similar arrangement 

is not applicable as per present banking sys-

tem Bangladesh, hence bidder understand 

that PGCB/ KfW will make payment directly 

to each Joint Venture/ Consortium member 

located in different countries. 

No  

236 Volume 1,Section VI: Employer's Re-

quirements 

5. Bank Guarantees and Certificates 

5.2 - Form of Advance Payment Security 

 

Please add the below clause at the end of 

5th paragraph of the Advance Payment 

Security format: 

 

The maximum amount of this guarantee is 

No  
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Additional Clause valid shall be progressively reduced in pro-

portion to the value of each part-shipment or 

part-delivery of plant and equipment to the 

site, as indicated in copies of the relevant 

shipping and delivery documents that shall 

be presented to us. 

237 Volume 1, Section VI: Employer's Re-

quirements 

5. Bank Guarantees and Certificates 

5.1 Form of Performance Security/ 5.2 - 

Form of Advance Payment Security 

 

This Guarantee is subject to Uniform Rules 

for Demand Guarantees, ICC Publication 

No. 458.    

Please add the below clause at the end of 

the Performance Security/ Advance Pay-

ment Security Format: 

 

This Guarantee is subject to Uniform Rules 

for Demand Guarantees, ICC Publication 

No. 758. 

Yes 

Confirmed 
 

238 Volume 1, Section VII: General Condi-

tions of Contract (GCC)  

7. Scope of Facilities 

Clause 7.3 - In addition to the supply of 

Mandatory Spare Parts included in the Con-

tract, the Contractor agrees to supply spare 

parts required for the operation and mainte-

nance of the Facilities for the period speci-

fied in the SCC and the provisions, if any, 

specified in the SCC. 

Bidder requests for the modification of 

said clause as given below:  

 

In addition to the supply of Mandatory Spare 

Parts included in the Contract, the Contrac-

tor agrees to supply spare parts, or func-

tionally equivalent spare parts, required 

for the operation and maintenance of the 

Facilities for the period specified in the SCC 

and the provisions, if any, specified in the 

SCC. 

No  

239 Volume 1, Section VII: General Condi-

tions of Contract (GCC)/ Section VIII: 

Special Conditions of Contract (SCC) 9. 

Contractor's ResponsibilitiesGCC Clause 

9.3 - The Contractor shall acquire and pay 

for all permits, approvals and/or licenses 

from all local, state or national government 

authorities or public service undertakings in 

Responsibility for Permits & Approvals:1. 

Contractor will provide technical support/ 

assistance to Employer for taking all neces-

sary approvals, permits & licences from all 

local, state or national government authori-

ties or public service undertakings or other 

competent authorities. Contractor shall be 

responsible for only those permits that has 

No  
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the country where the Site is located which 

such authorities or undertakings require the 

Contractor to obtain in its name and which 

are necessary for the performance of the 

Contract, including, without limitation, visas 

for the Contractor's and Subcontractor's 

personnel and entry permits for all imported 

Contractor's Equipment. The Contractor 

shall acquire all other permits, approvals 

and/or licenses that are not the responsibility 

of the Employer under GCC Sub-Clause 

10.3 hereof and that are necessary for the 

performance of the Contract.PCC - Add the 

following to Clause GC 9.3The Contractor 

shall acquire and pay for all permits, ap-

provals, and/or licenses from local, state or 

national government authorities or public 

service undertakings in the country where 

the site is located which(a) such authorities 

or undertakings require obtaining in the Em-

ployer's name,(b) are necessary for execu-

tion of the contract, including those required 

for the performance by both the Contractor 

and the Employer of their respective obliga-

tions under the contract, and(c) are specified 

in the appendix (scope of works and supply 

by the Employer) to the contract agree-

ment.The cost of acquiring such permits, 

approvals, and/or licenses is deemed in-

cluded in the contract price. 

to be taken in his own name.All necessary 

fees for such approvals shall be paid by 

Employer only. Kindly Confirm.2. Please 

clarify the approvals required to be taken by 

Contractor. 

240 Section VII: General Conditions of Con-

tract (GCC)  

24. Completion of the Facilities 

Clause 24.6 - If the Project Manager fails to 

Bidder request to kindly include the fol-

lowing at the end of the clause: 

The Defect Liability Period shall be deemed 

to have be started from the date of such 

No  
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issue the Completion Certificate and fails to 

inform the Contractor of any defects and/or 

deficiencies within fourteen (14) days after 

receipt of the Contractor's notice under GCC 

Sub-Clause 24.4 or 

within seven (7) days after receipt of the 

Contractor's repeated notice under GCC 

Sub-Clause 24.5, or if the Employer makes 

use of the Facilities or part thereof, then the 

Facilities or that part thereof shall be 

deemed to have reached Completion as of 

the date of the Contractor's notice or re-

peated notice, or as of the Employer's use of 

the Facilities, as the case may be. 

Deemed Completion. 

241 Section VII: General Conditions of Con-

tract (GCC)  

26. Completion Time Guarantee 

Clause 26.2 - If the Contractor fails to attain 

Completion of the Facilities or any part 

thereof within the Time for Completion or 

any extension thereof under GCC 

Clause 40, the Contractor shall pay to the 

Employer liquidated damages in the amount 

specified in the SCC as a percentage rate of 

the Contract Price or the relevant part there-

of. The aggregate amount of such liquidated 

damages shall in no event exceed the 

amount specified as "Maximum" in the SCC 

as a percentage rate of the Contract Price. 

Once the "Maximum" is reached, the Em-

ployer may consider termination of the Con-

tract, pursuant to GCC Sub-Clause 42.2.2. 

Bidder request for confirmation that such 

liquidated damages would be levied on the 

contractor if the Contractor fails to attain 

completion of facilities or any part thereof 

within the Time of Completion for the rea-

sons/delay caused by Contractors fault.  

Contractor shall not be charged liquidated 

damages for the reasons that are not at-

tributable to him. 

No  
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242 Volume 1,Section VII: General Conditions 

of Contract (GCC) 27. Defect Liabil-

ityClause No. 27.2 - Para 2If during the De-

fect Liability Period any defect should be 

found in the design, engineering, materials 

and workmanship of the Plant supplied or of 

the work executed by the Contractor, the 

Contractor shall promptly, in consultation 

and agreement with the Employer regarding 

appropriate remedying of the defects, and at 

its cost, repair, replace or otherwise make 

good as the Contractor shall determine at its 

discretion, such defect as well as any dam-

age to the Facilities caused by such defect.  

The Bidder understand that Bidder has 

discretion to determine the option to re-

pair, replace or modify. Incase of any de-

fect, Bidder requests the modification of 

the clause as suggested below:... the 

Contractor shall promptly, in consultation 

and agreement with the Employer regard-

ing appropriate remedying of the defects, 

and at its cost, repair, replace or otherwise 

make good as the Contractor shall deter-

mine at its discretion, such defect as well as 

any damage to the Facilities caused by such 

defect. 

No  

243 Volume 1, Section VII: General Condi-

tions of Contract (GCC)  

30. Limitation of Liability 

Clause 30.1 - Except in cases of criminal 

negligence or wilful misconduct, 

(a) the Contractor shall not be liable to the 

Employer, whether in contract, tort, or oth-

erwise, for any indirect or consequential loss 

or damage, loss of use, loss of production, 

or loss of profits or interest costs, provided 

that this exclusion shall not apply to any ob-

ligation of the Contractor to pay liquidated 

damages to the Employer and 

(b) the aggregate liability of the Contractor to 

the Employer, whether under the Contract, 

in tort or otherwise, shall not exceed a multi-

ple of the Contract Price specified in the 

SCC or, if a multiple is not so specified, the 

total Contract Price, provided that this limita-

tion shall not apply to the cost of repairing or 

Request for the modification of the below 

clause as: 

Except in cases of criminal negligence or 

wilful misconduct, 

(a) the Contractor shall not be liable to the 

Employer, whether in contract, tort, or oth-

erwise, for any indirect or consequential loss 

or damage, loss of use, loss of production, 

or loss of profits or interest costs, loss of 

business, business interruption, loss of 

goodwill or loss of anticipated savings, 

cost of capital, loss of power, cost of 

purchased or replacement power, loss of 

information and data, damages based on 

the customer's third party contracts pro-

vided that this exclusion shall not apply 

to any obligation of the Contractor to pay 

liquidated damages to the Employer and 

(b) the aggregate liability of the Contractor to 

the Employer, whether under the Contract, 

No  
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replacing defective equipment, or to any ob-

ligation of the Contractor to indemnify the 

Employer with respect to patent infringe-

ment. 

in tort or otherwise, shall not exceed a multi-

ple of the Contract Price specified in the 

SCC or, if a multiple is not so specified, the 

total Contract Price, provided that this limi-

tation shall not apply to the cost of re-

pairing or replacing defective equipment, 

or to any obligation of the Contractor to 

indemnify the Employer with respect to 

patent infringement. 

244 Section VII: General Conditions of Con-

tract (GCC)  

40. Extension of Time for Completion 

Clause 40.2 - Except where otherwise spe-

cifically provided in the Contract, the Con-

tractor shall submit to the Project Manager a 

notice of a claim for an extension of the 

Time for Completion, together with particu-

lars of the event or circum- 

stance justifying such extension as soon as 

reasonably practicable after the 

commencement of such event or circum-

stance. As soon as reasonably practicable 

after receipt of such notice and supporting 

particulars of the claim, the Employer and 

the Contractor shall agree upon the period 

of such extension. In the event that the Con-

tractor does not accept the Employer's esti-

mate of a fair and reasonable time exten-

sion, the Contractor shall be entitled to refer 

the matter to a Dispute Board, pursuant to 

GCC Sub-Clause 45.3. 

Bidder request for modification to the 

clause as below: 

Except where otherwise specifically provid-

ed in the Contract, the Contractor shall 

submit to the Project Manager a notice of a 

claim for an extension of the Time for Com-

pletion, together with particulars of the event 

or circumstance justifying such extension as 

soon as reasonably practicable within 14 

days after the commencement of such 

event or circumstance. As soon as reason-

ably practicable Within 14 days after re-

ceipt of such notice and supporting particu-

lars of the claim, the Employer and the Con-

tractor shall agree upon the period of such 

extension. In the event that the Contractor 

does not accept the Employer's estimate of 

a fair and reasonable time extension, the 

Contractor shall be entitled to refer the mat-

ter to a Dispute Board, pursuant to GCC 

Sub-Clause 45.3. 

No  

245 Section VIII: Special Conditions of Con-

tract (SCC) 7. Scope of FacilitiesClause 

7.3 - The Contractor agrees to supply spare 

Bidder requests to accept the following 

points:1) The Contractor agrees to supply 

spare parts,  or functionally equivalent spare 

No  
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parts for a period of years: 5 (five) yearsThe 

Contractor shall carry sufficient inventories 

to ensure an ex-stock supply of consumable 

spares for the Plant. Other spare parts and 

components shall be supplied as promptly 

as possible, but at the most within six (6) 

months of placing the order and opening the 

letter of credit. In addition, in the event of 

termination of the production of spare parts, 

advance notification will be made to the Em-

ployer of the pending termination, with suffi-

cient time to permit the Employer to procure 

the needed requirement. Following such 

termination, the Contractor will furnish to 

theextent possible and at no cost to the Em-

ployer the blueprints, drawings and specifi-

cations of the spare parts, if requested. 

parts, for a period of years: 10, Ten years  

3, Three years2) 6 months delivery is not 

possible for all equipments. We confirm 

prompt supply of spares within a reasonable 

period. Please accept.3) Blueprints of spare 

parts are intellectual property of the manu-

facturers. We understand that only the non-

IPR related drawings/as-built drawings need 

to be provided under this clause for the pur-

pose of identification of spare parts. Please 

confirm. 

246 Volume 1, Section VIII: Special Condi-

tions of Contract (SCC)  

14. Taxes and Duties 

The following paragraph is added at the 

end of the Sub-Clause 14.1: 

 

While making payment to the Contractor or 

instructing the respective bank to effect the 

payment 

to the Contractor, the Employer is entitled to 

deduct advance income tax (AIT) at source 

at ap- 

plicable rate(s), which is required as per law 

of the Employer’s country. In the event of 

withhold- 

ing of AIT, the same shall be withheld and 

deposited to the govt. exchequer in the cred-

We understand that TDS shall be deducted 

from all payments of the contractor. Howev-

er, such TDS shall not be deducted from off-

shore supplies/services payments. 

For Offshore supplies/services, TDS shall be 

directly submitted by PGCB to Government 

of Bangladesh without any deduction from 

contractors payments. 

Please confirm. 

Yes  
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it of Con- 

tractor by the Employer as per prevailing law 

of the Employer’s country and evidence 

thereof 

shall be furnished to the Contractor. 

247 Volume 1, Section VIII: Special Condi-

tions of Contract (SCC)  

14. Taxes and Duties 

 

Additional Clause 

Please add to the end of the paragraph 

as below: 

 

Employer shall issue/provide in timely man-

ner (not later than 7 days from document 

submission) the necessary certifi-

cates/documents towards deduc-

tion/payment of tax as may be required by 

the Contractor to comply with Bangladesh 

Tax laws. In case of delay by employer, the 

Contractor shall be entitled to time & cost re-

imbursement. 

No  

248 Section VIII: Special Conditions of Con-

tract (SCC)  

14. Taxes and Duties 

Sub-Clause 14.2 is replaced by the fol-

lowing: 

b. The Employer shall not be responsible for 

the payment of customs duties and VAT for 

the items imported for civil works material 

specified in Price Schedule No.4.The Con-

tractor shall be responsible for the payment 

of customs duties and VAT for the items im-

ported for civil works material. 

Please add to the end of the paragraph 

as below: 

 

Custom Duty shall be issued to the Port Au-

thorities within 3 days of submission of re-

quest for Duty payment by Contractor. In 

case of delay by Employer, the Contractor 

shall be entitled to time & cost reimburse-

ment. Any detention or Demurrage due to 

delay in issuance of Custom Duty payment 

should be borne by the Employer based on 

the documentary evidence provided by the 

Contractor. 

No  

249 Section VIII: Special Conditions of Con-

tract (SCC)  

14. Taxes and Duties 

 

Please add to the end of the paragraph 

as below: 

As per Revenue Rules, Withholding tax will 

only be applicable for Onshore Supply and 

No  
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Additional Clause Services. Hence it will not be applicable for 

Offshore Supplies. 

Any statutory variation in taxes and duties or 

introduction of any new taxes such as GST 

shall be paid at acutals for both the direct 

and indirect items procurred in Bangladesh. 

250 Volume 1, Section VIII: Special Condi-

tions of Contract (SCC) 26. Completion 

Time GuaranteeClause 26.2 - The applica-

ble rate for liquidated damages is 0.5% of 

the contract price per week.The maximum 

deduction for liquidated damages is 10% of 

the contract price. 

1. Bidder request for modification to the 

clause as suggested below:The applicable 

rate for liquidated damages is 0.5% of the 

contract price per week.The maximum de-

duction for liquidated damages is 10% 5% of 

the contract price.2. Request to include the 

below clause at the end of the LD Clause 

in tender:Payment of such Liquidated 

Damages shall be the sole remedy for any 

delays attributable to the Contractor. 

No  

251 Volume 1, Section IX: Contract Forms  

Article 3 

Effective Date 

3.1 - Effective Date (Reference GCC Clause 

1) 

The Effective Date upon which the period 

until the Time for Completion of the Facilities 

shall be counted from is the date when all of 

the following conditions have been fulfilled: 

(a) This Contract Agreement has been duly 

executed for and on behalf of the Employer 

and the Contractor; 

(b) The Contractor has submitted to the Em-

ployer the performance security and the ad-

vance payment guarantee; 

(c) The Employer has paid the Contractor 

the advance payment 

(d) The Employer handed over clear site(s) 

Please modify the clause as below: 

3.1 - Effective Date (Reference GCC Clause 

1) 

The Effective Date upon which the period 

until the Time for Completion of the Facilities 

shall be counted from is the date when all of 

the following conditions have been fulfilled: 

(a) This Contract Agreement has been duly 

executed for and on behalf of the Employer 

and the Contractor; 

(b) The Contractor has submitted to the Em-

ployer the performance security and the ad-

vance payment guarantee; 

(c) The Employer has paid the Contractor 

the advance payment 

(d) The Employer handed over clear site(s) 

including necessary permits 

(e) The Employer has established the ir-

No  
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including necessary permits 

Each party shall make its best efforts to fulfil 

the above conditions for which it is respon-

sible as soon as practicable. 

revocable letter of credit for payment to 

contractor 

Each party shall make its best efforts to fulfil 

the above conditions for which it is respon-

sible as soon as practicable. 

252 Volume 1, Section IX: Contract Forms 

Appendix 1 - Terms and Procedures of 

Payment 

B. Payment Procedures 

The procedures for applying for certification 

for and making payments shall be as fol-

lows: 

 

The payment of the portion of the contract 

price for goods and services under the con-

tract shall be 

disbursed directly by KfW according to 

KfW's Simplified Direct Disbursement Pro-

cedure. 

 

The payment of the portion of the contract 

price will be paid as per PGCB's financial 

and account rules or any other account rules 

in force and adopted by the Employer. 

 

The Employer will pay the Contractor 

against the Interim Payment Certificate is-

sued by the Engineer /Employer.'' 

We understand that payment mechanism for 

foreign portion (Plant and Equipment Sup-

plied from Abroad) shall be through Letter of 

Credit. 

No  

253 Volume 1, Section IX: Contract Forms 

Appendix 8 - Functional Guarantees1. 

GeneralThis appendix sets out(a) the func-

tional guarantees referred to in GCC Clause 

28 (Functional Guarantees)(b) the precondi-

tions to the validity of the functional guaran-

1) We could not find any formula for calcula-

tion of liquidated damages for failure to at-

tain functional guarantees. Please provide 

the same.2) Also, we understand that this 

claim is only applicable for Transformers 

and not for any other equipment. 

We don’t understand your question  
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tees, either in production and/or con-

sumption, set forth below(c) the minimum 

level of the functional guarantees(d) the 

formula for calculation of liquidated damag-

es for failure to attain the functional guaran-

tees.4.4 Limitation of LiabilitySubject to 

para. 4.3 above, the Contractor's aggregate 

liability to pay liquidated damages for failure 

to attain the functional guarantees shall not 

exceed ten percent (10%) of the contract 

price. 

254 Additional Clause on Limitation of Liability 

per Damage Event 

The Bidder requests for inclusion of the 

clauses as below: 

 

Per Damage Event Liability of the Contractor 

shall be limited to Euro 0.5 Million.  

No  

255 Additonal Clause on Export Reservation  The Bidder requests to include the fol-

lowing reservation clause as a separate 

clause in the tender documents: 

 

"Bidder shall not be obligated to fulfill this 

agreement if such fulfillment is prevented by 

any impediments arising out of national or 

international foreign trade or customs re-

quirements or any embargoes or other sanc-

tions”. 

No  

256 Additional Clause on Sales Contract Clause The Bidder/ Contractor proposes the in-

clusion of the below mentioned Sales 

Contract Clause in the Tender docu-

ments. 

 

1. If Employer transfers goods (hardware 

and/ or software and/ or technology as well 

as corresponding documentation, regardless 

No  
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of the mode of provision) delivered by Bid-

der/ Contractor or works and services (in-

cluding all kinds of technical support) per-

formed by Bidder/ Contractor to a third party 

worldwide, Employer shall comply with all 

applicable national and international (re-) 

export control regulations. In any event Em-

ployer shall comply with the (re-) export con-

trol regulations of the Federal Republic of 

Germany, of the European Union and of the 

United States of America.  

2. If required to conduct export control 

checks, Employer, upon request by Bidder/ 

Contractor, shall promptly provide Bidder/ 

Contractor with all information pertaining to 

particular end customer, destination and in-

tended use of goods, works and services 

provided by Bidder/ Contractor, as well as 

any export control restrictions existing.  

3. Employer shall indemnify and hold harm-

less Bidder/ Contractor from and against any 

claim, proceeding, action, fine, loss, cost 

and damages arising out of or relating to any 

noncompliance with export control regula-

tions by Employer, and Employer shall com-

pensate Bidder/ Contractor for all losses and 

expenses resulting thereof, unless such 

noncompliance was not caused by fault of 

the Employer. This provision does not imply 

a change in burden of proof.  

257 Additional Clause on Interest Cost The invoices shall be settled immediately 

when due for payment. If Employer is in de-

fault with respect to the agreed terms of 

payment, it shall be liable, to pay default in-

No  
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terest, from the due date of payment at a 

rate of 13% p.a. on the amount that have not 

been paid by the Employer. 

258 Additional Clause on Storage Cost If dispatch or delivery is delayed at Employ-

er's request or due to reason attributable to 

Employer by more than one month after no-

tice was given of the readiness for dispatch 

by Bidder/ Contractor, Employer may be 

charged storage costs for each month 

thereafter up to the amount of 0.5 % of the 

Subcontract price of the Works but in no 

event shall the aggregate storage charges 

exceed a total of 5% of the total Subcontract 

price. Thereafter, the Contract shall be 

deemed to be terminated at the option of 

Bidder/ Contractor. Bidder/ Contractor shall 

be free to dispose of the supply and recover 

damages from Employer.  

No  

259 Bidding document/Vol-1/Section 3/ Clause 

2.7 

 

2.7 Manufacturers/Subcontractors:  

2. Gas Insulated Switchgear : 

At least one evidence from end users for 

satisfactory service of equipment for a mini-

mum of three (3) years as on the date of bid 

opening 

Bidder understands that the performance 

certificate to be provided in the bid should 

be for the same GIS Model/Design that bid-

der intends to supply. The same should be 

substantiated with  supporting drawings. 

Yes  

260 Bidding document/Vol-3/Schedule B/Price 

Schedule 1/ S No. Q1.1 

And  

Bidding document/Vol-2/ 17. Bid Drawings 

 

Price Schedule: 

S No. Q: GIB and/or Cable connections  

As per the price schedule (Volume 3, 

Schedule B) vendor can propose either ca-

ble or GIB for connection between GIS bays 

with line or Transformer. 

Typical arrangement of the same is shown 

in Drg. No. 

PGCB/KfW/2012.66.436/SSWZ/3.3 for 

Please see answer 27 

 

Yes 
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AND 

Typical arrangement of the same is shown 

in Drg. No. 

PGCB/KfW/2012.66.436/SSWZ/3.3 for 

132kV and  Drg no: TSC/11.3 for 230kV. 

132kV and  Drg no: TSC/11.3 for 230kV. 

Bidder understands that cable basement to 

be considered as a part of building for either 

case of  GIB or Cable. Kindly confirm. 

261 Bidding document/Vol-3/Schedule B/Price 

Schedule 1 & Schedule 2 

In absence of any list of mandatory spares  

in price schedule, Bidder understands that 

mandatory spares are not in the scope of 

Bidder. 

Only generally speaking - yes. 

 

If spare parts or special tools and 

equipment are requested on some 

other place, those shall be supplied 

together with the equipment 

 
One complete portable SF6 gas filling 

& evacuation plant (DILO) and one 
SF6 gas leak detector shall be provid-
ed for complete lot (not for each sub-

station) 

 

 

262 Bidding document/Vol-1/Section 3/ Clause 

2.7 

 

2.7 Manufacturers/Subcontractors:  

At least last twenty (20) years of manufac-

turing experience of minimum 220 kV or 

higher rating GIS Switchgear 

Bidder understands that GIS manufacturer 

should have at least last twenty (20) years of 

manufacturing experience of minimum 220 

kV or higher rating GIS Switchgear support-

ed with supply record of last 20 years out-

side bidders own country or in Tropical hu-

mid climate. Please confirm. 

Yes  

263 Bidding document/Vol-2/ Section 1:Scope of 

work/ Page no 4 

 

New 230kV GIS Building : The new 230 kV 

GIS building has to be with cable basement, 

but no full cable basement is required. Gen-

erally, the cable basement will be only for 

primary and secondary cables. The height of 

the cable basement should be 3 (three) me-

ters.  

Bidder understands that New 230 kV GIS 

Building, New 132kV GIS and Control room 

building will have  cable basement of 3 me-

ters. Kindly confirm. 

Confirmed  
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AND 

New 132kV GIS and Control Building 

The new 132 kV GIS and control building 

has to be with cable basement, but no full 

cable basement is required. Generally, the 

cable basement will be only for primary and 

secondary cables. The height of the cable 

basement should be 3 (three) meters. 

 

New 230/132kV Substation, Feni 

264 Bidding document/Vol-2/Section-1/Scope of 

work/1.6/1.6.1 & Draw-

ing/SLD/FEN/1.1/1Short circuit rating for 

230kV System 

As per technical specifications, rated sym-

metrical short circuit current for 230kV is 

50kA for 1 sec. However, in the tender SLD, 

the bus rating mentioned for 230kV system 

is 40kA for 1 sec. Please confirm which is to 

be followed. 

50 kA  

265 Bidding document/Vol-3/Schedule 

B1/A.AG.1 & AG.2 & A5 & Draw-

ing/SLD/FEN/1.1/1 

 

Outdoor surge arresters, GIS type - 

230kV 

As per Clause AG.1 & AG.2 of price sched-

ule, outdoor surge arresters , GIS type are 

required.  

However, As per  Clause A5, AIS type surge 

arresters are considered. Also, in the tender 

SLD, AIS type surge arresters are shown.  

Please confirm surge Arrestors to be GIS 

type or AIS type? 

Please see answer 27  

266 Bidding document/Vol-3/Schedule B1/F.F.1  

& Drawing/SLD/FEN/1.1/1 

 

Earthing/Auxiliary Transformer 

As per Price schedule, the vector group for 

the said transformer is mentioned as Dyn11.  

However, as per tender SLD, it is mentioned 

as ZNyn11.   

Please confirm which is to be followed. 

The vector group of Earthing/Auxiliary 
transformer shall be confirmed by de-

tail design.  
 

Bidders shall consider both options 

 

267 Bidding document/Vol-3/Schedule 

B1/A.AG.4  & Drawing/SLD/FEN/1.1/1 

 

As per price schedule, metering bay with 2 

sets of motor operated disconnector is re-

quired.  

Disconnector, for metering bay 

 

Drawings are PRELIMINARY and FOR 
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230kV GIS Metering Bay However, as per tender SLD manual operat-

ing link is shown. 

Please confirm which is to be followed. 

TENDER PURPOSE ONLY 

268 Bidding document/Vol-3/Schedule 

B1/B.BG.1 & BG.2 & B5 & Draw-

ing/SLD/FEN/1.1/2 

 

Outdoor surge arresters, GIS type - 

132kV 

As per Clause BG.1 & BG.2 of price sched-

ule, outdoor surge arresters , GIS type are 

required. 

 However, As per  Clause B5, AIS type 

surge arresters are considered.Also, in the 

tender SLD, AIS type surger Arrestor are 

shown.  

Please confirm surge Arrestors to be GIS 

type or AIS type? 

Please see answer 27  

269 Bidding document/Vol-3/Schedule 

B1/B.BG.4  & Drawing/SLD/FEN/1.1/2 

 

132kV GIS Metering Bay 

As per price schedule, metering bay with 2 

sets of motor operated disconnector is re-

quired. 

However, as per tender SLD manual operat-

ing link is shown. 

Please confirm which is to be followed. 

Disconnector, for metering bay 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

270 Bidding document/Vol-3/Schedule 

B1/B.BG.3.1  & Drawing/SLD/FEN/1.1/2 

 

132kV GIS Bus sectionalizer bay 

As per price schedule, bus sectionalizer for 

each bus is required. However, as per ten-

der SLD, it is shown only for Bus-1.  

Please confirm which is to be followed. 

Please, follow the price schedule 
 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY 

 

271 General 

 

132kV GIS Earthing and metering bay 

For 132kV GIS, bus sectionalizer is required 

as per tender documents. As per our under-

standing, earthing and metering bays are 

required for the both the sections.  

Please confirm and amend the SLD & Price 

schedule accordingly. 

Please, see the answer 24 and 25  

272 Drawing/LAYOUT/FEN/2 

 

Plot plan 

Please provide the dimensions for the plot 

available for present scope. 

Bidders are kindly invited to visit re-

quired locations 
 

273 Bidding document/Vol-2/Section-1/Scope of 

work/1.2 & Drawing/LAYOUT/FEN/2 

 

Buiding size mentioned in the Technical 

specification is different from Building di-

mension shown in the layout. 

No 

 

Drawings are PRELIMINARY and FOR 
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230kV GIS Building Bidder understands that Building size can be 

optimized as per proposed switchgear of-

fered by Bidder. Kindly confirm. 

TENDER PURPOSE ONLY 

274 Bidding document/Vol-2/Section-1/Scope of 

work/1.2 & Drawing/LAYOUT/FEN/2 

 

132kV GIS Building 

Buiding size mentioned in the Technical 

specification is different from Building di-

mension shown in the layout. 

Bidder understands that Building size can be 

optimized as per proposed switchgear of-

fered by Bidder. Kindly confirm. 

No 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

275 Bidding document/Vol-3/Schedule 

B1/A.A6.2 & Drawing/LAYOUT/FEN/2 

 

230kV Line trap 

230kV Line traps are required as per price 

schedule.   

However, the same has not been shown in 

the layout.  

Please clarify the requirement of Wave Trap. 

Please, see Addendum 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

276 Drawing/SLD/FEN/1.1/2 

 

132kV Surge arresters 

132kV surge arresters are not mentioned in 

SLD for line bays. However, the quantity for 

the same has been considered in price 

schedule. 

Please clarify the requirement. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

277 Bidding document/Vol-3/Schedule B/Price 

Schedule 4/ S No. L3.1X.4 

 

L3.1X : EOT Crane 

Installation & other services for EOT crane 

has been mentioned in Schedule 4 of Price 

schedule. However supply of EOT Crane is 

not mentioned in Schedule 1 & 2 of Price 

Schedule. 

Kindly clarify Supply of EOT Crane is in Bid-

der's scope. If yes, please amend the same 

in Price schedule.  

Yes, crane is part of the scope 

 

Crane is part of the building and price 

shall be included in the price for build-

ing 

 

278 Bidding document/Vol-3/Schedule B/Price 

Schedule 4/ S No. L3.2X.4L3.2X : EOT 

Crane 

Installation & other services for EOT crane 

has been mentioned in Schedule 4 of Price 

schedule. However supply of EOT Crane is 

not mentioned in Schedule 1 & 2 of Price 

Schedule.Kindly clarify Supply of EOT 

Crane is in Bidder's scope. If yes, please 

amend the same in Price schedule.  

Yes, crane is part of the scope 

 

Crane is part of the building and price 

shall be included in the price for build-

ing 
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230/132kV Substation, Bhulta 

279 Bidding document/Vol-3/Schedule B1/A.A.5  

& Drawing/SLD/BHU/2.1 

 

230kV Surge Arrester 

As per price schedule, surge arrester with 

192kV continuous operating voltage is re-

quired.  

However, as per tender SLD, 186kV surge 

arrestor is mentioned.  

Please clarify. 

192 kV  

280 Drawing/SLD/BHU/2.1 

 

132kV Line 3/1 & Line 3/2 

As per  technical specifications and price 

schedule, 6 line bays are in present scope of 

works.  

But as per tender SLD, line bay 3/1 & line 

bay 3/2 are dotted.  

Kindly confirm the scope. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

281 Bidding document/Vol-3/Schedule B1/F.F.1  

& Drawing/SLD/BHU/2.1 

 

Earthing/Auxiliary Transformer 

As per Price schedule, the vector group for 

the said transformer is mentioned as Dyn11. 

However, as per tender SLD, it is mentioned 

as ZNyn11. 

Please confirm. 

The vector group of Earthing/Auxiliary 
transformer shall be confirmed by de-

tail design.  
 

Bidders shall consider both options 

 

282 Bidding document/Vol-3/Schedule B1/F.F.1  

& Drawing/SLD/BHU/2.1 

 

132kV Voltage Transformer 

As per price schedule, 132kV CVT is re-

quired. However, as per SLD, IVT & CVT 

both mentioned. Please confirm. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

283 Bidding document/Vol-3/Schedule B1/B5  & 

Drawing/SLD/BHU/2.1 

 

132kV surge arresters 

In the price schedule 6 nos. Surge arresters 

are mentioned. However, as per SLD 6+18 

= 24 nos. of surge arresters are required. 

Please clarify the requirement. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

284 Drawing/SLD/BHU/2.1 

 

132kV Disconnector 

Bidder understands 1 set of 132kV discon-

nector is required just before 300MVA trans-

formers. However, the same has not been 

considered. Please clarify. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
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285 Drawing/LAYOUT/BHU/2.2 

 

Layout Plan 

Please provide the layout of existing 132kV 

switchyard. 

Bidders are kindly invited to visit re-

quired locations 
 

286 Drawing/LAYOUT/BHU/2.2 

 

230kV Bus 

Bidder understands that extension of 230kV 

main bus is not in present scope of work. 

Please confirm. 

Yes  

287 Drawing/LAYOUT/BHU/2.2 

 

132kV Bus 

Please confirm if construction of 132kV Main 

Bus for future is not in present scope of 

work. 

Confirmed  

288 Drawing/LAYOUT/BHU/2.2 

 

Earthing 

Please provide the details of the existing 

earthmat layout. 

Bidders are kindly invited to visit re-

quired locations 
 

289 Drawing/LAYOUT/BHU/2.2 

 

Cable trench 

Please provide the details of the existing ca-

ble trench layout. 

Bidders are kindly invited to visit re-

quired locations 
 

290 Drawing/LAYOUT/BHU/2.2 

 

LVAC board 

Please provide the details of the existing LV 

AC Distribution board. 

Bidders are kindly invited to visit re-

quired locations 
 

291 Drawing/LAYOUT/BHU/2.2 

 

LVDC board 

Please provide the details of the existing LV 

DC Distribution board. 

Bidders are kindly invited to visit re-

quired locations 
 

292 Bidding document/Vol-3/Schedule 

B1/Q/Q.2.2   

 

132kV XLPE cable 

The requirement for 132kV cable is not 

clear. Please confirm the termination points 

and the route length for the same. 

Bidders are kindly invited to visit re-

quired locations 
 

New 230/132kV Substation, Birulia 

293 Bidding document/Vol-2/Section-1/Scope of 

work/1.6/1.6.1 & Drawing/SLD/BIR/3.1/1 

 

Short circuit rating for 230kV System 

As per technical specifications, rated sym-

metrical short circuit current for 230kV is 

50kA for 1 sec. However, in the tender SLD, 

the bus rating mentioned for 230kV system 

is 40kA for 1 sec.  

50 kA  
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Please confirm which is to be followed. 

294 Bidding document/Vol-3/Schedule 

B1/A.AG.1 & AG.2 & A5 & Draw-

ing/SLD/BIR/3.1/1Outdoor surge arresters, 

GIS type - 230kV 

As per Clause AG.1 & AG.2 of price sched-

ule, outdoor surge arresters , GIS type are 

required. However, As per  Clause A5, AIS 

type surge arresters are considered.Also, in 

the tender SLD, AIS type LA are shown. 

Please confirm surge Arrestors to be GIS 

type or AIS type? 

Please see answer 27  

295 Bidding document/Vol-3/Schedule B1/F.F.1  

& Drawing/SLD/BIR/3.1/1 

 

Earthing/Auxiliary Transformer 

As per Price schedule, the vector group for 

the said transformer is mentioned as Dyn11. 

However, as per tender SLD, it is mentioned 

as ZNyn11.  

Please confirm. 

The vector group of Earthing/Auxiliary 
transformer shall be confirmed by de-

tail design. 
 

Bidders shall consider both options 

 

296 Bidding document/Vol-3/Schedule 

B1/A.AG.4  & Drawing/SLD/BIR/3.1/1 

 

230kV GIS Metering Bay 

As per price schedule, metering bay with 2 

sets of motor operated disconnector is re-

quired. However, as per tender SLD manual 

operating link is shown. Please confirm. 

Disconnector  

297 Bidding document/Vol-3/Schedule 

B1/B.BG.1 & BG.2 & B5 & Draw-

ing/SLD/BIR/3.1/2 

 

Outdoor surge arresters, GIS type - 132kV 

As per Clause BG.1 & BG.2 of price sched-

ule, outdoor surge arresters , GIS type are 

required.  

However, As per  Clause B5, AIS type surge 

arresters are considered.Also, in the tender 

SLD, AIS type LA are shown.  

Please confirm surge Arrestors to be GIS 

type or AIS type? 

Please see answer 27  

298 Bidding document/Vol-3/Schedule 

B1/B.BG.4  & Drawing/SLD/BIR/3.1/2 

 

132kV GIS Metering Bay 

As per price schedule, metering bay with 2 

sets of motor operated disconnector is re-

quired.  

However, as per tender SLD manual operat-

ing link is shown.  

Please confirm which is to be followed. 

Disconnector  
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299 Bidding document/Vol-3/Schedule 

B1/B.BG.3.1  & Drawing/SLD/BIR/3.1/2 

 

132kV GIS Bus sectionalizer bay 

As per price schedule, bus sectionalizer for 

each bus is required. However, as per ten-

der SLD, it is shown only for Bus-1.  

Please confirm which is to be followed. 

Please, see answer 24  

300 General 

 

132kV GIS Earthing and metering bay 

For 132kV GIS, bus sectionalizer is required 

as per tender documents.  

As per our understanding, earthing and me-

tering bays are required for the both the sec-

tions.  

Please confirm. 

Please, see answer 24 and 25 

 

Yes, Earthing bay on both sections is 

required 

YES 

4 

301 Drawing/LAYOUT/BIR/2 

 

Plot plan 

Please provide the dimensions for the plot 

available for present scope. 

Bidders are kindly invited to visit re-

quired locations 
 

302 Bidding document/Vol-2/Section-1/Scope of 

work/1.2 & Drawing/LAYOUT/BIR/2 

 

230kV GIS Building 

Buiding size mentioned in the Technical 

specification is different from Building di-

mension shown in the layout. 

Bidder understands that Building size can be 

optimized as per proposed switchgear of-

fered by Bidder. Kindly confirm. 

No 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

303 Bidding document/Vol-2/Section-1/Scope of 

work/1.2 & Drawing/LAYOUT/BIR/2 

 

132kV GIS Building 

Buiding size mentioned in the Technical 

specification is different from Building di-

mension shown in the layout. 

Bidder understands that Building size can be 

optimized as per proposed switchgear of-

fered by Bidder. Kindly confirm. 

No 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

304 Bidding document/Vol-3/Schedule 

B1/A.A6.2 & Drawing/LAYOUT/BIR/2 

 

230kV Line trap 

230kV Line traps are required as per price 

schedule. However, the same has not been 

shown in the layout.  

Please confirm which is to be followed. 

Please, see Addendum 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

305 Drawing/SLD/BIR/2.1/2 

 

132kV Surge arresters 

132kV surge arresters are not mentioned in 

SLD for line bays. However, the quantity for 

the same has been considered in price 

schedule. Please clarify. 

Please confirm which is to be followed. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
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306 Bidding document/Vol-3/Schedule B/Price 

Schedule 4/ S No. L3.1X.4 

 

L3.1X : EOT Crane 

Installation & other services for EOT crane 

has been mentioned in Schedule 4 of Price 

schedule. However supply of EOT Crane is 

not mentioned in Schedule 1 & 2 of Price 

Schedule. 

Kindly clarify Supply of EOT Crane is in Bid-

der's scope. If yes, please amend the same 

in Price schedule.  

Yes, crane is part of the scope 

 

Crane is part of the building and price 

shall be included in the price for build-

ing 

 

307 Bidding document/Vol-3/Schedule B/Price 

Schedule 4/ S No. L3.2X.4 

 

L3.2X : EOT Crane 

Installation & other services for EOT crane 

has been mentioned in Schedule 4 of Price 

schedule. However supply of EOT Crane is 

not mentioned in Schedule 1 & 2 of Price 

Schedule. 

Kindly clarify Supply of EOT Crane is in Bid-

der's scope. If yes, please amend the same 

in Price schedule.  

Yes, crane is part of the scope 

 

Crane is part of the building and price 

shall be included in the price for build-

ing 

 

New 230/132kV Substation, Naogaon 

308 Bidding document/Vol-2/Section-1/Scope of 

work/1.6/1.6.1 & Draw-

ing/SLD/NAO/4.1/1Short circuit rating for 

230kV System 

As per technical specifications, rated sym-

metrical short circuit current for 230kV is 

50kA for 1 sec. However, in the tender SLD, 

the bus rating mentioned for 230kV system 

is 40kA for 1 sec. Please confirm which is to 

be followed. 

50 kA  

309 Bidding document/Vol-3/Schedule 

B1/A.AG.1 & AG.2 & A5 & Draw-

ing/SLD/NAO/4.1/1 

 

Outdoor surge arresters, GIS type - 230kV 

As per Clause AG.1 & AG.2 of price sched-

ule, outdoor surge arresters , GIS type are 

required.  

However, As per  Clause A5, AIS type surge 

arresters are considered.Also, in the tender 

SLD, AIS type LA are shown.  

Please confirm surge Arrestors to be GIS 

type or AIS type? 

Please see answer 27  
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310 Bidding document/Vol-3/Schedule B1/F.F.1  

& Drawing/SLD/NAO/4.1/1 

 

Earthing/Auxiliary Transformer 

As per Price schedule, the vector group for 

the said transformer is mentioned as Dyn11. 

However, as per tender SLD, it is mentioned 

as ZNyn11.  

Please confirm. 

The vector group of Earthing/Auxiliary 
transformer shall be confirmed by de-

tail design. 
 

Bidders shall consider both options 

 

311 Bidding document/Vol-3/Schedule 

B1/A.AG.4  & Drawing/SLD/NAO/4.1/1 

 

230kV GIS Metering Bay 

As per price schedule, metering bay with 2 

sets of motor operated disconnector is re-

quired. However, as per tender SLD manual 

operating link is shown. Please confirm. 

Disconnector  

312 Tender SLD- Drawing/SLD/SHA/1.1/1 

 

Substation 

Name of the substation in the tender SLD for 

Naogaon has been mentioned as Shahjipur. 

We assume that it is a typographical error 

and the drawing belongs to Naogaon sub-

station only. Please confirm. 

Yes  

313 Bidding document/Vol-3/Schedule 

B1/B.BG.1 & BG.2 & B5 & Tender SLD 

 

Outdoor surge arresters, GIS type - 132kV 

As per Clause BG.1 & BG.2 of price sched-

ule, outdoor surge arresters , GIS type are 

required.  

However, As per  Clause B5, AIS type surge 

arresters are considered.Also, in the tender 

SLD, AIS type LA are shown.  

Please confirm surge Arrestors to be GIS 

type or AIS type? 

Please see answer 27  

314 Bidding document/Vol-3/Schedule 

B1/B.BG.4  & Tender SLD 

 

132kV GIS Metering Bay 

As per price schedule, metering bay with 2 

sets of motor operated disconnector is re-

quired.  

However, as per tender SLD manual operat-

ing link is shown.  

Please confirm which is to be followed. 

Disconnector  

315 Bidding document/Vol-3/Schedule 

B1/B.BG.3.1  & Tender SLD 

 

132kV GIS Bus sectionalizer bay 

As per price schedule, bus sectionalizer for 

each bus is required. However, as per ten-

der SLD, it is shown only for Bus-1.  

Please confirm which is to be followed. 

Please, follow the price schedule 

Bus Sestionalizer is required only for 

Bus 1 
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316 General 

 

132kV GIS Earthing and metering bay 

For 132kV GIS, bus sectionalizer is required 

as per tender documents.  

As per our understanding, earthing and me-

tering bays are required for the both the sec-

tions.  

Please confirm. 

Please, see answer 24 and 25 Yes 

317 Drawing/LAYOUT/NAO/2 

 

Plot plan 

Please provide the dimensions for the plot 

available for present scope. 

Bidders are kindly invited to visit re-

quired locations 
 

318 Bidding document/Vol-2/Section-1/Scope of 

work/1.2 & Drawing/LAYOUT/NAO/2 

 

230kV GIS Building 

Buiding size mentioned in the Technical 

specification is different from Building di-

mension shown in the layout. 

Bidder understands that Building size can be 

optimized as per proposed switchgear of-

fered by Bidder. Kindly confirm. 

No 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

319 Bidding document/Vol-2/Section-1/Scope of 

work/1.2 & Drawing/LAYOUT/NAO/2 

 

132kV GIS Building 

Buiding size mentioned in the Technical 

specification is different from Building di-

mension shown in the layout. 

Bidder understands that Building size can be 

optimized as per proposed switchgear of-

fered by Bidder. Kindly confirm. 

No 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

320 Bidding document/Vol-3/Schedule 

B1/A.A6.2 & Drawing/LAYOUT/NAO/2 

 

230kV Line trap 

230kV Line traps are required as per price 

schedule.  

However, the same has not been shown in 

the layout. 

Please clarify the requirement. 

Please, see Addendum 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

321 Drawing/SLD/NAO/2.1/2 

 

132kV Surge arresters 

132kV surge arresters are not mentioned in 

SLD for line bays.  

However, the quantity fo rthe same has 

been considered in price schedule. 

Please clarify the requirement. 

Please see answer 27  

322 Drawing/SLD/NAO/1.1/3 

 

33kV Switchgear 

Bidder understands that for 33kV bays as-

sociated with 50/75MVA transformer, all 

equipments except 50/75MVA transformers 

Yes, all other equipment and services 

shall be included 
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are in present scope . Only 50/75MVA exist-

ing transformers are to be reused. 

Kindly confirm. 

323 Drawing/LAYOUT/NAO/2 

 

33kV Switchyard 

Please provide details of the existing 33kV 

switchyard in the layout. 

Bidders are kindly invited to visit re-

quired locations 
 

324 Drawing/LAYOUT/NAO/233kV Switchyard 
Please provide details of the existing 33kV 

bus. 

Bidders are kindly invited to visit re-

quired locations 
 

325 Bidding document/Vol-3/Schedule B/Price 

Schedule 4/ S No. L3.1X.4 

 

L3.1X : EOT Crane 

Installation & other services for EOT crane 

has been mentioned in Schedule 4 of Price 

schedule. However supply of EOT Crane is 

not mentioned in Schedule 1 & 2 of Price 

Schedule. 

Kindly clarify Supply of EOT Crane is in Bid-

der's scope. If yes, please amend the same 

in Price schedule.  

Yes, crane is part of the scope 

 

Crane is part of the building and price 

shall be included in the price for build-

ing 

 

326 Bidding document/Vol-3/Schedule B/Price 

Schedule 4/ S No. L3.2X.4 

 

L3.2X : EOT Crane 

Installation & other services for EOT crane 

has been mentioned in Schedule 4 of Price 

schedule. However supply of EOT Crane is 

not mentioned in Schedule 1 & 2 of Price 

Schedule. 

Kindly clarify Supply of EOT Crane is in Bid-

der's scope. If yes, please amend the same 

in Price schedule.  

Yes, crane is part of the scope 

 

Crane is part of the building and price 

shall be included in the price for build-

ing 

 

New 230/132kV Substation, Purbasadipur 

327 Bidding document/Vol-2/Section-1/Scope of 

work/1.6/1.6.1 & Drawing/SLD/PUR/5.1/1 

 

Short circuit rating for 230kV System 

As per technical specifications, rated sym-

metrical short circuit current for 230kV is 

50kA for 1 sec. However, in the tender SLD, 

the bus rating mentioned for 230kV system 

is 40kA for 1 sec.  

Please confirm which is to be followed. 

50 kA  
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328 Bidding document/Vol-3/Schedule 

B1/A.AG.1 & AG.2 & A5 & Draw-

ing/SLD/PUR/5.1/1 

 

Outdoor surge arresters, GIS type - 230kV 

As per Clause AG.1 & AG.2 of price sched-

ule, outdoor surge arresters , GIS type are 

required.  

However, As per  Clause A5, AIS type surge 

arresters are considered.Also, in the tender 

SLD, AIS type LA are shown.  

Please confirm surge Arrestors to be GIS 

type or AIS type? 

Please see answer 27  

329 Bidding document/Vol-3/Schedule B1/F.F.1  

& Drawing/SLD/PUR/5.1/1 

 

Earthing/Auxiliary Transformer 

As per Price schedule, the vector group for 

the said transformer is mentioned as Dyn11. 

However, as per tender SLD, it is mentioned 

as ZNyn11.  

Please confirm. 

The vector group of Earthing/Auxiliary 
transformer shall be confirmed by de-

tail design. 
 

Bidders shall consider both options 

 

330 Bidding document/Vol-3/Schedule 

B1/A.AG.4  & Drawing/SLD/PUR/5.1/1 

 

230kV GIS Metering Bay 

As per price schedule, metering bay with 2 

sets of motor operated disconnector is re-

quired. However, as per tender SLD manual 

operating link is shown. Please confirm. 

Disconnector  

331 Bidding document/Vol-3/Schedule 

B1/B.BG.1 & BG.2 & B5 & Draw-

ing/SLD/PUR/1.1/2 

 

Outdoor surge arresters, GIS type - 132kV 

As per Clause BG.1 & BG.2 of price sched-

ule, outdoor surge arresters , GIS type are 

required.  

However, As per  Clause B5, AIS type surge 

arresters are considered.Also, in the tender 

SLD, AIS type LA are shown.  

Please confirm surge Arrestors to be GIS 

type or AIS type? 

Please see answer 27  

332 Bidding document/Vol-3/Schedule 

B1/B.BG.4  & Draw-

ing/SLD/PUR/1.1/2132kV GIS Metering Bay 

As per price schedule, metering bay with 2 

sets of motor operated disconnector is re-

quired. However, as per tender SLD manual 

operating link is shown. Please confirm 

which is to be followed. 

Disconnector  

333 Bidding document/Vol-3/Schedule 

B1/B.BG.3.1  & Drawing/SLD/PUR/1.1/2 

 

132kV GIS Bus sectionalizer bay 

As per price schedule, bus sectionalizer for 

each bus is required. However, as per ten-

der SLD, it is shown only for Bus-1.  

Please confirm which is to be followed. 

Please, follow the price schedule  
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334 General 

 

132kV GIS Earthing and metering bay 

For 132kV GIS, bus sectionalizer is required 

as per tender documents.  

As per our understanding, earthing and me-

tering bays are required for the both the sec-

tions.  

Please confirm. 

Yes 
 

Yes, you are right 
Please see answer 24 and 25 

Yes 

335 Drawing/LAYOUT/PUR/2 

 

Plot plan 

Please provide the dimensions for the plot 

available for present scope. 

Bidders are kindly invited to visit re-

quired locations 
 

336 Bidding document/Vol-2/Section-1/Scope of 

work/1.2 & Drawing/LAYOUT/PUR/2 

 

230kV GIS Building 

Buiding size mentioned in the Technical 

specification is different from Building di-

mension shown in the layout. 

Bidder understands that Building size can be 

optimized as per proposed switchgear of-

fered by Bidder. Kindly confirm. 

No 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

337 Bidding document/Vol-2/Section-1/Scope of 

work/1.2 & Drawing/LAYOUT/PUR/2 

 

132kV GIS Building 

Buiding size mentioned in the Technical 

specification is different from Building di-

mension shown in the layout. 

Bidder understands that Building size can be 

optimized as per proposed switchgear of-

fered by Bidder. Kindly confirm. 

No 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

338 Bidding document/Vol-3/Schedule 

B1/A.A6.2 & Drawing/LAYOUT/PUR/2 

 

230kV Line trap 

230kV Line traps are required as per price 

schedule. However, the same has not been 

shown in the layout. Please clarify. 

Please, see Addendum 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

339 Drawing/SLD/PUR/1.1/2 

 

132kV Surge arresters 

132kV surge arresters are not mentioned in 

SLD for line bays. However, the quantity fo 

rthe same has been considered in price 

schedule. Please clarify. 

Please see answer 27  

340 Drawing/SLD/PUR/1.1/3 

 

33kV Switchgear 

We assume that for 33kV bays associated 

with 50/75MVA transformer, all equipments 

except 50/75MVA transformers are in pre-

sent scope . Only 50/75MVA existing trans-

formers are to be reused. 

Yes  
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341 Drawing/LAYOUT/PUR/2 

 

33kV Switchyard 

Please provide details of the existing 33kV 

switchyard in the layout. 

Bidders are kindly invited to visit re-

quired locations 
 

342 Drawing/LAYOUT/PUR/2 

 

33kV Switchyard 

Please provide details of the existing 33kV 

bus. 

Bidders are kindly invited to visit re-

quired locations 
 

343 Bidding document/Vol-3/Schedule B/Price 

Schedule 4/ S No. L3.1X.4 

 

L3.1X : EOT Crane 

Installation & other services for EOT crane 

has been mentioned in Schedule 4 of Price 

schedule. However supply of EOT Crane is 

not mentioned in Schedule 1 & 2 of Price 

Schedule. 

Kindly clarify Supply of EOT Crane is in Bid-

der's scope. If yes, please amend the same 

in Price schedule.  

Yes, crane is part of the scope 

 

Crane is part of the building and price 

shall be included in the price for build-

ing 

 

344 Bidding document/Vol-3/Schedule B/Price 

Schedule 4/ S No. L3.2X.4 

 

L3.2X : EOT Crane 

Installation & other services for EOT crane 

has been mentioned in Schedule 4 of Price 

schedule. However supply of EOT Crane is 

not mentioned in Schedule 1 & 2 of Price 

Schedule. 

Kindly clarify Supply of EOT Crane is in Bid-

der's scope. If yes, please amend the same 

in Price schedule.  

Yes, crane is part of the scope 

 

Crane is part of the building and price 

shall be included in the price for build-

ing 

 

Extension of existing 230/132kV Substation, Bogra 

345 Drawing/LAYOUT/BOG/6.2 

 

Layout Plan 

Please provide the layout of existing 230kV 

switchyard. 

Bidders are kindly invited to visit re-

quired locations 
 

346 Drawing/LAYOUT/BOG/6.2 

 

230kV Bus 

Bidder understands that extension of 230kV 

main bus is not in present scope of work. 

Please confirm. 

No, your understanding is wrong  
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347 Drawing/LAYOUT/BOG/6.2 

 

Earthing 

Please provide the details of the existing 

earthmat layout. 

Bidders are kindly invited to visit re-

quired locations 
 

348 Drawing/LAYOUT/BOG/6.2Cable trench 
Please provide the details of the existing ca-

ble trench layout. 

Bidders are kindly invited to visit re-

quired locations 
 

349 Drawing/LAYOUT/BOG/6.2 

 

LVAC board 

Please provide the details of the existing LV 

AC Distribution board. 

Bidders are kindly invited to visit re-

quired locations 
 

350 Drawing/LAYOUT/BOG/6.2 

 

LVDC board 

Please provide the details of the existing LV 

DC Distribution board. 

Bidders are kindly invited to visit re-

quired locations 
 

351 Drawing/LAYOUT/BOG/6.2 

 

Control Room Building 

Please provide the details of existing control 

room building. 

Bidders are kindly invited to visit re-

quired locations 
 

352 Drawing/LAYOUT/BOG/6.2 

 

Control Room Building 

Please provide the loaction and distance of 

existing control room building from 

switchyard under present scope. 

Bidders are kindly invited to visit re-

quired locations 
 

353 Drawing/LAYOUT/BOG/6.2 

 

230kV Bus 

Please provide the details of main bus - co-

figuration, conductor type. 

Bidders are kindly invited to visit re-

quired locations 
 

354 Drawing/LAYOUT/BOG/6.2 

 

230kV Line trap 

230kV Line traps are required as per price 

schedule. However, the same has not been 

shown in the layout. Please clarify. 

Please, see Addendum 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

Extension of existing 230/132kV Substation, Barakpuria 

355 Drawing/SLD/BAR/7.1 

 

Line bay  

Bidder understands that only one dia for 

230kV ,feeding purbasadipur line is in 

scope. However, as per SLD, 2 dias are 

shown in present scope. Please clarify. 

No, your understanding is not correct 

 

Bidders are kindly invited to visit re-

quired locations 
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356 Bidding document/Vol-3/Schedule B1/A.A.5  

& Drawing/SLD/BAR/7.1 

 

230kV Surge Arrester 

As per price schedule, surge arrester with 

192kV continuous operating voltage is re-

quired.  

However, as per tender SLD, 186kV surge 

arrestor is mentioned.  

Please clarify. 

192 kV  

357 Drawing/LAYOUT/BAR/2 

 

Earthing 

Please provide the details of the existing 

earthmat layout. 

Bidders are kindly invited to visit re-

quired locations 
 

358 Drawing/LAYOUT/BAR/2 

 

Cable trench 

Please provide the details of the existing ca-

ble trench layout. 

Bidders are kindly invited to visit re-

quired locations 
 

359 Drawing/LAYOUT/BAR/2 

 

LVAC board 

Please provide the details of the existing LV 

AC Distribution board. 

Bidders are kindly invited to visit re-

quired locations 
 

360 Drawing/LAYOUT/BAR/2 

 

LVDC board 

Please provide the details of the existing LV 

DC Distribution board. 

Bidders are kindly invited to visit re-

quired locations 
 

361 Drawing/LAYOUT/BAR/2 

 

Control Room Building 

Please provide the details of existing control 

room building. 

Bidders are kindly invited to visit re-

quired locations 
 

362 Drawing/LAYOUT/BAR/2 

 

Control Room Building 

Please provide the loaction and distance of 

existing control room building from 

switchyard under present scope. 

Bidders are kindly invited to visit re-

quired locations 
 

363 Drawing/LAYOUT/BAR/2 

 

230kV Bus 

Please provide the details of main bus - co-

figuration, conductor type. 

Bidders are kindly invited to visit re-

quired locations 
 

364 Drawing/LAYOUT/BAR/2 

 

230kV Line trap 

230kV Line traps are required as per price 

schedule. However, the same has not been 

shown in the layout. Please clarify. 

Please, see Addendum 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
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365 Drawing/LAYOUT/BAR/2 

 

230kV Bus 

Please provide the short circuit current rat-

ing of the existing bus. 
50 kA  

366 Drawing/LAYOUT/BAR/2 

 

Layout Plan 

Please provide the layout of existing 230kV 

switchyard. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

367 Drawing/LAYOUT/BAR/2 

 

230kV Bus 

Bidder understands that extension of 230kV 

main bus is not in present scope of work. 

Please confirm. 

Yes 

Bidders are kindly invited to visit re-

quired locations 

 

Extension of existing 132/33kV Substation, Niamatpur 

368 Bidding document/Vol-3/Schedule 

B1/B.B1.3 & Tender SLD 

 

Short circuit rating of 145kV system 

Short circuit rating mentioned in price 

schedule is 40kA but in the tender SLD, it is 

mentioned as 31.5kA. Please clarify. 

40 kA  

369 Drawing/LAYOUT/NIA/2 

 

Earthing 

Please provide the details of the existing 

earthmat layout. 

Bidders are kindly invited to visit re-

quired locations 
 

370 Drawing/LAYOUT/NIA/2 

 

Cable trench 

Please provide the details of the existing ca-

ble trench layout. 

Bidders are kindly invited to visit re-

quired locations 
 

371 Drawing/LAYOUT/NIA/2 

 

LVAC board 

Please provide the details of the existing LV 

AC Distribution board. 

Bidders are kindly invited to visit re-

quired locations 
 

372 Drawing/LAYOUT/NIA/2 

 

LVDC board 

Please provide the details of the existing LV 

DC Distribution board. 

Bidders are kindly invited to visit re-

quired locations 
 

373 Drawing/LAYOUT/NIA/2 

 

Control Room Building 

Please provide the details of existing control 

room building. 

Bidders are kindly invited to visit re-

quired locations 
 

374 Drawing/LAYOUT/NIA/2 

 

Control Room Building 

Please provide the loaction and distance of 

existing control room building from 

switchyard under present scope. 

Bidders are kindly invited to visit re-

quired locations 
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375 Drawing/LAYOUT/NIA/2 

 

132kV Bus 

Please provide the details of main bus - co-

figuration, conductor type. 

Bidders are kindly invited to visit re-

quired locations 
 

376 Drawing/LAYOUT/NIA/2 

 

132kV Bus 

Please provide the short circuit current rat-

ing of the existing bus. 
40 kA  

377 Drawing/LAYOUT/NIA/2 

 

Layout Plan 

Please provide the layout of existing 132kV 

switchyard. 

Bidders are kindly invited to visit re-

quired locations 
 

378 Drawing/LAYOUT/NIA/2 

 

230kV Bus 

Bidder understands that extension of 132kV 

main bus is not in present scope of work. 

Please confirm. 

Bidders are kindly invited to visit re-

quired locations 
 

     

379 

Tender Documents for 230/132 kV & 132/33 kV Sub-

stations, Package 1.1; Volume 2 

 

Clause No.4.3.1 

Page 141 

'Handling on Site 

For installation purposes and to permit the 

moving of any three phase unit, the trans-

formers are to be equipped with castors (rail 

wheels). A permanent rail transfer track 

system shall be provided, integrated with 

the transformer foundations. The castors 

should be able to swivel in both the longitu-

dinal and transverse directions. 

 

'Kindly clarify in details the scope of "perma-

nent rail transfer track system shall be pro-

vided, integrated with the transformer foun-

dations." 

Appropriate, suitable rail tracks, from 

the nearby road 
 

380 
Clause No.4.3.6 

Page 143 

'Guaranteed values for component losses of 

the total loss of the transformers shall be as 

low as is consistent with transport re-

strictions, reliability and economic use of 

materials, shall be as stated in the Schedule 

B of Particulars and Guarantees. 

NA 

 

Transport is in the Contractor’s re-

sponsibility 
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'Transport restrictions are not specified an-

ywhere in the specification. In case of any 

restrictions are applicable please specify. 

381 
Clause No.4.3.7 

Page 144 

'The value of impedance measured on nor-

mal and extreme tappings shall be as stated 

in the Schedule and minimum and maximum 

values where stated in the Schedule A of 

Requirements shall not be subject to toler-

ance. 

 

Please arrange impedance pattern between 

each winding of 300 MVA Auto transformer 

(i.e. impedance between HV-LV, LV-IV,IV-

HV) 

According to the PGCB standard  

382 

Clause No.4.4.3 (Page 145) 

Clause No. 5.2.4.1 

.D1 , Sr.NO. 3.6 

'Windings 

Transformer 230kV and 132kV star con-

nected windings shall have graded insula-

tion as defined in IEC 60076. For 33kV and 

below they shall have uniform insulation as 

defined in IEC 60076. All neutral points 

shall be insulated to withstand the ap-

plied test voltage specified in the Sched-

ule of Requirements. 

 

'Neutral point insulation level shall be con-

sidered as 95 kVpeak/38 kVrms. Kindly ac-

cept. 

No  

383 
Clause No.4.4.4 

Page 146 

'Earthing of coil clamping ring 

Where coil clamping rings are of metal at 

earth potential, each ring shall be connected 

to the adjacent core clamping structure on 

the same side of the Transformer as the 

Yes  
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main earth connection. 

 

'Coil clamping ring shall be of perma-

wood/pressboard material, hence its earth-

ing is not applicable. Kindly confirm. 

384 
Clause No.4.14.2 

Page 168 

'Continuous Maximum Rating 

The auto-transformers shall have the con-

tinuous maximum rating stated in the 

Schedule A of Requirements and be provid-

ed with a delta connected tertiary winding 

capable of supplying the load stated in the 

Schedule of Requirements. No compensa-

tion shall be made to the rating of the series 

or common windings of the auto-transformer 

for any limitation in output consequent on 

the tertiary load 

but Schedule E shall be completed showing 

any restriction in 132 kV output, for condi-

tions of input from the 230 kV system, with 

the tertiary power factors of their respective 

loads down to 0.8 lagging. 

 

Please arrange impedance pattern between 

each winding of 300 MVA Auto transformer 

(i.e. impedance between HV-LV, LV-IV,IV-

HV) 

Kindly  

According to the PGCB standard  

385 
Clause No.4.7.2 

Page 153 

'Tap changers in auto-transformers shall be 

located between the HV and LV windings. 

 

'We presume that the requirement as per 

this clause is , OLTC shall be provided on 

132 kV side of HV winding for HV variation 

at ±10% at 1.25% step. Kindly confirm. 

Yes  
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386 

Clause No. 5.2.4.1 

.D1 , Sr.NO. 1.5 

Page 184 

300 MVA GTP 

Standards related to Auto transformer are 

only applicable. CENELEC EN 50216 is not 

applicable for Auto transformer. 

OK  

387 

Clause No. 5.2.4.1 

D1 , Sr.NO. 2.1 

Page 184 

We request to include the option of 

ONAN/ONAF/ODAF cooling also for 300 

MVA Auto transformer and MVA rating shall 

be 60%/80%/100% loading respectively for 

ONAN/ONAF/ODAF. 

 

Please include. 

No  

388 

Clause No. 5.2.4.1 

D1 , Sr.NO. 2.3 

Page 184 

For 300 MVA Auto Transformer :  

Rated Voltage : kV : 230 (± 10 x 1,25 %) / 

135 / 34,5  

 

However, as per datasheet heading & BOQ : 

voltage level specified as : 230 / 132 / 33 kV 

 

There is an ambiguity of rated voltage level. 

Kindly specify exact requirement of rated 

voltage level for 300 MVA Auto transformer. 

 

The name (Nominal voltage) of 300 

MVA transformer is: 

230/132/33 kV 

 

Rated voltage of 300 MVA transformer 

windings are: 

230 (± 10 x 1,25 %) / 135 / 34,5 kV 

 

389 

Clause No. 5.2.4.1 

D1 , Sr.NO. 3.8.3 

Page 186 

Hottest spot : <= 65°C 

 

 

We request to consider Hot spot tempera-

ture  68°C at 30°C of yearly average ambi-

ent temperature , considering hot spot tem-

perature of 98°C as per  IEC : 60076-Part-2. 

No  
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390 

Clause No. 5.2.4.1 

D1 , Sr.NO. 6.2 

Page 187 

Radio Interference Voltage at 0.5 MHz as 

specified in IEC 60694 : 2500 μV max 

 

Instead of radio interference voltage level 

which is obsolete test , partial discharge test 

will be done as per IEC : 60076 part -3 

OK  

391 

Clause No. 5.2.4.1 

D1 , Sr.NO. 10.1, 10.2, 10.3 

Page 188 

Kindly specify complete details of current 

transformer i.e.   ratio, class, knee point 

voltage(vk), magnetizing current (Imag) , 

secondary resistance (Rct) etc. 

 

No 

 

This values shall be part of Detail de-

sign and subject of PGCB approval 

 

392 

Clause No. 5.2.4.1 

D1 , Sr.NO. 12.1, 12.2, 12.3 

Page 189 

We presume that this clause is specified for 

cooling fans and the requirement is : 

Total No of fans : 4  

Total running fans : 3 

Total standby fans : 1 

Kindly clarify . 

 

Please, see answer 196 
 

Like in Technical schedule: 
 

75 % of the cooling system shall be 
enough for rated power 

 
25% of the cooling system is reserve 

 

393 

Clause No. 5.2.4.1 

D1 , Sr.NO. 14.5 

Page 189 

Vacuum withstand of the complete tank with 

cooler : 1 mbar 

 

Vacuum withstand capacity shall be 760 mm 

of Hg for main tank body excluding tap-

changing compartments, radiators and cool-

ers. 

No 

 

According to the Tender requirements 

 

394 

Clause No. 5.2.4.2 

D1 , Sr.NO. 1.5 

Page 190 

120 MVA GTP 

Standards related to Auto transformer are 

only applicable. CENELEC EN 50216 is not 

applicable for Auto transformer. 

 

Please confirm. 

OK  

395 

Clause No. 5.2.4.2 

D1 , Sr.NO. 3.6.2 

Page 192 

Insulation level : 

Medium voltage (MV) : LI 270 AC 70 

 

Our solution is with insulation level of LI- 170 

No  
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kVpeak / AC-70 kVrms for Medium voltage 

winding as per IEC : 60076-Part-3. 

Kindly accept. 

396 

Clause No. 5.2.4.2 

D1 , Sr.NO. 3.8.3 

Page 192 

Hottest spot : <= 65°C 

 

We request to consider Hot spot tempera-

ture  68°C at 30°C of yearly average ambi-

ent temperature , considering hot spot tem-

perature of 98°C as per  IEC : 60076-Part-2. 

 

No  

397 

Clause No. 5.2.4.2 

D1 , Sr.NO. 6.2 

Page 192 

Radio Interference Voltage at 0.5 MHz as 

specified in IEC 60694 : 2500 μV max 

 

Instead of radio interference voltage level 

which is obsolete test , partial discharge test 

will be done as per IEC : 60076 part -3 

OK  

398 

Tender Documents for 230/132 kV & 132/33 

kV Substations, Package 1.1; Volume 1, 

Section III 

 

2.7 Manufacturers/ Subcontractors 

Power Transformer 

Section III: Evaluation and Qualification Cri-

teria 

 

Page III-11 

 

Section VI: Employer's Requirements 

Page VI-1 

1.3 Type Test Requirements 

 

Type test certificates for power transformer 

shall be issued by a STL1member testing 

organisation/laboratory in the manner men-

tioned in the STL Guides or from the Manu-

facturer's own testing 

laboratory 

 

Power Transformer 

a. Temperature rise test. 

b. Dielectric tests (Induced over voltage test, 

Lightning impulse voltage withstand test, 

Separate 

source voltage withstand test). 

c. Short circuit withstand test (special test) 

/calculation 

 

STL member testing organisation/ laboratory 

does not carry temperature rise test/ Dielec-

No  
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tric test at their works. 

Requesting M/s PGCB to consider type test 

report of similar of higher rating transformer 

witness by third party/ independent agency 

for these tests. 

 

399 3.1.1 data sheet of 120 MVA PT 

HV - MV, on the basis of rated power 300 

MWA 

with on-load tap changer in middle position 

 

Kindly confirm impedance of 120 MVA 

132/33 kV Transformer @ 120 MVA base. 

 

Yes  

400 

BGD_2740_lot_1.1_volume_3_2019_01_10 

1.2.1 New 230/132 kV Substation Feni 

230 kV GIB (and/or cable) connection of ap-

proximately 7 x 15-30 meters, page 10/503 

Please confirm the no. of cable to be termi-

nated per phase. 

Please confirm the size of the cable. 

According to the Tender requirements 

and detail design 
 

401 

BGD_2740_lot_1.1_volume_3_2019_01_10 

1.2.1 New 230/132 kV Substation Feni 

132 kV GIB and/or cable connection of ap-

proximately 11 x 15-30 meters, page 10/503 

Please confirm the no. of cable to be termi-

nated per phase. 

Please confirm the size of the cable. 

According to the Tender requirements 

and detail design 
 

402 

BGD_2740_lot_1.1_volume_3_2019_01_10 

1.2.1 New 230/132 kV Substation Feni 

33 kV cable connection of approximately 3 x 

20 meters 

Please confirm the size of the cable. 
According to the Tender requirements 

and detail design 
 

403 

BGD_2740_lot_1.1_volume_3_2019_01_10 

1.2.1 New 230/132 kV Substation Feni 

AG.1 SA - Three (3) single-phase outdoor 

surge arresters, GIS type, 

And A5 - Surge arrester 245 kV, 192 kV 

continuous operating voltage, 10kA nominal 

discharge current, 50Hz, single phase, 

heavy duty, station class, gapless, metal ox-

ide type 

We understand that the 192kV Surge Arres-

tor are outdoor SF6 type and the require-

ment is only 21. Please confirm. 

Yes 

 

Outdoor SF6 GIS type 
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page 11/503 

404 

BGD_2740_lot_1.1_volume_3_2019_01_10 

1.2.1 New 230/132 kV Substation Feni 

BG.1 SA - Three (3) single-phase outdoor 

surge arresters, GIS type, 

And 

B5 Surge arrester 145 kV, 120 kV continu-

ous operating voltage, 10kA nominal 

discharge current, 50Hz, single phase, 

heavy duty, station class, gapless, metal ox-

ide type 

Page 11/503 

As per SLD, there is no AIS type 120kV SF6 

Surge Arrestor are shown. Please confirm 

whether Surge arrestor for 8 nos. line side is 

required or not. 

Please, see answer 27  

405 

BGD_2740_lot_1.1_volume_3_2019_01_10 

1.2.1 New 230/132 kV Substation Feni 

K1.X LV AC Distribution 

The system shall generally be as shown in 

the bid drawings and shall include one 125A 

outdoor weatherproof, 3-phase with neutral 

and earth switched socket outlet close to the 

power transformers. Page 18/503 

As per the SLD AC/14.2 there are two in-

comers of LV ACDB. However, for Feni SS, 

total three nos. LV Transformers are con-

nected to LV ACDB. 

Please confirm the no. of ACDB to be con-

sidered in scope. 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY. 

 
That mean – you have to foresee 

THREE incomers on specific substa-
tions 

 

406 

BGD_2740_lot_1.1_volume_3_2019_01_10 

1.2.1 New 230/132 kV Substation Feni 

Q. GIB and/or Cable Connections, Feni. 

230kV GIS: Approximate lengths are 15 to 

30 meters 

Page 20/503 

We understand that the length considered 

per phase of GIB for 230kV GIS from the 

GIS module to SF6 to air bushing as per the 

Layout. Please confirm. 

No 
 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY. 

 

The Contractor shall prepare Detail 

Design, which will be subject of PGCB 

approval 

 

407 

BGD_2740_lot_1.1_volume_3_2019_01_10 

Q. GIB and/or Cable Connections, Feni. 

132kV GIS: Approximate lengths are 15 to 

100 meters 

Page 20/503 

We understand that the length considered 

per phase of GIB for 132kV GIS from the 

GIS module to SF6 to air bushing as per the 

Layout. Please confirm. 

No 
 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY. 
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The Contractor shall prepare Detail 

Design, which will be subject of PGCB 

approval 

408 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

two (2) 230 kV AIS transformer bays, page 

21 of 503. 

The layout received with the tender enquiry, 

Dwg. No. BHU/2 does not have any 230kV 

AIS Substation layout. Please provide the 

same in the revised plot plan. 

 

Bidders are kindly invited to visit all re-

quired locations 
 

409 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

We understand that the bay extension area 

is free from any hindrance and at same ele-

vation as of existing substation. Please con-

firm. 

No 

 

Bidders are kindly invited to visit all re-

quired locations 

 

410 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

- six (6) 132 kV transmission line bays. 

And SLD Dwg. No. BHU/2.1 

Page 21/503 

There is a discrepancy in tender documents. 

As per the SLD only 4 outgoing lines (name-

ly; Narsingdi 1 and 2, Bhulta (Old) 1 and 2 

are mentioned in present scope. All other 

line bays are shown as Future scope. 

Please clarify. 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY 

 

411 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

--extension of existing substation automation 

system/control & monitoring system. 

Page 21/503 

Please provide the make & model of existing 

SAS/control & monitoring system. 

Bidders are kindly invited to visit all re-

quired locations 
 

412 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

-extension of existing relay protection. 

Page 21/503 

We understand that existing 220kV existing 

bus bar protection shall be extended to the 

new 220kV bays under present scope. 

Please confirm our understanding & also 

provide the make & model of existing 220kV 

Bus bar protection relay. 

 

Please also confirm that Bhulta Old - 

Narshingdi D/C Line shall have Line Differ-

ential protection or not. 

Yes 

 

If there is existing bus bar protection  - 

shall be extended 

 

Bidders are kindly invited to visit all re-

quired locations 
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413 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

- extension of existing telecommunication 

system. 

Page 21/503 

Please provide the make and model of exist-

ing telecommunication system. 

Bidders are kindly invited to visit all re-

quired locations 
 

414 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

- extension of existing AC & DC Power sup-

ply system. 

Page 21/503 

We understand that sufficient spare feeder 

is available in the existing ACDB and exist-

ing DCDB for the use of extension bay auxil-

iary power supply system. Please confirm. 

Bidders are kindly invited to visit all re-

quired locations 
 

415 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

 complete civil works and facilities for 

adaptation of existing control build-

ing, to accommodate 

the equipment which is in the scope of work, 

including finishing works like rendering, 

painting, floor finishing, etc. 

Page 21/503 

Please provide the existing control room 

building layout of Bhulta SS. 

Bidders are kindly invited to visit all re-

quired locations 
 

416 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

….extension of existing relay house 230 kV, 

Please provide the layout for 230kV GIS Re-

lay house with Architectural layout. 

Bidders are kindly invited to visit all re-

quired locations 
 

417 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

….complete civil works and facilities for two 

new relay houses 132 kV 

We understand that only no new relay house 

is required in Bhulta S/S. Please confirm. 

Extension of one existing relay house 

in 230 kV Switchyard and two new re-

lay houses in 132 kV Switchyard 
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418 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

A5 Surge arrester 245 kV, 192kV continuous 

operating voltage. 

Page 22/503 

In the SLD (BHU/2.1), the Surge Arrester is 

mentioned 186kV. Please confirm your ac-

tual requirement. 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY 

 

419 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

B 2.2 Disconnector with Earthing Switch 145 

kV, 2000A – 6 nos. 

As per SLD (BHU/2.1) only 4 (four) nos. iso-

lators are with earth Switch. Please confirm 

the actual requirement . 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY 

 

420 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

B5 Surge arrester 145 kV, 120 kV … 6 nos. 

page 25/503 

As per the requirement the quantity of SA 

shall be as under – (two nos. transformer 

bay + 6 nos. line bay) x 3 nos. = 24 nos. 

Please confirm. 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY 

 

421 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

P1.XE One (1) lot of complete equipment for 

required switchyard area… 

Page 29/503 

Please provide the overall Plot Plan indicat-

ing 230kV Extension bay and 132kV New 

bays. 

Bidders are kindly invited to visit all re-

quired locations 
 

422 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.2 Extension of the Existing 400/230/132 

kV Substation Bhulta 

Q2.2 ….three single phase XLPE cables 

with corresponding Cable End Terminals; 

with all required equipment; 145 kV, 

1,000 A, 40 kA / 1 sec, 

Page 29/503 

Please confirm the size of the cable. 

According to the Tender requirements 

and detail design 

 

Please, see answer 172 

 

423 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.3 New 230/132 kV Substation Birulia 

- four (4) 132 kV transmission line bays 

Page 30/503 

As per SLD (BIR/1.1/2) six (6) nos. line are 

mentioned. Please confirm your actual re-

quirement. 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY 
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424 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.3 New 230/132 kV Substation Birulia 

B5 Surge arrester 145 kV, 120 kV…Qty. 21 

set. 

Page 34/503 

 

As per SLD (BIR/1.1/2) 120kV Surge arres-

tor to be required 27 nos. Please confirm 

your actual requirement. 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY 

 

425 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.3 New 230/132 kV Substation Birulia 

Q1.1 SF6/Air bushings and/or three single 

phase XLPE cables with corresponding GIS 

connections and Cable End Terminals; with 

all required equipment; 245 kV, 2,000 A, 50 

kA / 1 sec. 

Page 40/503 

Please note that 230kV GIB and 230kV Ca-

ble has different price implication. Please 

confirm your actual requirement. Also con-

firm the sizes of cable to be considered. 

Please, see answer 27  

426 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.3 New 230/132 kV Substation Birulia 

Q2.1 SF6/Air bushings and/or three single 

phase XLPE cables with corresponding GIS 

connections and Cable End Terminals; with 

all required equipment; 145 kV, 1,000 A, 40 

kA / 1 sec. 

Page 40/503 

Please note that 132kV GIB and 132kV Ca-

ble has different price implication. Please 

confirm your actual requirement. Also con-

firm the sizes of cable to be considered. 

Please, see answer 27  

427 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.4 New 230/132 kV Substation Naogaon 

132 kV GIS switchgear with fifteen bays and 

space for future extension by six bays, with: 

– 132 kV double busbar system 

– six (6) 132 kV transmission line bays 

– seven (7) 132 kV transformer bays 

– one (1) 132 kV bus sectionalize bay 

– one (1) 132 kV bus coupler bay 

Page 41/503 

132kV Single line diagram of New 132/33kV 

Naogaon Substation is not available. Please 

provide the same. 

We don’t understand the question. 

 

SLD has been provided 
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428 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.4 New 230/132 kV Substation Naogaon 

The existing 33 kV AIS switchgear has to be 

completely renovated with: 

– new 33 kV single busbar, divided at four 

sections by three disconnectors 

– four (4) 33 kV transformer (132/33 kV) 

bays 

• connections to the existing MV switchgear. 

Page 41/503 

Please provide the SLD and layout of exist-

ing 33kV Switchgear indicating, no. and rat-

ing of incoming and outgoing feeder, bus bar 

rating and type of bus bar and type of circuit 

breaker. 

Bidders are kindly invited to visit all re-

quired locations 
 

429 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.4 New 230/132 kV Substation Naogaon. 

The existing building for the security workers 

shall be demolished and a new one has to 

be built under the scope of the project. The 

new building shall be the same as the exist-

ing. 

Page 42/503 

Please provide the layout of existing security 

worker building. 

Bidders are kindly invited to visit all re-

quired locations 
 

430 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.4 New 230/132 kV Substation Naogaon. 

The existing control building and existing 33 

kV switchgear shall remain on the same po-

sition. If possible, all connections with the 

existing 33 kV switchgear shall remain on 

the same position. Page 42/503. 

Please provide the existing 33kV Switchgear 

room internal layout with incoming and out-

going feeder location. 

Bidders are kindly invited to visit all re-

quired locations 
 

431 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.4 New 230/132 kV Substation Naogaon 

The existing switchgear 132 kV has to be 

completely dismantled and stored at the 

storage place, the area has to be cultivated, 

and not used equipment and material has to 

be removed. 

Page 42/503 

The available layout does not have any lay-

out of existing 132kV Switchgear. Please 

provide the same w.r.t the present layout for 

better understanding of the Plot. 

Bidders are kindly invited to visit all re-

quired locations 
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432 

The existing control building and existing 33 

kV switchgear shall remain on the same po-

sition. If possible, all connections with the 

existing 33 kV switchgear shall remain on 

the same position. All necessary equipment 

and works shall be provided for connection 

and integration of existing and new equip-

ment. 

We understand that the existing 33kV 

Switchgear room will be used for new 33kV 

Switchgear installation. Also, all existing ca-

ble connection including cables also to be 

used for connection to the new 33kV 

Switchgear. Please confirm. 

Yes and No 

 

All connections related to the Power 

transformers 132/33 kV and Auxiliary 

Power transformers shall be new 

 

Any Outgoing connections are not in 

Contractor’s scope 

 

433 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.4 New 230/132 kV Substation Naogaon. 

Layout Dwg. No. NAO / 2 

 

From the layout we understand that for 4 

nos. 132/33kV transformer and 6 nos. line 

bay to be connected with 132kV cable. 

Please confirm the size, type and no. of run 

per phase along with other cabling accesso-

ries for the 132kV cable. 

Yes, your understanding is correct 

 

According to the Tender requirements 

and detail design 

 

434 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.5 New 230/132 kV Substation Pur-

basadipur. 

The existing 33 kV AIS switchgear has to be 

completely renovated with: 

– new 33 kV single busbar, divided at four 

sections by three disconnectors 

– four (4) 33 kV transformer (132/33 kV) 

bays 

• connections to the existing MV switchgear. 

Page 54/503 

Please provide the SLD and layout of exist-

ing 33kV Switchgear indicating, no. and rat-

ing of incoming and outgoing feeder, bus bar 

rating and type of bus bar and type of circuit 

breaker. 

Bidders are kindly invited to visit all re-

quired locations 
 

435 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.5 New 230/132 kV Substation Pur-

basadipur. 

The existing control building should remain 

on the same position, If possible. If not, the 

existing control building should be demol-

ished under the scope of this project. All 

connections with the existing 33 kV switch-

gear shall remain on the same position, if 

Please provide the existing yard layout with 

existing control room building layout. 

In the available layout (PUR / 2) control 

building are shown with the GIS building. 

Please confirm your actual requirement. 

Bidders are kindly invited to visit all re-

quired locations 
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works shall be provided for connection and 

integration of existing and new equipment. 

Page 42/503 

436 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.4 New 230/132 kV Substation Naogaon. 

The existing 33 kV switchgear shall remain 

on the same position. If possible, all connec-

tions with the existing 33 kV switchgear shall 

remain on the same position. All necessary 

equipment and works shall be provided for 

connection and integration of existing and 

new equipment. Page 54/503. 

There is a discrepancy, please confirm 

whether 33kV Switchgear to be replaced or 

not. 

Please, see answer 432  

437 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.4 New 230/132 kV Substation Naogaon. 

Layout Dwg. No. NAO / 2 

From the layout, we understand that for 4 

nos. 132/33kV transformer and 6 nos. line 

bays are to be connected with 132kV cable. 

Please confirm the size, type and no. of run 

per phase along with other cabling accesso-

ries for the 132kV cable. 

Yes, your understanding is correct 

 

According to the Tender requirements 

and detail design 

 

438 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.6 Extension of the Existing 230/132 kV 

Substation Bogra. 

Please provide the Substation overall layout 

indicating the Control Room location. 

We understand that the bay extension area 

is free from any hindrance and at same ele-

vation as of existing substation. Please con-

firm. 

Bidders are kindly invited to visit all re-

quired locations 
 

439 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.6 Extension of the Existing 230/132 kV 

Substation Bogra.Extension of the existing 

Control, Protection, SCADA System and 

Metering 

Page 66/503 

Please provide the make & model of existing 

SAS/control & monitoring system. 

Bidders are kindly invited to visit all re-

quired locations 
 

440 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.6 Extension of the Existing 230/132 kV 

Substation Bogra. 

We understand that existing 220kV existing 

bus bar protection shall be extended to the 

new 220kV bays under present scope. 

Yes 

 

If there is existing bus bar protection  - 
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Extension of the existing Control, Protection, 

SCADA System and Metering 

Page 66/503 

Please confirm our understanding & also 

provide the make & model of existing 220kV 

Bus bar protection relay. 

shall be extended 

 

Bidders are kindly invited to visit all re-

quired locations 

441 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.6 Extension of the Existing 230/132 kV 

Substation Bogra. 

Extension of the existing Tariff Metering 

Page 67/503 

Please provide the make and model of exist-

ing Tariff Metering system. 

Bidders are kindly invited to visit all re-

quired locations 
 

442 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.6 Extension of the Existing 230/132 kV 

Substation Bogra 

Tele-control & Tele-protection & Tele-

metering facilities 

Page 67/503 

Please provide the make and model of exist-

ing Tele-control & Tele-protection & Tele-

metering facilities. 

 

Bidders are kindly invited to visit all re-

quired locations 
 

443 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.6 Extension of the Existing 230/132 kV 

Substation Bogra 

Fibre Optic Multiplexer Equipment 

Page 68/503 

Please provide the make and model of exist-

ing Fibre Optic Multiplexer Equipment. 

Bidders are kindly invited to visit all re-

quired locations 
 

444 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.6 Extension of the Existing 230/132 kV 

Substation Bogra 

Extension of existing LV DC 110 V Auxiliary 

Power Supply 

Page 69/503 

Please provide the SLD and rating of exist-

ing 110V DC system. 

Bidders are kindly invited to visit all re-

quired locations 
 

445 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.6 Extension of the Existing 230/132 kV 

Substation Bogra 

Extension of existing LV DC 48 V Auxiliary 

Power Supply 

Page 69/503 

Please provide the SLD and rating of exist-

ing 48V DC system. 

Bidders are kindly invited to visit all re-

quired locations 
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446 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.6 Extension of the Existing 230/132 kV 

Substation Bogra 

Extension of the existing LV AC 400/230 V 

50 Hz auxiliary power supply system. 

Page 70/503 

Please provide the SLD and rating of exist-

ing LV AC DB. 

Bidders are kindly invited to visit all re-

quired locations 
 

447 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.6 Extension of the Existing 230/132 kV 

Substation Bogra 

…. To provide extension of the existing 

switchyard lighting…. 

Page 70/503 

Please provide the type of existing 

switchyard lighting system. 

We also understand that there is no re-

quirement of considering extension of 

MLDB, LDB, sub-LDB and emergency DC 

LDB. Sufficient spare feeder is available for 

the use of illumination work for the bay ex-

tension work. 

Please confirm. 

Bidders are kindly invited to visit all re-

quired locations 
 

448 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.6 Extension of the Existing 230/132 kV 

Substation Bogra 

…. To provide extension of the existing 

earthing system…. 

Page 70/503 

We understand that the existing grid spacing 

to be maintained for the extension of earth 

mat. Please provide the existing earthmat 

layout. 

No, your understanding is not correct 

 

Earthing system will be part of Detail 

Design 

 

Bidders are kindly invited to visit all re-

quired locations 

 

449 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

- re-location of the existing 230 kV trans-

former bay 

Page 72/503 

Please provide the Plot Plan and layout of 

existing 230kV Transformer bay. 

 

Bidders are kindly invited to visit all re-

quired locations 
 

450 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

 

We understand that the bay extension area 

is free from any hindrance and at same ele-

vation as of existing substation. Please con-

firm. 

No, your understanding is not correct 

 

Bidders are kindly invited to visit all re-

quired locations 
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451 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

…extension of existing equipment, installa-

tion, integration and connection of new 

equipment with existing equipment. 

Page 72/503 

Please provide following: 

1. the bus bar conductor type and no. of 

conductor per phase, 

2. current rating of bus bar. 

3. short circuit rating of conductor. 

4. distance of control room from the bay un-

der execution. 

Bidders are kindly invited to visit all re-

quired locations 
 

452 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

-extension of existing substation automation 

system/control & monitoring system 

– extension of existing relay protection 

– extension of existing telecommunication 

system 

– extension of existing AC & DC power sup-

ply 

Page 72/503 

Please provide following inputs: 

1. make and model of existing SAS/control & 

monitoring system. 

2. make and model of existing relay protec-

tion system. 

3. make and model of existing telecommuni-

cation system. 

4. SLD and rating of existing LV AC system. 

5. SLD and rating of existing LV DC system. 

Bidders are kindly invited to visit all re-

quired locations 
 

453 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

-– extension of existing relay protection 

 

We understand that existing 220kV existing 

bus bar protection shall be extended to the 

new 220kV bays under present scope. 

Please confirm our understanding & also 

provide the make & model of existing 220kV 

Bus bar protection relay. 

Yes 

 

If there is existing bus bar protection  - 

shall be extended 

 

Bidders are kindly invited to visit all re-

quired locations 

 

454 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

A1.1 & 1.2 

Circuit Breaker 245 kV, 3150A, 50kA, 50Hz, 

1050/460 kV BIL, live tank type, SF6 gas, 

with three spring-stored energy operating 

mechanism. – 3 nos. 

Page 72/503 

We understand that the no. of 245kV CB is 

required 6 nos. instead of 3 nos. as the 

scheme is one and half breaker system. 

Please confirm. 

No 

 

Bidders are kindly invited to visit all re-

quired locations 
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455 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

A5 Surge Arrestor – 6 nos. 

We understand that total requirement of 

Surge Arrestor is 12. Please confirm. 
No  

456 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

Extension of the existing Tariff Metering. 

Page 74/503 

Please provide the make and model of exist-

ing Tariff Metering system. 

Bidders are kindly invited to visit all re-

quired locations 
 

457 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

--Tele-control & Tele-protection & Tele-

metering facilities. 

Page 74/503 

Please provide the make and model of exist-

ing Tele-control & Tele-protection & Tele-

metering facilities. 

 

Bidders are kindly invited to visit all re-

quired locations 
 

458 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

Fibre Optic Multiplexer Equipment, a com-

plete lot of equipment for extension of exist-

ing fibre optic multiplexer… 

Page 75/503 

Please provide make and model of existing 

Fibre Optic Multiplexer Equipment. 

Bidders are kindly invited to visit all re-

quired locations 
 

459 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

… provide extension of the existing 

switchyard lighting… 

Page 77/503 

Please provide the type of outdoor illumina-

tion fixture used at the existing switchyard. 

We understand that no indoor illumination is 

in scope. 

We also understand that there is no re-

quirement of considering extension of 

MLDB, LDB, sub-LDB and emergency DC 

LDB. Sufficient spare feeder is available for 

the use of illumination work for the bay ex-

tension work. 

Please confirm. 

Bidders are kindly invited to visit all re-

quired locations 
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460 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

…to provide extension of the existing earth-

ing system and lightning protection. 

Page 77/503 

We understand that the existing grid spacing 

to be maintained for the extension of earth 

mat. Please provide the existing earthmat 

layout. 

No, your understanding is not correct 

 

Earthing system will be part of Detail 

Design 

 

Bidders are kindly invited to visit all re-

quired locations 

 

461 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.7 Extension of the Existing 230/132 kV 

Substation Barapukuria 

One (1) lot of complete equipment shall be 

designed, supplied, delivered, installed, 

tested and commissioned of three single 

phase XLPE cables with corresponding Ca-

ble End Terminals; with all required equip-

ment; 245 kV, 2,000 A, 50 kA / 1 sec, 50 Hz, 

for connection of one 230 kV bay. 

Approximate lengths are 100 meters. 

Page 77/503 

Please provide following inputs: 

1. Type of cable. 

2. Cross of cable to be considered. 

3. no. of run per phase to be considered. 

Bidders are kindly invited to visit all re-

quired locations 
 

462 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.8 Extension of the Existing 132/33 kV 

Substation Niamatpur 

SLD (Title: 132/33KV Single Line Diagram 

for Niamatpur) 

Page 77/503 

Please provide following: 

1. Type of busbar. 

2. type of conductor. 

3. no. sub-conductor. 

Bidders are kindly invited to visit all re-

quired locations 
 

463 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.8 Extension of the Existing 132/33 kV 

Substation Niamatpur 

SLD (Title: 132/33KV Single Line Diagram 

for Niamatpur) 

Layout (Title: Extension of Existing 

132/33KV AIS Substation Niamatpur. 

Page 77/503 

We understand that only one no. line bay 

extension work is in scope. Main Bus to ex-

tend for one no. line bay only. 

As per layout we understand that Extension 

of Main bus for future three nos. bays also 

under the present scope of work. 

Please confirm. 

No, only one bay 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
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464 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.8 Extension of the Existing 132/33 kV 

Substation Niamatpur 

We understand that the bay extension area 

is free from any hindrance and at same ele-

vation as of existing substation. Please con-

firm. 

No, your understanding is not correct 

 

Bidders are kindly invited to visit all re-

quired locations 

 

465 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.8 Extension of the Existing 132/33 kV 

Substation Niamatpur 

B3.2 Current transformer 145 kV, 40kA, 

50Hz, 650/275 kV BIL, single phase, 

2000-1000/1/1/1/1/1 A/A, 5-core, multi ratio, 

post type. Page 80/503 

SLD 

 

There is a discrepancy between SLD and 

B3.2 Bill of Material for the requirement of 

Current transformer. 

Pleas confirm your actual requirement. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

466 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.8 Extension of the Existing 132/33 kV 

Substation Niamatpur 

 

Please provide following inputs: 

1. make and model of existing SAS existing 

SAS/control & monitoring system. 

2. make and model of existing relay protec-

tion system. 

3. make and model of existing telecommuni-

cation system. 

4. SLD and rating of existing LV AC system. 

5. SLD and rating of existing LV DC system. 

Bidders are kindly invited to visit all re-

quired locations 
 

467 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.8 Extension of the Existing 132/33 kV 

Substation Niamatpur 

 

We understand that existing 132kV existing 

bus bar protection shall be extended to the 

new 132kV bay under present scope. 

Please confirm our understanding & also 

provide the make & model of existing 132kV 

Bus bar protection relay. 

Yes 

 

If there is existing bus bar protection  - 

shall be extended 

 

Bidders are kindly invited to visit all re-
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quired locations 

468 

BGD_2740_lot_1.1_volume_2_2019_01_10 

1.2.8 Extension of the Existing 132/33 kV 

Substation Niamatpur 

…of earthing system and lightning protection 

screen including connections. Page 85/503 

Please provide below ground earthmat lay-

out of existing Substation. 

Bidders are kindly invited to visit all re-

quired locations 
 

469 

At existing substation, monitoring shall be 

provided through existing RTU. Contractor 

shall supply & install of necessary equip-

ment such as sub rack, IED/relay, transduc-

ers, DI, DO card, etc. for integrating new 

bays through existing RTU. Clause 

1.3.1,Vol-2 

We understand that existing substation are 

with IEC61850 complaint Substation Auto-

mation system. Bidder shall provide new 

BCU for new bays under present scope & 

new BCU/relays shall be integrated with ex-

isting SAS as described in detailed scope for 

each station under clause 1.2 of VOL-2. 

Hence supply & integration of RTU is not 

applicable. Please confirm . 

We don’t understand your question   

470 
Adaptation and Configuration of the NLDC, 

Clause 1.3.2, Vol-2 

We understand that bidder scope of integra-

tion is limited upto substation end only. 

NLDC end integration works are excluded 

from bidder scope. Please confirm . 

No, your understand is completely 

wrong. 

 

Just opposite 

Complete integration is required 

 

471 

Telecom Equipment (Optical Transmission 

and ADD/DROP MUX) 

• STM-16/64 / 10G or 100G / DWDM, 

Clause 1.4.1, Vol-2 

Please confirm exact STM level required for 

this purpose. 
We don’t understand your question   

472 

The busbar protection shall have the follow-

ing features: 

(a) Two independent measurement & trip-

ping criteria…, Clause 5.10.1, Vol-2 

We understand that bidder to provide single 

bus bar protection scheme with inbuilt fea-

ture of check function as pr PSLD for double 

bus bar configuration. Please confirm . 

We don’t understand your question   

473 
5.27 Energy Meter (Tariff Metering), Clause 

5.27, Vol-2 

We understand that bidder to provide one 

energy meter for each Line & Transformer 

bays. Same shall be mounted in separate 

panel. Please confirm . 

Yes, meter shall be provided for each 

bay 

 

No, several meters can be provided in 
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the same cubicle. 

 

This will be part of Detail Design, 

which will be subject of PGCB approv-

al 

474 

Tele-protection to enable the communication 

between line differential protection relays 

and between distance protection relays, 

Clause 1.4, Vol-2 

We understand that 230kV & 132kV Lines 

CRP's shall be provided with Line distance 

protection as per PSLD & specification. With 

this Line differential protections relays are 

not envisaged. Please confirm our under-

standing. 

Bidders shall follow Tender require-

ments 
 

475 

Control, protection and SAS set for 230 kV & 

132kV overhead line circuit, (including the 

other end), Schedule-A 

We understand that 230kV & 132kV Lines 

CRP's shall be provided with Line distance 

protection as per PSLD & specification. 

Hence other end protection relays are not 

applicable. Please confirm our understand-

ing. 

Bidders shall follow Tender require-

ments 
 

476 
Clause 5.11 | Volume 2, Circuit Breaker 

Failure Protection 

Please confirm if LBB offered as an inbuilt 

function to Busbar (both for Central-

ised/Decentralised) in new station shall be 

acceptable. 

Yes, but other Bidders can propose dif-

ferent technical solutions 
 

477 
Clause 5.12 | Volume 2, Auto reclosing 

scheme 

Please confirm if Auto reclosing, offered as 

an inbuilt function of Bay control unit and 

mitigating the Specification shall be ac-

ceptable. 

Yes, but other Bidders can propose dif-

ferent technical solutions 
 

478 General 

It is assumed that encumbrance free and 

accessible land will be handed over to the 

successful bidder at the time of placing of 

order and project Zero date will be calculat-

ed from same date. Please confirm. 

Yes  

479 General 

Our scope excludes responsibility of obtain-

ing approval of any kind from any external 

statutory body, unless otherwise it is clearly 

mentioned in bid document. Please confirm. 

Bidders shall follow Tender require-

ments 
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480 General 
We assumed that uprooting of tree not in 

bidder scope. Please confirm. 
No, your understanding is not correct  

481 
BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 1.2 

In price schedule there is no such line item 

for site survey & subsoil investigation. So 

please include the same. 

Shall be included in the Design  

482 
BGD_2740_lot_1.1_volume_1_2019_01_10 

Clause no 3.3 page 124 -149 

• New 220/33 KV GIS Substation at Feni: 

Table No 3.2.A.7 - In the last 10 years histo-

ry, the area had faced one severe flood in 

2014, where water level rose to about 4.5 to 

5 feet in height.5 

• New 230/132 KV AIS Substation at 

Naogaon  Table No 3.2.A.7 – “ Is not prone 

to seasonal flood” 

• 230/132 KV AIS Substation extension at 

Barapukuria  Table No 3.2.A.7 – “ Is not 

prone to seasonal flood and there was no 

any severe disaster occurred during last 10 

years in project surrounding area. 

 

 230/132 KV AIS Substation extension at 

Bogra  Table No 3.2.A.7 – “ Is not prone to 

seasonal flood and there was no any severe 

disaster occurred during last 10 years in pro-

ject surrounding area. 

 

400/220/132 KV AIS Substation extension at 

Bhulta : Table 3.6.A.7 : The surrounding 

substation area is a medium-low land area 

and thus is not a flood-prone area. 

 

230/132 KV AIS Substation extension at 

Niamatpur :   Table 3.6.A.7 : The surround-

ing substation area is a high land area and 

What is the question?  
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thus is not a flood-prone area. 

 

New 230/132 KV AIS Substation at Berulia: 

Table No 3.2.A.7 – Substation area does not 

run through flood prone area but Turag river 

water level dominates the flood situation of 

Birulia. 

 

New 230/132 KV AIS Substation at Purba 

sadaipur :     Table 3.6.A.7 : The surround-

ing substation area is a high land area and 

thus is not a flood-prone area. 

 

BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.1.1 Proposed FGL should be 

500mm above HFL. 

 

It has been observed that HFL not applica-

ble for most of the above said substation. So 

please clarify what will be the proposed FGL 

for those substations.  

483 
BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.3.2 

“Bidder to satisfy himself as to all condition 

1)  Access condition at site. 

2)   Important restriction and delay due to 

customs condition. 

3) Restriction imposed existing equipment 

on sequence of condition. 

4)  Restriction caused by cable laying and 

overhead line bidder.” 

We are unable to understand the actual re-

quirement so please elaborate the same. 

What is the question?  

484 
BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.3.2 

“Regardless of the result of soil investigation 

report the foundation of control building, 

boundary wall, gantry structure and for Auto 

According to the Tender documents 

and PGCB standard 
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transformer shall be provided with Pile” 

 

Kindly specify the followings 

1. Min. Dia of Pile  

2. Min. Driving length of pile and Cut off 

length 

3. Type of pile. Like Under reemed / end 

bearing type. 

485 
BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.3.2 e) 

“For shallow foundations the mi. Depth of 

foundation shall be 1.5Mtr.” 

We trust that open foundation will be de-

signed as per soil investigation report. 

Please confirm. 

 

Yes and NO – both shall be consid-

ered 
 

486 
BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.3.3 

Outside boundary wall the bidder shall be 

responsible for drainage up to 20Mtr. From 

the wall and wall at same sites need to con-

struct out lets  with erosion protection down 

to paddy land. 

We trust that necessary clearance; purchase 

of land and local issues will be taken care by 

PGCB for drayage outlet extension upto 

20Mtr. Outside of peripheral boundary. 

Please confirm. 

What is the question?  

487 
BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.3.3 

If town water supply is unreliable the roof 

rain water shall be collected in an under-

ground tank of standard employer design. 

We request you kindly provide the substa-

tion name where this type of underground 

tank required and include the same in price 

schedule. And also provide the Employer 

standard drawing. 

Bidders are kindly invited to visit all re-

quired locations 
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488 
BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.3.5 

Access road from outside of the site bound-

ary that connects adjacent public road and 

all roads with …. Shall be provided by Bid-

der. 

 

We trust that ROW for proposed approach 

road not in bidder scope. Please confirm. 

Yes  

489 

BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.3.6 

 

“Drainage – Bidder shall responsible for all 

negotiations with local authority WASA….. 

public sewer is proposed’ 

 

We assumed that necessary official docu-

mentation will be done by PGCB and bidder 

responsible for connection with public sew-

er. Please confirm. 

No  

490 

BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.3.6 

 

Water Supply: if the pressure in the supply is 

inadequate to supply the roof tank continu-

ously, the contractor shall install a 1800 liter 

low water tank and pump. 

 

Please provide detail specification of low 

water tank & associated pump. 

According to the PGCB standard  

491 

BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.3 

 

We assumed that all surface drain should be 

brick work type. Please confirm 

Drain type shall be decided based on 

layout 
 

492 General 

Please specify class A & class B type con-

crete detail with grade & ratio. 

We assumed that design mix concrete can 

be acceptable. Please confirm 

Follow tender document  

493 

BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.3.2 

 

“All exposed concrete and the outer surface 

of cable trenches and …. Receive two coats 

of bitumastic paint -----(rubbed down with a 

cement slurry) before painting.” 

Kindly confirm of our understanding 

Your understanding is correct  
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1. exposed concrete in switchyard area 

means expose portion of pedestal above 

FGL. 

2. Outer side of Cable trench above FGL 

494 

BGD_2740_lot_1.1_volume_3_2019_01_10 

Clause no L1XE  

400/230/132KV Bhulta extension 

“land development of required switchyard 

area by cutting, land development… The 

approximate required area is 5 acres. 

We assumed that no land development work 

required for extension of  existing Bhulta 

substation. Please confirm. 

No, your understanding is not correct  

495 

BGD_2740_lot_1.1_volume_3_2019_01_10 

Clause no1.2.2  L1XE  

400/230/132KV Bhulta extension 

One (1) lot of complete design, supply and 
construction of civil works and facilities 
for adaptation of the existing control build-
ing, including finishing works 

such as rendering, painting, floor finishing, 

etc. 

 

Bhulta site is existing site, therefore, we un-

derstand that ample space is available for 

220KV & 132 GIS equipment and Control 

Panel. Further, bidder’s scope is limited up 

to the minor civil work required for present 

supplied equipment only. Please confirm. 

We don’t understand your question  

496 General 

We assumed that land development work & 
boundary wall will be done in present active 
area only. Please confirm.  

Yes  

497 

BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.3.19 

 

10.1.3.19Cable Trenches in Local Control 

Building/SPR 
Trench covers shall be sheets of composite 
board, PERMALI YA 729 or similar ap-
proved, consisting of wood fibres impreg-
nated and compacted in synthetic resin, or a 
computer flooring composite board. 
 
Please confirm, instead of ‘of composite 

Follow tender document  
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board, PERMALI YA 729’, Bidder may pro-
pose 6 mm thick MS chequered plate. 

498 

BGD_2740_lot_1.1_volume_2_2019_01_10, 

Clause no 10.1.3.19 

 

Kindly specify size of Switchyard Panel 

Room. 

Minimum TENDER dimensions are 6 x 
12 meters 

 

499 Vol.2/Section-1/1.4.3/Pg.26 

As scope of work and Supply Two (2) Opti-
cal SDH / PDH multiplexers, shall be provid-
ed, for each involved Substation, including: 
– One optical STM-16 ports for each 230 kV 
transmission line 

– One optical STM-4 ports for each 132 kV 

transmission line 

However as per Cl.14.4 Pg.364 
Additionally, the equipment shall provide the 
following aggregate interfaces: 
• STM-1 (155 Mbit/s) optical 1+1 interface 
• STM-1 (155 Mbit/s) optical add-drop inter-
face 
As per Schedule fo requirements CL/ 14.10 
pg. 379 requirement of SDH is of STM-1 
Capacity 
Please confirm what capacity of SDH 
Equipment to be offered i.e STM-1 capacity 
or STM-4/16 Capacity. 

STM-4/16  

500 
Vol.2/Section-1/ Cl.1.4/Pg.24 

Vol.3/Sch.B/B-1-B64 

The communication part of the project shall 
provide the interconnection between all sub-
stations involved in the Project: 
• New 230/132 kV Substation FENI 
• Extension of existing 400/230/132 kV Sub-
station BHULTA 
• New 230/132 kV Substation BIRULIA 
• New 230/132 kV Substation NAOGAON 
• New 230/132 kV Substation PUR-
BASADIPUR 
• Extension of existing 230/132 kV Substa-
tion BOGRA 

 Bidders are kindly invited to visit all 

required locations 
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• Extension of existing 230/132 kV Substa-
tion BARAPUKURIA 
• Extension of existing 132/33 kV Substation 
NIAMATPUR 
And: 
• Existing 230/132 kV Substation Comilla 
North, 
• Existing 230/132 kV Substation Hathazari, 
• Existing 132/33 kV Substation Feni, 
• Existing 132/33 kV Substation Chowmu-
hani, 
• Existing 132/33 kV Substation Comilla 
South, 
• Existing 132/33 kV Substation Narshingdi, 
• Existing 230/132 kV Substation 
Aminbazar, 
• Existing 230/132 kV Substation Kaliakoir, 
• Existing 132/33 kV Substation Mirpur, 
• Existing 132/33 kV Substation Tongi, 
• Existing 132/33 kV Substation Thakurga-
on, and 

• Existing 132/33 kV Substation Saidpur. 

We request PGCB to provide Communica-

tion Network diagram as per project re-

quirement enabling all bidders to quote 

equipment as per network diagram with line 

lengths for all 132kV/230kv Links for pro-

posed optical connectivity under this project. 

501 General 

We understand that adaptation of existing 

RTU/SAS is also envisaged for existing 

Substations extension after addition of new 

bays. We understand that supply of hard-

ware for existing RTU augmentation & data-

base modification at substation end & NLDC 

end are covered under present scope. 

Please confirm. 

As per tender requirement to complete 

the all facilities. 
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502 General 

We request PGCB to provide make & model 

of existing RTU/SAS at following existing 

substations:- 
• Existing 230/132 kV Substation Comilla 
North, 
• Existing 230/132 kV Substation Hathazari, 
• Existing 132/33 kV Substation Feni, 
• Existing 132/33 kV Substation Chowmu-
hani, 
• Existing 132/33 kV Substation Comilla 
South, 
• Existing 132/33 kV Substation Narshingdi, 
• Existing 230/132 kV Substation 
Aminbazar, 
• Existing 230/132 kV Substation Kaliakoir, 
• Existing 132/33 kV Substation Mirpur, 
• Existing 132/33 kV Substation Tongi, 
• Existing 132/33 kV Substation Thakurga-
on, and 

• Existing 132/33 kV Substation Saidpur. 
•  Existing 230/132 kV Substation BOGRA 
• Existing 230/132 kV Substation 
BARAPUKURIA 
• Existing 132/33 kV Substation NIA-
MATPUR 

Please elaborate scope of work for 

RTU/SAS for existing substations covered 

under present scope of work. 

Bidders are kindly invited to visit all re-

quired locations 
 

503 

 

Vol.2/Section-1/Cl.1.4.3/Pg-26 

Vol.2/Chapter-14/Pg 360 

The optical SDH / PDH multiplexer shall be 
preferably of ABB FOX 515/FOX 615 type to 
ensure fully integration with existing FOX 
515/FOX 615. 
The fibre optic multiplexers 
presently used in PGCB’s network are: 
• ABB FOX 515/615, and 
• Areva MSE 5001 
Already ABB & GE make SDH/PDH equip-
ment’s are available in PGCB network. Pref-

Bidders are kindly invited to visit all re-

quired locations.  
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erence to single make should not be im-
posed by PGCB. Also please note that exist-
ing SDH Equipment are of GE make at all 
existing 230/132kV substations to be con-
nected under this project. Hence we pro-
pose that for smooth integration with existing 
equipment at 230/132kv substations bidder 
should propose GE make equipment prefer-
ably for smooth integration with existing GE 
make equipment’s. Please confirm our un-
derstanding. 

504 Vol.2/Section-1/1.4.3/Pg.26 

Two (2) digital PLC with Ethernet facilities 
and two LMU (phase-to-phase coupling) 
shall be provided, for each of 230 kV OHL at 
every involved Substation, together with the 
coaxial cable for connecting PLCs to LMUs. 
 
We understand that 2 Nos. Digital PLCC & 2 
Nos. LMU‘s to be offered for each 230 Kv 
Links (at all involved substation, this con-
sists of Digital PLCC & LMU for remote end 
as well). i.e DPLC with LMU to be offered for 
following links : 

1. 230/132kV Feni- 230/132kV Comilla 
North & Hathhazari direction  

2. 230/132kV Birulia- 230/132kV 
Aminbazar & 230/132kV Kaliakoir 
direction 

3. 230/132kv Noagoan- 230/132kV 
Bogra  

4. 230/132kV Purbasadipur- 
230/132kV Barapukuria  

No Digital PLCC & LMU to be offered for 
132kV links. Please confirm. 

No PLC is required.  

505 
230/132 kV Substation NAOGAON (New) 

GIS 

De-installation and transport of two existing 
power transformers 132/33 kV 1x25/41 MVA 
and 
1x50/75 MVA at the location chosen by 
PGCB no longer than 100 km 

According to the Tender requirements  
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Please confirm the exact location of PGCB 
store where transformer has to be handed 
over to PGCB. 
 

506 
230/132 kV Substation PURBASADIPUR 

(New)  GIS 

De-installation and transport of two existing 
power transformers 132/33 kV 1x25/41 MVA 
and 
1x50/75 MVA at the location chosen by 
PGCB no longer than 100 km 
 
Please confirm the exact location of PGCB 
store where transformer has to be handed 
over to PGCB 
 

According to the Tender requirements  

Commercial Queries 

507 
Volume-I / Appendix-8 / Clause No. 4.4 / Pg. 

337 

The Contractor's aggregate liability to pay 

liquidated damages for failure to attain the 

functional guarantees shall not exceed ten 

percent (10%) of the contract price. 

 

Please clarify that ten percent functional 

guarantees is applicable for which equip-

ment’s and how it shall be calculated. 

Yes  

508 
Volume-I / Appendix-8 & SCC / Clause No. 

4.4 /Pg. 334 & SCC GCC Cl no. 26 / Pg. 260 

Completion time guarantee & LD for func-

tional guarantee 

 

Please note that cap for LD for delay is men-

tioned as 10% and LD for functional guaran-

tee as 10%. Please inform us that is there 

any overall cap for LD for delay and LD for 

performance. 

According to the Tender requirements  
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509 
Volume-I / ITB Clause 2.3 / Source of funds 

/ Pg. 5 

The above Loan Agreement will cover only 

part of the project cost. As for the remaining 

portion, Government of Bangladesh (GoB) 

and Power Grid Company of Bangladesh 

Ltd. (hereinafter called "Employer") allocated 

necessary funds towards the cost of the 

proposed works as indicated in the BDS. 

 

Please inform us that what portion of funds 

shall be arranged by KFW and what portion 

shall be arranged by PGCB. 

Detail of necessary funds arranged by 

PGCB towards the cost of proposed works 

is missing in the BDS. Please reply. 

Complete foreign part will be executed 

by KfW 
 

510 
Volume-I / Appendix-1 / Payment Proce-

dures / Pg. 324 

The payment of the portion of the contract 

price will be paid as per PGCB's financial 

and account rules 

or any other account rules in force and 

adopted by the Employer. 

 

Please inform us that how the contractor 

shall be paid either through LC or Direct 

payment. 

We also understand that If contractor shall 

be paid through LC and LC opening charges 

shall be borne by PGCB. Please confirm. 

According to the Tender requirements  

511 

Volume-I/Section-III/ Evaluation and Qualifi-

cation Criteria, Specific experience 2.4.2 / 

Pg.45 

New construction /extension of 220/X kV or 

higher rated voltage AIS and GIS substa-

tions with a minimum of three bays including 

one power transformer bay. 

In the above three contracts executed during 

the period mentioned above: 

• At least one GIS substation of the above-

mentioned three contracts shall be in suc-

According to the Tender requirements  
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cessful operation for a minimum of three (3) 

years on the date of the bid submission 

deadline. 

• At least one of the above contracts must 

be completed either in Bangladesh or out-

side the Bidder's own country. 

 

Qualification requirement mentions the re-

quirement of three contracts for AIS and GIS 

substation. 

Further it mentions that "At least one GIS 

substation of the above-mentioned three 

contracts shall be in successful operation for 

a minimum of three (3) years on the date of 

the bid submission deadline" 

We understand that bidder can meet the QR 

with AIS Package or GIS package with min-

imum one GIS package. Please confirm. 

     

512 Volume 1: SCC sub-clause7 

Bid Statement: “The Contractor agrees to 

supply spare parts for a period of years: 5 

(five) years” 

Our Query: 

Will the spare parts be supplied for five 

years at FOC as warranty support? Or there 

is any scope to provide price offer in BOQ? 

We don’t understand your question  

513 Volume 2; 3.4.7.16 

Bid Statement: “The Contractor is obliged 

to enclose with the bid a list of recommend-

ed spares required for operation and 

maintenance necessary for 10 years peri-

od.” 

We don’t understand your question 

 

The List shall be provided 
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Our Query: 

We can give a list of spare parts for 10 

years. What will be the payment if need to 

supply? 

514 Volume3; Schedule B 

Bid Statement: “Schedule 1: Plant & 

Equipment Supplied from Abroad and 

Schedule 2: Plant & Equipment Supplied 

from within the Employer's Country” 

 

Our Query:  

There is no mandatory spare part list in the 

Bid Price Sechedule1 and Sechedule2. 

Yes  

515 Volume2; clause 1.2 

Bid Statement: “The building shall have a 

size of approximately 36 x 12 meters for the 

New 230 kV GIS Building and New 132 kV 

GIS and Control Building” 

Our Query:  

Please specify whether the size require-

ments of the two buildings are the minimum 

size and the size can be modified? 

Yes, your understanding is correct. 

Those are MINIMUM dimensions 
 

516 

A. Volume 2; clause 4.12.3 Fire Pro-

tection System 

B. Volume 2; clause 4.12.4 Water 

Spray System 

A. Bid Statement: “The new power 

(auto) transformers shall be provid-

ed with Nitrogen Injection Fire Pro-

tection System(NIFPS).”   

B. Bid Statement: “The new power 

transformers 132/33 kV are to be 

equipped with the arrangements 

Yes  
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specified below: one transformer 

water spray system.” 

Our Query:  

Please specify whether the 230kV trans-

former is equipped with Nitrogen Injection 

Fire Protection System (NIFPS) only, and 

weather the 132kV transformer is equipped 

with Water Spray System only. 

517 Volume 2; clause 5.1 

Bid Statement: “For each bay, the Contrac-

tor has to foresee three separate cubics.” 

Our Query: 

please specify whether the protection control 

equipment for each bay of all voltage levels 

needs to be configured according to above 

requirement. 

We don’t understand your question  

518 

A. Volume 2 clause-1.2.1; clause-

1.2.3; clause-1.2.4; clause-1.2.5; 

B. AC&UPS Distribution Drawing 

A. Bid Statement: “three (3) three 

phase, 33/0.415 kV, 200 kVA, auxil-

iary/earthing power transformers 

were specified in above clause-

1.2.1, clause-1.2.3, clause-1.2.4 and 

clause-1.2.5” 

B. Bid Statement: “AC&UPS Distribu-

tion Drawing shows only 2 sets of 

Auxiliary Power Transformers be 

connected” 

Our Query:  

Please specify how another Auxiliary Power 

Transformer is wired. 

Drawings are PRELIMINARY and FOR 
TENDER PURPOSE ONLY. 

 

That mean – you have to foresee 

THREE incomers on specific substa-

tions 
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519 
A. Volume 2; Clause- 1.2.4 

B. Volume 2; Clause- 1.2.5 

A. Bid Statement: “New 230/132 kV 

Substation Naogaon： De-

installation and transport of two ex-

isting power transformers 132/33 kV 

1x25/41 MVA and 1x50/75 MVA at 

the location chosen by PGCB no 

longer than 100 km” 

B. Bid Statement:“New 230/132 kV 

Substation Purbasadipur：De-

installation and transport of two ex-

isting power transformers 132/33 kV 

1 x 20 MVA and 1x25/41 MVA” 

 

Our Query:  

1. The type of existing 132kV switch-

gear of Substation Naogaon (GIS or 

AIS) 

2. The type of existing 132kV switch-

gear of Substation Purbasadipur 

(GIS or AIS) 

3. The quantity of Existing 33kV bay 

4. Whether the existing power trans-

former and other equipment need to 

be reinstalled after being removed. 

Bidders are kindly invited to visit all re-

quired locations 

 

No, re-installation of power transformer 

is not in Bidder’s scope 
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520 Volume 2; Clause- 1.2.4 

Bid Statement: “New 230/132 kV Substa-

tion Naogaon ：The existing building for the 

security workers shall be demolished and a 

new one has to be built under the scope of 

the project. The new building shall be the 

same as the existing” 

Our Query:  

Please provide the size requirements for the 

existing building for the security workers. 

Bidders are kindly invited to visit all re-

quired locations 
 

521 

Volume 2; Drawings Forming Part of the 

Specification, Typ.Cross Section 230kV, 

Typical.Cross Section 132kV 

Bid Statement: “the number of Disconnect-

ing Switches in the drawing of Typ. Cross 

Section 230kV and the drawing of Typ. 

Cross Section 132kV does not match the 

layout of the expansion station” 

Our Query:  

whether the actual sectional view can be 

provided. 

Bidders are kindly invited to visit all re-

quired locations 
 

522 

Volume 2; Drawings Forming Part of the 

Specification, CONTROL BUILDING Draw-

ings 

Bid Statement: “the attached drawing 

"CONTROL BUILDING" does not match the 

substation layout” 

Our Query:  

Can you provide the recommended 230GIS 

and 132GIS building layouts? 

Provided as section drawings  

523 
Volume 2; Drawings Forming Part of the 

Specification 

Bid Statement: “There is no New132kV GIS 

NAOGAON single line diagram in Drawings 

Forming Part of the Specification” 

Our Query:  

Provided as section drawings  
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Can you provide the drawing of New132kV 

GIS NAOGAON single line diagram? 

524 

Volume 2; Clause-1.2.2, Substation BHUL-

TA single line diagram drawing and Layout 

drawing 

Bid Statement: “Volume 2 Clause-1.2.2 

specified six 132kV transmission line bays 

and six extension bays, Substation BHULTA 

single line diagram drawing shows 

four132kV transmission line bays and eight 

extension bays, Layout drawing shows 

four132kV transmission line bays and six ex-

tension bays” 

Our Query:  

There is some inconsistency on quantity of 

132kV transmission line bay and 132kV ex-

tension bay between specification of Volume 

2 Clause-1.2.2, Substation BHULTA single 

line diagram drawing and Layout drawing 

that need to be clarified. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

525 

Volume 2; Clause-1.2.3, Substation BIRU-

LIA single line diagram drawing and layout 

drawing 

Bid Statement: “Volume 2 Clause-1.2.3 

specified 132 kV GIS Switchgear with eight 

bays and no bus sectionalize bay, substa-

tion BIRULIA 132kV single line diagram 

drawing shows eleven bays and one bus 

sectionalize bay” 

Our Query:  

There is some inconsistency on quantity of 

bays between Volume 2 Clause-1.2.3 and 

substation BIRULIA 132kV single line dia-

gram drawing, which need to be clarified. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
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526 Volume 2; Clause-1.4.2 

Bid Statement:  

The length of the communication links is in-

dicated in the provided drawing: 

Map of the Bangladeshi telecommunication 

system 

A scheme of the overall telecommunication 

system is attached at the following drawings:  

SDH Telecommunication System and Digital 

PLC System 

Our Query:  

There is no above mentioned drawing in the 

biding document Volume 2. 

Please see the Atachment-1 

(EEGBPSP - Package 1.1. - Vol 2 - 

Query no. 526-revision 

1_Map_Optical_Fiber_Network_OFCL) 

for tender purpose only. 

 

Bidders are kindly invited to visit all re-

quired locations for more information. 

 

     

527 

Package1.1/Vol3/Clause 1.2.1/page 20/Feni Feni 230 kV GIS SS 
(a) As per tender requirement, for con-

nection of 230 kV & 132 kV GIS line 
feeder and Transformer feeder; 
Both GIB with bushing and cable 
are available. We as far understand 
that, bidder can consider either GIB 
with bushings or cable. Likewise, 
tendering stage and during execu-
tion stage bidder can implement 
whether by using GIB with bushing 
or Cable. Kindly confirm over our 
understanding.  

(b) For 230 kV & 132 kV, from item 
number Q1.1, Q2.1 we understand 
that, whether we use GIB with bush-
ing or cable, we need to provide of-
fer as LOT basis. If so, position of 
gantry tower, GIS buildings and 
transformer is vital to find the total 

Please, see answer 27  
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length. We understand that those 
above mentioned position will be 
remained same as positioned in 
drawing number FEN/2. 
 
But from the layout distance be-
tween 230 kV incomer gantry & 230 
kV incomer feeder, 230 kV TR feed-
er & HT side of 230 kV TR, LT side 
of TR feeder & 132 kV TR feeder. 
And 132 kV line feeder & 132 kV 
outgoing gantry tower are not pro-
vided.  

528 

Package 1.1/Vol 2/Drawing number FEN/2/ 

Page 434/Feni 

Feni 230 kV GIS SS 

As per drawing, dimensions of 230 kV & 132 

kV GIS buildings are given. Kindly confirm 

whether dimensions will be exactly followed 

during the execution stage.  

ONLY generally speaking – NO 

 

For Tender purpose - YES 

 

529 

Package 1.1/Vol 3/ Item 

AG.1,AG.2,BG.1,BG.2/Feni  

Feni 230 kV GIS SS 

As per SLD we can see one line DS with ES 

and two bus connecting DS with single ES. 

But as per Schedule A item number AG.1, 

AG.2, BG.1, BG.2 these should be DS with 

ES. It is applicable for both 230 kV & 132 kV 

line feeder and Transformer feeder. Please 

clarify exact requirement. 

One common earth switch will be 

enough 
 

530 

Package 1.1/Vol 2 & 3/ Feni Feni 230 kV GIS SS 

As per schedule A (Clause 1.2.1) & price 

schedule, we understand that the short cir-

cuit rating for 230 kV system is 50 kA. How-

ever, as per drawing FEN/1.1/1, the short 

circuit rating for 230 kV system is 40 kA. 

Kindly confirm the exact requirement. 

50 ka 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

531 

Package 1.1/Vol 2 & 3/ Feni Feni 230 kV GIS SS 

In schedule A & price schedule, item num-

ber AG.1 & BG.1 confirm T6 as GIS type, 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
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hand operated disconnector link, but in SLD 

(Drw. No. FEN/1.1/1 & FEN/1.1/2) we can-

not find this. Kindly clarify and modify the 

SLD if required. 

 

532 

Package 1.1/Vol 2 & 3/ Feni Feni 230 kV GIS SS 

As per schedule (Clause 1.2.1, Vol 3) and 

scope in T5 it is stated as 

132/√3/110/√3/110/√3 kV/V/V. But as per 

SLD (Vol 2) it is 230/√3/110/√3/110/√3 

kV/V/V. Please clarify the exact requirement 

and give us corrected schedule. 

TYPING MISTAKE! 

 

Of course, for 230 kV equipment the 

rating of Voltage transformers shall be 

230 Kv 
 

Please, see answer 25 

Yes 

2 

533 

Package 1.1/Vol 2 & 3/ Feni Feni 230 kV GIS SS 
(A) As per layout LA is AIS type and 

near the gantry tower, but as per 
schedule (Vol 3, Clause 1.2.1) item 
number AG.1, AG.2, BG.1, BG.2  it 
is GIS type. This is applicable for 
both 230 kV and 132 kV. Kindly give 
us exact requirements.  

(B) Also for item A5 we have found 21 
set outdoor type 192 kV LA, we re-
quest you to confirm the exact re-
quirement and accordingly correct 
the schedule. 

 

for item B5 we have found 33 set 

outdoor type 120 kV LA, we request 

you to confirm the exact requirement 

and accordingly correct the sched-

ule 

 
(C) We so far understand that the exact 

requirement of 192 kV LA is 21 Nos. 
not 21 set (considering 1 set= 3 
nos.). Kindly clarify on our under-

Please, see answer 27  
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standing.  

 

We so far understand that the exact 

requirement of 120 kV LA is 33 Nos. 

not 33 set (considering 1 set= 3 

nos.). Kindly clarify on our under-

standing. 

534 

Package 1.1/Vol 2 & 3/Clause 5.2.1/ Feni Feni 230 kV GIS SS 

As per GTP (Vol 3 , Clause 5.2.1) current 

rating for 230 kV CB is 2000A but in SLD 

(Vol 2) in 230 kV Transformer feeder for 

same CB it is 3150A. Please give us exact 

requirement. 

According to the Tender requirements  

535 

Package 1.1/Vol 2 & 3/ Feni Feni 230 kV GIS SS 

As per SLD we can see there are only two 

VT, but as per schedule it is stated that 

there are one set of VT and two DS. Kindly 

confirm exact requirement and provide cor-

rected SLD. 

 The ratings of VT need to be changed from 

132/√3/110/√3/110/√3 kV/V/V to 

230/√3/110/√3/110/√3 kV/V/V for VT. Kindly 

confirm. 

Please, see answer 25  

536 

Package 1.1/Vol 2/Page 432/Vol 3/ Clause 

1.2.1/ Feni 

Feni 230 kV GIS SS 

For line feeder, current rating for 132 kV is 

2000A, but from SLD current rating for 132 

kV CB is 3150A. Kindly confirm the exact 

requirement. 

According to the Tender requirements 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 

 

537 

Package 1.1/Vol 2 & 3/ Feni Feni 230 kV GIS SS 

From SLD we can see 2 set of DS and sin-

gle CB. From schedule (Vol 3,Clause 1.2.1) 

we can see it is 2 set CB and 4 set DS. 

Kindly confirm the exact requirements and 

provide corrected SLD. 

According to the Tender requirements 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
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538 

Package 1.1/Vol 2 & 3/ Feni Feni 230 kV GIS SS 

As per SLD (Vol 2) we can see there are on-

ly two VT, but as per schedule (Vol 3,Clause 

1.2.1) it is stated that there are one set of VT 

and two DS. Kindly confirm exact require-

ment and provide corrected SLD. 

Please, see answer 25  

539 

Package 1.1/Vol 3/Clause 1.2.1/ Feni Feni 230 kV GIS SS 

For item C3, C4, C5; requirement of CT, VT 

& LA are given as 9 set. We understand that 

for 3 nos 33 kV feeder, the requirement of 

CT, VT & LA are 3 set, i.e. 3x3= 9 nos. Kind-

ly confirm over our understanding. 

Yes  

540 Package 1.1/Vol 3/Clause 1.2.2/ Bhulta  Bhulta 400/230 kV GIS SS 

We so far understand that, to allocate space 

for new 230 kV panels extension of existing 

SPR is required. Kindly clarify who will be 

responsible for this extension. 

Bidder will not be responsible for ex-

tension 
 

541 Package 1.1/Vol 3/Clause 1.2.2/ Bhulta Bhulta 400/230 kV GIS SS 

Kindly clarify whether 132 kV panels will be 

placed at new SPR or at existing control 

room. 

New Relay houses  

542 Package 1.1/Vol 3/Clause 1.2.2/ Bhulta Bhulta 400/230 kV GIS SS 

For item A3.1, A4, A5; requirement of 230 

kV CT, VT & LA are given as 6 set. We un-

derstand that for 2 nos 230 kV feeder, the 

requirement of CT, VT & LA are 2 set, i.e. 

3x2= 6 nos. Kindly confirm over our under-

standing. 

Yes  

543  

Package 1.1/Vol 2& 3/Clause 1.2.2/ item 

A6/Bhulta 

Bhulta 400/230 kV GIS SS 

For item A6 requirement of 230 kV post in-

sulator is given 12 set. But insulator position 

in layout (Vol 2) is not found. As per our pre-

vious understand the requirement should be 

4 set= 12 nos. Kindly clarify over our under-

standing. 

Yes  
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544 Package 1.1/Vol 3/Clause 1.2.2/ Bhulta Bhulta 400/230 kV GIS SS 

For item B3.1requirement of 145 kV CT giv-

en as 3 set. We understand that for 132 kV 

feeder the requirement of CT is 3 nos. (Con-

sidering 1 set= 3 nos.)  

Yes  

545 Package 1.1/Vol 3/Clause 1.2.2/ Bhulta Bhulta 400/230 kV GIS SS 

For item B3.2, B4 requirement of 145 kV CT, 

VT are given as 24 set. We understand that 

for 132 kV 2 nos Transformer feeder and 6 

nos line feeder the requirement of CT & VT 

are 8 set, i.e. 8x3=24 nos. Kindly Confirm 

over our understanding (Considering 1 set= 

3 nos.) 

Yes  

546 Package 1.1/Vol 3/Clause 1.2.2/ Bhulta Bhulta 400/230 kV GIS SS 

For item B5 requirement of 145 kV LA given 

as 6 set. We understand that for 132 kV 2 

nos Transformer feeder and 6 nos line feed-

er the requirement of LA is 8 set, i.e. 8x3=24 

nos. Kindly Confirm over our understanding 

(Considering 1 set= 3 nos.) 

Yes  

547 Package 1.1/Vol 3/Clause 1.2.2/ Bhulta Bhulta 400/230 kV GIS SS 

For item C3, C4, C5; requirement of 33 kV 

CT , VT & LA are given as 6 set. We under-

stand that for 2 nos 33 kV feeder, the re-

quirement of CT, VT & LA are 2 set, i.e. 

2x3= 6 nos. Kindly confirm over our under-

standing 

Yes  

548 Package1.1/Vol3/Clause 1.2.3/page 

40/Birulia 

Birulia 230 kV GIS SS 
(a) As per tender requirement, for con-

nection of 230 kV & 132 kV GIS line 
feeder and Transformer feeder; 
Both GIB with bushing and cable 
are available. We as far understand 
that, bidder can consider either GIB 
with bushings or cable. Likewise, 
tendering stage and during execu-

Please, see answer 27  
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tion stage bidder can implement 
whether by using GIB with bushing 
or Cable. Kindly confirm over our 
understanding.  

(b) For 230 kV & 132 kV, from item 
number Q1.1, Q2.1 we understand 
that, whether we use GIB with bush-
ing or cable, we need to provide of-
fer as LOT basis. If so, position of 
gantry tower, GIS buildings and 
transformer is vital to find the total 
length. We understand that those 
above mentioned position will be 
remained same as positioned in 
drawing number BIR/2.  
But from the layout distance be-
tween 230 kV incomer gantry & 230 
kV incomer feeder, 230 kV TR feed-
er & HT side of 230 kV TR, LT side 
of TR feeder & 132 kV TR feeder. 
And 132 kV line feeder & 132 kV 
outgoing gantry tower are not pro-
vided. 

549 Package1.1/Vol 2/Clause 17/page 

439/Birulia 

Birulia 230 kV GIS SS 

For 230 kV GIS Building one side dimension 

is provided, but the other side (width) di-

mension is not provided. Should we consid-

er this as 15000 mm which is considered in 

Birulia Substation or contractor has right to 

finalize the size of the building. 

Minimum TENDER dimensions are 36 
x 15 meters 

 

550 Package1.1/Vol3/Clause 1.2.3/item AG.1 , 

AG.2, BG.1, BG.2/ Birulia 

Birulia 230 kV GIS SS 

As per SLD we can see one line DS with ES 

and two bus connecting DS with single ES. 

But as per Schedule A, item number AG.1, 

AG.2, BG.1, BG.2 these should be DS with 

ES. It is applicable for both 230 kV & 132 kV 

line feeder and Transformer feeder. Please 

One common earth switch will be 

enough 
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clarify exact requirement. 

551  

Package1.1/Vol 3 & 2/Clause 1.2.3 & 

Clause 17/Birulia 

Birulia 230 kV GIS SS 

As per schedule A (Clause 1.2.3) & price 

schedule, we understand that the short cir-

cuit rating for 230 kV system is 50 kA. But 

as per drawing BIR/1.1/2, the short circuit 

rating for 230 kV system is 40 kA. Kindly 

confirm the exact requirement. 

50 kA  

552 Package1.1/Vol 3 & 2/Clause 1.2.3 & 

Clause 17/Birulia 

Birulia 230 kV GIS SS 

In schedule A & price schedule, item num-

ber AG.1 & BG.1 confirm T6 as GIS type, 

hand operated disconnector link, but in SLD 

(Drw. No. BIR/1.1/1 & BIR/1.1/2) we cannot 

find this. Kindly clarify and modify the SLD if 

required. 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

553 Package1.1/Vol 3 & 2/Clause 1.2.3 & 

Clause 17/Birulia 

Birulia 230 kV GIS SS 

As per price schedule and scope in T5 it is 

stated as 132/√3/110/√3/110/√3 kV/V/V. But 

as per SLD it is 230/√3/110/√3/110/√3 

kV/V/V. Please clarify the exact requirement 

and give us corrected schedule. 

TYPING MISTAKE! 

 

Of course, for 230 kV equipment the 

rating of Voltage transformers shall be 

230 kV 

 

Please, see answer 25 

 

Please, see Addendum 

 

554 Package1.1/Vol 3 & 2/Clause 1.2.3 & 

Clause 17/Birulia 

Birulia 230 kV GIS SS 
(a) As per layout LA is AIS type and 

near the gantry tower, but as per 
price schedule item number AG.1, 
AG.2, BG.1, BG.2  it is GIS type. 
This is applicable for both 230 kV 
and 132 kV. Kindly give us exact re-
quirements.  

Yes  
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(b) Also for item A5 we have found 21 
set outdoor type 192 kV LA, we re-
quest you to confirm the exact re-
quirement and accordingly correct 
the schedule. 

 

for item B5 we have found 21 set 

outdoor type 120 kV LA, we request 

you to confirm the exact requirement 

and accordingly correct the sched-

ule 

 
(c) We so far understand that the exact 

requirement of 192 kV LA is 21 Nos. 
not 21 set (considering 1 set= 3 
nos.). Kindly clarify on our under-
standing.  

 

We so far understand that the exact 

requirement of 120 kV LA is 21 Nos. 

not 21 set (considering 1 set= 3 

nos.). Kindly clarify on our under-

standing. 

555 Package1.1/Vol 3 /Clause 5.2.1/Birulia Birulia 230 kV GIS SS 

As per GTP current rating for 230 kV CB is 

2000A but in SLD in 230 kV Transformer 

feeder for same CB it is 3150A. Please give 

us exact requirement. 

2000 A  

556 Package1.1/Vol 3 & 2/Clause 1.2.3 & 

Clause 17/Birulia 

Birulia 230 kV GIS SS 

As per SLD we can see there are only two 

VT, but as per schedule it is stated that 

there are one set of VT and two DS. Kindly 

confirm exact requirement and provide cor-

rected SLD. 

 The ratings of VT need to be changed from 

132/√3/110/√3/110/√3 kV/V/V to 

TYPING MISTAKE! 

 

Of course, for 230 kV equipment the 

rating of Voltage transformers shall be 

230 kV 

 

Please, see answer 25 
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230/√3/110/√3/110/√3 kV/V/V for VT. Kindly 

confirm. 

Please, see Addendum 

557 Package1.1/Vol 3/Item BG.1/Vol 2/ Clause 

17/Birulia 

Birulia 230 kV GIS SS 

For line feeder current rating for 132 kV is 

2000A, but from SLD current rating for 132 

kV CB is 3150A. Kindly confirm the exact 

requirement. 

2000 A  

558 Package1.1/Vol 3 & 2/Clause 1.2.3 & 

Clause 17/Birulia 

Birulia 230 kV GIS SS 

From SLD we can see 2 set of DS and sin-

gle CB. From schedule we can see it is 2 set 

CB and 4 set DS. Kindly confirm the exact 

requirements and provide corrected SLD. 

Please, follow the Tender require-

ments 
 

559 Package1.1/Vol 3 & 2/Clause 1.2.3 & 

Clause 17/Birulia 

Birulia 230 kV GIS SS 

As per SLD we can see there are only two 

VT, but as per schedule it is stated that 

there are one set of VT and two DS. Kindly 

confirm exact requirement and provide cor-

rected SLD. 

Please, see answer 25  

         560 Package1.1/Vol 3 /Clause 1.2.3 /Birulia Birulia 230 kV GIS SS 

For item C3, C4, C5; requirement of CT, VT 

& LA are given as 9 set. We understand that 

for 3 nos 33 kV feeder, the requirement of 

CT, VT & LA are 3 set, i.e. 3x3= 9 nos. Kind-

ly confirm over our understanding. 

Yes  

561 Package1/Birulia Birulia 230 kV GIS SS 
As the land depth of Birulia is too low,  to op-
timise the use of land without considering 
slop protection we should consider retaining 
wall. Kindly be noted that to prepare the land 
without slop protection, around 40 % land 
will be equipped. 

Retaining Wall is required  

562 Package1.1 /Naogaon Naogaon 230 kV GIS SS 

In reality, we have found that there are three 

TR in operation and one abandoned TR. So 
Yes  
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we understand that we need to keep two 

working TR and need to de-install and 

transport one working TR & one abandoned 

TR.  

563 Package1.1 /Naogaon Naogaon 230 kV GIS SS 

We so far understand that existing usable 

TR will be on the same foundation and ori-

entation. For new two transformers installa-

tion and commissioning will be on new foun-

dation. Kindly confirm over our understand-

ing. 

Yes  

564 Package1.1/Vol 2 /Clause 17 /Naogaon Naogaon 230 kV GIS SS 
(a) For 230 kV GIS Building one side 

dimension is provided, but the other 
side (width) dimension is not provid-
ed. Should we consider this as 
15000 mm which is considered in 
Naogaon Substation or contractor 
has right to finalize the size of the 
building. 

(b) Kindly also confirm us about 132 kV 
GIS Building dimensions. 

Minimum TENDER dimensions are 36 
x 15 meters 

 

565 Package1.1 /Naogaon Naogaon 230 kV GIS SS 
(a) There are several scrap materials 

other than abandoned TR on the ar-
ea. Who will be responsible to re-
move these things? If contractor is 
responsible, then to where it should 
be transported? 

(b) We so far understand that, after 
construction of the new SS, existing 
132 kV equipment and material, 
which will not be used in this project, 
will be dismantled. Kindly confirm, 
who will be responsible for this dis-
mantle work. If contractor of this 
project is responsible for dismantle 

Contractor  
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and transport of the equipment and 
material of this project, then where it 
should be delivered? 

566 Package1.1/Vol 2 /Clause 17 / Vol 3 /Clause 

1.2.4 /Naogaon 

Naogaon 230 kV GIS SS 

33 kV line feeders and 33/11 kV TR feeders 

quantity differs from SLD provided drawing 

number NAO/1.1/3. Also the bus DS position 

is different. We understand that as PGCB 

just wants to construct only 3 nos. 33 kV TR 

feeder. They want to keep the existing 33 kV 

SLD unchanged. In that case bidders need 

to follow site SLD and layout for 33 kV por-

tion. Kindly confirm over our understanding. 

Please, follow the Tender require-

ments 
 

567 Package1.1 /Naogaon Naogaon 230 kV GIS SS 

To construct the new Substation, should we 

consider the level of existing SS as the 

benchmark level for new SS or should we 

consider Highest Flood Level (HFL) as the 

benchmark level? 

Level of existing substation  

568 Package1.1 /Naogaon Naogaon 230 kV GIS SS 

We understand that whatever will be the 

benchmark level of new SS, existing control 

building height and level will not be modified. 

Kindly confirm over our understanding. 

Yes  

569 Package1.1 /Naogaon Naogaon 230 kV GIS SS 

Due to the construction of new SS if any 

building needs to be demolished; should the 

construction be same size building in differ-

ent location within the premises under the 

same contractor? 

Yes  

570 Package1.1/Vol3/Clause 1.2.4/page 

52/Naogaon 

Naogaon 230 kV GIS SS  
(a) As per tender requirement, for con-

nection of 230 kv & 132 kV GIS line 
feeder and Transformer feeder; 
Both GIB with bushing and cable 

Please, see answer 27  
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are available. We as far understand 
that, bidder can consider either GIB 
with bushings or cable. Likewise, 
tendering stage and during execu-
tion stage bidder can implement 
whether by using GIB with bushing 
or Cable. Kindly confirm over our 
understanding.  

(b) For 230 kV & 132 kV, from item 
number Q1.1, Q2.1 we understand 
that, whether we use GIB with bush-
ing or cable, we need to provide of-
fer as LOT basis. If so, position of 
gantry tower, GIS buildings and 
transformer is vital to find the total 
length. We understand that those 
above mentioned position will be 
remained same as positioned in 
drawing number NAO/2.  
But from the layout distance be-
tween 230 kV incomer gantry & 230 
kV incomer feeder, 230 kV TR feed-
er & HT side of 230 kV TR, LT side 
of TR feeder & 132 kV TR feeder. 
And 132 kV line feeder & 132 kV 
outgoing gantry tower are not pro-
vided. 

 

571 Package1.1/Vol 2/ Clause 17/Vol3/Clause 

1.2.4/item AG.1 , AG.2, BG.1, 

BG.2/Naogaon  

Naogaon 230 kV GIS SS 

As per SLD we can see one line DS with ES 

and two bus connecting DS with single ES. 

But as per Schedule A item number AG.1, 

AG.2, BG.1, BG.2 these should be DS with 

ES. It is applicable for both 230 kV & 132 kV 

line feeder and Transformer feeder. Please 

clarify exact requirement. 

One common earth switch will be 

enough 
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572 Package1.1/Vol3 & 2/Clause 1.2.4 & 

17/Naogaon 

Naogaon 230 kV GIS SS 

As per schedule A & price schedule, we un-

derstand that the short circuit rating for 230 

kV system is 50 kA. But as per drawing 

NAO/1.1/1, the short circuit rating for 230 kV 

system is 40 kA. Kindly confirm the exact 

requirement. 

50 kA  

573 Package1.1/Vol3 & 2/Clause 1.2.4 & 

17/Naogaon 

Naogaon 230 kV GIS SS 

In schedule A & price schedule, item num-

ber AG.1 & BG.1 confirm T6 as GIS type, 

hand operated disconnector link, but in SLD 

(Drw. No. NAO/1.1/1 & NAO/1.1/2) we can-

not find this. Kindly clarify and modify the 

SLD if required. 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

574 Package1.1/Vol3 & 2/Clause 1.2.4 & 

17/Naogaon 

Naogaon 230 kV GIS SS 

As per price schedule and scope in T5 it is 

stated as 132/√3/110/√3/110/√3 kV/V/V. But 

as per SLD it is 230/√3/110/√3/110/√3 

kV/V/V. Please clarify the exact requirement 

and give us corrected schedule. 

TYPING MISTAKE! 

 

Of course, for 230 kV equipment the 

rating of Voltage transformers shall be 

230 kV 

 

575 Package1.1/Vol3 & 2/Clause 1.2.4 & 

17/Naogaon 

Naogaon 230 kV GIS SS 
(a) As per layout LA is AIS type and 

near the gantry tower, but as per 
price schedule item number AG.1, 
AG.2, BG.1, BG.2  it is GIS type. 
This is applicable for both 230 kV 
and 132 kV. Kindly give us exact re-
quirements.  

(b) Also for item A5 we have found 15 
set outdoor type 192 kV LA, we re-
quest you to confirm the exact re-
quirement and accordingly correct 
the schedule. 

 

for item B5 we have found 33 set 

Please, see answer 27  
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outdoor type 120 kV LA, we request 

you to confirm the exact requirement 

and accordingly correct the sched-

ule 

 
(c) We so far understand that the exact 

requirement of 192 kV LA is 15 Nos. 
not 15 set (considering 1 set= 3 
nos.). Kindly clarify on our under-
standing.  

 

We so far understand that the exact 

requirement of 120 kV LA is 33 Nos. 

not 33 set (considering 1 set= 3 

nos.). Kindly clarify on our under-

standing. 

576 Package1.1/Vol3/Clause 5.2 & 17/Naogaon Naogaon 230 kV GIS SS 

As per GTP current rating for 230 kV CB is 

2000A but in SLD in 230 kV Transformer 

feeder for same CB it is 3150A. Please give 

us exact requirement. 

2000 A  

577 Package1.1/Vol3 & 2/Clause 1.2.4 & 

17/Naogaon 

Naogaon 230 kV GIS SS 

As per SLD we can see there are only two 

VT, but as per schedule it is stated that 

there are one set of VT and two DS. Kindly 

confirm exact requirement and provide cor-

rected SLD. 

 The ratings of VT need to be changed from 

132/√3/110/√3/110/√3 kV/V/V to 

230/√3/110/√3/110/√3 kV/V/V for VT. Kindly 

confirm. 

TYPING MISTAKE! 

 

Of course, for 230 kV equipment the 

rating of Voltage transformers shall be 

230 kV 

 

578 Package1.1/Vol3 & 2/Clause 1.2.4 & 

17/Naogaon 

Naogaon 230 kV GIS SS 

For line feeder current rating for 132 kV is 

2000A, but from SLD current rating for 132 

kV CB is 3150A. Kindly confirm the exact 

2000 A  
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requirement. 

579 Package1.1/Vol3 & 2/Clause 1.2.4 & 

17/Naogaon 

Naogaon 230 kV GIS SS 

From SLD we can see 2 set of DS and sin-

gle CB. From schedule we can see it is 2 set 

CB and 4 set DS. Kindly confirm the exact 

requirements and provide corrected SLD. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

580 Package1.1/Vol3 & 2/Clause 1.2.4 & 

17/Naogaon 

Naogaon 230 kV GIS SS 

As per SLD we can see there are only two 

VT, but as per schedule it is stated that 

there are one set of VT and two DS. Kindly 

confirm exact requirement and provide cor-

rected SLD. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

             581 Package1.1/Vol3 Clause 1.2.4 /Naogaon Naogaon 230 kV GIS SS 

For item C3, C4, C5; requirement of CT, VT 

& LA are given as 21 set. We understand 

that for 7 nos 33 kV feeder, the requirement 

of CT, VT & LA are 3 set, i.e. 7x3=21 nos. 

Kindly confirm over our understanding. 

Yes  

582 Package1.1/Naogaon Naogaon 230 kV GIS SS 

Kindly confirm whether we need to modify or 

reconstruct existing boundary wall, or we 

need to construct new boundary wall around 

7 acres area. 

New and modification  

583 Package1.1/Naogaon Naogaon 230 kV GIS SS 

We understand that irrespective of current 

methodology of connection between LT side 

of existing 132 kV transformers & 33 kV in-

comer feeder, contractor is responsible to 

consider the scope of connection of all new 

and existing transformers with 33 kV incom-

er in homogeneous way as mentioned in 

tender document.  

Yes, your understanding is correct  
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584 Package1.1/Vol2/ Clause 17.3 / Page 445/ 

Purbasadipur 

Purbasadipur 230 kV GIS SS 

Existing 33 kV line feeders and 33/11 kV TR 

feeder quantity differs from SLD provided at 

drawing PUR/1.1/3. Existing 33 kV 

switchyard is not homogenously construct-

ed; even the extended portion of the bus is 

not properly connected with the main bus. 

We understand that for the greater stability 

of the SS modifying the whole 33kV 

switchyard in a homogenous shape by re-

moving non homogenous items, structures 

and extending the main existing bus bar will 

be the scope of bidder for this contract. 

Kindly confirm over our understanding. 

Yes, your understanding is correct  

585 Package1.1/Vol2 & 3/ Clause 17.3 & 1.2.5 / 

Purbasadipur 

Purbasadipur 230 kV GIS SS 
(a) As per tender requirement, for con-

nection of 230 kV & 132 kV GIS line 
feeder and Transformer feeder; 
Both GIB with bushing and cable 
are available. We as far understand 
that, bidder can consider either GIB 
with bushings or cable. Likewise, 
tendering stage and during execu-
tion stage bidder can implement 
whether by using GIB with bushing 
or Cable. Kindly confirm over our 
understanding.  

(b) For 230 kV & 132 kV, from item 
number Q1.1, Q2.1 we understand 
that, whether we use GIB with bush-
ing or cable, we need to provide of-
fer as LOT basis. If so, position of 
gantry tower, GIS buildings and 
transformer is vital to find the total 
length. We understand that those 
above mentioned position will be 
remained same as positioned in 

Please, see answer 27  



- 153 - 

EEGBPSP_Package-1-1_Clarification_2_13032019_VBC Approved by     

 

No. Volume / Section / Clause / Item / Page Bidder’s comment / Query / Clarification 
PGCB’s Reply / Clarification 

Add. 

Y/N 

drawing number PUR/2. 
But from the layout distance be-
tween 230 kV incomer gantry & 230 
kV incomer feeder, 230 kV TR feed-
er & HT side of 230 kV TR, LT side 
of TR feeder & 132 kV TR feeder. 
And 132 kV line feeder & 132 kV 
outgoing gantry tower are not pro-
vided. 

586 Package1.1/Vol2/ Clause 17.3 / Page 447/ 

Purbasadipur 

Purbasadipur 230 kV GIS SS 

As per drawing no PUR/2, dimensions of 

230 kV and 132 kV GIS building are not giv-

en. Kindly confirm us exact dimensions. 

Minimum TENDER dimensions are 36 
x 15 meters 

 

587 Package1.1/Vol2/ Clause 17.3 / Page 445/ 

item AG.1 , AG.2, BG.1, BG.2/Purbasadipur 

Purbasadipur 230 kV GIS SS 

As per SLD we can see one line DS with ES 

and two bus connecting DS with single ES. 

But as per Schedule A, item number AG.1, 

AG.2, BG.1, BG.2 these should be DS with 

ES. It is applicable for both 230 kV & 132 kV 

line feeder and Transformer feeder. Please 

clarify exact requirement. 

One common earth switch will be 

enough 
 

588 Package1.1/Vol2 & 3/ Clause 17.3 & 1.2.5 / 

Purbasadipur 

Purbasadipur 230 kV GIS SS 

As per schedule A & price schedule, we un-

derstand that the short circuit rating for 230 

kV system is 50 kA. But as per drawing 

PUR/1.1/1, the short circuit rating for 230 kV 

system is 40 kA. Kindly confirm the exact 

requirement. 

50 kA  

589 Package1.1/Vol2 & 3/ Clause 17.3 & 1.2.5 / 

Purbasadipur 

Purbasadipur 230 kV GIS SS 

In schedule A & price schedule, item num-

ber AG.1 & BG.1 confirm T6 as GIS type, 

hand operated disconnector link, but in SLD 

(Drw. No. PUR/1.1/1 & PUR/1.1/2) we can-

not find this. Kindly clarify and modify the 

SLD if required. 

 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
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590 Package1.1/Vol2 & 3/ Clause 17.3 & 1.2.5 / 

Purbasadipur 

Purbasadipur 230 kV GIS SS 

As per price schedule and scope in T5 it is 

stated as 132/√3/110/√3/110/√3 kV/V/V. But 

as per SLD it is 230/√3/110/√3/110/√3 

kV/V/V. Please clarify the exact requirement 

and give us corrected schedule. 

TYPING MISTAKE! 

 

Of course, for 230 kV equipment the 

rating of Voltage transformers shall be 

230 kV 

 

591 Package1.1/Vol2 & 3/ Clause 17.3 & 1.2.5 / 

Purbasadipur 

Purbasadipur 230 kV GIS SS 
(a) As per layout LA is AIS type and 

near the gantry tower, but as per 
price schedule item number AG.1, 
AG.2, BG.1, BG.2  it is GIS type. 
This is applicable for both 230 kV 
and 132 kV. Kindly give us exact re-
quirements.  

(b) Also for item A5 we have found 15 
set outdoor type 192 kV LA, we re-
quest you to confirm the exact re-
quirement and accordingly correct 
the schedule. 

 

for item B5 we have found 33 set 

outdoor type 120 kV LA, we request 

you to confirm the exact requirement 

and accordingly correct the sched-

ule 

 
(c) We so far understand that the exact 

requirement of 192 kV LA is 15 Nos. 
not 21 set (considering 1 set= 3 
nos.). Kindly clarify on our under-
standing.  

 

We so far understand that the exact 

requirement of 120 kV LA is 33 Nos. 

not 33 set (considering 1 set= 3 

nos.). Kindly clarify on our under-

Please, see answer 27  
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standing. 

592 Package1.1/Vol 2 & 3/ Clause 17.3 & 2.2 / 

Purbasadipur 

Purbasadipur 230 kV GIS SS 

As per GTP current rating for 230 kV CB is 

2000A but in SLD in 230 kV Transformer 

feeder for same CB it is 3150A. Please give 

us exact requirement. 

2000 A  

593 Package1.1/Vol2 & 3/ Clause 17.3 & 1.2.5 / 

Purbasadipur 

Purbasadipur 230 kV GIS SS 

As per SLD we can see there are only two 

VT, but as per schedule it is stated that 

there are one set of VT and two DS. Kindly 

confirm exact requirement and provide cor-

rected SLD. 

 The ratings of VT need to be changed from 

132/√3/110/√3/110/√3 kV/V/V to 

230/√3/110/√3/110/√3 kV/V/V for VT. Kindly 

confirm. 

TYPING MISTAKE! 

 

Of course, for 230 kV equipment the 

rating of Voltage transformers shall be 

230 kV 

 

594 Package1.1/Vol2 & 3/ Clause 17.3 & 1.2.5 / 

Purbasadipur 

Purbasadipur 230 kV GIS SS 

For line feeder current rating for 132 kV is 

2000A, but from SLD current rating for 132 

kV CB is 3150A. Kindly confirm the exact 

requirement. 

2000 A  

595 Package1.1/Vol2 & 3/ Clause 17.3 & 1.2.5 / 

Purbasadipur 

Purbasadipur 230 kV GIS SS 

From SLD we can see 2 set of DS and sin-

gle CB. From schedule we can see it is 2 set 

CB and 4 set DS. Kindly confirm the exact 

requirements and provide corrected SLD. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

596 Package1.1/Vol2 & 3/ Clause 17.3 & 1.2.5 / 

Purbasadipur 

Purbasadipur 230 kV GIS SS 

As per SLD we can see there are only two 

VT, but as per schedule (Item BG.4)it is 

stated that there are one set of VT and two 

DS. Kindly confirm exact requirement and 

provide corrected SLD. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
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597 Package1.1/Vol3/ Clause 1.2.5 / Purbasadi-

pur 

Purbasadipur 230 kV GIS SS 

For item C3, C4, C5; requirement of CT, VT 

& LA are given as 21 set. We understand 

that for 7 nos 33 kV feeder, the requirement 

of CT, VT & LA are 3 set, i.e. 7x3= 21 nos. 

Kindly confirm over our understanding. 

Yes  

598 Package1.1 / Purbasadipur Purbasadipur 230 kV GIS SS 
(a) There are several scrap on the area. 

Who will be responsible to remove 
these things? If contractor is re-
sponsible, then to where it should 
be transported? 

(b) We so far understand that, after 
construction of the new SS, existing 
132 kV equipment and material, 
which will not be used in this project, 
will be dismantled. Kindly confirm, 
who will be responsible for this dis-
mantle work. If contractor of this 
project is responsible for dismantle 
and transport of the equipment and 
material of this project, then where it 
should be delivered? 

Contractor  

599 Package1.1 / Purbasadipur Purbasadipur 230 kV GIS SS 

To construct the new Substation, should we 

consider the level of existing SS as the 

benchmark level for new SS or should we 

consider Highest Flood Level (HFL) as the 

benchmark level? 

Existing  

600 Package1.1 / Purbasadipur Purbasadipur 230 kV GIS SS 

We understand that whatever will be the 

benchmark level of new SS, existing control 

building height and level will not be modified. 

Kindly confirm over our understanding. 

Please see the answer no. 599  
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601 Package1.1/Vol3/ Clause 1.2.5 / Purbasadi-

pur 

Purbasadipur 230 kV GIS SS 

Kindly confirm whether we need to modify or 

reconstruct existing boundary wall, or we 

need to construct new boundary wall around 

10 acres area. 

New  

602 Package1.1/ Purbasadipur Purbasadipur 230 kV GIS SS 

We understand that irrespective of current 

methodology of connection between LT side 

of existing 132 kV transformers & 33 kV in-

comer feeder, contractor is responsible to 

consider the scope of connection of all new 

and existing transformers with 33 kV incom-

er in homogeneous way as mentioned in 

tender document.  

Yes, your understanding is correct  

603 Package1.1/Vol2/ Clause 17.3 /page 449/ 

Bogra 

Bogra 230 kV AIS SS 

As per drawing no BOG/6.2 we understand 

that 2 new 230 kV bays will be constructed 

in continuation with the existing switchyard. 

In that case portion of the existing road 

should be demolished and reconstructed in 

different route. Kindly clarify over our under-

standings. 

Yes  

604 Package1.1/Vol3/ Clause 1.2.6 / Bogra Bogra 230 kV AIS SS 

As per schedule item number A3.2, A4, A5, 

A6.1 items are provided in set. So far we 

understand that the items should be in nos. 

(Considering 1 set= 3 nos.) 

Yes  

605 Package1.1/Vol3 & 2/ Clause 1.2.6 & 17.3 / 

Bogra 

Bogra 230 kV AIS SS 

As per schedule item no A3.2 245 kV CT 

should be five core, but in SLD it is shown 

as single core CT. Kindly clarify. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

606 Package1.1/Vol3 & 2/ Clause 1.2.7 & 17.3 / 

Barapukuria 

Barapukuria 230 kV AIS SS 

We so far understand that the actual quanti-

ty of item number A2.1, i.e.: 245 kV 2000 A 

DS with ES is 3 set following the drawing no. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
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BAR/7.1. Kindly confirm over our under-

standing. 

607 Package1.1/Vol3 / Clause 1.2.7 / Barapuku-

ria 

Barapukuria 230 kV AIS SS 

We understand that 245 kV 2000A DS will 

be required 6 set. But as per price schedule 

and schedule A no quantity is mentioned. 

Please give us exact quantity. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

608 Package1.1/Vol3 & 2/ Clause 1.2.7 & 17.3 / 

Barapukuria 

Barapukuria 230 kV AIS SS 

We understand that from drawing BAR/7.1 

the CT ratio is single core, but from sched-

ule (Clause 1.2.7) it is five core. The quantity 

should be 12 nos, but it is provided as 12 

set. Kindly confirm over our understanding. 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

609 Package1.1/Vol3 / Clause 1.2.7 / Barapuku-

ria 

Barapukuria 230 kV AIS SS 

As per schedule A, item numbers A3.2, A4, 

A5, A6 the quantities are given as set. We 

understand that the quantities should be in 

nos (Considering 1 set = 3 nos). kindly con-

firm over our understanding. 

Yes  

610 Package1.1/Vol3 & 2/ Clause 1.2.8 & 17.3 / 

Niamatpur 

Niamatpur 132 kV AIS SS 

We so far understand that there will be one 

nos 145 kV 1250A Circuit Breaker three nos 

Disconnector & one nos Disconnector with 

Earth Switch. But it is not shown in properly 

in the SLD ( Drawing Title : 132/33 kV single 

Line Diagram Niamatpur) 

Drawings are PRELIMINARY and FOR 

TENDER PURPOSE ONLY 
 

611 Package1.1/Vol3/Clause 1.2.8 / Niamatpur Niamatpur 132 kV AIS SS 

Should we consider completely new control 

panel or need to consider renovating the ex-

isting panel to incorporate new feeder? 

New  

612 Package1.1/Vol3/Clause 1.2.8 / Niamatpur Niamatpur 132 kV AIS SS 

As per item G.3.2 of price schedule and 

schedule A we understand that integration 

with the existing bus bar protection is not in 

No 

 

If there is existing bus bar protection  - 

shall be extended 
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our scope.   

Bidders are kindly invited to visit all re-

quired locations 

Common Question  

613  So far we understand that, for future bays, 
we don’t need to construct cable trench, 
foundation etc. kindly confirm 

Yes, your understanding is correct  

614 Section VIII/ Clause 14.a/Vol 1 So far, we understand that Bidders will 
quote the price exclusive VAT, TAX & Other 
duties under Price Schedule No: 1.Kindly 
confirm over our understanding. 

Yes, Your understanding is correct  

615 Section VIII/ Clause 14.c/Vol 1 As per VAT law, 1991 & VAT SRO Number: 
546, Date: 02/06/2010; & VAT SRO Num-
ber: 564, Date: 30/06/2010; any equipment 
supplied in any international turnkey project, 
material supplied from local manufacturer 
will be considered as export materials. In 
that case we understand that, the VAT & 
TAX rules for schedule 2 will be same as 
schedule 1 where price of exported goods 
are mentioned (Related VAT laws are en-
closed). Kindly confirm over our understand-
ing.  

Please follow bid document  

616 Section VIII/ Clause 14/Vol 1 So far, we understand that Bidders will pay 
VAT & AIT for the items mentioned at price 
Schedule No: 3.Kindly confirm over our un-
derstanding. 

Please follow bid document  

617 Section VIII/ Clause 14.b/Vol 1 So far, we understand that Bidders will pay 
VAT & AIT for the items imported for civil 
work specified in price Schedule No: 
4.Kindly confirm over our understanding. 

Your understanding is  correct. How-

ever All VAT and AIT will be    applica-

ble as said by bid documents in ac-

cordance with     prevailing law of em-

ployers country. 

 

618  If any bidder is qualified with more than one  

transformer manufacturers with different 

loss, then which loss will be considered in 

If only one manufacturer fulfill all re-
quirement - corresponding losses will 

be considered 
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evaluation stage  
If more than one manufacturer fulfill 
requirement, the highest capitalization  
value (worst case) will be considered . 

619 

Clause ITB 11.1 (j)/ VOL 1/ Section II As per clause, “The Technical Proposal shall 
include an ESHS Methodology meeting the 
requirements. 

A Bid not comprising an ESHS Methodology 

shall be rejected” 

 

We understand that submission of ESHS 

methodology is a criteria for which bid might 

be directly rejected, we have found several 

other requirements where bid might be re-

jected, in those cases specific format of 

submission is provided. E.g. Letter of Tech-

nical Bid.  

Considering the crucial importance of sub-

mission of ESHS methodology we strongly 

request to provide a specific format which 

should be followed and submitted with the 

Bid.    

We don’t understand your question  

620 

Package1.1/Vol1/Clause 1.3/Section VI As per clause 1.3, Section VI, Vol 1 of 3 
(type test requirements) we understand that, 
Type test requirements for the major 
plant/equipment are as follows: 

 
 The type test certificates of the 

equipment of similar or higher speci-
fications (voltage & capacity), 
Required by the bid shall be submit-
ted as per relevant IEC standards. 

 Type test certificates for power 
transformer shall be issued by a 
STL member testing organiza-
tion/laboratory in the manner men-

Yes  
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tioned in the STL Guides or from the 
Manufacturer's own testing laborato-
ry. 

 Tests carried out at the Manufactur-
er's own testing laboratory must 
have been witnessed and certified 
by a transformer-testing expert from 
a STL member-testing organization. 

 Type test certificates for GIS 
Equipment shall be issued by a STL 
member testing organization 
/Laboratory in the manner men-
tioned in the STL Guides. 

 Type test certificates of surge ar-
resters shall be issued by a STL 
member testing organization / la-
boratory in the manner as men-
tioned in the STL Guides. Type test 
certificates for other equipment shall 
be issued by an independent testing 
laboratory. 
 

We understand that, notwithstanding with 

any other statements/clauses to meet the 

type test requirements we need to fulfill the 

above criteria irrespective of issuance date 

of type test report/certificate. Kindly confirm 

over our understanding.  
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List of Addendum-1 (Package 1.1) 
 

No. No. of Query 
Volume / Section /  

Clause / Item / Page 
Addendum 

1 25 

Vol 3, Item 1.2.1, 1.2.3., 1.2.4 & 1.2.5; 

pages 8, 28, 39 & 51: item AG.4 T5 - Two (2) sets of three (3) single-phase, 2-winding,  

230/V3 / 110/V3 / 110/V3 kV/V/V, GIS type voltage transformers Vol 3, Schedule B, Price Schedule, 

Schedule 1, 2 & 4, Item AG.4. 

2 24 

Vol 3, Item 1.2.1, 1.2.3., 1.2.4 & 1.2.5; 

pages 9, 29, 41 & 53: item BG.3.1 

Q0 - One (1) set of three pole,  

GIS type, SF6 gas circuit breaker with one spring-stored energy operating mechanism 

Q11, Q12 - Two (2) set of three pole,  

three position, motor operated, insulated disconnector with earthing switch 

Vol 3, Schedule B, Price Schedule, 

Schedule 1, 2 & 4, Item BG.3.1. 

3 25 

Vol 3, Item 1.2.1, 1.2.3., 1.2.4 & 1.2.5; 

pages 10, 30, 41 & 53: item BG.4 

A complete indoor GIS Metering bay (to cover both busbars and both sections on busbar 1)  

145 kV, 3150A busbars, 40 kA, 50Hz, 650/275 kV BIL, equipped with: 

Q21, Q22, Q31 - Three (3) sets of 3-pole, 3-position, motor operated, insulated disconnector 

T5 - Three (3) sets of three (3) single-phase, 2-winding,  

132/V3 / 110/V3 / 110/V3 kV/V/V, GIS type voltage transformers 

Vol 3, Schedule B, Price Schedule, 

Schedule 1, 2 & 4, Item BG.4. 

4 25 

Vol 3, Item 1.2.1, 1.2.3., 1.2.4 & 1.2.5; 

pages 10, 30, 41 & 53: item BG.3.1 
A complete indoor GIS Busbars Earthing bay (to cover both busbars and both sections on busbar 1) 

145 kV, 3150A busbars, 40 kA, 50Hz, 650/275 kV BIL, equipped with: 

Q81, Q82, Q83 - Three (3) sets of three pole, make-proof, motor operated earthing switch 
Vol 3, Schedule B, Price Schedule, 

Schedule 1, 2 & 4, Item BG.5. 

5 172 

Vol 3, Item 1.2.1, 1.2.2, 1.2.3, 1.2.4 & 

1.2.5; pages 16, 25, 36, 48 & 60 
1.600 A instead of 1.000 A 

Vol 3, Schedule B, Price Schedule, 

Schedule 1, 2 & 4, Items Q.2.1. & Q.2.2. 

6  

Vol 3, pages 70 & 77 

PGCB decided to install new DFDR on new 230/132 kV Substations: Feni & Birulia & Naogaon & 

Purbasadipur 

PGCB decided to extend existing DFDR on 400/230/132 kV Substation Bhulta & 230/132 kV Substa-

tion Bogra 

PGCB decided to NOT extend DFDR on Substations Barapukuria & Niamatpur 

Vol 3, Schedule B, Price Schedule, 

Schedule 1, 2 & 4, Items G5.XE 
Items G5.XE changed to 0 for Substations Barapukuria & Niamatpur 

7  Vol 3, pages 11, 20, 31, 42 & 54 PGCB decided to use only Water Spray System for transformer fire protection 
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No. No. of Query 
Volume / Section /  

Clause / Item / Page 
Addendum 

Vol 3, Schedule B, Price Schedule, 

Schedule 1, 2 & 4, Items D.9 
Items D9 changed for Substations Feni & Bhulta & Birulia & Naogaon & Purbasadipur 

8 17 

Vol 3, Item 1.2.1, 1.2.2., 1.2.3, 1.2.4. & 

1.2.5; pages 11, 21, 31 43 & 55 
Control, Protection and SAS set for complete Switchgear 33 kV 

Vol 3, Schedule B, Price Schedule,  

Schedule 1, 2 & 4, NEW Item G.4. 

9 526 Vol 2, Drawings Optical Fibre (OPGW) Network of Bangladesh 

10 21 

Vol 2, Item 1.5.2. page 27 

Line trap is not required, item A6.2. is 0 
Vol 3, Item 1.2.1, 1.2.3, 1.2.4, 1.2.5, 1.2.6 

& 1.2.7; pages 8. 28, 40, 52, 62 &69 

Vol 3, Schedule B, Price Schedule,  

Schedule 1, 2 & 4, Item A6.2 on 18 places 

11 164 Vol 2, item 4.12.4. page 166 The new power transformers shall be equipped with the Water Spray System made in EU/USA/Japan 

12 504 
Vol 2, item 1.4. page 24; item 1.4.2. page 

25; item 1.4.3. page 26 
PLC is not required 

13 561 Vol 3, item 1.2.3. page 35 Retaining Wall is required. Drawing is provided 

 

 


